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ATTACHMENT 4.0.1.2 

DESIGN-BUILD PRICE PROPOSAL 
CHECKLIST 

Project Name:  GRTC Bus Rapid Transit 
Contract ID Number:  C00108069DB87 

 Contents of Price Proposal:

Base Scope, Option 1, and Option 2 and Option 3 Proposal Price, in 

both numbers and words (Attachment 4.9.1) 

Schedule of Items itemized for the Base Scope, Option 1, and Option 

2 and Option 3 in accordance with Part 1, Section 4.9.2, including 

material quantities and costs of each proposed work package 

(Attachment 4.9.2 (a)(b) and (c)) 

Proposed Monthly Payment Schedule inclusive of the Base Scope, 

Option 1, and Option 2 and Option 3 showing the anticipated 

schedule on which funds will be required and associated value of 

work in accordance with Part 1, Section 4.9.3 

Price Adjustment Information and Forms for Fuel, Asphalt and 

Steel, including identification of pay items and associated quantities 

eligible for adjustment for the Base Scope, Option 1, and Option 2 

and Option 3 (Part 3, Section 6.3, Attachments 6.3) 

Proposal Guaranty (C-24) required by Section 102.07 of Part 5, 

Division I Amendments to the Standard Specifications for the Base 

Scope, Option 1, and Option 2 and Option 3

Sworn Statement Forms (C-104, C-105, Attachments 4.9.6(a) and 

4.9.6(b)) 

CD-ROM containing the entire Price Proposal in a single cohesive 

Adobe PDF file

and 4.9.2(d)
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4.9.1 
PRICE PROPOSAL





+

4.9.2 
SCHEDULE OF ITEMS



Date:

VDOT Item 

Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1  Budgeted Cost ($)

00104 D/B ENGINEERING FEES                              1 LS  9,929,395.40$        

00100 PROJECT MANAGEMENT                                1 LS  2,000,000.00$        

00100 MOBILIZATION                                      1 LS  2,500,000.00$        

00101 CONSTRUCTION SURVEY                               1 LS  375,000.00$           

00110 CLEARING & GRUBBING                               1 LS  75,000.00$             

00125 GRADING                                           1 LS  625,000.00$           

51910 SAW CUT                                           52,106 LF  260,530.00$           

24500 NS REMOVE EXISTING CONCRETE MEDIAN                7,282 SY  218,460.00$           

14100 REMOVAL OF SIDEWALK AND ENTRANCE                  4,715 SY  400,775.00$           

24703 NS REMOVE EXISTING CURB                           6,526 LF  476,398.00$           

14120 REMOVAL OF COMBINATION CURB AND GUTTER            1,845 LF  64,575.00$             

24410 DEMOLITION OF PAVEMENT                            F 14,848 SY  668,160.00$           

12720 STD. CURB (CITY OF RICHMOND)                      6,332 LF  196,292.00$           

12720 STD. CURB & GUTTER (CITY OF RICHMOND)             713 LF  22,103.00$             

12720 STD. CURB & GUTTER (HENRICO)                      725 LF  22,475.00$             

21020 STD. VDOT MEDIAN STRIP MS-1                       2,570 SY  321,250.00$           

21020 MOD. VDOT MEDIAN STRIP MS-1                       1,500 SY  187,500.00$           

13108 CG-12 DETECTABLE WARNING SURFACE                  1,483 SY  185,375.00$           

13108 NS  DETECTABLE WARNING SURFACE                    95 SY  11,875.00$             

14300 STD. VDOT CEMENT CONCRETE SIDEWALK, 4"            2,781 SY  166,860.00$           

12940 ENTRANCE GUTTER CG-9D                             184 SY  16,560.00$             

12720 NS RESET GRANITE CURB                             2,500 LF  250,000.00$           

14300 NS RESET BRICK PAVERS                             120 SY  36,000.00$             

10113 AGGR. MATL. NO. 21B                               F 6,426 TN  481,950.00$           

10881 8" REINFORCED HYDRAULIC CEMENT CONCRETE PAVEMENT  F 1,430 SY  250,250.00$           

10417 TACK COAT                                         F,P 13,328 GAL 26,656.00$             

10642 ASPHALT CONCRETE TY. BM-25.0A                     F,P 1,982 TN  188,290.00$           

10610 ASPHALT CONCRETE TY. IM-19.0A                     F,P 4,318 TN  367,030.00$           

10609 ASPHALT CONCRETE TY. SM-12.5E (76-22 OR 64E)      F,P 5,490 TN  466,650.00$           

10628 FLEXIBLE PAVEMENT PLANING (0"-2")                 F 12,861 SY  16,719.30$             

10629 FLEXIBLE PAVEMENT PLANING (2"-4")                 F 30,431 SY  39,560.30$             

NS NS THMACO - 3/4"                                  F,P 769 TN  284,530.00$           

NS NS FLEX PAV - MICRO MILL 3/4"                     F 19,217 SY  24,982.10$             

54032 TY.B CL.I PAVE. LINE MARK. 4"                     53,150 LF  34,547.50$             

54034 TY.B CL.I PAVE. LINE MARK. 6"                     24,320 LF  19,456.00$             

54040 TY.B CL.I PAVE. LINE MARK. 12"                    1,120 LF  2,688.00$               

54042 TY.B CL.I PAVE. LINE MARK. 24"                    12,200 LF  71,980.00$             

54300 PAVE. MESS. MARKING ARROW                         60 EA  15,600.00$             

54300 PAVE. MESS. MARKING 'BUS ONLY'                    111 EA  72,150.00$             

54552 CONSTR. PAVE. MARK. (TY. F, CL. I) 4"             53,400 LF  112,140.00$           

54554 CONSTR. PAVE. MARK. (TY. F, CL. I) 8"             400 LF  400.00$                  

54562 CONSTR. PAVE. MARK. (TY. F, CL. I) 24"            200 LF  3,600.00$               

54105 ERAD. OF EXIST. PAVE. MARKING                     23,000 LF  13,800.00$             

54424 CONSTR. P.M. TY. D ELONG. ARROW                   55 EA  5,500.00$               

54217 SNOW PLOW. RAISED PAVE. MARKER ASPH. CONC         1,500 EA  45,000.00$             

27461 INLET PROTECTION, TYPE B                          86 EA  21,500.00$             

27505 TEMP SILT FENCE                                   1,000 LF  2,000.00$               

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure 
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project 
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified.  The 
values and quantities shall be clearly supported by the escrowed pricing documents.

BASE SCOPE SCHEDULE OF ITEMS (ver. 4-15-2014)

GRTC Bus Rapid Transit, Contract ID No. C00108069DB87

Attachment 4.9.2(a)



08990 NS RELCOATE EXISTING DROP INLET                   3 EA  60,000.00$             

02089 NS STORM SEWER PIPE                               115 LF  57,500.00$             

02090 NS RELOCATED EXISTING I-95 DOWNSPOUT              1 LS  4,500.00$               

85012 NS CURB CUTS                                      20 EA  12,000.00$             

27548 NS SWM MICRO RETENTION BASINS                     6 EA  138,000.00$           

38950 DECIDUOUS TREE (3" CALIPER)                       32 EA  12,800.00$             

38950 SHRUBS (3 GALLON CONTAINER)                       630 EA  31,500.00$             

38950 GROUND COVER                                      8,200 SF  41,000.00$             

38950 MULCH (2" DEPTH)                                  60 CY  3,120.00$               

38950 ORGANIC SOIL MIX                                  630 CY  56,700.00$             

38950 PERFORATED PIPE                                   2,755 LF  96,425.00$             

24160 CONSTRUCTION SIGNS                                2,700 SF  540,000.00$           

15400 MAINT. OF TRAFFIC CONTROL DEVICES                 1 LS  1,800,000.00$        

24500 BUS STOP RELOCATIONS                              1 LS  85,000.00$             

24500 BUS STOP REMOVALS                                 1 LS  60,000.00$             

24500 TRAFFIC SIGNS                                     1 LS 350,000.00$           

24500 PARKING STATIONS & METERS                         1 LS 20,000.00$             

59050 COMMUNICATIONS NETWORK                            1 LS 5,000,000.00$        

59050 TRANSIT SIGNAL PRIORITY                           1 LS 1,000,000.00$        

52000 TRAFFIC SIGNALS 1 LS 5,000,000.00$        

59000 STREET LIGHTING 1 LS 1,250,000.00$        

NS STATION PLATFORMS - REDUCED SIZE (35') 1 LS 14,000,000.00$      

25595 QUALITY ASSURANCE (QA)(CONSTRUCTION) 1 LS 900,000.00$           

25595 QUALITY CONTROL (QC)(CONSTRUCTION) 1 LS 1,000,000.00$        

00104 ROW ACQUISISTION COST 1 LS 155,000.00$           

00104 UTILITY RELOCATION COST 1 LS 3,400,000.00$        

00104 ENVIROMENTAL MITIGATION COST 1 LS 135,000.00$           

00104 PUBLIC RELATIONS COST (PR) 1 LS 725,000.00$           

25505 NS TYPE I FIELD OFFICE 1 LS 50,000.00$             

25565 PROGRESS SCHEDULE BASELINE 1 LS 175,000.00$           

25567 PROGRESS SCHEDULE UPDATES 25 EA 30,000.00$             

13212 R/W MONUMENT RM-2 10 EA 2,250.00$               

00104 POLICE SUPPORT 1 LS 141,000.00$           

1 Use five‐digit work item codes and units of measure that are consistent with VDOT's list of  standard and non‐standard item codes (i.e. 00100‐Mobilization; 00120‐

Regular Excavation, etc...).



Date:

VDOT Item 

Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1  Budgeted Cost ($)

NS Full Brick vs Brick Veneer 1 LS 1.00$                      

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure 
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project 
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified.  The 
values and quantities shall be clearly supported by the escrowed pricing documents.

OPTION 1 SCHEDULE OF ITEMS (ver. 4-15-2014)

GRTC Bus Rapid Transit, Contract ID No. C00108069DB87

Attachment 4.9.2(b)

1 Use five‐digit work item codes and units of measure that are consistent with VDOT's list of  standard and non‐standard item codes (i.e. 00100‐Mobilization; 00120‐

Regular Excavation, etc...).



Date:

VDOT Item 

Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1  Budgeted Cost ($)

10625 FLEXIBLE PAVEMENT PLANING 0"-2" F 19,217 SY 24,982.10$             

10609 ASPHALT CONCRETE TY. SM-12.5E F,P 1,585 TN 134,725.00$           

NS NS FLEX. PAVE. PLANING - MICRO MILL 3/4" (DEDUCT) F -19,217 SY (21,138.70)$            

NS NS THMACO - 3/4" (DEDUCT) F,P -769 TN (269,150.00)$          

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure 
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project 
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified.  The 
values and quantities shall be clearly supported by the escrowed pricing documents.

OPTION 2 SCHEDULE OF ITEMS (ver. 4-15-2014)

GRTC Bus Rapid Transit, Contract ID No. C00108069DB87

Attachment 4.9.2(c)

1 Use five‐digit work item codes and units of measure that are consistent with VDOT's list of  standard and non‐standard item codes (i.e. 00100‐Mobilization; 00120‐

Regular Excavation, etc...).



Date:

VDOT Item 

Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1  Budgeted Cost ($)

NS Full Station Platforms vs Reduced Station Platforms 1 LS 2,000,000.00$        

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure 
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project 
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified.  The 
values and quantities shall be clearly supported by the escrowed pricing documents.

OPTION 3 SCHEDULE OF ITEMS (ver. 4-15-2014)

GRTC Bus Rapid Transit, Contract ID No. C00108069DB87

Attachment 4.9.2(d)

1 Use five‐digit work item codes and units of measure that are consistent with VDOT's list of  standard and non‐standard item codes (i.e. 00100‐Mobilization; 00120‐

Regular Excavation, etc...).
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4.9.3 
MONTHLY PAYMENT 
SCHEDULE



GRTC Bus Rapid Transit (BRT)

City of Richmond and County of Henrico, Virginia 

Contract ID # C00108069DB87

Period Ending 

(Month)

Projected Monthly Total Projected Cumulative Total

Apr-16  $                 1,750,000.00  $                 1,750,000.00 

May-16  $                 2,161,560.00  $                 3,911,560.00 

Jun-16  $                 2,573,120.00  $                 6,484,680.00 

Jul-16  $                 3,621,350.00  $               10,106,030.00 

Aug-16  $                 3,987,650.00  $               14,093,680.00 

Sep-16  $                 4,210,980.00  $               18,304,660.00 

Oct-16  $                 3,791,430.00  $               22,096,090.00 

Nov-16  $                 3,257,550.00  $               25,353,640.00 

Dec-16  $                 2,984,640.00  $               28,338,280.00 

Jan-17  $                 2,857,390.00  $               31,195,670.00 

Feb-17  $                 2,822,010.00  $               34,017,680.00 

Mar-17  $                 2,643,900.00  $               36,661,580.00 

Apr-17  $                 2,189,730.00  $               38,851,310.00 

May-17  $                 2,314,560.00  $               41,165,870.00 

Jun-17  $                 2,261,280.00  $               43,427,150.00 

Jul-17  $                 2,439,840.00  $               45,866,990.00 

Aug-17  $                 2,368,120.00  $               48,235,110.00 

Sep-17  $                 2,216,640.00  $               50,451,750.00 

Oct-17  $                 2,041,517.00  $               52,493,267.00 

Nov-17  $                 1,543,190.00  $               54,036,457.00 

Dec-17  $                 1,842,900.00  $               55,879,357.00 

Jan-18  $                 1,429,430.00  $               57,308,787.00 

Feb-18  $                    895,320.00  $               58,204,107.00 

Mar-18  $                    865,310.00  $               59,069,417.00 

Apr-18  $                    367,190.00  $               59,436,607.00 

May-18  $                    215,850.00  $               59,652,457.00 

Jun-18  $                    125,320.00  $               59,777,777.00 

March 14, 2016

Submitted by: Allan Myers

MONTHLY PAYMENT SCHEDULE
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4.9.4 
PRICE ADJUSTMENTS
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EXHIBIT 6.3(a) 
ADJUSTMENT FOR ASPHALT 

 
SPECIAL PROVISION FOR 

ASPHALT MATERIAL PRICE ADJUSTMENT 
DESIGN-BUILD PROJECTS 

 
 August 9, 2013 
 
All asphalt material listed in the attached “Master Listing of Asphalt Material Items Eligible for Price Adjustment” 
will be adjusted in accordance with the provisions as set forth herein.  Other items will not be adjusted, except as 
otherwise specified in the contract.   Any item added through a Work Order which contains Asphalt Material will 
not be subject to Price Adjustment unless specifically designated in the Work Order to be subject to Price 
Adjustment.   
 
Each month, the Department will publish an average state-wide PG 64-22 f.o.b. price per ton developed from the 
average terminal prices provided to the Department from suppliers of asphalt cement to contractors doing work in 
Virginia. The Department will collect terminal prices from approximately 12 terminals each month. These prices 
will be received once each month from suppliers on or about the last weekday of the month. The high and low prices 
will be eliminated and the remaining values averaged to establish the average statewide price for the following 
month.  That monthly state-wide average price will be posted on the Construction Division website on or about the 
first weekday of the following month. 
 
This monthly statewide average price will be the Base Index for all contracts on which Price Proposals are received 
during the calendar month of its posting and will be the Current Index for all asphalt placed during the calendar 
month of its posting.  In the event an index changes radically from the apparent trend, as determined by the 
Engineer, the Department may establish an index which is determined to best reflect the trend. 
 
The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index 
and the Current Index for the applicable calendar month during which the work is performed. Calculations must be 
done for each type of Asphalt Material put in place each month, whether the Current Index is higher or lower than 
the Base Index. The calculation for the adjustment shall be shown as follows: 
 
A = Q x %AC x IC 
 
Where:     A = Asphalt Adjustment Dollar Amount 
                 Q = Quantity of Asphalt Material put in place during the month 
           %AC = % of Asphalt Cement in the Asphalt Material as specified in the Job Mix Formula 
               IC = Numeric Dollar Difference, either positive or negative, between the Base Index and Current Index 
 
Example Calculation for Negative Price Adjustment (Credit back to VDOT):  
7,500 Tons of SM-12.5A  put in place during the month (Q), Job Mix is 6.1% Asphalt Cement for SM-12.5A 
(%AC), Base Index for the Contract is $515/Ton, Current Index is $500/Ton, Difference of - $15.00/Ton (IC) 
 
7,500 Tons SM-12.5A  x 6.1%  x - $15.00/Ton  = - $6,862.50 Adjustment Amount 
 
Example Calculation for Positive Price Adjustment (Paid to the Design-Builder):  
10,000 Tons of BM-25.0A  put in place during the month (Q), Job Mix is 5.2% Asphalt Cement for BM-25.0A 
(%AC), Base Index for the Contract is $515/Ton, Current Index is $560/Ton, Difference of + $45.00/Ton (IC) 
 
10,000 Tons BM-25.0A  x 5.2%  x  $45.00/Ton  = + $23,400.00 Adjustment Amount 
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Adjustment of any asphalt material item designated as a price adjustment item which does not contain PG 64-22, 
except PG 76-22 or PG 70-28, will be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt 
concrete pavement to which adjustment will be applied will be the quantity based on the percent of asphalt cement 
shown on the appropriate approved job mix formula.  
The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity 
based on 65 percent residual asphalt. 
 
Price adjustment will be shown as a separate entry on the monthly application of payment for work packages 
completed; however, such adjustment will not be included in the total cost of the work for progress determination or 
for extension of contract time.  Items the Design-Builder claims in its application of payment for asphalt adjustments 
must include supporting calculations certified by the Quality Assurance Manager (QAM).  These calculations must 
be completed relative to the calendar month under which the work was performed and shall be submitted for either 
positive or negative adjustment. 
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required 
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment. 
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VIRGINIA DEPARTMENT OF TRANSPORTATION 

MASTER LISTING OF  
ASPHALT MATERIAL ITEMS ELIGIBLE FOR PRICE ADJUSTMENT 

(10-27-09) 
 

ITEM DESCRIPTION UNITS SPECIFICATION 

10062 Asphalt-Stab. Open-Graded Material  Ton 313 
10416 Liquid Asphalt  Gal 311 312  
10420 Blotted Seal Coat Ty. B  Sy ATTD  
10422 Blotted Seal Coat Ty. C  Sy ATTD  
10423 Blotted Seal Coat Ty. C-1  Sy ATTD  
10424 Blotted Seal Coat Ty. D  Sy ATTD  
10598 Ns Asphalt Concrete  Ton 315 
10606 Asphalt Concrete Ty. SM-9.5  Ton 315 
10607 Asphalt Concrete Ty. SM-12.5A  Ton 315 
10608 Asphalt Concrete Ty. SM-12.5D  Ton 315 
10609 Asphalt Concrete Ty. SM-12.5E (76-22)  Ton 315 
10610 Asphalt Concrete Ty. IM-19.0A Ton 315 
10611 Asphalt Concrete Ty. IM-19.0D  Ton 315 
10612 Asphalt Conc. Base Cr. Ty. BM-25.0  Ton 315 
10613 Asphalt Concrete Ty. BM-37.5  Ton 315 
10635 Asphalt Concrete Ty. SM-9.5A Ton 315 
10636 Asphalt Concrete Ty. SM-9.5D  Ton 315 
10637 Asphalt Concrete Ty. SM-9.5E (76-22)  Ton 315 
10639 Asphalt Concrete Ty. SM-19.0  Ton 315 
10642 Asphalt Concrete Ty. BM-25.0A  Ton 315 
10643 Asphalt Concrete Ty. BM-25.0D  Ton 315 
10650 Stone Matrix Asphalt SMA-9.5(70-22)  Ton 317 
10651 Stone Matrix Asphalt SMA-9.5(76-22)  Ton 317 
10652 Stone Matrix Asphalt SMA-12.5(70-22)  Ton 317 
10653 Stone Matrix Asphalt SMA-12.5(76-22)  Ton 317 
10654 Stone Matrix Asphalt SMA-19.0(70-22)  Ton 317 
10655 Stone Matrix Asphalt SMA-19.0(76-22)  Ton 317 
10701 Liquid Asphalt Coating  Sy ATTD  
12505 Asphalt Concrete Curb Backup Material  Ton 315 
13240 Asphalt Concrete Sidewalk  Ton 504 
16110 Emul. Asph. Slurry Seal Type A  Sy ATTD  
16120 Emul. Asph. Slurry Seal Type B  Sy ATTD  
16130 Emul. Asph. Slurry Seal Type C  Sy ATTD  
16144 Latex Mod. Emul. Treat. Type B  Ton ATTD  
16145 Latex Mod. Emul. Treat. Type C  Ton ATTD  
16146 Latex Mod. Emul. Treat. Rutfilling  Ton ATTD  
16161 Modified Single Seal  Sy ATTD  
16162 Modified Double Seal  Sy ATTD  
16249 Nontracking Tack Coat  Gal. ATTD  
16250 Liquid Asphalt Matl. CMS-2 (Mod)  Gal ATTD  
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16251 Liquid Asphalt Matl. CMS-2  Gal ATTD  
16252 Liquid Asphalt Matl. CRS-2  Gal ATTD  
16253 Liquid Asphalt Matl. CRS-2H  Gal. ATTD.  
16254 Liquid Asphalt Matl. RC-250  Gal ATTD  
16256 Liquid Asphalt Matl. RC-800  Gal ATTD  
16257 Ns Liquid Asphalt Matl.  Gal ATTD  
16260 Liquid Asphalt Matl. CRS-2L  Gal ATTD  
16325 NS Asphalt Concrete  Ton N/A  
16330 Asphalt Concrete Ty. SM-9.0A  Ton 315 
16335 Asphalt Concrete Ty. SM-9.5A  Ton 315 
16337 Asph. Conc. Ty. SM-9.5ASL (Spot Level)  Ton 315 
16340 Asphalt Concrete Ty. SM-9.5D  Ton 315 
16342 Asph. Conc. Ty. SM-9.5DSL (Spot Level)  Ton 315 
16345 Asphalt Concrete Ty. SM-9.5E (76-22)  Ton 315 
16350 Asphalt Concrete Ty. SM-12.5A  Ton 315 
16352 Asph. Con. Ty. SM-12.5ASL (Spot Level)  Ton 315 
16355 Asphalt Concrete Ty. SM-12.5D  Ton 315 
16357 Asph. Con. Ty. SM-12.5DSL (Spot Level)  Ton 315 
16360 Asphalt Concrete Ty. SM-12.5E (76-22)  Ton 315 
16365 Asphalt Concrete Ty. IM-19.0A  Ton 315 
16370 Asphalt Concrete Ty. IM-19.0D  Ton 315 
16373 Asphalt Concrete Ty. IM-19.0A (T) Ton 315 
16374 Asphalt Concrete Ty. IM-19.0D (T)  Ton 315 
16377 Asphalt Concrete Ty. BM-37.5  Ton 315 
16379 Asphalt Concrete Ty. IM-19.0T  Ton 315 
16390 Asphalt Concrete Ty. BM-25.0A  Ton 315 
16392 Asphalt Concrete Ty. BM-25.0D  Ton 315 
16395 Asphalt Concrete Ty. BM-25.0A (T) Ton 315 
16397 Asphalt Concrete Ty. BM-25.0D (T) Ton 315 
16400 Stone Matrix Asphalt SMA-9.5(70-22)  Ton ATTD  
16401 Stone Matrix Asphalt SMA-9.5(76-22)  Ton ATTD  
16402 Stone Matrix Asphalt SMA-12.5(70-22)  Ton ATTD  
16403 Stone Matrix Asphalt SMA-12.5(76-22)  Ton ATTD  
16404 Stone Matrix Asphalt SMA-19.0(70-22)  Ton ATTD  
16405 Stone Matrix Asphalt SMA-19.0(76-22)  Ton ATTD  
16490 Hot Mix Asphalt Treatment Ton ATTD 
16500 Surf.Preparation & Restoration Type I Ton ATTD 
16502 Surf.Preparation & Restoration Type Ii Ton ATTD 
16504 Surf.Preparation & Restoration Type Iii Ton ATTD 
67201 NS Asphalt Concrete Overlay  Ton 315 
67210 NS Asphalt Concrete  Ton 315 
68240 NS Asphalt Concrete  Ton 315 
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4.9.5
PROPOSAL GUARANTY
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4.9.6 
SWORN STATEMENTS









ALLAN MYERS
301 CONCOURSE BLVD.

SUITE 300,
GLEN ALLEN, VA 23059

804.290.8500

VHB
115 SOUTH 15TH STREET

SUITE 200,
RICHMOND, VA 23219

804.343.7100




