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ATTACHMENT 4.0.1.2 
 

DESIGN-BUILD PRICE PROPOSAL 
CHECKLIST 

 
Project Name:  Route 606 Loudoun County Parkway/Old Ox Road 

Reconstruction and Widening 
Contract ID Number: C00097529C64 

 
 

 Contents of Price Proposal: 
 

 Proposal Price for Phase A and Phase B, in both numbers and words 
(Attachment 4.8.1) 

 
 Schedule of Items for Phase A and Phase B Price Proposal itemized 

in accordance with Part 1, Section 4.8.2, including material 
quantities and costs of each proposed work package 

 
 Proposed Monthly Payment Schedule for Phase A and Phase B Price 

Proposal showing the anticipated schedule on which funds will be 
required and associated value of work in accordance with Part 1, 
Section 4.8.3 

 
 Phase A and B Price Adjustment Information and Forms for Fuel, 

Asphalt and Steel, including identification of pay items and 
associated quantities eligible for adjustment (Part 3, Section 6.3, 
Attachments 6.3) for the Phase A and Phase B Price Proposal 

 
 Proposal Guaranty (C-24) required by Section 102.07 of Part 5, 

Division I Amendments to the Standard Specifications for both the 
Phase A and Phase B Price Proposal 

 
 Sworn Statement Forms (C-104, C-105, Attachments 4.8.6(a) and 

4.8.6(b)) 
 

 Phase A and Phase B DBE Requirements Forms (C-111, C-49 and 
C-112) as applicable (Attachments 4.8.7(a), 4.8.7(b) and 4.8.7(c)) 

 
 CD-ROM containing the entire Price Proposal in a single cohesive 

Adobe PDF file 
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4.8.1  
Price Proposal







4.8.2
Schedules of Items
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Activity ID 1 Work Package Description 2

Fuel (F) or 
Price (P) 

Adjustment
VDOT                

Item Number 3 VDOT Material Item Description 3 Quantity Unit
  Budgeted Cost 

($) 
VARIOUS CONSTRUCTION SERVICES 00100 MOBILIZATION 1                   LS 2,285,045$        
VARIOUS SEGMENT A, B, C, D, & E CONSTRUCTION 00101 CONSTRUCTION SURVEYING (CONSTR.) 1                   LS 281,651$           
VARIOUS PROJECT SERVICES 00105 NS PUBLIC RELATIONS 1                   LS 76,578$             
CAG001020, CBG001020, 
CCG001020, CDG001020, 
CEG001020

SEGMENT A, B, C, D, & E CONSTRUCTION 00110 CLEARING & GRUBBING 1                   LS 2,134,969$        

CA011R010, CD101R010, 
CD111R010, CD121R010, 
CA021R010, CA031R010, 
CB041R010, CB051R010, 
CC061R010, CC071R020, 
CC081R020, CD091R010, 
CA012R010, CD102R010, 
CD112R010, CD122R010, 
CE152R020, CA022R010, 
CA032R010, CB042R010, 
CB052R010, CC062R010, 
CC072R010, CC082R010, 
CD092R010, CA013R010, 
CE131R020, CE151R020, 
CE132R010, CE153R020

SEGMENT A, B, C, D, & E CONSTRUCTION (F) 00120 REGULAR EXCAVATION 282,232        CY 4,571,811$        

SAME AS VDOT #00120 SEGMENT A, B, C, D, & E CONSTRUCTION (F) 00150 EMBANKMENT 272,358        CY 4,408,532$        
CE131S040, CE131S030, 
CE131S020, CE131D010, 
CE131S050, CE131S010

SEGMENT E CONSTRUCTION 00520 NS BOX CULVERT 1                   EA 840,951$           

CA011R050, CD101R050, 
CD111R050, CD121R050, 
CE131R060, CE151R060, 
CA021R050, CA031R050, 
CB041R050, CB051R050, 
CC061R050, CC071R060, 
CC081R060, CD091R050, 
CA012R050, CD102R050, 
CD112R050, CD122R050, 
CE132R050, CE152R060, 
CA022R050, CA032R050, 
CB042R050, CB052R050, 
CC062R050, CC072R050, 
CC082R050, CD092R050, 
CA013R050  CE153R060

SEGMENT A, B, C, D, & E CONSTRUCTION 00588 UNDERDRAIN UD-4 82,475          LF 285,722$           

CAG001030, CBG001030, 
CCG001030, CDG001030, 
CEG001030

SEGMENT A, B, C, D, & E CONSTRUCTION 02111 NS CONSTRUCTION ENTRANCE 20                 EA 1,060,435$        

CAG001030, CBG001030, 
CCG001030, CDG001030, 
CEG001030

SEGMENT A, B, C, D, & E CONSTRUCTION 02111 NS TEMP. SUPER SILT FENCE 18,000          LF 189,614$           

VARIOUS CONSTRUCTION SERVICES 02111 NS EROSION CONTROL MAINTENANCE 1                   LS 324,802$           
CAG001040, CBG001040, 
CCG001040, CDG001040, 
CEG001040

SEGMENT A, B, C, D, & E CONSTRUCTION 02111 NS GALV. STEEL WIRE ROPE 132,157        LF 270,376$           

CE152R020, CE131R020, 
CE151R020, CE132R00, 
CE153R020

SEGMENT E CONSTRUCTION (F) 02111 NS DAM FILTER BLANKET 16,280          TN 554,058$           

CD101R020, CD111R020, 
CD121R020, CC061R020, 
CC071R030, CC081R030, 
CD091R020, CD102R020, 
CD112R020, CD122R020, 
CC062R020, CC072R020, 
CC082R020, CD092R020

SEGMENT C & D CONSTRUCTION 02111 NS FILTERRA STRUCTURE 8                   EA 244,638$           

SAME AS VDOT #01156 SEGMENT A, B, C, D, & E CONSTRUCTION (F) 09150 EROS. CONTR. STONE CL. I, EC-1 39,612          TN 366,957$           

Attachment 4.8.2(a) 
State Project 0606-053-093

SCHEDULE OF ITEMS Phase A

This schedule of items shall identify the material quantities and costs of each proposed work package, using the WBS established in the Proposal Schedule submitted by the Offeror.  The material quantities and costs listed for 
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Activity ID 1 Work Package Description 2

Fuel (F) or 
Price (P) 

Adjustment
VDOT                

Item Number 3 VDOT Material Item Description 3 Quantity Unit
  Budgeted Cost 

($) 
CA011R030, CD101R030, 
CD111R030, CD121R030, 
CE131R040, CE151R040, 
CA021R030, CA031R030, 
CB041R030, CB051R030, 
CC061R030, CC071R040, 
CC081R040, CD091R030, 
CA012R030, CD102R030, 
CD112R030, CD122R030, 
CE132R030, CE152R040, 
CA022R030, CA032R030, 
CB042R030, CB052R030, 
CC062R030, CC072R030, 
CC082R030, CD092R030, 
CA013R030, CE153R040, 
CA011R040, CD101R040, 
CD111R040, CD121R040, 
CE131R050, CE151R050, 
CA021R040, CA031R040, 
CB051R040, CC061R040, 
CC0071R050, CC081R050, 
CD091R040, CA012R040, 
CD102R040, CD112R040, 
CD122R040, CE132R040, 
CE152R050, CA022R040, 
CA032R040, CB042R040, 
CB052R040, CC062R040, 
CC072R040, CC082R040, 
CD092R040  CA013R040  

SEGMENT A, B, C, D, & E CONSTRUCTION (F) 10013 CEM. STAB. AGGR. MATL. NO. 21A 95,790          TON 2,717,915$        

CA011R040, CD101R040, 
CD111R040, CD121R040, 
CE131R050, CE151R050, 
CA021R040, CA031R040, 
CB051R040, CC061R040, 
CC0071R050, CC081R050, 
CD091R040, CA012R040, 
CD102R040, CD112R040, 
CD122R040, CE132R040, 
CE152R050, CA022R040, 
CA032R040, CB042R040, 
CB052R040, CC062R040, 
CC072R040, CC082R040, 
CD092R040, CA013R040, 
CE153R050

SEGMENT A, B, C, D, & E CONSTRUCTION 10062 ASPH-STAB. OPEN GRADED-MATERIAL 12,500          TON 683,007$           

SAME AS VDOT #10062 SEGMENT A, B, C, D, & E CONSTRUCTION (F) 10113 AGGR. BASE MAT. TY. I NO. 21A OR 21B 24,546          TON 775,203$           
CD101R080, CD111R080, 
CD121R080, CE131R090, 
CE151R070, CA021R060, 
CA031R060, CB041R060, 
CB051R080, CC061R080, 
CC071R090, CC081R090, 
CD091R060, CD102R080, 
CD112R080, CD122R080, 
CE132R080, CE152R090, 
CA022R060, CA032R060, 
CB042R060, CB052R060, 
CC062R060, CC072R080, 
CC082R080, CD092R060, 
CA013R080, CE153R090, 
CA012R080, CA011R060

SEGMENT A, B, C, D, & E CONSTRUCTION (F) & (P) 10610 ASPHALT CONCRETE TY. IM-19.0A 13,600          TON 893,742$           

SAME AS VDOT #10635 SEGMENT A, B, C, D, & E CONSTRUCTION (F) & (P) 10636 ASPHALT CONCRETE TY. SM-9.5D 13,900          TON 995,346$           
SAME AS VDOT #10610 SEGMENT A, B, C, D, & E CONSTRUCTION (F) & (P) 10642 ASPHALT CONCRETE TY. BM-25.0A 60,000          TON 3,342,594$        
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Activity ID 1 Work Package Description 2

Fuel (F) or 
Price (P) 

Adjustment
VDOT                

Item Number 3 VDOT Material Item Description 3 Quantity Unit
  Budgeted Cost 

($) 
CD101R070, CD111R070, 
CD121R070, CE131R080, 
CB051R070, CC061R070, 
CC071R080, CC081R080, 
CA012R070, CD102R070, 
CD112R070, CD122R070, 
CE132R070, CE152R080, 
CC072R070, CC082R070, 
CA013R070, CE153R080, 
CD101R060, CD111R060, 
CD121R060, CE131R070, 
CB051R060, CC061R060, 
CC071R070, CC081R070, 
CA012R060, CD102R060, 
CD112R060, CD122R060, 
CE132R060, CE152R070, 
CC072R060, CC082R060, 

 

SEGMENT A, B, C, D, & E CONSTRUCTION 12030 STD. CURB CG-3 30,550          LF 353,118$           

SAME AS VDOT #10710 SEGMENT A, B, C, D, & E CONSTRUCTION 12700 STD. COMB. CURB CG-7 19,795          LF 191,090$           
CA011R080, CE151R090, 
CD122R100, CE132R100 
CE152R120, CB052R080, 
CC062R080, CC072R100, 
CE153R110

SEGMENT A, B, C, D, & E CONSTRUCTION 13320 GUARDRAIL GR-2 4,550            LF 32,338$             

CE132W130, CE131W330, 
CE131W430, CE132W120, 
CE131W320, CE131W420

SEGMENT E CONSTRUCTION 13555 NS RETAINING WALL 11,920          SF 1,352,341$        

CE132W110, CE131W210, 
CE131W310, CE131W410, 
CE131W510

SEGMENT E CONSTRUCTION (F) 13565 RETAINING WALL EXCAVATION 10,010          CY 786,341$           

SAME AS VDOT #11070 SEGMENT A, B, C, D, & E CONSTRUCTION 14100 REMOVAL OF SIDEWALK 538               SY 15,801$             
SAME AS VDOT #11070 SEGMENT A, B, C, D, & E CONSTRUCTION 14120 REMOVAL OF COMB. CURB & GUTTER 10,774          LF 244,041$           
CDG002020 SEGMENT D CONSTRUCTION 22643 FENCE FE-CL 10,600          LF 72,404$             
CAG001010, CBG001010, 
CCG001010, CDG001010, 
CEG001010, CAG002010, 
CBG002010, CCG002010, 
CDG002010, CEG002010

SEGMENT A, B, C, D, & E CONSTRUCTION 24160 CONSTRUCTION SIGNS 7,000            SF 218,583$           

SAME AS VDOT #24160 SEGMENT A, B, C, D, & E CONSTRUCTION 24278 GROUP 2 CHANNELIZING DEVICES 300,000        DAY 362,087$           
SAME AS VDOT #24160 SEGMENT A, B, C, D, & E CONSTRUCTION 24297 TRAF.BARR.SER.CONC.DOUBLE FACE 4,320            LF 218,583$           
SAME AS VDOT #11070 SEGMENT A, B, C, D, & E CONSTRUCTION 24600 REMOVE GUARDRAIL 2,003            LF 9,995$               
SAME AS VDOT #11070 SEGMENT A, B, C, D, & E CONSTRUCTION 24602 REMOVE EX. FENCE 15,000          LF 99,535$             
VARIOUS PROJECT SERVICES 25505 NS FIELD OFFICE TY. I 30                 MO 76,578$             
VARIOUS PROJECT SERVICES 25565 PROGRESS SCHEDULE BASELINE 1                   LS 750,160$           
VARIOUS PROJECT SERVICES 25567 PROGRESS SCHEDULE UPDATES 38                 EA 574,145$           
GO4000000 thru GO4010160 Pre-construction Activities - Design 25591 DESIGN ENGINEERING 1                   LS 15,459,519$      
VARIOUS CONSTRUCTION SERVICES 25593 QUALITY ASSURANCE (QA)(CONSTRUCTION) 1                   LS 1,045,465$        
VARIOUS CONSTRUCTION SERVICES 25593 QUALITY CONTROL (QC)(CONSTRUCTION) 1                   LS 1,320,065$        
CA011R070, CD101R100, 
CD111R100, CD121R100, 
CE131R110, CE151R080, 
CA021R080, CA031R080, 
CB041R080, CB051R100, 
CC061R100, CC071R110, 
CC081R110, CD091R080, 
CA012R100, CD102R090, 
CD112R090, CD122R090, 
CE132R090, CE152R110, 
CA022R070, CA032R070, 
CB042R070, CB052R070, 
CC062R070, CC072R090, 
CC082R090, CD092R070, 
CA013R090, CE153R100

SEGMENT A, B, C, D, & E CONSTRUCTION 27012 TOPSOIL CLASS A 2" 61                 AC 163,279$           

SAME AS VDOT #27012 SEGMENT A, B, C, D, & E CONSTRUCTION 27326 SOIL STABILIZATION MAT EC-3 TYPE B 21,052          SY 611,594$           
SAME AS VDOT #27012 SEGMENT A, B, C, D, & E CONSTRUCTION 27410 CHECK DAM, ROCK TY. I 118               EA 244,041$           
VARIOUS CONSTRUCTION SERVICES 27451 INLET PROTECTION, TYPE A 112               EA 108,853$           
VARIOUS CONSTRUCTION SERVICES 27461 INLET PROTECTION, TYPE B 196               EA 244,041$           
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Activity ID 1 Work Package Description 2

Fuel (F) or 
Price (P) 

Adjustment
VDOT                

Item Number 3 VDOT Material Item Description 3 Quantity Unit
  Budgeted Cost 

($) 
CAG001030, CBG001030, 
CCG001030, CDG001030, 
CEG001030

SEGMENT A, B, C, D, & E CONSTRUCTION 27505 TEMP. SILT FENCE 190,000        LF 983,185$           

CAG001040, CBG001040, 
CCG001040, CDG001040, 
CEG001040

SEGMENT A, B, C, D, & E CONSTRUCTION 27545 STORM WATER MAN. BASIN EXCAV. 84,586          CY 1,908,433$        

SAME AS VDOT #27550 SEGMENT A, B, C, D, & E CONSTRUCTION 27550 STORM WATER MAN. DRAIN. STR. SWM 78                 LF 619,998$           
SAME AS VDOT #27550 SEGMENT A, B, C, D, & E CONSTRUCTION 27580 TEMP. SEDIMENT BASIN EXCAVATION 13,000          CY 677,696$           
CCG001020 SEGMENT C CONSTRUCTION 27600 CLOSE AND CAP EXISTING WELLS 2                   EA 6,970$               
GO8000010 thru GO8000600 SEGMENT A, B, C, D, & E CONSTRUCTION 40012 DESIGN BUILD UTILITIES 1                   LS 13,523,336$      
CAG001010, CBG001010, 
CCG001010, CDG001010, 
CEG001010, CAG002010, 
CBG002010, CCG002010, 
CDG002010, CEG002010

SEGMENT A, B, C, D, & E CONSTRUCTION 50006 ERADICATION OF PAVEMENT MARKING 35,000          LF 19,955$             

CAG001010, CBG001010, 
CCG001010, CDG001010, 
CEG001010, CAG002010, 
CBG002010, CCG002010, 
CDG002010, CEG002010

SEGMENT A, B, C, D, & E CONSTRUCTION 51950 TEMP. SIGNALIZATION 1                   LS 145,761$           

CAG009030, CDG009030, 
CCG009030, CCG009040, 
CDG009040

SEGMENT A, C, & D CONSTRUCTION 52000 PERMANENT TRAFFIC SIGNALIZATION 1                   LS 593,353$           

CAG009020, CBG009020, 
CCG009020, CDG009020, 
CEG009020

SEGMENT A, B, C, D, & E CONSTRUCTION 54032 TYPE B CLASS I PAVEMENT LINE MARKING 4" 5,430            LF 6,292$               

SAME AS VDOT #54032 SEGMENT A, B, C, D, & E CONSTRUCTION 54034 TYPE B CLASS I PAVEMENT LINE MARKING 6" 300               LF 629$                  
SAME AS VDOT #54032 SEGMENT A, B, C, D, & E CONSTRUCTION 54042 TYPE B CLASS I PAVEMENT LINE MARKING 24" 6,350            LF 18,787$             
SAME AS VDOT #54032 SEGMENT A, B, C, D, & E CONSTRUCTION 54075 TYPE B CLASS VI PAVEMENT LINE MARKING 4" 139,600        LF 62,562$             
SAME AS VDOT #54032 SEGMENT A, B, C, D, & E CONSTRUCTION 54100 TYPE B CLASS VI CONTRAST PAVEMENT LINE MARKING 4" 1,500            LF 3,775$               
SAME AS VDOT #54032 SEGMENT A, B, C, D, & E CONSTRUCTION 54217 SNOW PLOW. RAISED PAVE. MARKER ASHP. CONC 1,120            EA 8,719$               
SAME AS VDOT #54032 SEGMENT A, B, C, D, & E CONSTRUCTION 54218 SNOW PLOW. RAISED PAVE. MARKER HYD. CONC 50                 EA 989$                  
SAME AS VDOT #54032 SEGMENT A, B, C, D, & E CONSTRUCTION 54300 PAVEMENT MESSAGE MARK. ELONGAGED ARROW SINGLE 75                 EA 18,787$             
SAME AS VDOT #54032 SEGMENT A, B, C, D, & E CONSTRUCTION 54310 PAVEMENT MESSAGE MARK. ELONGATED ARROW DOUBLE 282               EA 24,989$             
CAG001010, CBG001010, 
CCG001010, CDG001010, 
CEG001010, CAG002010, 
CBG002010, CCG002010, 
CDG002010, CEG002010

SEGMENT A, B, C, D, & E CONSTRUCTION 54552 CONSTR. PAVE. MARK. (TY. F, CL. II) 4" 366,928        LF 242,936$           

CE14B2C090, CE14B1C090, 
CE14B2C100, CE14B1C100

SEGMENT E CONSTRUCTION (F) 60404 CONCRETE CLASS A4 891               CY 657,528$           

CE14B2C160, CE14B1C160, 
CE15B2C180, CE14B1C180

SEGMENT E CONSTRUCTION 60450 CONCRETE CLASS A4 BRIDGE APPR. SLAB 80                 CY 16,568$             

SAME AS VDOT #60450 SEGMENT E CONSTRUCTION (P) 60452 REINF. STEEL BRIDGE APPROACH SALB 13,200          LB 9,837$               
CE14B2C010, CE14B1C010, 
CE14B2C020, CE14B1C020

SEGMENT E CONSTRUCTION (P) 61812 STR. STEEL PLATE GIRDER ASTM A709 GRADE 50W 1                   LS 447,844$           

CE14B2C140, CE14B1C140 SEGMENT E CONSTRUCTION 62041 RAILING, BR27C, 1 RAIL 898               LF 64,717$             
CE14B2C140, CE14B1C140 SEGMENT E CONSTRUCTION 62043 RAILING, BR27C, 3 RAILS 296               LF 28,993$             
CE14B2C140, CE14B1C140 SEGMENT E CONSTRUCTION 62044 RAILING, BR27C, 4 RAILS 296               LF 29,511$             
CE151R050, CE152R050, 
CE153R050

SEGMENT E CONSTRUCTION 64005 SELECT MATERIAL TYPE-1 MIN CBR-30 20,960          TN 652,868$           

CE14B2BA00, CE14B1BA00, 
CE15B2BB00, CE15B1BB00, 
CE14B2BP10, CE14B1BP10

SEGMENT E CONSTRUCTION (F) 64011 STRUCTURE EXCAVATION 9,500            CY 869,801$           

CE14B2C130, CE14B1C130, 
CE14B2BP70, CE14B1BP70, 
CE14B2BP50, CE14B1BP50, 
CE14B2C030, CE14B1C030, 
CE14B2C050, CE14B1C050, 
CE14B2BA20, CE14B1BA20, 
CE14B2BB20, CE14B1BB20, 
CE14B2BP30, BE14B1BP30, 
CE14B2BA40, CE14B1BA40, 
CE14B2BB40, CE14B1BB40

SEGMENT E CONSTRUCTION (F) 65013 CONCRETE CLASS A3 1,916            CY 1,180,444$        

SAME AS VDOT #65013 SEGMENT E CONSTRUCTION (P) 65200 REINFORCING STEEL 156,773        LB 296,664$           
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Activity ID 1 Work Package Description 2

Fuel (F) or 
Price (P) 

Adjustment
VDOT                

Item Number 3 VDOT Material Item Description 3 Quantity Unit
  Budgeted Cost 

($) 
SAME AS VDOT #65013 SEGMENT E CONSTRUCTION (P) 65211 CORROSION RESISTANT REINFORCING STEEL, CLASS I 132,030        LB 224,181$           
CE14B1BA70, CE14B2BA70, 
CE14B2BB70, CE14B1BB70

SEGMENT E CONSTRUCTION 66238 DRY RIPRAP CLASS II 38" 1,715            TN 125,293$           

CE14B2BA10, CE14B1BA10, 
CE14B2BB10, CE14B1BB10, 
CE14B2BP20, CE14B1BP20 

SEGMENT E CONSTRUCTION 66924 MICROPILE 8,012            LF 573,136$           

VARIOUS PROJECT SERVICES 85130 BOND COST 1                   LS 1,830,666$        
CA011R020, CD101R020, 
CD111R020, CD121R020, 
CE131R030, CE151R030, 
CA021R020, CA031R020, 
CB041R020, CB051R020, 
CC061R020, CC071R030, 
CC081R030, CD091R020, 
CA012R020, CD102R020, 
CD112R020, CD122R020, 
CE132R020, CE152R030, 
CA022R020, CA032R020, 
CB042R020, CB052R020, 
CC062R020, CC072R020, 
CC082R020, CD092R020, 
CA013R020  CE153R030

SEGMENT A, B, C, D, & E CONSTRUCTION 01156 thru 01726, 
02222 thru 02292

STORM SEWER PIPE - VARIOUS SIZES 39,650          LF 4,945,043$        

SAME AS VDOT #01156 SEGMENT A, B, C, D, & E CONSTRUCTION 06151 thru 09057 STORM SEWER STRUCTURES 366               LF 2,263,366$        
CE132W130, CE131W330, 
CE131W430, CE132W120, 
CE131W320, CE131W420

SEGMENT E CONSTRUCTION 62041, 62043 RAILING, BR27C 1 RAIL, RETAINING WALLS 2,098            LF 304,130$           

CCG001050, CDG001050 SEGMENT A, B, C, D, & E CONSTRUCTION ITS SP ITS CONDUIT (PVC 1.25") 31,550          LF 70,023$             
CAG001050, CBG001050, 
CCG001050, CDG001050, 
CEG001050

SEGMENT A, B, C, D, & E CONSTRUCTION ITS SP ELECTRICAL CONDUIT (2") 31,550          LF 70,023$             

CC082R100, CAG001110, 
CBG001060

SEGMENT A, B, & C CONSTRUCTION NS AIRPORT SECTURITY FENCE 12,500          LF 81,476$             

CE131D040, CE131D020 SEGMENT E CONSTRUCTION NS DAM RISER STRUCTURE 1                   LS 51,209$             
CE131X010, CE131X100 SEGMENT E CONSTRUCTION NS SAMPLING BUILDING 1                   LS 107,994$           
CC081S110, CC081S210, 
CC071S310

SEGMENT C CONSTRUCTION NS NOISE WALLS 5,500            SF 112,391$           

VARIOUS PROJECT SERVICES NS NS ENVIRONMENTAL CREDITS 1                   LS 2,220,000$        

1 Activity ID  should correspond to the Activity ID provided in the Offeror's Proposal Schedule.
2 Work Package Description should correspond to the Work Package designation included in the Offeror's Proposal Schedule. 
3 VDOT Item Number and Description should correspond to VDOT's Standard and Non-Standard Item Code Tables, as provided on VDOT's Construction (Scheduling and Contracts) webpage. 87,958,801$          
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Activity ID 1 Work Package Description 2

Fuel (F) or 
Price (P) 

Adjustment

Revised Bid 
Number (HIDE 

THIS)
VDOT                

Item Number 3 VDOT Material Item Description 3 Quantity Unit
  Budgeted Cost 

($) 
VARIOUS CONSTRUCTION SERVICES 14020 00100 MOBILIZATION (CONSTRUCTION) 1 LS 34,378$             
CA011R010, CD101R010, 
CD111R010, CD121R010, 
CA021R010, CA031R010, 
CB041R010, CB051R010, 
CC061R010, CC071R020, 
CC081R020, CD091R010,  
CE131R020  CE151R020

SEGMENT A, B, C, D, & E CONSTRUCTION (F) 14110 00120 REGULAR EXCAVATION 12793 CY 220,000$           

SAME AS VDOT #00120 SEGMENT A, B, C, D, & E CONSTRUCTION (F) 14120 00150 EMBANKMENT 24637 CY 211,200$           
CA011R050, CD101R050, 
CD111R050, CD121R050, 
CE131R060, CE151R060, 
CA021R050, CA031R050, 
CB041R050, CB051R050, 
CC061R050, CC071R060, 
CC081R060  CD091R050

SEGMENT A, B, C, D, & E CONSTRUCTION 15310 00700 POST INSTALLATION INSPECTION 345 LF 302$                  

SAME AS VDOT #01156 SEGMENT A, B, C, D, & E CONSTRUCTION 15380 02111 NS BIORETENTION EXCAVATION 275 CY 1,475$               
SAME AS VDOT #01156 SEGMENT A, B, C, D, & E CONSTRUCTION 15390 02111 NS BIORETENTION SOIL MEDIA 206 CY 16,327$             
CD101R090, CD111R090, 
CD121R090, CE131R100, 
CA021R070, CA031R070, 
CB041R070, CB051R090, 
CC061R090, CC071R100, 
CC081R100  CD091R070

SEGMENT A, B, C, D, & E CONSTRUCTION 17410 10113 AGGR. BASE MAT. TY. I NO. 21A OR 21B 10938 TON 224,651$           

SAME AS VDOT #10113 SEGMENT A, B, C, D, & E CONSTRUCTION (F) & (P) 17420 10635 ASPHALT CONCRETE TY. SM-9.5A 3315 TON 234,284$           
CD101R070, CD111R070, 
CD121R070, CE131R080, 
CB051R070, CC061R070, 
CC071R080, CC081R080, 
CD101R060, CD111R060, 
CD121R060, CE131R070, 
CB051R060, CC061R060, 
CC071R070  CC081R070

SEGMENT A, B, C, D, & E CONSTRUCTION 14510 13108 CG-12 DETECTABLE WARNING SURFACE 95 SY 4,502$               

CA011R080, CE151R090 SEGMENT A, B, C, D, & E CONSTRUCTION 14610 13315 GUARDRAIL TERMINAL GR-11 4 EA 1,090$               
SAME AS VDOT #13315 SEGMENT A, B, C, D, & E CONSTRUCTION 14600 13320 GUARDRAIL GR-2 1225 LF 9,579$               
SAME AS VDOT #13315 SEGMENT A, B, C, D, & E CONSTRUCTION 14620 13400 GUARDRAIL TERMINAL GR-12 4 EA 1,090$               
CE131W220, CE131W320, 
CE131W420, CE131W520, 
CE131W230, CE131W530, 
CE131W220, CE131W520

SEGMENT E CONSTRUCTION 17430 25000 HANDRAIL HR-1 2000 LF 227,879$           

GO4000000 thru GO4010160 Pre-construction Activities - Design 14011 25591 DESIGN ENGINEERING 1 LS 10,000$             
VARIOUS CONSTRUCTION SERVICES 14050 25593 QUALITY ASSURANCE (QA)(CONSTRUCTION) 1 LS 25,000$             
VARIOUS CONSTRUCTION SERVICES 14060 25593 QUALITY CONTROL (QC)(CONSTRUCTION) 1 LS 25,000$             
CA011R070, CD101R100, 
CD111R100, CD121R100, 
CE131R110, CE151R080, 
CA021R080, CA031R080, 
CB041R080, CB051R100, 
CC061R100, CC071R110, 
CC081R110  CD091R080

SEGMENT A, B, C, D, & E CONSTRUCTION 14130 27012 TOPSOIL CLASS A 2" 3 AC 8,800$               

SAME AS VDOT #27012 SEGMENT A, B, C, D, & E CONSTRUCTION 14700 27023 REGULAR SEED 3392 LB 13,149$             
SAME AS VDOT #27012 SEGMENT A, B, C, D, & E CONSTRUCTION 14710 27103 OVERSEEDING 2120 LB 5,646$               
SAME AS VDOT #27012 SEGMENT A, B, C, D, & E CONSTRUCTION 14730 27104 LEGUME SEED 256 LB 867$                  
SAME AS VDOT #27012 SEGMENT A, B, C, D, & E CONSTRUCTION 14720 27105 LEGUME OVERSEEDING 160 LB 465$                  
SAME AS VDOT #27012 SEGMENT A, B, C, D, & E CONSTRUCTION 14760 27210 FERTILIZER 5 TON 3,633$               
SAME AS VDOT #27012 SEGMENT A, B, C, D, & E CONSTRUCTION 14740 27250 LIME 72 TON 26,156$             

Attachment 4.8.2(b) 
State Project 0606-053-093

SCHEDULE OF ITEMS Phase B

This schedule of items shall identify the material quantities and costs of each proposed work package, using the WBS established in the Proposal Schedule submitted by the Offeror.  The material quantities and costs listed for 
each proposed work package shall, to the extent possible, correspond to VDOT’s list of standard and non-standard pay items. Any items considered for price adjustments shall be identified. The value associated with each work 
task shall be inclusive of all direct and indirect costs, overhead, profit and any other expenses of any kind.  The values and quantities shall be clearly supported by the escrowed pricing documents.



Page 2 of 2

Activity ID 1 Work Package Description 2

Fuel (F) or 
Price (P) 

Adjustment

Revised Bid 
Number (HIDE 

THIS)
VDOT                

Item Number 3 VDOT Material Item Description 3 Quantity Unit
  Budgeted Cost 

($) 
SAME AS VDOT #27012 SEGMENT A, B, C, D, & E CONSTRUCTION 14750 27288 EROSION CONTROL MULCH 19 ACRE 15,334$             
GO8000010 thru GO8000600 SEGMENT A, B, C, D, & E CONSTRUCTION 16310 40012 DESIGN BUILD UTILITIES 1 LS 100,101$           
CAG009040, CBG009030, 
CCG009050, CDG009050, 
CEG009030

SEGMENT A, B, C, D, & E CONSTRUCTION 17010 50108 SIGN PANEL 160 SF 1,859$               

SAME AS VDOT #50108 SEGMENT A, B, C, D, & E CONSTRUCTION 17020 50432 SIGN POST STP-1, 2 3/16" 170 LF 1,264$               
SAME AS VDOT #50108 SEGMENT A, B, C, D, & E CONSTRUCTION 17030 50490 CONCRETE FOUNDATION STP-1 15 EA 1,045$               
CAG009020, CBG009020, 
CCG009020, CDG009020, 
CEG009020

SEGMENT A, B, C, D, & E CONSTRUCTION 17040 54034 TYPE B CLASS I PAVEMENT LINE MARKING 6" 3300 LF 3,450$               

SAME AS VDOT #54032 SEGMENT A, B, C, D, & E CONSTRUCTION 17050 54042 TYPE B CLASS I PAVEMENT LINE MARKING 24" 500 LF 1,742$               
CE14B1C090, CE14B1C100 SEGMENT E CONSTRUCTION 14910 60404 CONCRETE A4 118 CY 12,112$             
CE14B1C010, CE14B1C020 SEGMENT E CONSTRUCTION (P) 14920 61812 STR STEEL PLATE GIRDER ASTM A709 GRADE 50W 1 LS 164,524$           
CA011R020, CD101R020, 
CD111R020, CD121R020, 
CE131R030, CE151R030, 
CA021R020, CA031R020, 
CB041R020, CB051R020, 
CC061R020, CC071R030, 
CC081R030  CD091R020

SEGMENT A, B, C, D, & E CONSTRUCTION 15321 01156 thru 01726, 
02222 thru 02292

STORM SEWER PIPE - VARIOUS SIZES 345 LF 56,896$             

CE132W120, CE131W220, 
CE131W320, CE131W420, 
CE131W520, CE131W230, 
CE131W530, CE131W220, 
CE131W520

SEGMENT E CONSTRUCTION 14930 NS PED FENCE TYPE C 296 LF 35,177$             

VARIOUS PROJECT SERVICES 17200 NS MAINTENANCE OF TRAFFIC 1 LS 20,000$             

1 Activity ID  should correspond to the Activity ID provided in the Offeror's Proposal Schedule.
2 Work Package Description should correspond to the Work Package designation included in the Offeror's Proposal Schedule. 
3 VDOT Item Number and Description should correspond to VDOT's Standard and Non-Standard Item Code Tables, as provided on VDOT's Construction (Scheduling and Contracts) webpage. 1,718,976$             



4.8.3
Proposed Payment

Schedules



Route 606 Loudoun County Parkway/Old Ox Road Reconstruction and Widening
Loudoun County, Virginia
Project No. 0606-053-983
Contract ID # C00097528DB64

April 21, 2014

PHASE A
MONTHLY PAYMENT SCHEDULE

Period Ending Projected Monthly Projected Cumulative
(Month) Total Total

June 2014 4,900,000$                         4,900,000$                         
July 2014 4,100,000$                         9,000,000$                         

August 2014 1,900,000$                         10,900,000$                      
September 2014 1,900,000$                         12,800,000$                      

October 2014 1,200,000$                         14,000,000$                      
November 2014 1,000,000$                         15,000,000$                      
December 2014 1,000,000$                         16,000,000$                      

January 2015 1,000,000$                         17,000,000$                      
February 2015 1,000,000$                         18,000,000$                      

March 2015 1,000,000$                         19,000,000$                      
April 2015 1,000,000$                         20,000,000$                      
May 2015 1,000,000$                         21,000,000$                      
June 2015 3,600,000$                         24,600,000$                      
July 2015 3,700,000$                         28,300,000$                      

August 2015 3,800,000$                         32,100,000$                      
September 2015 3,900,000$                         36,000,000$                      

October 2015 3,000,000$                         39,000,000$                      
November 2015 3,161,660$                         42,161,660$                      
December 2015 2,800,000$                         44,961,660$                      

January 2016 2,112,880$                         47,074,540$                      
February 2016 2,175,129$                         49,249,669$                      

March 2016 3,900,000$                         53,149,669$                      
April 2016 3,900,000$                         57,049,669$                      
May 2016 3,213,104$                         60,262,773$                      
June 2016 3,169,907$                         63,432,680$                      
July 2016 2,089,537$                         65,522,216$                      

August 2016 2,089,537$                         67,611,753$                      
September 2016 3,030,317$                         70,642,070$                      

October 2016 2,658,564$                         73,300,634$                      
November 2016 2,413,810$                         75,714,445$                      
December 2016 3,117,533$                         78,831,977$                      

January 2017 2,229,126$                         81,061,103$                      
February 2017 960,880$                            82,021,984$                      

March 2017 2,081,437$                         84,103,421$                      
April 2017 2,081,437$                         86,184,859$                      
May 2017 566,598$                            86,751,456$                      
June 2017 512,601$                            87,264,057$                      
July 2017 512,601$                            87,776,658$                      

August 2017 158,488$                            87,935,146$                      
September 2017 23,655$                              87,958,801$                      



Route 606 Loudoun County Parkway/Old Ox Road Reconstruction and Widening
Loudoun County, Virginia
Project No. 0606-053-983
Contract ID # C00097528DB64

April 21, 2014

PHASE B
MONTHLY PAYMENT SCHEDULE

Period Ending Projected Monthly Projected Cumulative
(Month) Total Total

June 2014 1,500$                                1,500$                                
July 2014 1,500$                                3,000$                                

August 2014 583$                                    3,583$                                
September 2014 583$                                    4,167$                                

October 2014 583$                                    4,750$                                
November 2014 583$                                    5,333$                                
December 2014 583$                                    5,917$                                

January 2015 583$                                    6,500$                                
February 2015 583$                                    7,083$                                

March 2015 583$                                    7,667$                                
April 2015 583$                                    8,250$                                
May 2015 583$                                    8,833$                                
June 2015 25,609$                              34,442$                              
July 2015 25,609$                              60,050$                              

August 2015 39,743$                              99,793$                              
September 2015 37,743$                              137,537$                            

October 2015 115,326$                            252,863$                            
November 2015 82,308$                              335,171$                            
December 2015 78,046$                              413,217$                            

January 2016 78,046$                              491,263$                            
February 2016 74,296$                              565,559$                            

March 2016 82,447$                              648,006$                            
April 2016 79,536$                              727,541$                            
May 2016 79,536$                              807,077$                            
June 2016 251,239$                            1,058,316$                         
July 2016 161,563$                            1,219,880$                         

August 2016 161,563$                            1,381,443$                         
September 2016 136,059$                            1,517,502$                         

October 2016 136,059$                            1,653,561$                         
November 2016 7,282$                                1,660,843$                         
December 2016 7,282$                                1,668,124$                         

January 2017 7,282$                                1,675,406$                         
February 2017 7,282$                                1,682,687$                         

March 2017 9,622$                                1,692,309$                         
April 2017 9,622$                                1,701,931$                         
May 2017 8,842$                                1,710,773$                         
June 2017 3,602$                                1,714,374$                         
July 2017 3,602$                                1,717,976$                         

August 2017 500$                                    1,718,476$                         
September 2017 500$                                    1,718,976$                         



4.8.4
Price Adjustments



    

EXHIBIT 6.3(a) 
ADJUSTMENT FOR ASPHALT 

 
SPECIAL PROVISION FOR 

ASPHALT MATERIAL PRICE ADJUSTMENT 
DESIGN-BUILD PROJECTS 

 
 August 9, 2013 
 
All asphalt material listed in the attached “Master Listing of Asphalt Material Items Eligible for Price Adjustment” 
will be adjusted in accordance with the provisions as set forth herein.  Other items will not be adjusted, except as 
otherwise specified in the contract.   Any item added through a Work Order which contains Asphalt Material will 
not be subject to Price Adjustment unless specifically designated in the Work Order to be subject to Price 
Adjustment.   
 
Each month, the Department will publish an average state-wide PG 64-22 f.o.b. price per ton developed from the 
average terminal prices provided to the Department from suppliers of asphalt cement to contractors doing work in 
Virginia. The Department will collect terminal prices from approximately 12 terminals each month. These prices 
will be received once each month from suppliers on or about the last weekday of the month. The high and low prices 
will be eliminated and the remaining values averaged to establish the average statewide price for the following 
month.  That monthly state-wide average price will be posted on the Construction Division website on or about the 
first weekday of the following month. 
 
This monthly statewide average price will be the Base Index for all contracts on which Price Proposals are received 
during the calendar month of its posting and will be the Current Index for all asphalt placed during the calendar 
month of its posting.  In the event an index changes radically from the apparent trend, as determined by the 
Engineer, the Department may establish an index which is determined to best reflect the trend. 
 
The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index 
and the Current Index for the applicable calendar month during which the work is performed. Calculations must be 
done for each type of Asphalt Material put in place each month, whether the Current Index is higher or lower than 
the Base Index. The calculation for the adjustment shall be shown as follows: 
 
A = Q x %AC x IC 
 
Where:     A = Asphalt Adjustment Dollar Amount 
                 Q = Quantity of Asphalt Material put in place during the month 
           %AC = % of Asphalt Cement in the Asphalt Material as specified in the Job Mix Formula 
               IC = Numeric Dollar Difference, either positive or negative, between the Base Index and Current Index 
 
Example Calculation for Negative Price Adjustment (Credit back to VDOT):  
7,500 Tons of SM-12.5A  put in place during the month (Q), Job Mix is 6.1% Asphalt Cement for SM-12.5A 
(%AC), Base Index for the Contract is $515/Ton, Current Index is $500/Ton, Difference of - $15.00/Ton (IC) 
 
7,500 Tons SM-12.5A  x 6.1%  x - $15.00/Ton  = - $6,862.50 Adjustment Amount 
 
Example Calculation for Positive Price Adjustment (Paid to the Design-Builder):  
10,000 Tons of BM-25.0A  put in place during the month (Q), Job Mix is 5.2% Asphalt Cement for BM-25.0A 
(%AC), Base Index for the Contract is $515/Ton, Current Index is $560/Ton, Difference of + $45.00/Ton (IC) 
 
10,000 Tons BM-25.0A  x 5.2%  x  $45.00/Ton  = + $23,400.00 Adjustment Amount 
 
 
 
 
 
 
 
 
 



    

Adjustment of any asphalt material item designated as a price adjustment item which does not contain PG 64-22, 
except PG 76-22 or PG 70-28, will be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt 
concrete pavement to which adjustment will be applied will be the quantity based on the percent of asphalt cement 
shown on the appropriate approved job mix formula.  
The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity 
based on 65 percent residual asphalt. 
 
Price adjustment will be shown as a separate entry on the monthly application of payment for work packages 
completed; however, such adjustment will not be included in the total cost of the work for progress determination or 
for extension of contract time.  Items the Design-Builder claims in its application of payment for asphalt adjustments 
must include supporting calculations certified by the Quality Assurance Manager (QAM).  These calculations must 
be completed relative to the calendar month under which the work was performed and shall be submitted for either 
positive or negative adjustment. 
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required 
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment. 
 
 
      

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



    

VIRGINIA DEPARTMENT OF TRANSPORTATION 
MASTER LISTING OF  

ASPHALT MATERIAL ITEMS ELIGIBLE FOR PRICE ADJUSTMENT 
(10-27-09) 

 

ITEM DESCRIPTION UNITS SPECIFICATION 

10062 Asphalt-Stab. Open-Graded Material  Ton 313 
10416 Liquid Asphalt  Gal 311 312  
10420 Blotted Seal Coat Ty. B  Sy ATTD  
10422 Blotted Seal Coat Ty. C  Sy ATTD  
10423 Blotted Seal Coat Ty. C-1  Sy ATTD  
10424 Blotted Seal Coat Ty. D  Sy ATTD  
10598 Ns Asphalt Concrete  Ton 315 
10606 Asphalt Concrete Ty. SM-9.5  Ton 315 
10607 Asphalt Concrete Ty. SM-12.5A  Ton 315 
10608 Asphalt Concrete Ty. SM-12.5D  Ton 315 
10609 Asphalt Concrete Ty. SM-12.5E (76-22)  Ton 315 
10610 Asphalt Concrete Ty. IM-19.0A Ton 315 
10611 Asphalt Concrete Ty. IM-19.0D  Ton 315 
10612 Asphalt Conc. Base Cr. Ty. BM-25.0  Ton 315 
10613 Asphalt Concrete Ty. BM-37.5  Ton 315 
10635 Asphalt Concrete Ty. SM-9.5A Ton 315 
10636 Asphalt Concrete Ty. SM-9.5D  Ton 315 
10637 Asphalt Concrete Ty. SM-9.5E (76-22)  Ton 315 
10639 Asphalt Concrete Ty. SM-19.0  Ton 315 
10642 Asphalt Concrete Ty. BM-25.0A  Ton 315 
10643 Asphalt Concrete Ty. BM-25.0D  Ton 315 
10650 Stone Matrix Asphalt SMA-9.5(70-22)  Ton 317 
10651 Stone Matrix Asphalt SMA-9.5(76-22)  Ton 317 
10652 Stone Matrix Asphalt SMA-12.5(70-22)  Ton 317 
10653 Stone Matrix Asphalt SMA-12.5(76-22)  Ton 317 
10654 Stone Matrix Asphalt SMA-19.0(70-22)  Ton 317 
10655 Stone Matrix Asphalt SMA-19.0(76-22)  Ton 317 
10701 Liquid Asphalt Coating  Sy ATTD  
12505 Asphalt Concrete Curb Backup Material  Ton 315 
13240 Asphalt Concrete Sidewalk  Ton 504 
16110 Emul. Asph. Slurry Seal Type A  Sy ATTD  
16120 Emul. Asph. Slurry Seal Type B  Sy ATTD  
16130 Emul. Asph. Slurry Seal Type C  Sy ATTD  
16144 Latex Mod. Emul. Treat. Type B  Ton ATTD  
16145 Latex Mod. Emul. Treat. Type C  Ton ATTD  
16146 Latex Mod. Emul. Treat. Rutfilling  Ton ATTD  
16161 Modified Single Seal  Sy ATTD  
16162 Modified Double Seal  Sy ATTD  
16249 Nontracking Tack Coat  Gal. ATTD  
16250 Liquid Asphalt Matl. CMS-2 (Mod)  Gal ATTD  
16251 Liquid Asphalt Matl. CMS-2  Gal ATTD  
16252 Liquid Asphalt Matl. CRS-2  Gal ATTD  
16253 Liquid Asphalt Matl. CRS-2H  Gal. ATTD.  
16254 Liquid Asphalt Matl. RC-250  Gal ATTD  
16256 Liquid Asphalt Matl. RC-800  Gal ATTD  
16257 Ns Liquid Asphalt Matl.  Gal ATTD  
16260 Liquid Asphalt Matl. CRS-2L  Gal ATTD  
16325 NS Asphalt Concrete  Ton N/A  



    

16330 Asphalt Concrete Ty. SM-9.0A  Ton 315 
16335 Asphalt Concrete Ty. SM-9.5A  Ton 315 
16337 Asph. Conc. Ty. SM-9.5ASL (Spot Level)  Ton 315 
16340 Asphalt Concrete Ty. SM-9.5D  Ton 315 
16342 Asph. Conc. Ty. SM-9.5DSL (Spot Level)  Ton 315 
16345 Asphalt Concrete Ty. SM-9.5E (76-22)  Ton 315 
16350 Asphalt Concrete Ty. SM-12.5A  Ton 315 
16352 Asph. Con. Ty. SM-12.5ASL (Spot Level)  Ton 315 
16355 Asphalt Concrete Ty. SM-12.5D  Ton 315 
16357 Asph. Con. Ty. SM-12.5DSL (Spot Level)  Ton 315 
16360 Asphalt Concrete Ty. SM-12.5E (76-22)  Ton 315 
16365 Asphalt Concrete Ty. IM-19.0A  Ton 315 
16370 Asphalt Concrete Ty. IM-19.0D  Ton 315 
16373 Asphalt Concrete Ty. IM-19.0A (T) Ton 315 
16374 Asphalt Concrete Ty. IM-19.0D (T)  Ton 315 
16377 Asphalt Concrete Ty. BM-37.5  Ton 315 
16379 Asphalt Concrete Ty. IM-19.0T  Ton 315 
16390 Asphalt Concrete Ty. BM-25.0A  Ton 315 
16392 Asphalt Concrete Ty. BM-25.0D  Ton 315 
16395 Asphalt Concrete Ty. BM-25.0A (T) Ton 315 
16397 Asphalt Concrete Ty. BM-25.0D (T) Ton 315 
16400 Stone Matrix Asphalt SMA-9.5(70-22)  Ton ATTD  
16401 Stone Matrix Asphalt SMA-9.5(76-22)  Ton ATTD  
16402 Stone Matrix Asphalt SMA-12.5(70-22)  Ton ATTD  
16403 Stone Matrix Asphalt SMA-12.5(76-22)  Ton ATTD  
16404 Stone Matrix Asphalt SMA-19.0(70-22)  Ton ATTD  
16405 Stone Matrix Asphalt SMA-19.0(76-22)  Ton ATTD  
16490 Hot Mix Asphalt Treatment Ton ATTD 
16500 Surf.Preparation & Restoration Type I Ton ATTD 
16502 Surf.Preparation & Restoration Type Ii Ton ATTD 
16504 Surf.Preparation & Restoration Type Iii Ton ATTD 
67201 NS Asphalt Concrete Overlay  Ton 315 
67210 NS Asphalt Concrete  Ton 315 
68240 NS Asphalt Concrete  Ton 315 
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EXHIBIT 6.3(d) 
ADJUSTMENT FOR STEEL 

 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 
PRICE ADJUSTMENT FOR STEEL 

DESIGN-BUILD PROJECTS 
 

June 30, 2011 
 
In the event the Design-Builder elects to seek adjustment for steel items designated in the Price 
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth 
herein. If new pay items which involve steel are established by Work Order, they will not be subject to 
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment. 
 
The Design-Builder will submit their monthly application for payment associated with eligible work 
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items 
of work identified in the Price Proposal/contract in accordance with this provision.  Provided at the end of 
this provision is a master listing of standard bid items the Department has determined are eligible for steel 
price adjustment.  Inventoried materials from the listing of eligible items are specifically excluded for 
consideration.  In addition, concrete items where reinforcing steel is normally included in the unit bid price 
for the item such as (but not limited to) drop inlets, median barriers, sound barrier walls, bridge railing and 
parapets, are not eligible for consideration under this provision. 
 
The requirements of this provision shall apply only to material cost changes that occur between the date 
of the opening of the Price Proposal and the date the material is shipped to the fabricator.  To be eligible 
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price 
Adjustment for Eligible Steel Items on Design-Build Projects and submit the same with its Price Proposal 
for the Project.  By signing the Form and submitting it with its Price Proposal Design-Builder declares its 
intention to participate in the price adjustment in its contract with the Department.  For the purposes of 
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel Items on Design-Build 
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into final 
design.  Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the 
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by 
project for inspection and audit verification. 
 
Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel 
items as shown on the Form for Price Adjustment for Eligible Steel Items on Design-Build Projects 
furnished with its Price Proposal.  Design-Builder must use the format as shown with this Form; no other 
format for presenting this information will be permitted.  Design-Builder shall certify that all items of 
documentation are original and were used in the computation of the price per pound amount for the 
represented eligible pay items for the month the Price Proposal was opened.  This documentation shall 
support the base line material price (“Base Price”) of the steel item only.  Base price per pound shall not 
include the following cost components: fabrication, shipping, storage, handling, and erection.   
 
Failure to submit all documentation required or requested supporting the per pound prices on eligible 
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items. 
 
Price adjustment of each qualifying item under consideration will be subject to the following condition: 
 

There is an increase or decrease in the cost of eligible steel materials in excess of 10 percent up to a 
maximum of 60 percent from the Base Price when compared with the latest published price index 
(“Price Index”) in effect at the time material is shipped to the fabricator. 
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The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor 
Statistics, Producers Price Index (PPI) which measures the average price change over time of the specific 
steel eligible item from the perspective of the seller of goods.  The Master List table provided at the end of 
this provision indicates the Producers Price Index (PPI) steel category index items and the corresponding 
I.D. numbers to which VDOT items will be compared.   Please note:  The Producers Price Index (PPI) is 
subject to revision 4 months after original publication, therefore, price adjustments and payments will not 
be made until the index numbers are finalized.  

 
The price adjustment will be determined by computing the percentage of change in index value beyond 
10 percent above or below the index on the date of opening of Design-Builder’s Price Proposal to the 
index value on the date the steel material is shipped to the fabricator (Please see included sample 
examples).  Weights and date of shipment must be documented by a bill of lading provided to the 
Department. The final price adjustment dollar value will be determined by multiplying this percent 
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base 
Price per pound subject to the limitations herein. 
 
Price increase/decrease will be computed as follows: 

 
A = B x P x Q 

Where; A = Steel price adjustment in lump sum dollars 
 B = Average weighted price of steel submitted in Design-Builder’s Price 

Proposal for project in price per pound as listed on the Form for 
Price Adjustment for Eligible Steel Items on Design-Build Project 

 P = Adjusted percentage change in PPI average from shipping date to 
date of opening of Price Proposal minus 10% (0.10) threshold 

   Q = Total quantity of steel in pounds shipped to fabricator for specific 
project 

 
The need for application of the adjustments herein to extra work will be determined by the Engineer on an 
individual basis and, if appropriate, will be specified on the Work Order. 
 
This price adjustment is capped at 60 percent.  This means the maximum “P” value for increase or 
decrease that can be used in the above equation is 50% (60%-10% threshold). 
  
Calculations for price adjustment shall be shown separate from the monthly progress payment for work 
packages and will not be included in the total cost of work for determination of progress or for extension 
of contract time. 
 
Upon Department review and due process consideration for redress by Design-Builder, any apparent 
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment 
will result in ineligibility for Department participation under this provision. 
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FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS 

Must be supplied with Price Proposal for Department Participation 
 

(All prices to be supported by project-specific quotes) 
 

DATE FOR RECEIPT OF PRICE PROPOSAL  _________________________ 
       
Note: All prices (costs) are to include any surcharges on materials quoted.  Vendors must include this 

surcharge with their cost.  All prices (costs) are F.O.B. from the originating mill. 
 
Item 
Number  Item Description  Quantity  Unit  

Unit 
Price  Supplier  

Date of 
Quote 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             
 
We/I, the undersigned, understand that by supplying prices for the steel items listed above and signing 
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build 
Projects to this Price Proposal and contract.  The terms and conditions for participation are as stated in 
the Special Provision For Steel Adjustment for Design-Build Projects. 
 
 
             
                       Design-Builder          Date 
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Sample Calculation of a Price Adjustment (increase) 

       
Project bid on April 28, 2004. 
       
Project has 450,000 lb. of eligible structural steel.  
       
Design Builder's *f.o.b. supplier price for structural steel submitted in the Price 
Proposal is $0.2816 per pound.        *free on board 
       
Adjusted** BLS Producers Price Index (PPI) most recently published average at time of opening of the 
Price Proposal is 139.6. 
       
All eligible steel shipped to fabricator in same month, October 2004. 
       
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 161.1 
       
Adjustment formula is as follows:    
       

 
A = B X P X Q 
     

 Where; A = Steel price adjustment in lump sum dollars 

 
 B = Average weighted price of steel submitted in the Price Proposal for 

Design-Build project in $ per pound 

 
 P =   

 
Adjusted percentage change in PPI average from shipping date to 

date of submitted Price Proposal minus 10% (0.10) threshold 

 
 Q =   Total quantity of eligible steel shipped to fabricator in October 

2004 for this project in pounds 
   
 B = $0.2816 

 P = (161.1- 139.6)/139.6 – 0.10 = 0.054 

 Q = 450,000 lb. 

   

 A = 0.2816 x 0.054 x 450,000 

 A = $6,842.88 pay adjustment to Design-Builder 
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Sample Calculation of a Price Adjustment (decrease) 

       
Project bid on April 28, 2004. 
       
Project has 450,000 lb. of eligible structural steel.  
       
Design-Builder's *f.o.b. supplier price for structural steel submitted in the Price 
Proposal is $0.2816 per pound.        *free on board 
       
Adjusted BLS Producers Price Index (PPI) most recently published average at time of opening of the 
Price Proposal is 156.6. 
       
All eligible steel shipped to fabricator in same month, October 2004. 
       
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 136.3 
       
Adjustment formula is as follows:    
       

 
A = B X P X Q 
     

 Where; A = Steel price adjustment in lump sum dollars 

 
 B = Average weighted price of steel submitted in the Price Proposal for 

Design-Build project in $ per pound 

 
 P =   

 
Adjusted percentage change in PPI average from shipping date to 

date of submitted Price Proposal minus 10% (0.10) threshold 

 
 Q =   Total quantity of eligible steel shipped to fabricator in October 

2004 for this project in pounds 
   
 B = $0.2816 

 P = (156.6 – 136.3)/156.6 – 0.10 = 0.030 

 Q = 450,000 lb. 
   

 A = 0.2816 x 0.030 x 450,000 

 A = $3,801.60 credit to Department 
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MASTER LISTING 
 

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT 
    

March 18, 2009    
    
   BLS Series I. D. 
    

    

ITEM NUMBER ITEM DESCRIPTION UNITS 
Number WPU 
used in $ adjust. 

    
00519 SHEET PILE, STEEL SF avg. 1017 & 101 
00540 REINF. STEEL LB 101704 
00542 EPOXY COATED REINF. STEEL LB 101704 
00560 STRUCTURAL STEEL JB-1 LB avg. 1017 & 101 
11030 REINF. STEEL BRIDGE APPR. SLAB LB 101704 
11181 PATCH.HYDR.CEM.CONC. PAVE. SY 101704 
13290 GUARDRAIL GR-8 (NCHRP 350 TL-3) LF avg. 1017 & 101 
13292 GUARDRAIL GR-8A (NCHRP 350 TL-3) LF avg. 1017 & 101 
13294 GUARDRAIL GR-8B (NCHRP 350 TL-3) LF avg. 1017 & 101 
13310 GUARDRAIL TERMINAL GR-6 (NCHRP 350) LF avg. 1017 & 101 
13320 GUARDRAIL GR-2 LF avg. 1017 & 101 
13323 GUARDRAIL GR-2A LF avg. 1017 & 101 
13331 RAD. GUARDRAIL GR-2 LF avg. 1017 & 101 
13333 RAD. GUARDRAIL  GR-2A LF avg. 1017 & 101 
13335 GUARDRAIL GR-3 LF avg. 1017 & 101 
13341 GUARDRAIL TER. GR-6(WEATHERING STEEL LF avg. 1017 & 101 
13351 GUARDRAIL GR-8 LF avg. 1017 & 101 
13352 GUARDRAIL GR-8A LF avg. 1017 & 101 
13353 GUARDRAIL GR-8B LF avg. 1017 & 101 
13355 GUARDRAIL GR-10 LF avg. 1017 & 101 
13421 MEDIAN BARRIER MB-3 LF avg. 1017 & 101 
13450 MEDIAN BARRIER MB-5 LF avg. 1017 & 101 
13451 MEDIAN BARRIER MB-5A LF avg. 1017 & 101 
13452 MEDIAN BARRIER MB-5B LF avg. 1017 & 101 
13545 REINF. STEEL LB 101704 
14502 REINFORCING STEEL LB 101704 
15290 PATCH.CEM.CONC.PAVE.TY.CRCP-A SY 101704 
15302 PATCH.CEM.CONC.PAVE. TY. II SY 101704 
15305 PATCH.CEM.CONC.PAVE.TY. IV-A SY 101704 
17323 GUARDRAIL BEAM                 * LF avg. 1017 & 101 
17325 RADIAL GUARDRAIL BEAM                 * LF avg. 1017 & 101 
17327 RUB RAIL LF avg. 1017 & 101 
17353 CABLE GR-3 LF avg. 1017 & 101 
17521 GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101 
17523 RADIAL GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101 
17525 RUB RAIL (WEATHERING STEEL) LF avg. 1017 & 101 
22501 FENCE FE-W1 LF avg. 1017 & 101 
22643 FENCE FE-CL LF avg. 1017 & 101 
22645 FENCE FE-CL VINYL COATED LF avg. 1017 & 101 
23043 WATER GATE FE-4 TY.III LF avg. 1017 & 101 
23501 FENCE FE-W1 (FABRIC ONLY) LF avg. 1017 & 101 
45522 4" STEEL ENCASE. PIPE LF 101706 
45532 6" STEEL ENCASE. PIPE LF 101706 
45562 16" STEEL ENCASE. PIPE LF 101706 
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45572 18" STEEL ENCASE. PIPE LF 101706 
45582 24" STEEL ENCASE. PIPE LF 101706 
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706 
45592 30" STEEL ENCASE. PIPE LF 101706 
50402 SIGN POST STEEL 3" LF 101706 
50404 SIGN POST STEEL 4" LF 101706 
50406 SIGN POST STEEL 6" LF 101706 
50410 SIGN POST STEEL 10" LF 101706 
50412 SIGN POST STEEL 12" LF 101706 
50414 SIGN POST STEEL 14" LF 101706 
50416 SIGN POST STEEL 16" LF 101706 
50418 SIGN POST STEEL 18" LF 101706 
51317 SIG. POLE MP-1 20' ONE ARM 30' EA 101706 
51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706 
51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706 
51327 SIG. POLE MP-1 20' ONE ARM 40' EA 101706 
51329 SIG. POLE MP-1 20' ONE ARM 42' EA 101706 
51331 SIG. POLE MP-1 20' ONE ARM 44' EA 101706 
51337 SIG. POLE MP-1 20' ONE ARM 50' EA 101706 
51339 SIG. POLE MP-1 20' ONE ARM 52' EA 101706 
51341 SIG. POLE MP-1 20' ONE ARM 54' EA 101706 
51344 SIG. POLE MP-1 20' ONE ARM 56' EA 101706 
51346 SIG. POLE MP-1 20' ONE ARM 58' EA 101706 
51347 SIG. POLE MP-1 20' ONE ARM 60' EA 101706 
51348 SIG. POLE MP-1 20' ONE ARM 62' EA 101706 
51368 SIG.POLE MP-1 20'TWO ARMS 36'& 42' EA 101706 
51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101706 
51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706 
51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706 
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706 
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706 
51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706 
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706 
51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706 
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706 
55162 LIGHTING POLE LP-1 30'-4' EA 101706 
55163 LIGHTING POLE LP-1 30'-6' EA 101706 
55166 LIGHTING POLE LP-1 30'-12' EA 101706 
55169 LIGHTING POLE LP-1 35'-6' EA 101706 
55171 LIGHTING POLE LP-1 35'-10' EA 101706 
55176 LIGHTING POLE LP-1 40'-8' EA 101706 
55185 LIGHTING POLE LP-2 TYPE A EA 101706 
55186 LIGHTING POLE LP-2 TYPE B EA 101706 
55187 LIGHTING POLE LP-2 TYPE C EA 101706 
55188 LIGHTING POLE LP-2 TYPE D EA 101706 
55189 LIGHTING POLE LP-2 TYPE E EA 101706 
55190 LIGHTING POLE LP-2 TYPE F EA 101706 
55192 LIGHTING POLE LP-2 TYPE H EA 101706 
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704 
61700 REINF. STEEL LB 101704 
61704 CORROSION RESISTANT REINF. STEEL  LB  101704 
61705 EPOXY COATED REINF. STEEL LB 101704 
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101 
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADE50 LB avg. 1017 & 101 
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADE50 LB avg. 1017 & 101 
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101 





4.8.5
Proposal Guaranty

Form C-24









4.8.6
Sworn Statements









4.8.7
DBE Requirements

Forms



































American Infrastructure
301 Concourse Blvd.

Suite 300
Glen Allen, VA 23059

804-290-8500

Rummer Klepper & Kahl
10306 Eaton Place

Willow Wood II, Suite 240
Fairfax, VA 22030

703-246-0028
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