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ATTACHMENT 4.0.1.2 
 

DESIGN-BUILD PRICE PROPOSAL 
CHECKLIST 

 
Project Name:  Route 659 (Belmont Ridge Road) – Reconstruct to 4-Lanes 

Contract ID Number:  C00076244DB76 
 
 

 Contents of Price Proposal: 
 

 Proposal Price, in both numbers and words (Attachment 4.8.1) 
 

 Schedule of Items itemized in accordance with Part 1, Section 4.8.2, 
including material quantities and costs of each proposed work 
package 

 
 Proposed Monthly Payment Schedule showing the anticipated 

schedule on which funds will be required and associated value of 
work in accordance with Part 1, Section 4.8.3 

 
 Price Adjustment Information and Forms for Fuel, Asphalt and 

Steel, including identification of pay items and associated quantities 
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3) 

 
 Proposal Guaranty (C-24) required by Section 102.07 of Part 5, 

Division I Amendments to the Standard Specifications 
 

 Sworn Statement Forms (C-104, C-105, Attachments 4.8.6(a) and 
4.8.6(b)) 

 
 CD-ROM containing the entire Price Proposal in a single cohesive 

Adobe PDF file 
 
 
 

 
 



4.8.1 Price Proposal 





4.8.2 Schedule of Items 



Date: 8/11/2015

VDOT Item 
Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1
  Budgeted Cost 

($) 

MOBILIZATION 1 LS 1,886,076.14$        

SUPERVISION 1 LS 1,950,000.00$        

MYERS OFFICE 30 MO 300,000.00$           

BOND 1 LS 460,000.00$           

INSURANCE 1 LS 278,000.00$           

UTILITY TEST PITS 1 LS 413,000.00$           

OWNER'S OFFICE 30 MO 300,000.00$           

PARTNERING 1 LS 50,000.00$             

QUALITY ASSURANCE (QA)(CONSTRUCTION) 1 LS 570,000.00$           

QUALITY CONTROL (QC)(CONSTRUCTION) 1 LS 480,000.00$           

PROGRESS SCHEDULE - BASELINE 1 LS 275,000.00$           

PROGRESS SCHEDULE - UPDATES 36 EA 108,000.00$           

00110 CLEARING AND GRUBBING 1 LS 734,000.00$           

14100 REMOVAL OF SIDEWALK AND ENTRANCE 425 SY 10,625.00$             

14120 REMOVAL OF COMB. CURB AND GUTTER 1579 LF 39,475.00$             

24430 DEMO. OF PAVEMENT (FLEXIBLE) (F) 39629 SY 237,774.00$           

24602 REMOVE EXIST. FENCE 6861 LF 68,610.00$             

24703 NS REMOVE EXIST. PIPES - 18"-24" 1722 LF 51,660.00$             

24703 NS REMOVE EXIST. PIPES - 30"-48" 596 LF 17,880.00$             

DESIGN SURVEY 1 LS 270,000.00$           

00101 CONSTRUCTION SURVEY 1 LS 240,000.00$           

MAINTENANCE OF TRAFFIC 1 LS 490,000.00$           

13496 TRAF. BARR. SER. CONC. DBL FC PAR. MB-11A 3880 LF 155,200.00$           

00120 REGULAR EXCAVATION (F) 94256 CY 2,639,168.00$        

00140 BORROW EXCAVATION (F) 42912 CY 1,201,536.00$        

40061 6" DI WATER MAIN 10 LF 10,000.00$             

40121 12" DI WATER MAIN 345 LF 131,100.00$           

40201 20" DI WATER MAIN 7545 LF 3,319,800.00$        

40301 30" DI WATER MAIN 1360 LF 714,000.00$           

WATER MAIN MISCELLANEOUS 1 LS 480,000.00$           

00525 CONCRETE CLASS A3 MISC. (F) 100 CY 80,000.00$             

00588 UNDERDRAIN UD-4 32735 LF 163,675.00$           

00590 COMB. UNDERDRAIN CD-1 322 LF 3,864.00$               

00591 COMB. UNDERDRAIN CD-2 473 LF 5,676.00$               

00595 OUTLET PIPE 40 LF 480.00$                  

00596 ENDWALL EW-12 3 EA 3,000.00$               

01156 STORM SEWER PIPE 15" 5672 LF 765,720.00$           

01186 STORM SEWER PIPE 18" 3126 LF 422,010.00$           

01216 STORM SEWER PIPE 21" 84 LF 12,600.00$             

01246 STORM SEWER PIPE 24" 3858 LF 520,830.00$           

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of 
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load 
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be 
identified.  The values and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS (ver. 4-15-2014)

State Project 0659-053-262
Attachment 4.8.2

1 Use five‐digit work item codes and units of measure that are consistent with VDOT's list of  standard and non‐standard item codes (i.e. 00100‐Mobilization; 00120‐

Regular Excavation, etc...).
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Date: 8/11/2015

VDOT Item 
Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1
  Budgeted Cost 

($) 

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of 
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load 
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be 
identified.  The values and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS (ver. 4-15-2014)

State Project 0659-053-262
Attachment 4.8.2

01306 STORM SEWER PIPE 30" 847 LF 169,400.00$           

01361 STORM SEWER PIPE 36" 1292 LF 271,320.00$           

01606 STORM SEWER PIPE 60" 190 LF 95,000.00$             

STORM END SECTIONS 32 EA 32,000.00$             

STORM DRAINAGE STRUCTURES 136 EA 788,800.00$           

60490 BRIDGE DECK GROOVING 1139 SY 5,695.00$               

60404 CONCRETE CLASS A4 (F) 585.68 CY 357,264.80$           

61713 CORROSION RESISTANT REBAR, CLASS III 101758 LB 203,516.00$           

61205 PRESTRESSED CONC. BEAM, BULB-T 69" 14 EA 294,000.00$           

62041 RAILING, BR27C, 1 RAIL 328.3 LF 59,094.00$             

62044 RAILING, BR27C, 4 RAIL 328.4 LF 59,112.00$             

67088 PEDESTRIAN FENCE, 8' 656 LF 32,800.00$             

60450 CONCRETE CLASS A4 BRIDGE APPROACH SLAB 150.5 CY 33,862.50$             

60452 REINF. STEEL BRIDGE APPROACH SLAB 26342 LB 26,342.00$             

65013 CONCRETE CLASS A3 (F) 612.21 CY 489,768.00$           

65211 CORROSION RESISTANT REBAR CLASS II 35548 LB 71,096.00$             

65200 REINFORCING STEEL 36372 LB 36,372.00$             

64005 SELECT MATERIAL TYPE 1 MIN. CBR 30 4831 TN 96,620.00$             

66922 RETAINING STRUCTURE 25687 SF 1,053,167.00$        

66922 TEMP WIRE WALL 14334 SF 258,012.00$           

64032 GEOCOMPOSITE WALL DRAIN 222 SY 1,332.00$               

64036 PIPE UNDERDRAIN 6" 400 LF 2,800.00$               

13315 GUARDRAIL TERMINAL GR-11 2 EA 1,000.00$               

13320 GUARDRAIL GR-2 1862.5 LF 18,625.00$             

13345 ALTERNATE BREAKAWAY CABLE TERMINAL (GR-9) 4 EA 6,000.00$               

13383 FIXED OBJECT ATTACH. GR-FOA-1 TY. I 4 EA 4,000.00$               

13384 FIXED OBJECT ATTACH. GR-FOA-1 TY. II 2 EA 1,000.00$               

22643 FENCE FE-CL 2338 LF 23,380.00$             

22909 GATE FE-G L=14' 3 EA 3,000.00$               

23600 NS FENCE 4 RAILS 2089 LF 83,560.00$             

13604 IMPACT ATTEN. SER. TY. 1A (TL-2, 45 MPH MAX) 18 EA 72,000.00$             

EROSION & SEDIMENT CONTROL SETUP & MAINTAIN 1 LS 410,000.00$           

27505 TEMP. SILT FENCE 11500 LF 57,500.00$             

27545 STORM WATER MAN. BASIN EXCAV. (F) 7236 CY 253,260.00$           

27548 NS STORM WATER MANAGEMENT STRUCTURES 1 EA 20,000.00$             

27550 STORM WATER MAN. DRAIN. STR. SWM 24 LF 24,000.00$             

27580 TEMP. SEDIMENT BASIN EXCAVATION 368 CY 27,600.00$             

SEEDING & LANDSCAPING 1 LS 140,000.00$           

27012 TOPSOIL CLASS A 20 ACRE 80,000.00$             

27325 SOIL STAB. MAT EC-3 TYPE A 8888.8889 SY 35,555.56$             
1 Use five‐digit work item codes and units of measure that are consistent with VDOT's list of  standard and non‐standard item codes (i.e. 00100‐Mobilization; 00120‐

Regular Excavation, etc...).
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Date: 8/11/2015

VDOT Item 
Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1
  Budgeted Cost 

($) 

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of 
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load 
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be 
identified.  The values and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS (ver. 4-15-2014)

State Project 0659-053-262
Attachment 4.8.2

13543 NS WALL SOUND BARRIER 42666 SF 1,493,310.00$        

25000 HANDRAIL HR-1 1690 LF 50,700.00$             

10121 AGGR. BASE MAT. TY. I NO.21A OR 21B (F) 685 TON 27,400.00$             

10123 CEMENT STAB. 21A 4% (F) 28066 TON 1,122,640.00$        

10128 AGGR. BASE MATL. TY. I NO. 21B (F) 17195 TON 687,800.00$           

10610 ASPHALT CONCRETE TY. IM-19.0A (F) & (P) 9789 TON 597,129.00$           

STAB. OPEN GRADED DRAINAGE LAYER 12776 TN 804,888.00$           

10628 FLEXIBLE PAVEMENT PLANING 0-2" (F) & (P) 5416 SY 27,080.00$             

10636 ASPHALT CONCRETE TY. SM-9.5D (F) & (P) 8079 TON 565,530.00$           

ASPHALT CONCRETE TY. SM-9.5A 2865 TN 243,525.00$           

10642 ASPHALT CONCRETE TY. BM-25.0A (F) & (P) 51626 TON 2,581,300.00$        

11070 SAW CUT ASPH CONC 1875 LF 5,625.00$               

85005 NS VDOT #10 STONE DUST 250 TON 10,000.00$             

CURB 44000 LF 396,000.00$           

13108 CG-12 DETECTABLE WARNING SURFACE 81 SY 40,500.00$             

13220 HYDR. CEMENT CONC. SIDEWALK 4" 945 SY 47,250.00$             

21020 MEDIAN STRIP MS-1 14 SY 1,400.00$               

13244 NS SAW CUT H.C.C. ITEMS 42 LF 168.00$                  

50108 SIGN PANEL 228 SF 6,840.00$               

50430 SIGN POST STP-1, 2" 245 LF 4,900.00$               

50434 SIGN POST STP-1, 2 1/2" 15 LF 720.00$                  

50490 CONCRETE FOUNDATION STP-1 22 EA 4,400.00$               

50860 REMOVE-DISPOSE SIGN STRUCT. TY. I 36 EA 7,200.00$               

50867 REM.-DISPOSE SIGN STR. TY. WP-1 16 EA 3,200.00$               

51963 NS REMOVE - FLASHING BEACON 4 EA 2,000.00$               

TRAFFIC SIGNAL 1 LS 150,000.00$           

54032 TY. B CL. I PAVE. LINE MARK 4" 13466 LF 13,466.00$             

54034 TY. B CL. I PAVE. LINE MARK 6" 1251 LF 1,251.00$               

54042 TY. B CL. I PAVE. LINE MARK 24" 313 LF 1,565.00$               

54075 TY.B CL. VI PAVE. LINE MARK. 4" 105 LF 105.00$                  

54105 ERAD. OF EXIST. PAVE. MARKING 264 LF 264.00$                  

54300 PAVE. MESS. MARK. ELONG. ARROW SIN 68 EA 13,600.00$             

54550 CONSTR. PAVE. MARK. (TY.F,CL.I) 4" 32408 LF 32,408.00$             

70000 NS DEMO. OF BLDG 1 LS 8,000.00$               

DESIGN ENGINEERING COSTS 1 LS 4,130,000.00$        

ROW ACQUISITION COSTS 1 LS 667,000.00$           

ENVIRONMENTAL MITIGATION COSTS 1 LS 912,000.00$           

UTILITY RELOCATION COSTS 1 LS 2,100,000.00$        

PUBLIC RELATIONS COSTS 1 LS 60,000.00$             

1 Use five‐digit work item codes and units of measure that are consistent with VDOT's list of  standard and non‐standard item codes (i.e. 00100‐Mobilization; 00120‐

Regular Excavation, etc...).
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4.8.3 Payment Schedule 



Route 659 (Belmont Ridge Road) ‐ Reconstruct to 4‐Lanes

Loudoun County, Virginia

Project No. 0659‐053‐262, R204, C504, B670, B671

Contract ID # C00076244DB76

August 12, 2015

MONTHLY PAYMENT SCHEDULE

Period Ending Projected Monthly Projected Cumulative

(Month) Total Total

October 2015 880,040$                            880,040$                            

November 2015 980,380$                            1,860,420$                         

December 2015 991,350$                            2,851,770$                         

January 2016 942,680$                            3,794,450$                         

February 2016 678,510$                            4,472,960$                         

March 2016 658,500$                            5,131,460$                         

April 2016 605,200$                            5,736,660$                         

May 2016 577,960$                            6,314,620$                         

June 2016 543,930$                            6,858,550$                         

July 2016 568,160$                            7,426,710$                         

August 2016 534,810$                            7,961,520$                         

September 2016 543,810$                            8,505,330$                         

October 2016 534,810$                            9,040,140$                         

November 2016 534,810$                            9,574,950$                         

December 2016 1,785,118$                         11,360,068$                      

January 2017 2,589,993$                         13,950,061$                      

February 2017 2,134,141$                         16,084,202$                      

March 2017 1,903,998$                         17,988,200$                      

April 2017 2,226,935$                         20,215,135$                      

May 2017 2,458,571$                         22,673,706$                      

June 2017 1,465,895$                         24,139,602$                      

July 2017 1,799,333$                         25,938,935$                      

August 2017 1,309,711$                         27,248,646$                      

September 2017 1,408,594$                         28,657,240$                      

October 2017 1,224,243$                         29,881,483$                      

November 2017 1,497,666$                         31,379,149$                      

December 2017 474,165$                            31,853,314$                      

January 2018 585,900$                            32,439,214$                      

February 2018 915,840$                            33,355,054$                      

March 2018 1,107,667$                         34,462,721$                      

April 2018 1,905,113$                         36,367,834$                      

May 2018 1,322,604$                         37,690,438$                      

June 2018 615,932$                            38,306,370$                      

July 2018 1,130,569$                         39,436,939$                      

August 2018 449,213$                            39,886,152$                      

September 2018 1,161,575$                         41,047,727$                      

October 2018 438,169$                            41,485,896$                      

November 2018 400,681$                            41,886,577$                      

December 2018 85,744$                              41,972,321$                      
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Route 659 (Belmont Ridge Road) ‐ Reconstruct to 4‐Lanes

Loudoun County, Virginia

Project No. 0659‐053‐262, R204, C504, B670, B671

Contract ID # C00076244DB76

August 12, 2015

MONTHLY PAYMENT SCHEDULE

Period Ending Projected Monthly Projected Cumulative

(Month) Total Total

January 2019 85,744$                              42,058,065$                      

February 2019 85,744$                              42,143,809$                      

March 2019 123,232$                            42,267,041$                      

April 2019 110,736$                            42,377,777$                      
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4.8.4 Price Adjustments 



Request for Proposals Route 659 (Belmont Ridge Road) – Reconstruct to 4-Lanes 
Part 3  Loudoun County, Virginia 
Lump Sum Agreement                                                         Project No. 0659-053-262 
February 18, 2015  Contract ID # C00076244DB76 
       

EXHIBIT 6.3(a) 
ADJUSTMENT FOR ASPHALT 

 
SPECIAL PROVISION FOR 

ASPHALT MATERIAL PRICE ADJUSTMENT 
DESIGN-BUILD PROJECTS 

 
 August 9, 2013 
 
All asphalt material listed in the attached “Master Listing of Asphalt Material Items Eligible for Price Adjustment” 
will be adjusted in accordance with the provisions as set forth herein.  Other items will not be adjusted, except as 
otherwise specified in the contract.   Any item added through a Work Order which contains Asphalt Material will 
not be subject to Price Adjustment unless specifically designated in the Work Order to be subject to Price 
Adjustment.   
 
Each month, the Department will publish an average state-wide PG 64-22 f.o.b. price per ton developed from the 
average terminal prices provided to the Department from suppliers of asphalt cement to contractors doing work in 
Virginia. The Department will collect terminal prices from approximately 12 terminals each month. These prices 
will be received once each month from suppliers on or about the last weekday of the month. The high and low prices 
will be eliminated and the remaining values averaged to establish the average statewide price for the following 
month.  That monthly state-wide average price will be posted on the Construction Division website on or about the 
first weekday of the following month. 
 
This monthly statewide average price will be the Base Index for all contracts on which Price Proposals are received 
during the calendar month of its posting and will be the Current Index for all asphalt placed during the calendar 
month of its posting.  In the event an index changes radically from the apparent trend, as determined by the 
Engineer, the Department may establish an index which is determined to best reflect the trend. 
 
The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index 
and the Current Index for the applicable calendar month during which the work is performed. Calculations must be 
done for each type of Asphalt Material put in place each month, whether the Current Index is higher or lower than 
the Base Index. The calculation for the adjustment shall be shown as follows: 
 
A = Q x %AC x IC 
 
Where:     A = Asphalt Adjustment Dollar Amount 
                 Q = Quantity of Asphalt Material put in place during the month 
           %AC = % of Asphalt Cement in the Asphalt Material as specified in the Job Mix Formula 
               IC = Numeric Dollar Difference, either positive or negative, between the Base Index and Current Index 
 
Example Calculation for Negative Price Adjustment (Credit back to VDOT):  
7,500 Tons of SM-12.5A  put in place during the month (Q), Job Mix is 6.1% Asphalt Cement for SM-12.5A 
(%AC), Base Index for the Contract is $515/Ton, Current Index is $500/Ton, Difference of - $15.00/Ton (IC) 
 
7,500 Tons SM-12.5A  x 6.1%  x - $15.00/Ton  = - $6,862.50 Adjustment Amount 
 
Example Calculation for Positive Price Adjustment (Paid to the Design-Builder):  
10,000 Tons of BM-25.0A  put in place during the month (Q), Job Mix is 5.2% Asphalt Cement for BM-25.0A 
(%AC), Base Index for the Contract is $515/Ton, Current Index is $560/Ton, Difference of + $45.00/Ton (IC) 
 
10,000 Tons BM-25.0A  x 5.2%  x  $45.00/Ton  = + $23,400.00 Adjustment Amount 
 
 
 
  
 Commonwealth of Virginia  
 Virginia Department of Transportation 
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Request for Proposals Route 659 (Belmont Ridge Road) – Reconstruct to 4-Lanes 
Part 3  Loudoun County, Virginia 
Lump Sum Agreement                                                         Project No. 0659-053-262 
February 18, 2015  Contract ID # C00076244DB76 
       
 
Adjustment of any asphalt material item designated as a price adjustment item which does not contain PG 64-22, 
except PG 76-22 or PG 70-28, will be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt 
concrete pavement to which adjustment will be applied will be the quantity based on the percent of asphalt cement 
shown on the appropriate approved job mix formula.  
The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity 
based on 65 percent residual asphalt. 
 
Price adjustment will be shown as a separate entry on the monthly application of payment for work packages 
completed; however, such adjustment will not be included in the total cost of the work for progress determination or 
for extension of contract time.  Items the Design-Builder claims in its application of payment for asphalt adjustments 
must include supporting calculations certified by the Quality Assurance Manager (QAM).  These calculations must 
be completed relative to the calendar month under which the work was performed and shall be submitted for either 
positive or negative adjustment. 
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required 
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment. 
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Request for Proposals Route 659 (Belmont Ridge Road) – Reconstruct to 4-Lanes 
Part 3  Loudoun County, Virginia 
Lump Sum Agreement                                                         Project No. 0659-053-262 
February 18, 2015  Contract ID # C00076244DB76 
       

 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

MASTER LISTING OF  
ASPHALT MATERIAL ITEMS ELIGIBLE FOR PRICE ADJUSTMENT 

(10-27-09) 
 

ITEM DESCRIPTION UNITS SPECIFICATION 

10062 Asphalt-Stab. Open-Graded Material  Ton 313 
10416 Liquid Asphalt  Gal 311 312  
10420 Blotted Seal Coat Ty. B  Sy ATTD  
10422 Blotted Seal Coat Ty. C  Sy ATTD  
10423 Blotted Seal Coat Ty. C-1  Sy ATTD  
10424 Blotted Seal Coat Ty. D  Sy ATTD  
10598 Ns Asphalt Concrete  Ton 315 
10606 Asphalt Concrete Ty. SM-9.5  Ton 315 
10607 Asphalt Concrete Ty. SM-12.5A  Ton 315 
10608 Asphalt Concrete Ty. SM-12.5D  Ton 315 
10609 Asphalt Concrete Ty. SM-12.5E (76-22)  Ton 315 
10610 Asphalt Concrete Ty. IM-19.0A Ton 315 
10611 Asphalt Concrete Ty. IM-19.0D  Ton 315 
10612 Asphalt Conc. Base Cr. Ty. BM-25.0  Ton 315 
10613 Asphalt Concrete Ty. BM-37.5  Ton 315 
10635 Asphalt Concrete Ty. SM-9.5A Ton 315 
10636 Asphalt Concrete Ty. SM-9.5D  Ton 315 
10637 Asphalt Concrete Ty. SM-9.5E (76-22)  Ton 315 
10639 Asphalt Concrete Ty. SM-19.0  Ton 315 
10642 Asphalt Concrete Ty. BM-25.0A  Ton 315 
10643 Asphalt Concrete Ty. BM-25.0D  Ton 315 
10650 Stone Matrix Asphalt SMA-9.5(70-22)  Ton 317 
10651 Stone Matrix Asphalt SMA-9.5(76-22)  Ton 317 
10652 Stone Matrix Asphalt SMA-12.5(70-22)  Ton 317 
10653 Stone Matrix Asphalt SMA-12.5(76-22)  Ton 317 
10654 Stone Matrix Asphalt SMA-19.0(70-22)  Ton 317 
10655 Stone Matrix Asphalt SMA-19.0(76-22)  Ton 317 
10701 Liquid Asphalt Coating  Sy ATTD  
12505 Asphalt Concrete Curb Backup Material  Ton 315 
13240 Asphalt Concrete Sidewalk  Ton 504 
16110 Emul. Asph. Slurry Seal Type A  Sy ATTD  
16120 Emul. Asph. Slurry Seal Type B  Sy ATTD  
16130 Emul. Asph. Slurry Seal Type C  Sy ATTD  
16144 Latex Mod. Emul. Treat. Type B  Ton ATTD  
16145 Latex Mod. Emul. Treat. Type C  Ton ATTD  
16146 Latex Mod. Emul. Treat. Rutfilling  Ton ATTD  
16161 Modified Single Seal  Sy ATTD  
16162 Modified Double Seal  Sy ATTD  
16249 Nontracking Tack Coat  Gal. ATTD  
16250 Liquid Asphalt Matl. CMS-2 (Mod)  Gal ATTD  

  
 Commonwealth of Virginia  
 Virginia Department of Transportation 
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Request for Proposals Route 659 (Belmont Ridge Road) – Reconstruct to 4-Lanes 
Part 3  Loudoun County, Virginia 
Lump Sum Agreement                                                         Project No. 0659-053-262 
February 18, 2015  Contract ID # C00076244DB76 
       

16251 Liquid Asphalt Matl. CMS-2  Gal ATTD  
16252 Liquid Asphalt Matl. CRS-2  Gal ATTD  
16253 Liquid Asphalt Matl. CRS-2H  Gal. ATTD.  
16254 Liquid Asphalt Matl. RC-250  Gal ATTD  
16256 Liquid Asphalt Matl. RC-800  Gal ATTD  
16257 Ns Liquid Asphalt Matl.  Gal ATTD  
16260 Liquid Asphalt Matl. CRS-2L  Gal ATTD  
16325 NS Asphalt Concrete  Ton N/A  
16330 Asphalt Concrete Ty. SM-9.0A  Ton 315 
16335 Asphalt Concrete Ty. SM-9.5A  Ton 315 
16337 Asph. Conc. Ty. SM-9.5ASL (Spot Level)  Ton 315 
16340 Asphalt Concrete Ty. SM-9.5D  Ton 315 
16342 Asph. Conc. Ty. SM-9.5DSL (Spot Level)  Ton 315 
16345 Asphalt Concrete Ty. SM-9.5E (76-22)  Ton 315 
16350 Asphalt Concrete Ty. SM-12.5A  Ton 315 
16352 Asph. Con. Ty. SM-12.5ASL (Spot Level)  Ton 315 
16355 Asphalt Concrete Ty. SM-12.5D  Ton 315 
16357 Asph. Con. Ty. SM-12.5DSL (Spot Level)  Ton 315 
16360 Asphalt Concrete Ty. SM-12.5E (76-22)  Ton 315 
16365 Asphalt Concrete Ty. IM-19.0A  Ton 315 
16370 Asphalt Concrete Ty. IM-19.0D  Ton 315 
16373 Asphalt Concrete Ty. IM-19.0A (T) Ton 315 
16374 Asphalt Concrete Ty. IM-19.0D (T)  Ton 315 
16377 Asphalt Concrete Ty. BM-37.5  Ton 315 
16379 Asphalt Concrete Ty. IM-19.0T  Ton 315 
16390 Asphalt Concrete Ty. BM-25.0A  Ton 315 
16392 Asphalt Concrete Ty. BM-25.0D  Ton 315 
16395 Asphalt Concrete Ty. BM-25.0A (T) Ton 315 
16397 Asphalt Concrete Ty. BM-25.0D (T) Ton 315 
16400 Stone Matrix Asphalt SMA-9.5(70-22)  Ton ATTD  
16401 Stone Matrix Asphalt SMA-9.5(76-22)  Ton ATTD  
16402 Stone Matrix Asphalt SMA-12.5(70-22)  Ton ATTD  
16403 Stone Matrix Asphalt SMA-12.5(76-22)  Ton ATTD  
16404 Stone Matrix Asphalt SMA-19.0(70-22)  Ton ATTD  
16405 Stone Matrix Asphalt SMA-19.0(76-22)  Ton ATTD  
16490 Hot Mix Asphalt Treatment Ton ATTD 
16500 Surf.Preparation & Restoration Type I Ton ATTD 
16502 Surf.Preparation & Restoration Type Ii Ton ATTD 
16504 Surf.Preparation & Restoration Type Iii Ton ATTD 
67201 NS Asphalt Concrete Overlay  Ton 315 
67210 NS Asphalt Concrete  Ton 315 
68240 NS Asphalt Concrete  Ton 315 
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4.8.5 Proposal Guaranty 









4.8.6 Sworn Statements 

 









Allan Myers
12500 Fair Lakes Circle

Suite 150
Fairfax, VA 22033

703-502-7500

Whitman, Requardt & Associates, LLP
3701 Pender Drive

Suite 450
Fairfax, VA 22030

703-293-9717




