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4.1 Official Representative. Mr. Mike Willis will serve as the Design-Build Project Manager 

for Branscome, and as such, will be the single point of contact for VDOT.  He can be 
reached at our Williamsburg, Virginia office: 

 

Mr. Mike Willis 
Design-Build Project Manager 
4551 John Tyler Highway 
Williamsburg, VA 23185 

Phone: 757-229-2504 
FAX:   757-220-0390 
 
Email: willism@branscome.com 
 

4.1.2 Declaration of Intent to Enter into a Contract. Upon award of the Capital Trail Project, 
Branscome, Inc. would enter into a Design-Build contract with VDOT. In accordance with 
Part I, Section 4.1.2 of the above-referenced request for proposals. 

 
 

4.1.3 Statement of Proposal Validity. We hereby confirm that the Branscome Technical and Price 
Proposals will remain in full force for one hundred twenty (120) days following the submittal 
date of the proposals.  

 
 

4.1.4 Principal Officer.  The office location and phone number of the Principal Officer is as 
follows: 

 
Mr. W. Stuart Patterson 
President 
4551 John Tyler Highway 
Williamsburg, VA 23185 

Phone: 757-592-1600 
FAX:   757-220-0390 
 
Email: pattersons@branscome.com 

 
 

4.1.5 Offeror’s Corporate Structure. The Offeror is Brancsome, Inc., a Chapter C Corporation 
incorporated in the Commonwealth of Virginia in 1956. Branscome will be the legal entity, 
will take full financial responsibility for this Project, and will provide performance and 
payment bonds for the required contract value and time periods. Branscome will be the lead 
contractor for our Team and is the member that will have joint and several liabilities for the 
performance of the work required for this Project. There are no liability limitations. 

 
 Branscome has been qualified to do business in the Commonwealth of Virginia since 1956 

and holds a Class A License Number 2605 061347A. The Branscome prequalification 
number for doing business with VDOT is B850.  

 
 Neither Branscome, Inc. nor its parent, Colas, Inc., nor any of its affiliates have contingent 

liabilities, financial commitments, or performance commitments that will put limitations on 
Branscome’s financial exposure for this project.  
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4.1.6 Identify Lead Contractor and Lead Designer. The legal structure of this project team 
consists of Branscome, Incorporated (Branscome) as the lead contractor and Vanasse Hangen 
Brustlin, Inc. (VHB) as the lead designer. As the lead contractor, Branscome will be 
responsible for administering the contract, providing the bond, scheduling, quality control, 
supervising construction, the safety program, maintenance of traffic (MOT), and coordination 
of all subcontractors and trades. VHB will be under a subcontract with Branscome for all 
design efforts pertaining to this project, including MOT. The additional subconsultants and/or 
specialty consultants required by VHB in its design efforts, will be under direct subcontracts 
to VHB.  

 
 
4.1.7 Affiliated and/or Subsidiary Companies. Names and detailed addresses of all affiliated 

and/or subsidiary companies of the Offeror and any business entity on the Offeror’s proposed 
team as listed in Section 4.1.7 of the Request for Proposals.  

 
 
 
Branscome, Inc.  (A=Affiliate, S=Subsidiary) 

 
Company Name Address Phone Fax 

Branscome Companies Inc. 
(A) 

4551 John Tyler Highway 
Williamsburg, VA 23185 

757.229.2504 757.220.0390 

Nello L. Teer Company 
(A) 

4551 John Tyler Highway 
Williamsburg, VA 23185 

757.229.2504 757.220.0390 

Colas Inc. 
(A) 

163 Madison Avenue, Suite 500 
Morristown, NJ 07960 

973.290.9082 973.290.9088 

Barrett Paving Materials, Inc. 
(A) 

3 Becker Farm Road 
Roseland, NJ 07068 

973.533.1001 973.533.1020 

Colaska, Inc. 
(A) 

4000 Old Seward Hwy, Ste 101 
Anchorage, AK 99503 

907.273.1000 907.273.1099 

Delta Companies, Inc. 
(A) 

114 S. Silver Springs Road, 
PO Box 880 
Cape Girardeau, MO 63702 

573.334.5261 573.334.9576 

HRI Inc. 
(A) 

1750 W. College Ave., Suite 1 
State College, PA 16801 

814.238.5071 814.238.0131 

Reeves Construction Co. 
(A) 

4931 Riverside Drive, 
Building 200 
Macon, GA 31210 

478.474.9092 478.474.9192 

Simon Contractors 
(A) 

121 W. Carlson, Suite 300, 
PO Box 149 
Cheyenne, WY 83003 

307.635.9005 307.635.9010 
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Company Name Address Phone Fax 

Sully Miller Contracting Co. 
(A) 

1100 East Orangethorpe Ave., 
Suite 200 
Anaheim, CA 92801 

714.578.9600 714.578.2850 

 
 
Vanasse Hangen Brustlin, Inc, (VHB): 
 
VHB Engineering, Surveying & Landscape Architecture, P.C. 
101 Walnut Street 
Watertown, MA 02472 (A) 
617-924-1770  617-924-2286 (fax) 
 
VHB Engineering NC, P.C. 
333 Fayetteville Street, Suite 1450 
Raleigh, NC 27601-2951 (A) 
919-924-1770  919-834-3970 (fax) 

 
 
4.1.8 Debarment Certification (primary participants). Completed Attachment 4.1.8(a), 

Certification Regarding Debarment Primary Covered Transactions is included at the end of 
this Section 4.1 beginning on the following page. 

 
4.1.8 Debarment Certification (lower-tier participants). Completed Attachments 4.1.8(b), 

Certification Regarding Debarment Lower-Tier Covered Transactions are included at the end 
of this Section 4.1 beginning on the following page. 

 
4.1.9 Letter of Surety. Branscome’s letter of surety is provided at the end of this Section 4.1 

beginning on the following page. 
 
4.1.10 DBE Participation Commitment.  As stated in pages 1 and 2 of this letter of submittal, 

Branscome is committed to meeting or exceeding the specified 17% DBE goal for the value 
of the contract. 

 
4.1.11 Substantial Completion and Final Completion Dates. The Branscome/VHB Team is 

committed to a substantial completion date of 9/30/13 and a final completion date of 9/30/13. 
 

  
 
 
 

 

  

5





7



April 23, 2012 President

NXL Construction Services, Inc.

8



Request for Proposals  Virginia Capital Trail – New Market Heights Phase  
Part 1  Henrico County and Charles City County, Virginia                                                                    
Instructions for Offerors  Project No.  0005-964-562, P-101, R-201, C-501 
March 16, 2012addendum#1 – April 13, 2012  Contract ID # C00086279DB51 
 

______________________________________________________________________________________ 
Commonwealth of Virginia 

Virginia Department of Transportation 
 

ATTACHMENT 4.1.78(b) 
CERTIFICATION REGARDING DEBARMENT 

LOWER TIER COVERED TRANSACTIONS 

    
(To be completed by Lower Tier Participants) 

UPC No.: 86279 
 
1)  The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any Federal department or agency. 
 
2) Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 
 
The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of 
the Offeror for contracts to be let by the Commonwealth Transportation Board. 
 
  ____________________________________ __________________ 
Signature  Date                         Title 
 
____________________________________________________________ 
Name of Firm 
 
 
 
 
 

April 25, 2012 President

GET Solutions, Inc.
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4.2 ATTACHMENTS TO THE LETTER OF SUBMITTAL 
 
4.2.1 Offeror’s Prequalification Certificate. Branscome’s prequalification certificate is in 

process of being forwarded to Branscome from VDOT. In lieu of the certificate, acceptable 
proof of certification is provided in the form of a copy of the prequalified vendors report 
which indicates that Branscome is currently prequalified with a certification expiration date 
of 02/28/13. This copy is included in the Attachments section of this proposal, in the pages 
that follow.  

 
4.2.2 SCC Registration Information. The required SCC registration documentation for the 

Branscome/VHB team is provided in tabular format in the Attachments section of this 
proposal, in the pages that follow.  

 
4.2.2(a) SCC Supporting Documentation. The required SCC supporting documentation for the 

Branscome/VHB team is provided in the Attachments section of this proposal, in the pages 
that follow.  

 
4.2.2 DPOR Office Registration Information. The required DPOR registration information for 

the team’s firms offering professional services in Virginia is provided in tabular format in the 
Attachments section of this proposal, in the pages that follow.  

 
4.2.2(b)DPOR Supporting Documentation. The required DPOR supporting documentation for the 

Branscome/VHB team is provided in the Attachments section of this proposal, in the pages 
that follow.  

 
4.2.3(a)  Lead Contractor Work History Form. Completed Attachment 4.2.3(a), Lead Contractor 

Work History Form is included in the Attachments section of this proposal, in the pages that 
follow.  

 
4.2.3(b) Lead Designer Work History Form. Completed Attachment 4.2.3(b), Lead Designer Work 

History Form is included in the Attachments section of this proposal, in the pages that follow.  
 
 

12



13



Required Information  for 4.2.2 SCC DPOR

Business Name and Location Registered Business Address SCC #
and  Status

DPOR Registration 
Type

DPOR  
Registration #

Associated 
Professional 

Responsible in 
Charge

Key Personnel* and Location 
from which work will be 
performed

Branscome, Inc.- Corporation
(Williamsburg)

4551 John Tyler Highway
Willliamsburg, VA 23185

0550613-4
Active Contractor Class A 2705061347

(exp. 02-28-13) n/a

Mike Willis*
Design-Build Manager
Office:  Williamsburg, VA
David Bathurst*
Construction Manager
Office:  Williamsburg, VA

VHB/Vanasse Hangen Brustlin, Inc. - 
Business Entity 
(Richmond)

115 South 15th Street Suite 200
Richmond, VA 23219

F117044-0
Active APELSCIDLA 0407003225

(exp 12-31-13)
Diane Linderman, PE
014126 (exp 08-31-13)

VHB /Vanasse Hangen Brustlin, Inc. - 
Business Entity Branch Office
(Virginia Beach)

Two Columbus Center
4500 Main Street, Suite 400
Virginia Beach, VA 23462

F117044-0
Active APELSCIDLA 0411000348

(exp 02-28-14)
Kenneth Rodman, PE
023862 (exp 01-31-13)

Tyson Rosser, PE*
Design Manager
041066 (exp 05-31-13)
Office: Virginia Beach, VA
John D. Hines, PE
H&H
040808 (exp 12-31-13)
Office: Virginia Beach, VA
Nancy Rodrique, LA
Landscape Architect
001032 (exp 06-30-13)
Office: Virginia Beach, VA

VHB/Vanasse Hangen Brustlin, Inc. - 
Business Entity Branch Office
(Williamsburg)

351 McLaws Circle
Suite 3
Williamsburg, VA 23185

F117044-0
Active APELSCIDLA 0411000235

(exp 02-28-14)
Tim Hogan, PE

032551 (exp 03-31-14)

Deborah Lenceski, PE
017637 (exp 07-31-2013)
Office: Williamsburg, VA
Stephen Romeo, LS
Land Surveyor
001448 (exp 03-31-13)
Office: Williamsburg, VA

NXL Construction Services, Inc. - 
Business Entity 
(Richmond)

114 E. Cary Street
Suite 200
Richmond, VA 23219

0349742-7
Active APELSCIDLA 0407003031

(exp 12-31-13)

Nico DeLeon, PE
0402023030 
(exp 2-28-14)

Michael Saunders, PE*
0402041295 (exp 12-31-13)
Office: Richmond, VA

  *  = Key Personnel
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Required Information SCC DPOR

Business Name and Location Registered Business Address SCC # 
and Status

DPOR Registration 
Type

DPOR  
Registration #

Associated 
Professional 

Responsible in 
Charge

Key Personnel*and Location 
from which work will be 
performed

NXL Construction Services, Inc. - 
Business Entity Branch Office
(Newport News)

716 J Clyde Morris Boulevard
Suite A
Newport News, VA 23601

0349742-7
Active APELSCIDLA 0411000459

(exp 02-28-14)

Nico DeLeon, PE
0402023030 
(exp 2-28-14)

NXL Construction Services, Inc. - 
Business Entity Branch Office
(Harrisonburg)

2870-C South Main Street
Harrisonburg, VA 22801

0349742-7
Active APELSCIDLA 0411000678

(exp 02-28-14)

Nico DeLeon, PE
0402023030 
(exp 2-28-14)

NXL Construction Services, Inc. - 
Business Entity Branch Office
(Chantilly)

4515 Daly Drive, Suite H
Chantilly, VA 20151

0349742-7
Active APELSCIDLA 0411000535

(exp 02-28-14)

Nico DeLeon, PE
0402023030 
(exp 2-28-14)

Geotechnical Engineering Testing 
Solutions - Business Entity 
(Virginia Beach)

204-B Grayson Road
Virginia Beach, VA  23462

0541847-0
Active APELSCIDLA 0407004018 

(exp 12-31-11)

Camille Kattan, PE
018045 (exp 07-31-12)

Mark Scholefield, PE
033932 (exp 4/30/14)
Office: Virginia Beach, VA

Geotechnical Engineering Testing 
Solutions - Business Entity Branch Of-
fice (Williamsburg)

1592 Penniman Road
Suite E
Williamsburg, VA 23185

0541847-0
Active APELSCIDLA 0411000366

(exp 02-28-14)

Camille Kattan, PE
018045 (exp 07-31-12)

Camille Kattan, PE
018045 (exp 07-31-12)
Office: Williamsburg, VA

Knight, Dorin and Rountrey - Real 
Estate Appraiser Business
(Mechanicsville)

9097 Atlee Station Road
Suite103
Mechanicsville, VA 2 3116

0281584-3
Active CORPORATION 4008000303

(exp. 12-31-13)

Allen G. Dorin, Jr. 
4001000562  

(exp. 11-30-11)

Allen G. Dorin, Jr.*
4001000562  (exp. 11-30-13)
Office: Mechanicsville, VA

 

  *  = Key Personnel
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ATTACHMENT 4.2.3(a) 

LEAD CONTRACTOR - WORK HISTORY FORM 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location  
    
Branscome, Inc.  

b. Name of the prime design 
consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: Commonwealth Railway 
Mainline Safety Relocation 
Project 
 
Location:  Portsmouth and 
Chesapeake, VA 
 
 

Name: Moffatt & Nichol Engineers Name of Client./ Owner:  
Virginia Port Authority 
 
Phone: 757-683-2013 
Project Manager: Jeffrey A. Florin, PE 
Deputy Executive Director, Operations 
600 World Trade Center 
Norfolk, VA  23510 
Phone: 757-683-2153 
Email: jflorin@portofvirginia.com 

 
December 31, 

2009 

 
December 31, 

2009 

 
$54,750 

 
$54,750 

 
$54,750 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
 

The Commonwealth Railway Mainline Safety Relocation Project (CRMSRP), also known as the Median Rail Relocation consisted of the 
relocation of 4.5 miles of the West Norfolk Spur of the Commonwealth Rail Line to the medians of the Western Freeway (Route 164) and 
Interstate 664 through Chesapeake and Portsmouth, VA.  
 
Branscome was the lead contractor on this design-build project; the lead designer was Moffatt & Nichol Engineers. The scope of work included 
extensive relocation of existing utilities, clearing and grubbing, fine grading, material supply, asphalt paving, concrete paving, bridge 
construction, and various other construction tasks. As lead contractor Branscome was responsible for all phases of the job including scheduling, 
coordination with public entities, ROW acquisition, budgeting, and timely delivery.  Construction began with the plans approximately 30% 
complete.  Branscome worked closely with the owner and the designer to ensure that final product met with all requirements and satisfied the 
needs of the Virginia Port Authority.   
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ATTACHMENT 4.2.3(a) 
LEAD CONTRACTOR - WORK HISTORY FORM 

(LIMIT 1 PAGE PER PROJECT) 
 

b. Project Name & Location  
    
Branscome, Inc.  

b. Name of the prime design 
consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: VDOT Order #B30 / 
Route 17 Gloucester Point Road 
Widening  
 
Location:  Gloucester, VA 
 

 
 
 

Name: (Not Design-Build Delivery Method) Name of Client./ Owner:  
Virginia Department of Transportation 
 
Phone:  804-786-2801 
Project Manager: Thomas A. Druhot, PE 
Area Construction Engineer 
1401 East Broad Street 
Richmond, VA  23219 
Phone:  757-592-6068 
Email: Thomas.Druhot@vdot.virignia.gov 

 
October 31, 2011 

 
August 31, 2011 

 
$5,853.73 

 
$6,539 

 
$6,539 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
 
 
Branscome was the prime contractor on VDOT Order #B30 in Gloucester, VA.  This road widening project, which included improvements from 
Coleman Bridge to Route 1237, is expected to help the flow of traffic for the Gloucester residents along the heavily travelled corridor.  
Improvements included the widening of the shoulders, the addition of a dividing median in the center of the highway, the construction of 
additional turn lanes, and the installation of traffic signals.  The primary construction tasks included milling and repaving existing asphalt surfaces, 
grading, storm drain, structures, water lines, sanitary sewer, curb and gutter, stone placement, asphalt paving, topsoil, seeding, pond excavation, 
signalization, traffic control, and subcontractor management. 
 
Since this section of Route 17 is so heavily trafficked, proactive traffic control and safety measures were essential to the success of the project.  
Branscome met early with all of the project stakeholders and worked with them throughout the project to ensure minimal disruptions. 
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ATTACHMENT 4.2.3(a) 
LEAD CONTRACTOR - WORK HISTORY FORM 

(LIMIT 1 PAGE PER PROJECT) 
 

c. Project Name & Location  
    
Branscome, Inc.  

b. Name of the prime design 
consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: VDOT Order # K79 / 
Route 58 VB Blvd Improvements 
 
Location:  Norfolk, VA 
 
 

Name:  (Not Design-Build Delivery Method) Name of Client./ Owner:  
Virginia Department of Transportation 
 
Phone:  804-786-2801 
Project Manager: Mitch Layton 
Project Manager 
1401 East Broad Street 
Richmond, VA  23219 
Phone:  757-494-5470 
Email: Mitch.Layton@vdot.virginia.gov 

 
April 21, 2010 

November 1, 2010 
(numerous client 
directed change 
orders and a client- 
approved Value 
Engineering 
proposal offered by 
Branscome led to 
modification of 
original 
completion date.) 

 
$9,739.07 

 
$9,951 

 
$9,951 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
 
 
Branscome was the prime contractor on VDOT Order #K79.  The project provided road improvements to Virginia Beach Blvd in Norfolk, VA. The main improvements were road realignment, new pavement layers, and utility 
improvements. The scope of work also included grading, storm drain, structures, water lines, sanitary sewer, curb and gutter, stone placement, asphalt paving, topsoil and seeding, signalization, traffic control, and subcontractor 
management. Branscome offered a value engineering proposal to change the pavement design to include a stress absorbing membrane interlayer (SAMI), which was accepted by VDOT and saved the project more than $200,000. 
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ATTACHMENT 4.2.3(b) 

 
LEAD DESIGNER - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location  

 
VHB     

b. Name of the prime/general 
contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e.  Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name:  Design-Build Services 
for Route 50 Roadway 
Improvements Project (Gilberts 
Corner) 
 
Location: Loudoun County, VA 

Name: The Lane Construction Company Name of Client.: 
Virginia Department of Transportation 
Northern Virginia District 
Phone:  703-383-8368 
Project Manager: Helen Cuervo, PE 
4975 Alliance Drive 
Fairfax, VA 22030 
Phone: 703-366-1931 
Email: Helen.Cuervo@vdot.virginia.gov 

March 2010 
 

December 2009 $13,400 
 

$13,400 
 

$1,900 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
The project included construction of four roundabouts at or near the existing intersection of Route 50 and Route 15 and construction of a new roadway between Route 50 and Route 15. 
 
As the design lead, VHB designed the roadway based on a preliminary concept plan developed by VDOT.  VHB made substantive alterations to the original concept plan that provided both operational and safety enhancements. In 
addition, VHB also developed an innovative construction staging plan that positively influenced the final design implemented as well as introduced the drivers of Virginia to roundabouts. VHB was responsible for acquiring all related 
environmental permits and for providing right of way acquisition design services. This comprehensive design-build project also relied on VHB to perform utility relocation design services, construction phase design services, and 
structural services for permanent structures.  
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ATTACHMENT 4.2.3(b) 
 

LEAD DESIGNER - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

b. Project Name & Location  
 

VHB     

b. Name of the prime/general 
contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e.  Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name: Sarasota Rails to Trails: 
The Legacy Trail Design-Build 
 
 
Location: Sarasota County, FL 

Name: Gibbs & Register, Inc. Name of Client.: Sarasota County 
Phone: 941-861-5000 
Project Manager: Thai Tran, PE 
Manager, Public Works, Road Program Design 
Phone: 941-861-0889 
Email: TTran@scgov.net 

March 2008 March 2008 $14,900 $14,900 $1,000 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
Envisioned two decades ago as a haven for walkers, hikers, cyclists and joggers; the long-awaited Venice to Sarasota Rail Trail has finally become a reality. Thanks to $15 million in additional funding, Phase II of the planned 
development was completed in 2008: 
 

• Design and construction of 10.6 miles of 12 foot wide paved trail  
• Rehabilitation of four railroad bridges and installation of two new bridges  
• Construction of eight trail access connections  
• Connection to the Venetian Waterway Trail  
 

The trail, now known as The Legacy Trail, required integration of environmental constraints, historical requirements, stormwater management, and the County’s master trail plan. As the design lead on this important link in the County’s 
master trail plan, VHB was responsible for: 
 

• Preparing the preliminary and final construction plans  
• Ensuring that all necessary permits were approved  
• Providing value engineering collaboration  
• Designing road crossings and signals  
• Bridge rehabilitation and replacement design  
 

VHB provided environmental services that included creating a program to manage contaminated soils and investigating potential impacts to threatened and endangered 
species. We included design to avoid impacts to the numerous protected gopher tortoises and scrub-jays along the trail. VHB also prepared the Environmental Resource 
Permit for the Southwest Florida Water Management District. 
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ATTACHMENT 4.2.3(b) 
 

LEAD DESIGNER - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

c. Project Name & Location  
 

VHB    

b. Name of the prime/general 
contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e.  Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name: Designing and Planning 
the Blackstone River Bikeway  
 
Location: Blackstone River 
Valley, RI 

Name: (Design-Bid-Build project) Name of Client: Rhode Island Department of 
Environmental Management 
Phone:  401-222-2797 
Project Manager: Robert Bailey 
Principal Civil Engineer 
235 Promenade Street 
Providence, RI 02908 
Phone: 401-222-2776 x7702 
Email: robert.bailey@dem.ri.gov 

Original contract was 
signed in 1993 with a 
value of $3.2M. 
The scope and fee at 
this time was known 
to have numerous 
items to be 
completed by 
supplemental 
agreement as the 
design details were 
developed.  

2017 $22,500 
(to construct 15.5 
miles of bikeway) 

Approximately 5 miles 
remain. Anticipate $3M 
more in design fees and 

construction costs of 
$20M.  

$9,500 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
VHB developed innovative plans for creating the bikeway over the course of the project, which began in 1993. The bikeway traverses varied terrains including through sensitive wetlands on a boardwalk, through urban and industrial 
areas, along an active railroad, and across a dam. Other challenges included the mitigation of contaminated soils on EPA Superfund sites. An active railroad required design of rail grade crossings. VHB’s experience in context-sensitive 
design enabled the construction of bikeway segments on the original historic 1830 Blackstone Canal towpath and through historic mill districts. VHB professionals served as technical guides, successfully bringing the design through 
substantive technical reviews and right-of-way coordination to achieve consensus from RIDOT, RIDEM, the National Park Service, and several state and federal agencies. VHB also participated in the permitting, design and construction 
of the bikeway.  
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	UATTACHMENT 4.1.78(a)
	UCERTIFICATION REGARDING DEBARMENT
	1) The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:
	2) Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this proposal.




