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4.1.10 DBE Participation 
 
Curtis Contracting, Inc. is committed to achieving a seventeen percent (17%) DBE participation goal for 
the entire value of the contract. 
 
4.1.11 Substantial Completion and Final Completion Dates 
 
Curtis Contracting, Inc. estimates substantial completion by September 30, 2013. Curtis Contracting, 
Inc. estimates final completion by September 30, 2013. 
 
 
The signature below affirms that the information supplied in this proposal is true and accurate to the best 
of our knowledge.  VDOT is hereby authorized to confirm all information contained in this proposal.  
The Curtis Contracting, Inc. Design-Build Team is enthusiastic about the opportunity to participate in 
the Design-Build process for the Virginia Capital Trail project, and we are confident that our team will 
complete this project on time and within your budget.  The team offered by Curtis Contracting, Inc. 
brings the leadership, skills and shared core values that will help VDOT deliver projects to the citizens 
of the Commonwealth that set the standards for others to follow. 
 
Sincerely, 
CURTIS CONTRACTING, INC. 
 
 
Andrew R. Curtis Jr.  
Executive Vice President 

 

























































Request for Proposals  Virginia Capital Trail – New Market Heights Phase  
Part 1  Henrico County and Charles City County, Virginia                                                                    
Instructions for Offerors  Project No.  0005-964-562, P-101, R-201, C-501 
March 16, 2012addendum#1 – April 13, 2012  Contract ID # C00086279DB51 
 

______________________________________________________________________________________ 
Commonwealth of Virginia 

Virginia Department of Transportation 
 

ATTACHMENT 4.1.78(b) 
CERTIFICATION REGARDING DEBARMENT 

LOWER TIER COVERED TRANSACTIONS 

    
(To be completed by Lower Tier Participants) 

UPC No.: 86279 
 
1)  The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any Federal department or agency. 
 
2) Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 
 
The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of 
the Offeror for contracts to be let by the Commonwealth Transportation Board. 
 
  ____________________________________ __________________ 
Signature  Date                         Title 
 
____________________________________________________________ 
Name of Firm 
 
 
 
 
 

April 25, 2012 President

GET Solutions, Inc.













































































 

 

 
ATTACHMENT 4.2.5(a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location     b. Name of the prime design 

consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: 
Rt. 199 
Segments 1B, 3, 4 (PPTA) 
Location: 
James City County, VA 

Name: 
Wilbur Smith Associates 

Name of Client./ Owner: VDOT 
Phone: (757) 925-2627 
Project Manager: David Black 
Phone: (757) 925-2627 
Email: david.black@vdot.virginia.gov 

2005 (1B) 
2005 (3) 
2005 (4) 

2004 (1B) 
2005 (3) 
2004 (4) 

$32,400 $32,400 $32,400 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
 
This project was an innovative procurement by the Virginia Department of Transportation for the Design-Build construction to complete expansion of the Route 199 corridor from 2 lanes to 4 lanes for approximately three 
miles. The project included the construction of a 1,200 lf parallel bridge crossing over College Creek, 1,500 lf of sound absorptive concrete barrier wall, 300,000 cubic yards of excavation, 45,000 tons of asphalt pavement, 
interchange improvements at Route 31, and the relocation of Route 359 into the Colonial National Parkway at Jamestown. The scope of work included all environmental permitting, right of way acquisition and utility 
relocation. The design and construction phasing was geared to support live traffic on the active Route 199 corridor while new construction and existing roadway improvements were accomplished. This time sensitive 
improvement was necessary to support our country's 400th Anniversary. 
 
 
“This project is a good example of how design-build can work, and work well.”  
Philip A. Shucet, Hampton Roads Transit, Interim General Manager 
 
“Your team completed each phase of the project well ahead of schedule.  Your proactive collaboration with VDOT and communications with the local governments and the citizens led to strong community support for the work.  Equally 
important to your timely completion is your quality and safety record. Our Construction Quality Inspection Program team reviewed the project and reported a score of 94, which exceeds our statewide and District average, as well as 
our statewide goal.  Your priority for project safety led to a Project Incidence Rate well below the industry average.  Thank you for your contributions to the successful completion of this important project for the Commonwealth. VDOT 
looks forward to other opportunities to work with your team.”  
Malcolm T. Kerley, PE, VDOT Chief Engineer 
 
“Clearly, the success of the Jamestown Corridor Improvements was a result of your dedication and commitment to quality.”  
Sanford B. Wanner, James City County Administrator 
 
“For finishing well ahead of schedule, saving over ¾ million in taxpayer dollars, and achieving an exceptional safety record, you should be very proud.  I particularly want to thank you for your creative and thorough work on behalf of 
the City of Williamsburg to resolve the many difficult issues surrounding the reconstruction of the Route 199/Jamestown Road intersection located within the city limits.  Best wishes for continued success.”  
Jackson C. Tuttle, City of Williamsburg Manager 
 



 

 

 
ATTACHMENT 4.2.5(a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location     b. Name of the prime design 

consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: 
Warhill Infrastructure & 
Roadways 
(PPEA) 
Location: 
James City County, VA 

Name: 
Timmons Group 

Name of Client./ Owner: James City 
County 
Phone: (757) 253-6728 
Project Manager: Bernie Farmer 
Phone: (757) 259-4117 
Email:  

2007 2007 $35,041 $37,382 $37,382 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
 
The scope of work included the development of a 588 acre site, located south of US Route 60 on Centerville Road. Infrastructure Improvements included land clearing, 200,000 cubic yards of excavation, 2,100 lf of 72” 
diameter storm drain, roadway construction, sitework for a 1,450 student high school for Williamsburg-James City County Schools, sitework for a 350,000 square foot campus site for Thomas Nelson Community College, 
construction of a 3,000-seat stadium and six multi-use synthetic grass athletic fields venue. The Design-Build PPEA included all environmental permitting, right of way acquisition and utility relocation. Work also included 
the reconstruction of two (2) earthen dams. CCI’s continuous emphasis on environmental compliance earned them the award by James City County Board of Supervisors for Environmental Stewardship in 2008. 
 
James City County’s Board of Supervisors awarded Curtis Contracting its prestigious Contractor of the Year Award for their extensive efforts in erosion control throughout the project.   
 
 
“This project is a great example and success story for projects implemented under the guidelines of the Public Private Education Act (PPEA).  The Curtis Contracting Team’s professionalism and attention to every small detail were 
paramount to the success of this project.  It was a pleasure to see the significant change in progress from week to week and to receive such positive feedback in the reports from my staff members involved.” 
 
“The Curtis Contracting Team’s professionalism and attention to safety, quality, and schedule were dominant throughout.  Your team’s hands-on approach was directly related to the success of the project.” 
Sanford B. Wanner, James City County Administrator 
 



 

 

ATTACHMENT 4.2.5(a) 
 

LEAD CONTRACTOR  - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

a. Project Name & Location     b. Name of the prime design 
consulting firm responsible for the 
overall project design. 

c. Contact information of the Client or 
Owner and their Project Manager who 
can verify Firm’s responsibilities.   

d.  Contract 
Completion 
Date 
(Original) 

e.  Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Dollar Value of Work 
Performed by the Firm identified 
as the Lead Contractor for this 
procurement.(in thousands) 

Original Contract 
Value 

Final or Estimated 
Contract Value 

Name: 
I-295 / Meadowville Road 
Interchange Improvements 
Location: 
Chesterfield County, VA 

Name: 
Parsons Brinckerhoff, Inc. 

Name of Client.: VDOT 
Phone: (804) 524-6153 
Project Manager: Ian Millikan 
Phone: (804) 524-6153 
Email: ian.millikan@vdot.virginia.gov 

2011 2011 $11,715 $11,820 $11,820 

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the 
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly. 
 
This design-build project involved Phase I of the I-295/Meadowville Road Interchange project. Work included the design and construction of four on/off ramps from existing I-295 to Meadowville Road, widening of I-295 in 
the ramp areas, and widening of Meadowville Road. Project details included two signalized interchanges on Meadowville Road, signage, guardrail, asphalt pavement, concrete pavement, drainage, utility relocation, 
striping, clearing and mass grading.  Curtis Contracting was responsible for all aspects of the design, QA/QC, permit compliance and construction. CCI self-performed all project management, mass excavation, roadway 
subbase, storm drainage/basin construction, pavement demolition, traffic control and guardrail installation.  Major items of work included approx 120,000 cubic yards of mass excavation; 20,000 cubic yards of borrow 
excavation; 26,000 sy of concrete pavement; 23,000 tons of asphalt; and 27,000 tons of aggregate base material. 
 

 



 

 

 
ATTACHMENT 4.2.5(b) 

 
LEAD DESIGNER  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
a. Project Name & Location     b. Name of the prime/ general 

contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e. Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name: 
Virginia Capital Trail, 
Sherwood Forest Phase 
Location: 
Charles City County, VA 

Name: 
Curtis Contracting, Inc. 

Name of Client.: VDOT 
Phone: (804) 524-6153 
Project Manager: Ian Millikan 
Phone: (804) 524-6153 
Email: ian.millikan@vdot.virginia.gov 

2012 Ongoing  
(on track for 

2012 completion) 

$8,800 $8,800 $1,150 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
Parsons Brinckerhoff is serving as the prime designer providing design and Construction Engineering Inspection for this design-build project to construct a new trail between the Charles City Courthouse and the 
Chickahominy River. The trail is approximately eight feet wide and approximately 12.5 miles long. Parsons Brinckerhoff is responsible for right-of-way acquisition, environmental permitting, geotechnical engineering, as 
well as utility relocation services. Services were provided from Parsons Brinckerhoff’s Norfolk office. The same team responsible for the delivery of this project is proposed for the New Market Heights phase. 



 

 

ATTACHMENT 4.2.5(b) 
 

LEAD DESIGNER  - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

a. Project Name & Location     b. Name of the prime/ general 
contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e. Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name: 
Princess Anne 
Neighborhood Park Master 
Plan 
Location: 
Virginia Beach, VA 

Name: 
Excel Paving Corp. 

Name of Client.: City of Virginia 
Beach 
Phone: (757) 385-4131 
Project Manager: Phil Pullen 
Phone: (757) 385-4131 
Email: ppullen@vbgov.com 
 

June 2012 Ongoing  
(on track for June 
2012 completion) 

$900 $1,100 $105 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
Parsons Brinckerhoff served as the prime designer responsible for preparing a feasibility study to redevelop the Princess Anne Neighborhood Park located at the corner of Princess Anne Road and Dam Neck Road.  As part 
of this study, existing site conditions were evaluated including on-site and off-site views, trees and vegetation, use patterns, existing recreational facilities and infrastructure.  Alternatives were developed to include a 
“gateway” sign feature, pull-off, and a directory providing information on amphitheater and athletic field events, group picnic and activity facilities, and pedestrian trails.  The study also evaluated how to incorporate the 
“Garden of Lights” sculpture into the facilities.  Study level costs estimates were prepared to include gateway and recreational features, as well as required infrastructure improvements that would maintain desired tree 
preservation.  Upon completion of the study, Parsons Brinckerhoff proceeded to design the first phase of the Master Plan, which is the revitalization of the Princess Anne Commons Gateway Park. The project includes the 
addition of recreational trails, new parking facilities, bioretention, planted meadows, and an architectural entrance to the park. 



 

 

ATTACHMENT 4.2.5(b) 
 

LEAD DESIGNER  - WORK HISTORY FORM 
 

(LIMIT 1 PAGE PER PROJECT) 
 

a. Project Name & Location     b. Name of the prime/ general 
contractor responsible for overall 
construction of the project. 

c. Contact information of the Client and 
their Project Manager who can verify 
Firm’s responsibilities.   

d.  Construction 
Contract 
Completion 
Date 
(Original) 

e. Construction 
Contract 
Completion 
Date (Actual 
or Estimated) 

f. Contract Value (in thousands) g. Design Fee for the Work 
Performed by the Firm identified 
as the Lead Designer for this 
procurement.(in thousands) 

Construction  
Contract Value 
(Original) 

Construction 
Contract Value 
(Actual or 
Estimated) 

Name: 
I-295 / Meadowville Road 
Interchange Improvements 
Location: 
Chesterfield, VA 

Name: 
Curtis Contracting, Inc. 

Name of Client.: VDOT 
Phone: (804) 524-6153 
Project Manager: Ian Millikan 
Phone: (804) 524-6153 
Email: ian.millikan@vdot.virginia.gov 

2011 2011 $11,715 $11,820 $994 

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a 
subconsultant. 
 
Parsons Brinckerhoff served as the prime designer providing design and Construction Engineering Inspection for this design-build project to construct a new interchange at  Meadowville Road and Interstate 295 in 
Chesterfield, VA. This high profile project provides interstate access to the Meadowville Technology Park and was delivered on a fast track basis using design-build delivery. Services were provided from Parsons 
Brinckerhoff’s Norfolk office. The same team responsible for the delivery of Meadowville Road is proposed for this project. 
 
This project is Phase I of an ultimate full-CD cloverleaf interchange that also includes collector-distributor lanes. The total length of Phase I is approximately 1.5 miles.  
 
The total contract timeline for this project was 15 months, with design completed five months from Notice to Proceed (NTP, September 9, 2010) and construction scheduled for a 12-month operation.  The aggressive 
schedule called for overlap between the design and construction.  To accelerate the construction schedule, the design delivery schedule was adjusted to coincide with the sequence of construction: 
 
• Parsons Brinckerhoff delivered the Erosion and Sediment Control plan as well as the stormwater management plan four weeks from NTP. 
• Parsons Brinckerhoff delivered a rough grading and drainage plan six weeks from NTP.  
• Parsons Brinckerhoff delivered the maintenance of traffic plan, the sequence of construction plan, signals, signing, and striping plans 16 weeks from NTP. 
• Parsons Brinckerhoff delivered the final roadway plans at 20 weeks from NTP. 
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