



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
1401 EAST BROAD STREET
RICHMOND, VIRGINIA 23219 2000

Charles A. Kilpatrick, P.E.
Commissioner

May 19, 2014

NOTICE OF INTENT TO AWARD

UPC: 103318
Project No. 0620-029-017, P101, R201, C501
Braddock Road and Pleasant Valley Road Intersection Improvement
Northern Virginia District
Contract No.: **C00103318DB71**

Mr. Manuel Fernandes
Vice President
Fort Myer Construction Corporation
2237 33rd Street, NE
Washington, DC 20018

Dear Mr. Fernandes:

Fort Myer Construction Corporation has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of **\$4,178,333.00** and will be recommended for award. Therefore, please make immediate arrangements to provide the Virginia Department of Transportation (VDOT) with the Escrow Proposal Documents as noted in RFP Part 1, Section 11.7 no later than **May 22, 2014**. Please also provide the Escrow Proposal Agreement (attached to this letter) and the Post Notice of Intent to Award submittals as referenced in RFP Part 1, Section 4.4 at this same time.

Furthermore, in accordance with the provisions set forth in Exhibit 1 to Part 3 and RFP Part 5, please provide the items listed below no later than **June 3, 2014**. The required forms are available on the VDOT Online forms website <http://vdotforms.vdot.virginia.gov/>.

1. RFP Exhibit 1 to Part 3 (attached; signature required)
2. Contract Performance Bond (Form C-18a)
3. Contract Payment Bond (Form C-18a)
4. SWPPP Certification Statement (Form C-45)
5. Subcontractor/Supplier Solicitation and Utilization Form (Form C-48)

6. Certificates of Insurance as required for each of the following:

- Workers compensation and Employers Liability Insurance
- Commercial General Liability Insurance
- Automobile Liability Insurance
- Umbrella/Excess Liability Insurance
- Architects/Engineers professional liability Insurance
- Contractor's Pollution liability Insurance
- Builder's Risk Insurance


Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of these items and forms listed above to this office by the due date could cause a delay in the execution of the contract.

You must be registered with eVA (www.eva.state.va.us) in order to be awarded the project.

Mr. Amir Salahshoor, the VDOT Project Manager, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling (703-259-1957). The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 must be prepared and sent to the Project Manager for review and approval within ninety (90) days of the Notice to Proceed. The VDOT Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,



FOR

Don E. Silies
State Construction Contract Officer

Attachments

cc: Helen Cuervo, P.E., Northern Virginia District Administrator
Bill Cuttler, P.E., Northern Virginia District Construction Engineer
Susan Shaw, P.E., District Engineer, Virginia Megaprojects
Shirlene Cleveland, P.E., Northern Virginia District Design-Build Program Manager
Amir Salahshoor, P.E., Northern Virginia District Location & Design
Shailendra Patel, P.E., DBIA, Director, Alternate Project Delivery Office
Jeff Roby, P.E., DBIA, Design-Build Program Manager, Alternate Project Delivery Office
Bryan Stevenson, P.E., Senior Project Delivery Engineer, Alternate Project Delivery Office