
BID TABULATIONS

FEBRUARY 24, 2016 BID LETTING

Attached are tabulations of bids for all projects, which have been awarded by the 
Virginia Department of Transportation for the above letting.

The following projects have been rejected:

Order Numbers:  J40 (108085); T84 (107975) 

LEGEND FOR SYMBOLS INDICATED ON TABULATIONS SHEETS:

 @ Includes Quantity Items
 ** Major Items

 & Price Adjustments Items
 + Special Items
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

70,411.000

GAL

1.80000 126,739.80 2.30000 161,945.30

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

7,132.230

TON

18.14000 129,378.65 31.80000 226,804.91

0030 16350

ASPHALT CONCRETE TY.
SM-12.5A

25,245.910

TON

53.09000 1,340,305.36 74.45000 1,879,558.00

0040 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

9,321.440

TON

62.13000 579,141.07 74.23000 691,930.49

0050 16362

ASPHALT CONCRETE TY.
SM-19.0A

40,001.000

TON

48.54000 1,941,648.54 74.00000 2,960,074.00

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

5,194.920

SY

3.63000 18,857.56 3.25000 16,883.49

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107440

12/02/16 COMPLETION DATE

BRISTOL, SMYTH, WASHINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)PM1F-961-F17,N501, None; (NFO)PM1F-961-F17,N501,
STP-PM01(317); (NFO)PM1F-961-F17,N501, STP-PM01(314);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

140,398.130

SY

1.25000 175,497.66 2.10000 294,836.07

0080 24265

NS MAINTENANCE OF TRAFFIC
Various Locations

(1)

LS

51,112.56000 51,112.56 391,550.00000 391,550.00

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

405,075.000

LF

0.43000 174,182.25 0.54000 218,740.50

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.54000 0.54 0.68000 0.68

0110 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

18.75000 18.75 23.22000 23.22

0120 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

408.000

LF

15.00000 6,120.00 18.58000 7,580.64

0130 54100

NS PAVEMENT MARKING temp
pave mark 4"

208,476.000

LF

0.09000 18,762.84 0.13000 27,101.88
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107440

12/02/16 COMPLETION DATE

BRISTOL, SMYTH, WASHINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)PM1F-961-F17,N501, None; (NFO)PM1F-961-F17,N501,
STP-PM01(317); (NFO)PM1F-961-F17,N501, STP-PM01(314);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,602.000

EA

25.50000 40,851.00 32.59000 52,209.18

0150 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

51.000

EA

143.00000 7,293.00 189.17000 9,647.67

0160 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

178.75000 178.75 236.45000 236.45

0170 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,250.00000 2,500.00 1,071.94000 2,143.88

0180 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,562.50000 1,562.50 1,339.92000 1,339.92

Section Total with LCC: $4,614,150.83 $6,942,606.28

Life Cycle Costs:

$4,614,150.83 $6,942,606.28Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107440

12/02/16 COMPLETION DATE

BRISTOL, SMYTH, WASHINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)PM1F-961-F17,N501, None; (NFO)PM1F-961-F17,N501,
STP-PM01(317); (NFO)PM1F-961-F17,N501, STP-PM01(314);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

18.14000 18.14 0.00000 0.00

Section Total with LCC: $18.14 $0.00

Life Cycle Costs:

$18.14 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,942,606.28$4,614,168.97

$4,614,168.97

Contract Item Totals

$6,942,606.28Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107440

12/02/16 COMPLETION DATE

BRISTOL, SMYTH, WASHINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)PM1F-961-F17,N501, None; (NFO)PM1F-961-F17,N501,
STP-PM01(317); (NFO)PM1F-961-F17,N501, STP-PM01(314);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $4,614,168.97 100.00%

2 R206 ROGERS GROUP, INC. $6,942,606.28 150.46%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0M115PM107440

February 24, 2016 10:00AM

(NFO)PM1F-961-F17,N501, None; (NFO)PM1F-961-F17,N501,
STP-PM01(317); (NFO)PM1F-961-F17,N501, STP-PM01(314);

BRISTOL, SMYTH, WASHINGTON

107

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16130

EMUL. ASPHALT SLURRY SEAL
TYPE C

629,427.000

SY

1.91000 1,202,205.57

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

59,932.00000 59,932.00

Section Total with LCC: $1,262,137.57

Life Cycle Costs:

$1,262,137.57Section Totals:

( ) indicates item is bid as Lump Sum

$1,262,137.57

$1,262,137.57

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):109

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115SS108096

10/28/16 COMPLETION DATE

BLAND, GRAYSON, WYTHE

Min: Max:

03/30/2016Date Printed:

SS1B-961-F17,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $1,262,137.57 100.00%

Vendor Ranking

Contract ID:

2016 SLURRY SEAL (VOLUME 1 OF 2)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/28/16 COMPLETION DATE

C0M115SS108096

February 24, 2016 10:00AM

SS1B-961-F17,N501, NONE;

BLAND, GRAYSON, WYTHE

109

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

15,788.000

GAL

2.40000 37,891.20 2.49000 39,312.12

0020 16340

ASPHALT CONCRETE TY. SM-9.5D

17,940.520

TON

67.40000 1,209,191.05 82.86000 1,486,551.49

0030 16392

ASPHALT CONCRETE TY.
BM-25.0D

803.030

TON

82.74000 66,442.70 87.01000 69,871.64

0040 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

154,423.870

SY

2.04000 315,024.69 1.36000 210,016.46

0050 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

3,461.330

SY

9.51000 32,917.25 7.86000 27,206.05

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

62,937.14000 62,937.14 102,329.09000 102,329.09

0070 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

19,450.000

LF

0.84000 16,338.00 0.82000 15,949.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):222

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2H600106317

12/02/16 COMPLETION DATE

FRANKLIN

Min: Max:

03/30/2016Date Printed:

(NFO)PM2H-033-F16,P401, STP-PM02(407);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.05000 1.05 1.03000 1.03

0090 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

91,800.000

LF

1.30000 119,340.00 1.28000 117,504.00

0100 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.63000 1.63 1.60000 1.60

0110 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 24"

112.000

LF

17.33000 1,940.96 17.00000 1,904.00

0120 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I) (4")

130,498.000

LF

0.16000 20,879.68 0.15000 19,574.70

0130 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I) (6")

91,800.000

LF

0.19000 17,442.00 0.18000 16,524.00

0140 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (STOP BAR
12")

112.000

LF

2.89000 323.68 2.83000 316.96
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):222

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2H600106317

12/02/16 COMPLETION DATE

FRANKLIN

Min: Max:

03/30/2016Date Printed:

(NFO)PM2H-033-F16,P401, STP-PM02(407);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED SINGLE ARROW

2.000

EA

414.75000 829.50 406.85000 813.70

0160 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 24"

1.000

LF

21.66000 21.66 21.25000 21.25

0170 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

518.44000 518.44 508.56000 508.56

0180 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

505.000

EA

34.13000 17,235.65 33.48000 16,907.40

Section Total with LCC: $1,919,276.28 $2,125,313.05

Life Cycle Costs:

$1,919,276.28 $2,125,313.05Section Totals:

( ) indicates item is bid as Lump Sum

$2,125,313.05$1,919,276.28

$1,919,276.28

Contract Item Totals

$2,125,313.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):222

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2H600106317

12/02/16 COMPLETION DATE

FRANKLIN

Min: Max:

03/30/2016Date Printed:

(NFO)PM2H-033-F16,P401, STP-PM02(407);



( ) indicates item is bid as Lump Sum
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):222

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2H600106317

12/02/16 COMPLETION DATE

FRANKLIN

Min: Max:

03/30/2016Date Printed:

(NFO)PM2H-033-F16,P401, STP-PM02(407);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,919,276.28 100.00%

2 T006 BOXLEY ASPHALT, LLC $2,125,313.05 110.74%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2H600106317

February 24, 2016 10:00AM

(NFO)PM2H-033-F16,P401, STP-PM02(407);

FRANKLIN

222

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

11,415.000

GAL

2.38000 27,167.70 2.44000 27,852.60

0020 16340

ASPHALT CONCRETE TY. SM-9.5D

12,219.670

TON

77.58000 948,002.00 92.92000 1,135,451.74

0030 16392

ASPHALT CONCRETE TY.
BM-25.0D

622.100

TON

96.41000 59,976.66 87.95000 54,713.70

0040 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

111,081.200

SY

2.56000 284,367.87 1.64000 182,173.17

0050 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

2,827.730

SY

9.87000 27,909.70 5.95000 16,824.99

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

46,180.07000 46,180.07 82,793.02000 82,793.02

0070 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

84.000

LF

0.84000 70.56 0.82000 68.88

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):223

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2I600106318

12/02/16 COMPLETION DATE

BOTETOURT

Min: Max:

03/30/2016Date Printed:

(NFO)PM2I-011-F16,P401, STP-PM02(408);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.05000 1.05 1.03000 1.03

0090 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

58,050.000

LF

1.30000 75,465.00 1.28000 74,304.00

0100 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.63000 1.63 1.60000 1.60

0110 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 24"

168.000

LF

17.33000 2,911.44 17.00000 2,856.00

0120 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I) (4")

58,218.000

LF

0.16000 9,314.88 0.15000 8,732.70

0130 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I) (6")

58,050.000

LF

0.19000 11,029.50 0.18000 10,449.00

0140 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (STOP BAR
12")

168.000

LF

2.89000 485.52 2.83000 475.44
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):223

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2I600106318

12/02/16 COMPLETION DATE

BOTETOURT

Min: Max:

03/30/2016Date Printed:

(NFO)PM2I-011-F16,P401, STP-PM02(408);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED SINGLE ARROW

6.000

EA

414.75000 2,488.50 406.85000 2,441.10

0160 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 24"

1.000

LF

21.66000 21.66 21.25000 21.25

0170 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

518.44000 518.44 508.56000 508.56

0180 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

290.000

EA

34.13000 9,897.70 33.48000 9,709.20

Section Total with LCC: $1,505,809.88 $1,609,377.98

Life Cycle Costs:

$1,505,809.88 $1,609,377.98Section Totals:

( ) indicates item is bid as Lump Sum

$1,609,377.98$1,505,809.88

$1,505,809.88

Contract Item Totals

$1,609,377.98Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):223

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2I600106318

12/02/16 COMPLETION DATE

BOTETOURT

Min: Max:

03/30/2016Date Printed:

(NFO)PM2I-011-F16,P401, STP-PM02(408);



( ) indicates item is bid as Lump Sum

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):223

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2I600106318

12/02/16 COMPLETION DATE

BOTETOURT

Min: Max:

03/30/2016Date Printed:

(NFO)PM2I-011-F16,P401, STP-PM02(408);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,505,809.88 100.00%

2 T006 BOXLEY ASPHALT, LLC $1,609,377.98 106.88%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2I600106318

February 24, 2016 10:00AM

(NFO)PM2I-011-F16,P401, STP-PM02(408);

BOTETOURT

223

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

18,885.000

GAL

2.38000 44,946.30 2.40000 45,324.00

0020 16340

ASPHALT CONCRETE TY. SM-9.5D

16,416.620

TON

76.27000 1,252,095.61 89.95000 1,476,674.97

0030 16392

ASPHALT CONCRETE TY.
BM-25.0D

650.500

TON

103.60000 67,391.80 86.05000 55,975.53

0040 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

185,603.950

SY

2.09000 387,912.26 1.32000 244,997.21

0050 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

2,956.810

SY

12.55000 37,107.97 8.55000 25,280.73

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

74,872.50000 74,872.50 127,924.78000 127,924.78

0070 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

48,800.000

LF

0.84000 40,992.00 0.82000 40,016.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):224

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2K600106321

12/02/16 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)PM2K-080-F16,P401, STP-PM02(410);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.05000 1.05 1.03000 1.03

0090 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

84,574.000

LF

1.30000 109,946.20 1.28000 108,254.72

0100 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.63000 1.63 1.60000 1.60

0110 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 24"

691.000

LF

17.33000 11,975.03 17.00000 11,747.00

0120 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I) (4")

169,820.000

LF

0.16000 27,171.20 0.15000 25,473.00

0130 54100

NS PAVEMENT MARKING TEMP.
PAVE LINE MARK. (TY. F, CL I) (6")

72,220.000

LF

0.19000 13,721.80 0.18000 12,999.60

0140 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (STOP BAR
12")

619.000

LF

2.89000 1,788.91 2.83000 1,751.77
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):224

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2K600106321

12/02/16 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)PM2K-080-F16,P401, STP-PM02(410);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54101

NS PAVEMENT MARKING
BICYCLIST THRU ARROW

28.000

EA

320.25000 8,967.00 314.15000 8,796.20

0160 54101

NS PAVEMENT MARKING
HELMETED BICYCLIST SYMBOL

28.000

EA

309.75000 8,673.00 303.85000 8,507.80

0170 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED DOUBLE ARROW

1.000

EA

845.25000 845.25 829.15000 829.15

0180 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED SINGLE ARROW

48.000

EA

414.75000 19,908.00 406.85000 19,528.80

0190 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 24"

1.000

LF

21.66000 21.66 21.25000 21.25

0200 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

1,056.56000 1,056.56 1,036.44000 1,036.44
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):224

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2K600106321

12/02/16 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)PM2K-080-F16,P401, STP-PM02(410);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

518.44000 518.44 508.56000 508.56

0220 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

545.000

EA

34.13000 18,600.85 33.48000 18,246.60

Section Total with LCC: $2,128,515.02 $2,233,896.74

Life Cycle Costs:

$2,128,515.02 $2,233,896.74Section Totals:

( ) indicates item is bid as Lump Sum

$2,233,896.74$2,128,515.02

$2,128,515.02

Contract Item Totals

$2,233,896.74Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):224

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2K600106321

12/02/16 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)PM2K-080-F16,P401, STP-PM02(410);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $2,128,515.02 100.00%

2 T006 BOXLEY ASPHALT, LLC $2,233,896.74 104.95%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2K600106321

February 24, 2016 10:00AM

(NFO)PM2K-080-F16,P401, STP-PM02(410);

ROANOKE

224

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

14,766.000

GAL

2.25000 33,223.50 2.15000 31,746.90

0020 16340

ASPHALT CONCRETE TY. SM-9.5D

14,552.840

TON

65.00000 945,934.60 73.25000 1,065,995.53

0030 16392

ASPHALT CONCRETE TY.
BM-25.0D

2,733.620

TON

71.40000 195,180.47 79.00000 215,955.98

0040 16515

NS FLEXIBLE PAVEMENT
PLANING 10" DEEP MILLING

2,933.330

SY

10.71000 31,415.96 11.40000 33,439.96

0050 16515

NS FLEXIBLE PAVEMENT
PLANING 8" DEEP MILLING

1,724.800

SY

15.26000 26,320.45 13.75000 23,716.00

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

132,299.230

SY

1.38000 182,572.94 1.60000 211,678.77

0070 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

1,642.660

SY

9.58000 15,736.68 11.80000 19,383.39

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):225

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2L600106822

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/30/2016Date Printed:

(NFO)PM2L-009-F16,P401, ACSTP-PM02(415);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

21,200.00000 21,200.00 16,000.00000 16,000.00

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

126,996.000

LF

0.84000 106,676.64 0.73000 92,707.08

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.05000 1.05 0.92000 0.92

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

21,020.000

LF

1.30000 27,326.00 1.58000 33,211.60

0120 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.63000 1.63 1.98000 1.98

0130 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 24"

37.000

LF

17.33000 641.21 26.50000 980.50

0140 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL. I) (4")

275,012.000

LF

0.16000 44,001.92 0.03000 8,250.36
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):225

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2L600106822

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/30/2016Date Printed:

(NFO)PM2L-009-F16,P401, ACSTP-PM02(415);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL. I) (6")

21,020.000

LF

0.19000 3,993.80 0.03000 630.60

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (STOP BAR
12")

37.000

LF

2.89000 106.93 1.00000 37.00

0170 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 24"

1.000

LF

21.66000 21.66 33.08000 33.08

0180 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

448.000

EA

34.13000 15,290.24 35.00000 15,680.00

0190 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

866.25000 866.25 1,270.00000 1,270.00

0200 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,082.81000 1,082.81 1,590.00000 1,590.00

Section Total with LCC: $1,651,594.74 $1,772,309.65

Life Cycle Costs:

$1,651,594.74 $1,772,309.65Section Totals:

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):225

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2L600106822

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/30/2016Date Printed:

(NFO)PM2L-009-F16,P401, ACSTP-PM02(415);



( ) indicates item is bid as Lump Sum

$1,772,309.65$1,651,594.74

$1,651,594.74

Contract Item Totals

$1,772,309.65Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):225

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2L600106822

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/30/2016Date Printed:

(NFO)PM2L-009-F16,P401, ACSTP-PM02(415);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,651,594.74 100.00%

2 T006 BOXLEY ASPHALT, LLC $1,772,309.65 107.31%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2L600106822

February 24, 2016 10:00AM

(NFO)PM2L-009-F16,P401, ACSTP-PM02(415);

BEDFORD

225

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

10,587.000

GAL

2.34000 24,773.58 2.64000 27,949.68

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

972.510

TON

46.24000 44,968.86 47.72000 46,408.18

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

8,432.010

TON

76.12000 641,844.60 80.38000 677,764.96

0040 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

3,355.730

SY

8.38000 28,121.02 8.59000 28,825.72

0050 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

123.200

SY

52.29000 6,442.13 27.66000 3,407.71

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

73,924.12000 73,924.12 40,883.87000 40,883.87

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

140,546.000

LF

0.26000 36,541.96 0.29000 40,758.34

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):226

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM23600106787

12/02/16 COMPLETION DATE

BOTETOURT, CRAIG, ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)PM23-962-F16,P401, STP-PM02(423);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.33000 0.33 0.36000 0.36

0090 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

35.000

LF

17.00000 595.00 18.98000 664.30

0100 54100

NS PAVEMENT MARKING
PREFPRMED THERMO PAVE.
MARK. 4"

112.000

LF

1.18000 132.16 1.32000 147.84

0110 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 24"

1.000

LF

21.24000 21.24 23.73000 23.73

0120 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 4"

1.000

LF

1.48000 1.48 1.65000 1.65

0130 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

498.000

SF

5.95000 2,963.10 6.84000 3,406.32
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):226

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM23600106787

12/02/16 COMPLETION DATE

BOTETOURT, CRAIG, ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)PM23-962-F16,P401, STP-PM02(423);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

849.75000 1,699.50 948.75000 1,897.50

0150 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,062.19000 1,062.19 1,185.94000 1,185.94

Section Total with LCC: $863,091.27 $873,326.10

Life Cycle Costs:

$863,091.27 $873,326.10Section Totals:

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):226

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM23600106787

12/02/16 COMPLETION DATE

BOTETOURT, CRAIG, ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)PM23-962-F16,P401, STP-PM02(423);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

46.24000 46.24 0.00000 0.00

Section Total with LCC: $46.24 $0.00

Life Cycle Costs:

$46.24 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$873,326.10$863,137.51

$863,137.51

Contract Item Totals

$873,326.10Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):226

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM23600106787

12/02/16 COMPLETION DATE

BOTETOURT, CRAIG, ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)PM23-962-F16,P401, STP-PM02(423);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T006 BOXLEY ASPHALT, LLC $863,137.51 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $873,326.10 101.18%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM23600106787

February 24, 2016 10:00AM

(NFO)PM23-962-F16,P401, STP-PM02(423);

BOTETOURT, CRAIG, ROANOKE

226

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

9,185.000

GAL

2.40000 22,044.00 2.15000 19,747.75

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

541.120

TON

50.96000 27,575.48 47.65000 25,784.37

0030 16337

ASPH. CONC. TY. SM-9.5ASL
(SPOT LEVEL)

775.000

TON

83.03000 64,348.25 79.85000 61,883.75

0040 16340

ASPHALT CONCRETE TY. SM-9.5D

6,759.680

TON

67.13000 453,777.32 78.00000 527,255.04

0050 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,642.670

SY

9.84000 16,163.87 7.90000 12,977.09

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

111.470

SY

19.54000 2,178.12 60.00000 6,688.20

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

12,131.32000 12,131.32 14,500.00000 14,500.00

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):227

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM24600107538

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/30/2016Date Printed:

(NFO)PM24-009-F16,P401, STP-PM02(422);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54020

TYPE A PAVEMENT LINE
MARKING 4"

105,295.000

LF

0.28000 29,482.60 0.24000 25,270.80

0090 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.35000 0.35 0.30000 0.30

0100 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED SINGLE ARROW

3.000

EA

434.50000 1,303.50 1,100.00000 3,300.00

0110 54101

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

40.000

EA

18.15000 726.00 18.50000 740.00

0120 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 24"

1.000

LF

22.69000 22.69 23.12000 23.12

0130 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

543.13000 543.13 460.00000 460.00

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):227

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM24600107538

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/30/2016Date Printed:

(NFO)PM24-009-F16,P401, STP-PM02(422);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

350.000

SF

6.55000 2,292.50 7.00000 2,450.00

Section Total with LCC: $632,589.13 $701,080.42

Life Cycle Costs:

$632,589.13 $701,080.42Section Totals:

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):227

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM24600107538

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/30/2016Date Printed:

(NFO)PM24-009-F16,P401, STP-PM02(422);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00 50.00000 50.00

Section Total with LCC: $0.00 $50.00

Life Cycle Costs:

$0.00 $50.00Section Totals:

( ) indicates item is bid as Lump Sum

$701,130.42$632,589.13

$632,589.13

Contract Item Totals

$701,130.42Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):227

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM24600107538

12/02/16 COMPLETION DATE

BEDFORD

Min: Max:

03/30/2016Date Printed:

(NFO)PM24-009-F16,P401, STP-PM02(422);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $632,589.13 100.00%

2 T006 BOXLEY ASPHALT, LLC $701,130.42 110.84%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM24600107538

February 24, 2016 10:00AM

(NFO)PM24-009-F16,P401, STP-PM02(422);

BEDFORD

227

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

3,344.000

GAL

2.51000 8,393.44 2.64000 8,828.16

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

285.230

TON

58.43000 16,665.99 63.06000 17,986.60

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

2,948.650

TON

85.15000 251,077.55 83.51000 246,241.76

0040 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,619.200

SY

4.79000 7,755.97 9.95000 16,111.04

0050 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

563.200

SY

12.21000 6,876.67 13.83000 7,789.06

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

20,572.30000 20,572.30 15,588.43000 15,588.43

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

42,446.000

LF

0.26000 11,035.96 0.29000 12,309.34

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):233

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM20600106736

12/02/16 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/30/2016Date Printed:

PM2O-962-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.33000 0.33 0.36000 0.36

0090 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 12"

70.000

LF

8.50000 595.00 9.49000 664.30

0100 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

100.000

LF

17.00000 1,700.00 18.98000 1,898.00

0110 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 12"

1.000

LF

10.63000 10.63 11.86000 11.86

0120 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 24"

1.000

LF

21.25000 21.25 23.73000 23.73

0130 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

416.000

SF

5.95000 2,475.20 6.84000 2,845.44

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):233

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM20600106736

12/02/16 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/30/2016Date Printed:

PM2O-962-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

849.75000 849.75 948.75000 948.75

0150 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,062.19000 1,062.19 1,185.94000 1,185.94

Section Total with LCC: $329,092.23 $332,432.77

Life Cycle Costs:

$329,092.23 $332,432.77Section Totals:

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):233

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM20600106736

12/02/16 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/30/2016Date Printed:

PM2O-962-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

68.43000 68.43 0.00000 0.00

Section Total with LCC: $68.43 $0.00

Life Cycle Costs:

$68.43 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$332,432.77$329,160.66

$329,160.66

Contract Item Totals

$332,432.77Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):233

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM20600106736

12/02/16 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

03/30/2016Date Printed:

PM2O-962-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T006 BOXLEY ASPHALT, LLC $329,160.66 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $332,432.77 100.99%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM20600106736

February 24, 2016 10:00AM

PM2O-962-F16,P401, NONE;

BOTETOURT, ROANOKE

233

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

3,344.000

GAL

1.70000 5,684.80 3.31000 11,068.64 1.98000 6,621.12

0020 10505

NS PAVEMENT ASPHALT
PATCHING TYPE II - IM-19.0 D

100.000

TON

89.00000 8,900.00 87.06000 8,706.00 135.11000 13,511.00

0030 10505

NS PAVEMENT ASPHALT
PATCHING TYPE II - IM-19.0D

250.000

TON

95.00000 23,750.00 87.05000 21,762.50 117.66000 29,415.00

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

363.970

TON

32.50000 11,829.03 28.46000 10,358.59 46.68000 16,990.12

0050 16340

ASPHALT CONCRETE TY. SM-9.5D

674.380

TON

63.00000 42,485.94 80.40000 54,220.15 72.72000 49,040.91

0060 16355

ASPHALT CONCRETE TY.
SM-12.5D

3,003.510

TON

63.00000 189,221.13 86.00000 258,301.86 75.55000 226,915.18

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

20.000

SY

28.00000 560.00 128.66000 2,573.20 38.15000 763.00

Page 1 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):508

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMA107421

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/30/2016Date Printed:

(NFO)PM5A-091-753, P401; (NFO)PM5A-091-749, P401, STP-PM05 (403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

22,716.900

SY

0.82000 18,627.86 1.58000 35,892.70 2.74000 62,244.31

0090 24265

NS MAINTENANCE OF TRAFFIC
LUMP SUM TRAFFIC CONTROL

(1)

LS

36,398.61000 36,398.61 9,200.00000 9,200.00 32,509.75000 32,509.75

0100 51615

14/1 ENCLOSED COND. CABLE

3,328.000

LF

2.80000 9,318.40 4.06000 13,511.68 3.00000 9,984.00

0110 51912

SAW CUT 3/8"

1,248.000

LF

15.97000 19,930.56 22.03000 27,493.44 17.00000 21,216.00

0120 51913

SAWCUT 5/8"

48.000

LF

20.10000 964.80 69.57000 3,339.36 23.00000 1,104.00

0130 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

28,300.000

LF

0.47000 13,301.00 0.47000 13,301.00 0.47000 13,301.00

0140 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.59000 0.59 0.59000 0.59 0.59000 0.59

0150 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

3.13000 3.13 3.13000 3.13 3.13000 3.13

Page 2 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):508

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMA107421

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/30/2016Date Printed:

(NFO)PM5A-091-753, P401; (NFO)PM5A-091-749, P401, STP-PM05 (403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

210.000

LF

2.50000 525.00 2.50000 525.00 2.50000 525.00

0170 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

4.38000 4.38 4.38000 4.38 4.38000 4.38

0180 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

320.000

LF

3.50000 1,120.00 3.50000 1,120.00 3.50000 1,120.00

0190 54100

NS PAVEMENT MARKING
Temporary Pavement Marking (TY F)
(4")

17,500.000

LF

0.01000 175.00 0.19000 3,325.00 0.19000 3,325.00

0200 54100

NS PAVEMENT MARKING White
Temporary Pavement Marking (Stop
Bar 12")

101.000

LF

2.50000 252.50 2.50000 252.50 2.50000 252.50

0210 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

8,500.000

LF

0.15000 1,275.00 0.95000 8,075.00 0.95000 8,075.00

0220 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

32.000

SF

6.25000 200.00 5.00000 160.00 5.00000 160.00

Page 3 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):508

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMA107421

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/30/2016Date Printed:

(NFO)PM5A-091-753, P401; (NFO)PM5A-091-749, P401, STP-PM05 (403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

120.000

EA

29.50000 3,540.00 29.50000 3,540.00 29.50000 3,540.00

0240 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

4.000

EA

55.00000 220.00 55.00000 220.00 55.00000 220.00

0250 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

68.75000 68.75 68.75000 68.75 68.75000 68.75

0260 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

200.00000 400.00 200.00000 400.00 200.00000 400.00

0270 54402

NS PAVE. MESSAGE MARKING
PEDESTRIAN SYMBOL

2.000

EA

500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0280 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

250.00000 250.00 250.00000 250.00 625.00000 625.00

0290 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

100.00000 100.00 100.00000 100.00 100.00000 100.00

Page 4 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):508

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMA107421

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/30/2016Date Printed:

(NFO)PM5A-091-753, P401; (NFO)PM5A-091-749, P401, STP-PM05 (403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

125.00000 125.00 125.00000 125.00 125.00000 125.00

0310 56021

1" PVC CONDUIT

48.000

LF

2.99000 143.52 11.60000 556.80 13.00000 624.00

Section Total with LCC: $390,375.00 $489,455.27 $503,783.74

Life Cycle Costs:

$503,783.74$390,375.00 $489,455.27Section Totals:

Page 5 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):508

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMA107421

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/30/2016Date Printed:

(NFO)PM5A-091-753, P401; (NFO)PM5A-091-749, P401, STP-PM05 (403);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

27.00000 27.00 0.00000 0.00 50.00000 50.00

Section Total with LCC: $27.00 $0.00 $50.00

Life Cycle Costs:

$50.00$27.00 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$489,455.27$390,402.00 $503,833.74

$390,402.00

Contract Item Totals

$489,455.27 503,833.74Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):508

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMA107421

12/02/16 COMPLETION DATE

SUSSEX

Min: Max:

03/30/2016Date Printed:

(NFO)PM5A-091-753, P401; (NFO)PM5A-091-749, P401, STP-PM05 (403);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $390,402.00 100.00%

2 C333 CURTIS CONTRACTING, INC. $489,455.27 125.37%

3 A006 ADAMS CONSTRUCTION COMPANY $503,833.74 129.06%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM516PMA107421

February 24, 2016 10:00AM

(NFO)PM5A-091-753, P401; (NFO)PM5A-091-749, P401, STP-PM05 (403);

SUSSEX

508

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) ALLAN MYERS VA, INC. (3) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

5,681.800

GAL

3.16000 17,954.49 1.80000 10,227.24 2.10000 11,931.78

0020 10505

NS PAVEMENT ASPHALT
PATCHING TYPE II - IM-19.0 D

50.000

TON

166.29000 8,314.50 100.00000 5,000.00 272.00000 13,600.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

553.080

TON

29.14000 16,116.75 35.00000 19,357.80 49.30000 27,266.84

0040 16340

ASPHALT CONCRETE TY. SM-9.5D

3,139.550

TON

68.75000 215,844.06 64.00000 200,931.20 69.70000 218,826.64

0050 16355

ASPHALT CONCRETE TY.
SM-12.5D

3,239.870

TON

71.10000 230,354.76 64.00000 207,351.68 80.40000 260,485.55

0060 16370

ASPHALT CONCRETE TY. IM-19.0D

70.000

TON

77.59000 5,431.30 113.00000 7,910.00 161.00000 11,270.00

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

35.000

SY

33.32000 1,166.20 65.00000 2,275.00 5.20000 182.00

Page 1 of 11

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) ALLAN MYERS VA, INC. (3) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

28,277.330

SY

0.93000 26,297.92 1.27000 35,912.21 1.70000 48,071.46

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

620.000

SY

3.29000 2,039.80 5.75000 3,565.00 2.60000 1,612.00

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

2,000.00000 2,000.00 62,052.76000 62,052.76 53,500.00000 53,500.00

0110 51615

14/1 ENCLOSED COND. CABLE

344.000

LF

5.00000 1,720.00 2.50000 860.00 2.60000 894.40

0120 51912

SAW CUT 3/8"

132.000

LF

40.00000 5,280.00 40.00000 5,280.00 41.40000 5,464.80

0130 51913

SAWCUT 5/8"

6.000

LF

45.00000 270.00 40.00000 240.00 41.40000 248.40

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

70,750.000

LF

0.46000 32,545.00 0.46000 32,545.00 0.48000 33,960.00

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.58000 0.58 0.58000 0.58 0.58000 0.58
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) ALLAN MYERS VA, INC. (3) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

445.000

LF

4.00000 1,780.00 5.00000 2,225.00 4.10000 1,824.50

0170 54100

NS PAVEMENT MARKING WHITE
RAISED RUMBLE STRIPS - Across
the road type

200.000

LF

6.00000 1,200.00 6.00000 1,200.00 6.20000 1,240.00

0180 54100

NS PAVEMENT MARKING White
Temporary Pavement Marking (Stop
Bar 12")

32.000

LF

0.04000 1.28 0.04000 1.28 0.04000 1.28

0190 54100

NS PAVEMENT MARKING Yellow
Temporary Pavement Marking (TY F)
(4")

48,200.000

LF

0.15000 7,230.00 0.01000 482.00 0.16000 7,712.00

0200 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

29,750.000

LF

0.41000 12,197.50 0.14000 4,165.00 0.42000 12,495.00

0210 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

218.000

SF

9.00000 1,962.00 9.00000 1,962.00 9.30000 2,027.40

0220 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

120.000

EA

35.00000 4,200.00 35.00000 4,200.00 36.20000 4,344.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) ALLAN MYERS VA, INC. (3) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

14.000

EA

105.00000 1,470.00 105.00000 1,470.00 105.00000 1,470.00

0240 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

131.25000 131.25 131.25000 131.25 131.25000 131.25

0250 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

550.00000 1,100.00 550.00000 1,100.00 550.00000 1,100.00

0260 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

687.50000 687.50 687.50000 687.50 687.50000 687.50

0270 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

650.00000 650.00 650.00000 650.00 650.00000 650.00

0280 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

812.50000 812.50 812.50000 812.50 812.50000 812.50

0290 56021

1" PVC CONDUIT

6.000

LF

25.00000 150.00 25.00000 150.00 20.70000 124.20
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) ALLAN MYERS VA, INC. (3) BASIC CONSTRUCTION
COMPANY, L.L.C.

Section Total with LCC: $598,907.39 $612,745.00 $721,934.08

Life Cycle Costs:

$721,934.08$598,907.39 $612,745.00Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) ALLAN MYERS VA, INC. (3) BASIC CONSTRUCTION
COMPANY, L.L.C.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00 32.00000 32.00 35.60000 35.60

Section Total with LCC: $0.00 $32.00 $35.60

Life Cycle Costs:

$35.60$0.00 $32.00Section Totals:

( ) indicates item is bid as Lump Sum

$612,777.00$598,907.39 $721,969.68

$598,907.39

Contract Item Totals

$612,777.00 721,969.68Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

5,681.800

GAL

2.20000 12,499.96

0020 10505

NS PAVEMENT ASPHALT
PATCHING TYPE II - IM-19.0 D

50.000

TON

301.24000 15,062.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

553.080

TON

55.43000 30,657.22

0040 16340

ASPHALT CONCRETE TY. SM-9.5D

3,139.550

TON

87.00000 273,140.85

0050 16355

ASPHALT CONCRETE TY.
SM-12.5D

3,239.870

TON

101.86000 330,013.16

0060 16370

ASPHALT CONCRETE TY. IM-19.0D

70.000

TON

104.30000 7,301.00

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

35.000

SY

274.51000 9,607.85

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

28,277.330

SY

2.09000 59,099.62
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

620.000

SY

7.80000 4,836.00

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

41,878.37000 41,878.37

0110 51615

14/1 ENCLOSED COND. CABLE

344.000

LF

3.25000 1,118.00

0120 51912

SAW CUT 3/8"

132.000

LF

51.94000 6,856.08

0130 51913

SAWCUT 5/8"

6.000

LF

51.94000 311.64

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

70,750.000

LF

0.60000 42,450.00

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.75000 0.75

0160 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

445.000

LF

5.19000 2,309.55
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54100

NS PAVEMENT MARKING WHITE
RAISED RUMBLE STRIPS - Across
the road type

200.000

LF

7.79000 1,558.00

0180 54100

NS PAVEMENT MARKING White
Temporary Pavement Marking (Stop
Bar 12")

32.000

LF

0.05000 1.60

0190 54100

NS PAVEMENT MARKING Yellow
Temporary Pavement Marking (TY F)
(4")

48,200.000

LF

0.19000 9,158.00

0200 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

29,750.000

LF

0.53000 15,767.50

0210 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

218.000

SF

11.69000 2,548.42

0220 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

120.000

EA

45.44000 5,452.80

0230 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

14.000

EA

136.33000 1,908.62
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

170.41000 170.41

0250 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

714.12000 1,428.24

0260 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

892.65000 892.65

0270 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

843.96000 843.96

0280 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,054.94000 1,054.94

0290 56021

1" PVC CONDUIT

6.000

LF

25.97000 155.82

Section Total with LCC: $878,083.01

Life Cycle Costs:

$878,083.01Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

48.64000 48.64

Section Total with LCC: $48.64

Life Cycle Costs:

$48.64Section Totals:

( ) indicates item is bid as Lump Sum

$878,131.65

$878,131.65

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMB107422

12/02/16 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C333 CURTIS CONTRACTING, INC. $598,907.39 100.00%

2 G303 ALLAN MYERS VA, INC. $612,777.00 102.32%

3 B800 BASIC CONSTRUCTION COMPANY, L.L.C. $721,969.68 120.55%

4 B850 BRANSCOME INC. $878,131.65 146.62%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM516PMB107422

February 24, 2016 10:00AM

(NFO)PM5B-046-677, P401; (NFO)PM5B-046-676, P401, STP-PM05 (404);

ISLE OF WIGHT

509

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT  TACK COATING

5,310.000

GAL

0.40000 2,124.00 2.40000 12,744.00 2.54000 13,487.40

0020 16325

NS ASPHALT CONCRETE SM-4.75
A

2,449.940

TON

75.00000 183,745.50 114.00000 279,293.16 146.47000 358,842.71

0030 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2" PLANING

24,088.530

SY

2.00000 48,177.06 2.30000 55,403.62 2.43000 58,535.13

0040 24265

NS MAINTENANCE OF TRAFFIC
LUMP SUM TRAFFIC CONTROL

(1)

LS

36,949.19000 36,949.19 25,400.00000 25,400.00 19,450.81000 19,450.81

0050 54032

TYPE B CLASS I PAVE. LINE
MARKING 4" LINE MARKING

700.000

LF

1.00000 700.00 2.49000 1,743.00 8.54000 5,978.00

0060 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.25000 1.25 3.11000 3.11 10.68000 10.68

0070 54042

TYPE B CLASS I PAVE. LINE
MARKING 24" LINE MARKING

49.000

LF

22.00000 1,078.00 10.40000 509.60 14.99000 734.51

Page 1 of 2

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):515

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMQ107418

12/02/16 COMPLETION DATE

JAMES CITY

Min: Max:

03/30/2016Date Printed:

PM5Q-047-678, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

Section Total with LCC: $272,775.00 $375,096.49 $457,039.24

Life Cycle Costs:

$457,039.24$272,775.00 $375,096.49Section Totals:

( ) indicates item is bid as Lump Sum

$375,096.49$272,775.00 $457,039.24

$272,775.00

Contract Item Totals

$375,096.49 457,039.24Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):515

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMQ107418

12/02/16 COMPLETION DATE

JAMES CITY

Min: Max:

03/30/2016Date Printed:

PM5Q-047-678, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $272,775.00 100.00%

2 B800 BASIC CONSTRUCTION COMPANY, L.L.C. $375,096.49 137.51%

3 B850 BRANSCOME INC. $457,039.24 167.55%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM516PMQ107418

February 24, 2016 10:00AM

PM5Q-047-678, P401, NONE;

JAMES CITY

515

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT  TACK COAT

4,096.120

GAL

1.50000 6,144.18 3.16000 12,943.74 1.95000 7,987.43

0020 16355

ASPHALT CONCRETE TY.
SM-12.5D ASPHALT CONCRETE

4,511.240

TON

62.00000 279,696.88 71.15000 320,974.73 70.43000 317,726.63

0030 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2" PAVEMENT PLANING

40,691.200

SY

0.80000 32,552.96 0.74000 30,111.49 1.95000 79,347.84

0040 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

28,135.71000 28,135.71 1.00000 1.00 4,453.02000 4,453.02

0050 54032

TYPE B CLASS I PAVE. LINE
MARKING 4" LINE MARKING

54,230.000

LF

0.41000 22,234.30 0.60000 32,538.00 0.41000 22,234.30

0060 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.51000 0.51 0.75000 0.75 0.51000 0.51

0070 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F Cl. I)(4")

30,515.000

LF

0.01000 305.15 0.05000 1,525.75 0.16000 4,882.40

Page 1 of 2

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):516

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMF107417

12/02/16 COMPLETION DATE

SURRY

Min: Max:

03/30/2016Date Printed:

(NFO)PM5F-090-734, P401, STP-PM05(398);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING,
INC.

(3) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $369,069.69 $398,095.46 $436,632.13

Life Cycle Costs:

$436,632.13$369,069.69 $398,095.46Section Totals:

( ) indicates item is bid as Lump Sum

$398,095.46$369,069.69 $436,632.13

$369,069.69

Contract Item Totals

$398,095.46 436,632.13Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):516

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PMF107417

12/02/16 COMPLETION DATE

SURRY

Min: Max:

03/30/2016Date Printed:

(NFO)PM5F-090-734, P401, STP-PM05(398);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $369,069.69 100.00%

2 C333 CURTIS CONTRACTING, INC. $398,095.46 107.86%

3 A006 ADAMS CONSTRUCTION COMPANY $436,632.13 118.31%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM516PMF107417

February 24, 2016 10:00AM

(NFO)PM5F-090-734, P401, STP-PM05(398);

SURRY

516

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

44,686.070

GAL

0.30000 13,405.82 2.00000 89,372.14 1.90000 84,903.53

0020 10700

RUMBLE STRIP, ASPHALT

15,000.000

LF

0.60000 9,000.00 0.92000 13,800.00 1.03000 15,450.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

231.030

TON

38.00000 8,779.14 45.60000 10,534.97 66.33000 15,324.22

0040 16335

ASPHALT CONCRETE TY. SM-9.5A

1,856.680

TON

61.00000 113,257.48 73.20000 135,908.98 81.15000 150,669.58

0050 16340

ASPHALT CONCRETE TY. SM-9.5D

5,974.320

TON

61.00000 364,433.52 70.90000 423,579.29 75.36000 450,224.76

0060 16355

ASPHALT CONCRETE TY.
SM-12.5D

8,418.480

TON

60.00000 505,108.80 65.50000 551,410.44 69.28000 583,232.29

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

516.270

SY

4.30000 2,219.96 9.00000 4,646.43 9.75000 5,033.63

Page 1 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):517

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PME107415

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5E-047-628, P401, STP-PM05(397); (NFO)PM5E-047-629, P401,
STP-PM05(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

149,975.470

SY

0.78000 116,980.87 1.30000 194,968.11 1.34000 200,967.13

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

492.800

SY

9.80000 4,829.44 16.80000 8,279.04 18.15000 8,944.32

0100 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

150,404.86000 150,404.86 33,400.00000 33,400.00 37,729.56000 37,729.56

0110 51615

14/1 ENCLOSED COND. CABLE

1,514.000

LF

3.00000 4,542.00 3.20000 4,844.80 3.48000 5,268.72

0120 51912

SAW CUT 3/8"

528.000

LF

17.74000 9,366.72 18.40000 9,715.20 19.84000 10,475.52

0130 51913

SAWCUT 5/8"

48.000

LF

20.00000 960.00 20.80000 998.40 22.48000 1,079.04

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

104,611.000

LF

0.49000 51,259.39 0.49000 51,259.39 0.60000 62,766.60

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.61000 0.61 0.61000 0.61 0.75000 0.75
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):517

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PME107415

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5E-047-628, P401, STP-PM05(397); (NFO)PM5E-047-629, P401,
STP-PM05(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

5.08000 5.08 4.06000 4.06 4.60000 4.60

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,059.000

LF

4.06000 4,299.54 3.25000 3,441.75 3.68000 3,897.12

0200 54100

NS PAVEMENT MARKING RAISED
RUMBLE STRIPS

96.000

LF

14.95000 1,435.20 15.50000 1,488.00 20.07000 1,926.72

0210 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

30.000

SF

3.69000 110.70 25.90000 777.00 28.52000 855.60

0220 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

704.000

EA

24.95000 17,564.80 25.80000 18,163.20 28.52000 20,078.08

0230 54250

PAVEMENT MESSAGE MARK.
BICYCLE ARROW

6.000

EA

50.00000 300.00 51.70000 310.20 83.87000 503.22

0240 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

16.000

EA

250.00000 4,000.00 259.00000 4,144.00 307.52000 4,920.32
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):517

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PME107415

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5E-047-628, P401, STP-PM05(397); (NFO)PM5E-047-629, P401,
STP-PM05(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

23.000

EA

55.00000 1,265.00 55.00000 1,265.00 67.09000 1,543.07

0260 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

68.75000 68.75 68.75000 68.75 83.86000 83.86

0270 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

18.000

EA

75.00000 1,350.00 75.00000 1,350.00 88.34000 1,590.12

0280 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

93.75000 93.75 97.00000 97.00 110.43000 110.43

0290 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE. MARK. (TY.F,CL.I)4"

53,559.000

LF

0.01000 535.59 0.25000 13,389.75 0.30000 16,067.70

0300 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE. MARK. (TY.F,CL.I)12"

428.000

LF

4.50000 1,926.00 4.70000 2,011.60 5.20000 2,225.60

0320 56021

1" PVC CONDUIT

80.000

LF

3.00000 240.00 3.10000 248.00 3.34000 267.20
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):517

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PME107415

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5E-047-628, P401, STP-PM05(397); (NFO)PM5E-047-629, P401,
STP-PM05(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

Section Total with LCC: $1,387,743.02 $1,579,476.11 $1,686,143.29

Life Cycle Costs:

$1,686,143.29$1,387,743.02 $1,579,476.11Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):517

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PME107415

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5E-047-628, P401, STP-PM05(397); (NFO)PM5E-047-629, P401,
STP-PM05(397);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

35.00000 35.00 35.73000 35.73 60.91000 60.91

Section Total with LCC: $35.00 $35.73 $60.91

Life Cycle Costs:

$60.91$35.00 $35.73Section Totals:

( ) indicates item is bid as Lump Sum

$1,579,511.84$1,387,778.02 $1,686,204.20

$1,387,778.02

Contract Item Totals

$1,579,511.84 1,686,204.20Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):517

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CM516PME107415

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5E-047-628, P401, STP-PM05(397); (NFO)PM5E-047-629, P401,
STP-PM05(397);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $1,387,778.02 100.00%

2 B800 BASIC CONSTRUCTION COMPANY, L.L.C. $1,579,511.84 113.82%

3 B850 BRANSCOME INC. $1,686,204.20 121.50%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CM516PME107415

February 24, 2016 10:00AM

(NFO)PM5E-047-628, P401, STP-PM05(397); (NFO)PM5E-047-629, P401,
STP-PM05(397);

JAMES CITY, YORK

517

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00122

NS GRADING SWEEPING

6,500.000

LF

1.00000 6,500.00

0020 00595

OUTLET PIPE

720.000

LF

35.00000 25,200.00

0030 00596

ENDWALL EW-12

72.000

EA

700.00000 50,400.00

0040 00598

NS UNDERDRAIN UNDERDRAIN
UD-5, GEOCOMPOSITE

24,950.000

LF

20.30000 506,485.00

0050 10417

TACK COAT

14,321.700

GAL

2.55000 36,520.34

0060 10598

NS ASPHALT CONCRETE PAVE
UNDER GUARDRAIL - SM-12.5A

1,764.000

TON

155.00000 273,420.00

0070 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

5,266.000

SY

14.00000 73,724.00

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):811

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107273N01

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8P-085-F16,N501, NHPP-PM08(404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10700

RUMBLE STRIP, ASPHALT

50,000.000

LF

0.45000 22,500.00

0090 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

11,100.000

SY

1.13000 12,543.00

0100 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

25.000

LF

80.00000 2,000.00

0110 13315

GUARDRAIL TERMINAL GR-11

19.000

EA

750.00000 14,250.00

0120 13320

GUARDRAIL GR-2

16,312.500

LF

16.00000 261,000.00

0130 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

15.000

EA

2,400.00000 36,000.00

0140 13349

GUARDRAIL TERMINAL SITE
PREPARATION

15.000

EA

500.00000 7,500.00

0150 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

2.000

EA

2,200.00000 4,400.00

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):811

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107273N01

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8P-085-F16,N501, NHPP-PM08(404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

4.000

EA

600.00000 2,400.00

0170 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

2.000

EA

2,200.00000 4,400.00

0180 16402

STONE MATRIX ASPHALT
SMA-12.5(70-22 OR 64H)

11,489.510

TON

96.20000 1,105,290.86

0190 16404

STONE MATRIX ASPHALT
SMA-19.0(70-22 OR 64H)

4,264.360

TON

95.00000 405,114.20

0200 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

143,217.100

SY

2.60000 372,364.46

0210 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107273

(1)

LS

170,359.34000 170,359.34

0220 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

15,949.000

LF

1.00000 15,949.00

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):811

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107273N01

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8P-085-F16,N501, NHPP-PM08(404);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

16,575.000

LF

3.00000 49,725.00

0240 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

57,800.000

LF

2.92000 168,776.00

0250 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

1,850.000

LF

3.95000 7,307.50

0260 54100

NS PAVEMENT MARKING
CONTRAST TAPE

1,000.000

LF

4.55000 4,550.00

0270 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

56,000.000

LF

0.15000 8,400.00

0280 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

320.000

EA

30.50000 9,760.00

Section Total with LCC: $3,656,838.70

Life Cycle Costs:

$3,656,838.70Section Totals:

$3,656,838.70Contract Item Totals

Contract Time Totals

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):811

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107273N01

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8P-085-F16,N501, NHPP-PM08(404);



( ) indicates item is bid as Lump Sum

$3,656,838.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):811

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107273N01

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8P-085-F16,N501, NHPP-PM08(404);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $3,656,838.70 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107273N01

February 24, 2016 10:00AM

(NFO)PM8P-085-F16,N501, NHPP-PM08(404);

SHENANDOAH

811

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00122

NS GRADING SWEEPING

6,500.000

LF

1.00000 6,500.00

0020 10417

TACK COAT

11,953.000

GAL

2.55000 30,480.15

0030 10598

NS ASPHALT CONCRETE PAVE
UNDER GUARDRAIL - SM-12.5A

1,696.000

TON

155.00000 262,880.00

0040 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

5,012.000

SY

14.00000 70,168.00

0050 10700

RUMBLE STRIP, ASPHALT

40,234.000

LF

0.45000 18,105.30

0060 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

17,880.000

SY

1.08000 19,310.40

0070 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

50.000

LF

80.00000 4,000.00

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):812

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107274N01

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Q-085-F16,N501, NHPP-PM08(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13315

GUARDRAIL TERMINAL GR-11

15.000

EA

750.00000 11,250.00

0090 13320

GUARDRAIL GR-2

16,225.000

LF

16.00000 259,600.00

0100 13331

RAD. GUARDRAIL GR-2

25.000

LF

20.00000 500.00

0110 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

16.000

EA

2,400.00000 38,400.00

0120 13349

GUARDRAIL TERMINAL SITE
PREPARATION

16.000

EA

500.00000 8,000.00

0130 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

3.000

EA

2,200.00000 6,600.00

0140 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

1.000

EA

600.00000 600.00

0150 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

3.000

EA

2,200.00000 6,600.00

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):812

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107274N01

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Q-085-F16,N501, NHPP-PM08(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16370

ASPHALT CONCRETE TY. IM-19.0D

3,442.210

TON

71.50000 246,118.02

0170 16402

STONE MATRIX ASPHALT
SMA-12.5(70-22 OR 64H)

9,706.090

TON

98.00000 951,196.82

0180 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

119,564.500

SY

2.50000 298,911.25

0190 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107274

(1)

LS

186,636.24000 186,636.24

0200 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

16,084.500

LF

1.00000 16,084.50

0210 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

16,487.500

LF

3.00000 49,462.50

0220 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

21.88000 21.88

0230 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

110.000

LF

17.50000 1,925.00

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):812

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107274N01

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Q-085-F16,N501, NHPP-PM08(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

49,600.000

LF

2.92000 144,832.00

0250 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

1,300.000

LF

3.95000 5,135.00

0260 54100

NS PAVEMENT MARKING
CONTRAST TAPE

810.000

LF

4.55000 3,685.50

0270 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

46,000.000

LF

0.15000 6,900.00

0280 54100

NS PAVEMENT MARKING Temp.
Pave. Line Marking(Ty D CL II)(24")

110.000

LF

4.95000 544.50

0290 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

295.000

EA

30.50000 8,997.50

0300 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

4.000

EA

395.00000 1,580.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):812

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107274N01

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Q-085-F16,N501, NHPP-PM08(405);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

493.75000 493.75

Section Total with LCC: $2,665,518.31

Life Cycle Costs:

$2,665,518.31Section Totals:

( ) indicates item is bid as Lump Sum

$2,665,518.31

$2,665,518.31

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):812

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107274N01

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Q-085-F16,N501, NHPP-PM08(405);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $2,665,518.31 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107274N01

February 24, 2016 10:00AM

(NFO)PM8Q-085-F16,N501, NHPP-PM08(405);

SHENANDOAH

812

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00122

NS GRADING SWEEPING

5,500.000

LF

1.09000 5,995.00

0020 10417

TACK COAT

8,976.000

GAL

2.00000 17,952.00

0030 10598

NS ASPHALT CONCRETE PAVE
UNDER GUARDRAIL - SM-12.5A

1,421.000

TON

175.00000 248,675.00

0040 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

5,538.000

SY

16.40000 90,823.20

0050 10700

RUMBLE STRIP, ASPHALT

31,680.000

LF

0.50000 15,840.00

0060 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

3,520.000

SY

2.00000 7,040.00

0070 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

87.22000 1,090.25

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):816

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107747N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/30/2016Date Printed:

(NFO)PM8T-968-F16,N501, NHPP-PM08(409);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13315

GUARDRAIL TERMINAL GR-11

6.000

EA

817.71000 4,906.26

0090 13320

GUARDRAIL GR-2

13,312.500

LF

17.44000 232,170.00

0100 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

9.000

EA

2,616.68000 23,550.12

0110 13349

GUARDRAIL TERMINAL SITE
PREPARATION

9.000

EA

545.14000 4,906.26

0120 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

4.000

EA

2,398.63000 9,594.52

0130 13393

FIXED OBJECT ATTACH.
GR-FOA-2 TY. II

1.000

EA

654.17000 654.17

0140 16130

EMUL. ASPHALT SLURRY SEAL
TYPE C

15,840.000

SY

3.84000 60,825.60

0150 16398

SHOULDER RESTORATION

13,382.500

LF

3.27000 43,760.78
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):816

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107747N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/30/2016Date Printed:

(NFO)PM8T-968-F16,N501, NHPP-PM08(409);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16402

STONE MATRIX ASPHALT
SMA-12.5(70-22 OR 64H)

5,420.800

TON

115.25000 624,747.20

0170 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

49,280.000

SY

2.59000 127,635.20

0180 24265

NS MAINTENANCE OF TRAFFIC
MOT FOR UPC 107747

(1)

LS

65,000.00000 65,000.00

0190 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

13,450.000

LF

1.10000 14,795.00

0200 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

34,950.000

LF

3.20000 111,840.00

0210 54100

NS PAVEMENT MARKING
CONTRAST TAPE

1,960.000

LF

5.00000 9,800.00

0220 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

15,900.000

LF

0.16000 2,544.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):816

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107747N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/30/2016Date Printed:

(NFO)PM8T-968-F16,N501, NHPP-PM08(409);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

200.000

EA

33.25000 6,650.00

Section Total with LCC: $1,730,794.56

Life Cycle Costs:

$1,730,794.56Section Totals:

( ) indicates item is bid as Lump Sum

$1,730,794.56

$1,730,794.56

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):816

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107747N01

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/30/2016Date Printed:

(NFO)PM8T-968-F16,N501, NHPP-PM08(409);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,730,794.56 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000107747N01

February 24, 2016 10:00AM

(NFO)PM8T-968-F16,N501, NHPP-PM08(409);

ALLEGHANY

816

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FRANCIS O. DAY CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

21,631.000

GAL

1.70000 36,772.70 2.20000 47,588.20

0020 12322

ASPHALT CONCRETE CURB TY.
MC-3B

2,000.000

LF

20.00000 40,000.00 17.10000 34,200.00

0030 13346

REMOVE GR-7 TERMINAL

6.000

EA

185.00000 1,110.00 171.00000 1,026.00

0040 13349

GUARDRAIL TERMINAL SITE
PREPARATION

5.000

EA

350.00000 1,750.00 319.20000 1,596.00

0050 13400

NS GUARDRAIL 8' Posts
(Powder-Coated)

640.000

LF

20.00000 12,800.00 18.24000 11,673.60

0060 13400

NS GUARDRAIL GR-2 (Powder
Coated)

1,362.500

LF

40.00000 54,500.00 36.48000 49,704.00

Page 1 of 8

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):914

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108029N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0738-029-194, N501, FL-FLAP(008); (NFO)PM9G-029-F16, N501,
STP-PM09(344);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FRANCIS O. DAY CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 13400

NS GUARDRAIL Guardrail Beam
(Powder Coated)

500.000

LF

30.00000 15,000.00 27.36000 13,680.00

0080 13401

NS GUARDRAIL GR-9 (Powder
Coated)

8.000

EA

4,000.00000 32,000.00 3,762.00000 30,096.00

0090 13401

NS GUARDRAIL Offset Block (Wood
or Composite)

100.000

EA

15.00000 1,500.00 9.12000 912.00

0100 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,568.730

TON

55.00000 86,280.15 42.80000 67,141.64

0110 16326

ASPHALT CONCRETE TY.
SM-4.75A

858.540

TON

78.00000 66,966.12 94.14000 80,822.96

0120 16335

ASPHALT CONCRETE TY. SM-9.5A

1,718.150

TON

76.00000 130,579.40 78.88000 135,527.67

0130 16340

ASPHALT CONCRETE TY. SM-9.5D

16,416.350

TON

76.00000 1,247,642.60 82.48000 1,354,020.55
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):914

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108029N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0738-029-194, N501, FL-FLAP(008); (NFO)PM9G-029-F16, N501,
STP-PM09(344);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FRANCIS O. DAY CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 16387

MACHINE SHOULDERS

1,887.500

LF

4.00000 7,550.00 8.02000 15,137.75

0150 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,886.700

TON

155.00000 292,438.50 127.00000 239,610.90

0160 16504

SURF. PREPARATION &
RESTORATION TYPE III

4.560

TON

500.00000 2,280.00 427.69000 1,950.27

0170 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

175,727.490

SY

2.15000 377,814.10 3.30000 579,900.72

0180 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

11,874.130

SY

3.50000 41,559.46 3.16000 37,522.25

0190 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

190,000.00000 190,000.00 267,911.57000 267,911.57

0200 24600

REMOVE EXISTING GUARDRAIL

1,287.500

LF

3.50000 4,506.25 3.14000 4,042.75
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):914

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108029N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0738-029-194, N501, FL-FLAP(008); (NFO)PM9G-029-F16, N501,
STP-PM09(344);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FRANCIS O. DAY CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 51615

14/1 ENCLOSED COND. CABLE

21,492.000

LF

1.25000 26,865.00 1.71000 36,751.32

0220 51912

SAW CUT 3/8"

6,864.000

LF

6.25000 42,900.00 7.98000 54,774.72

0230 51913

SAWCUT 5/8"

1,620.000

LF

12.00000 19,440.00 8.55000 13,851.00

0240 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

136,902.000

LF

0.75000 102,676.50 0.90000 123,211.80

0250 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.94000 0.94 1.13000 1.13

0260 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

2,774.000

LF

1.05000 2,912.70 2.00000 5,548.00

0270 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.31000 1.31 2.50000 2.50
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):914

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108029N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0738-029-194, N501, FL-FLAP(008); (NFO)PM9G-029-F16, N501,
STP-PM09(344);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FRANCIS O. DAY CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

4.63000 4.63 21.38000 21.38

0290 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

351.000

LF

3.70000 1,298.70 17.10000 6,002.10

0300 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.00000 10.00 11.39000 11.39

0310 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,961.000

LF

8.00000 15,688.00 9.11000 17,864.71

0320 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

273,804.000

LF

0.14000 38,332.56 0.01000 2,738.04

0330 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

1,348.000

LF

0.60000 808.80 0.01000 13.48

0340 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

49.000

EA

310.00000 15,190.00 285.00000 13,965.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):914

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108029N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0738-029-194, N501, FL-FLAP(008); (NFO)PM9G-029-F16, N501,
STP-PM09(344);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FRANCIS O. DAY CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

92.000

EA

100.00000 9,200.00 172.37000 15,858.04

0360 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

125.00000 125.00 215.46000 215.46

0370 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

8.000

EA

155.00000 1,240.00 456.00000 3,648.00

0380 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

193.75000 193.75 570.00000 570.00

0390 54400

PAVEMENT MESSAGE MARK.
"ONLY"

9.000

EA

400.00000 3,600.00 570.00000 5,130.00

0400 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,850.00000 3,700.00 1,140.00000 2,280.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):914

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108029N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0738-029-194, N501, FL-FLAP(008); (NFO)PM9G-029-F16, N501,
STP-PM09(344);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FRANCIS O. DAY CO., INC.

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 54402

NS PAVE. MESSAGE MARKING
Pave. Message Sharrows

60.000

EA

435.00000 26,100.00 456.00000 27,360.00

0420 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,312.50000 2,312.50 1,425.00000 1,425.00

0430 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

500.00000 500.00 712.50000 712.50

0440 56022

1" METAL CONDUIT

270.000

LF

24.00000 6,480.00 1.14000 307.80

Section Total with LCC: $2,962,629.67 $3,306,328.20

Life Cycle Costs:

$2,962,629.67 $3,306,328.20Section Totals:

Page 7 of 8

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):914

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108029N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0738-029-194, N501, FL-FLAP(008); (NFO)PM9G-029-F16, N501,
STP-PM09(344);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) FRANCIS O. DAY CO., INC.

2 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

50.00000 50.00 40.66000 40.66

Section Total with LCC: $50.00 $40.66

Life Cycle Costs:

$50.00 $40.66Section Totals:

( ) indicates item is bid as Lump Sum

$3,306,368.86$2,962,679.67

$2,962,679.67

Contract Item Totals

$3,306,368.86Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):914

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108029N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0738-029-194, N501, FL-FLAP(008); (NFO)PM9G-029-F16, N501,
STP-PM09(344);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$2,962,679.67 100.00%

2 D499 FRANCIS O. DAY CO., INC. $3,306,368.86 111.60%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000108029N01

February 24, 2016 10:00AM

(NFO)0738-029-194, N501, FL-FLAP(008); (NFO)PM9G-029-F16, N501,
STP-PM09(344);

FAIRFAX

914

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

36,791.000

GAL

2.00000 73,582.00 1.70000 62,544.70 3.00000 110,373.00

0020 10700

RUMBLE STRIP, ASPHALT

150.000

LF

11.00000 1,650.00 90.00000 13,500.00 75.00000 11,250.00

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

25.000

SY

60.00000 1,500.00 105.00000 2,625.00 100.00000 2,500.00

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

907.340

TON

45.00000 40,830.30 55.00000 49,903.70 30.00000 27,220.20

0050 16335

ASPHALT CONCRETE TY. SM-9.5A

14,979.270

TON

69.20000 1,036,565.48 75.00000 1,123,445.25 85.00000 1,273,237.95

0060 16340

ASPHALT CONCRETE TY. SM-9.5D

12,728.210

TON

74.50000 948,251.65 75.00000 954,615.75 85.00000 1,081,897.85

0070 16365

ASPHALT CONCRETE TY. IM-19.0A

1,169.270

TON

64.00000 74,833.28 80.00000 93,541.60 85.00000 99,387.95

Page 1 of 7

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):919

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108179N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

PM9J-029-S16, N501, NONE; (NFO)PM9J-029-F16, N501, STP-PM09(348);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16370

ASPHALT CONCRETE TY. IM-19.0D

3,796.570

TON

65.00000 246,777.05 80.00000 303,725.60 85.00000 322,708.45

0090 16502

SURF. PREPARATION &
RESTORATION TYPE II

4,468.200

TON

110.00000 491,502.00 132.00000 589,802.40 115.00000 513,843.00

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

259,002.770

SY

2.20000 569,806.09 2.25000 582,756.23 2.00000 518,005.54

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

40,537.500

SY

3.70000 149,988.75 4.30000 174,311.25 4.00000 162,150.00

0120 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

80,000.00000 80,000.00 349,930.00000 349,930.00 150,000.00000 150,000.00

0130 24330

NS TRAFFIC CONTROL SPEED
HUMP

3.000

EA

8,000.00000 24,000.00 5,300.00000 15,900.00 6,500.00000 19,500.00

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

190,013.000

LF

0.52000 98,806.76 0.66000 125,408.58 0.70000 133,009.10

Page 2 of 7

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):919

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108179N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

PM9J-029-S16, N501, NONE; (NFO)PM9J-029-F16, N501, STP-PM09(348);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.65000 0.65 0.81000 0.81 0.88000 0.88

0160 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,022.000

LF

0.88000 899.36 1.38000 1,410.36 1.25000 1,277.50

0170 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.10000 1.10 1.73000 1.73 1.56000 1.56

0180 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,463.000

LF

1.22000 1,784.86 1.50000 2,194.50 1.75000 2,560.25

0190 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.53000 1.53 1.88000 1.88 2.19000 2.19

0200 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

4.00000 4.00 5.00000 5.00 6.25000 6.25

0210 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

110.000

LF

3.20000 352.00 4.04000 444.40 5.00000 550.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):919

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108179N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

PM9J-029-S16, N501, NONE; (NFO)PM9J-029-F16, N501, STP-PM09(348);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.31000 8.31 10.38000 10.38 6.25000 6.25

0230 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,700.000

LF

6.65000 17,955.00 8.40000 22,680.00 5.00000 13,500.00

0240 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

402,124.000

LF

0.04000 16,084.96 0.05000 20,106.20 0.17000 68,361.08

0250 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

1,015.000

LF

4.20000 4,263.00 5.00000 5,075.00 1.00000 1,015.00

0260 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

7.000

EA

280.00000 1,960.00 350.00000 2,450.00 450.00000 3,150.00

0270 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

92.000

EA

106.00000 9,752.00 132.00000 12,144.00 100.00000 9,200.00

0280 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

132.00000 132.00 165.00000 165.00 125.00000 125.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):919

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108179N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

PM9J-029-S16, N501, NONE; (NFO)PM9J-029-F16, N501, STP-PM09(348);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

3.000

EA

165.00000 495.00 205.00000 615.00 200.00000 600.00

0300 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

206.25000 206.25 256.25000 256.25 250.00000 250.00

0310 54400

PAVEMENT MESSAGE MARK.
"ONLY"

5.000

EA

480.00000 2,400.00 600.00000 3,000.00 200.00000 1,000.00

0320 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,840.00000 3,680.00 2,300.00000 4,600.00 1,000.00000 2,000.00

0330 54402

NS PAVE. MESSAGE MARKING
Pave. Message Sharrows

9.000

EA

410.00000 3,690.00 510.00000 4,590.00 550.00000 4,950.00

0340 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,300.00000 2,300.00 2,875.00000 2,875.00 1,250.00000 1,250.00

0350 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

600.00000 600.00 750.00000 750.00 250.00000 250.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):919

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108179N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

PM9J-029-S16, N501, NONE; (NFO)PM9J-029-F16, N501, STP-PM09(348);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

Section Total with LCC: $3,904,663.38 $4,525,385.57 $4,535,139.00

Life Cycle Costs:

$4,535,139.00$3,904,663.38 $4,525,385.57Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):919

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108179N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

PM9J-029-S16, N501, NONE; (NFO)PM9J-029-F16, N501, STP-PM09(348);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) ARTHUR CONSTRUCTION
CO., INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

45.00000 45.00 50.00000 50.00 20.00000 20.00

Section Total with LCC: $45.00 $50.00 $20.00

Life Cycle Costs:

$20.00$45.00 $50.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,525,435.57$3,904,708.38 $4,535,159.00

$3,904,708.38

Contract Item Totals

$4,525,435.57 4,535,159.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 7 of 7

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):919

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108179N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

PM9J-029-S16, N501, NONE; (NFO)PM9J-029-F16, N501, STP-PM09(348);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $3,904,708.38 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$4,525,435.57 115.90%

3 A477 ARTHUR CONSTRUCTION CO., INC. $4,535,159.00 116.15%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000108179N01

February 24, 2016 10:00AM

PM9J-029-S16, N501, NONE; (NFO)PM9J-029-F16, N501, STP-PM09(348);

FAIRFAX

919

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) FRANCIS O. DAY CO., INC.

0001 REGULAR ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

34,702.000

GAL

1.50000 52,053.00 2.00000 69,404.00 2.02000 70,098.04

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,013.520

TON

35.00000 35,473.20 48.00000 48,648.96 38.82000 39,344.85

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

20,797.420

TON

53.50000 1,112,661.97 63.50000 1,320,636.17 67.78000 1,409,649.13

0040 16340

ASPHALT CONCRETE TY. SM-9.5D

6,948.170

TON

53.50000 371,727.10 62.50000 434,260.63 63.61000 441,973.09

0050 16365

ASPHALT CONCRETE TY. IM-19.0A

4,308.050

TON

51.00000 219,710.55 63.00000 271,407.15 59.94000 258,224.52

0060 16395

ASPH. CONC. TY. BM-25.0A (T)

1,033.160

TON

88.00000 90,918.08 105.00000 108,481.80 105.61000 109,112.03

0070 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,864.910

TON

90.00000 167,841.90 110.00000 205,140.10 116.82000 217,858.79

Page 1 of 14

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) FRANCIS O. DAY CO., INC.

0001 REGULAR ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

211,948.530

SY

1.50000 317,922.80 2.30000 487,481.62 2.40000 508,676.47

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

63,527.210

SY

2.35000 149,288.94 3.30000 209,639.79 3.38000 214,721.97

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

190,000.00000 190,000.00 242,500.00000 242,500.00 197,373.37000 197,373.37

0110 51615

14/1 ENCLOSED COND. CABLE

6,766.000

LF

3.00000 20,298.00 2.50000 16,915.00 2.62000 17,726.92

0120 51912

SAW CUT 3/8"

2,244.000

LF

2.45000 5,497.80 2.00000 4,488.00 2.09000 4,689.96

0130 51913

SAWCUT 5/8"

510.000

LF

8.50000 4,335.00 7.00000 3,570.00 7.33000 3,738.30

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

106,769.000

LF

0.72000 76,873.68 0.66000 70,467.54 1.09000 116,378.21

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.90000 0.90 0.83000 0.83 1.36000 1.36
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) FRANCIS O. DAY CO., INC.

0001 REGULAR ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,645.000

LF

1.00000 1,645.00 1.05000 1,727.25 1.43000 2,352.35

0170 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.25000 1.25 1.31000 1.31 1.80000 1.80

0180 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

4,861.000

LF

1.15000 5,590.15 1.16000 5,638.76 2.09000 10,159.49

0190 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.44000 1.44 1.45000 1.45 2.62000 2.62

0200 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

4.50000 4.50 5.25000 5.25 7.20000 7.20

0210 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

380.000

LF

3.60000 1,368.00 4.20000 1,596.00 5.76000 2,188.80

0220 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.69000 9.69 8.00000 8.00 12.82000 12.82
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) FRANCIS O. DAY CO., INC.

0001 REGULAR ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

4,321.000

LF

7.75000 33,487.75 6.40000 27,654.40 10.25000 44,290.25

0240 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

216,936.000

LF

0.13000 28,201.68 0.08000 17,354.88 0.01000 2,169.36

0250 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,480.000

LF

0.60000 1,488.00 4.20000 10,416.00 0.01000 24.80

0260 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "STOP AHEAD"

1.000

EA

2,250.00000 2,250.00 1,850.00000 1,850.00 1,570.50000 1,570.50

0270 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

78.000

EA

95.00000 7,410.00 99.00000 7,722.00 138.20000 10,779.60

0280 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

118.75000 118.75 123.75000 123.75 172.75000 172.75
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) FRANCIS O. DAY CO., INC.

0001 REGULAR ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

7.000

EA

150.00000 1,050.00 165.00000 1,155.00 366.45000 2,565.15

0300 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

187.50000 187.50 206.25000 206.25 458.06000 458.06

0310 54400

PAVEMENT MESSAGE MARK.
"ONLY"

2.000

EA

390.00000 780.00 440.00000 880.00 418.80000 837.60

0320 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,800.00000 3,600.00 1,840.00000 3,680.00 1,047.00000 2,094.00

0330 54402

NS PAVE. MESSAGE MARKING
"Stop Ahead"

2.000

EA

1,800.00000 3,600.00 1,480.00000 2,960.00 1,256.40000 2,512.80

0340 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,250.00000 2,250.00 2,300.00000 2,300.00 1,308.75000 1,308.75

0350 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

487.50000 487.50 550.00000 550.00 523.50000 523.50
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) FRANCIS O. DAY CO., INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 56022

1" METAL CONDUIT

61.000

LF

1.25000 76.25 1.00000 61.00 1.05000 64.05

Section Total with LCC: $2,908,210.38 $3,578,932.89 $3,693,663.26

Life Cycle Costs:

$3,693,663.26$2,908,210.38 $3,578,932.89Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) SUPERIOR PAVING
CORPORATION

(3) FRANCIS O. DAY CO., INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

30.00000 30.00 48.00000 48.00 40.43000 40.43

Section Total with LCC: $30.00 $48.00 $40.43

Life Cycle Costs:

$40.43$30.00 $48.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,578,980.89$2,908,240.38 $3,693,703.69

$2,908,240.38

Contract Item Totals

$3,578,980.89 3,693,703.69Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

34,702.000

GAL

3.00000 104,106.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,013.520

TON

30.00000 30,405.60

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

20,797.420

TON

81.50000 1,694,989.73

0040 16340

ASPHALT CONCRETE TY. SM-9.5D

6,948.170

TON

81.50000 566,275.86

0050 16365

ASPHALT CONCRETE TY. IM-19.0A

4,308.050

TON

79.00000 340,335.95

0060 16395

ASPH. CONC. TY. BM-25.0A (T)

1,033.160

TON

150.00000 154,974.00

0070 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,864.910

TON

110.00000 205,140.10

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

211,948.530

SY

1.75000 370,909.93
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

63,527.210

SY

3.75000 238,227.04

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

100,000.00000 100,000.00

0110 51615

14/1 ENCLOSED COND. CABLE

6,766.000

LF

3.00000 20,298.00

0120 51912

SAW CUT 3/8"

2,244.000

LF

2.50000 5,610.00

0130 51913

SAWCUT 5/8"

510.000

LF

8.50000 4,335.00

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

106,769.000

LF

0.70000 74,738.30

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.88000 0.88

0160 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,645.000

LF

1.25000 2,056.25
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.56000 1.56

0180 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

4,861.000

LF

1.75000 8,506.75

0190 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

2.19000 2.19

0200 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

5.00000 5.00

0210 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

380.000

LF

4.00000 1,520.00

0220 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

6.25000 6.25

0230 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

4,321.000

LF

5.00000 21,605.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

216,936.000

LF

0.17000 36,879.12

0250 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,480.000

LF

0.75000 1,860.00

0260 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "STOP AHEAD"

1.000

EA

1,600.00000 1,600.00

0270 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

78.000

EA

100.00000 7,800.00

0280 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

125.00000 125.00

0290 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

7.000

EA

200.00000 1,400.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

250.00000 250.00

0310 54400

PAVEMENT MESSAGE MARK.
"ONLY"

2.000

EA

200.00000 400.00

0320 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,100.00000 2,200.00

0330 54402

NS PAVE. MESSAGE MARKING
"Stop Ahead"

2.000

EA

1,600.00000 3,200.00

0340 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,350.00000 1,350.00

0350 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

250.00000 250.00

0360 56022

1" METAL CONDUIT

61.000

LF

11.00000 671.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

Section Total with LCC: $4,002,034.51

Life Cycle Costs:

$4,002,034.51Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

20.00000 20.00

Section Total with LCC: $20.00

Life Cycle Costs:

$20.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,002,054.51

$4,002,054.51

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000000108163

12/02/16 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

PM9O-053-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$2,908,240.38 100.00%

2 S066 SUPERIOR PAVING CORPORATION $3,578,980.89 123.06%

3 D499 FRANCIS O. DAY CO., INC. $3,693,703.69 127.01%

4 A477 ARTHUR CONSTRUCTION CO., INC. $4,002,054.51 137.61%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000000108163

February 24, 2016 10:00AM

PM9O-053-F16, N501, NONE;

LOUDOUN

920

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

43,789.000

GAL

2.10000 91,956.90 1.90000 83,199.10 2.60000 113,851.40

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

43.890

TON

100.00000 4,389.00 67.45000 2,960.38 40.00000 1,755.60

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

36,409.900

TON

70.50000 2,566,897.95 70.25000 2,557,795.48 72.00000 2,621,512.80

0040 16502

SURF. PREPARATION &
RESTORATION TYPE II

5,234.000

TON

85.00000 444,890.00 122.00000 638,548.00 110.00000 575,740.00

0050 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

393,676.790

SY

1.75000 688,934.38 2.00000 787,353.58 2.95000 1,161,346.53

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

85,000.00000 85,000.00 230,000.00000 230,000.00 195,000.00000 195,000.00

0070 51615

14/1 ENCLOSED COND. CABLE

13,532.000

LF

0.42000 5,683.44 0.45000 6,089.40 0.50000 6,766.00

Page 1 of 6

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108164N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/30/2016Date Printed:

PM9Z-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 51912

SAW CUT 3/8"

4,488.000

LF

6.56000 29,441.28 7.20000 32,313.60 6.50000 29,172.00

0090 51913

SAWCUT 5/8"

1,020.000

LF

14.70000 14,994.00 16.00000 16,320.00 15.00000 15,300.00

0100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

85,527.000

LF

0.75000 64,145.25 0.85000 72,697.95 0.90000 76,974.30

0110 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.94000 0.94 1.06000 1.06 1.13000 1.13

0120 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

903.000

LF

1.47000 1,327.41 1.65000 1,489.95 2.15000 1,941.45

0130 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.84000 1.84 2.06000 2.06 2.69000 2.69

0140 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,465.000

LF

1.52000 2,226.80 1.75000 2,563.75 2.65000 3,882.25
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108164N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/30/2016Date Printed:

PM9Z-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.90000 1.90 2.19000 2.19 3.31000 3.31

0160 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

8.14000 8.14 9.25000 9.25 6.63000 6.63

0170 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

384.000

LF

6.51000 2,499.84 7.40000 2,841.60 5.30000 2,035.20

0180 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.71000 9.71 11.00000 11.00 12.56000 12.56

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,619.000

LF

7.77000 12,579.63 8.80000 14,247.20 10.05000 16,270.95

0200 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

173,577.000

LF

0.09000 15,621.93 0.10000 17,357.70 0.01000 1,735.77

0210 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

1,298.000

LF

4.83000 6,269.34 5.50000 7,139.00 0.01000 12.98
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108164N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/30/2016Date Printed:

PM9Z-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVEMENT MESSAGE
MARKING "STOP AHEAD"

1.000

EA

2,021.25000 2,021.25 2,287.50000 2,287.50 1,987.50000 1,987.50

0230 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

45.000

EA

121.80000 5,481.00 138.00000 6,210.00 150.00000 6,750.00

0240 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

152.25000 152.25 172.50000 172.50 187.50000 187.50

0250 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

7.000

EA

153.30000 1,073.10 173.00000 1,211.00 425.00000 2,975.00

0260 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

191.63000 191.63 216.25000 216.25 531.25000 531.25

0270 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,743.00000 3,486.00 1,975.00000 3,950.00 1,100.00000 2,200.00

Page 4 of 6

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108164N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/30/2016Date Printed:

PM9Z-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 54402

NS PAVE. MESSAGE MARKING
STOP AHEAD

1.000

EA

1,617.00000 1,617.00 1,830.00000 1,830.00 1,590.00000 1,590.00

0290 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,178.75000 2,178.75 2,468.75000 2,468.75 1,375.00000 1,375.00

0300 56022

1" METAL CONDUIT

170.000

LF

3.15000 535.50 3.50000 595.00 3.25000 552.50

Section Total with LCC: $4,053,616.16 $4,491,883.25 $4,841,472.30

Life Cycle Costs:

$4,841,472.30$4,053,616.16 $4,491,883.25Section Totals:

Page 5 of 6

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108164N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/30/2016Date Printed:

PM9Z-076-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JULIUS BRANSCOME, INC. (2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) CHEMUNG CONTRACTING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

80.00000 80.00 65.00000 65.00 75.00000 75.00

Section Total with LCC: $80.00 $65.00 $75.00

Life Cycle Costs:

$75.00$80.00 $65.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,491,948.25$4,053,696.16 $4,841,547.30

$4,053,696.16

Contract Item Totals

$4,491,948.25 4,841,547.30Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 6

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108164N01

12/02/16 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

03/30/2016Date Printed:

PM9Z-076-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B042 JULIUS BRANSCOME, INC. $4,053,696.16 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$4,491,948.25 110.81%

3 C224 CHEMUNG CONTRACTING CORPORATION $4,841,547.30 119.44%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VA. / FAIRFAXLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000108164N01

February 24, 2016 10:00AM

PM9Z-076-F16, N501, NONE;

PRINCE WILLIAM

921

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10497

NS PAVEMENT Ty. B Crack
Sealant/Filler

44,068.000

LB

2.39000 105,322.52

0020 16145

LATEX MOD. EMULSION TREAT.
TYPE C

4,488.720

TON

239.47000 1,074,913.78

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

290.570

TON

64.00000 18,596.48

0040 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,479.360

TON

174.00000 257,408.64

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

89,435.00000 89,435.00

0060 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

160,270.000

LF

0.59000 94,559.30

0070 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

7,125.000

LF

1.34000 9,547.50

Page 1 of 3

2016 LATEX MODIFIED ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):922

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108180N01

10/28/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)LM9D-029-F16, N501, NHPP-PM09(346);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

18,169.000

LF

1.47000 26,708.43

0090 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

8,586.000

LF

7.05000 60,531.30

0100 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

179,022.000

LF

0.10000 17,902.20

0110 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

1,688.000

LF

5.35000 9,030.80

0120 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

203,733.000

LF

0.51000 103,903.83

0130 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

30,845.000

SF

4.10000 126,464.50

0140 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

230.000

EA

114.00000 26,220.00

Page 2 of 3

2016 LATEX MODIFIED ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):922

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108180N01

10/28/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)LM9D-029-F16, N501, NHPP-PM09(346);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

5.000

EA

179.00000 895.00

0160 54400

PAVEMENT MESSAGE MARK.
"ONLY"

45.000

EA

480.00000 21,600.00

0170 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,820.00000 3,640.00

Section Total with LCC: $2,046,679.28

Life Cycle Costs:

$2,046,679.28Section Totals:

( ) indicates item is bid as Lump Sum

$2,046,679.28

$2,046,679.28

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2016 LATEX MODIFIED ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):922

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108180N01

10/28/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

(NFO)LM9D-029-F16, N501, NHPP-PM09(346);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $2,046,679.28 100.00%

Vendor Ranking

Contract ID:

2016 LATEX MODIFIED ( VOLUME 1 OF 2 )

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

10/28/16 COMPLETION DATE

C0000108180N01

February 24, 2016 10:00AM

(NFO)LM9D-029-F16, N501, NHPP-PM09(346);

FAIRFAX

922

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

42,000.00000 42,000.00 105,484.54000 105,484.54 36,840.70000 36,840.70

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

7,500.00000 7,500.00 4,254.93000 4,254.93 7,500.00000 7,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

13,000.00000 13,000.00 17,589.10000 17,589.10 15,000.00000 15,000.00

0040 00120

REGULAR EXCAVATION

12,681.000

CY

17.00000 215,577.00 13.85000 175,631.85 21.00000 266,301.00

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

95.000

CY

34.00000 3,230.00 27.25000 2,588.75 50.00000 4,750.00

0060 00700

POST INSTALLATION INSPECTION

237.000

LF

6.00000 1,422.00 8.70000 2,061.90 10.00000 2,370.00

0070 01240

24" PIPE

72.000

LF

120.00000 8,640.00 87.13000 6,273.36 55.00000 3,960.00

0080 01300

30" PIPE

50.000

LF

130.00000 6,500.00 102.56000 5,128.00 70.00000 3,500.00

Page 1 of 21

0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 02092

NS SPEC. DES. MOD. EW-2S
ENDWALL PRECAST

2.000

EA

10,000.00000 20,000.00 10,124.21000 20,248.42 9,200.00000 18,400.00

0100 04160

24" X 18" ARCH PIPE

50.000

LF

85.00000 4,250.00 69.68000 3,484.00 50.00000 2,500.00

0110 04470

71" X 47" ARCH PIPE

65.000

LF

220.00000 14,300.00 269.69000 17,529.85 200.00000 13,000.00

0120 06300

30" END SECTION ES-1 OR 2

2.000

EA

980.00000 1,960.00 496.52000 993.04 750.00000 1,500.00

0130 09150

EROSION CONTROL STONE
CLASS I, EC-1

108.000

TON

75.00000 8,100.00 60.14000 6,495.12 55.00000 5,940.00

0140 10123

AGGR. BASE MATL. TY. I NO. 21A

1,469.000

TON

22.00000 32,318.00 19.13000 28,101.97 35.00000 51,415.00

0150 10635

ASPHALT CONCRETE TY. SM-9.5A

175.000

TON

150.00000 26,250.00 143.93000 25,187.75 115.00000 20,125.00

0160 10642

ASPHALT CONCRETE TY.
BM-25.0A

273.000

TON

120.00000 32,760.00 104.01000 28,394.73 100.00000 27,300.00

Page 2 of 21

0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 11070

NS SAW-CUT ASPH CONC Full
Depth

55.000

LF

5.00000 275.00 4.98000 273.90 4.50000 247.50

0180 13232

GEOTEXTILE DRAINAGE FABRIC

139.000

SY

7.00000 973.00 9.77000 1,358.03 7.00000 973.00

0190 22501

FENCE FE-W1

1,102.000

LF

7.50000 8,265.00 7.88000 8,683.76 12.00000 13,224.00

0200 22541

LINE BRACE UNIT FE-W1,FE-W2

6.000

EA

140.00000 840.00 147.08000 882.48 350.00000 2,100.00

0210 22581

CORNER BRACE UNIT FE-W1,
FE-W2

8.000

EA

140.00000 1,120.00 147.08000 1,176.64 350.00000 2,800.00

0220 24100

ALLAYING DUST

40.000

HR

0.01000 0.40 52.79000 2,111.60 70.00000 2,800.00

0230 24152

TYPE III BARRICADE 8'

4.000

EA

500.00000 2,000.00 514.34000 2,057.36 450.00000 1,800.00

0240 24160

CONSTRUCTION SIGNS

461.000

SF

16.00000 7,376.00 23.09000 10,644.49 30.00000 13,830.00

0250 24260

CR. RUN AGGR. NO. 25 OR 26

85.000

TON

32.00000 2,720.00 18.40000 1,564.00 30.00000 2,550.00

Page 3 of 21

0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24278

GROUP 2 CHANNELIZING
DEVICES

880.000

DAY

1.00000 880.00 1.05000 924.00 1.50000 1,320.00

0270 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,100.000

HR

8.00000 8,800.00 6.30000 6,930.00 8.00000 8,800.00

0280 24282

FLAGGER SERVICE

405.000

HR

30.00000 12,150.00 18.39000 7,447.95 25.00000 10,125.00

0290 24400

OBSCURING ROADWAY

0.800

UNIT

10,500.00000 8,400.00 587.66000 470.13 900.00000 720.00

0300 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,761.000

SY

4.00000 7,044.00 5.03000 8,857.83 12.00000 21,132.00

0310 26127

DRY RIPRAP CL.I 26"

26.000

TON

85.00000 2,210.00 60.14000 1,563.64 60.00000 1,560.00

0320 27102

REGULAR SEED

311.000

LB

14.00000 4,354.00 13.78000 4,285.58 15.00000 4,665.00

0330 27103

OVERSEEDING

194.000

LB

1.00000 194.00 4.27000 828.38 5.00000 970.00

Page 4 of 21

0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 27210

FERTILIZER(10-20-10)

0.600

TON

1,200.00000 720.00 1,178.77000 707.26 1,500.00000 900.00

0350 27250

LIME

6.200

TON

175.00000 1,085.00 183.86000 1,139.93 200.00000 1,240.00

0360 27284

EROSION CONTROL MULCH

4,840.000

SY

0.30000 1,452.00 0.28000 1,355.20 1.00000 4,840.00

0370 27321

PROTECTIVE COVERING EC-2

680.000

SY

2.24000 1,523.20 2.68000 1,822.40 3.00000 2,040.00

0380 27325

SOIL STABILIZATION MAT EC-3
TYPE A

72.000

SY

5.35000 385.20 5.62000 404.64 7.50000 540.00

0390 27336

TEMP. DIVERSION CHANNEL
LINING CL. A

178.000

SY

11.00000 1,958.00 8.03000 1,429.34 10.00000 1,780.00

0400 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

218.000

CY

30.00000 6,540.00 22.85000 4,981.30 45.00000 9,810.00

0410 27345

TEMPORARY DIVERSION DIKE

457.000

LF

4.00000 1,828.00 3.23000 1,476.11 5.00000 2,285.00
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27410

CHECK DAM, ROCK TY. I

1.000

EA

675.00000 675.00 477.12000 477.12 1,000.00000 1,000.00

0430 27415

CHECK DAM(ROCK) TY. II

16.000

EA

88.00000 1,408.00 98.60000 1,577.60 165.00000 2,640.00

0440 27422

DEWATERING BASIN

1.000

EA

1,300.00000 1,300.00 251.69000 251.69 2,500.00000 2,500.00

0450 27430

SILTATION CONTROL
EXCAVATION

351.000

CY

0.01000 3.51 0.01000 3.51 15.00000 5,265.00

0460 27505

TEMP. SILT FENCE

704.000

LF

3.00000 2,112.00 2.73000 1,921.92 4.00000 2,816.00

0470 27510

COFFERDAMS

2.000

EA

1,500.00000 3,000.00 1,194.96000 2,389.92 4,000.00000 8,000.00

0480 27552

NS NO. 57 STONE ...

29.000

TON

110.00000 3,190.00 27.22000 789.38 40.00000 1,160.00

0490 50108

SIGN PANEL

75.500

SF

22.00000 1,661.00 33.62000 2,538.31 35.00000 2,642.50

0500 50900

NS TRAFFIC SIGN TRAFFIC SIGN
Sign Post STP-1, 2 1/2", 10 Gauge

46.000

LF

8.00000 368.00 58.83000 2,706.18 60.00000 2,760.00

Page 6 of 21

0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(3) CHEMUNG CONTRACTING
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 50900

NS TRAFFIC SIGN TRAFFIC SIGN
Sign Post STP-1, 2", 14 Gauge

31.000

LF

10.00000 310.00 19.96000 618.76 22.00000 682.00

0520 51248

NS CONC. FOUNDATION STP-1
Foundation, Type B

4.000

EA

250.00000 1,000.00 299.42000 1,197.68 310.00000 1,240.00

0530 51248

NS CONC. FOUNDATION STP-1
Foundation, Type D

3.000

EA

200.00000 600.00 204.87000 614.61 225.00000 675.00

Section Total with LCC: $536,527.31 $537,909.94 $624,833.70

Life Cycle Costs:

$624,833.70$536,527.31 $537,909.94Section Totals:

( ) indicates item is bid as Lump Sum

$537,909.94$536,527.31 $624,833.70

$536,527.31

Contract Item Totals

$537,909.94 624,833.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A-TEAM CONSTRUCTION (5) PEARSON
CONSTRUCTION, INC.

(6) M & F CONCRETE, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

46,783.26000 46,783.26 68,811.00000 68,811.00 39,000.00000 39,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

8,500.00000 8,500.00 11,000.00000 11,000.00 10,270.00000 10,270.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

55,540.00000 55,540.00 79,000.00000 79,000.00 15,600.00000 15,600.00

0040 00120

REGULAR EXCAVATION

12,681.000

CY

17.47000 221,537.07 18.00000 228,258.00 27.30000 346,191.30

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

95.000

CY

19.93000 1,893.35 30.00000 2,850.00 19.50000 1,852.50

0060 00700

POST INSTALLATION INSPECTION

237.000

LF

3.72000 881.64 18.00000 4,266.00 27.42000 6,498.54

0070 01240

24" PIPE

72.000

LF

86.50000 6,228.00 95.00000 6,840.00 55.90000 4,024.80

0080 01300

30" PIPE

50.000

LF

107.75000 5,387.50 159.00000 7,950.00 87.10000 4,355.00
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A-TEAM CONSTRUCTION (5) PEARSON
CONSTRUCTION, INC.

(6) M & F CONCRETE, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 02092

NS SPEC. DES. MOD. EW-2S
ENDWALL PRECAST

2.000

EA

7,033.96000 14,067.92 9,500.00000 19,000.00 9,685.00000 19,370.00

0100 04160

24" X 18" ARCH PIPE

50.000

LF

49.60000 2,480.00 85.00000 4,250.00 87.10000 4,355.00

0110 04470

71" X 47" ARCH PIPE

65.000

LF

420.30000 27,319.50 300.00000 19,500.00 110.50000 7,182.50

0120 06300

30" END SECTION ES-1 OR 2

2.000

EA

794.57000 1,589.14 1,900.00000 3,800.00 1,040.00000 2,080.00

0130 09150

EROSION CONTROL STONE
CLASS I, EC-1

108.000

TON

52.40000 5,659.20 75.00000 8,100.00 150.00000 16,200.00

0140 10123

AGGR. BASE MATL. TY. I NO. 21A

1,469.000

TON

28.91000 42,468.79 20.00000 29,380.00 27.30000 40,103.70

0150 10635

ASPHALT CONCRETE TY. SM-9.5A

175.000

TON

128.57000 22,499.75 170.00000 29,750.00 227.50000 39,812.50

0160 10642

ASPHALT CONCRETE TY.
BM-25.0A

273.000

TON

125.72000 34,321.56 200.00000 54,600.00 214.50000 58,558.50
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A-TEAM CONSTRUCTION (5) PEARSON
CONSTRUCTION, INC.

(6) M & F CONCRETE, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 11070

NS SAW-CUT ASPH CONC Full
Depth

55.000

LF

6.69000 367.95 10.00000 550.00 10.40000 572.00

0180 13232

GEOTEXTILE DRAINAGE FABRIC

139.000

SY

2.03000 282.17 7.00000 973.00 1.30000 180.70

0190 22501

FENCE FE-W1

1,102.000

LF

6.84000 7,537.68 8.25000 9,091.50 5.53000 6,094.06

0200 22541

LINE BRACE UNIT FE-W1,FE-W2

6.000

EA

385.00000 2,310.00 175.00000 1,050.00 201.50000 1,209.00

0210 22581

CORNER BRACE UNIT FE-W1,
FE-W2

8.000

EA

605.00000 4,840.00 200.00000 1,600.00 201.50000 1,612.00

0220 24100

ALLAYING DUST

40.000

HR

137.50000 5,500.00 35.00000 1,400.00 97.50000 3,900.00

0230 24152

TYPE III BARRICADE 8'

4.000

EA

673.18000 2,692.72 750.00000 3,000.00 195.00000 780.00

0240 24160

CONSTRUCTION SIGNS

461.000

SF

48.68000 22,441.48 18.00000 8,298.00 41.60000 19,177.60

0250 24260

CR. RUN AGGR. NO. 25 OR 26

85.000

TON

19.91000 1,692.35 25.00000 2,125.00 31.20000 2,652.00
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A-TEAM CONSTRUCTION (5) PEARSON
CONSTRUCTION, INC.

(6) M & F CONCRETE, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24278

GROUP 2 CHANNELIZING
DEVICES

880.000

DAY

2.10000 1,848.00 1.00000 880.00 1.00000 880.00

0270 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,100.000

HR

4.36000 4,796.00 16.00000 17,600.00 9.00000 9,900.00

0280 24282

FLAGGER SERVICE

405.000

HR

21.00000 8,505.00 22.00000 8,910.00 28.00000 11,340.00

0290 24400

OBSCURING ROADWAY

0.800

UNIT

243.75000 195.00 500.00000 400.00 1,950.00000 1,560.00

0300 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,761.000

SY

6.82000 12,010.02 7.50000 13,207.50 6.50000 11,446.50

0310 26127

DRY RIPRAP CL.I 26"

26.000

TON

64.40000 1,674.40 75.00000 1,950.00 150.00000 3,900.00

0320 27102

REGULAR SEED

311.000

LB

18.12000 5,635.32 15.00000 4,665.00 3.25000 1,010.75

0330 27103

OVERSEEDING

194.000

LB

6.95000 1,348.30 5.00000 970.00 3.25000 630.50
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A-TEAM CONSTRUCTION (5) PEARSON
CONSTRUCTION, INC.

(6) M & F CONCRETE, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 27210

FERTILIZER(10-20-10)

0.600

TON

1,891.88000 1,135.13 1,500.00000 900.00 2,600.00000 1,560.00

0350 27250

LIME

6.200

TON

199.23000 1,235.23 200.00000 1,240.00 975.00000 6,045.00

0360 27284

EROSION CONTROL MULCH

4,840.000

SY

0.31000 1,500.40 0.90000 4,356.00 0.46000 2,226.40

0370 27321

PROTECTIVE COVERING EC-2

680.000

SY

2.88000 1,958.40 3.50000 2,380.00 4.88000 3,318.40

0380 27325

SOIL STABILIZATION MAT EC-3
TYPE A

72.000

SY

3.96000 285.12 6.20000 446.40 7.48000 538.56

0390 27336

TEMP. DIVERSION CHANNEL
LINING CL. A

178.000

SY

2.07000 368.46 17.50000 3,115.00 2.50000 445.00

0400 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

218.000

CY

31.03000 6,764.54 20.00000 4,360.00 6.50000 1,417.00

0410 27345

TEMPORARY DIVERSION DIKE

457.000

LF

12.15000 5,552.55 4.00000 1,828.00 2.93000 1,339.01
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A-TEAM CONSTRUCTION (5) PEARSON
CONSTRUCTION, INC.

(6) M & F CONCRETE, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27410

CHECK DAM, ROCK TY. I

1.000

EA

332.51000 332.51 500.00000 500.00 97.50000 97.50

0430 27415

CHECK DAM(ROCK) TY. II

16.000

EA

115.37000 1,845.92 225.00000 3,600.00 97.50000 1,560.00

0440 27422

DEWATERING BASIN

1.000

EA

366.80000 366.80 1,500.00000 1,500.00 3,250.00000 3,250.00

0450 27430

SILTATION CONTROL
EXCAVATION

351.000

CY

19.93000 6,995.43 12.00000 4,212.00 6.50000 2,281.50

0460 27505

TEMP. SILT FENCE

704.000

LF

1.22000 858.88 3.50000 2,464.00 3.90000 2,745.60

0470 27510

COFFERDAMS

2.000

EA

2,061.63000 4,123.26 1,500.00000 3,000.00 325.00000 650.00

0480 27552

NS NO. 57 STONE ...

29.000

TON

35.56000 1,031.24 35.00000 1,015.00 31.20000 904.80

0490 50108

SIGN PANEL

75.500

SF

320.13000 24,169.82 50.00000 3,775.00 41.60000 3,140.80

0500 50900

NS TRAFFIC SIGN TRAFFIC SIGN
Sign Post STP-1, 2 1/2", 10 Gauge

46.000

LF

11.76000 540.96 75.00000 3,450.00 72.80000 3,348.80
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A-TEAM CONSTRUCTION (5) PEARSON
CONSTRUCTION, INC.

(6) M & F CONCRETE, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 50900

NS TRAFFIC SIGN TRAFFIC SIGN
Sign Post STP-1, 2", 14 Gauge

31.000

LF

8.87000 274.97 65.00000 2,015.00 24.70000 765.70

0520 51248

NS CONC. FOUNDATION STP-1
Foundation, Type B

4.000

EA

239.96000 959.84 250.00000 1,000.00 370.50000 1,482.00

0530 51248

NS CONC. FOUNDATION STP-1
Foundation, Type D

3.000

EA

160.98000 482.94 250.00000 750.00 253.50000 760.50

Section Total with LCC: $641,615.47 $699,931.40 $730,176.02

Life Cycle Costs:

$730,176.02$641,615.47 $699,931.40Section Totals:

( ) indicates item is bid as Lump Sum

$699,931.40$641,615.47 $730,176.02

$641,615.47

Contract Item Totals

$699,931.40 730,176.02Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. R. CASKEY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,295.00000 50,295.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

14,950.00000 14,950.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

28,416.19000 28,416.19

0040 00120

REGULAR EXCAVATION

12,681.000

CY

19.21488 243,663.89

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

95.000

CY

19.18421 1,822.50

0060 00700

POST INSTALLATION INSPECTION

237.000

LF

10.35443 2,454.00

0070 01240

24" PIPE

72.000

LF

53.60417 3,859.50

0080 01300

30" PIPE

50.000

LF

194.71620 9,735.81

0090 02092

NS SPEC. DES. MOD. EW-2S
ENDWALL PRECAST

2.000

EA

8,307.41500 16,614.83

Page 15 of 21

0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. R. CASKEY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 04160

24" X 18" ARCH PIPE

50.000

LF

72.22240 3,611.12

0110 04470

71" X 47" ARCH PIPE

65.000

LF

214.41954 13,937.27

0120 06300

30" END SECTION ES-1 OR 2

2.000

EA

673.65000 1,347.30

0130 09150

EROSION CONTROL STONE
CLASS I, EC-1

108.000

TON

54.70324 5,907.95

0140 10123

AGGR. BASE MATL. TY. I NO. 21A

1,469.000

TON

26.48133 38,901.07

0150 10635

ASPHALT CONCRETE TY. SM-9.5A

175.000

TON

156.74571 27,430.50

0160 10642

ASPHALT CONCRETE TY.
BM-25.0A

273.000

TON

117.81648 32,163.90

0170 11070

NS SAW-CUT ASPH CONC Full
Depth

55.000

LF

32.07273 1,764.00

0180 13232

GEOTEXTILE DRAINAGE FABRIC

139.000

SY

13.80029 1,918.24
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. R. CASKEY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 22501

FENCE FE-W1

1,102.000

LF

9.89292 10,902.00

0200 22541

LINE BRACE UNIT FE-W1,FE-W2

6.000

EA

290.37500 1,742.25

0210 22581

CORNER BRACE UNIT FE-W1,
FE-W2

8.000

EA

258.03125 2,064.25

0220 24100

ALLAYING DUST

40.000

HR

47.25000 1,890.00

0230 24152

TYPE III BARRICADE 8'

4.000

EA

303.87250 1,215.49

0240 24160

CONSTRUCTION SIGNS

461.000

SF

68.05469 31,373.21

0250 24260

CR. RUN AGGR. NO. 25 OR 26

85.000

TON

66.67671 5,667.52

0260 24278

GROUP 2 CHANNELIZING
DEVICES

880.000

DAY

2.69316 2,369.98

0270 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,100.000

HR

45.15166 49,666.83
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. R. CASKEY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 24282

FLAGGER SERVICE

405.000

HR

27.30000 11,056.50

0290 24400

OBSCURING ROADWAY

0.800

UNIT

2,278.12500 1,822.50

0300 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,761.000

SY

13.00643 22,904.32

0310 26127

DRY RIPRAP CL.I 26"

26.000

TON

61.52577 1,599.67

0320 27102

REGULAR SEED

311.000

LB

31.67013 9,849.41

0330 27103

OVERSEEDING

194.000

LB

12.50897 2,426.74

0340 27210

FERTILIZER(10-20-10)

0.600

TON

3,656.55000 2,193.93

0350 27250

LIME

6.200

TON

438.30161 2,717.47

0360 27284

EROSION CONTROL MULCH

4,840.000

SY

1.78677 8,647.97
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. R. CASKEY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 27321

PROTECTIVE COVERING EC-2

680.000

SY

4.55499 3,097.39

0380 27325

SOIL STABILIZATION MAT EC-3
TYPE A

72.000

SY

22.13736 1,593.89

0390 27336

TEMP. DIVERSION CHANNEL
LINING CL. A

178.000

SY

7.77011 1,383.08

0400 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

218.000

CY

37.62041 8,201.25

0410 27345

TEMPORARY DIVERSION DIKE

457.000

LF

13.33055 6,092.06

0420 27410

CHECK DAM, ROCK TY. I

1.000

EA

405.14000 405.14

0430 27415

CHECK DAM(ROCK) TY. II

16.000

EA

597.97875 9,567.66

0440 27422

DEWATERING BASIN

1.000

EA

3,260.76000 3,260.76
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. R. CASKEY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 27430

SILTATION CONTROL
EXCAVATION

351.000

CY

9.34615 3,280.50

0460 27505

TEMP. SILT FENCE

704.000

LF

5.62464 3,959.75

0470 27510

COFFERDAMS

2.000

EA

2,864.02500 5,728.05

0480 27552

NS NO. 57 STONE ...

29.000

TON

75.25069 2,182.27

0490 50108

SIGN PANEL

75.500

SF

96.36464 7,275.53

0500 50900

NS TRAFFIC SIGN TRAFFIC SIGN
Sign Post STP-1, 2 1/2", 10 Gauge

46.000

LF

29.28630 1,347.17

0510 50900

NS TRAFFIC SIGN TRAFFIC SIGN
Sign Post STP-1, 2", 14 Gauge

31.000

LF

99.42419 3,082.15

0520 51248

NS CONC. FOUNDATION STP-1
Foundation, Type B

4.000

EA

373.27750 1,493.11
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) J. R. CASKEY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 51248

NS CONC. FOUNDATION STP-1
Foundation, Type D

3.000

EA

1,883.56333 5,650.69

Section Total with LCC: $736,503.56

Life Cycle Costs:

$736,503.56Section Totals:

( ) indicates item is bid as Lump Sum

$736,503.56

$736,503.56

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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0.12 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):I72

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000051047C01B

10/17/16 COMPLETION DATE

MADISON

Min: Max:

03/30/2016Date Printed:

(NFO) 0614-056-194, C501, STP-056-7(022);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $536,527.31 100.00%

2 H004 HALEY, CHISHOLM & MORRIS, INCORPORATED $537,909.94 100.26%

3 C224 CHEMUNG CONTRACTING CORPORATION $624,833.70 116.46%

4 A893 A-TEAM CONSTRUCTION $641,615.47 119.59%

5 P203 PEARSON CONSTRUCTION, INC. $699,931.40 130.46%

6 M1117 M & F CONCRETE, INC. $730,176.02 136.09%

7 C1331 J. R. CASKEY, INC. $736,503.56 137.27%

Vendor Ranking

Contract ID:

0.12 MI. GRADE, DRAIN, ASPH. PAVE.

CULPEPER / WARRENTONLetting Date:

Contract Description:

District(s):

10/17/16 COMPLETION DATE

C000051047C01B

February 24, 2016 10:00AM

(NFO) 0614-056-194, C501, STP-056-7(022);

MADISON

I72

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) WHITE'S CONSTRUCTION
COMPANY, INC.

(3) F & B CONTRACTORS,
LTD.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,000.00000 50,000.00 83,186.54000 83,186.54 80,000.00000 80,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

40,000.00000 40,000.00 12,500.00000 12,500.00 50,000.00000 50,000.00

0030 00120

REGULAR EXCAVATION

2,677.000

CY

12.00000 32,124.00 15.00000 40,155.00 22.00000 58,894.00

0040 00140

BORROW EXCAVATION

6,164.000

CY

16.00000 98,624.00 17.00000 104,788.00 27.50000 169,510.00

0050 00525

CONCRETE CLASS A3 MISC.

2.400

CY

2,000.00000 4,800.00 1,263.33000 3,031.99 1,000.00000 2,400.00

0060 00700

POST INSTALLATION INSPECTION

118.000

LF

5.00000 590.00 14.20000 1,675.60 14.00000 1,652.00

0070 01150

15" PIPE

8.000

LF

60.00000 480.00 120.72000 965.76 225.00000 1,800.00

0080 01156

STORM SEWER PIPE 15"

82.000

LF

50.00000 4,100.00 69.60000 5,707.20 82.00000 6,724.00
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) WHITE'S CONSTRUCTION
COMPANY, INC.

(3) F & B CONTRACTORS,
LTD.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01182

18" CONC. PIPE

30.000

LF

80.00000 2,400.00 74.85000 2,245.50 77.00000 2,310.00

0100 01186

STORM SEWER PIPE 18"

36.000

LF

60.00000 2,160.00 75.67000 2,724.12 46.00000 1,656.00

0110 06150

15" END SECTION ES-1 OR 2

1.000

EA

900.00000 900.00 1,161.87000 1,161.87 240.00000 240.00

0120 06740

DROP INLET DI-1

1.000

EA

3,000.00000 3,000.00 2,843.83000 2,843.83 2,425.00000 2,425.00

0130 09056

MANHOLE MH-1 OR 2

13.500

LF

500.00000 6,750.00 386.18000 5,213.43 270.00000 3,645.00

0140 09057

FRAME & COVER MH-1

1.000

EA

700.00000 700.00 800.00000 800.00 452.00000 452.00

0150 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

5.000

TON

40.00000 200.00 200.00000 1,000.00 65.50000 327.50

0160 09250

SLOPE DRAIN

4.000

EA

500.00000 2,000.00 1,000.00000 4,000.00 890.00000 3,560.00

0170 10103

AGGR. MATL. NO. 25 OR 26

20.000

TON

32.00000 640.00 50.11000 1,002.20 32.50000 650.00
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) WHITE'S CONSTRUCTION
COMPANY, INC.

(3) F & B CONTRACTORS,
LTD.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10128

AGGR. BASE MATL. TY. I NO. 21B

1,891.000

TON

35.00000 66,185.00 31.16000 58,923.56 32.00000 60,512.00

0190 10611

ASPHALT CONCRETE TY. IM-19.0D

572.000

TON

135.00000 77,220.00 135.58000 77,551.76 97.50000 55,770.00

0200 10636

ASPHALT CONCRETE TY. SM-9.5D

489.000

TON

145.00000 70,905.00 145.53000 71,164.17 106.00000 51,834.00

0210 10642

ASPHALT CONCRETE TY.
BM-25.0A

1,872.000

TON

108.00000 202,176.00 108.96000 203,973.12 91.00000 170,352.00

0220 11070

NS SAW-CUT ASPH CONC SAW
CUT DEPTH 12"

2,468.000

LF

4.00000 9,872.00 3.03000 7,478.04 5.75000 14,191.00

0230 13320

GUARDRAIL GR-2

1,115.000

LF

17.00000 18,955.00 16.94000 18,888.10 17.50000 19,512.50

0240 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

6.000

EA

2,550.00000 15,300.00 2,530.00000 15,180.00 2,605.00000 15,630.00

0250 13349

GUARDRAIL TERMINAL SITE
PREPARATION

6.000

EA

1,000.00000 6,000.00 750.00000 4,500.00 206.00000 1,236.00
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) WHITE'S CONSTRUCTION
COMPANY, INC.

(3) F & B CONTRACTORS,
LTD.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13502

SIGN ISLAND SI-2

20.000

SY

100.00000 2,000.00 247.50000 4,950.00 187.00000 3,740.00

0270 24100

ALLAYING DUST

400.000

HR

25.00000 10,000.00 20.00000 8,000.00 30.00000 12,000.00

0280 24160

CONSTRUCTION SIGNS

584.000

SF

30.00000 17,520.00 30.00000 17,520.00 14.00000 8,176.00

0290 24278

GROUP 2 CHANNELIZING
DEVICES

4,776.000

DAY

5.00000 23,880.00 1.00000 4,776.00 1.00000 4,776.00

0300 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,320.000

HR

3.00000 12,960.00 4.50000 19,440.00 2.50000 10,800.00

0310 24282

FLAGGER SERVICE

300.000

HR

25.00000 7,500.00 18.00000 5,400.00 25.00000 7,500.00

0320 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,290.000

SY

4.00000 5,160.00 2.50000 3,225.00 12.00000 15,480.00

0330 24600

REMOVE EXISTING GUARDRAIL

1,260.000

LF

3.00000 3,780.00 3.00000 3,780.00 3.75000 4,725.00
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) WHITE'S CONSTRUCTION
COMPANY, INC.

(3) F & B CONTRACTORS,
LTD.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 25506

FIELD OFFICE TY.II

7.000

MO

2,500.00000 17,500.00 3,000.00000 21,000.00 2,750.00000 19,250.00

0350 26117

DRY RIPRAP CL. AI

141.000

TON

41.00000 5,781.00 64.01000 9,025.41 60.00000 8,460.00

0360 27102

REGULAR SEED

384.000

LB

15.50000 5,952.00 15.40000 5,913.60 13.00000 4,992.00

0370 27103

OVERSEEDING

240.000

LB

15.50000 3,720.00 4.13000 991.20 2.00000 480.00

0380 27215

FERTILIZER(15-30-15)

0.430

TON

1,000.00000 430.00 1,650.00000 709.50 1,100.00000 473.00

0390 27250

LIME

5.700

TON

400.00000 2,280.00 165.00000 940.50 250.00000 1,425.00

0400 27321

PROTECTIVE COVERING EC-2

384.000

SY

6.00000 2,304.00 3.00000 1,152.00 2.25000 864.00

0410 27415

CHECK DAM(ROCK) TY. II

38.000

EA

250.00000 9,500.00 300.00000 11,400.00 225.00000 8,550.00

0420 27430

SILTATION CONTROL
EXCAVATION

347.000

CY

1.00000 347.00 0.01000 3.47 2.60000 902.20
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) WHITE'S CONSTRUCTION
COMPANY, INC.

(3) F & B CONTRACTORS,
LTD.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 27451

INLET PROTECTION TYPE A

2.000

EA

1,000.00000 2,000.00 600.00000 1,200.00 105.00000 210.00

0440 27505

TEMP. SILT FENCE

1,677.000

LF

5.00000 8,385.00 3.00000 5,031.00 3.35000 5,617.95

0445 27548

NS STORM WATER MANAGEMENT
WATER QUALITY SWALE

(1)

LS

16,200.00000 16,200.00 34,748.00000 34,748.00 19,000.00000 19,000.00

0450 27600

CLOSING WELL  005 D2 - WELL

1.000

EA

5,000.00000 5,000.00 2,000.00000 2,000.00 1,405.00000 1,405.00

0460 50108

SIGN PANEL

361.470

SF

25.00000 9,036.75 35.09000 12,683.98 35.00000 12,651.45

0470 50430

SIGN POST STP-1  2"

56.500

LF

12.00000 678.00 20.75000 1,172.38 46.50000 2,627.25

0480 50432

SIGN POST STP-1  2 3/16"

12.000

LF

15.00000 180.00 23.73000 284.76 80.50000 966.00

0490 50434

SIGN POST STP-1  2 1/2"

306.500

LF

17.00000 5,210.50 19.61000 6,010.47 52.00000 15,938.00

0500 50490

CONCRETE FOUNDATION STP-1

29.000

EA

300.00000 8,700.00 440.18000 12,765.22 285.00000 8,265.00

Page 6 of 19

RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) WHITE'S CONSTRUCTION
COMPANY, INC.

(3) F & B CONTRACTORS,
LTD.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

3.000

EA

250.00000 750.00 419.30000 1,257.90 435.00000 1,305.00

0520 50861

REMOVE-DISPOSE SIGN STRUCT.
TY. II

13.000

EA

300.00000 3,900.00 278.30000 3,617.90 120.00000 1,560.00

0530 54020

TYPE A PAVEMENT LINE
MARKING 4"

7,725.000

LF

1.00000 7,725.00 0.48000 3,708.00 0.55000 4,248.75

0540 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

300.000

LF

12.50000 3,750.00 6.16000 1,848.00 7.00000 2,100.00

0550 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

105.000

LF

25.00000 2,625.00 9.02000 947.10 11.25000 1,181.25

0560 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

4,621.000

LF

2.00000 9,242.00 1.03000 4,759.63 1.10000 5,083.10

0570 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

100.000

SF

7.00000 700.00 4.62000 462.00 7.00000 700.00

0580 54240

TEMP. PAVE. MARKER 1 WAY

31.000

EA

12.60000 390.60 18.70000 579.70 26.00000 806.00
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) WHITE'S CONSTRUCTION
COMPANY, INC.

(3) F & B CONTRACTORS,
LTD.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

8.000

EA

455.00000 3,640.00 133.10000 1,064.80 165.00000 1,320.00

0600 54424

CONSTR. P.M. TY. D ELONG.
ARROW

4.000

EA

225.00000 900.00 137.50000 550.00 195.00000 780.00

0610 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

4,402.000

LF

1.75000 7,703.50 1.82000 8,011.64 1.90000 8,363.80

0620 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

800.000

LF

2.50000 2,000.00 3.25000 2,600.00 3.60000 2,880.00

0630 54522

CONSTR.PAVE.MARK. (TY.D,CL.
I)24"

40.000

LF

13.00000 520.00 11.00000 440.00 16.50000 660.00

0640 70000

NS DEMO. OF BLDG. DEMO. OF
BLDG. PARCEL 005 D1 -
RESTAURANT

(1)

LS

25,000.00000 25,000.00 30,000.00000 30,000.00 90,264.00000 90,264.00

0650 70012

CLOSE SEPTIC TANK  Parcel 005
D4

1.000

EA

2,000.00000 2,000.00 5,000.00000 5,000.00 1,400.00000 1,400.00
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) WHITE'S CONSTRUCTION
COMPANY, INC.

(3) F & B CONTRACTORS,
LTD.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 70112

CAT II NF ACM

34.000

SF

50.00000 1,700.00 32.36000 1,100.24 37.25000 1,266.50

0670 70114

CAT I NF ACM  (NOT IN "GOOD"
CONDITION)

3,411.000

SF

5.00000 17,055.00 10.16000 34,655.76 2.25000 7,674.75

0680 70200

NS CLEARING OF PARCEL NO. 005
D3 - RESTAURANT SIGN

(1)

LS

1,000.00000 1,000.00 1,000.00000 1,000.00 2,800.00000 2,800.00

0690 70200

NS CLEARING OF PARCEL NO. 005
D5 - 2 CONCRETE PADS

(1)

LS

500.00000 500.00 750.00000 750.00 2,300.00000 2,300.00

0700 70200

NS CLEARING OF PARCEL NO. 005
D5 - SHED

(1)

LS

1,000.00000 1,000.00 750.00000 750.00 1,250.00000 1,250.00

Section Total with LCC: $994,186.35 $1,027,884.95 $1,092,500.00

Life Cycle Costs:

$1,092,500.00$994,186.35 $1,027,884.95Section Totals:

( ) indicates item is bid as Lump Sum

$1,027,884.95$994,186.35 $1,092,500.00

$994,186.35

Contract Item Totals

$1,027,884.95 1,092,500.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



( ) indicates item is bid as Lump Sum
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SDC CONTRACTING, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

57,945.00000 57,945.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

36,750.00000 36,750.00

0030 00120

REGULAR EXCAVATION

2,677.000

CY

36.75000 98,379.75

0040 00140

BORROW EXCAVATION

6,164.000

CY

36.75000 226,527.00

0050 00525

CONCRETE CLASS A3 MISC.

2.400

CY

315.00000 756.00

0060 00700

POST INSTALLATION INSPECTION

118.000

LF

12.60000 1,486.80

0070 01150

15" PIPE

8.000

LF

47.25000 378.00

0080 01156

STORM SEWER PIPE 15"

82.000

LF

47.25000 3,874.50

0090 01182

18" CONC. PIPE

30.000

LF

135.45000 4,063.50
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SDC CONTRACTING, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 01186

STORM SEWER PIPE 18"

36.000

LF

120.75000 4,347.00

0110 06150

15" END SECTION ES-1 OR 2

1.000

EA

892.50000 892.50

0120 06740

DROP INLET DI-1

1.000

EA

2,572.50000 2,572.50

0130 09056

MANHOLE MH-1 OR 2

13.500

LF

288.75000 3,898.13

0140 09057

FRAME & COVER MH-1

1.000

EA

367.50000 367.50

0150 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

5.000

TON

52.50000 262.50

0160 09250

SLOPE DRAIN

4.000

EA

1,575.00000 6,300.00

0170 10103

AGGR. MATL. NO. 25 OR 26

20.000

TON

27.30000 546.00

0180 10128

AGGR. BASE MATL. TY. I NO. 21B

1,891.000

TON

29.40000 55,595.40
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SDC CONTRACTING, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 10611

ASPHALT CONCRETE TY. IM-19.0D

572.000

TON

142.80000 81,681.60

0200 10636

ASPHALT CONCRETE TY. SM-9.5D

489.000

TON

152.25000 74,450.25

0210 10642

ASPHALT CONCRETE TY.
BM-25.0A

1,872.000

TON

113.40000 212,284.80

0220 11070

NS SAW-CUT ASPH CONC SAW
CUT DEPTH 12"

2,468.000

LF

15.75000 38,871.00

0230 13320

GUARDRAIL GR-2

1,115.000

LF

18.90000 21,073.50

0240 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

6.000

EA

2,677.50000 16,065.00

0250 13349

GUARDRAIL TERMINAL SITE
PREPARATION

6.000

EA

1,575.00000 9,450.00

0260 13502

SIGN ISLAND SI-2

20.000

SY

157.50000 3,150.00
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SDC CONTRACTING, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 24100

ALLAYING DUST

400.000

HR

52.50000 21,000.00

0280 24160

CONSTRUCTION SIGNS

584.000

SF

21.00000 12,264.00

0290 24278

GROUP 2 CHANNELIZING
DEVICES

4,776.000

DAY

1.05000 5,014.80

0300 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,320.000

HR

26.25000 113,400.00

0310 24282

FLAGGER SERVICE

300.000

HR

31.50000 9,450.00

0320 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,290.000

SY

21.00000 27,090.00

0330 24600

REMOVE EXISTING GUARDRAIL

1,260.000

LF

2.10000 2,646.00

0340 25506

FIELD OFFICE TY.II

7.000

MO

2,625.00000 18,375.00

0350 26117

DRY RIPRAP CL. AI

141.000

TON

78.75000 11,103.75
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SDC CONTRACTING, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 27102

REGULAR SEED

384.000

LB

36.75000 14,112.00

0370 27103

OVERSEEDING

240.000

LB

52.50000 12,600.00

0380 27215

FERTILIZER(15-30-15)

0.430

TON

1,732.50000 744.98

0390 27250

LIME

5.700

TON

367.50000 2,094.75

0400 27321

PROTECTIVE COVERING EC-2

384.000

SY

2.63000 1,009.92

0410 27415

CHECK DAM(ROCK) TY. II

38.000

EA

367.50000 13,965.00

0420 27430

SILTATION CONTROL
EXCAVATION

347.000

CY

15.75000 5,465.25

0430 27451

INLET PROTECTION TYPE A

2.000

EA

315.00000 630.00

0440 27505

TEMP. SILT FENCE

1,677.000

LF

2.63000 4,410.51
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SDC CONTRACTING, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0445 27548

NS STORM WATER MANAGEMENT
WATER QUALITY SWALE

(1)

LS

15,051.75000 15,051.75

0450 27600

CLOSING WELL  005 D2 - WELL

1.000

EA

2,625.00000 2,625.00

0460 50108

SIGN PANEL

361.470

SF

33.60000 12,145.39

0470 50430

SIGN POST STP-1  2"

56.500

LF

41.48000 2,343.62

0480 50432

SIGN POST STP-1  2 3/16"

12.000

LF

50.82000 609.84

0490 50434

SIGN POST STP-1  2 1/2"

306.500

LF

53.13000 16,284.35

0500 50490

CONCRETE FOUNDATION STP-1

29.000

EA

271.95000 7,886.55

0510 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

3.000

EA

358.05000 1,074.15

0520 50861

REMOVE-DISPOSE SIGN STRUCT.
TY. II

13.000

EA

315.00000 4,095.00
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SDC CONTRACTING, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 54020

TYPE A PAVEMENT LINE
MARKING 4"

7,725.000

LF

0.53000 4,094.25

0540 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

300.000

LF

6.51000 1,953.00

0550 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

105.000

LF

9.45000 992.25

0560 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

4,621.000

LF

1.08000 4,990.68

0570 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

100.000

SF

4.88000 488.00

0580 54240

TEMP. PAVE. MARKER 1 WAY

31.000

EA

19.64000 608.84

0590 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

8.000

EA

141.75000 1,134.00

0600 54424

CONSTR. P.M. TY. D ELONG.
ARROW

4.000

EA

144.90000 579.60
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SDC CONTRACTING, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

4,402.000

LF

1.91000 8,407.82

0620 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

800.000

LF

3.41000 2,728.00

0630 54522

CONSTR.PAVE.MARK. (TY.D,CL.
I)24"

40.000

LF

12.60000 504.00

0640 70000

NS DEMO. OF BLDG. DEMO. OF
BLDG. PARCEL 005 D1 -
RESTAURANT

(1)

LS

30,240.00000 30,240.00

0650 70012

CLOSE SEPTIC TANK  Parcel 005
D4

1.000

EA

3,675.00000 3,675.00

0660 70112

CAT II NF ACM

34.000

SF

27.30000 928.20

0670 70114

CAT I NF ACM  (NOT IN "GOOD"
CONDITION)

3,411.000

SF

4.73000 16,134.03
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SDC CONTRACTING, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 70200

NS CLEARING OF PARCEL NO. 005
D3 - RESTAURANT SIGN

(1)

LS

346.50000 346.50

0690 70200

NS CLEARING OF PARCEL NO. 005
D5 - 2 CONCRETE PADS

(1)

LS

5,250.00000 5,250.00

0700 70200

NS CLEARING OF PARCEL NO. 005
D5 - SHED

(1)

LS

346.50000 346.50

Section Total with LCC: $1,382,860.51

Life Cycle Costs:

$1,382,860.51Section Totals:

( ) indicates item is bid as Lump Sum

$1,382,860.51

$1,382,860.51

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):I84

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104945M01

05/05/17 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO)0501-041-767, M501, STP-041-3(053);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R691 RAMIREZ CONTRACTING, L.L.C. $994,186.35 100.00%

2 W061 WHITE'S CONSTRUCTION COMPANY, INC. $1,027,884.95 103.39%

3 F131 F & B CONTRACTORS, LTD. $1,092,500.00 109.89%

4 S1309 SDC CONTRACTING, LLC $1,382,860.51 139.09%

J273 JIREH CONSTRUCTION COMPANY, INC.

Vendor Ranking

Contract ID:

RTE 501 - CONSTRUCT RIGHT TURN LANES AT RTE 40 & RTE 632

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

05/05/17 COMPLETION DATE

C0000104945M01

February 24, 2016 10:00AM

(NFO)0501-041-767, M501, STP-041-3(053);

HALIFAX

I84

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K.V.K. CONTRACTING, INC. (2) SAFFO CONTRACTORS,
INC.

(3) BLASTECH ENTERPRISES,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00 145,000.00000 145,000.00 100,000.00000 100,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over I64 WB on Ramp

(1)

LS

5,000.00000 5,000.00 7,500.00000 7,500.00 5,000.00000 5,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over SR 165 Kempsville Rd

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over SR 168 Ramp

(1)

LS

5,000.00000 5,000.00 7,500.00000 7,500.00 5,000.00000 5,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC IS
64 WBL Over SR 165 Kempsville Rd

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC RT
60 OVER CSX Rail @ TOANO

(1)

LS

8,000.00000 8,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

Page 1 of 20

CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K.V.K. CONTRACTING, INC. (2) SAFFO CONTRACTORS,
INC.

(3) BLASTECH ENTERPRISES,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 24265

NS MAINTENANCE OF TRAFFIC
US 17 Over York River (Coleman
Bridge)

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0080 68472

NS RECOAT EX. STR. STR. NO.
10486 (TYPE B)

(1)

LS

59,453.32000 59,453.32 135,000.00000 135,000.00 162,000.00000 162,000.00

0090 68472

NS RECOAT EX. STR. STR. NO.
10487 (TYPE B)

(1)

LS

59,638.41000 59,638.41 135,000.00000 135,000.00 162,000.00000 162,000.00

0100 68472

NS RECOAT EX. STR. STR. NO.
19824 (TYPE B) ONLY NORTH
PIVOT GIRDER

(1)

LS

17,028.97000 17,028.97 90,000.00000 90,000.00 162,000.00000 162,000.00

0110 68472

NS RECOAT EX. STR. STR. NO.
20845 (TYPE B)

(1)

LS

58,861.01000 58,861.01 135,000.00000 135,000.00 162,000.00000 162,000.00

0120 68472

NS RECOAT EX. STR. STR. NO.
20862 (TYPE B)

(1)

LS

133,973.57000 133,973.57 270,000.00000 270,000.00 162,000.00000 162,000.00

0130 68472

NS RECOAT EX. STR. STR. NO.
20864 (TYPE B)

(1)

LS

168,438.02000 168,438.02 270,000.00000 270,000.00 207,000.00000 207,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K.V.K. CONTRACTING, INC. (2) SAFFO CONTRACTORS,
INC.

(3) BLASTECH ENTERPRISES,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 68472

NS RECOAT EX. STR. STR. NO.
20898 (TYPE B)

(1)

LS

27,764.63000 27,764.63 65,000.00000 65,000.00 207,000.00000 207,000.00

0150 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 10486

(1)

LS

39,200.85000 39,200.85 15,000.00000 15,000.00 10,000.00000 10,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 10487

(1)

LS

39,322.90000 39,322.90 15,000.00000 15,000.00 10,000.00000 10,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 19824

(1)

LS

11,228.14000 11,228.14 10,000.00000 10,000.00 10,000.00000 10,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20845

(1)

LS

38,810.31000 38,810.31 15,000.00000 15,000.00 10,000.00000 10,000.00

0190 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20862

(1)

LS

88,336.17000 88,336.17 30,000.00000 30,000.00 10,000.00000 10,000.00

0200 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20864

(1)

LS

111,060.95000 111,060.95 30,000.00000 30,000.00 10,000.00000 10,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K.V.K. CONTRACTING, INC. (2) SAFFO CONTRACTORS,
INC.

(3) BLASTECH ENTERPRISES,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20898

(1)

LS

18,306.75000 18,306.75 7,500.00000 7,500.00 10,000.00000 10,000.00

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 10486 (TYPE B)

(1)

LS

2,000.00000 2,000.00 1,500.00000 1,500.00 5,000.00000 5,000.00

0230 68490

NS DISPOSAL OF MATERIAL STR.
NO. 10487 (TYPE B)

(1)

LS

2,000.00000 2,000.00 1,500.00000 1,500.00 5,000.00000 5,000.00

0240 68490

NS DISPOSAL OF MATERIAL STR.
NO. 19824 (TYPE B)

(1)

LS

2,000.00000 2,000.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0250 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20845 (TYPE B)

(1)

LS

2,000.00000 2,000.00 1,500.00000 1,500.00 5,000.00000 5,000.00

0260 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20862 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0270 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20864 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,000.00000 3,000.00 5,000.00000 5,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K.V.K. CONTRACTING, INC. (2) SAFFO CONTRACTORS,
INC.

(3) BLASTECH ENTERPRISES,
INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20898 (TYPE B)

(1)

LS

2,000.00000 2,000.00 1,000.00000 1,000.00 5,000.00000 5,000.00

Section Total with LCC: $1,018,424.00 $1,450,000.00 $1,459,000.00

Life Cycle Costs:

$1,459,000.00$1,018,424.00 $1,450,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,450,000.00$1,018,424.00 $1,459,000.00

$1,018,424.00

Contract Item Totals

$1,450,000.00 1,459,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KLICOS PAINTING
COMPANY, INC.

(5) MANOLIS PAINTING, INC. (6) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00 300,000.00000 300,000.00 120,000.00000 120,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over I64 WB on Ramp

(1)

LS

5,000.00000 5,000.00 2,500.00000 2,500.00 20,000.00000 20,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over SR 165 Kempsville Rd

(1)

LS

5,000.00000 5,000.00 8,000.00000 8,000.00 20,000.00000 20,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over SR 168 Ramp

(1)

LS

5,000.00000 5,000.00 2,500.00000 2,500.00 20,000.00000 20,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC IS
64 WBL Over SR 165 Kempsville Rd

(1)

LS

5,000.00000 5,000.00 12,000.00000 12,000.00 20,000.00000 20,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC RT
60 OVER CSX Rail @ TOANO

(1)

LS

5,000.00000 5,000.00 6,000.00000 6,000.00 20,000.00000 20,000.00

0070 24265

NS MAINTENANCE OF TRAFFIC
US 17 Over York River (Coleman
Bridge)

(1)

LS

5,000.00000 5,000.00 1,000.00000 1,000.00 20,000.00000 20,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KLICOS PAINTING
COMPANY, INC.

(5) MANOLIS PAINTING, INC. (6) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68472

NS RECOAT EX. STR. STR. NO.
10486 (TYPE B)

(1)

LS

70,026.00000 70,026.00 79,800.00000 79,800.00 182,000.00000 182,000.00

0090 68472

NS RECOAT EX. STR. STR. NO.
10487 (TYPE B)

(1)

LS

70,026.00000 70,026.00 79,800.00000 79,800.00 182,000.00000 182,000.00

0100 68472

NS RECOAT EX. STR. STR. NO.
19824 (TYPE B) ONLY NORTH
PIVOT GIRDER

(1)

LS

200,000.00000 200,000.00 56,400.00000 56,400.00 222,000.00000 222,000.00

0110 68472

NS RECOAT EX. STR. STR. NO.
20845 (TYPE B)

(1)

LS

70,026.00000 70,026.00 73,200.00000 73,200.00 142,000.00000 142,000.00

0120 68472

NS RECOAT EX. STR. STR. NO.
20862 (TYPE B)

(1)

LS

140,052.00000 140,052.00 170,400.00000 170,400.00 225,000.00000 225,000.00

0130 68472

NS RECOAT EX. STR. STR. NO.
20864 (TYPE B)

(1)

LS

163,394.00000 163,394.00 241,800.00000 241,800.00 274,000.00000 274,000.00

0140 68472

NS RECOAT EX. STR. STR. NO.
20898 (TYPE B)

(1)

LS

70,026.00000 70,026.00 49,800.00000 49,800.00 119,000.00000 119,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KLICOS PAINTING
COMPANY, INC.

(5) MANOLIS PAINTING, INC. (6) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 10486

(1)

LS

57,294.00000 57,294.00 53,200.00000 53,200.00 4,000.00000 4,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 10487

(1)

LS

57,294.00000 57,294.00 53,200.00000 53,200.00 4,000.00000 4,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 19824

(1)

LS

132,000.00000 132,000.00 37,600.00000 37,600.00 4,000.00000 4,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20845

(1)

LS

57,294.00000 57,294.00 48,800.00000 48,800.00 4,000.00000 4,000.00

0190 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20862

(1)

LS

114,588.00000 114,588.00 113,600.00000 113,600.00 4,000.00000 4,000.00

0200 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20864

(1)

LS

133,686.00000 133,686.00 161,200.00000 161,200.00 4,000.00000 4,000.00

0210 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20898

(1)

LS

57,294.00000 57,294.00 33,200.00000 33,200.00 4,000.00000 4,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KLICOS PAINTING
COMPANY, INC.

(5) MANOLIS PAINTING, INC. (6) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 10486 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0230 68490

NS DISPOSAL OF MATERIAL STR.
NO. 10487 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0240 68490

NS DISPOSAL OF MATERIAL STR.
NO. 19824 (TYPE B)

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

0250 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20845 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0260 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20862 (TYPE B)

(1)

LS

2,000.00000 2,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00

0270 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20864 (TYPE B)

(1)

LS

2,000.00000 2,000.00 7,000.00000 7,000.00 5,000.00000 5,000.00

0280 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20898 (TYPE B)

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KLICOS PAINTING
COMPANY, INC.

(5) MANOLIS PAINTING, INC. (6) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

Section Total with LCC: $1,537,000.00 $1,610,000.00 $1,649,000.00

Life Cycle Costs:

$1,649,000.00$1,537,000.00 $1,610,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,610,000.00$1,537,000.00 $1,649,000.00

$1,537,000.00

Contract Item Totals

$1,610,000.00 1,649,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) K & K PAINTING, INC. (8) OLYMPIC ENTERPRISES,
INC.

(9) GEMSTONE, LLC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00 210,000.00000 210,000.00 80,000.00000 80,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over I64 WB on Ramp

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over SR 165 Kempsville Rd

(1)

LS

5,000.00000 5,000.00 30,000.00000 30,000.00 10,000.00000 10,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over SR 168 Ramp

(1)

LS

5,000.00000 5,000.00 30,000.00000 30,000.00 5,000.00000 5,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC IS
64 WBL Over SR 165 Kempsville Rd

(1)

LS

5,000.00000 5,000.00 30,000.00000 30,000.00 10,000.00000 10,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC RT
60 OVER CSX Rail @ TOANO

(1)

LS

5,000.00000 5,000.00 30,000.00000 30,000.00 10,000.00000 10,000.00

0070 24265

NS MAINTENANCE OF TRAFFIC
US 17 Over York River (Coleman
Bridge)

(1)

LS

5,000.00000 5,000.00 40,000.00000 40,000.00 5,000.00000 5,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) K & K PAINTING, INC. (8) OLYMPIC ENTERPRISES,
INC.

(9) GEMSTONE, LLC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68472

NS RECOAT EX. STR. STR. NO.
10486 (TYPE B)

(1)

LS

64,750.00000 64,750.00 145,000.00000 145,000.00 110,000.00000 110,000.00

0090 68472

NS RECOAT EX. STR. STR. NO.
10487 (TYPE B)

(1)

LS

64,750.00000 64,750.00 145,000.00000 145,000.00 110,000.00000 110,000.00

0100 68472

NS RECOAT EX. STR. STR. NO.
19824 (TYPE B) ONLY NORTH
PIVOT GIRDER

(1)

LS

56,000.00000 56,000.00 210,000.00000 210,000.00 90,000.00000 90,000.00

0110 68472

NS RECOAT EX. STR. STR. NO.
20845 (TYPE B)

(1)

LS

57,750.00000 57,750.00 120,000.00000 120,000.00 120,000.00000 120,000.00

0120 68472

NS RECOAT EX. STR. STR. NO.
20862 (TYPE B)

(1)

LS

126,000.00000 126,000.00 185,000.00000 185,000.00 360,000.00000 360,000.00

0130 68472

NS RECOAT EX. STR. STR. NO.
20864 (TYPE B)

(1)

LS

126,000.00000 126,000.00 250,000.00000 250,000.00 410,000.00000 410,000.00

0140 68472

NS RECOAT EX. STR. STR. NO.
20898 (TYPE B)

(1)

LS

52,500.00000 52,500.00 70,000.00000 70,000.00 90,000.00000 90,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) K & K PAINTING, INC. (8) OLYMPIC ENTERPRISES,
INC.

(9) GEMSTONE, LLC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 10486

(1)

LS

120,250.00000 120,250.00 30,000.00000 30,000.00 60,000.00000 60,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 10487

(1)

LS

120,250.00000 120,250.00 30,000.00000 30,000.00 60,000.00000 60,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 19824

(1)

LS

104,000.00000 104,000.00 90,000.00000 90,000.00 20,000.00000 20,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20845

(1)

LS

107,250.00000 107,250.00 20,000.00000 20,000.00 65,000.00000 65,000.00

0190 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20862

(1)

LS

234,000.00000 234,000.00 35,000.00000 35,000.00 120,000.00000 120,000.00

0200 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20864

(1)

LS

234,000.00000 234,000.00 40,000.00000 40,000.00 140,000.00000 140,000.00

0210 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20898

(1)

LS

148,500.00000 148,500.00 10,000.00000 10,000.00 15,000.00000 15,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) K & K PAINTING, INC. (8) OLYMPIC ENTERPRISES,
INC.

(9) GEMSTONE, LLC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 10486 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0230 68490

NS DISPOSAL OF MATERIAL STR.
NO. 10487 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0240 68490

NS DISPOSAL OF MATERIAL STR.
NO. 19824 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0250 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20845 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0260 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20862 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,500.00000 3,500.00 10,000.00000 10,000.00

0270 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20864 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,500.00000 3,500.00 10,000.00000 10,000.00

0280 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20898 (TYPE B)

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) K & K PAINTING, INC. (8) OLYMPIC ENTERPRISES,
INC.

(9) GEMSTONE, LLC

Section Total with LCC: $1,760,000.00 $1,793,000.00 $1,940,000.00

Life Cycle Costs:

$1,940,000.00$1,760,000.00 $1,793,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,793,000.00$1,760,000.00 $1,940,000.00

$1,760,000.00

Contract Item Totals

$1,793,000.00 1,940,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) M & J CONSTRUCTION
CO. OF PINELLAS COUNTY,

INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

235,000.00000 235,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over I64 WB on Ramp

(1)

LS

18,000.00000 18,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over SR 165 Kempsville Rd

(1)

LS

35,000.00000 35,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC IS
64 EBL Over SR 168 Ramp

(1)

LS

9,000.00000 9,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC IS
64 WBL Over SR 165 Kempsville Rd

(1)

LS

35,000.00000 35,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC RT
60 OVER CSX Rail @ TOANO

(1)

LS

30,000.00000 30,000.00

0070 24265

NS MAINTENANCE OF TRAFFIC
US 17 Over York River (Coleman
Bridge)

(1)

LS

40,000.00000 40,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) M & J CONSTRUCTION
CO. OF PINELLAS COUNTY,

INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68472

NS RECOAT EX. STR. STR. NO.
10486 (TYPE B)

(1)

LS

170,500.00000 170,500.00

0090 68472

NS RECOAT EX. STR. STR. NO.
10487 (TYPE B)

(1)

LS

170,500.00000 170,500.00

0100 68472

NS RECOAT EX. STR. STR. NO.
19824 (TYPE B) ONLY NORTH
PIVOT GIRDER

(1)

LS

335,000.00000 335,000.00

0110 68472

NS RECOAT EX. STR. STR. NO.
20845 (TYPE B)

(1)

LS

174,000.00000 174,000.00

0120 68472

NS RECOAT EX. STR. STR. NO.
20862 (TYPE B)

(1)

LS

204,000.00000 204,000.00

0130 68472

NS RECOAT EX. STR. STR. NO.
20864 (TYPE B)

(1)

LS

275,730.00000 275,730.00

0140 68472

NS RECOAT EX. STR. STR. NO.
20898 (TYPE B)

(1)

LS

100,400.00000 100,400.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) M & J CONSTRUCTION
CO. OF PINELLAS COUNTY,

INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 10486

(1)

LS

20,000.00000 20,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 10487

(1)

LS

20,000.00000 20,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 19824

(1)

LS

255,000.00000 255,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20845

(1)

LS

20,000.00000 20,000.00

0190 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20862

(1)

LS

50,000.00000 50,000.00

0200 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20864

(1)

LS

50,000.00000 50,000.00

0210 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 20898

(1)

LS

10,000.00000 10,000.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) M & J CONSTRUCTION
CO. OF PINELLAS COUNTY,

INC.

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 68490

NS DISPOSAL OF MATERIAL STR.
NO. 10486 (TYPE B)

(1)

LS

1,500.00000 1,500.00

0230 68490

NS DISPOSAL OF MATERIAL STR.
NO. 10487 (TYPE B)

(1)

LS

1,500.00000 1,500.00

0240 68490

NS DISPOSAL OF MATERIAL STR.
NO. 19824 (TYPE B)

(1)

LS

4,000.00000 4,000.00

0250 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20845 (TYPE B)

(1)

LS

1,500.00000 1,500.00

0260 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20862 (TYPE B)

(1)

LS

4,000.00000 4,000.00

0270 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20864 (TYPE B)

(1)

LS

6,000.00000 6,000.00

0280 68490

NS DISPOSAL OF MATERIAL STR.
NO. 20898 (TYPE B)

(1)

LS

600.00000 600.00

Page 19 of 20

CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) M & J CONSTRUCTION
CO. OF PINELLAS COUNTY,

INC.

Section Total with LCC: $2,276,230.00

Life Cycle Costs:

$2,276,230.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,276,230.00

$2,276,230.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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CLEAN AND REPAINT (7 BRIDGES)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I93

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106868

12/23/16 COMPLETION DATE

JAMES CITY, NORFOLK CITY, YORK

Min: Max:

03/30/2016Date Printed:

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K214 K.V.K. CONTRACTING, INC. $1,018,424.00 100.00%

2 S1198 SAFFO CONTRACTORS, INC. $1,450,000.00 142.38%

3 B919 BLASTECH ENTERPRISES, INC. $1,459,000.00 143.26%

4 K129 KLICOS PAINTING COMPANY, INC. $1,537,000.00 150.92%

5 M1038 MANOLIS PAINTING, INC. $1,610,000.00 158.09%

6 E989 ELITE CONSTRUCTORS OFVIRGINIA,INC USED IN
VA ELITE CONTR,INC

$1,649,000.00 161.92%

7 K208 K & K PAINTING, INC. $1,760,000.00 172.82%

8 O922 OLYMPIC ENTERPRISES, INC. $1,793,000.00 176.06%

9 G497 GEMSTONE, LLC $1,940,000.00 190.49%

10 M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY,
INC.

$2,276,230.00 223.51%

Vendor Ranking

Contract ID:

CLEAN AND REPAINT (7 BRIDGES)

HAMPTON ROADSLetting Date:

Contract Description:

District(s):

12/23/16 COMPLETION DATE

C0000106868

February 24, 2016 10:00AM

0064-965-240, BR-BR05(243); (NFO)0064-965-240,N501, BR-BR05(243);

JAMES CITY, NORFOLK CITY, YORK

I93

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION EMERGENCY
RESPONSE

3.000

EA

1,400.00000 4,200.00 190,218.60000 570,655.80

0020 00098

NS MOBILIZATION SITE

10.000

EA

1,500.00000 15,000.00 121,048.20000 1,210,482.00

0030 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

10.000

SY

156.75000 1,567.50 1,114.89000 11,148.90

0040 14100

REMOVAL OF SIDEWALK AND
ENTRANCE

10.000

SY

176.78000 1,767.80 1,377.86000 13,778.60

0050 14380

PAVEMENT RESTORATION

25.000

TON

431.36000 10,784.00 5,144.53000 128,613.25

0060 24272

TRUCK MOUNTED ATTENUATOR

400.000

HR

22.50000 9,000.00 116.61000 46,644.00

0070 24278

GROUP 2 CHANNELIZING
DEVICES

150.000

DAY

0.55000 82.50 1.63000 244.50
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24281

ELECTRONIC ARROW

350.000

HR

4.50000 1,575.00 233.22000 81,627.00

0090 24282

FLAGGER SERVICE

100.000

HR

30.00000 3,000.00 94.30000 9,430.00

0100 24505

NS RELOCATE EXIST. RE SIGNAL
HEAD

5.000

EA

245.25000 1,226.25 870.12000 4,350.60

0110 24702

NS REMOVE EXIST. AND DISPOSE
SIGN

10.000

EA

328.35000 3,283.50 675.64000 6,756.40

0120 24702

NS REMOVE EXIST. CONTROLLER

5.000

EA

372.43000 1,862.15 1,073.63000 5,368.15

0130 24702

NS REMOVE EXIST. FOUNDATION

25.000

EA

716.08000 17,902.00 3,582.42000 89,560.50

0140 24702

NS REMOVE EXIST. MANHOLE OR
JUNCTION BOX

50.000

EA

279.38000 13,969.00 989.29000 49,464.50

0150 24702

NS REMOVE EXIST. SIGNAL POLE

25.000

EA

482.19000 12,054.75 1,724.25000 43,106.25

Page 2 of 18

REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24825

NS MODIFY EXIST. CONTROLLER
CABINET

3.000

EA

487.05000 1,461.15 1,322.99000 3,968.97

0180 27505

TEMP. SILT FENCE

100.000

LF

2.99000 299.00 13.23000 1,323.00

0190 50204

SIGN POST WOOD 4" X 4"

140.000

LF

26.09000 3,652.60 250.27000 35,037.80

0200 50206

SIGN POST WOOD 6" X 6"

140.000

LF

30.65000 4,291.00 252.63000 35,368.20

0210 50900

NS TRAFFIC SIGN TRAFFIC SIGN
VA SIGN POST W4

40.000

LF

242.59000 9,703.60 286.93000 11,477.20

0220 51198

PEDESTRIAN ACTUATION PA-2

4.000

EA

200.85000 803.40 646.17000 2,584.68

0230 51199

PEDESTRIAN ACTUATION PA-3

4.000

EA

200.85000 803.40 1,988.55000 7,954.20

0240 51210

PEDESTAL POLE PF-2 10'

5.000

EA

888.31000 4,441.55 1,415.46000 7,077.30

Page 3 of 18

REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

150.000

CY

1,464.06000 219,609.00 6,208.80000 931,320.00

0260 51240

CONCRETE FOUNDATION PF-2

5.000

EA

541.08000 2,705.40 1,786.34000 8,931.70

0270 51248

NS CONC. FOUNDATION CF-4

7.000

EA

2,407.70000 16,853.90 2,978.76000 20,851.32

0280 51248

NS CONC. FOUNDATION VA 1'9"
DIA X 4'6" DEPTH

2.000

EA

814.24000 1,628.48 2,532.17000 5,064.34

0290 51425

NS SIGNAL POLE MAST ARM
POLE TYPE B1

4.000

EA

16,499.32000 65,997.28 16,531.44000 66,125.76

0300 51425

NS SIGNAL POLE MAST ARM
POLE TYPE C

2.000

EA

18,710.20000 37,420.40 20,077.03000 40,154.06

0310 51425

NS SIGNAL POLE MAST ARM
POLE TYPE E1

4.000

EA

17,589.19000 70,356.76 20,121.82000 80,487.28

0320 51426

NS MAST ARM 30'

1.000

EA

10,380.13000 10,380.13 5,113.18000 5,113.18
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 51426

NS MAST ARM 40'

1.000

EA

11,028.89000 11,028.89 5,493.91000 5,493.91

0340 51426

NS MAST ARM 50'

3.000

EA

15,781.89000 47,345.67 9,866.96000 29,600.88

0350 51426

NS MAST ARM 60'

6.000

EA

16,806.97000 100,841.82 11,582.27000 69,493.62

0360 51426

NS MAST ARM 65'

2.000

EA

21,505.09000 43,010.18 11,967.71000 23,935.42

0370 51426

NS MAST ARM 75'

2.000

EA

28,202.41000 56,404.82 17,838.91000 35,677.82

0380 51460

WOOD POLE CL. 4 40'

4.000

EA

2,120.89000 8,483.56 1,970.27000 7,881.08

0390 51540

LOOP DETECTOR AMPLIFIER

45.000

EA

392.65000 17,669.25 467.42000 21,033.90

0400 51541

NS DETECTOR WIRELESS
CONTACT CLOSURE CARD

2.000

EA

1,486.40000 2,972.80 1,491.11000 2,982.22

0410 51541

NS DETECTOR WIRELESS
EXTERNAL COMM. INTERFACE

2.000

EA

5,447.91000 10,895.82 4,469.36000 8,938.72
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 51541

NS DETECTOR WIRELESS
INTERFACE REPEATER

4.000

EA

2,211.51000 8,846.04 2,288.73000 9,154.92

0430 51541

NS DETECTOR WIRELESS
SENSOR

40.000

EA

1,867.90000 74,716.00 2,111.92000 84,476.80

0440 51602

14/4 CONDUCTOR CABLE

10,000.000

LF

1.87000 18,700.00 6.55000 65,500.00

0450 51607

14/7 CONDUCTOR CABLE

4,000.000

LF

2.39000 9,560.00 6.78000 27,120.00

0460 51614

NS CONDUCTOR CABLE #6 AWG

7,000.000

LF

2.20000 15,400.00 6.61000 46,270.00

0470 51614

NS CONDUCTOR CABLE 8-1 BARE

2,000.000

LF

1.87000 3,740.00 6.63000 13,260.00

0480 51614

NS CONDUCTOR CABLE
ANTENNA CABLE

1,500.000

LF

1.06000 1,590.00 10.14000 15,210.00

0490 51614

NS CONDUCTOR CABLE CAT 5
OUTDOOR ETHERNET CABLE

4,000.000

LF

1.44000 5,760.00 6.43000 25,720.00
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 51614

NS CONDUCTOR CABLE
EMERGENCY VEH PREEMPTION
DETECTOR

5,000.000

LF

1.84000 9,200.00 6.64000 33,200.00

0510 51614

NS CONDUCTOR CABLE LMR 400
COAX

2,500.000

LF

1.69000 4,225.00 10.14000 25,350.00

0520 51615

14/1 ENCLOSED COND. CABLE

13,000.000

LF

1.34000 17,420.00 6.31000 82,030.00

0530 51700

14/2 CONDUCTOR CABLE
SHIELDED

10,000.000

LF

1.56000 15,600.00 4.71000 47,100.00

0540 51730

SPAN WIRE 1/2"

500.000

LF

3.26000 1,630.00 5.48000 2,740.00

0550 51735

TETHER WIRE, 1/4"

500.000

LF

2.61000 1,305.00 4.81000 2,405.00

0560 51822

HANGER ASSEMBLY SW-1 OR 2,
ONE WAY

10.000

EA

163.59000 1,635.90 293.87000 2,938.70

0570 51840

NS HANGER ASSEMBLY SM-3 ONE
WAY (IN LINE)

50.000

EA

284.94000 14,247.00 428.74000 21,437.00
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 51840

NS HANGER ASSEMBLY SMB-3
(PED) ONE WAY

5.000

EA

230.06000 1,150.30 358.02000 1,790.10

0590 51912

SAW CUT 3/8"

3,900.000

LF

15.29000 59,631.00 43.56000 169,884.00

0600 51913

SAWCUT 5/8"

800.000

LF

16.41000 13,128.00 50.08000 40,064.00

0610 51960

NS INSTALL AUXILLARY
EQUIPMENT CABINET

2.000

EA

1,161.60000 2,323.20 1,604.55000 3,209.10

0620 51960

NS INSTALL MAST ARM

17.000

EA

1,993.35000 33,886.95 2,111.25000 35,891.25

0630 51960

NS INSTALL MAST ARM POLE, MP
1

7.000

EA

670.31000 4,692.17 5,330.72000 37,315.04

0640 51960

NS INSTALL MAST ARM POLE, MP
2

2.000

EA

670.31000 1,340.62 5,330.72000 10,661.44

0650 51960

NS INSTALL SIGN

40.000

EA

194.34000 7,773.60 644.02000 25,760.80
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 51963

NS REMOVE EXISTING TRAFFIC
SIGNAL HEAD ASSEMBLY

50.000

EA

124.74000 6,237.00 317.19000 15,859.50

0670 51968

NS INSTALL CONDUCTOR CABLE

1,000.000

LF

1.06000 1,060.00 18.95000 18,950.00

0680 52002

NS TRAFFIC SIGNALIZATION 3
SECTION RETROFIT BACK PLATE

564.000

EA

368.61000 207,896.04 758.15000 427,596.60

0690 52002

NS TRAFFIC SIGNALIZATION 3
SECTION RETROFIT BACK PLATE
- ALUMINUM COMPOSITE

200.000

EA

342.36000 68,472.00 769.93000 153,986.00

0700 52002

NS TRAFFIC SIGNALIZATION 4
SECTION RETROFIT BACK PLATE

125.000

EA

429.86000 53,732.50 863.37000 107,921.25

0710 52002

NS TRAFFIC SIGNALIZATION 4
SECTION RETROFIT BACK PLATE
- ALUMINUM COMPOSITE

60.000

EA

377.36000 22,641.60 872.80000 52,368.00

0720 52002

NS TRAFFIC SIGNALIZATION 5
SECTION RETROFIT BACK PLATE

10.000

EA

499.86000 4,998.60 1,072.65000 10,726.50
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 52002

NS TRAFFIC SIGNALIZATION 5
SECTION RETROFIT BACK PLATE
- ALUMINUM COMPOSITE

5.000

EA

456.11000 2,280.55 1,084.44000 5,422.20

0740 52002

NS TRAFFIC SIGNALIZATION
ANTENNA MAST SSR

10.000

EA

325.12000 3,251.20 2,465.69000 24,656.90

0750 52002

NS TRAFFIC SIGNALIZATION
CONTROLLER AND CABINET

5.000

EA

20,411.60000 102,058.00 16,184.99000 80,924.95

0760 52002

NS TRAFFIC SIGNALIZATION DUAL
STANDALONE ETHERNET RADIO
TY II

5.000

EA

4,733.65000 23,668.25 4,274.50000 21,372.50

0770 52002

NS TRAFFIC SIGNALIZATION
EMERGENCY PREEMPTION 3 WAY

3.000

EA

10,917.10000 32,751.30 8,446.21000 25,338.63

0780 52002

NS TRAFFIC SIGNALIZATION
EMERGENCY PREEMPTION 4 WAY

5.000

EA

12,266.20000 61,331.00 9,520.14000 47,600.70

0790 52002

NS TRAFFIC SIGNALIZATION
MASTER CONTROLLER

3.000

EA

8,448.45000 25,345.35 8,801.72000 26,405.16
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
GREEN - NON RTSB

40.000

EA

272.94000 10,917.60 478.57000 19,142.80

0810 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
GREEN - RTSB

20.000

EA

288.85000 5,777.00 490.36000 9,807.20

0820 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
GREEN ARROW - NON RTSB

25.000

EA

272.94000 6,823.50 478.57000 11,964.25

0830 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
GREEN ARROW - RTSB

13.000

EA

288.85000 3,755.05 490.36000 6,374.68

0840 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
RED - NON RTSB

40.000

EA

272.94000 10,917.60 478.57000 19,142.80

0850 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
RED - RTSB

20.000

EA

288.85000 5,777.00 490.36000 9,807.20
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
RED ARROW - NON RTSB

35.000

EA

272.94000 9,552.90 478.57000 16,749.95

0870 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
RED ARROW - RTSB

15.000

EA

288.85000 4,332.75 490.36000 7,355.40

0880 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
YELLOW - NON RTSB

40.000

EA

272.94000 10,917.60 478.57000 19,142.80

0890 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
YELLOW - RTSB

20.000

EA

288.85000 5,777.00 490.36000 9,807.20

0900 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
YELLOW ARROW - NON RTSB

20.000

EA

272.94000 5,458.80 478.57000 9,571.40

0910 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION, 12" LED
YELLOW ARROW - RTSB

10.000

EA

288.85000 2,888.50 490.36000 4,903.60
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 52002

NS TRAFFIC SIGNALIZATION
SPREAD SPECTRUM RADIO
TRANSCEIVER

3.000

EA

5,699.55000 17,098.65 4,546.67000 13,640.01

0930 52002

NS TRAFFIC SIGNALIZATION
UNINTERUPTABLE POWER
SUPPLY

4.000

EA

3,769.40000 15,077.60 3,132.74000 12,530.96

0940 52002

NS TRAFFIC SIGNALIZATION
UNINTERUPTABLE POWER
SUPPLY BATTERY

16.000

EA

554.48000 8,871.68 728.57000 11,657.12

0950 52002

NS TRAFFIC SIGNALIZATION
UNINTERUPTABLE POWER
SUPPLY CABINET

4.000

EA

3,385.80000 13,543.20 2,896.99000 11,587.96

0960 52403

PEDESTRIAN SIGNAL HEAD SP-8

5.000

EA

971.16000 4,855.80 679.91000 3,399.55

0970 52422

ELECTRICAL SERVICE SE-2 TYPE
A

4.000

EA

2,683.73000 10,734.92 3,787.67000 15,150.68

0980 52423

ELECTRICAL SERVICE SE-2 TYPE
B

4.000

EA

2,405.48000 9,621.92 3,473.56000 13,894.24
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0990 52424

ELECTRICAL SERVICE SE-3 TYPE
A

4.000

EA

2,088.73000 8,354.92 3,752.27000 15,009.08

1000 52425

ELECTRICAL SERVICE SE-3 TYPE
B

4.000

EA

2,403.73000 9,614.92 3,438.16000 13,752.64

1010 52426

ELECTRICAL SERVICE SE-4 TYPE
A

4.000

EA

2,674.98000 10,699.92 3,988.05000 15,952.20

1020 52427

ELECTRICAL SERVICE SE-4 TYPE
B

4.000

EA

2,972.48000 11,889.92 3,673.94000 14,695.76

1030 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

10,000.000

LF

1.23000 12,300.00 15.81000 158,100.00

1040 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

10,000.000

LF

1.84000 18,400.00 16.99000 169,900.00

1050 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

1,200.000

LF

43.26000 51,912.00 44.28000 53,136.00
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1060 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,500.000

LF

0.91000 1,365.00 17.48000 26,220.00

1070 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

200.000

SF

2.71000 542.00 29.17000 5,834.00

1080 54402

NS PAVE. MESSAGE MARKING
TYPE B CLASS II ENLONG ARROW
DOUBLE

20.000

EA

743.75000 14,875.00 1,674.38000 33,487.60

1090 54402

NS PAVE. MESSAGE MARKING
TYPE B CLASS II ENLONG ARROW
SINGLE

40.000

EA

680.91000 27,236.40 1,143.96000 45,758.40

1100 55344

ELECT. SERVICE SE-7 TYPE A

4.000

EA

2,674.98000 10,699.92 3,988.05000 15,952.20

1110 55345

ELECT. SERVICE SE-7 TYPE B

4.000

EA

2,989.98000 11,959.92 3,673.94000 14,695.76

1120 55581

JUNCTION BOX JB-R2

2.000

EA

2,496.93000 4,993.86 3,007.73000 6,015.46

1130 55586

JUNCTION BOX JB-S1

15.000

EA

1,030.22000 15,453.30 1,756.87000 26,353.05
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1140 55587

JUNCTION BOX JB-S2

50.000

EA

1,292.72000 64,636.00 1,874.75000 93,737.50

1150 55588

JUNCTION BOX JB-S3

2.000

EA

1,348.72000 2,697.44 2,279.16000 4,558.32

1160 56014

ELECT. SER. GRD.
ELECTRODE(10')

20.000

EA

147.21000 2,944.20 244.38000 4,887.60

1170 56021

1" PVC CONDUIT

500.000

LF

0.49000 245.00 16.35000 8,175.00

1180 56025

NS METAL CONDUIT 1 1/2"

50.000

LF

4.90000 245.00 25.32000 1,266.00

1190 56026

1 1/4" METAL CONDUIT

100.000

LF

4.29000 429.00 24.91000 2,491.00

1200 56030

2" CONDUIT

3,000.000

LF

2.15000 6,450.00 5.87000 17,610.00

1210 56034

3" CONDUIT

750.000

LF

3.50000 2,625.00 7.70000 5,775.00

1220 56050

BORED CONDUIT 2"

1,350.000

LF

16.34000 22,059.00 34.55000 46,642.50
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELITE CONTRACTING
GROUP, INC.

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1230 56051

BORED CONDUIT 3"

2,800.000

LF

23.19000 64,932.00 47.39000 132,692.00

1240 56200

TRENCH EXCAVATION ECI-1

4,000.000

LF

4.67000 18,680.00 18.67000 74,680.00

1250 56205

TEST BORE

13.000

EA

1,575.00000 20,475.00 3,717.27000 48,324.51

1260 59000

NS LIGHTING LED LUMINAIRE,
POLE MOUNTED (TYPE A)

10.000

EA

1,332.49000 13,324.90 1,188.42000 11,884.20

1270 59000

NS LIGHTING LED LUMINAIRE,
POLE MOUNTED (TYPE B)

10.000

EA

2,664.75000 26,647.50 1,365.23000 13,652.30

1280 59000

NS LIGHTING LUMINAIRE ARM 15'

4.000

EA

2,059.53000 8,238.12 1,492.80000 5,971.20

1290 59000

NS LIGHTING LUMINARIE ARM 18'

4.000

EA

2,172.23000 8,688.92 1,551.73000 6,206.92

Section Total with LCC: $2,425,871.71 $6,905,770.05

Life Cycle Costs:

$2,425,871.71 $6,905,770.05Section Totals:

$6,905,770.05$2,425,871.71Contract Item Totals

Contract Time Totals
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



( ) indicates item is bid as Lump Sum

$2,425,871.71 $6,905,770.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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REGIONAL SIGNAL CONTRACT

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I95

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107785N01

12/31/18 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) SG05-965-253, N501, NHPP-TS05(283);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S715 ELITE CONTRACTING GROUP, INC. $2,425,871.71 100.00%

2 R009 RICHARDSON-WAYLAND ELECTRICAL CO. LLC $6,905,770.05 284.67%

Vendor Ranking

Contract ID:

REGIONAL SIGNAL CONTRACT

HAMPTON ROADSLetting Date:

Contract Description:

District(s):

12/31/18 COMPLETION DATE

C00107785N01

February 24, 2016 10:00AM

(NFO) SG05-965-253, N501, NHPP-TS05(283);

HAMPTON RDS

I95

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS,
LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION SITE

6.000

EA

15,000.00000 90,000.00

0020 10700

RUMBLE STRIP, ASPHALT

50,000.000

LF

1.50000 75,000.00

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

8,500.000

SY

3.50000 29,750.00

0040 24272

TRUCK MOUNTED ATTENUATOR

4,000.000

HR

1.00000 4,000.00

0050 24278

GROUP 2 CHANNELIZING
DEVICES

500.000

DAY

1.00000 500.00

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

500.000

HR

5.00000 2,500.00

0070 24281

ELECTRONIC ARROW

4,000.000

HR

1.00000 4,000.00
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REGIONAL ON CALL PAVEMENT MARKERS/MARKINGS - EASTERN REGION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I96

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107786N01

12/22/17 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) PM05-965-254, N501, NHPP-TS05(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS,
LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24282

FLAGGER SERVICE

1,000.000

HR

15.00000 15,000.00

0100 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,500,000.000

LF

0.12000 180,000.00

0110 54022

TYPE A PAVEMENT LINE
MARKING 6"

100,000.000

LF

0.14000 14,000.00

0120 54024

TYPE A PAVEMENT LINE
MARKING 8"

50,000.000

LF

0.17000 8,500.00

0130 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

50,000.000

LF

1.00000 50,000.00

0140 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

2,500.000

LF

3.00000 7,500.00

0150 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

500.000

LF

6.00000 3,000.00

0160 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

500.000

LF

10.00000 5,000.00
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REGIONAL ON CALL PAVEMENT MARKERS/MARKINGS - EASTERN REGION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I96

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107786N01

12/22/17 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) PM05-965-254, N501, NHPP-TS05(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS,
LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,500.000

LF

17.50000 43,750.00

0180 54049

TYPE B CLASS III PAVE. LINE
MARKING 4"

500,000.000

LF

0.45000 225,000.00

0190 54050

TYPE B CLASS III PAVE. LINE
MARKING 6"

200,000.000

LF

0.60000 120,000.00

0200 54051

TYPE B CLASS III PAVE. LINE
MARKING 8"

10,000.000

LF

0.80000 8,000.00

0210 54100

NS PAVEMENT MARKING RUMBLE
STRIPS, PREFORMED
THERMOPLASTIC

250.000

LF

15.00000 3,750.00

0220 54101

NS PAVEMENT MARKING RAISED
SNOWPLOWABLE INSPECTION

20,000.000

EA

3.20000 64,000.00

0230 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

100,000.000

LF

0.75000 75,000.00
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REGIONAL ON CALL PAVEMENT MARKERS/MARKINGS - EASTERN REGION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I96

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107786N01

12/22/17 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) PM05-965-254, N501, NHPP-TS05(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS,
LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

4,500.000

SF

3.00000 13,500.00

0250 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

50.000

EA

125.00000 6,250.00

0260 54216

REPLACE LENS (SNOW PLOW.
RAISED MARKER)

27,500.000

EA

15.50000 426,250.00

0270 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,000.000

EA

28.00000 56,000.00

0280 54218

SNOW PLOW. RAISED PAVE.
MARKER HYD. CONC

475.000

EA

45.50000 21,612.50

0290 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, "ONLY"

5.000

EA

650.00000 3,250.00

0300 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, BIKE ARROW

10.000

EA

300.00000 3,000.00
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REGIONAL ON CALL PAVEMENT MARKERS/MARKINGS - EASTERN REGION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I96

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107786N01

12/22/17 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) PM05-965-254, N501, NHPP-TS05(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS,
LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, BIKE SYMBOL

2.000

EA

450.00000 900.00

0320 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, ELONG. ARROW, DBL.

20.000

EA

650.00000 13,000.00

0330 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, ELONG. ARROW, SINGLE

100.000

EA

450.00000 45,000.00

0340 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, ELONG. ARROW, TRIPLE

5.000

EA

800.00000 4,000.00

0350 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, HANDICAPPED SYMBOL

5.000

EA

200.00000 1,000.00

0360 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, HOV DIAMOND

10.000

EA

750.00000 7,500.00

0370 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, MERGE ARROW

10.000

EA

850.00000 8,500.00
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REGIONAL ON CALL PAVEMENT MARKERS/MARKINGS - EASTERN REGION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I96

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107786N01

12/22/17 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) PM05-965-254, N501, NHPP-TS05(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS,
LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, R/R CROSSING

10.000

EA

1,350.00000 13,500.00

0390 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, SCHOOL

10.000

EA

850.00000 8,500.00

0400 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, YIELD SYMBOL 12" X 18"

20.000

EA

45.00000 900.00

0410 54402

NS PAVE. MESSAGE MARKING TY
B CL. II, YIELD SYMBOL, 24" X 36"

20.000

EA

75.00000 1,500.00

0420 54402

NS PAVE. MESSAGE MARKING TY
B CL. VI CONTRAST, HOV
DIAMOND

10.000

EA

650.00000 6,500.00

Section Total with LCC: $1,668,912.50

Life Cycle Costs:

$1,668,912.50Section Totals:

$1,668,912.50

$1,668,912.50

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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REGIONAL ON CALL PAVEMENT MARKERS/MARKINGS - EASTERN REGION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I96

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107786N01

12/22/17 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) PM05-965-254, N501, NHPP-TS05(284);



( ) indicates item is bid as Lump Sum

$1,668,912.50Contract Grand Totals
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REGIONAL ON CALL PAVEMENT MARKERS/MARKINGS - EASTERN REGION

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):I96

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00107786N01

12/22/17 COMPLETION DATE

HAMPTON RDS

Min: Max:

03/30/2016Date Printed:

(NFO) PM05-965-254, N501, NHPP-TS05(284);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 D582 DEANGELO BROTHERS, LLC $1,668,912.50 100.00%

Vendor Ranking

Contract ID:

REGIONAL ON CALL PAVEMENT MARKERS/MARKINGS - EASTERN REGION

HAMPTON ROADSLetting Date:

Contract Description:

District(s):

12/22/17 COMPLETION DATE

C00107786N01

February 24, 2016 10:00AM

(NFO) PM05-965-254, N501, NHPP-TS05(284);

HAMPTON RDS

I96

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

380,400.00000 380,400.00 440,000.00000 440,000.00

0020 00128

EXTRA EXCAVATION

255.000

CY

234.00000 59,670.00 215.00000 54,825.00

0030 10065

AGGR. MATL. NO. 1

150.000

TON

40.00000 6,000.00 215.00000 32,250.00

0040 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

12,270.000

SY

32.75000 401,842.50 32.00000 392,640.00

0050 10636

ASPHALT CONCRETE TY. SM-9.5D

1,340.000

TON

534.18000 715,801.20 500.00000 670,000.00

0060 10700

RUMBLE STRIP, ASPHALT

12,000.000

LF

4.20000 50,400.00 4.00000 48,000.00

0070 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

2,004.000

SY

5.00000 10,020.00 2.25000 4,509.00

Page 1 of 8

LATEX CONCRETE BRIDGE DECK OVERLAY (6 STRUCTURES)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J13

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000105541

10/16/17 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)0081-080-864, ACSTP-PM02(412);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13315

GUARDRAIL TERMINAL GR-11

4.000

EA

960.00000 3,840.00 900.00000 3,600.00

0090 13320

GUARDRAIL GR-2

3,563.000

LF

19.20000 68,409.60 18.00000 64,134.00

0100 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

3,360.00000 6,720.00 3,199.00000 6,398.00

0110 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

1,800.00000 5,400.00 1,700.00000 5,100.00

0120 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

3.000

EA

2,880.00000 8,640.00 2,650.00000 7,950.00

0130 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

7.000

EA

960.00000 6,720.00 900.00000 6,300.00

0140 16395

ASPH. CONC. TY. BM-25.0A (T)

3,192.000

TON

411.25000 1,312,710.00 380.00000 1,212,960.00

0150 24160

CONSTRUCTION SIGNS

4,245.000

SF

22.00000 93,390.00 20.00000 84,900.00
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LATEX CONCRETE BRIDGE DECK OVERLAY (6 STRUCTURES)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J13

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000105541

10/16/17 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)0081-080-864, ACSTP-PM02(412);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24272

TRUCK MOUNTED ATTENUATOR

3,024.000

HR

10.80000 32,659.20 15.00000 45,360.00

0170 24278

GROUP 2 CHANNELIZING
DEVICES

36,450.000

DAY

1.00000 36,450.00 1.00000 36,450.00

0180 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

26,208.000

HR

3.75000 98,280.00 15.00000 393,120.00

0190 24281

ELECTRONIC ARROW

3,024.000

HR

3.75000 11,340.00 5.00000 15,120.00

0200 24282

FLAGGER SERVICE

4,500.000

HR

24.00000 108,000.00 20.00000 90,000.00

0210 24288

WARNING LIGHT TY. B

1,008.000

DAY

5.00000 5,040.00 4.00000 4,032.00

0220 24600

REMOVE EXISTING GUARDRAIL

3,563.000

LF

1.80000 6,413.40 2.00000 7,126.00

0230 24702

NS REMOVE EXIST. REMOVE
EXISTING GR-FOA-1, TY. II

10.000

EA

300.00000 3,000.00 300.00000 3,000.00
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LATEX CONCRETE BRIDGE DECK OVERLAY (6 STRUCTURES)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J13

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000105541

10/16/17 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)0081-080-864, ACSTP-PM02(412);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24702

NS REMOVE EXIST. REMOVE
EXISTING GUARDRAIL TERMINAL
GR-8, Ty. II

1.000

EA

1,200.00000 1,200.00 1,100.00000 1,100.00

0250 24703

NS REMOVE EXIST REMOVE
EXISTING GUARDRAIL TERMINAL,
GR-6

26.000

LF

48.00000 1,248.00 50.00000 1,300.00

0260 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

12,300.000

LF

4.09000 50,307.00 5.50000 67,650.00

0270 54100

NS PAVEMENT MARKING TYPE B,
CLASS VI, PAVE. LINE MARKING
(CONTRAST) (6")

1,350.000

LF

5.87000 7,924.50 8.75000 11,812.50

0280 54100

NS PAVEMENT MARKING TYPE D,
CLASS III, PAVE. LINE MARKING
(6")

13,800.000

LF

2.27000 31,326.00 4.75000 65,550.00

0290 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

81.000

EA

170.39000 13,801.59 120.00000 9,720.00
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LATEX CONCRETE BRIDGE DECK OVERLAY (6 STRUCTURES)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J13

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000105541

10/16/17 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)0081-080-864, ACSTP-PM02(412);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 68090

BRIDGE DECK GROOVING

3,650.000

SY

12.82000 46,793.00 5.00000 18,250.00

0310 68093

CORROSION RESISTANT REINF.
STEEL CL. III

1,200.000

LB

6.00000 7,200.00 10.00000 12,000.00

0320 68258

REMOVAL OF ASPHALT
CONCRETE OVERLAY

456.000

SY

32.76000 14,938.56 32.00000 14,592.00

0330 68315

TYPE A MILLING (1 1/2 " DEPTH)

4,192.000

SY

34.44000 144,372.48 33.00000 138,336.00

0340 68322

TYPE B PATCHING (HES)

43.000

SY

584.00000 25,112.00 700.00000 30,100.00

0350 68332

TYPE C PATCHING (HES)

144.000

SY

910.00000 131,040.00 1,300.00000 187,200.00

0360 68555

PREFORMED ELASTOMERIC
JOINT SEALER 1 3/4"

578.000

LF

66.65000 38,523.70 45.00000 26,010.00

0370 68556

PREFORMED ELASTOMERIC
JOINT SEALER 2"

306.000

LF

104.50000 31,977.00 50.00000 15,300.00
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LATEX CONCRETE BRIDGE DECK OVERLAY (6 STRUCTURES)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J13

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000105541

10/16/17 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)0081-080-864, ACSTP-PM02(412);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 68570

EXPANSION JOINT REMOVAL

814.000

LF

23.75000 19,332.50 250.00000 203,500.00

0390 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

167.000

SY

975.00000 162,825.00 1,500.00000 250,500.00

0400 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC ANODES

2,700.000

EA

60.00000 162,000.00 60.00000 162,000.00

0410 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2008)

(1)

LS

21,965.00000 21,965.00 35,000.00000 35,000.00

0420 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2009)

(1)

LS

21,965.00000 21,965.00 35,000.00000 35,000.00

0430 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2010)

(1)

LS

15,369.75000 15,369.75 31,000.00000 31,000.00
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LATEX CONCRETE BRIDGE DECK OVERLAY (6 STRUCTURES)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J13

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000105541

10/16/17 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)0081-080-864, ACSTP-PM02(412);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT MYER
CONSTRUCTION
CORPORATION

(2) LANFORD BROTHERS
COMPANY, INCORPORATED

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2011)

(1)

LS

15,369.75000 15,369.75 31,000.00000 31,000.00

0450 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2012)

(1)

LS

13,909.25000 13,909.25 30,000.00000 30,000.00

0460 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2013)

(1)

LS

13,909.25000 13,909.25 30,000.00000 30,000.00

0470 68910

NS BR. SUPERSTR. WID./REPAIR
LATEX MODIFIED CONCRETE
VERY EARLY STRENGTH
OVERLAY (1 1/4"-1 3/4")

3,716.000

SY

127.45000 473,604.20 180.00000 668,880.00

0480 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

31.000

SY

1,000.00000 31,000.00 1,500.00000 46,500.00

Section Total with LCC: $4,928,159.43 $5,750,074.50

Life Cycle Costs:

$4,928,159.43 $5,750,074.50Section Totals:
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LATEX CONCRETE BRIDGE DECK OVERLAY (6 STRUCTURES)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J13

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000105541

10/16/17 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)0081-080-864, ACSTP-PM02(412);



( ) indicates item is bid as Lump Sum

$5,750,074.50$4,928,159.43

$4,928,159.43

Contract Item Totals

$5,750,074.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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LATEX CONCRETE BRIDGE DECK OVERLAY (6 STRUCTURES)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J13

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000105541

10/16/17 COMPLETION DATE

ROANOKE

Min: Max:

03/30/2016Date Printed:

(NFO)0081-080-864, ACSTP-PM02(412);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F034 FORT MYER CONSTRUCTION CORPORATION $4,928,159.43 100.00%

2 L005 LANFORD BROTHERS COMPANY, INCORPORATED $5,750,074.50 116.68%

Vendor Ranking

Contract ID:

LATEX CONCRETE BRIDGE DECK OVERLAY (6 STRUCTURES)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/16/17 COMPLETION DATE

C000105541

February 24, 2016 10:00AM

(NFO)0081-080-864, ACSTP-PM02(412);

ROANOKE

J13

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

240,000.00000 240,000.00 265,000.00000 265,000.00 290,000.00000 290,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

130,000.00000 130,000.00 26,000.00000 26,000.00 20,000.00000 20,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

75,000.00000 75,000.00 90,000.00000 90,000.00 50,000.00000 50,000.00

0035 00141

NS BORROW EXCAVATION (MIN
CBR-30)

576.000

CY

53.00000 30,528.00 40.00000 23,040.00 55.00000 31,680.00

0036 00151

NS EMBANKMENT ROCKFILL

6,494.000

CY

32.00000 207,808.00 32.40000 210,405.60 30.00000 194,820.00

0040 00120

REGULAR EXCAVATION

24,880.000

CY

10.00000 248,800.00 25.60000 636,928.00 20.00000 497,600.00

0060 00154

NS GEOTEXTILE GEOGRID
REINFORCEMENT

3,633.000

S.Y.

11.25000 40,871.25 10.00000 36,330.00 9.00000 32,697.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

2,845.000

SY

11.25000 32,006.25 14.00000 39,830.00 3.50000 9,957.50

0080 00305

NS SELECT MATERIAL 10"

2,879.000

CY

37.00000 106,523.00 48.00000 138,192.00 41.00000 118,039.00

0090 00305

NS SELECT MATERIAL 6"

308.000

CY

53.00000 16,324.00 48.00000 14,784.00 47.25000 14,553.00

0100 00529

FLOWABLE BACKFILL

25.000

CY

165.00000 4,125.00 450.00000 11,250.00 140.00000 3,500.00

0110 00591

COMB. UNDERDRAIN CD-2

80.000

LF

31.00000 2,480.00 22.00000 1,760.00 20.00000 1,600.00

0120 00595

OUTLET PIPE

12.000

LF

21.00000 252.00 30.00000 360.00 46.50000 558.00

0130 00596

ENDWALL EW-12

2.000

EA

550.00000 1,100.00 550.00000 1,100.00 1,400.00000 2,800.00

0140 00700

POST INSTALLATION INSPECTION

223.000

LF

8.00000 1,784.00 10.00000 2,230.00 9.50000 2,118.50

0150 01120

12" PIPE

26.000

LF

58.00000 1,508.00 48.00000 1,248.00 64.00000 1,664.00
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(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 01150

15" PIPE

48.000

LF

67.00000 3,216.00 48.00000 2,304.00 67.00000 3,216.00

0170 01180

18" PIPE

202.000

LF

67.00000 13,534.00 50.00000 10,100.00 80.00000 16,160.00

0180 01240

24" PIPE

36.000

LF

79.00000 2,844.00 70.00000 2,520.00 120.00000 4,320.00

0190 09150

EROSION CONTROL STONE
CLASS I, EC-1

22.000

TON

41.00000 902.00 65.00000 1,430.00 60.00000 1,320.00

0200 09152

EROSION CONTROL STONE
CLASS II, EC-1

3.000

TON

87.00000 261.00 80.00000 240.00 325.00000 975.00

0210 09215

PAVED DITCH PG-5

168.000

SY

92.00000 15,456.00 150.00000 25,200.00 105.00000 17,640.00

0220 10128

AGGR. BASE MATL. TY. I NO. 21B

2,441.000

TON

27.00000 65,907.00 19.00000 46,379.00 27.50000 67,127.50

0230 10610

ASPHALT CONCRETE TY. IM-19.0A

100.000

TON

129.00000 12,900.00 121.00000 12,100.00 107.00000 10,700.00
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(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

1,961.000

SY

8.00000 15,688.00 8.00000 15,688.00 6.50000 12,746.50

0250 10635

ASPHALT CONCRETE TY. SM-9.5A

739.000

TON

107.00000 79,073.00 101.00000 74,639.00 100.00000 73,900.00

0260 10642

ASPHALT CONCRETE TY.
BM-25.0A

1,667.000

TON

75.00000 125,025.00 82.50000 137,527.50 79.50000 132,526.50

0270 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

144.000

LF

10.00000 1,440.00 22.00000 3,168.00 22.25000 3,204.00

0280 13212

R/W MONUMENT RM-2

14.000

EA

90.00000 1,260.00 200.00000 2,800.00 110.00000 1,540.00

0290 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

38.000

LF

30.00000 1,140.00 85.00000 3,230.00 35.00000 1,330.00

0300 13320

GUARDRAIL GR-2

1,077.000

LF

16.00000 17,232.00 20.00000 21,540.00 17.00000 18,309.00

0310 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,380.00000 9,520.00 2,300.00000 9,200.00 2,550.00000 10,200.00
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(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

1,760.00000 7,040.00 2,300.00000 9,200.00 2,000.00000 8,000.00

0330 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

1,220.000

LF

44.00000 53,680.00 50.00000 61,000.00 70.00000 85,400.00

0340 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

5.000

EA

9,000.00000 45,000.00 6,000.00000 30,000.00 10,800.00000 54,000.00

0350 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

64.000

TON

37.00000 2,368.00 30.00000 1,920.00 65.00000 4,160.00

0360 16337

ASPH. CONC. TY. SM-9.5ASL
(SPOT LEVEL)

200.000

TON

161.00000 32,200.00 100.00000 20,000.00 97.00000 19,400.00

0370 24152

TYPE III BARRICADE 8'

4.000

EA

530.00000 2,120.00 350.00000 1,400.00 360.00000 1,440.00

0380 24160

CONSTRUCTION SIGNS

578.000

SF

35.00000 20,230.00 20.00000 11,560.00 30.75000 17,773.50

0390 24272

TRUCK MOUNTED ATTENUATOR

160.000

HR

28.00000 4,480.00 25.00000 4,000.00 36.00000 5,760.00
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(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 24278

GROUP 2 CHANNELIZING
DEVICES

25,000.000

DAY

0.60000 15,000.00 0.50000 12,500.00 1.00000 25,000.00

0410 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,000.000

HR

2.75000 11,000.00 6.50000 26,000.00 7.00000 28,000.00

0420 24282

FLAGGER SERVICE

2,500.000

HR

33.00000 82,500.00 22.00000 55,000.00 21.00000 52,500.00

0430 24288

WARNING LIGHT TY. B

1,200.000

DAY

3.00000 3,600.00 2.00000 2,400.00 5.50000 6,600.00

0440 24400

OBSCURING ROADWAY

9.300

UNIT

155.00000 1,441.50 250.00000 2,325.00 1,575.00000 14,647.50

0450 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

963.000

SY

4.00000 3,852.00 13.00000 12,519.00 9.35000 9,004.05

0460 24502

NS REMOVE EXIST. AND DISPOSE
GROUND MOUNTED SIGN
STRUCUTRES

17.000

EA

50.00000 850.00 150.00000 2,550.00 235.00000 3,995.00

0470 24600

REMOVE EXISTING GUARDRAIL

489.000

LF

2.50000 1,222.50 2.00000 978.00 3.00000 1,467.00
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(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 25505

FIELD OFFICE TY.I

15.000

MO

1,600.00000 24,000.00 2,500.00000 37,500.00 2,900.00000 43,500.00

0490 25574

NS CONTRACT NBIS ACCESS,
UNDER BRIDGE

2.000

DAY

1,800.00000 3,600.00 5,000.00000 10,000.00 7,100.00000 14,200.00

0510 27024

NS TOPSOIL 3" CLASS A

4.000

ACRE

12,800.00000 51,200.00 3,000.00000 12,000.00 4,350.00000 17,400.00

0520 27024

NS TOPSOIL 3" CLASS B

1.000

ACRE

12,800.00000 12,800.00 14,000.00000 14,000.00 24,500.00000 24,500.00

0530 27102

REGULAR SEED

2,200.000

LB

13.50000 29,700.00 23.00000 50,600.00 15.25000 33,550.00

0540 27103

OVERSEEDING

1,100.000

LB

3.75000 4,125.00 4.00000 4,400.00 4.25000 4,675.00

0550 27215

FERTILIZER(15-30-15)

1.000

TON

1,500.00000 1,500.00 1,900.00000 1,900.00 2,000.00000 2,000.00

0560 27250

LIME

10.000

TON

175.00000 1,750.00 200.00000 2,000.00 200.00000 2,000.00

0570 27288

EROSION CONTROL MULCH

2.500

ACRE

1,400.00000 3,500.00 550.00000 1,375.00 1,600.00000 4,000.00
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(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 27321

PROTECTIVE COVERING EC-2

748.000

SY

2.00000 1,496.00 4.00000 2,992.00 4.50000 3,366.00

0590 27325

SOIL STABILIZATION MAT EC-3
TYPE A

1,002.000

SY

5.00000 5,010.00 8.00000 8,016.00 5.00000 5,010.00

0600 27326

SOIL STABILIZATION MAT EC-3
TYPE B

56.000

SY

10.00000 560.00 8.00000 448.00 10.00000 560.00

0610 27410

CHECK DAM, ROCK TY. I

3.000

EA

150.00000 450.00 400.00000 1,200.00 800.00000 2,400.00

0620 27415

CHECK DAM(ROCK) TY. II

20.000

EA

150.00000 3,000.00 140.00000 2,800.00 170.00000 3,400.00

0630 27422

DEWATERING BASIN

2.000

EA

1,000.00000 2,000.00 2,400.00000 4,800.00 4,100.00000 8,200.00

0640 27430

SILTATION CONTROL
EXCAVATION

631.000

CY

3.50000 2,208.50 12.00000 7,572.00 8.00000 5,048.00

0650 27505

TEMP. SILT FENCE

879.000

LF

6.00000 5,274.00 3.00000 2,637.00 2.50000 2,197.50
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(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 27520

TEMP. CAUSEWAY

(1)

LS

14,800.00000 14,800.00 55,000.00000 55,000.00 95,000.00000 95,000.00

0665 27552

NS NO. 57 STONE (Pile Window )

1,430.000

TON

34.00000 48,620.00 42.00000 60,060.00 27.00000 38,610.00

0670 27580

TEMP. SEDIMENT BASIN
EXCAVATION

890.000

CY

10.00000 8,900.00 12.00000 10,680.00 14.20000 12,638.00

0680 28820

WATERING

3.300

UNIT

200.00000 660.00 1,000.00000 3,300.00 214.00000 706.20

0690 32213

NORWAY SPRUCE 6'

14.000

EA

395.00000 5,530.00 250.00000 3,500.00 423.00000 5,922.00

0700 32263

EASTERN WHITE PINE 6'

15.000

EA

370.00000 5,550.00 250.00000 3,750.00 396.00000 5,940.00

0710 50108

SIGN PANEL

62.000

SF

50.00000 3,100.00 35.00000 2,170.00 48.00000 2,976.00

0720 50430

SIGN POST STP-1  2"

81.000

LF

30.00000 2,430.00 24.00000 1,944.00 51.50000 4,171.50

0730 50490

CONCRETE FOUNDATION STP-1

9.000

EA

1,000.00000 9,000.00 550.00000 4,950.00 315.00000 2,835.00
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(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

6,804.000

LF

0.70000 4,762.80 0.75000 5,103.00 0.75000 5,103.00

0750 54079

TYPE B CLASS VI PAVE. LINE
MARK. 4",CONTRAST

972.000

LF

5.00000 4,860.00 5.00000 4,860.00 5.60000 5,443.20

0760 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

6,522.000

LF

0.70000 4,565.40 0.80000 5,217.60 0.80000 5,217.60

0770 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

972.000

LF

1.90000 1,846.80 2.00000 1,944.00 2.10000 2,041.20

0780 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

10,196.000

LF

0.40000 4,078.40 0.40000 4,078.40 0.45000 4,588.20

0790 60404

CONCRETE CLASS A4

338.300

CY

910.00000 307,853.00 1,000.00000 338,300.00 900.00000 304,470.00

0800 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

85.200

CY

380.00000 32,376.00 825.00000 70,290.00 422.00000 35,954.40
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(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 60452

REINF. STEEL BRIDGE APPR.
SLAB

14,065.800

LB

1.10000 15,472.38 1.50000 21,098.70 2.00000 28,131.60

0820 60490

BRIDGE DECK GROOVING

1,447.000

SY

4.00000 5,788.00 4.00000 5,788.00 3.25000 4,702.75

0830 61712

CORROSION RESISTANT REINF.
STEEL CL. II

78,943.000

LB

3.75000 296,036.25 3.30000 260,511.90 4.25000 335,507.75

0840 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(375740)

LB

732,000.00000 732,000.00 655,000.00000 655,000.00 777,000.00000 777,000.00

0850 62004

ARCHITECTURAL TREATMENT

186.900

SY

140.00000 26,166.00 315.00000 58,873.50 400.00000 74,760.00

0860 62043

RAILING, BR27C  3 RAILS

515.000

LF

310.00000 159,650.00 300.00000 154,500.00 300.00000 154,500.00

0870 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION

24.000

SY

150.00000 3,600.00 230.00000 5,520.00 600.00000 14,400.00

0880 64005

SELECT MATL. TY. I MIN. CBR-30

1,302.000

TON

34.00000 44,268.00 28.00000 36,456.00 30.00000 39,060.00
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(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 64011

STRUCTURE EXCAVATION

271.000

CY

32.00000 8,672.00 65.00000 17,615.00 100.00000 27,100.00

0900 64032

GEOCOMPOSITE WALL DRAIN

84.000

SY

14.00000 1,176.00 40.00000 3,360.00 28.00000 2,352.00

0910 64036

PIPE UNDERDRAIN 6"

140.000

LF

8.00000 1,120.00 24.00000 3,360.00 28.00000 3,920.00

0920 64102

DYNAMIC PILE TEST (END
BEARING PILES)

1.000

EA

3,100.00000 3,100.00 8,000.00000 8,000.00 6,500.00000 6,500.00

0930 64112

STEEL PILES 12"

1,510.000

LF

63.00000 95,130.00 53.00000 80,030.00 85.00000 128,350.00

0940 64765

PILE POINT FOR 12" STEEL PILE

50.000

EA

145.00000 7,250.00 130.00000 6,500.00 70.00000 3,500.00

0950 65013

CONCRETE CLASS A3

422.400

CY

505.00000 213,312.00 765.00000 323,136.00 810.00000 342,144.00

0960 65200

REINF. STEEL

56,225.000

LB

1.40000 78,715.00 1.30000 73,092.50 2.00000 112,450.00
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ROUTE 340 OVER CUB RUN (BRIDGE REPLACEMENT)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J14

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090187B01

09/29/17 COMPLETION DATE

PAGE

Min: Max:

03/30/2016Date Printed:

(NFO) 0340-069-777, C501, B611, BR-069-08(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,087.000

LB

2.40000 12,208.80 2.35000 11,954.45 4.75000 24,163.25

0980 66120

COFFERDAM

4.000

EA

9,400.00000 37,600.00 18,500.00000 74,000.00 20,000.00000 80,000.00

0990 66127

DRY RIPRAP CL.I 26"

1,800.000

TON

35.00000 63,000.00 56.00000 100,800.00 45.00000 81,000.00

1000 67400

DECK DRAINAGE SYSTEM

(1)

LS

5,900.00000 5,900.00 12,000.00000 12,000.00 11,500.00000 11,500.00

1010 67900

NS DISM. & REM. EXIST. STR. STR.
1012

(1)

LS

65,000.00000 65,000.00 185,000.00000 185,000.00 190,000.00000 190,000.00

1020 67904

NS BRIDGE INCIDENTALS TEMP.
SHORING

(1)

LS

60,000.00000 60,000.00 100,000.00000 100,000.00 17,600.00000 17,600.00

1030 68476

NS ENV.& WORKER PROTECT.
STR. 1012

(1)

LS

1.00000 1.00 1.00000 1.00 20,000.00000 20,000.00

1040 68492

NS MATERIAL DISPOSAL STR.
1012

(1)

LS

1.00000 1.00 1.00000 1.00 7,500.00000 7,500.00
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ROUTE 340 OVER CUB RUN (BRIDGE REPLACEMENT)
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Letting Date: STAUNTON
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Counties:

Project(s):J14
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Contract Time:
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09/29/17 COMPLETION DATE

PAGE

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) FIELDER'S CHOICE
ENTERPRISES, INC.

Section Total with LCC: $4,337,363.83 $5,055,860.15 $5,177,712.70

Life Cycle Costs:

$5,177,712.70$4,337,363.83 $5,055,860.15Section Totals:

( ) indicates item is bid as Lump Sum

$5,055,860.15$4,337,363.83 $5,177,712.70

$4,337,363.83

Contract Item Totals

$5,055,860.15 5,177,712.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Counties:
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09/29/17 COMPLETION DATE

PAGE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

310,000.00000 310,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

125,000.00000 125,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

30,000.00000 30,000.00

0035 00141

NS BORROW EXCAVATION (MIN
CBR-30)

576.000

CY

40.00000 23,040.00

0036 00151

NS EMBANKMENT ROCKFILL

6,494.000

CY

72.00000 467,568.00

0040 00120

REGULAR EXCAVATION

24,880.000

CY

20.00000 497,600.00

0060 00154

NS GEOTEXTILE GEOGRID
REINFORCEMENT

3,633.000

S.Y.

6.00000 21,798.00

0070 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

2,845.000

SY

1.25000 3,556.25
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Counties:
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PAGE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00305

NS SELECT MATERIAL 10"

2,879.000

CY

50.00000 143,950.00

0090 00305

NS SELECT MATERIAL 6"

308.000

CY

50.00000 15,400.00

0100 00529

FLOWABLE BACKFILL

25.000

CY

170.00000 4,250.00

0110 00591

COMB. UNDERDRAIN CD-2

80.000

LF

20.00000 1,600.00

0120 00595

OUTLET PIPE

12.000

LF

50.00000 600.00

0130 00596

ENDWALL EW-12

2.000

EA

600.00000 1,200.00

0140 00700

POST INSTALLATION INSPECTION

223.000

LF

15.00000 3,345.00

0150 01120

12" PIPE

26.000

LF

110.00000 2,860.00

0160 01150

15" PIPE

48.000

LF

125.00000 6,000.00
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PAGE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 01180

18" PIPE

202.000

LF

95.00000 19,190.00

0180 01240

24" PIPE

36.000

LF

115.00000 4,140.00

0190 09150

EROSION CONTROL STONE
CLASS I, EC-1

22.000

TON

100.00000 2,200.00

0200 09152

EROSION CONTROL STONE
CLASS II, EC-1

3.000

TON

135.00000 405.00

0210 09215

PAVED DITCH PG-5

168.000

SY

80.00000 13,440.00

0220 10128

AGGR. BASE MATL. TY. I NO. 21B

2,441.000

TON

40.00000 97,640.00

0230 10610

ASPHALT CONCRETE TY. IM-19.0A

100.000

TON

100.00000 10,000.00

0240 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

1,961.000

SY

6.00000 11,766.00
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Counties:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 10635

ASPHALT CONCRETE TY. SM-9.5A

739.000

TON

95.00000 70,205.00

0260 10642

ASPHALT CONCRETE TY.
BM-25.0A

1,667.000

TON

75.00000 125,025.00

0270 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

144.000

LF

17.00000 2,448.00

0280 13212

R/W MONUMENT RM-2

14.000

EA

165.00000 2,310.00

0290 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

38.000

LF

30.00000 1,140.00

0300 13320

GUARDRAIL GR-2

1,077.000

LF

16.00000 17,232.00

0310 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,400.00000 9,600.00

0320 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

1,800.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

1,220.000

LF

60.00000 73,200.00

0340 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

5.000

EA

11,500.00000 57,500.00

0350 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

64.000

TON

38.00000 2,432.00

0360 16337

ASPH. CONC. TY. SM-9.5ASL
(SPOT LEVEL)

200.000

TON

92.00000 18,400.00

0370 24152

TYPE III BARRICADE 8'

4.000

EA

485.00000 1,940.00

0380 24160

CONSTRUCTION SIGNS

578.000

SF

32.00000 18,496.00

0390 24272

TRUCK MOUNTED ATTENUATOR

160.000

HR

45.00000 7,200.00

0400 24278

GROUP 2 CHANNELIZING
DEVICES

25,000.000

DAY

1.00000 25,000.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,000.000

HR

4.00000 16,000.00

0420 24282

FLAGGER SERVICE

2,500.000

HR

50.00000 125,000.00

0430 24288

WARNING LIGHT TY. B

1,200.000

DAY

3.00000 3,600.00

0440 24400

OBSCURING ROADWAY

9.300

UNIT

1,800.00000 16,740.00

0450 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

963.000

SY

16.00000 15,408.00

0460 24502

NS REMOVE EXIST. AND DISPOSE
GROUND MOUNTED SIGN
STRUCUTRES

17.000

EA

142.00000 2,414.00

0470 24600

REMOVE EXISTING GUARDRAIL

489.000

LF

6.00000 2,934.00

0480 25505

FIELD OFFICE TY.I

15.000

MO

3,200.00000 48,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 25574

NS CONTRACT NBIS ACCESS,
UNDER BRIDGE

2.000

DAY

2,200.00000 4,400.00

0510 27024

NS TOPSOIL 3" CLASS A

4.000

ACRE

15,700.00000 62,800.00

0520 27024

NS TOPSOIL 3" CLASS B

1.000

ACRE

16,500.00000 16,500.00

0530 27102

REGULAR SEED

2,200.000

LB

14.00000 30,800.00

0540 27103

OVERSEEDING

1,100.000

LB

7.00000 7,700.00

0550 27215

FERTILIZER(15-30-15)

1.000

TON

1,600.00000 1,600.00

0560 27250

LIME

10.000

TON

210.00000 2,100.00

0570 27288

EROSION CONTROL MULCH

2.500

ACRE

4,000.00000 10,000.00

0580 27321

PROTECTIVE COVERING EC-2

748.000

SY

8.00000 5,984.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 27325

SOIL STABILIZATION MAT EC-3
TYPE A

1,002.000

SY

10.00000 10,020.00

0600 27326

SOIL STABILIZATION MAT EC-3
TYPE B

56.000

SY

12.00000 672.00

0610 27410

CHECK DAM, ROCK TY. I

3.000

EA

400.00000 1,200.00

0620 27415

CHECK DAM(ROCK) TY. II

20.000

EA

350.00000 7,000.00

0630 27422

DEWATERING BASIN

2.000

EA

2,500.00000 5,000.00

0640 27430

SILTATION CONTROL
EXCAVATION

631.000

CY

9.00000 5,679.00

0650 27505

TEMP. SILT FENCE

879.000

LF

6.00000 5,274.00

0660 27520

TEMP. CAUSEWAY

(1)

LS

85,000.00000 85,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0665 27552

NS NO. 57 STONE (Pile Window )

1,430.000

TON

32.00000 45,760.00

0670 27580

TEMP. SEDIMENT BASIN
EXCAVATION

890.000

CY

21.00000 18,690.00

0680 28820

WATERING

3.300

UNIT

1,000.00000 3,300.00

0690 32213

NORWAY SPRUCE 6'

14.000

EA

255.00000 3,570.00

0700 32263

EASTERN WHITE PINE 6'

15.000

EA

255.00000 3,825.00

0710 50108

SIGN PANEL

62.000

SF

42.00000 2,604.00

0720 50430

SIGN POST STP-1  2"

81.000

LF

45.00000 3,645.00

0730 50490

CONCRETE FOUNDATION STP-1

9.000

EA

275.00000 2,475.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

6,804.000

LF

0.65000 4,422.60

0750 54079

TYPE B CLASS VI PAVE. LINE
MARK. 4",CONTRAST

972.000

LF

5.00000 4,860.00

0760 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

6,522.000

LF

0.70000 4,565.40

0770 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

972.000

LF

1.90000 1,846.80

0780 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

10,196.000

LF

0.40000 4,078.40

0790 60404

CONCRETE CLASS A4

338.300

CY

1,200.00000 405,960.00

0800 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

85.200

CY

1,200.00000 102,240.00
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Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 60452

REINF. STEEL BRIDGE APPR.
SLAB

14,065.800

LB

1.40000 19,692.12

0820 60490

BRIDGE DECK GROOVING

1,447.000

SY

5.00000 7,235.00

0830 61712

CORROSION RESISTANT REINF.
STEEL CL. II

78,943.000

LB

3.00000 236,829.00

0840 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(375740)

LB

600,000.00000 600,000.00

0850 62004

ARCHITECTURAL TREATMENT

186.900

SY

400.00000 74,760.00

0860 62043

RAILING, BR27C  3 RAILS

515.000

LF

345.00000 177,675.00

0870 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION

24.000

SY

400.00000 9,600.00

0880 64005

SELECT MATL. TY. I MIN. CBR-30

1,302.000

TON

30.00000 39,060.00
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(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 64011

STRUCTURE EXCAVATION

271.000

CY

40.00000 10,840.00

0900 64032

GEOCOMPOSITE WALL DRAIN

84.000

SY

75.00000 6,300.00

0910 64036

PIPE UNDERDRAIN 6"

140.000

LF

32.00000 4,480.00

0920 64102

DYNAMIC PILE TEST (END
BEARING PILES)

1.000

EA

4,000.00000 4,000.00

0930 64112

STEEL PILES 12"

1,510.000

LF

75.00000 113,250.00

0940 64765

PILE POINT FOR 12" STEEL PILE

50.000

EA

195.00000 9,750.00

0950 65013

CONCRETE CLASS A3

422.400

CY

1,100.00000 464,640.00

0960 65200

REINF. STEEL

56,225.000

LB

1.20000 67,470.00
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Contract Description:

C0000090187B01

09/29/17 COMPLETION DATE

PAGE

Min: Max:

03/30/2016Date Printed:

(NFO) 0340-069-777, C501, B611, BR-069-08(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,087.000

LB

2.30000 11,700.10

0980 66120

COFFERDAM

4.000

EA

25,000.00000 100,000.00

0990 66127

DRY RIPRAP CL.I 26"

1,800.000

TON

60.00000 108,000.00

1000 67400

DECK DRAINAGE SYSTEM

(1)

LS

20,000.00000 20,000.00

1010 67900

NS DISM. & REM. EXIST. STR. STR.
1012

(1)

LS

130,000.00000 130,000.00

1020 67904

NS BRIDGE INCIDENTALS TEMP.
SHORING

(1)

LS

40,000.00000 40,000.00

1030 68476

NS ENV.& WORKER PROTECT.
STR. 1012

(1)

LS

15,000.00000 15,000.00

1040 68492

NS MATERIAL DISPOSAL STR.
1012

(1)

LS

80,000.00000 80,000.00
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ROUTE 340 OVER CUB RUN (BRIDGE REPLACEMENT)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J14

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090187B01

09/29/17 COMPLETION DATE

PAGE

Min: Max:

03/30/2016Date Printed:

(NFO) 0340-069-777, C501, B611, BR-069-08(035);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRAYMAN
CONSTRUCTION
CORPORATION

Section Total with LCC: $5,709,824.67

Life Cycle Costs:

$5,709,824.67Section Totals:

( ) indicates item is bid as Lump Sum

$5,709,824.67

$5,709,824.67

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ROUTE 340 OVER CUB RUN (BRIDGE REPLACEMENT)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J14

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090187B01

09/29/17 COMPLETION DATE

PAGE

Min: Max:

03/30/2016Date Printed:

(NFO) 0340-069-777, C501, B611, BR-069-08(035);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K108 KANAWHA STONE COMPANY, INC. $4,337,363.83 100.00%

2 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $5,055,860.15 116.57%

3 F451 FIELDER'S CHOICE ENTERPRISES, INC. $5,177,712.70 119.37%

4 B873 BRAYMAN CONSTRUCTION CORPORATION $5,709,824.67 131.64%

Vendor Ranking

Contract ID:

ROUTE 340 OVER CUB RUN (BRIDGE REPLACEMENT)

STAUNTONLetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C0000090187B01

February 24, 2016 10:00AM

(NFO) 0340-069-777, C501, B611, BR-069-08(035);

PAGE

J14

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) TECHNOPREF INDUSTRIES
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

200,000.00000 200,000.00 305,000.00000 305,000.00 290,000.00000 290,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

20,000.00000 20,000.00 117,000.00000 117,000.00 24,500.00000 24,500.00

0030 10636

ASPHALT CONCRETE TY. SM-9.5D

993.900

TON

175.00000 173,932.50 200.00000 198,780.00 262.00000 260,401.80

0040 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

101.000

LF

6.50000 656.50 4.85000 489.85 19.00000 1,919.00

0050 12020

STD. CURB CG-2

107.500

LF

92.00000 9,890.00 38.00000 4,085.00 208.00000 22,360.00

0060 12022

RADIAL CURB CG-2

12.000

LF

167.00000 2,004.00 43.50000 522.00 226.00000 2,712.00

0070 13108

CG-12 DETECTABLE WARNING
SURFACE

3.000

SY

565.00000 1,695.00 540.00000 1,620.00 2,802.00000 8,406.00

Page 1 of 10

Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J15

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105297B01

11/02/17 COMPLETION DATE

ARLINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)0120-000-802, BR-BR09(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) TECHNOPREF INDUSTRIES
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

89.200

SY

75.00000 6,690.00 85.00000 7,582.00 212.00000 18,910.40

0090 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

1.000

EA

3,120.00000 3,120.00 2,990.00000 2,990.00 3,040.00000 3,040.00

0100 13323

GUARDRAIL GR-2A

150.500

LF

36.00000 5,418.00 34.50000 5,192.25 35.00000 5,267.50

0110 13401

NS GUARDRAIL (FOA BR-GR-45B)

10.000

EA

5,250.00000 52,500.00 5,232.50000 52,325.00 5,320.00000 53,200.00

0120 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

8,193.000

SY

12.00000 98,316.00 12.50000 102,412.50 14.00000 114,702.00

0130 21020

MEDIAN STRIP MS-1

36.200

SY

114.00000 4,126.80 200.00000 7,240.00 215.00000 7,783.00

0140 24150

TYPE III BARRICADE 4'

12.000

EA

270.00000 3,240.00 300.00000 3,600.00 2,276.00000 27,312.00

0150 24160

CONSTRUCTION SIGNS

3,139.000

SF

22.00000 69,058.00 1.00000 3,139.00 126.00000 395,514.00
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Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J15

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105297B01

11/02/17 COMPLETION DATE

ARLINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)0120-000-802, BR-BR09(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) TECHNOPREF INDUSTRIES
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24272

TRUCK MOUNTED ATTENUATOR

1,456.000

HR

3.00000 4,368.00 10.80000 15,724.80 188.00000 273,728.00

0170 24278

GROUP 2 CHANNELIZING
DEVICES

10,860.000

DAY

0.10000 1,086.00 1.00000 10,860.00 4.00000 43,440.00

0180 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,896.000

HR

1.50000 8,844.00 3.75000 22,110.00 63.00000 371,448.00

0190 24281

ELECTRONIC ARROW

2,128.000

HR

1.00000 2,128.00 3.30000 7,022.40 42.00000 89,376.00

0200 24600

REMOVE EXISTING GUARDRAIL

363.000

LF

2.00000 726.00 1.44000 522.72 1.45000 526.35

0210 42764

MANHOLE FRAME & COVER F&C-1

1.000

EA

800.00000 800.00 1,000.00000 1,000.00 1,953.00000 1,953.00

0220 42765

ADJUST EXIST FRAME & COVER

3.000

EA

350.00000 1,050.00 570.00000 1,710.00 1,953.00000 5,859.00

0230 54060

TYPE B CLASS IV PAVE. LINE
MARKING 24"

93.000

LF

15.00000 1,395.00 14.94000 1,389.42 6.00000 558.00
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Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J15

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105297B01

11/02/17 COMPLETION DATE

ARLINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)0120-000-802, BR-BR09(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) TECHNOPREF INDUSTRIES
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

801.000

LF

3.20000 2,563.20 3.31000 2,651.31 1.16000 929.16

0250 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

3,637.000

LF

4.00000 14,548.00 3.83000 13,929.71 2.32000 8,437.84

0260 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

168.000

LF

5.25000 882.00 5.34000 897.12 4.00000 672.00

0270 54078

TYPE B CLASS VI PAVE. LINE
MARKING 12"

261.000

LF

7.25000 1,892.25 6.87000 1,793.07 6.00000 1,566.00

0280 54079

TYPE B CLASS VI PAVE. LINE
MARK. 4",CONTRAST

292.000

LF

5.00000 1,460.00 4.59000 1,340.28 6.00000 1,752.00

0290 54100

NS PAVEMENT MARKING TY.B CL
VI PAVE. LINE MARK. 12" CONT

187.000

LF

14.00000 2,618.00 14.44000 2,700.28 18.00000 3,366.00

0300 54100

NS PAVEMENT MARKING TY.B CL
VI PAVE. LINE MARK. 6" CONT

1,850.000

LF

5.25000 9,712.50 4.98000 9,213.00 6.00000 11,100.00
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Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J15

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105297B01

11/02/17 COMPLETION DATE

ARLINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)0120-000-802, BR-BR09(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) TECHNOPREF INDUSTRIES
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

42.000

EA

235.00000 9,870.00 267.57000 11,237.94 175.00000 7,350.00

0320 55580

JUNCTION BOX JB-R1

1.000

EA

7,500.00000 7,500.00 2,500.00000 2,500.00 5,262.00000 5,262.00

0330 68076

SHOTCRETE, CLASS B

40.000

SF

138.00000 5,520.00 115.00000 4,600.00 374.00000 14,960.00

0340 68090

BRIDGE DECK GROOVING

4,609.000

SY

5.05000 23,275.45 5.82000 26,824.38 39.00000 179,751.00

0350 68160

BEARING PADS REPLACEMENT

28.000

EA

2,750.00000 77,000.00 2,645.00000 74,060.00 2,441.00000 68,348.00

0360 68317

NS MILLING TYPE A MILLING (3/4")

4,820.000

SY

12.00000 57,840.00 17.91000 86,326.20 48.00000 231,360.00

0370 68472

NS RECOAT EX. STR. RECOAT
EXISTING STRUCTURE (STR. NO.
1035, TYPE B)

(1)

LS

98,800.00000 98,800.00 114,950.00000 114,950.00 175,392.00000 175,392.00

0380 68472

NS RECOAT EX. STR. RECOAT
EXISTING STRUCTURE (STR. NO.
2016, TYPE B)

(1)

LS

349,200.00000 349,200.00 760,100.00000 760,100.00 175,392.00000 175,392.00
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Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J15

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105297B01

11/02/17 COMPLETION DATE

ARLINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)0120-000-802, BR-BR09(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) TECHNOPREF INDUSTRIES
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 68472

NS RECOAT EX. STR. RECOAT
EXISTING STRUCTURE (STR. NO.
2017, TYPE B)

(1)

LS

121,800.00000 121,800.00 128,700.00000 128,700.00 175,392.00000 175,392.00

0400 68476

NS ENV.& WORKER PROTECT.
ENVIRONMENTAL AND WORKER
PROTECTION (STR. NO. 1035)

(1)

LS

71,200.00000 71,200.00 5,500.00000 5,500.00 11,693.00000 11,693.00

0410 68476

NS ENV.& WORKER PROTECT.
ENVIRONMENTAL AND WORKER
PROTECTION (STR. NO. 2016)

(1)

LS

235,200.00000 235,200.00 5,500.00000 5,500.00 23,386.00000 23,386.00

0420 68476

NS ENV.& WORKER PROTECT.
ENVIRONMENTAL AND WORKER
PROTECTION (STR. NO. 2017)

(1)

LS

85,600.00000 85,600.00 5,500.00000 5,500.00 23,386.00000 23,386.00

0430 68492

NS MATERIAL DISPOSAL
MATERIAL DISPOSAL (STR. NO.
1035, TYPE B)

(1)

LS

7,800.00000 7,800.00 1,210.00000 1,210.00 5,846.00000 5,846.00

0440 68492

NS MATERIAL DISPOSAL
MATERIAL DISPOSAL (STR. NO.
2016, TYPE B)

(1)

LS

24,200.00000 24,200.00 8,580.00000 8,580.00 5,846.00000 5,846.00
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Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J15

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105297B01

11/02/17 COMPLETION DATE

ARLINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)0120-000-802, BR-BR09(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) TECHNOPREF INDUSTRIES
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 68492

NS MATERIAL DISPOSAL
MATERIAL DISPOSAL (STR. NO.
2017, TYPE B)

(1)

LS

11,000.00000 11,000.00 2,860.00000 2,860.00 5,846.00000 5,846.00

0460 68550

ELASTOMERIC EXPANSION DAM
0"-2"

907.000

LF

210.00000 190,470.00 166.50000 151,015.50 185.00000 167,795.00

0470 68571

NS EXPANSION JT.
RECONSTRUCTION EXPANSION
JOINT RECONSTRUCTION
(LMC-VE)

907.000

LF

335.00000 303,845.00 295.40000 267,927.80 216.00000 195,912.00

0480 68590

JACKING AND BLOCKING

28.000

EA

2,250.00000 63,000.00 2,760.00000 77,280.00 8,500.00000 238,000.00

0490 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

13.000

SY

1,150.00000 14,950.00 935.00000 12,155.00 980.00000 12,740.00

0500 68638

EPOXY CONC. OVERLAY

132.000

SY

89.00000 11,748.00 93.00000 12,276.00 140.00000 18,480.00

0510 68902

NS BR. SUPERSTR. WID./REPAIR
RAPID CURE SILICONE JOINT
SEALANT, 1 "

521.000

LF

30.00000 15,630.00 41.00000 21,361.00 78.00000 40,638.00
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Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J15

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105297B01

11/02/17 COMPLETION DATE

ARLINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)0120-000-802, BR-BR09(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) TECHNOPREF INDUSTRIES
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 68902

NS BR. SUPERSTR. WID./REPAIR
REMOVAL AND DISPOSAL OF
JOINT SEALER

467.000

LF

15.00000 7,005.00 8.00000 3,736.00 57.00000 26,619.00

0530 68908

NS BR. SUPERSTR. WID./REPAIR
TEMPORARY SUPPORT OF
UTILITIES

(1)

LS

16,650.00000 16,650.00 25,000.00000 25,000.00 159,721.00000 159,721.00

0540 68910

NS BR. SUPERSTR. WID./REPAIR
BRIDGE DECK PREPARATION

4,766.000

SY

18.00000 85,788.00 28.85000 137,499.10 16.00000 76,256.00

0550 68910

NS BR. SUPERSTR. WID./REPAIR
LATEX MODIFIED CONCRETE
VERY EARLY STRENGTH
OVERLAY (1-1/4")

4,820.000

SY

100.00000 482,000.00 93.00000 448,260.00 108.00000 520,560.00

0560 68910

NS BR. SUPERSTR. WID./REPAIR
TYPE B PATCHING (LMC-VE)

16.000

SY

375.00000 6,000.00 500.00000 8,000.00 2,563.00000 41,008.00

0570 69491

CRACK REPAIRS (PIERS)  BY
EPOXY INJECTION

25.000

LF

62.00000 1,550.00 46.00000 1,150.00 131.00000 3,275.00
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Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J15

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105297B01

11/02/17 COMPLETION DATE

ARLINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)0120-000-802, BR-BR09(280);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) TECHNOPREF INDUSTRIES
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 69492

CRACK REPAIRS(ABUT.)

1,378.000

LF

60.00000 82,680.00 46.00000 63,388.00 131.00000 180,518.00

0590 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

98.000

SY

990.00000 97,020.00 862.50000 84,525.00 1,305.00000 127,890.00

0600 69805

WATERPROOFING

829.000

SY

50.00000 41,450.00 63.25000 52,434.25 37.00000 30,673.00

0610 69905

NS BR. SUBSTR.WID./REPAIR
PEDESTAL RECONSTRUCTION

28.000

EA

2,170.00000 60,760.00 2,645.00000 74,060.00 5,734.00000 160,552.00

0620 69908

NS BR. SUBSTR. WID./REPAIR
WATERPROOFING COATING

3,274.000

SY

39.00000 127,686.00 28.75000 94,127.50 51.00000 166,974.00

Section Total with LCC: $3,498,757.20 $3,677,485.38 $5,327,560.05

Life Cycle Costs:

$5,327,560.05$3,498,757.20 $3,677,485.38Section Totals:

( ) indicates item is bid as Lump Sum

$3,677,485.38$3,498,757.20 $5,327,560.05

$3,498,757.20

Contract Item Totals

$3,677,485.38 5,327,560.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J15

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105297B01

11/02/17 COMPLETION DATE

ARLINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)0120-000-802, BR-BR09(280);



( ) indicates item is bid as Lump Sum

Page 10 of 10

Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J15

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105297B01

11/02/17 COMPLETION DATE

ARLINGTON

Min: Max:

03/30/2016Date Printed:

(NFO)0120-000-802, BR-BR09(280);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M640 MARTINS CONSTRUCTION CORP. $3,498,757.20 100.00%

2 F034 FORT MYER CONSTRUCTION CORPORATION $3,677,485.38 105.11%

3 T1109 TECHNOPREF INDUSTRIES INC. $5,327,560.05 152.27%

Vendor Ranking

Contract ID:

Bridge Maintenance & Repair at Glebe Rd Interchange on I-395

NORTHERN VA. / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/02/17 COMPLETION DATE

C0000105297B01

February 24, 2016 10:00AM

(NFO)0120-000-802, BR-BR09(280);

ARLINGTON

J15

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10099

AGGR. MATL. NO. 21A OR 21B

25.000

TON

70.00000 1,750.00

0020 10497

NS PAVEMENT TYPE A CRACK
SEAL/FILLER

35,220.000

LB

2.00000 70,440.00

0030 10700

RUMBLE STRIP, ASPHALT

29,732.000

LF

0.40000 11,892.80

0040 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

5,515.000

SY

0.30000 1,654.50

0050 16130

EMUL. ASPHALT SLURRY SEAL
TYPE C

11,395.000

SY

4.70000 53,556.50

0060 16325

NS ASPHALT CONCRETE IM-19.0D
PATCHING

56.000

TON

140.00000 7,840.00

0070 16355

ASPHALT CONCRETE TY.
SM-12.5D

3,456.000

TON

65.00000 224,640.00

Page 1 of 4

RESTORE EXIST PAVE - I-95, I-195, I-295

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):J19

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107976N01

11/04/16 COMPLETION DATE

HENRICO

Min: Max:

03/30/2016Date Printed:

(NFO)9999-043-874, N501, NHPP-PM04(438);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

10,288.000

TON

91.00000 936,208.00

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

124,119.000

SY

1.41000 175,007.79

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT I-195 NB RAMP TO I-95 NB

(1)

LS

49,888.20000 49,888.20

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT I-295 NB RAMP TO I-95 NB

(1)

LS

70,000.00000 70,000.00

0120 24265

NS MAINTENANCE OF TRAFFIC
MOT I-295 SB RAMP FROM I-95 SB

(1)

LS

70,000.00000 70,000.00

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT I-95 NB MM 79.19 TO MM
80.10

(1)

LS

50,000.00000 50,000.00

0140 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,900.000

HR

0.01000 39.00

Page 2 of 4

RESTORE EXIST PAVE - I-95, I-195, I-295

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):J19

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107976N01

11/04/16 COMPLETION DATE

HENRICO

Min: Max:

03/30/2016Date Printed:

(NFO)9999-043-874, N501, NHPP-PM04(438);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

3,241.000

LF

0.68000 2,203.88

0160 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

55.000

LF

1.36000 74.80

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

3,127.000

LF

4.08000 12,758.16

0180 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

57,619.000

LF

4.05000 233,356.95

0190 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

5,940.000

LF

5.40000 32,076.00

0200 54100

NS PAVEMENT MARKING YEILD
LINE MESSAGE MARK 36"

24.000

LF

45.00000 1,080.00

0210 54101

NS PAVEMENT MARKING WRONG
WAY

2.000

EA

1,236.00000 2,472.00

0220 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

79,680.000

LF

0.01000 796.80

Page 3 of 4

RESTORE EXIST PAVE - I-95, I-195, I-295

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):J19

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107976N01

11/04/16 COMPLETION DATE

HENRICO

Min: Max:

03/30/2016Date Printed:

(NFO)9999-043-874, N501, NHPP-PM04(438);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54216

REPLACE LENS (SNOW PLOW.
RAISED MARKER)

14.000

EA

8.00000 112.00

0240 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

814.000

EA

23.45000 19,088.30

0250 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

84,132.000

LF

0.01000 841.32

Section Total with LCC: $2,027,777.00

Life Cycle Costs:

$2,027,777.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,027,777.00

$2,027,777.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

RESTORE EXIST PAVE - I-95, I-195, I-295

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):J19

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107976N01

11/04/16 COMPLETION DATE

HENRICO

Min: Max:

03/30/2016Date Printed:

(NFO)9999-043-874, N501, NHPP-PM04(438);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $2,027,777.00 100.00%

Vendor Ranking

Contract ID:

RESTORE EXIST PAVE - I-95, I-195, I-295

RICHMONDLetting Date:

Contract Description:

District(s):

11/04/16 COMPLETION DATE

C0000107976N01

February 24, 2016 10:00AM

(NFO)9999-043-874, N501, NHPP-PM04(438);

HENRICO

J19

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

112,000.00000 112,000.00 130,000.00000 130,000.00 132,000.00000 132,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

19,000.00000 19,000.00 30,000.00000 30,000.00 15,000.00000 15,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

55,000.00000 55,000.00 15,000.00000 15,000.00 25,000.00000 25,000.00

0040 00120

REGULAR EXCAVATION

846.000

CY

30.00000 25,380.00 20.00000 16,920.00 25.00000 21,150.00

0050 00142

BORROW EXCAVATION MIN.
CBR-20

1,073.000

CY

27.00000 28,971.00 25.00000 26,825.00 30.00000 32,190.00

0060 00591

COMB. UNDERDRAIN CD-2

22.000

LF

26.00000 572.00 67.00000 1,474.00 40.00000 880.00

0070 00595

OUTLET PIPE

16.000

LF

28.00000 448.00 62.00000 992.00 30.00000 480.00

Page 1 of 23

REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00596

ENDWALL EW-12

2.000

EA

1,050.00000 2,100.00 775.00000 1,550.00 900.00000 1,800.00

0090 00700

POST INSTALLATION INSPECTION

24.000

LF

26.00000 624.00 21.00000 504.00 30.00000 720.00

0100 02142

23" X 14" ELLIPTICAL CONC. PIPE

24.000

LF

110.00000 2,640.00 113.00000 2,712.00 125.00000 3,000.00

0110 06500

23" X 14" END SECTION ES-1A

2.000

EA

1,915.00000 3,830.00 2,217.00000 4,434.00 2,500.00000 5,000.00

0120 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

3.100

TON

180.00000 558.00 58.00000 179.80 100.00000 310.00

0130 10128

AGGR. BASE MATL. TY. I NO. 21B

1,472.000

TON

48.00000 70,656.00 50.00000 73,600.00 47.00000 69,184.00

0140 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

1,167.000

SY

18.00000 21,006.00 11.00000 12,837.00 7.00000 8,169.00

0150 10635

ASPHALT CONCRETE TY. SM-9.5A

300.000

TON

149.00000 44,700.00 140.00000 42,000.00 117.00000 35,100.00

Page 2 of 23

REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 10642

ASPHALT CONCRETE TY.
BM-25.0A

301.000

TON

139.00000 41,839.00 130.00000 39,130.00 113.00000 34,013.00

0170 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

871.000

LF

20.00000 17,420.00 1.00000 871.00 15.00000 13,065.00

0180 13320

GUARDRAIL GR-2

213.000

LF

23.00000 4,899.00 16.00000 3,408.00 21.00000 4,473.00

0190 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

8.000

EA

2,300.00000 18,400.00 1,950.00000 15,600.00 3,000.00000 24,000.00

0200 13400

NS GUARDRAIL THRIE BEAM RAIL

281.000

LF

55.00000 15,455.00 118.00000 33,158.00 135.00000 37,935.00

0210 13401

NS GUARDRAIL ASYMMETRICAL
THRIE-BEAM TO W-BEAM
TRANSITION

8.000

EA

450.00000 3,600.00 450.00000 3,600.00 500.00000 4,000.00

0220 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

14.000

TON

60.00000 840.00 33.00000 462.00 55.00000 770.00

Page 3 of 23

REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 23560

TEMP. SAFETY FENCE 4'

1,600.000

LF

2.95000 4,720.00 7.00000 11,200.00 5.00000 8,000.00

0240 24100

ALLAYING DUST

1,400.000

HR

16.00000 22,400.00 5.00000 7,000.00 30.00000 42,000.00

0250 24152

TYPE III BARRICADE 8'

16.000

EA

325.00000 5,200.00 295.00000 4,720.00 700.00000 11,200.00

0260 24160

CONSTRUCTION SIGNS

2,429.000

SF

41.00000 99,589.00 20.00000 48,580.00 30.00000 72,870.00

0270 24278

GROUP 2 CHANNELIZING
DEVICES

1,912.000

DAY

0.92000 1,759.04 4.00000 7,648.00 2.00000 3,824.00

0280 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,344.000

HR

6.00000 8,064.00 6.00000 8,064.00 8.00000 10,752.00

0290 24282

FLAGGER SERVICE

240.000

HR

18.00000 4,320.00 27.50000 6,600.00 30.00000 7,200.00

0300 24288

WARNING LIGHT TY. B

9,510.000

DAY

0.85000 8,083.50 0.25000 2,377.50 1.00000 9,510.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 24290

TRAFFIC BARRIER SERVICE
CONCRETE

88.000

LF

55.00000 4,840.00 100.00000 8,800.00 60.00000 5,280.00

0320 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,420.000

SY

6.00000 8,520.00 10.82000 15,364.40 15.00000 21,300.00

0330 24600

REMOVE EXISTING GUARDRAIL

512.000

LF

3.90000 1,996.80 5.00000 2,560.00 18.00000 9,216.00

0340 25505

FIELD OFFICE TY.I

15.000

MO

2,300.00000 34,500.00 1,700.00000 25,500.00 2,500.00000 37,500.00

0350 27022

TOPSOIL CLASS B 2"

0.380

ACRE

11,200.00000 4,256.00 7,474.24000 2,840.21 20,000.00000 7,600.00

0360 27102

REGULAR SEED

93.000

LB

12.00000 1,116.00 47.00000 4,371.00 53.00000 4,929.00

0370 27103

OVERSEEDING

58.000

LB

10.00000 580.00 26.00000 1,508.00 30.00000 1,740.00

0380 27215

FERTILIZER(15-30-15)

0.130

TON

2,100.00000 273.00 4,222.00000 548.86 5,000.00000 650.00

Page 5 of 23

REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 27250

LIME

1.480

TON

900.00000 1,332.00 1,055.00000 1,561.40 1,200.00000 1,776.00

0400 27275

NS EROSION CONTROL TEMP.
SILT FENCE TYPE B

2,428.000

LF

7.00000 16,996.00 10.00000 24,280.00 6.00000 14,568.00

0410 27284

EROSION CONTROL MULCH

617.000

SY

2.40000 1,480.80 3.00000 1,851.00 4.00000 2,468.00

0420 27321

PROTECTIVE COVERING EC-2

134.000

SY

4.80000 643.20 3.00000 402.00 4.00000 536.00

0430 27325

SOIL STABILIZATION MAT EC-3
TYPE A

415.000

SY

6.00000 2,490.00 4.00000 1,660.00 5.00000 2,075.00

0440 27327

SOIL STABILIZATION MAT EC-3
TYPE C

520.000

SY

9.00000 4,680.00 7.00000 3,640.00 10.00000 5,200.00

0450 27415

CHECK DAM(ROCK) TY. II

6.000

EA

205.00000 1,230.00 556.70000 3,340.20 800.00000 4,800.00

0460 27422

DEWATERING BASIN

4.000

EA

790.00000 3,160.00 1,000.00000 4,000.00 1,000.00000 4,000.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 27430

SILTATION CONTROL
EXCAVATION

737.000

CY

7.00000 5,159.00 1.00000 737.00 3.00000 2,211.00

0480 27505

TEMP. SILT FENCE

1,746.000

LF

3.90000 6,809.40 11.00000 19,206.00 6.00000 10,476.00

0490 27526

TURBIDITY CURTAIN,
IMPERVIOUS

144.000

LF

16.00000 2,304.00 61.00000 8,784.00 25.00000 3,600.00

0500 50108

SIGN PANEL

9.000

SF

41.00000 369.00 20.00000 180.00 60.00000 540.00

0510 50434

SIGN POST STP-1  2 1/2"

14.000

LF

49.00000 686.00 20.00000 280.00 75.00000 1,050.00

0520 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

1.000

EA

92.00000 92.00 1,100.00000 1,100.00 600.00000 600.00

0530 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

3.000

EA

149.00000 447.00 1,100.00000 3,300.00 250.00000 750.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 51260

NS CONCRETE FOUNDATION
STP-1, TYPE B

1.000

CY

960.00000 960.00 1,500.00000 1,500.00 150.00000 150.00

0550 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

4,360.000

LF

0.60000 2,616.00 2.00000 8,720.00 1.25000 5,450.00

0560 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

22.000

EA

92.00000 2,024.00 97.00000 2,134.00 50.00000 1,100.00

0570 61145

PRESTR. CONC. SLAB 3' X 21"
X(+45' - 50')

9.000

EA

19,300.00000 173,700.00 20,000.00000 180,000.00 19,000.00000 171,000.00

0580 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 12"

14.000

SY

170.00000 2,380.00 400.00000 5,600.00 200.00000 2,800.00

0590 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 16"

33.000

SY

170.00000 5,610.00 400.00000 13,200.00 225.00000 7,425.00

0600 62537

NS BRIDGE SUPERSTRUCTURE
ECC FOR SHEAR KEYS

867.000

LF

16.00000 13,872.00 20.00000 17,340.00 25.00000 21,675.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 64005

SELECT MATL. TY. I MIN. CBR-30

1,045.000

TON

48.00000 50,160.00 95.00000 99,275.00 60.00000 62,700.00

0620 64011

STRUCTURE EXCAVATION

774.000

CY

30.00000 23,220.00 43.00000 33,282.00 50.00000 38,700.00

0630 64032

GEOCOMPOSITE WALL DRAIN

66.000

SY

19.00000 1,254.00 61.00000 4,026.00 40.00000 2,640.00

0640 64036

PIPE UNDERDRAIN 6"

180.000

LF

14.00000 2,520.00 30.00000 5,400.00 40.00000 7,200.00

0650 64101

DYNAMIC PILE TEST (FRICTION
PILES)

2.000

EA

5,100.00000 10,200.00 10,000.00000 20,000.00 8,000.00000 16,000.00

0660 64416

PRESTR. CONCRETE PILES 16"

986.000

LF

170.00000 167,620.00 345.00000 340,170.00 250.00000 246,500.00

0670 65013

CONCRETE CLASS A3

64.600

CY

1,090.00000 70,414.00 1,500.00000 96,900.00 1,100.00000 71,060.00

0680 65200

REINF. STEEL

1,498.000

LB

0.91000 1,363.18 2.00000 2,996.00 3.50000 5,243.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,149.000

LB

1.95000 10,040.55 3.00000 15,447.00 4.50000 23,170.50

0700 66120

COFFERDAM

5.000

EA

25,000.00000 125,000.00 36,000.00000 180,000.00 55,000.00000 275,000.00

0710 66127

DRY RIPRAP CL.I 26"

292.000

TON

82.00000 23,944.00 250.00000 73,000.00 150.00000 43,800.00

0720 66810

DAMP-PROOFING

38.000

SY

26.00000 988.00 50.00000 1,900.00 35.00000 1,330.00

0730 67900

NS DISM. & REM. EXIST. STR.  NO.
6075, TYPE B

(1)

LS

64,000.00000 64,000.00 12,000.00000 12,000.00 24,500.00000 24,500.00

0740 67900

NS DISM. & REM. EXIST. STR. NO.
6031, TYPE B

(1)

LS

76,000.00000 76,000.00 28,000.00000 28,000.00 26,000.00000 26,000.00

0750 68132

NS PRESTRESSED CONCRETE
BOX BEAM (3'X27")

3.000

EA

26,100.00000 78,300.00 25,000.00000 75,000.00 26,500.00000 79,500.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABERNATHY
CONSTRUCTION
CORPORATION

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) QUALITY ENTERPRISES
USA, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 68132

NS PRESTRESSED CONCRETE
BOX BEAM (4'X27")

4.000

EA

27,800.00000 111,200.00 25,000.00000 100,000.00 30,000.00000 120,000.00

0770 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6031, TYPE B

(1)

LS

4,100.00000 4,100.00 500.00000 500.00 3,800.00000 3,800.00

0780 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6075, TYPE B

(1)

LS

3,500.00000 3,500.00 500.00000 500.00 3,500.00000 3,500.00

0790 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6031, TYPE B

(1)

LS

1,300.00000 1,300.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0800 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6075, TYPE B

(1)

LS

1,200.00000 1,200.00 8,000.00000 8,000.00 5,000.00000 5,000.00

Section Total with LCC: $1,775,519.47 $2,017,150.37 $2,047,203.50

Life Cycle Costs:

$2,047,203.50$1,775,519.47 $2,017,150.37Section Totals:

$2,017,150.37$1,775,519.47 $2,047,203.50Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



( ) indicates item is bid as Lump Sum

$1,775,519.47 $2,017,150.37 2,047,203.50Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

140,000.00000 140,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

15,500.00000 15,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

28,600.00000 28,600.00

0040 00120

REGULAR EXCAVATION

846.000

CY

90.00000 76,140.00

0050 00142

BORROW EXCAVATION MIN.
CBR-20

1,073.000

CY

50.00000 53,650.00

0060 00591

COMB. UNDERDRAIN CD-2

22.000

LF

55.00000 1,210.00

0070 00595

OUTLET PIPE

16.000

LF

35.00000 560.00

0080 00596

ENDWALL EW-12

2.000

EA

1,000.00000 2,000.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00700

POST INSTALLATION INSPECTION

24.000

LF

110.00000 2,640.00

0100 02142

23" X 14" ELLIPTICAL CONC. PIPE

24.000

LF

150.00000 3,600.00

0110 06500

23" X 14" END SECTION ES-1A

2.000

EA

2,000.00000 4,000.00

0120 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

3.100

TON

110.00000 341.00

0130 10128

AGGR. BASE MATL. TY. I NO. 21B

1,472.000

TON

42.00000 61,824.00

0140 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

1,167.000

SY

12.00000 14,004.00

0150 10635

ASPHALT CONCRETE TY. SM-9.5A

300.000

TON

150.00000 45,000.00

0160 10642

ASPHALT CONCRETE TY.
BM-25.0A

301.000

TON

140.00000 42,140.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

871.000

LF

2.50000 2,177.50

0180 13320

GUARDRAIL GR-2

213.000

LF

20.00000 4,260.00

0190 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

8.000

EA

2,640.00000 21,120.00

0200 13400

NS GUARDRAIL THRIE BEAM RAIL

281.000

LF

125.00000 35,125.00

0210 13401

NS GUARDRAIL ASYMMETRICAL
THRIE-BEAM TO W-BEAM
TRANSITION

8.000

EA

470.00000 3,760.00

0220 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

14.000

TON

75.00000 1,050.00

0230 23560

TEMP. SAFETY FENCE 4'

1,600.000

LF

4.50000 7,200.00

Page 15 of 23

REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24100

ALLAYING DUST

1,400.000

HR

25.00000 35,000.00

0250 24152

TYPE III BARRICADE 8'

16.000

EA

400.00000 6,400.00

0260 24160

CONSTRUCTION SIGNS

2,429.000

SF

22.00000 53,438.00

0270 24278

GROUP 2 CHANNELIZING
DEVICES

1,912.000

DAY

1.50000 2,868.00

0280 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,344.000

HR

8.00000 10,752.00

0290 24282

FLAGGER SERVICE

240.000

HR

45.00000 10,800.00

0300 24288

WARNING LIGHT TY. B

9,510.000

DAY

1.20000 11,412.00

0310 24290

TRAFFIC BARRIER SERVICE
CONCRETE

88.000

LF

90.00000 7,920.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,420.000

SY

10.00000 14,200.00

0330 24600

REMOVE EXISTING GUARDRAIL

512.000

LF

5.50000 2,816.00

0340 25505

FIELD OFFICE TY.I

15.000

MO

1,750.00000 26,250.00

0350 27022

TOPSOIL CLASS B 2"

0.380

ACRE

19,800.00000 7,524.00

0360 27102

REGULAR SEED

93.000

LB

49.00000 4,557.00

0370 27103

OVERSEEDING

58.000

LB

27.50000 1,595.00

0380 27215

FERTILIZER(15-30-15)

0.130

TON

4,400.00000 572.00

0390 27250

LIME

1.480

TON

1,100.00000 1,628.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27275

NS EROSION CONTROL TEMP.
SILT FENCE TYPE B

2,428.000

LF

5.00000 12,140.00

0410 27284

EROSION CONTROL MULCH

617.000

SY

3.30000 2,036.10

0420 27321

PROTECTIVE COVERING EC-2

134.000

SY

3.30000 442.20

0430 27325

SOIL STABILIZATION MAT EC-3
TYPE A

415.000

SY

4.40000 1,826.00

0440 27327

SOIL STABILIZATION MAT EC-3
TYPE C

520.000

SY

7.70000 4,004.00

0450 27415

CHECK DAM(ROCK) TY. II

6.000

EA

750.00000 4,500.00

0460 27422

DEWATERING BASIN

4.000

EA

650.00000 2,600.00

0470 27430

SILTATION CONTROL
EXCAVATION

737.000

CY

1.00000 737.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 27505

TEMP. SILT FENCE

1,746.000

LF

5.00000 8,730.00

0490 27526

TURBIDITY CURTAIN,
IMPERVIOUS

144.000

LF

35.00000 5,040.00

0500 50108

SIGN PANEL

9.000

SF

22.00000 198.00

0510 50434

SIGN POST STP-1  2 1/2"

14.000

LF

22.00000 308.00

0520 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

1.000

EA

110.00000 110.00

0530 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

3.000

EA

110.00000 330.00

0540 51260

NS CONCRETE FOUNDATION
STP-1, TYPE B

1.000

CY

1,650.00000 1,650.00
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REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

4,360.000

LF

2.00000 8,720.00

0560 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

22.000

EA

95.00000 2,090.00

0570 61145

PRESTR. CONC. SLAB 3' X 21"
X(+45' - 50')

9.000

EA

30,200.00000 271,800.00

0580 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 12"

14.000

SY

220.00000 3,080.00

0590 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 16"

33.000

SY

220.00000 7,260.00

0600 62537

NS BRIDGE SUPERSTRUCTURE
ECC FOR SHEAR KEYS

867.000

LF

25.00000 21,675.00

0610 64005

SELECT MATL. TY. I MIN. CBR-30

1,045.000

TON

55.00000 57,475.00

Page 20 of 23

REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0620 64011

STRUCTURE EXCAVATION

774.000

CY

65.00000 50,310.00

0630 64032

GEOCOMPOSITE WALL DRAIN

66.000

SY

100.00000 6,600.00

0640 64036

PIPE UNDERDRAIN 6"

180.000

LF

20.00000 3,600.00

0650 64101

DYNAMIC PILE TEST (FRICTION
PILES)

2.000

EA

5,000.00000 10,000.00

0660 64416

PRESTR. CONCRETE PILES 16"

986.000

LF

220.00000 216,920.00

0670 65013

CONCRETE CLASS A3

64.600

CY

1,500.00000 96,900.00

0680 65200

REINF. STEEL

1,498.000

LB

3.30000 4,943.40

0690 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,149.000

LB

4.50000 23,170.50

Page 21 of 23

REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 66120

COFFERDAM

5.000

EA

36,500.00000 182,500.00

0710 66127

DRY RIPRAP CL.I 26"

292.000

TON

120.00000 35,040.00

0720 66810

DAMP-PROOFING

38.000

SY

125.00000 4,750.00

0730 67900

NS DISM. & REM. EXIST. STR.  NO.
6075, TYPE B

(1)

LS

77,500.00000 77,500.00

0740 67900

NS DISM. & REM. EXIST. STR. NO.
6031, TYPE B

(1)

LS

103,500.00000 103,500.00

0750 68132

NS PRESTRESSED CONCRETE
BOX BEAM (3'X27")

3.000

EA

39,200.00000 117,600.00

0760 68132

NS PRESTRESSED CONCRETE
BOX BEAM (4'X27")

4.000

EA

39,200.00000 156,800.00

Page 22 of 23

REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRYANT CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6031, TYPE B

(1)

LS

1.00000 1.00

0780 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6075, TYPE B

(1)

LS

1.00000 1.00

0790 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6031, TYPE B

(1)

LS

1.00000 1.00

0800 68490

NS DISPOSAL OF MATERIAL STR.
NO. 6075, TYPE B

(1)

LS

1.00000 1.00

Section Total with LCC: $2,270,522.70

Life Cycle Costs:

$2,270,522.70Section Totals:

( ) indicates item is bid as Lump Sum

$2,270,522.70

$2,270,522.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 23 of 23

REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):J21

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000100951B32

06/05/17 COMPLETION DATE

ISLE OF WIGHT

Min: Max:

03/30/2016Date Printed:

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A003 ABERNATHY CONSTRUCTION CORPORATION $1,775,519.47 100.00%

2 W140 INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.

$2,017,150.37 113.61%

3 Q035 QUALITY ENTERPRISES USA, INC. $2,047,203.50 115.30%

4 B303 BRYANT CONTRACTING, INC. $2,270,522.70 127.88%

Vendor Ranking

Contract ID:

REPLACEMENT BRDG. OVER MILL SWAMP & OVER STALLING CREEK

HAMPTON ROADSLetting Date:

Contract Description:

District(s):

06/05/17 COMPLETION DATE

C0000100951B32

February 24, 2016 10:00AM

(NFO)0621-046-617,B632, BR-5A03(763); (NFO)0680-046-580,C501,
BROS-5A03(689); (NFO)0621-046-617,M501, BR-5A03(763);
(NFO)0680-046-580,B635, BROS-5A03(689);

ISLE OF WIGHT

J21

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENTON CONCRETE
SERVICES COMPANY

(2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10099

AGGR. MATL. NO. 21A OR 21B

100.000

TON

70.00000 7,000.00 52.40000 5,240.00

0020 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY I

226.000

SY

160.00000 36,160.00 144.66000 32,693.16

0030 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY II

226.000

SY

160.00000 36,160.00 138.87000 31,384.62

0040 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY IV-A 8"

9,323.000

SY

143.48000 1,337,664.04 146.98000 1,370,294.54

0050 11011

ANCHOR SLAB TYPE I 8" DEPTH

168.000

SY

400.00000 67,200.00 289.31000 48,604.08

0060 16325

NS ASPHALT CONCRETE THIN
HOT MIX ASPHALT CONCRETE
OVERLAY

3,543.000

TON

137.95000 488,756.85 156.01000 552,743.43

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

3,460.000

SY

5.90000 20,414.00 8.85000 30,621.00

Page 1 of 3

RTE 76 NB/SB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):J23

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108084N01

11/04/16 COMPLETION DATE

CHESTERFIELD

Min: Max:

03/30/2016Date Printed:

(NFO) 0076-020-772, N501, NHPP-PM04(446);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENTON CONCRETE
SERVICES COMPANY

(2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16535

RIGID PAVEMENT PLANING  0" - 2"

1,271.000

SY

7.87000 10,002.77 11.19000 14,222.49

0090 24265

NS MAINTENANCE OF TRAFFIC
Rte 76 NB:  FR: 0.50 MI S. BUFORD
ROAD TO: 0.50 MI N. BUFORD
ROAD

(1)

LS

5,000.00000 5,000.00 17,000.00000 17,000.00

0100 24265

NS MAINTENANCE OF TRAFFIC
Rte 76 SB: FR:0.35 MI N. BUFORD
ROAD TO: ADKINS ROAD OP

(1)

LS

5,000.00000 5,000.00 17,000.00000 17,000.00

0110 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

6,260.000

HR

0.50000 3,130.00 0.10000 626.00

0120 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

55,500.000

LF

3.25000 180,375.00 3.19000 177,045.00

0130 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

4,020.000

LF

4.55000 18,291.00 4.99000 20,059.80

0140 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

62,500.000

LF

1.25000 78,125.00 0.49000 30,625.00

Page 2 of 3

RTE 76 NB/SB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):J23

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108084N01

11/04/16 COMPLETION DATE

CHESTERFIELD

Min: Max:

03/30/2016Date Printed:

(NFO) 0076-020-772, N501, NHPP-PM04(446);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENTON CONCRETE
SERVICES COMPANY

(2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

300.000

EA

15.00000 4,500.00 23.15000 6,945.00

0160 54216

REPLACE LENS (SNOW PLOW.
RAISED MARKER)

11.000

EA

12.95000 142.45 24.00000 264.00

0170 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

300.000

EA

39.50000 11,850.00 34.79000 10,437.00

0180 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

119,040.000

LF

0.15000 17,856.00 0.01000 1,190.40

Section Total with LCC: $2,327,627.11 $2,366,995.52

Life Cycle Costs:

$2,327,627.11 $2,366,995.52Section Totals:

( ) indicates item is bid as Lump Sum

$2,366,995.52$2,327,627.11

$2,327,627.11

Contract Item Totals

$2,366,995.52Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

RTE 76 NB/SB - RESTORE EXIST PAVEMENT

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):J23

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108084N01

11/04/16 COMPLETION DATE

CHESTERFIELD

Min: Max:

03/30/2016Date Printed:

(NFO) 0076-020-772, N501, NHPP-PM04(446);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 D048 DENTON CONCRETE SERVICES COMPANY $2,327,627.11 100.00%

2 C333 CURTIS CONTRACTING, INC. $2,366,995.52 101.69%

Vendor Ranking

Contract ID:

RTE 76 NB/SB - RESTORE EXIST PAVEMENT

RICHMONDLetting Date:

Contract Description:

District(s):

11/04/16 COMPLETION DATE

C0000108084N01

February 24, 2016 10:00AM

(NFO) 0076-020-772, N501, NHPP-PM04(446);

CHESTERFIELD

J23

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

179,196.99000 179,196.99 200,000.00000 200,000.00 240,000.00000 240,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

77,922.18000 77,922.18 30,000.00000 30,000.00 35,565.00000 35,565.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

79,924.92000 79,924.92 100,000.00000 100,000.00 102,230.00000 102,230.00

0040 00120

REGULAR EXCAVATION

37,885.000

CY

21.74000 823,619.90 22.00000 833,470.00 27.15000 1,028,577.75

0050 00151

NS EMBANKMENT CBR 8

668.000

CY

51.32000 34,281.76 46.00000 30,728.00 48.25000 32,231.00

0060 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

109.000

CY

18.43000 2,008.87 100.00000 10,900.00 60.00000 6,540.00

0070 00272

SELECT MATL. TY. I MIN. CBR-30

3,018.000

CY

51.32000 154,883.76 44.50000 134,301.00 45.00000 135,810.00

Page 1 of 26

RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

5,694.000

SY

1.30000 7,402.20 2.00000 11,388.00 3.00000 17,082.00

0090 00505

BEDDING MATL. AGGR. NO. 25 OR
26

75.300

TON

35.41000 2,666.37 21.00000 1,581.30 54.60000 4,111.38

0100 00506

NS BEDDING MATL. AGGR. NO.
AGGR. NO. 2 or 3

98.300

TON

40.36000 3,967.39 27.00000 2,654.10 50.10000 4,924.83

0110 00522

CONCRETE CLASS A4 BOX
CULVERT

76.500

CY

1,430.03000 109,397.30 2,500.00000 191,250.00 2,103.25000 160,898.63

0120 00525

CONCRETE CLASS A3 MISC.

17.000

CY

315.75000 5,367.75 800.00000 13,600.00 1,503.10000 25,552.70

0130 00540

REINF. STEEL

10,990.000

LB

1.27000 13,957.30 2.00000 21,980.00 1.50000 16,485.00

0140 00590

COMB. UNDERDRAIN CD-1

28.000

LF

13.54000 379.12 13.00000 364.00 15.55000 435.40

0150 00591

COMB. UNDERDRAIN CD-2

60.000

LF

8.26000 495.60 14.00000 840.00 13.15000 789.00

Page 2 of 26

RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00595

OUTLET PIPE

76.000

LF

34.61000 2,630.36 15.00000 1,140.00 18.85000 1,432.60

0170 00596

ENDWALL EW-12

4.000

EA

497.14000 1,988.56 800.00000 3,200.00 757.95000 3,031.80

0180 00700

POST INSTALLATION INSPECTION

1,305.000

LF

3.06000 3,993.30 6.00000 7,830.00 3.00000 3,915.00

0190 01060

6" PIPE

4.000

LF

760.95000 3,043.80 50.00000 200.00 83.40000 333.60

0200 01150

15" PIPE

464.000

LF

61.69000 28,624.16 60.00000 27,840.00 68.40000 31,737.60

0210 01152

15" CONC. PIPE

77.000

LF

154.68000 11,910.36 70.00000 5,390.00 86.25000 6,641.25

0220 01156

STORM SEWER PIPE 15"

126.000

LF

61.71000 7,775.46 60.00000 7,560.00 71.60000 9,021.60

0230 01180

18" PIPE

219.000

LF

76.06000 16,657.14 70.00000 15,330.00 74.30000 16,271.70

0240 01182

18" CONC. PIPE

35.000

LF

170.45000 5,965.75 73.00000 2,555.00 104.00000 3,640.00

Page 3 of 26

RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 01240

24" PIPE

193.000

LF

95.29000 18,390.97 80.00000 15,440.00 98.95000 19,097.35

0260 01306

STORM SEWER PIPE 30"

46.000

LF

106.59000 4,903.14 120.00000 5,520.00 154.75000 7,118.50

0270 01360

36" PIPE

52.000

LF

152.55000 7,932.60 135.00000 7,020.00 1,104.50000 57,434.00

0280 06150

15" END SECTION ES-1 OR 2

16.000

EA

384.25000 6,148.00 300.00000 4,800.00 906.00000 14,496.00

0290 06151

15" END SECTION ES-1

2.000

EA

598.22000 1,196.44 675.00000 1,350.00 906.00000 1,812.00

0300 06180

18" END SECTION ES-1 OR 2

6.000

EA

967.89000 5,807.34 350.00000 2,100.00 1,077.00000 6,462.00

0310 06181

18" END SECTION ES-1

1.000

EA

967.92000 967.92 800.00000 800.00 1,077.00000 1,077.00

0320 06240

24" END SECTION ES-1 OR 2

2.000

EA

1,135.41000 2,270.82 450.00000 900.00 1,288.62000 2,577.24

0330 06300

30" END SECTION ES-1 OR 2

1.000

EA

1,517.58000 1,517.58 850.00000 850.00 2,032.21000 2,032.21

Page 4 of 26

RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 06360

36" END SECTION ES-1 OR 2

2.000

EA

2,400.85000 4,801.70 925.00000 1,850.00 2,788.88000 5,577.76

0350 09056

MANHOLE MH-1 OR 2

22.600

LF

390.61000 8,827.79 450.00000 10,170.00 1,886.20000 42,628.12

0360 09057

FRAME & COVER MH-1

2.000

EA

707.93000 1,415.86 250.00000 500.00 720.15000 1,440.30

0370 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

9.100

TON

58.85000 535.54 71.00000 646.10 135.20000 1,230.32

0380 09150

EROSION CONTROL STONE
CLASS I, EC-1

123.200

TON

58.73000 7,235.54 72.00000 8,870.40 135.20000 16,656.64

0390 09155

GABIONS

18.600

CY

288.68000 5,369.45 400.00000 7,440.00 580.18000 10,791.35

0400 10013

CEMENT STAB. AGGR. MATL. NO.
21A

7.200

TON

74.72000 537.98 100.00000 720.00 142.05000 1,022.76

0410 10028

MANIPULATION 8"

2,112.000

SY

15.50000 32,736.00 25.00000 52,800.00 2.35000 4,963.20

Page 5 of 26

RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 10065

AGGR. MATL. NO. 1

81.000

TON

50.18000 4,064.58 35.00000 2,835.00 53.15000 4,305.15

0430 10123

AGGR. BASE MATL. TY. I NO. 21A

1,179.000

TON

28.28000 33,342.12 25.00000 29,475.00 31.31000 36,914.49

0440 10128

AGGR. BASE MATL. TY. I NO. 21B

15,292.000

TON

24.76000 378,629.92 25.00000 382,300.00 32.50000 496,990.00

0450 10250

NS AGGR. MATERIAL NO.2 OR
NO.3

3,100.000

TON

30.17000 93,527.00 27.00000 83,700.00 40.91000 126,821.00

0460 10610

ASPHALT CONCRETE TY. IM-19.0A

355.000

TON

93.64000 33,242.20 82.00000 29,110.00 80.00000 28,400.00

0470 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

111.000

SY

72.03000 7,995.33 70.00000 7,770.00 74.45000 8,263.95

0480 10642

ASPHALT CONCRETE TY.
BM-25.0A

6,490.000

TON

67.23000 436,322.70 60.00000 389,400.00 60.00000 389,400.00

0490 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

397.000

LF

7.21000 2,862.37 3.00000 1,191.00 5.61000 2,227.17
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 13400

NS GUARDRAIL GR-10, POWDER
COATED

190.000

LF

48.03000 9,125.70 53.00000 10,070.00 58.00000 11,020.00

0510 13400

NS GUARDRAIL GR-2, POWDER
COATED

900.000

LF

33.62000 30,258.00 32.00000 28,800.00 39.50000 35,550.00

0520 13402

NS GUARDRAIL GR-9 GR-9,
POWDER COATED

6.000

EA

4,202.27000 25,213.62 3,500.00000 21,000.00 3,510.00000 21,060.00

0530 13480

CABLE BARRICADE CR-1

2.000

EA

720.40000 1,440.80 1,300.00000 2,600.00 617.66000 1,235.32

0540 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

225.000

TON

21.75000 4,893.75 30.00000 6,750.00 36.40000 8,190.00

0550 16162

MODIFIED DOUBLE SEAL

2,112.000

SY

13.21000 27,899.52 12.00000 25,344.00 13.65000 28,828.80

0560 16330

ASPHALT CONCRETE TY. SM-9.0A

1,395.000

TON

90.05000 125,619.75 79.00000 110,205.00 85.00000 118,575.00

0570 22643

FENCE FE-CL

1,810.000

LF

15.37000 27,819.70 13.00000 23,530.00 15.81000 28,616.10
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03/30/2016Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 22653

LINE BRACE UNIT FE-CL

5.000

EA

114.07000 570.35 100.00000 500.00 117.35000 586.75

0590 22663

CORNER BRACE UNIT FE-CL

20.000

EA

120.06000 2,401.20 105.00000 2,100.00 123.53000 2,470.60

0600 22677

GATE FE-CL L=14'

2.000

EA

1,140.63000 2,281.26 1,000.00000 2,000.00 1,173.55000 2,347.10

0610 24100

ALLAYING DUST

148.000

HR

39.29000 5,814.92 40.00000 5,920.00 52.00000 7,696.00

0620 24152

TYPE III BARRICADE 8'

3.000

EA

423.86000 1,271.58 350.00000 1,050.00 1,050.01000 3,150.03

0630 24160

CONSTRUCTION SIGNS

749.000

SF

33.62000 25,181.38 25.00000 18,725.00 3.71000 2,778.79

0640 24278

GROUP 2 CHANNELIZING
DEVICES

670.000

DAY

0.90000 603.00 4.00000 2,680.00 9.34000 6,257.80

0650 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,552.000

HR

17.84000 63,367.68 8.00000 28,416.00 9.00000 31,968.00

0660 24282

FLAGGER SERVICE

960.000

HR

53.23000 51,100.80 26.00000 24,960.00 45.00000 43,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

605.000

SY

30.01000 18,156.05 15.00000 9,075.00 10.00000 6,050.00

0680 26127

DRY RIPRAP CL.I 26"

491.500

TON

57.56000 28,290.74 75.00000 36,862.50 135.20000 66,450.80

0690 27012

TOPSOIL CLASS A 2"

13.950

ACRE

1,018.09000 14,202.36 4,000.00000 55,800.00 5,887.20000 82,126.44

0700 27102

REGULAR SEED

2,678.000

LB

12.01000 32,162.78 28.00000 74,984.00 20.38000 54,577.64

0710 27103

OVERSEEDING

1,674.000

LB

6.00000 10,044.00 4.00000 6,696.00 7.66000 12,822.84

0720 27215

FERTILIZER(15-30-15)

7.950

TON

1,500.82000 11,931.52 400.00000 3,180.00 1,848.02000 14,691.76

0730 27250

LIME

53.000

TON

240.13000 12,726.89 100.00000 5,300.00 228.53000 12,112.09

0740 27325

SOIL STABILIZATION MAT EC-3
TYPE A

7,965.000

SY

2.41000 19,195.65 3.00000 23,895.00 2.38000 18,956.70
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 27326

SOIL STABILIZATION MAT EC-3
TYPE B

228.500

SY

2.41000 550.69 4.00000 914.00 2.38000 543.83

0760 27410

CHECK DAM, ROCK TY. I

39.000

EA

353.81000 13,798.59 400.00000 15,600.00 500.00000 19,500.00

0770 27415

CHECK DAM(ROCK) TY. II

166.000

EA

353.81000 58,732.46 90.00000 14,940.00 500.00000 83,000.00

0780 27430

SILTATION CONTROL
EXCAVATION

17,655.000

CY

3.00000 52,965.00 0.25000 4,413.75 0.30000 5,296.50

0790 27500

GEOTEXTILE FABRIC

376.500

SY

1.76000 662.64 3.00000 1,129.50 8.08000 3,042.12

0800 27505

TEMP. SILT FENCE

29,792.000

LF

2.92000 86,992.64 0.75000 22,344.00 0.95000 28,302.40

0810 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

6,075.000

CY

2.81000 17,070.75 24.00000 145,800.00 10.89000 66,156.75

0820 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

23.200

LF

930.84000 21,595.49 900.00000 20,880.00 1,396.51000 32,399.03
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 27580

TEMP. SEDIMENT BASIN
EXCAVATION

24,696.000

CY

3.50000 86,436.00 23.00000 568,008.00 7.17000 177,070.32

0840 50108

SIGN PANEL

115.500

SF

37.22000 4,298.91 27.00000 3,118.50 32.12000 3,709.86

0850 50206

SIGN POST WOOD 6" X 6"

52.000

LF

26.42000 1,373.84 20.00000 1,040.00 23.47000 1,220.44

0860 50430

SIGN POST STP-1  2"

89.500

LF

48.03000 4,298.69 20.00000 1,790.00 23.47000 2,100.57

0870 50434

SIGN POST STP-1  2 1/2"

14.500

LF

67.23000 974.84 38.00000 551.00 88.94000 1,289.63

0880 50490

CONCRETE FOUNDATION STP-1

5.000

EA

314.57000 1,572.85 190.00000 950.00 216.18000 1,080.90

0890 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

19.000

EA

439.43000 8,349.17 400.00000 7,600.00 463.24000 8,801.56

0900 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

6.000

EA

360.19000 2,161.14 100.00000 600.00 123.53000 741.18
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIPS CONSTRUCTION,
LLC

(2) TAVARES CONCRETE CO.,
INC.

(3) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0910 54060

TYPE B CLASS IV PAVE. LINE
MARKING 24"

50.000

LF

18.01000 900.50 37.00000 1,850.00 35.00000 1,750.00

0920 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

15,356.000

LF

3.18000 48,832.08 3.00000 46,068.00 2.50000 38,390.00

0930 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

500.000

LF

1.14000 570.00 2.00000 1,000.00 1.35000 675.00

0940 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

7,000.000

LF

0.46000 3,220.00 1.25000 8,750.00 0.30000 2,100.00

0950 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

80.000

LF

4.80000 384.00 3.50000 280.00 3.00000 240.00

Section Total with LCC: $3,645,954.47 $4,099,728.15 $4,275,725.00

Life Cycle Costs:

$4,275,725.00$3,645,954.47 $4,099,728.15Section Totals:

( ) indicates item is bid as Lump Sum

$4,099,728.15$3,645,954.47 $4,275,725.00

$3,645,954.47

Contract Item Totals

$4,099,728.15 4,275,725.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

250,000.00000 250,000.00 550,000.00000 550,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

55,000.00000 55,000.00 250,000.00000 250,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

125,000.00000 125,000.00 850,000.00000 850,000.00

0040 00120

REGULAR EXCAVATION

37,885.000

CY

25.00000 947,125.00 43.00000 1,629,055.00

0050 00151

NS EMBANKMENT CBR 8

668.000

CY

62.00000 41,416.00 30.00000 20,040.00

0060 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

109.000

CY

45.00000 4,905.00 55.00000 5,995.00

0070 00272

SELECT MATL. TY. I MIN. CBR-30

3,018.000

CY

52.00000 156,936.00 35.00000 105,630.00

0080 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

5,694.000

SY

1.25000 7,117.50 1.50000 8,541.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00505

BEDDING MATL. AGGR. NO. 25 OR
26

75.300

TON

40.00000 3,012.00 30.00000 2,259.00

0100 00506

NS BEDDING MATL. AGGR. NO.
AGGR. NO. 2 or 3

98.300

TON

40.00000 3,932.00 30.00000 2,949.00

0110 00522

CONCRETE CLASS A4 BOX
CULVERT

76.500

CY

1,375.00000 105,187.50 1,500.00000 114,750.00

0120 00525

CONCRETE CLASS A3 MISC.

17.000

CY

1,180.00000 20,060.00 1,500.00000 25,500.00

0130 00540

REINF. STEEL

10,990.000

LB

2.20000 24,178.00 1.50000 16,485.00

0140 00590

COMB. UNDERDRAIN CD-1

28.000

LF

18.00000 504.00 15.00000 420.00

0150 00591

COMB. UNDERDRAIN CD-2

60.000

LF

22.00000 1,320.00 15.00000 900.00

0160 00595

OUTLET PIPE

76.000

LF

35.00000 2,660.00 10.00000 760.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00596

ENDWALL EW-12

4.000

EA

1,200.00000 4,800.00 3,500.00000 14,000.00

0180 00700

POST INSTALLATION INSPECTION

1,305.000

LF

2.50000 3,262.50 4.00000 5,220.00

0190 01060

6" PIPE

4.000

LF

75.00000 300.00 50.00000 200.00

0200 01150

15" PIPE

464.000

LF

80.00000 37,120.00 60.00000 27,840.00

0210 01152

15" CONC. PIPE

77.000

LF

80.00000 6,160.00 60.00000 4,620.00

0220 01156

STORM SEWER PIPE 15"

126.000

LF

85.00000 10,710.00 60.00000 7,560.00

0230 01180

18" PIPE

219.000

LF

95.00000 20,805.00 70.00000 15,330.00

0240 01182

18" CONC. PIPE

35.000

LF

98.00000 3,430.00 70.00000 2,450.00

0250 01240

24" PIPE

193.000

LF

120.00000 23,160.00 80.00000 15,440.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 01306

STORM SEWER PIPE 30"

46.000

LF

135.00000 6,210.00 90.00000 4,140.00

0270 01360

36" PIPE

52.000

LF

156.00000 8,112.00 95.00000 4,940.00

0280 06150

15" END SECTION ES-1 OR 2

16.000

EA

2,500.00000 40,000.00 1,500.00000 24,000.00

0290 06151

15" END SECTION ES-1

2.000

EA

2,300.00000 4,600.00 1,500.00000 3,000.00

0300 06180

18" END SECTION ES-1 OR 2

6.000

EA

2,800.00000 16,800.00 1,500.00000 9,000.00

0310 06181

18" END SECTION ES-1

1.000

EA

2,900.00000 2,900.00 1,500.00000 1,500.00

0320 06240

24" END SECTION ES-1 OR 2

2.000

EA

3,100.00000 6,200.00 2,000.00000 4,000.00

0330 06300

30" END SECTION ES-1 OR 2

1.000

EA

3,200.00000 3,200.00 2,757.90000 2,757.90

0340 06360

36" END SECTION ES-1 OR 2

2.000

EA

3,300.00000 6,600.00 3,500.00000 7,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 09056

MANHOLE MH-1 OR 2

22.600

LF

1,020.00000 23,052.00 700.00000 15,820.00

0360 09057

FRAME & COVER MH-1

2.000

EA

750.00000 1,500.00 500.00000 1,000.00

0370 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

9.100

TON

85.00000 773.50 45.00000 409.50

0380 09150

EROSION CONTROL STONE
CLASS I, EC-1

123.200

TON

78.00000 9,609.60 45.00000 5,544.00

0390 09155

GABIONS

18.600

CY

120.00000 2,232.00 50.00000 930.00

0400 10013

CEMENT STAB. AGGR. MATL. NO.
21A

7.200

TON

102.00000 734.40 100.00000 720.00

0410 10028

MANIPULATION 8"

2,112.000

SY

22.00000 46,464.00 15.00000 31,680.00

0420 10065

AGGR. MATL. NO. 1

81.000

TON

52.00000 4,212.00 35.00000 2,835.00
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RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 10123

AGGR. BASE MATL. TY. I NO. 21A

1,179.000

TON

23.00000 27,117.00 25.00000 29,475.00

0440 10128

AGGR. BASE MATL. TY. I NO. 21B

15,292.000

TON

23.00000 351,716.00 25.00000 382,300.00

0450 10250

NS AGGR. MATERIAL NO.2 OR
NO.3

3,100.000

TON

25.00000 77,500.00 30.00000 93,000.00

0460 10610

ASPHALT CONCRETE TY. IM-19.0A

355.000

TON

93.60000 33,228.00 95.00000 33,725.00

0470 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

111.000

SY

70.00000 7,770.00 80.00000 8,880.00

0480 10642

ASPHALT CONCRETE TY.
BM-25.0A

6,490.000

TON

68.00000 441,320.00 90.00000 584,100.00

0490 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

397.000

LF

3.00000 1,191.00 5.00000 1,985.00

0500 13400

NS GUARDRAIL GR-10, POWDER
COATED

190.000

LF

42.00000 7,980.00 50.00000 9,500.00
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RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 13400

NS GUARDRAIL GR-2, POWDER
COATED

900.000

LF

42.00000 37,800.00 30.00000 27,000.00

0520 13402

NS GUARDRAIL GR-9 GR-9,
POWDER COATED

6.000

EA

5,300.00000 31,800.00 3,325.00000 19,950.00

0530 13480

CABLE BARRICADE CR-1

2.000

EA

1,200.00000 2,400.00 2,500.00000 5,000.00

0540 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

225.000

TON

28.00000 6,300.00 25.00000 5,625.00

0550 16162

MODIFIED DOUBLE SEAL

2,112.000

SY

12.90000 27,244.80 15.00000 31,680.00

0560 16330

ASPHALT CONCRETE TY. SM-9.0A

1,395.000

TON

95.00000 132,525.00 95.00000 132,525.00

0570 22643

FENCE FE-CL

1,810.000

LF

16.00000 28,960.00 12.80000 23,168.00

0580 22653

LINE BRACE UNIT FE-CL

5.000

EA

120.00000 600.00 95.00000 475.00
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RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 22663

CORNER BRACE UNIT FE-CL

20.000

EA

120.00000 2,400.00 100.00000 2,000.00

0600 22677

GATE FE-CL L=14'

2.000

EA

1,200.00000 2,400.00 950.00000 1,900.00

0610 24100

ALLAYING DUST

148.000

HR

10.00000 1,480.00 50.00000 7,400.00

0620 24152

TYPE III BARRICADE 8'

3.000

EA

250.00000 750.00 250.00000 750.00

0630 24160

CONSTRUCTION SIGNS

749.000

SF

25.00000 18,725.00 15.00000 11,235.00

0640 24278

GROUP 2 CHANNELIZING
DEVICES

670.000

DAY

1.00000 670.00 5.00000 3,350.00

0650 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,552.000

HR

8.00000 28,416.00 4.00000 14,208.00

0660 24282

FLAGGER SERVICE

960.000

HR

37.00000 35,520.00 30.00000 28,800.00
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RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

605.000

SY

9.00000 5,445.00 7.00000 4,235.00

0680 26127

DRY RIPRAP CL.I 26"

491.500

TON

85.00000 41,777.50 40.00000 19,660.00

0690 27012

TOPSOIL CLASS A 2"

13.950

ACRE

16,500.00000 230,175.00 30,000.00000 418,500.00

0700 27102

REGULAR SEED

2,678.000

LB

9.00000 24,102.00 1.50000 4,017.00

0710 27103

OVERSEEDING

1,674.000

LB

12.00000 20,088.00 1.50000 2,511.00

0720 27215

FERTILIZER(15-30-15)

7.950

TON

2,350.00000 18,682.50 1,000.00000 7,950.00

0730 27250

LIME

53.000

TON

1,100.00000 58,300.00 250.00000 13,250.00

0740 27325

SOIL STABILIZATION MAT EC-3
TYPE A

7,965.000

SY

3.00000 23,895.00 0.50000 3,982.50
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RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 27326

SOIL STABILIZATION MAT EC-3
TYPE B

228.500

SY

3.00000 685.50 0.50000 114.25

0760 27410

CHECK DAM, ROCK TY. I

39.000

EA

575.00000 22,425.00 400.00000 15,600.00

0770 27415

CHECK DAM(ROCK) TY. II

166.000

EA

350.00000 58,100.00 450.00000 74,700.00

0780 27430

SILTATION CONTROL
EXCAVATION

17,655.000

CY

19.00000 335,445.00 15.00000 264,825.00

0790 27500

GEOTEXTILE FABRIC

376.500

SY

1.25000 470.63 1.50000 564.75

0800 27505

TEMP. SILT FENCE

29,792.000

LF

2.20000 65,542.40 1.50000 44,688.00

0810 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

6,075.000

CY

22.00000 133,650.00 42.00000 255,150.00

0820 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

23.200

LF

1,200.00000 27,840.00 700.00000 16,240.00
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RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 27580

TEMP. SEDIMENT BASIN
EXCAVATION

24,696.000

CY

20.00000 493,920.00 43.00000 1,061,928.00

0840 50108

SIGN PANEL

115.500

SF

25.00000 2,887.50 20.00000 2,310.00

0850 50206

SIGN POST WOOD 6" X 6"

52.000

LF

20.00000 1,040.00 5.00000 260.00

0860 50430

SIGN POST STP-1  2"

89.500

LF

23.00000 2,058.50 10.00000 895.00

0870 50434

SIGN POST STP-1  2 1/2"

14.500

LF

25.00000 362.50 10.00000 145.00

0880 50490

CONCRETE FOUNDATION STP-1

5.000

EA

600.00000 3,000.00 300.00000 1,500.00

0890 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

19.000

EA

250.00000 4,750.00 200.00000 3,800.00

0900 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

6.000

EA

350.00000 2,100.00 200.00000 1,200.00
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RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT MYER
CONSTRUCTION
CORPORATION

(5) ARDENT COMPANY, LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0910 54060

TYPE B CLASS IV PAVE. LINE
MARKING 24"

50.000

LF

32.00000 1,600.00 11.95000 597.50

0920 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

15,356.000

LF

3.50000 53,746.00 2.60000 39,925.60

0930 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

500.000

LF

2.50000 1,250.00 1.00000 500.00

0940 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

7,000.000

LF

0.80000 5,600.00 0.36000 2,520.00

0950 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

80.000

LF

22.00000 1,760.00 3.50000 280.00

Section Total with LCC: $4,987,810.83 $7,515,100.00

Life Cycle Costs:

$4,987,810.83 $7,515,100.00Section Totals:

$7,515,100.00$4,987,810.83

$4,987,810.83

Contract Item Totals

$7,515,100.00

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



( ) indicates item is bid as Lump Sum

$4,987,810.83 $7,515,100.00Contract Grand Totals
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RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):J24

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000090725C01

04/19/17 COMPLETION DATE

LOUDOUN

Min: Max:

03/30/2016Date Printed:

0771-053-P42, C501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P680 PHILLIPS CONSTRUCTION, LLC $3,645,954.47 100.00%

2 T131 TAVARES CONCRETE CO., INC. $4,099,728.15 112.45%

3 B319 BRANCH HIGHWAYS, INC. $4,275,725.00 117.27%

4 F034 FORT MYER CONSTRUCTION CORPORATION $4,987,810.83 136.80%

5 A860 ARDENT COMPANY, LLC $7,515,100.00 206.12%

Vendor Ranking

Contract ID:

RECONSTRUCT AND REALIGN EXISTING UNPAVED THE WOODS RD

NORTHERN VA. / LEESBURGLetting Date:

Contract Description:

District(s):

04/19/17 COMPLETION DATE

C0000090725C01

February 24, 2016 10:00AM

0771-053-P42, C501, NONE;

LOUDOUN

J24

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

25,000.00000 25,000.00 40,000.00000 40,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

5,000.00000 5,000.00 9,900.00000 9,900.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

5,000.00000 5,000.00 62,000.00000 62,000.00

0040 00120

REGULAR EXCAVATION

100.000

CY

20.00000 2,000.00 120.00000 12,000.00

0050 00128

EXTRA EXCAVATION

5.000

CY

20.00000 100.00 135.00000 675.00

0060 00140

BORROW EXCAVATION

5.000

CY

20.00000 100.00 150.00000 750.00

0070 00525

CONCRETE CLASS A3 MISC.

1.000

CY

600.00000 600.00 2,900.00000 2,900.00

0080 10123

AGGR. BASE MATL. TY. I NO. 21A

17.000

TON

40.00000 680.00 120.00000 2,040.00
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ROUTE 360 / ROUTE 3 BUSINESS PEDESTRIAN ACCOMMODATIONS

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):J25

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104689M01

07/18/16 COMPLETION DATE

RICHMOND

Min: Max:

03/30/2016Date Printed:

(NFO) 0360-079-S86, M501, HSIP-079-6(018);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10610

ASPHALT CONCRETE TY. IM-19.0A

11.000

TON

200.00000 2,200.00 480.00000 5,280.00

0100 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

44.000

SY

6.00000 264.00 70.00000 3,080.00

0110 10636

ASPHALT CONCRETE TY. SM-9.5D

8.000

TON

175.00000 1,400.00 530.00000 4,240.00

0120 10642

ASPHALT CONCRETE TY.
BM-25.0A

25.000

TON

175.00000 4,375.00 510.00000 12,750.00

0130 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

500.000

LF

5.00000 2,500.00 52.00000 26,000.00

0140 12020

STD. CURB CG-2

60.000

LF

28.00000 1,680.00 71.00000 4,260.00

0150 12022

RADIAL CURB CG-2

55.000

LF

28.00000 1,540.00 75.00000 4,125.00

0160 12600

STD. COMB. CURB & GUTTER
CG-6

235.000

LF

28.00000 6,580.00 85.00000 19,975.00
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ROUTE 360 / ROUTE 3 BUSINESS PEDESTRIAN ACCOMMODATIONS

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):J25

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104689M01

07/18/16 COMPLETION DATE

RICHMOND

Min: Max:

03/30/2016Date Printed:

(NFO) 0360-079-S86, M501, HSIP-079-6(018);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 12610

RADIAL COMB. CURB & GUTTER
CG-6

30.000

LF

28.00000 840.00 86.00000 2,580.00

0180 12700

STD. COMB. CURB & GUTTER
CG-7

70.000

LF

28.00000 1,960.00 82.00000 5,740.00

0190 12710

RADIAL COMB. CURB & GUTTER
CG-7

25.000

LF

28.00000 700.00 85.00000 2,125.00

0200 13108

CG-12 DETECTABLE WARNING
SURFACE

9.000

SY

650.00000 5,850.00 390.00000 3,510.00

0210 13212

R/W MONUMENT RM-2

21.000

EA

500.00000 10,500.00 170.00000 3,570.00

0220 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

215.000

SY

70.00000 15,050.00 72.00000 15,480.00

0230 14100

REMOVAL OF SIDEWALK AND
ENTRANCE

90.000

SY

15.00000 1,350.00 45.00000 4,050.00
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ROUTE 360 / ROUTE 3 BUSINESS PEDESTRIAN ACCOMMODATIONS

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):J25

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104689M01

07/18/16 COMPLETION DATE

RICHMOND

Min: Max:

03/30/2016Date Printed:

(NFO) 0360-079-S86, M501, HSIP-079-6(018);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 14120

REMOVAL OF COMB. CURB AND
GUTTER

425.000

LF

10.00000 4,250.00 26.00000 11,050.00

0250 24100

ALLAYING DUST

50.000

HR

10.00000 500.00 32.00000 1,600.00

0260 24160

CONSTRUCTION SIGNS

225.000

SF

50.00000 11,250.00 55.00000 12,375.00

0270 24278

GROUP 2 CHANNELIZING
DEVICES

4,500.000

DAY

2.00000 9,000.00 1.10000 4,950.00

0280 24281

ELECTRONIC ARROW

3,360.000

HR

10.00000 33,600.00 6.00000 20,160.00

0290 24282

FLAGGER SERVICE

40.000

HR

30.00000 1,200.00 29.00000 1,160.00

0300 24420

DEMOLITION OF PAVEMENT
(RIGID)

300.000

SY

15.00000 4,500.00 24.00000 7,200.00

0310 27022

TOPSOIL CLASS B 2"

0.010

ACRE

10,000.00000 100.00 19,000.00000 190.00
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ROUTE 360 / ROUTE 3 BUSINESS PEDESTRIAN ACCOMMODATIONS

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):J25

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104689M01

07/18/16 COMPLETION DATE

RICHMOND

Min: Max:

03/30/2016Date Printed:

(NFO) 0360-079-S86, M501, HSIP-079-6(018);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 27102

REGULAR SEED

30.000

LB

30.00000 900.00 25.00000 750.00

0330 27103

OVERSEEDING

12.000

LB

30.00000 360.00 20.00000 240.00

0340 27215

FERTILIZER(15-30-15)

0.500

TON

1,500.00000 750.00 1,200.00000 600.00

0350 27250

LIME

0.500

TON

1,500.00000 750.00 900.00000 450.00

0360 27327

SOIL STABILIZATION MAT EC-3
TYPE C

50.000

SY

15.00000 750.00 12.00000 600.00

0370 51198

PEDESTRIAN ACTUATION PA-2

10.000

EA

410.00000 4,100.00 147.00000 1,470.00

0380 51212

PEDESTAL POLE PF-2 12'

7.000

EA

980.00000 6,860.00 790.00000 5,530.00

0390 51240

CONCRETE FOUNDATION PF-2

7.000

EA

1,500.00000 10,500.00 1,160.00000 8,120.00
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ROUTE 360 / ROUTE 3 BUSINESS PEDESTRIAN ACCOMMODATIONS

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):J25

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104689M01

07/18/16 COMPLETION DATE

RICHMOND

Min: Max:

03/30/2016Date Printed:

(NFO) 0360-079-S86, M501, HSIP-079-6(018);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 51540

LOOP DETECTOR AMPLIFIER
LOOP DETECTOR

5.000

EA

348.00000 1,740.00 320.00000 1,600.00

0410 51541

NS DETECTOR VIDEO DETECTOR

1.000

EA

6,318.00000 6,318.00 175.00000 175.00

0420 51600

14/2 CONDUCTOR CABLE

1,200.000

LF

4.00000 4,800.00 4.80000 5,760.00

0430 51607

14/7 CONDUCTOR CABLE

1,200.000

LF

4.75000 5,700.00 4.80000 5,760.00

0440 51615

14/1 ENCLOSED COND. CABLE

1,825.000

LF

3.45000 6,296.25 4.80000 8,760.00

0450 51700

14/2 CONDUCTOR CABLE
SHIELDED

700.000

LF

4.40000 3,080.00 4.80000 3,360.00

0460 51838

HANGER ASSEMBLY SMB-3, ONE
WAY

8.000

EA

362.00000 2,896.00 226.00000 1,808.00

0470 51839

HANGER ASSEMBLY SMB-3, TWO
WAY

1.000

EA

572.00000 572.00 402.00000 402.00
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ROUTE 360 / ROUTE 3 BUSINESS PEDESTRIAN ACCOMMODATIONS

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):J25

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104689M01

07/18/16 COMPLETION DATE

RICHMOND

Min: Max:

03/30/2016Date Printed:

(NFO) 0360-079-S86, M501, HSIP-079-6(018);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 51912

SAW CUT 3/8"

950.000

LF

30.00000 28,500.00 9.00000 8,550.00

0490 52404

PEDESTRIAN SIGNAL HEAD SP-9

10.000

EA

828.00000 8,280.00 760.00000 7,600.00

0500 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

820.000

LF

1.00000 820.00 4.50000 3,690.00

0510 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

405.000

LF

1.50000 607.50 5.00000 2,025.00

0520 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

135.000

LF

5.60000 756.00 11.00000 1,485.00

0530 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,011.000

LF

1.00000 1,011.00 4.00000 4,044.00

0540 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

295.000

SF

5.25000 1,548.75 13.00000 3,835.00

Page 7 of 9

ROUTE 360 / ROUTE 3 BUSINESS PEDESTRIAN ACCOMMODATIONS

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):J25

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104689M01

07/18/16 COMPLETION DATE

RICHMOND

Min: Max:

03/30/2016Date Printed:

(NFO) 0360-079-S86, M501, HSIP-079-6(018);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

200.00000 400.00 265.00000 530.00

0560 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

800.00000 1,600.00 265.00000 530.00

0570 55060

6 CONDUCTOR CABLE

250.000

LF

4.00000 1,000.00 1.00000 250.00

0580 55587

JUNCTION BOX JB-S2

4.000

EA

3,500.00000 14,000.00 1,900.00000 7,600.00

0590 56050

BORED CONDUIT 2"

10.000

LF

30.00000 300.00 8.00000 80.00

0600 56052

BORED CONDUIT 4"

70.000

LF

48.55000 3,398.50 110.00000 7,700.00

0610 56054

3" PVC CONDUIT

370.000

LF

7.25000 2,682.50 22.00000 8,140.00

0620 56200

TRENCH EXCAVATION ECI-1

370.000

LF

10.00000 3,700.00 24.00000 8,880.00
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ROUTE 360 / ROUTE 3 BUSINESS PEDESTRIAN ACCOMMODATIONS

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):J25

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104689M01

07/18/16 COMPLETION DATE

RICHMOND

Min: Max:

03/30/2016Date Printed:

(NFO) 0360-079-S86, M501, HSIP-079-6(018);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 56205

TEST BORE

7.000

EA

2,836.60000 19,856.20 200.00000 1,400.00

Section Total with LCC: $304,501.70 $417,439.00

Life Cycle Costs:

$304,501.70 $417,439.00Section Totals:

( ) indicates item is bid as Lump Sum

$417,439.00$304,501.70

$304,501.70

Contract Item Totals

$417,439.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ROUTE 360 / ROUTE 3 BUSINESS PEDESTRIAN ACCOMMODATIONS

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):J25

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000104689M01

07/18/16 COMPLETION DATE

RICHMOND

Min: Max:

03/30/2016Date Printed:

(NFO) 0360-079-S86, M501, HSIP-079-6(018);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 J273 JIREH CONSTRUCTION COMPANY, INC. $304,501.70 100.00%

2 A003 ABERNATHY CONSTRUCTION CORPORATION $417,439.00 137.09%

Vendor Ranking

Contract ID:

ROUTE 360 / ROUTE 3 BUSINESS PEDESTRIAN ACCOMMODATIONS

FREDERICKSBURGLetting Date:

Contract Description:

District(s):

07/18/16 COMPLETION DATE

C0000104689M01

February 24, 2016 10:00AM

(NFO) 0360-079-S86, M501, HSIP-079-6(018);

RICHMOND

J25

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10700

RUMBLE STRIP, ASPHALT

18,661.000

LF

0.67000 12,502.87 1.20000 22,393.20

0020 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

3,463.000

SY

0.60000 2,077.80 2.55000 8,830.65

0030 16325

NS ASPHALT CONCRETE ASPH
CONC TY IM-19.0E PATCH

1,655.000

TON

36.00000 59,580.00 127.86000 211,608.30

0040 16355

ASPHALT CONCRETE TY.
SM-12.5D

4,263.000

TON

61.00000 260,043.00 95.19000 405,794.97

0050 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

5,443.000

TON

90.00000 489,870.00 119.61000 651,037.23

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

88,222.000

SY

0.80000 70,577.60 3.09000 272,605.98

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT - MM 67.20-MM 69.12

(1)

LS

99,000.00000 99,000.00 8,584.67000 8,584.67

Page 1 of 3

RESTORE EXIST. PAVE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J30

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107975N01

11/04/16 COMPLETION DATE

PETERSBURG, PRINCE GEORGE

Min: Max:

03/30/2016Date Printed:

(NFO)9999-964-611, N501, NHPP-PM04(436);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT MM 43.00-MM 43.52

(1)

LS

125,402.78000 125,402.78 62,050.49000 62,050.49

0090 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

7,200.000

HR

0.01000 72.00 1.36000 9,792.00

0100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

9,400.000

LF

0.49000 4,606.00 0.90000 8,460.00

0110 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

75.000

LF

5.00000 375.00 17.95000 1,346.25

0120 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

33,634.000

LF

3.29000 110,655.86 3.15000 105,947.10

0130 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

2,800.000

LF

4.74000 13,272.00 4.25000 11,900.00

0140 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,530.000

LF

1.35000 2,065.50 1.15000 1,759.50

Page 2 of 3

RESTORE EXIST. PAVE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J30

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107975N01

11/04/16 COMPLETION DATE

PETERSBURG, PRINCE GEORGE

Min: Max:

03/30/2016Date Printed:

(NFO)9999-964-611, N501, NHPP-PM04(436);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

241.000

EA

29.95000 7,217.95 30.50000 7,350.50

0160 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

45,864.000

LF

0.01000 458.64 0.15000 6,879.60

Section Total with LCC: $1,257,777.00 $1,796,340.44

Life Cycle Costs:

$1,257,777.00 $1,796,340.44Section Totals:

( ) indicates item is bid as Lump Sum

$1,796,340.44$1,257,777.00

$1,257,777.00

Contract Item Totals

$1,796,340.44Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

RESTORE EXIST. PAVE

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):J30

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000107975N01

11/04/16 COMPLETION DATE

PETERSBURG, PRINCE GEORGE

Min: Max:

03/30/2016Date Printed:

(NFO)9999-964-611, N501, NHPP-PM04(436);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $1,257,777.00 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $1,796,340.44 142.82%

Vendor Ranking

Contract ID:

RESTORE EXIST. PAVE

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

11/04/16 COMPLETION DATE

C0000107975N01

February 24, 2016 10:00AM

(NFO)9999-964-611, N501, NHPP-PM04(436);

PETERSBURG, PRINCE GEORGE

J30

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M & F CONCRETE, INC. (2) GRAHAM CONCRETE, LLC (3) JIREH CONSTRUCTION
COMPANY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

7,000.00000 7,000.00 15,850.00000 15,850.00 25,000.00000 25,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

1,755.00000 1,755.00 6,300.00000 6,300.00 5,000.00000 5,000.00

0030 00118

NS EXCAVATION UNDERCUT

5.000

CY

150.00000 750.00 50.00000 250.00 20.00000 100.00

0040 00125

GRADING

(1)

LS

10,000.00000 10,000.00 30,468.00000 30,468.00 10,000.00000 10,000.00

0050 00525

CONCRETE CLASS A3 MISC.

1.000

CY

800.00000 800.00 125.00000 125.00 600.00000 600.00

0060 10100

AGGR. MATL. NO. 21B

65.000

TON

85.00000 5,525.00 28.00000 1,820.00 40.00000 2,600.00

0070 10610

ASPHALT CONCRETE TY. IM-19.0A

20.000

TON

292.50000 5,850.00 340.00000 6,800.00 175.00000 3,500.00

0080 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

180.000

SY

90.00000 16,200.00 56.00000 10,080.00 9.00000 1,620.00

Page 1 of 12

CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M & F CONCRETE, INC. (2) GRAHAM CONCRETE, LLC (3) JIREH CONSTRUCTION
COMPANY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10636

ASPHALT CONCRETE TY. SM-9.5D

15.000

TON

303.33000 4,549.95 340.00000 5,100.00 175.00000 2,625.00

0100 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

312.000

LF

8.26000 2,577.12 4.00000 1,248.00 5.00000 1,560.00

0110 12600

STD. COMB. CURB & GUTTER
CG-6

85.000

LF

48.00000 4,080.00 67.62000 5,747.70 28.00000 2,380.00

0120 12710

RADIAL COMB. CURB & GUTTER
CG-7

40.000

LF

48.00000 1,920.00 73.25000 2,930.00 28.00000 1,120.00

0130 13108

CG-12 DETECTABLE WARNING
SURFACE

16.000

SY

275.00000 4,400.00 375.00000 6,000.00 650.00000 10,400.00

0140 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

145.000

SY

72.00000 10,440.00 58.11000 8,425.95 80.00000 11,600.00

0150 13222

HYDRAULIC CEMENT CONC.
SIDEWALK 7"

25.000

SY

72.00000 1,800.00 124.70000 3,117.50 100.00000 2,500.00

0160 14120

REMOVAL OF COMB. CURB AND
GUTTER

130.000

LF

23.00000 2,990.00 4.00000 520.00 10.00000 1,300.00

Page 2 of 12

CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M & F CONCRETE, INC. (2) GRAHAM CONCRETE, LLC (3) JIREH CONSTRUCTION
COMPANY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 14440

SAW CUT SIDEWALK

10.000

LF

11.00000 110.00 2.00000 20.00 10.00000 100.00

0180 14450

SAW CUT CURB, GUTTER AND
ENTRANCES

266.000

LF

7.00000 1,862.00 2.00000 532.00 10.00000 2,660.00

0190 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

45.000

SY

180.00000 8,100.00 64.00000 2,880.00 6.00000 270.00

0200 21020

MEDIAN STRIP MS-1

24.000

SY

72.00000 1,728.00 267.61000 6,422.64 135.00000 3,240.00

0210 24265

NS MAINTENANCE OF TRAFFIC ..

(1)

LS

11,324.00000 11,324.00 21,000.00000 21,000.00 20,000.00000 20,000.00

0220 24420

DEMOLITION OF PAVEMENT
(RIGID)

8.000

SY

36.00000 288.00 100.00000 800.00 10.00000 80.00

0230 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

45.000

SY

36.00000 1,620.00 12.00000 540.00 10.00000 450.00

0240 27102

REGULAR SEED

10.000

LB

70.00000 700.00 10.00000 100.00 30.00000 300.00
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CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M & F CONCRETE, INC. (2) GRAHAM CONCRETE, LLC (3) JIREH CONSTRUCTION
COMPANY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 27215

FERTILIZER(15-30-15)

0.100

TON

1,200.00000 120.00 1,000.00000 100.00 1,500.00000 150.00

0260 27250

LIME

0.100

TON

600.00000 60.00 1,000.00000 100.00 1,500.00000 150.00

0270 27461

INLET PROTECTION TYPE B

2.000

EA

350.00000 700.00 100.00000 200.00 400.00000 800.00

0280 41977

ADJUST EXIST. WATER METER
BOX

4.000

EA

350.00000 1,400.00 100.00000 400.00 250.00000 1,000.00

0290 50108

SIGN PANEL

91.000

SF

53.04000 4,826.64 35.00000 3,185.00 55.00000 5,005.00

0300 50434

SIGN POST STP-1  2 1/2"

125.000

LF

45.11000 5,638.75 29.00000 3,625.00 58.00000 7,250.00

0310 50490

CONCRETE FOUNDATION STP-1

5.000

EA

650.00000 3,250.00 380.00000 1,900.00 1,300.00000 6,500.00

0320 50617

RELOC. EXIST. SIGN STRUCT. TY.
WP-1

2.000

EA

390.00000 780.00 150.00000 300.00 1,200.00000 2,400.00
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CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M & F CONCRETE, INC. (2) GRAHAM CONCRETE, LLC (3) JIREH CONSTRUCTION
COMPANY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

2.000

EA

260.00000 520.00 100.00000 200.00 977.00000 1,954.00

0340 50902

NS TRAFFIC SIGN (SOLAR
POWERED RRFB)

2.000

EA

16,710.85000 33,421.70 12,500.00000 25,000.00 20,000.00000 40,000.00

0350 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

200.000

LF

18.27000 3,654.00 0.85000 170.00 5.00000 1,000.00

0360 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

130.000

LF

30.50000 3,965.00 5.10000 663.00 10.00000 1,300.00

0370 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

18.000

EA

174.72000 3,144.96 28.00000 504.00 100.00000 1,800.00

Section Total with LCC: $167,850.12 $173,423.79 $178,314.00

Life Cycle Costs:

$178,314.00$167,850.12 $173,423.79Section Totals:

$173,423.79$167,850.12 $178,314.00

$167,850.12

Contract Item Totals

$173,423.79 178,314.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



( ) indicates item is bid as Lump Sum

Page 6 of 12

CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

37,000.00000 37,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

19,000.00000 19,000.00

0030 00118

NS EXCAVATION UNDERCUT

5.000

CY

300.00000 1,500.00

0040 00125

GRADING

(1)

LS

95,000.00000 95,000.00

0050 00525

CONCRETE CLASS A3 MISC.

1.000

CY

3,900.00000 3,900.00

0060 10100

AGGR. MATL. NO. 21B

65.000

TON

130.00000 8,450.00

0070 10610

ASPHALT CONCRETE TY. IM-19.0A

20.000

TON

451.00000 9,020.00

0080 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

180.000

SY

59.00000 10,620.00
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CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10636

ASPHALT CONCRETE TY. SM-9.5D

15.000

TON

550.00000 8,250.00

0100 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

312.000

LF

21.00000 6,552.00

0110 12600

STD. COMB. CURB & GUTTER
CG-6

85.000

LF

80.00000 6,800.00

0120 12710

RADIAL COMB. CURB & GUTTER
CG-7

40.000

LF

160.00000 6,400.00

0130 13108

CG-12 DETECTABLE WARNING
SURFACE

16.000

SY

305.00000 4,880.00

0140 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

145.000

SY

130.00000 18,850.00

0150 13222

HYDRAULIC CEMENT CONC.
SIDEWALK 7"

25.000

SY

150.00000 3,750.00
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CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 14120

REMOVAL OF COMB. CURB AND
GUTTER

130.000

LF

29.00000 3,770.00

0170 14440

SAW CUT SIDEWALK

10.000

LF

42.00000 420.00

0180 14450

SAW CUT CURB, GUTTER AND
ENTRANCES

266.000

LF

56.00000 14,896.00

0190 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

45.000

SY

107.00000 4,815.00

0200 21020

MEDIAN STRIP MS-1

24.000

SY

185.60000 4,454.40

0210 24265

NS MAINTENANCE OF TRAFFIC ..

(1)

LS

36,000.00000 36,000.00

0220 24420

DEMOLITION OF PAVEMENT
(RIGID)

8.000

SY

175.00000 1,400.00

0230 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

45.000

SY

125.00000 5,625.00
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CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 27102

REGULAR SEED

10.000

LB

80.00000 800.00

0250 27215

FERTILIZER(15-30-15)

0.100

TON

900.00000 90.00

0260 27250

LIME

0.100

TON

900.00000 90.00

0270 27461

INLET PROTECTION TYPE B

2.000

EA

250.00000 500.00

0280 41977

ADJUST EXIST. WATER METER
BOX

4.000

EA

390.00000 1,560.00

0290 50108

SIGN PANEL

91.000

SF

44.00000 4,004.00

0300 50434

SIGN POST STP-1  2 1/2"

125.000

LF

37.00000 4,625.00

0310 50490

CONCRETE FOUNDATION STP-1

5.000

EA

510.00000 2,550.00
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CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABERNATHY
CONSTRUCTION
CORPORATION

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 50617

RELOC. EXIST. SIGN STRUCT. TY.
WP-1

2.000

EA

183.00000 366.00

0330 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

2.000

EA

140.00000 280.00

0340 50902

NS TRAFFIC SIGN (SOLAR
POWERED RRFB)

2.000

EA

16,100.00000 32,200.00

0350 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

200.000

LF

12.70000 2,540.00

0360 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

130.000

LF

21.60000 2,808.00

0370 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

18.000

EA

115.00000 2,070.00

Section Total with LCC: $365,835.40

Life Cycle Costs:

$365,835.40Section Totals:

$365,835.40Contract Item Totals
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CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



( ) indicates item is bid as Lump Sum

$365,835.40Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):J33

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00104688M01

06/24/16 COMPLETION DATE

LANCASTER

Min: Max:

03/30/2016Date Printed:

(NFO)0200-051-S74,M501, HSIP-051-6(016);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M1117 M & F CONCRETE, INC. $167,850.12 100.00%

2 G137 GRAHAM CONCRETE, LLC $173,423.79 103.32%

3 J273 JIREH CONSTRUCTION COMPANY, INC. $178,314.00 106.23%

4 A003 ABERNATHY CONSTRUCTION CORPORATION $365,835.40 217.95%

Vendor Ranking

Contract ID:

CONSTRUCT SIDEWALKS,CROSSWALKS, & PEDSTRIAN ACTUATED SIGNALS

FREDERICKSBURG / NORTHERN NECKLetting Date:

Contract Description:

District(s):

06/24/16 COMPLETION DATE

C00104688M01

February 24, 2016 10:00AM

(NFO)0200-051-S74,M501, HSIP-051-6(016);

LANCASTER

J33

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) A & M CONCRETE CORP. (3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

20,000.00000 20,000.00 38,000.00000 38,000.00 50,000.00000 50,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

5,000.00000 5,000.00 7,500.00000 7,500.00 6,500.00000 6,500.00

0030 00125

GRADING

(1)

LS

104,000.00000 104,000.00 135,000.00000 135,000.00 75,000.00000 75,000.00

0040 00134

NS TEST EXCAVATION Test Pit in
Unpaved Areas

6.000

EA

350.00000 2,100.00 490.00000 2,940.00 1,300.00000 7,800.00

0050 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

1,836.000

SY

2.00000 3,672.00 2.75000 5,049.00 5.00000 9,180.00

0060 10017

CEM. STAB. AGGR. BASE MATL.
TY.I NO.21A

1,570.000

TON

42.00000 65,940.00 48.00000 75,360.00 55.00000 86,350.00

0070 10128

AGGR. BASE MATL. TY. I NO. 21B

470.000

TON

35.00000 16,450.00 38.00000 17,860.00 35.00000 16,450.00

Page 1 of 10

CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J37

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106581M01

11/14/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

0620-029-197, M501, NA;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) A & M CONCRETE CORP. (3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10635

ASPHALT CONCRETE TY. SM-9.5A

225.000

TON

158.00000 35,550.00 120.00000 27,000.00 250.00000 56,250.00

0090 11070

NS SAW-CUT ASPH CONC Full
Depth

20.000

LF

20.00000 400.00 25.00000 500.00 10.00000 200.00

0100 13108

CG-12 DETECTABLE WARNING
SURFACE

3.000

SY

1,400.00000 4,200.00 1,050.00000 3,150.00 2,750.00000 8,250.00

0110 23560

TEMP. SAFETY FENCE 4'

50.000

LF

10.00000 500.00 8.00000 400.00 15.00000 750.00

0120 24100

ALLAYING DUST

40.000

HR

1.00000 40.00 65.00000 2,600.00 10.00000 400.00

0130 24152

TYPE III BARRICADE 8'

2.000

EA

500.00000 1,000.00 500.00000 1,000.00 1,500.00000 3,000.00

0140 24160

CONSTRUCTION SIGNS

300.000

SF

30.00000 9,000.00 22.00000 6,600.00 35.00000 10,500.00

0150 24272

TRUCK MOUNTED ATTENUATOR

40.000

HR

45.00000 1,800.00 25.00000 1,000.00 5.00000 200.00
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CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J37

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106581M01

11/14/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

0620-029-197, M501, NA;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) A & M CONCRETE CORP. (3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24278

GROUP 2 CHANNELIZING
DEVICES

500.000

DAY

5.00000 2,500.00 1.75000 875.00 5.00000 2,500.00

0170 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

480.000

HR

10.00000 4,800.00 7.00000 3,360.00 15.00000 7,200.00

0180 24281

ELECTRONIC ARROW

40.000

HR

10.00000 400.00 3.50000 140.00 5.00000 200.00

0190 24282

FLAGGER SERVICE

160.000

HR

40.00000 6,400.00 34.00000 5,440.00 40.00000 6,400.00

0200 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

30.000

SY

10.00000 300.00 38.00000 1,140.00 45.00000 1,350.00

0210 27415

CHECK DAM(ROCK) TY. II

25.000

EA

340.00000 8,500.00 400.00000 10,000.00 400.00000 10,000.00

0220 27430

SILTATION CONTROL
EXCAVATION

329.000

CY

1.00000 329.00 44.00000 14,476.00 10.00000 3,290.00

0230 27451

INLET PROTECTION TYPE A

1.000

EA

350.00000 350.00 390.00000 390.00 500.00000 500.00
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CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J37

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106581M01

11/14/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

0620-029-197, M501, NA;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) A & M CONCRETE CORP. (3) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 27505

TEMP. SILT FENCE

1,800.000

LF

4.75000 8,550.00 3.00000 5,400.00 5.00000 9,000.00

0250 28820

WATERING

14.000

UNIT

180.00000 2,520.00 200.00000 2,800.00 250.00000 3,500.00

0260 38900

NS PLANT OR TREE Daylilies, 1 Qt
Dwarf)

695.000

EA

11.00000 7,645.00 13.00000 9,035.00 15.00000 10,425.00

0270 38900

NS PLANT OR TREE Vinca Minor,
2.25" pot

550.000

EA

3.50000 1,925.00 7.00000 3,850.00 10.00000 5,500.00

0280 39005

NS ORGANIC BACKFILL Hardwood
Bark Mulch

14.000

CY

100.00000 1,400.00 74.00000 1,036.00 150.00000 2,100.00

0290 39009

NS VEGETATION CONTROL
Vegetative control

5.000

UNIT

550.00000 2,750.00 530.00000 2,650.00 575.00000 2,875.00

Section Total with LCC: $318,021.00 $384,551.00 $395,670.00

Life Cycle Costs:

$395,670.00$318,021.00 $384,551.00Section Totals:

$384,551.00$318,021.00 $395,670.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J37

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106581M01

11/14/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

0620-029-197, M501, NA;



( ) indicates item is bid as Lump Sum

$318,021.00 $384,551.00 395,670.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J37

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106581M01

11/14/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

0620-029-197, M501, NA;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JEFFREY STACK, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

29,000.00000 29,000.00 33,865.00000 33,865.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

10,000.00000 10,000.00 12,000.00000 12,000.00

0030 00125

GRADING

(1)

LS

85,000.00000 85,000.00 173,000.00000 173,000.00

0040 00134

NS TEST EXCAVATION Test Pit in
Unpaved Areas

6.000

EA

450.00000 2,700.00 678.90000 4,073.40

0050 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

1,836.000

SY

6.00000 11,016.00 1.80000 3,304.80

0060 10017

CEM. STAB. AGGR. BASE MATL.
TY.I NO.21A

1,570.000

TON

49.00000 76,930.00 49.58000 77,840.60

0070 10128

AGGR. BASE MATL. TY. I NO. 21B

470.000

TON

34.00000 15,980.00 38.07000 17,892.90

0080 10635

ASPHALT CONCRETE TY. SM-9.5A

225.000

TON

225.00000 50,625.00 159.24000 35,829.00

Page 6 of 10

CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J37

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106581M01

11/14/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

0620-029-197, M501, NA;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JEFFREY STACK, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 11070

NS SAW-CUT ASPH CONC Full
Depth

20.000

LF

12.00000 240.00 9.60000 192.00

0100 13108

CG-12 DETECTABLE WARNING
SURFACE

3.000

SY

355.00000 1,065.00 420.00000 1,260.00

0110 23560

TEMP. SAFETY FENCE 4'

50.000

LF

9.00000 450.00 6.00000 300.00

0120 24100

ALLAYING DUST

40.000

HR

115.00000 4,600.00 10.80000 432.00

0130 24152

TYPE III BARRICADE 8'

2.000

EA

600.00000 1,200.00 264.00000 528.00

0140 24160

CONSTRUCTION SIGNS

300.000

SF

34.00000 10,200.00 26.40000 7,920.00

0150 24272

TRUCK MOUNTED ATTENUATOR

40.000

HR

85.00000 3,400.00 36.00000 1,440.00

0160 24278

GROUP 2 CHANNELIZING
DEVICES

500.000

DAY

6.00000 3,000.00 1.20000 600.00
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CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J37

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106581M01

11/14/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

0620-029-197, M501, NA;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JEFFREY STACK, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

480.000

HR

38.00000 18,240.00 9.60000 4,608.00

0180 24281

ELECTRONIC ARROW

40.000

HR

30.00000 1,200.00 6.00000 240.00

0190 24282

FLAGGER SERVICE

160.000

HR

75.00000 12,000.00 38.40000 6,144.00

0200 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

30.000

SY

30.00000 900.00 33.95000 1,018.50

0210 27415

CHECK DAM(ROCK) TY. II

25.000

EA

300.00000 7,500.00 360.00000 9,000.00

0220 27430

SILTATION CONTROL
EXCAVATION

329.000

CY

40.00000 13,160.00 35.70000 11,745.30

0230 27451

INLET PROTECTION TYPE A

1.000

EA

450.00000 450.00 420.00000 420.00

0240 27505

TEMP. SILT FENCE

1,800.000

LF

2.00000 3,600.00 3.00000 5,400.00
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CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J37

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106581M01

11/14/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

0620-029-197, M501, NA;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JEFFREY STACK, INC. (5) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 28820

WATERING

14.000

UNIT

200.00000 2,800.00 210.00000 2,940.00

0260 38900

NS PLANT OR TREE Daylilies, 1 Qt
Dwarf)

695.000

EA

14.00000 9,730.00 10.80000 7,506.00

0270 38900

NS PLANT OR TREE Vinca Minor,
2.25" pot

550.000

EA

5.00000 2,750.00 3.60000 1,980.00

0280 39005

NS ORGANIC BACKFILL Hardwood
Bark Mulch

14.000

CY

80.00000 1,120.00 90.00000 1,260.00

0290 39009

NS VEGETATION CONTROL
Vegetative control

5.000

UNIT

3,500.00000 17,500.00 2,000.00000 10,000.00

Section Total with LCC: $396,356.00 $432,739.50

Life Cycle Costs:

$396,356.00 $432,739.50Section Totals:

$432,739.50$396,356.00

$396,356.00

Contract Item Totals

$432,739.50

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J37

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106581M01

11/14/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

0620-029-197, M501, NA;



( ) indicates item is bid as Lump Sum

$396,356.00 $432,739.50Contract Grand Totals
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CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J37

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000106581M01

11/14/16 COMPLETION DATE

FAIRFAX

Min: Max:

03/30/2016Date Printed:

0620-029-197, M501, NA;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T131 TAVARES CONCRETE CO., INC. $318,021.00 100.00%

2 A648 A & M CONCRETE CORP. $384,551.00 120.92%

3 A477 ARTHUR CONSTRUCTION CO., INC. $395,670.00 124.42%

4 S848 JEFFREY STACK, INC. $396,356.00 124.63%

5 F034 FORT MYER CONSTRUCTION CORPORATION $432,739.50 136.07%

Vendor Ranking

Contract ID:

CONSTRUCT SHARED USE PATH-BRADDOCK RD. PLEASANT FOREST TRAIL

NORTHERN VA. / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/14/16 COMPLETION DATE

C0000106581M01

February 24, 2016 10:00AM

0620-029-197, M501, NA;

FAIRFAX

J37

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) HAMMOND - MITCHELL,
INC.

(3) BURLEIGH
CONSTRUCTION CO., INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

55,750.00000 55,750.00 55,200.00000 55,200.00 68,750.00000 68,750.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

10,144.00000 10,144.00 5,137.00000 5,137.00 15,000.00000 15,000.00

0030 00120

REGULAR EXCAVATION

39.000

CY

50.00000 1,950.00 102.00000 3,978.00 195.00000 7,605.00

0040 00150

EMBANKMENT

29.000

CY

150.00000 4,350.00 114.00000 3,306.00 195.00000 5,655.00

0050 00591

COMB. UNDERDRAIN CD-2

14.000

LF

20.00000 280.00 42.00000 588.00 35.00000 490.00

0060 00595

OUTLET PIPE

18.000

LF

20.00000 360.00 42.00000 756.00 35.00000 630.00

0070 00596

ENDWALL EW-12

1.000

EA

850.00000 850.00 624.00000 624.00 950.00000 950.00

0080 10100

AGGR. MATL. NO. 21B

120.000

TON

63.60000 7,632.00 50.00000 6,000.00 35.00000 4,200.00

Page 1 of 18

BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) HAMMOND - MITCHELL,
INC.

(3) BURLEIGH
CONSTRUCTION CO., INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10635

ASPHALT CONCRETE TY. SM-9.5A

30.000

TON

418.70000 12,561.00 440.00000 13,200.00 500.00000 15,000.00

0100 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

25.000

LF

10.00000 250.00 20.00000 500.00 7.00000 175.00

0110 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

106.00000 1,325.00 132.00000 1,650.00 200.00000 2,500.00

0120 13320

GUARDRAIL GR-2

50.000

LF

26.50000 1,325.00 44.00000 2,200.00 40.00000 2,000.00

0130 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

3,180.00000 3,180.00 3,850.00000 3,850.00 3,900.00000 3,900.00

0140 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

2.000

EA

3,180.00000 6,360.00 3,300.00000 6,600.00 3,900.00000 7,800.00

0150 24100

ALLAYING DUST

100.000

HR

1.00000 100.00 30.00000 3,000.00 0.01000 1.00

0160 24152

TYPE III BARRICADE 8'

4.000

EA

400.00000 1,600.00 324.00000 1,296.00 350.00000 1,400.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) HAMMOND - MITCHELL,
INC.

(3) BURLEIGH
CONSTRUCTION CO., INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24160

CONSTRUCTION SIGNS

425.000

SF

23.30000 9,902.50 36.00000 15,300.00 27.00000 11,475.00

0180 24278

GROUP 2 CHANNELIZING
DEVICES

300.000

DAY

1.00000 300.00 2.40000 720.00 1.00000 300.00

0190 24282

FLAGGER SERVICE

300.000

HR

1.00000 300.00 0.01000 3.00 0.01000 3.00

0200 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

24.000

LF

150.00000 3,600.00 150.00000 3,600.00 75.00000 1,800.00

0210 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,243.000

SY

12.30000 15,288.90 6.00000 7,458.00 7.00000 8,701.00

0220 25507

FIELD OFFICE TY.III

9.000

MO

900.00000 8,100.00 1,920.00000 17,280.00 1,100.00000 9,900.00

0230 27022

TOPSOIL CLASS B 2"

0.500

ACRE

16,000.00000 8,000.00 13,800.00000 6,900.00 1,200.00000 600.00

0240 27102

REGULAR SEED

80.000

LB

13.25000 1,060.00 30.80000 2,464.00 45.00000 3,600.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) HAMMOND - MITCHELL,
INC.

(3) BURLEIGH
CONSTRUCTION CO., INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 27103

OVERSEEDING

50.000

LB

2.65000 132.50 8.80000 440.00 12.00000 600.00

0260 27215

FERTILIZER(15-30-15)

0.500

TON

1,272.00000 636.00 1,650.00000 825.00 2,500.00000 1,250.00

0270 27250

LIME

1.900

TON

265.00000 503.50 440.00000 836.00 320.00000 608.00

0280 27422

DEWATERING BASIN

2.000

EA

450.00000 900.00 6,600.00000 13,200.00 1,500.00000 3,000.00

0290 27430

SILTATION CONTROL
EXCAVATION

79.000

CY

1.00000 79.00 1.00000 79.00 1.00000 79.00

0300 27505

TEMP. SILT FENCE

450.000

LF

1.60000 720.00 3.00000 1,350.00 4.00000 1,800.00

0310 50108

SIGN PANEL

6.000

SF

16.00000 96.00 42.00000 252.00 135.00000 810.00

0320 50430

SIGN POST STP-1  2"

14.000

LF

16.00000 224.00 22.00000 308.00 120.00000 1,680.00

0330 50490

CONCRETE FOUNDATION STP-1

2.000

EA

950.00000 1,900.00 1,080.00000 2,160.00 450.00000 900.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) HAMMOND - MITCHELL,
INC.

(3) BURLEIGH
CONSTRUCTION CO., INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 60120

STRUCTURE EXCAVATION

665.000

CY

45.00000 29,925.00 63.00000 41,895.00 45.00000 29,925.00

0350 61642

PRESTR. CONC. BOX BEAM 3' X
2'3" X (+65'-70')

6.000

EA

17,000.00000 102,000.00 21,840.00000 131,040.00 22,000.00000 132,000.00

0360 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

140.000

LF

250.00000 35,000.00 294.00000 41,160.00 180.00000 25,200.00

0370 62201

WATERPROOFING

5.000

SY

75.00000 375.00 264.00000 1,320.00 190.00000 950.00

0380 64032

GEOCOMPOSITE WALL DRAIN

37.000

SY

30.00000 1,110.00 27.00000 999.00 50.00000 1,850.00

0390 65013

CONCRETE CLASS A3

183.900

CY

875.00000 160,912.50 960.00000 176,544.00 950.00000 174,705.00

0400 65200

REINF. STEEL

13,231.000

LB

1.00000 13,231.00 1.10000 14,554.10 1.20000 15,877.20

0410 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,530.000

LB

2.50000 13,825.00 2.15000 11,889.50 2.25000 12,442.50
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) HAMMOND - MITCHELL,
INC.

(3) BURLEIGH
CONSTRUCTION CO., INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 66115

TEMP. CAUSEWAY

(1)

LS

69,000.00000 69,000.00 1.00000 1.00 1.00000 1.00

0430 66120

COFFERDAM

3.000

EA

10,000.00000 30,000.00 34,800.00000 104,400.00 24,000.00000 72,000.00

0440 66238

DRY RIPRAP CL.II 38"

138.800

SY

60.00000 8,328.00 130.80000 18,155.04 130.00000 18,044.00

0450 67900

NS DISM. & REM. EXIST. STR. NO.
6086

(1)

LS

40,000.00000 40,000.00 19,200.00000 19,200.00 152,000.00000 152,000.00

0460 68638

EPOXY CONC. OVERLAY

132.000

SY

125.00000 16,500.00 114.00000 15,048.00 80.00000 10,560.00

Section Total with LCC: $679,965.90 $757,265.64 $828,716.70

Life Cycle Costs:

$828,716.70$679,965.90 $757,265.64Section Totals:

( ) indicates item is bid as Lump Sum

$757,265.64$679,965.90 $828,716.70

$679,965.90

Contract Item Totals

$757,265.64 828,716.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) JIM CONSTRUCTION, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

76,500.00000 76,500.00 48,000.00000 48,000.00 83,200.00000 83,200.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

5,000.00000 5,000.00 30,000.00000 30,000.00 9,200.00000 9,200.00

0030 00120

REGULAR EXCAVATION

39.000

CY

200.00000 7,800.00 26.00000 1,014.00 113.00000 4,407.00

0040 00150

EMBANKMENT

29.000

CY

250.00000 7,250.00 80.00000 2,320.00 3,962.50000 114,912.50

0050 00591

COMB. UNDERDRAIN CD-2

14.000

LF

96.00000 1,344.00 33.00000 462.00 36.00000 504.00

0060 00595

OUTLET PIPE

18.000

LF

35.00000 630.00 16.00000 288.00 39.50000 711.00

0070 00596

ENDWALL EW-12

1.000

EA

1,600.00000 1,600.00 660.00000 660.00 724.00000 724.00

0080 10100

AGGR. MATL. NO. 21B

120.000

TON

60.00000 7,200.00 28.00000 3,360.00 47.50000 5,700.00

0090 10635

ASPHALT CONCRETE TY. SM-9.5A

30.000

TON

422.00000 12,660.00 470.00000 14,100.00 454.50000 13,635.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) JIM CONSTRUCTION, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

25.000

LF

20.00000 500.00 18.00000 450.00 40.50000 1,012.50

0110 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

256.00000 3,200.00 140.00000 1,750.00 138.00000 1,725.00

0120 13320

GUARDRAIL GR-2

50.000

LF

62.00000 3,100.00 48.00000 2,400.00 46.00000 2,300.00

0130 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

3,200.00000 3,200.00 4,200.00000 4,200.00 4,027.00000 4,027.00

0140 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

2.000

EA

3,200.00000 6,400.00 3,600.00000 7,200.00 3,450.00000 6,900.00

0150 24100

ALLAYING DUST

100.000

HR

35.00000 3,500.00 1.00000 100.00 68.50000 6,850.00

0160 24152

TYPE III BARRICADE 8'

4.000

EA

420.00000 1,680.00 620.00000 2,480.00 558.00000 2,232.00

0170 24160

CONSTRUCTION SIGNS

425.000

SF

33.00000 14,025.00 30.00000 12,750.00 16.50000 7,012.50
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) JIM CONSTRUCTION, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 24278

GROUP 2 CHANNELIZING
DEVICES

300.000

DAY

1.75000 525.00 1.00000 300.00 0.52000 156.00

0190 24282

FLAGGER SERVICE

300.000

HR

21.00000 6,300.00 30.00000 9,000.00 45.50000 13,650.00

0200 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

24.000

LF

143.00000 3,432.00 90.00000 2,160.00 52.00000 1,248.00

0210 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,243.000

SY

6.00000 7,458.00 2.00000 2,486.00 10.25000 12,740.75

0220 25507

FIELD OFFICE TY.III

9.000

MO

3,800.00000 34,200.00 1,800.00000 16,200.00 2,015.00000 18,135.00

0230 27022

TOPSOIL CLASS B 2"

0.500

ACRE

18,000.00000 9,000.00 32,500.00000 16,250.00 15,275.00000 7,637.50

0240 27102

REGULAR SEED

80.000

LB

30.00000 2,400.00 28.00000 2,240.00 32.00000 2,560.00

0250 27103

OVERSEEDING

50.000

LB

6.40000 320.00 6.00000 300.00 7.00000 350.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) JIM CONSTRUCTION, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 27215

FERTILIZER(15-30-15)

0.500

TON

3,000.00000 1,500.00 1,850.00000 925.00 2,130.00000 1,065.00

0270 27250

LIME

1.900

TON

250.00000 475.00 182.00000 345.80 210.00000 399.00

0280 27422

DEWATERING BASIN

2.000

EA

4,100.00000 8,200.00 850.00000 1,700.00 2,224.00000 4,448.00

0290 27430

SILTATION CONTROL
EXCAVATION

79.000

CY

10.00000 790.00 4.00000 316.00 27.00000 2,133.00

0300 27505

TEMP. SILT FENCE

450.000

LF

3.00000 1,350.00 7.00000 3,150.00 12.00000 5,400.00

0310 50108

SIGN PANEL

6.000

SF

120.00000 720.00 18.00000 108.00 145.00000 870.00

0320 50430

SIGN POST STP-1  2"

14.000

LF

55.00000 770.00 18.00000 252.00 29.00000 406.00

0330 50490

CONCRETE FOUNDATION STP-1

2.000

EA

215.00000 430.00 1,000.00000 2,000.00 865.00000 1,730.00

0340 60120

STRUCTURE EXCAVATION

665.000

CY

68.00000 45,220.00 90.00000 59,850.00 97.00000 64,505.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) JIM CONSTRUCTION, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 61642

PRESTR. CONC. BOX BEAM 3' X
2'3" X (+65'-70')

6.000

EA

26,600.00000 159,600.00 32,900.00000 197,400.00 20,678.00000 124,068.00

0360 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

140.000

LF

382.00000 53,480.00 220.00000 30,800.00 211.00000 29,540.00

0370 62201

WATERPROOFING

5.000

SY

262.00000 1,310.00 135.00000 675.00 585.00000 2,925.00

0380 64032

GEOCOMPOSITE WALL DRAIN

37.000

SY

75.00000 2,775.00 23.00000 851.00 537.00000 19,869.00

0390 65013

CONCRETE CLASS A3

183.900

CY

765.00000 140,683.50 1,130.00000 207,807.00 1,008.00000 185,371.20

0400 65200

REINF. STEEL

13,231.000

LB

4.00000 52,924.00 1.65000 21,831.15 1.36000 17,994.16

0410 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,530.000

LB

2.50000 13,825.00 3.25000 17,972.50 2.93000 16,202.90

0420 66115

TEMP. CAUSEWAY

(1)

LS

75,100.00000 75,100.00 14,000.00000 14,000.00 52,765.00000 52,765.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) JIM CONSTRUCTION, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 66120

COFFERDAM

3.000

EA

12,000.00000 36,000.00 40,000.00000 120,000.00 24,465.00000 73,395.00

0440 66238

DRY RIPRAP CL.II 38"

138.800

SY

98.00000 13,602.40 120.00000 16,656.00 125.00000 17,350.00

0450 67900

NS DISM. & REM. EXIST. STR. NO.
6086

(1)

LS

57,000.00000 57,000.00 20,000.00000 20,000.00 61,670.00000 61,670.00

0460 68638

EPOXY CONC. OVERLAY

132.000

SY

63.00000 8,316.00 160.00000 21,120.00 86.75000 11,451.00

Section Total with LCC: $893,294.90 $918,229.45 $1,015,087.01

Life Cycle Costs:

$1,015,087.01$893,294.90 $918,229.45Section Totals:

( ) indicates item is bid as Lump Sum

$918,229.45$893,294.90 $1,015,087.01

$893,294.90

Contract Item Totals

$918,229.45 1,015,087.01Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

80,500.00000 80,500.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

4,500.00000 4,500.00

0030 00120

REGULAR EXCAVATION

39.000

CY

50.00000 1,950.00

0040 00150

EMBANKMENT

29.000

CY

112.00000 3,248.00

0050 00591

COMB. UNDERDRAIN CD-2

14.000

LF

10.00000 140.00

0060 00595

OUTLET PIPE

18.000

LF

10.00000 180.00

0070 00596

ENDWALL EW-12

1.000

EA

500.00000 500.00

0080 10100

AGGR. MATL. NO. 21B

120.000

TON

60.00000 7,200.00

0090 10635

ASPHALT CONCRETE TY. SM-9.5A

30.000

TON

715.00000 21,450.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

25.000

LF

5.00000 125.00

0110 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

288.00000 3,600.00

0120 13320

GUARDRAIL GR-2

50.000

LF

70.00000 3,500.00

0130 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

3,600.00000 3,600.00

0140 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

2.000

EA

3,600.00000 7,200.00

0150 24100

ALLAYING DUST

100.000

HR

1.00000 100.00

0160 24152

TYPE III BARRICADE 8'

4.000

EA

500.00000 2,000.00

0170 24160

CONSTRUCTION SIGNS

425.000

SF

30.00000 12,750.00

Page 14 of 18

BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 24278

GROUP 2 CHANNELIZING
DEVICES

300.000

DAY

2.00000 600.00

0190 24282

FLAGGER SERVICE

300.000

HR

30.00000 9,000.00

0200 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

24.000

LF

100.00000 2,400.00

0210 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,243.000

SY

12.00000 14,916.00

0220 25507

FIELD OFFICE TY.III

9.000

MO

3,000.00000 27,000.00

0230 27022

TOPSOIL CLASS B 2"

0.500

ACRE

20,000.00000 10,000.00

0240 27102

REGULAR SEED

80.000

LB

20.00000 1,600.00

0250 27103

OVERSEEDING

50.000

LB

20.00000 1,000.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 27215

FERTILIZER(15-30-15)

0.500

TON

2,000.00000 1,000.00

0270 27250

LIME

1.900

TON

1,000.00000 1,900.00

0280 27422

DEWATERING BASIN

2.000

EA

10,000.00000 20,000.00

0290 27430

SILTATION CONTROL
EXCAVATION

79.000

CY

1.00000 79.00

0300 27505

TEMP. SILT FENCE

450.000

LF

6.00000 2,700.00

0310 50108

SIGN PANEL

6.000

SF

18.00000 108.00

0320 50430

SIGN POST STP-1  2"

14.000

LF

18.00000 252.00

0330 50490

CONCRETE FOUNDATION STP-1

2.000

EA

1,150.00000 2,300.00

0340 60120

STRUCTURE EXCAVATION

665.000

CY

358.00000 238,070.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 61642

PRESTR. CONC. BOX BEAM 3' X
2'3" X (+65'-70')

6.000

EA

21,352.00000 128,112.00

0360 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

140.000

LF

201.00000 28,140.00

0370 62201

WATERPROOFING

5.000

SY

200.00000 1,000.00

0380 64032

GEOCOMPOSITE WALL DRAIN

37.000

SY

20.00000 740.00

0390 65013

CONCRETE CLASS A3

183.900

CY

540.00000 99,306.00

0400 65200

REINF. STEEL

13,231.000

LB

1.50000 19,846.50

0410 65211

CORROSION RESISTANT REINF.
STEEL CL. I

5,530.000

LB

2.50000 13,825.00

0420 66115

TEMP. CAUSEWAY

(1)

LS

62,000.00000 62,000.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIRGINIA
INFRASTRUCTURE, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 66120

COFFERDAM

3.000

EA

12,000.00000 36,000.00

0440 66238

DRY RIPRAP CL.II 38"

138.800

SY

100.00000 13,880.00

0450 67900

NS DISM. & REM. EXIST. STR. NO.
6086

(1)

LS

151,400.00000 151,400.00

0460 68638

EPOXY CONC. OVERLAY

132.000

SY

92.00000 12,144.00

Section Total with LCC: $1,051,861.50

Life Cycle Costs:

$1,051,861.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,051,861.50

$1,051,861.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):J39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000077423B06

12/16/16 COMPLETION DATE

AUGUSTA

Min: Max:

03/30/2016Date Printed:

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F440 FAIRFIELD-ECHOLS, LLC $679,965.90 100.00%

2 H006 HAMMOND - MITCHELL, INC. $757,265.64 111.37%

3 W210 BURLEIGH CONSTRUCTION CO., INC. $828,716.70 121.88%

4 F451 FIELDER'S CHOICE ENTERPRISES, INC. $893,294.90 131.37%

5 K108 KANAWHA STONE COMPANY, INC. $918,229.45 135.04%

6 J286 JIM CONSTRUCTION, INC. $1,015,087.01 149.28%

7 V229 VIRGINIA INFRASTRUCTURE, INC. $1,051,861.50 154.69%

Vendor Ranking

Contract ID:

BRIDGE OVER LITTLE CALFPASTURE AND APPROACHES

STAUNTON / HARRISONBURGLetting Date:

Contract Description:

District(s):

12/16/16 COMPLETION DATE

C0000077423B06

February 24, 2016 10:00AM

(NFO)0685-007-441,B606, BR-007-8(148); (NFO)0685-007-441,M501,
BR-007-8(148);

AUGUSTA

J39

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) CHEMUNG CONTRACTING
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

106,042.01000 106,042.01 4,500.00000 4,500.00 23,000.00000 23,000.00

0020 00122

NS GRADING RURAL RUSTIC
ROUTE 607

3,625.000

LF

4.45000 16,131.25 4.50000 16,312.50 8.50000 30,812.50

0030 00122

NS GRADING RURAL RUSTIC
ROUTE 647

11,110.000

LF

3.75000 41,662.50 3.50000 38,885.00 6.15000 68,326.50

0035 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

105.000

CY

21.80000 2,289.00 38.00000 3,990.00 35.00000 3,675.00

0040 00506

NS BEDDING MATL. AGGR. NO. 57
STONE

15.000

TON

33.92000 508.80 60.00000 900.00 30.00000 450.00

0050 00700

POST INSTALLATION INSPECTION

320.000

LF

5.78000 1,849.60 1.00000 320.00 6.00000 1,920.00

0060 01182

18" CONC. PIPE

32.000

LF

58.52000 1,872.64 120.00000 3,840.00 75.00000 2,400.00

Page 1 of 10

GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):T89

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000107008N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/30/2016Date Printed:

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) CHEMUNG CONTRACTING
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 01242

24" CONC. PIPE

136.000

LF

87.27000 11,868.72 125.00000 17,000.00 90.00000 12,240.00

0080 01662

66" CONC. PIPE

36.000

LF

352.72000 12,697.92 450.00000 16,200.00 300.00000 10,800.00

0090 04110

17" X 13" ARCH PIPE

1,545.000

LF

43.94000 67,887.30 72.00000 111,240.00 52.50000 81,112.50

0100 04130

21" X 15" ARCH PIPE

345.000

LF

54.17000 18,688.65 88.00000 30,360.00 73.50000 25,357.50

0110 09150

EROSION CONTROL STONE
CLASS I, EC-1

69.000

TON

62.87000 4,338.03 115.00000 7,935.00 50.00000 3,450.00

0120 10123

AGGR. BASE MATL. TY. I NO. 21A

10,212.000

TON

18.38000 187,696.56 23.50000 239,982.00 25.75000 262,959.00

0130 10250

NS AGGR. MATERIAL PG-3 RIP
RAP USING GABION STONE

298.000

TON

62.87000 18,735.26 100.00000 29,800.00 65.00000 19,370.00

0140 10424

BLOTTED SEAL COAT TY. D

28,990.000

SY

4.00000 115,960.00 6.95000 201,480.50 5.00000 144,950.00

0150 10611

ASPHALT CONCRETE TY. IM-19.0D

190.000

TON

121.87000 23,155.30 120.00000 22,800.00 100.00000 19,000.00
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GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):T89

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000107008N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/30/2016Date Printed:

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) CHEMUNG CONTRACTING
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 10635

ASPHALT CONCRETE TY. SM-9.5A

8.000

TON

367.71000 2,941.68 250.00000 2,000.00 105.00000 840.00

0170 11070

NS SAW-CUT ASPH CONC FULL
DEPTH ROUTE 607

32.000

LF

6.29000 201.28 10.00000 320.00 4.50000 144.00

0180 11070

NS SAW-CUT ASPH CONC FULL
DEPTH ROUTE 647

18.000

LF

6.29000 113.22 10.00000 180.00 4.50000 81.00

0190 13215

MAILBOX POST, SINGLE

28.000

EA

204.41000 5,723.48 45.00000 1,260.00 200.00000 5,600.00

0200 24100

ALLAYING DUST

360.000

HR

0.01000 3.60 0.01000 3.60 40.00000 14,400.00

0210 24265

NS MAINTENANCE OF TRAFFIC
ROUTE 607

(1)

LS

14,146.70000 14,146.70 28,000.00000 28,000.00 20,000.00000 20,000.00

0220 24265

NS MAINTENANCE OF TRAFFIC
ROUTE 647

(1)

LS

27,016.55000 27,016.55 20,000.00000 20,000.00 25,000.00000 25,000.00

0230 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

480.000

HR

6.30000 3,024.00 8.00000 3,840.00 8.00000 3,840.00
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GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):T89

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000107008N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/30/2016Date Printed:

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) CHEMUNG CONTRACTING
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

226.000

SY

6.29000 1,421.54 12.00000 2,712.00 8.00000 1,808.00

0250 27102

REGULAR SEED

680.000

LB

14.78000 10,050.40 14.00000 9,520.00 15.00000 10,200.00

0260 27103

OVERSEEDING

425.000

LB

0.01000 4.25 1.00000 425.00 5.00000 2,125.00

0270 27221

FERTILIZER(10-10-10)

1.050

TON

1,497.75000 1,572.64 881.00000 925.05 1,000.00000 1,050.00

0280 27250

LIME

5.100

TON

257.08000 1,311.11 173.00000 882.30 200.00000 1,020.00

0290 27275

NS EROSION CONTROL TEMP.
SILT FENCE B

4,876.000

LF

4.25000 20,723.00 3.00000 14,628.00 4.25000 20,723.00

0300 27415

CHECK DAM(ROCK) TY. II

63.000

EA

98.60000 6,211.80 100.00000 6,300.00 150.00000 9,450.00

0310 27422

DEWATERING BASIN

6.000

EA

325.01000 1,950.06 500.00000 3,000.00 615.00000 3,690.00
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GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):T89

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000107008N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/30/2016Date Printed:

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HALEY, CHISHOLM &
MORRIS, INCORPORATED

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) CHEMUNG CONTRACTING
CORPORATION

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 27430

SILTATION CONTROL
EXCAVATION

870.000

CY

0.01000 8.70 0.01000 8.70 17.00000 14,790.00

Section Total with LCC: $727,807.55 $839,549.65 $844,584.00

Life Cycle Costs:

$844,584.00$727,807.55 $839,549.65Section Totals:

( ) indicates item is bid as Lump Sum

$839,549.65$727,807.55 $844,584.00

$727,807.55

Contract Item Totals

$839,549.65 844,584.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):T89

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000107008N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/30/2016Date Printed:

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PEARSON
CONSTRUCTION, INC.

(5) HOWARD BROTHERS
CONTRACTOR, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

85,000.00000 85,000.00 100,000.00000 100,000.00

0020 00122

NS GRADING RURAL RUSTIC
ROUTE 607

3,625.000

LF

16.00000 58,000.00 19.15000 69,418.75

0030 00122

NS GRADING RURAL RUSTIC
ROUTE 647

11,110.000

LF

13.00000 144,430.00 19.15000 212,756.50

0035 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

105.000

CY

32.55000 3,417.75 30.00000 3,150.00

0040 00506

NS BEDDING MATL. AGGR. NO. 57
STONE

15.000

TON

55.00000 825.00 45.00000 675.00

0050 00700

POST INSTALLATION INSPECTION

320.000

LF

18.00000 5,760.00 5.00000 1,600.00

0060 01182

18" CONC. PIPE

32.000

LF

125.00000 4,000.00 55.00000 1,760.00

0070 01242

24" CONC. PIPE

136.000

LF

150.00000 20,400.00 72.50000 9,860.00
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GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):T89

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000107008N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/30/2016Date Printed:

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PEARSON
CONSTRUCTION, INC.

(5) HOWARD BROTHERS
CONTRACTOR, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 01662

66" CONC. PIPE

36.000

LF

600.00000 21,600.00 322.00000 11,592.00

0090 04110

17" X 13" ARCH PIPE

1,545.000

LF

38.00000 58,710.00 32.00000 49,440.00

0100 04130

21" X 15" ARCH PIPE

345.000

LF

44.00000 15,180.00 43.50000 15,007.50

0110 09150

EROSION CONTROL STONE
CLASS I, EC-1

69.000

TON

80.00000 5,520.00 87.00000 6,003.00

0120 10123

AGGR. BASE MATL. TY. I NO. 21A

10,212.000

TON

19.00000 194,028.00 13.00000 132,756.00

0130 10250

NS AGGR. MATERIAL PG-3 RIP
RAP USING GABION STONE

298.000

TON

65.00000 19,370.00 62.70000 18,684.60

0140 10424

BLOTTED SEAL COAT TY. D

28,990.000

SY

4.00000 115,960.00 7.00000 202,930.00

0150 10611

ASPHALT CONCRETE TY. IM-19.0D

190.000

TON

130.00000 24,700.00 152.00000 28,880.00

0160 10635

ASPHALT CONCRETE TY. SM-9.5A

8.000

TON

450.00000 3,600.00 300.00000 2,400.00
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GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):T89

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000107008N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/30/2016Date Printed:

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PEARSON
CONSTRUCTION, INC.

(5) HOWARD BROTHERS
CONTRACTOR, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 11070

NS SAW-CUT ASPH CONC FULL
DEPTH ROUTE 607

32.000

LF

15.00000 480.00 9.50000 304.00

0180 11070

NS SAW-CUT ASPH CONC FULL
DEPTH ROUTE 647

18.000

LF

20.00000 360.00 9.50000 171.00

0190 13215

MAILBOX POST, SINGLE

28.000

EA

200.00000 5,600.00 125.00000 3,500.00

0200 24100

ALLAYING DUST

360.000

HR

30.00000 10,800.00 0.01000 3.60

0210 24265

NS MAINTENANCE OF TRAFFIC
ROUTE 607

(1)

LS

25,000.00000 25,000.00 57,500.00000 57,500.00

0220 24265

NS MAINTENANCE OF TRAFFIC
ROUTE 647

(1)

LS

75,000.00000 75,000.00 81,000.00000 81,000.00

0230 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

480.000

HR

16.00000 7,680.00 3.00000 1,440.00

0240 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

226.000

SY

12.00000 2,712.00 5.00000 1,130.00
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GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):T89

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000107008N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/30/2016Date Printed:

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PEARSON
CONSTRUCTION, INC.

(5) HOWARD BROTHERS
CONTRACTOR, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 27102

REGULAR SEED

680.000

LB

16.50000 11,220.00 0.01000 6.80

0260 27103

OVERSEEDING

425.000

LB

5.50000 2,337.50 0.01000 4.25

0270 27221

FERTILIZER(10-10-10)

1.050

TON

1,200.00000 1,260.00 0.01000 0.01

0280 27250

LIME

5.100

TON

225.00000 1,147.50 0.01000 0.05

0290 27275

NS EROSION CONTROL TEMP.
SILT FENCE B

4,876.000

LF

5.00000 24,380.00 7.00000 34,132.00

0300 27415

CHECK DAM(ROCK) TY. II

63.000

EA

200.00000 12,600.00 125.00000 7,875.00

0310 27422

DEWATERING BASIN

6.000

EA

2,000.00000 12,000.00 75.00000 450.00

0320 27430

SILTATION CONTROL
EXCAVATION

870.000

CY

10.00000 8,700.00 0.01000 8.70
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GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):T89

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000107008N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/30/2016Date Printed:

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PEARSON
CONSTRUCTION, INC.

(5) HOWARD BROTHERS
CONTRACTOR, INC.

Section Total with LCC: $981,777.75 $1,054,438.76

Life Cycle Costs:

$981,777.75 $1,054,438.76Section Totals:

( ) indicates item is bid as Lump Sum

$1,054,438.76$981,777.75

$981,777.75

Contract Item Totals

$1,054,438.76Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):T89

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000107008N01

09/30/16 COMPLETION DATE

CULPEPER

Min: Max:

03/30/2016Date Printed:

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H004 HALEY, CHISHOLM & MORRIS, INCORPORATED $727,807.55 100.00%

2 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $839,549.65 115.35%

3 C224 CHEMUNG CONTRACTING CORPORATION $844,584.00 116.04%

4 P203 PEARSON CONSTRUCTION, INC. $981,777.75 134.90%

5 H301 HOWARD BROTHERS CONTRACTOR, INC. $1,054,438.76 144.88%

Vendor Ranking

Contract ID:

GRADE, DRAIN, SURFACE TREAT NON-HARDSURFACE RURAL RUSTIC RD

CULPEPER / WARRENTONLetting Date:

Contract Description:

District(s):

09/30/16 COMPLETION DATE

C000107008N01

February 24, 2016 10:00AM

0647-023-R57, P101, N501; 0607-023-R56, P101, N501;

CULPEPER

T89

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

13,710.000

GAL

2.40000 32,904.00 2.39000 32,766.90

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,734.080

TON

29.60000 51,328.77 46.17000 80,062.47

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

11,681.580

TON

70.91000 828,340.84 76.82000 897,378.98

0040 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,677.860

SY

9.62000 16,141.01 19.18000 32,181.35

0050 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

281.600

SY

8.34000 2,348.54 24.27000 6,834.43

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

48,924.80000 48,924.80 72,786.52000 72,786.52

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

189,382.000

LF

0.18000 34,088.76 0.26000 49,239.32

Page 1 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):228

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2X600106329

12/02/16 COMPLETION DATE

FRANKLIN

Min: Max:

03/30/2016Date Printed:

(NFO)PM2X-033-F16, P401, STP-PM02(421);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.23000 0.23 0.33000 0.33

0090 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

200.000

LF

15.40000 3,080.00 17.00000 3,400.00

0100 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 24"

1.000

LF

19.25000 19.25 21.25000 21.25

0110 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

940.000

SF

4.68000 4,399.20 5.95000 5,593.00

0120 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

1,210.00000 1,210.00 1,158.75000 1,158.75

0130 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,512.50000 1,512.50 1,448.44000 1,448.44

Section Total with LCC: $1,024,297.90 $1,182,871.74

Life Cycle Costs:

$1,024,297.90 $1,182,871.74Section Totals:

Page 2 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):228

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2X600106329

12/02/16 COMPLETION DATE

FRANKLIN

Min: Max:

03/30/2016Date Printed:

(NFO)PM2X-033-F16, P401, STP-PM02(421);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY ASPHALT, LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00 56.17000 56.17

Section Total with LCC: $0.00 $56.17

Life Cycle Costs:

$0.00 $56.17Section Totals:

( ) indicates item is bid as Lump Sum

$1,182,927.91$1,024,297.90

$1,024,297.90

Contract Item Totals

$1,182,927.91Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):228

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2X600106329

12/02/16 COMPLETION DATE

FRANKLIN

Min: Max:

03/30/2016Date Printed:

(NFO)PM2X-033-F16, P401, STP-PM02(421);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,024,297.90 100.00%

2 T006 BOXLEY ASPHALT, LLC $1,182,927.91 115.49%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2X600106329

February 24, 2016 10:00AM

(NFO)PM2X-033-F16, P401, STP-PM02(421);

FRANKLIN

228

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

2,434.000

GAL

2.84000 6,912.56 2.43000 5,914.62

0020 16340

ASPHALT CONCRETE TY. SM-9.5D

2,920.580

TON

91.94000 268,518.13 80.62000 235,457.16

0030 16392

ASPHALT CONCRETE TY.
BM-25.0D

100.530

TON

121.30000 12,194.29 136.70000 13,742.45

0040 16515

NS FLEXIBLE PAVEMENT
PLANING 6" DEEP MILLING

281.600

SY

30.47000 8,580.35 28.32000 7,974.91

0050 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

30,224.510

SY

1.71000 51,683.91 4.46000 134,801.31

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

35,289.29000 35,289.29 13,984.28000 13,984.28

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

28,550.000

LF

0.27000 7,708.50 0.27000 7,708.50

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):232

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2N600106731

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/30/2016Date Printed:

(NFO)PM2N-962-F16,P401, STP-PM02(425);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.35000 0.35 0.34000 0.34

0090 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 12"

200.000

LF

8.91000 1,782.00 8.75000 1,750.00

0100 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

161.000

LF

17.82000 2,869.02 17.49000 2,815.89

0110 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (STOP BAR 12")

161.000

LF

2.97000 478.17 2.92000 470.12

0120 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL. I) (4")

57,100.000

LF

0.16000 9,136.00 0.16000 9,136.00

0130 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED SINGLE ARROW

4.000

EA

426.60000 1,706.40 418.70000 1,674.80
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):232

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2N600106731

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/30/2016Date Printed:

(NFO)PM2N-962-F16,P401, STP-PM02(425);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54101

NS PAVEMENT MARKING
PREFPRMED THERMO
ELONGATED DOUBLE ARROW

2.000

EA

869.40000 1,738.80 853.30000 1,706.60

0150 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 12"

1.000

LF

11.15000 11.15 10.94000 10.94

0160 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE LINE MARK 24"

1.000

LF

22.28000 22.28 21.87000 21.87

0170 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

1,086.75000 1,086.75 1,066.63000 1,066.63

0180 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

533.25000 533.25 523.38000 523.38

0190 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

891.00000 891.00 874.50000 874.50

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):232

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2N600106731

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/30/2016Date Printed:

(NFO)PM2N-962-F16,P401, STP-PM02(425);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,113.75000 1,113.75 1,093.13000 1,093.13

0210 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

1,215.00000 2,430.00 1,192.50000 2,385.00

0220 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,518.75000 1,518.75 1,490.63000 1,490.63

Section Total with LCC: $416,204.70 $444,603.06

Life Cycle Costs:

$416,204.70 $444,603.06Section Totals:

( ) indicates item is bid as Lump Sum

$444,603.06$416,204.70

$416,204.70

Contract Item Totals

$444,603.06Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):232

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM2N600106731

12/02/16 COMPLETION DATE

MONTGOMERY, PULASKI

Min: Max:

03/30/2016Date Printed:

(NFO)PM2N-962-F16,P401, STP-PM02(425);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T006 BOXLEY ASPHALT, LLC $416,204.70 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $444,603.06 106.82%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM2N600106731

February 24, 2016 10:00AM

(NFO)PM2N-962-F16,P401, STP-PM02(425);

MONTGOMERY, PULASKI

232

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

189,488.000

SY

1.36000 257,703.68

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

11,333.00000 11,333.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

30,624.000

LF

0.28000 8,574.72

Section Total with LCC: $277,611.40

Life Cycle Costs:

$277,611.40Section Totals:

( ) indicates item is bid as Lump Sum

$277,611.40

$277,611.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 1 of 1

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):234

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CST2I600106791

10/28/16 COMPLETION DATE

CARROLL

Min: Max:

03/30/2016Date Printed:

ST2I-017-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $277,611.40 100.00%

Vendor Ranking

Contract ID:

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/28/16 COMPLETION DATE

CST2I600106791

February 24, 2016 10:00AM

ST2I-017-F16,P401, NONE;

CARROLL

234

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16120

EMUL. ASPHALT SLURRY SEAL
TYPE B

7,352.000

SY

3.18000 23,379.36

0020 16161

MODIFIED SINGLE SEAL

389,131.000

SY

1.33000 517,544.23

0030 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

41,681.00000 41,681.00

0040 54020

TYPE A PAVEMENT LINE
MARKING 4"

118,212.000

LF

0.28000 33,099.36

0050 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

242.000

LF

18.15000 4,392.30

0060 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (STOP BAR
12")

114.000

LF

3.58000 408.12

Page 1 of 2

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):235

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CST2J600106795

10/28/16 COMPLETION DATE

BOTETOURT, CRAIG, ROANOKE

Min: Max:

03/30/2016Date Printed:

ST2J-962-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54101

NS PAVEMENT MARKING
PREFORMED THERMO
PEDESTRIAN SYMBOL

4.000

EA

544.50000 2,178.00

0080 54101

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (R/R
CROSSING)

4.000

EA

874.50000 3,498.00

0090 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

2,976.000

SF

6.55000 19,492.80

0100 54404

PAVE. MESSAGE MARK. R/R
CROSSING

4.000

EA

1,314.50000 5,258.00

Section Total with LCC: $650,931.17

Life Cycle Costs:

$650,931.17Section Totals:

( ) indicates item is bid as Lump Sum

$650,931.17

$650,931.17

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):235

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CST2J600106795

10/28/16 COMPLETION DATE

BOTETOURT, CRAIG, ROANOKE

Min: Max:

03/30/2016Date Printed:

ST2J-962-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $650,931.17 100.00%

Vendor Ranking

Contract ID:

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/28/16 COMPLETION DATE

CST2J600106795

February 24, 2016 10:00AM

ST2J-962-F16,P401, NONE;

BOTETOURT, CRAIG, ROANOKE

235

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

1,120,830.000

SY

1.30000 1,457,079.00

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

53,638.50000 53,638.50

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

272,972.000

LF

0.28000 76,432.16

0040 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

136.000

LF

18.15000 2,468.40

0050 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (STOP BAR 12")

136.000

LF

2.75000 374.00

0060 54101

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (R/R
CROSSING)

4.000

EA

544.50000 2,178.00

Page 1 of 2

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):236

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CST2K600106793

10/28/16 COMPLETION DATE

BEDFORD, FRANKLIN, HENRY, PATRICK

Min: Max:

03/30/2016Date Printed:

ST2K-962-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

1,942.000

SF

6.55000 12,720.10

0080 54404

PAVE. MESSAGE MARK. R/R
CROSSING TEMP. PAVE. MESS
MARK (R/R CROSSING)

4.000

EA

1,314.50000 5,258.00

Section Total with LCC: $1,610,148.16

Life Cycle Costs:

$1,610,148.16Section Totals:

( ) indicates item is bid as Lump Sum

$1,610,148.16

$1,610,148.16

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):236

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CST2K600106793

10/28/16 COMPLETION DATE

BEDFORD, FRANKLIN, HENRY, PATRICK

Min: Max:

03/30/2016Date Printed:

ST2K-962-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,610,148.16 100.00%

Vendor Ranking

Contract ID:

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/28/16 COMPLETION DATE

CST2K600106793

February 24, 2016 10:00AM

ST2K-962-F16,P401, NONE;

BEDFORD, FRANKLIN, HENRY, PATRICK

236

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) SLURRY PAVERS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16130

EMUL. ASPHALT SLURRY SEAL
TYPE C

108,064.000

SY

1.98000 213,966.72 1.94000 209,644.16

0020 16161

MODIFIED SINGLE SEAL

108,064.000

SY

1.50000 162,096.00 1.49000 161,015.36

0030 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

16,000.00000 16,000.00 29,000.00000 29,000.00

0040 54020

TYPE A PAVEMENT LINE
MARKING 4"

123,555.000

LF

0.27000 33,359.85 0.27000 33,359.85

0050 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

10.000

LF

17.70000 177.00 19.00000 190.00

0060 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 4"

200.000

LF

2.00000 400.00 1.30000 260.00

Page 1 of 2

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):237

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CST2L600106729

10/28/16 COMPLETION DATE

FLOYD

Min: Max:

03/30/2016Date Printed:

(NFO)ST2L-031-F16,P401, STP-PM02(426);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY ASPHALT, LLC (2) SLURRY PAVERS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (STOP BAR 12")

10.000

LF

2.95000 29.50 3.20000 32.00

0080 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL. I) (4")

123,555.000

LF

0.17000 21,004.35 0.17000 21,004.35

0090 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

86.000

SF

6.35000 546.10 6.50000 559.00

Section Total with LCC: $447,579.52 $455,064.72

Life Cycle Costs:

$447,579.52 $455,064.72Section Totals:

( ) indicates item is bid as Lump Sum

$455,064.72$447,579.52

$447,579.52

Contract Item Totals

$455,064.72Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):237

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CST2L600106729

10/28/16 COMPLETION DATE

FLOYD

Min: Max:

03/30/2016Date Printed:

(NFO)ST2L-031-F16,P401, STP-PM02(426);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T006 BOXLEY ASPHALT, LLC $447,579.52 100.00%

2 S026 SLURRY PAVERS, INC. $455,064.72 101.67%

Vendor Ranking

Contract ID:

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/28/16 COMPLETION DATE

CST2L600106729

February 24, 2016 10:00AM

(NFO)ST2L-031-F16,P401, STP-PM02(426);

FLOYD

237

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10099

AGGR. MATL. NO. 21A OR 21B

175.000

TON

39.52000 6,916.00 45.00000 7,875.00

0020 10103

AGGR. MATL. NO. 25 OR 26

755.040

TON

28.77000 21,722.50 35.00000 26,426.40

0030 10417

TACK COAT

42,975.000

GAL

2.00000 85,950.00 2.00000 85,950.00

0040 13320

GUARDRAIL GR-2

800.000

LF

16.00000 12,800.00 15.50000 12,400.00

0050 13322

GUARDRAIL GR-2 8'  POST

775.000

LF

23.00000 17,825.00 18.50000 14,337.50

0060 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

9.000

EA

2,450.00000 22,050.00 1,925.00000 17,325.00

0070 13349

GUARDRAIL TERMINAL SITE
PREPARATION

9.000

EA

500.00000 4,500.00 250.00000 2,250.00

Page 1 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):308

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3D600107915

12/02/16 COMPLETION DATE

CHARLOTTE, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO)PM3D-073-F16, N501, STP-PM03(333); (NFO) PM3D-963-F16, N501,
STP-PM03(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13401

NS GUARDRAIL GUARDRAIL
BRGR-1A (TWO WAY TRAFFIC,
RUN ON)

4.000

EA

3,000.00000 12,000.00 4,500.00000 18,000.00

0090 13401

NS GUARDRAIL GUARDRAIL
BRGR-4K (TWO WAY TRAFFIC,
RUN ON)

4.000

EA

4,000.00000 16,000.00 4,600.00000 18,400.00

0100 13401

NS GUARDRAIL INSTALL
SALVAGED GR-9 TERMINAL

1.000

EA

1,000.00000 1,000.00 800.00000 800.00

0110 13401

NS GUARDRAIL SALVAGE
EXISTING GR-9 TERMINAL

1.000

EA

300.00000 300.00 175.00000 175.00

0120 16340

ASPHALT CONCRETE TY. SM-9.5D

14,723.590

TON

65.63000 966,309.21 67.00000 986,480.53

0130 16355

ASPHALT CONCRETE TY.
SM-12.5D

25,268.520

TON

64.45000 1,628,556.11 70.00000 1,768,796.40

0140 16390

ASPHALT CONCRETE TY.
BM-25.0A

9,119.150

TON

58.02000 529,093.08 64.00000 583,625.60

Page 2 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):308

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3D600107915

12/02/16 COMPLETION DATE

CHARLOTTE, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO)PM3D-073-F16, N501, STP-PM03(333); (NFO) PM3D-963-F16, N501,
STP-PM03(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 16395

ASPH. CONC. TY. BM-25.0A (T)

6,499.810

TON

70.23000 456,481.66 80.00000 519,984.80

0160 16515

NS FLEXIBLE PAVEMENT
PLANING OVER 4" DEPTH

1,689.600

SY

4.75000 8,025.60 3.75000 6,336.00

0170 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

774.400

SY

11.66000 9,029.50 8.00000 6,195.20

0180 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

274,278.460

SY

1.57000 430,617.18 1.61000 441,588.32

0190 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

43,906.130

SY

1.95000 85,616.95 2.75000 120,741.86

0200 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

139,125.00000 139,125.00 377,000.00000 377,000.00

0210 24600

REMOVE EXISTING GUARDRAIL

1,955.000

LF

1.00000 1,955.00 2.90000 5,669.50

0220 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

810.000

LF

3.00000 2,430.00 2.25000 1,822.50

Page 3 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):308

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3D600107915

12/02/16 COMPLETION DATE

CHARLOTTE, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO)PM3D-073-F16, N501, STP-PM03(333); (NFO) PM3D-963-F16, N501,
STP-PM03(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54020

TYPE A PAVEMENT LINE
MARKING 4"

46,147.000

LF

0.24000 11,075.28 0.29000 13,382.63

0240 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.30000 0.30 0.36250 0.36

0250 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

344,069.000

LF

0.46000 158,271.74 0.58000 199,560.02

0260 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.58000 0.58 0.72500 0.73

0270 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

44,986.000

LF

0.76000 34,189.36 0.72000 32,389.92

0280 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.95000 0.95 0.90000 0.90

0290 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.26000 8.26 5.00000 5.00

Page 4 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):308

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3D600107915

12/02/16 COMPLETION DATE

CHARLOTTE, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO)PM3D-073-F16, N501, STP-PM03(333); (NFO) PM3D-963-F16, N501,
STP-PM03(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

528.000

LF

6.61000 3,490.08 4.00000 2,112.00

0310 54100

NS PAVEMENT MARKING
TEMPORARY

184,899.000

LF

0.05000 9,244.95 0.14000 25,885.86

0320 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

942.000

EA

20.80000 19,593.60 29.00000 27,318.00

0330 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

4.000

EA

124.00000 496.00 125.00000 500.00

0340 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

155.00000 155.00 156.25000 156.25

0350 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,690.00000 3,380.00 695.00000 1,390.00

0360 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,112.50000 2,112.50 868.75000 868.75

Page 5 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):308

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3D600107915

12/02/16 COMPLETION DATE

CHARLOTTE, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO)PM3D-073-F16, N501, STP-PM03(333); (NFO) PM3D-963-F16, N501,
STP-PM03(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

Section Total with LCC: $4,700,321.39 $5,325,750.03

Life Cycle Costs:

$4,700,321.39 $5,325,750.03Section Totals:

Page 6 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):308

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3D600107915

12/02/16 COMPLETION DATE

CHARLOTTE, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO)PM3D-073-F16, N501, STP-PM03(333); (NFO) PM3D-963-F16, N501,
STP-PM03(332);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

39.52000 39.52 40.00000 40.00

Section Total with LCC: $39.52 $40.00

Life Cycle Costs:

$39.52 $40.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,325,790.03$4,700,360.91

$4,700,360.91

Contract Item Totals

$5,325,790.03Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 7 of 7

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):308

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3D600107915

12/02/16 COMPLETION DATE

CHARLOTTE, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO)PM3D-073-F16, N501, STP-PM03(333); (NFO) PM3D-963-F16, N501,
STP-PM03(332);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $4,700,360.91 100.00%

2 C750 COLONY CONSTRUCTION, INC. $5,325,790.03 113.31%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM3D600107915

February 24, 2016 10:00AM

(NFO)PM3D-073-F16, N501, STP-PM03(333); (NFO) PM3D-963-F16, N501,
STP-PM03(332);

CHARLOTTE, PRINCE EDWARD

308

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

710.510

TON

40.44000 28,733.02 54.45000 38,687.27

0020 10417

TACK COAT

40,760.000

GAL

2.00000 81,520.00 2.70000 110,052.00

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

35,928.410

TON

80.65000 2,897,626.27 88.00000 3,161,700.08

0040 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

900.000

SY

28.05000 25,245.00 18.50000 16,650.00

0050 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

298,139.750

SY

1.24000 369,693.29 1.90000 566,465.53

0060 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

139,300.00000 139,300.00 60,000.00000 60,000.00

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

32,000.000

LF

0.26000 8,320.00 0.26000 8,320.00

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):309

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3E600107910

12/02/16 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO) PM3E-041-F16, N501, STP-PM03(329); (NFO) PM3E-041-F16, N501,
STP-PM03(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.33000 0.33 0.33000 0.33

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

76,000.000

LF

0.52000 39,520.00 0.52000 39,520.00

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.65000 0.65 0.65000 0.65

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

239,783.000

LF

0.67000 160,654.61 0.67000 160,654.61

0120 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.84000 0.84 0.84000 0.84

0130 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.13000 10.13 10.13000 10.13

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

97.000

LF

8.10000 785.70 8.10000 785.70

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):309

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3E600107910

12/02/16 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO) PM3E-041-F16, N501, STP-PM03(329); (NFO) PM3E-041-F16, N501,
STP-PM03(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54100

NS PAVEMENT MARKING
TEMPORARY

88,637.000

LF

0.12000 10,636.44 0.12000 10,636.44

0160 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

70,000.000

LF

0.57000 39,900.00 0.57000 39,900.00

0170 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,589.000

EA

24.40000 38,771.60 24.40000 38,771.60

0180 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

11.000

EA

112.00000 1,232.00 112.00000 1,232.00

0190 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

140.00000 140.00 140.00000 140.00

0200 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,800.00000 1,800.00 1,800.00000 1,800.00

0210 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,250.00000 2,250.00 2,250.00000 2,250.00

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):309

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3E600107910

12/02/16 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO) PM3E-041-F16, N501, STP-PM03(329); (NFO) PM3E-041-F16, N501,
STP-PM03(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

Section Total with LCC: $3,846,139.88 $4,257,577.18

Life Cycle Costs:

$3,846,139.88 $4,257,577.18Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):309

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3E600107910

12/02/16 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO) PM3E-041-F16, N501, STP-PM03(329); (NFO) PM3E-041-F16, N501,
STP-PM03(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

40.44000 40.44 54.45000 54.45

Section Total with LCC: $40.44 $54.45

Life Cycle Costs:

$40.44 $54.45Section Totals:

( ) indicates item is bid as Lump Sum

$4,257,631.63$3,846,180.32

$3,846,180.32

Contract Item Totals

$4,257,631.63Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):309

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3E600107910

12/02/16 COMPLETION DATE

HALIFAX

Min: Max:

03/30/2016Date Printed:

(NFO) PM3E-041-F16, N501, STP-PM03(329); (NFO) PM3E-041-F16, N501,
STP-PM03(328);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $3,846,180.32 100.00%

2 A837 APAC-ATLANTIC, INC. $4,257,631.63 110.70%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM3E600107910

February 24, 2016 10:00AM

(NFO) PM3E-041-F16, N501, STP-PM03(329); (NFO) PM3E-041-F16, N501,
STP-PM03(328);

HALIFAX

309

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

771.820

TON

30.00000 23,154.60 29.00000 22,382.78 37.15000 28,673.11

0020 10417

TACK COAT

45,214.000

GAL

2.00000 90,428.00 0.30000 13,564.20 2.25000 101,731.50

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

36,714.880

TON

63.00000 2,313,037.44 65.00000 2,386,467.20 70.15000 2,575,548.83

0040 16355

ASPHALT CONCRETE TY.
SM-12.5D

4,841.410

TON

63.00000 305,008.83 63.00000 305,008.83 64.50000 312,270.95

0050 16390

ASPHALT CONCRETE TY.
BM-25.0A

1,736.590

TON

59.00000 102,458.81 60.00000 104,195.40 73.00000 126,771.07

0060 16395

ASPH. CONC. TY. BM-25.0A (T)

918.950

TON

70.00000 64,326.50 80.00000 73,516.00 79.00000 72,597.05

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

450,689.000

SY

1.25000 563,361.25 1.02000 459,702.78 1.35000 608,430.15

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):311

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3H600108151

12/02/16 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO) PM3H-963-F16, N501, STP-PM03(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

10,524.800

SY

2.75000 28,943.20 2.55000 26,838.24 5.35000 56,307.68

0090 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

120,019.20000 120,019.20 371,421.24000 371,421.24 175,000.00000 175,000.00

0100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

596,076.000

LF

0.53000 315,920.28 0.47000 280,155.72 0.89000 530,507.64

0110 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.66250 0.66 0.59000 0.59 1.12000 1.12

0120 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

6.25000 6.25 8.25000 8.25 23.56000 23.56

0130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

154.000

LF

5.00000 770.00 6.60000 1,016.40 20.95000 3,226.30

0140 54100

NS PAVEMENT MARKING
TEMPORARY

264,867.000

LF

0.07000 18,540.69 0.01000 2,648.67 0.19000 50,324.73

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):311

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3H600108151

12/02/16 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO) PM3H-963-F16, N501, STP-PM03(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "STOP
AHEAD"

1.000

EA

1,062.50000 1,062.50 1,100.00000 1,100.00 1,043.44000 1,043.44

0160 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,823.000

EA

29.00000 52,867.00 21.90000 39,923.70 34.13000 62,218.99

0170 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

20.000

EA

125.00000 2,500.00 96.00000 1,920.00 414.75000 8,295.00

0180 54402

NS PAVE. MESSAGE MARKING
STOP AHEAD

1.000

EA

850.00000 850.00 880.00000 880.00 834.75000 834.75

Section Total with LCC: $4,003,255.21 $4,090,750.00 $4,713,805.87

Life Cycle Costs:

$4,713,805.87$4,003,255.21 $4,090,750.00Section Totals:

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):311

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3H600108151

12/02/16 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO) PM3H-963-F16, N501, STP-PM03(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) ALLAN MYERS VA, INC. (3) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

22.50000 22.50 27.00000 27.00 0.00000 0.00

Section Total with LCC: $22.50 $27.00 $0.00

Life Cycle Costs:

$0.00$22.50 $27.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,090,777.00$4,003,277.71 $4,713,805.87

$4,003,277.71

Contract Item Totals

$4,090,777.00 4,713,805.87Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):311

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3H600108151

12/02/16 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

03/30/2016Date Printed:

(NFO) PM3H-963-F16, N501, STP-PM03(339);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C750 COLONY CONSTRUCTION, INC. $4,003,277.71 100.00%

2 G303 ALLAN MYERS VA, INC. $4,090,777.00 102.19%

3 A006 ADAMS CONSTRUCTION COMPANY $4,713,805.87 117.75%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM3H600108151

February 24, 2016 10:00AM

(NFO) PM3H-963-F16, N501, STP-PM03(339);

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

311

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC.

(3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

31,224.710

GAL

1.80000 56,204.48 2.00000 62,449.42 3.13000 97,733.34

0020 10700

RUMBLE STRIP, ASPHALT

39,916.000

LF

0.38000 15,168.08 0.40000 15,966.40 0.39000 15,567.24

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

6,653.000

SY

0.55000 3,659.15 1.25000 8,316.25 1.18000 7,850.54

0040 16325

NS ASPHALT CONCRETE IM-19.0A
(PATCH)

558.000

TON

30.00000 16,740.00 40.00000 22,320.00 89.59000 49,991.22

0050 16325

NS ASPHALT CONCRETE IM-19.0E

5,737.450

TON

68.00000 390,146.60 75.00000 430,308.75 77.80000 446,373.61

0060 16335

ASPHALT CONCRETE TY. SM-9.5A

5,961.910

TON

56.50000 336,847.92 61.50000 366,657.47 75.07000 447,560.58

0070 16350

ASPHALT CONCRETE TY.
SM-12.5A

2,915.620

TON

56.00000 163,274.72 61.00000 177,852.82 73.72000 214,939.51

Page 1 of 5

2016 PLANT MIX ( VOLUME 1OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):411

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM4A600107847

12/02/16 COMPLETION DATE

GOOCHLAND, HANOVER

Min: Max:

03/30/2016Date Printed:

(NFO)PM4A-042-F16, P401, STP-PM04 (440);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC.

(3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

21,718.110

TON

67.00000 1,455,113.37 73.00000 1,585,422.03 80.16000 1,740,923.70

0090 16365

ASPHALT CONCRETE TY. IM-19.0A

271.040

TON

60.00000 16,262.40 125.00000 33,880.00 88.38000 23,954.52

0100 16373

ASPH. CONC. TY. IM-19.0A (T)

2,712.340

TON

68.00000 184,439.12 74.00000 200,713.16 86.09000 233,505.35

0110 16387

MACHINE SHOULDERS

80,309.000

LF

0.01000 803.09 0.20000 16,061.80 1.76000 141,343.84

0120 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2 (PATCH)

3,280.000

SY

0.10000 328.00 1.00000 3,280.00 6.92000 22,697.60

0130 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 2"-4" (PATCH)

1,789.000

SY

0.10000 178.90 1.00000 1,789.00 8.28000 14,812.92

0140 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

273,073.380

SY

1.00000 273,073.38 1.15000 314,034.39 1.09000 297,649.98

0150 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

54,125.870

SY

1.20000 64,951.04 1.79000 96,885.31 2.23000 120,700.69

Page 2 of 5

2016 PLANT MIX ( VOLUME 1OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):411

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM4A600107847

12/02/16 COMPLETION DATE

GOOCHLAND, HANOVER

Min: Max:

03/30/2016Date Printed:

(NFO)PM4A-042-F16, P401, STP-PM04 (440);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC.

(3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

321,034.07000 321,034.07 107,875.00000 107,875.00 128,400.00000 128,400.00

0170 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

227,635.000

LF

0.49000 111,541.15 0.62000 141,133.70 0.62000 141,133.70

0180 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.61000 0.61 0.77500 0.78 0.78000 0.78

0190 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

32,680.000

LF

0.82000 26,797.60 0.80000 26,144.00 0.80000 26,144.00

0200 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.03000 1.03 1.00000 1.00 1.00000 1.00

0210 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,508.000

LF

1.12000 1,688.96 0.90000 1,357.20 0.90000 1,357.20

0220 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.40000 1.40 1.12500 1.13 1.13000 1.13

Page 3 of 5

2016 PLANT MIX ( VOLUME 1OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):411

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM4A600107847

12/02/16 COMPLETION DATE

GOOCHLAND, HANOVER

Min: Max:

03/30/2016Date Printed:

(NFO)PM4A-042-F16, P401, STP-PM04 (440);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC.

(3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.88000 8.88 6.93750 6.94 6.94000 6.94

0240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

334.000

LF

7.10000 2,371.40 5.55000 1,853.70 5.55000 1,853.70

0250 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

20,420.000

LF

4.21000 85,968.20 3.40000 69,428.00 3.40000 69,428.00

0260 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

900.000

LF

5.12000 4,608.00 3.95000 3,555.00 3.95000 3,555.00

0270 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY.  F/CL I) (6")

17,626.400

LF

0.01000 176.26 0.35000 6,169.24 0.35000 6,169.24

0280 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY. F/CL I) (4")

88,598.800

LF

0.01000 885.99 0.25000 22,149.70 0.25000 22,149.70

0290 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK. (STOP BAR
12") (TY. F/CL I)

336.000

LF

4.60000 1,545.60 4.00000 1,344.00 4.00000 1,344.00

Page 4 of 5

2016 PLANT MIX ( VOLUME 1OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):411

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM4A600107847

12/02/16 COMPLETION DATE

GOOCHLAND, HANOVER

Min: Max:

03/30/2016Date Printed:

(NFO)PM4A-042-F16, P401, STP-PM04 (440);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC.

(3) BRANSCOME INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

544.000

EA

27.40000 14,905.60 35.00000 19,040.00 35.00000 19,040.00

0310 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

13.000

EA

144.00000 1,872.00 125.00000 1,625.00 125.00000 1,625.00

0320 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

180.00000 180.00 156.25000 156.25 156.25000 156.25

Section Total with LCC: $3,550,777.00 $3,737,777.44 $4,297,970.28

Life Cycle Costs:

$4,297,970.28$3,550,777.00 $3,737,777.44Section Totals:

( ) indicates item is bid as Lump Sum

$3,737,777.44$3,550,777.00 $4,297,970.28

$3,550,777.00

Contract Item Totals

$3,737,777.44 4,297,970.28Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 5

2016 PLANT MIX ( VOLUME 1OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):411

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM4A600107847

12/02/16 COMPLETION DATE

GOOCHLAND, HANOVER

Min: Max:

03/30/2016Date Printed:

(NFO)PM4A-042-F16, P401, STP-PM04 (440);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $3,550,777.00 100.00%

2 C750 COLONY CONSTRUCTION, INC. $3,737,777.44 105.27%

3 B850 BRANSCOME INC. $4,297,970.28 121.04%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1OF 2 )

RICHMONDLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM4A600107847

February 24, 2016 10:00AM

(NFO)PM4A-042-F16, P401, STP-PM04 (440);

GOOCHLAND, HANOVER

411

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10497

NS PAVEMENT TYPE A CRACK
SEAL

25,278.000

LB

1.90000 48,028.20

0020 16120

EMUL. ASPHALT SLURRY SEAL
TYPE B

362,844.000

SY

1.83000 664,004.52

0030 16130

EMUL. ASPHALT SLURRY SEAL
TYPE C

70,539.000

SY

1.96000 138,256.44

0040 16161

MODIFIED SINGLE SEAL

1,471,234.000

SY

1.30000 1,912,604.20

0050 16162

MODIFIED DOUBLE SEAL

93,820.000

SY

1.83000 171,690.60

0060 16325

NS ASPHALT CONCRETE
SM-12.5A (PATCH)

5,496.190

TON

150.00000 824,428.50

Page 1 of 3

2016 SLURRY SEAL (VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):412

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CSS4B600108159

10/28/16 COMPLETION DATE

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE,
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT,
NOTTOWAY, POWHATAN, PRINCE GEORGE

Min: Max:

03/30/2016Date Printed:

SS4B-964-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" (PATCH)

49,773.950

SY

7.00000 348,417.65

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

100,200.00000 100,200.00

0090 54020

TYPE A PAVEMENT LINE
MARKING 4"

129,649.000

LF

0.25000 32,412.25

0100 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

448.000

LF

9.10000 4,076.80

0110 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY. F/CL I) (4")

96,764.000

LF

0.28000 27,093.92

0120 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK. (STOP BAR
12") (TY. F/CL I)

398.000

LF

2.70000 1,074.60

0130 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

129,294.000

LF

0.49000 63,354.06

Page 2 of 3

2016 SLURRY SEAL (VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):412

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CSS4B600108159

10/28/16 COMPLETION DATE

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE,
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT,
NOTTOWAY, POWHATAN, PRINCE GEORGE

Min: Max:

03/30/2016Date Printed:

SS4B-964-F16, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

1,131.000

SF

4.60000 5,202.60

0150 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

1.000

EA

160.00000 160.00

0160 54404

PAVE. MESSAGE MARK. R/R
CROSSING

4.000

EA

1,200.00000 4,800.00

Section Total with LCC: $4,345,804.34

Life Cycle Costs:

$4,345,804.34Section Totals:

( ) indicates item is bid as Lump Sum

$4,345,804.34

$4,345,804.34

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2016 SLURRY SEAL (VOLUME 1 OF 2 )

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):412

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CSS4B600108159

10/28/16 COMPLETION DATE

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE,
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT,
NOTTOWAY, POWHATAN, PRINCE GEORGE

Min: Max:

03/30/2016Date Printed:

SS4B-964-F16, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $4,345,804.34 100.00%

Vendor Ranking

Contract ID:

2016 SLURRY SEAL (VOLUME 1 OF 2 )

RICHMONDLetting Date:

Contract Description:

District(s):

10/28/16 COMPLETION DATE

CSS4B600108159

February 24, 2016 10:00AM

SS4B-964-F16, P401, NONE;

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE,
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT,
NOTTOWAY, POWHATAN, PRINCE GEORGE

412

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

6,148.000

GAL

1.95000 11,988.60

0020 16340

ASPHALT CONCRETE TY. SM-9.5D

5,072.320

TON

64.99000 329,650.08

0030 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

61,482.660

SY

1.12000 68,860.58

0040 24265

NS MAINTENANCE OF TRAFFIC
LUMP SUM MAINTENANCE OF
TRAFFIC

(1)

LS

7,398.18000 7,398.18

0050 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

86,900.000

LF

0.38000 33,022.00

0060 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.48000 0.48

Page 1 of 2

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):511

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5R600108141

12/02/16 COMPLETION DATE

GREENSVILLE

Min: Max:

03/30/2016Date Printed:

PM5R-040-756, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $450,919.92

Life Cycle Costs:

$450,919.92Section Totals:

( ) indicates item is bid as Lump Sum

$450,919.92

$450,919.92

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):511

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5R600108141

12/02/16 COMPLETION DATE

GREENSVILLE

Min: Max:

03/30/2016Date Printed:

PM5R-040-756, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $450,919.92 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM5R600108141

February 24, 2016 10:00AM

PM5R-040-756, P401, NONE;

GREENSVILLE

511

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

293,690.000

SY

1.12000 328,932.80

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

4,900.18000 4,900.18

0030 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

92,070.000

LF

0.49000 45,114.30

0040 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

36.000

LF

4.00000 144.00

0050 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

100.000

LF

5.00000 500.00

0060 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

72.000

SF

12.00000 864.00

Page 1 of 2

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):512

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CST5D600108142

10/28/16 COMPLETION DATE

ISLE OF WIGHT, SOUTHAMPTON, SUSSEX

Min: Max:

03/30/2016Date Printed:

ST5D-046-679, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

Section Total with LCC: $380,455.28

Life Cycle Costs:

$380,455.28Section Totals:

( ) indicates item is bid as Lump Sum

$380,455.28

$380,455.28

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):512

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CST5D600108142

10/28/16 COMPLETION DATE

ISLE OF WIGHT, SOUTHAMPTON, SUSSEX

Min: Max:

03/30/2016Date Printed:

ST5D-046-679, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C333 CURTIS CONTRACTING, INC. $380,455.28 100.00%

Vendor Ranking

Contract ID:

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/28/16 COMPLETION DATE

CST5D600108142

February 24, 2016 10:00AM

ST5D-046-679, P401, NONE;

ISLE OF WIGHT, SOUTHAMPTON, SUSSEX

512

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10099

AGGR. MATL. NO. 21A OR 21B

100.000

TON

77.64000 7,764.00

0020 10417

TACK COAT

15,562.000

GAL

2.11000 32,835.82

0030 10700

RUMBLE STRIP, ASPHALT

39,514.600

LF

0.44000 17,386.42

0040 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

11,368.400

SY

3.02000 34,332.57

0050 15301

PATCHING CEMENT CONC. PAVE.,
TYPE I

300.000

SY

373.19000 111,957.00

0060 16335

ASPHALT CONCRETE TY. SM-9.5A

1,698.890

TON

111.22000 188,950.55

0070 16337

ASPH. CONC. TY. SM-9.5ASL
(SPOT LEVEL)

150.000

TON

117.15000 17,572.50

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):513

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5H500107359

12/02/16 COMPLETION DATE

YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5H-114-F16, P401, IM-PM05 (400);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16355

ASPHALT CONCRETE TY.
SM-12.5D

13,753.160

TON

98.33000 1,352,348.22

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

122,649.120

SY

5.10000 625,510.51

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2" AROUND TRENCH DRAIN

22,925.760

SY

5.10000 116,921.38

0110 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

161,093.46000 161,093.46

0120 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

23,105.000

LF

4.17000 96,347.85

0130 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

52,722.000

LF

4.91000 258,865.02

0140 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

9,250.000

LF

7.84000 72,520.00

0150 54078

TYPE B CLASS VI PAVE. LINE
MARKING 12"

220.000

LF

12.38000 2,723.60

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):513

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5H500107359

12/02/16 COMPLETION DATE

YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5H-114-F16, P401, IM-PM05 (400);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY.F, CL.I-12")

220.000

LF

5.60000 1,232.00

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY.F, CL.I-6")

9,250.000

LF

3.11000 28,767.50

0180 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK.(TY.F, CL-4")

52,910.000

LF

1.55000 82,010.50

0190 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

22,917.000

LF

1.55000 35,521.35

0200 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

268.000

EA

55.98000 15,002.64

0210 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

7.000

EA

1,119.57000 7,836.99

0220 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

1,399.46000 1,399.46

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):513

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5H500107359

12/02/16 COMPLETION DATE

YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5H-114-F16, P401, IM-PM05 (400);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

Section Total with LCC: $3,268,899.34

Life Cycle Costs:

$3,268,899.34Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):513

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5H500107359

12/02/16 COMPLETION DATE

YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5H-114-F16, P401, IM-PM05 (400);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

70.82000 70.82

Section Total with LCC: $70.82

Life Cycle Costs:

$70.82Section Totals:

( ) indicates item is bid as Lump Sum

$3,268,970.16

$3,268,970.16

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):513

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5H500107359

12/02/16 COMPLETION DATE

YORK

Min: Max:

03/30/2016Date Printed:

(NFO)PM5H-114-F16, P401, IM-PM05 (400);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $3,268,970.16 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM5H500107359

February 24, 2016 10:00AM

(NFO)PM5H-114-F16, P401, IM-PM05 (400);

YORK

513

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

11,433.000

GAL

2.26000 25,838.58

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

756.970

TON

65.81000 49,816.20

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

9,433.720

TON

94.75000 893,844.97

0040 24265

NS MAINTENANCE OF TRAFFIC
LUMP SUM MAINT. OF TRAFFIC

(1)

LS

33,648.83000 33,648.83

0050 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

126,099.000

LF

0.55000 69,354.45

0060 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.69000 0.69

0070 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

7.07000 7.07

Page 1 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):514

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5S600108090

12/02/16 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

03/30/2016Date Printed:

PM5S-001-676, P401, None;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

132.000

LF

5.66000 747.12

0090 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F)(24")

132.000

LF

5.66000 747.12

0100 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

528.000

LF

3.38000 1,784.64

0110 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

310.000

SF

5.09000 1,577.90

0120 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

282.77000 565.54

0130 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

353.45000 353.45

Section Total with LCC: $1,078,286.56

Life Cycle Costs:

$1,078,286.56Section Totals:

Page 2 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):514

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5S600108090

12/02/16 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

03/30/2016Date Printed:

PM5S-001-676, P401, None;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

51.02000 51.02

Section Total with LCC: $51.02

Life Cycle Costs:

$51.02Section Totals:

( ) indicates item is bid as Lump Sum

$1,078,337.58

$1,078,337.58

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):514

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5S600108090

12/02/16 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

03/30/2016Date Printed:

PM5S-001-676, P401, None;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $1,078,337.58 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM5S600108090

February 24, 2016 10:00AM

PM5S-001-676, P401, None;

ACCOMACK, NORTHAMPTON

514

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

11,048.830

GAL

1.80000 19,887.89 2.20000 24,307.43 2.14000 23,644.50

0020 10499

NS PAVEMENT Asphalt Patching
Type II (Asphalt Patch IM-19.0A or D)

250.000

SY

16.50000 4,125.00 47.00000 11,750.00 58.31000 14,577.50

0030 16325

NS ASPHALT CONCRETE
ASHPALT CONCRETE TY.
SM-4.75A

799.960

TON

76.00000 60,796.96 112.00000 89,595.52 123.87000 99,091.05

0040 16326

ASPHALT CONCRETE TY.
SM-4.75A

762.700

TON

76.00000 57,965.20 99.20000 75,659.84 123.87000 94,475.65

0050 16335

ASPHALT CONCRETE TY. SM-9.5A
Asphalt Concrete

9,503.910

TON

65.00000 617,754.15 75.00000 712,793.25 89.96000 854,971.74

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

4,482.130

SY

3.00000 13,446.39 3.20000 14,342.82 5.29000 23,710.47

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):518

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5T600108060

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

PM5T-047-629, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

102,138.670

SY

1.17000 119,502.24 1.40000 142,994.14 2.16000 220,619.53

0080 24265

NS MAINTENANCE OF TRAFFIC
LUMP SUM TRAFFIC CONTROL

(1)

LS

95,160.44000 95,160.44 35,800.00000 35,800.00 41,214.56000 41,214.56

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

44,507.000

LF

0.43000 19,138.01 0.43000 19,138.01 0.54000 24,033.78

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.54000 0.54 0.54000 0.54 0.68000 0.68

0110 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

108.000

LF

1.50000 162.00 1.50000 162.00 1.89000 204.12

0120 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.88000 1.88 1.88000 1.88 2.36000 2.36

0130 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

4.06000 4.06 4.06000 4.06 5.13000 5.13

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):518

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5T600108060

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

PM5T-047-629, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

619.000

LF

3.25000 2,011.75 3.25000 2,011.75 4.10000 2,537.90

0150 54043

TYPE B CLASS II PAVE. LINE
MARKING 4"

296.000

LF

12.50000 3,700.00 12.90000 3,818.40 15.78000 4,670.88

0160 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

13.000

LF

50.00000 650.00 51.80000 673.40 63.14000 820.82

0170 54100

NS PAVEMENT MARKING
Temporary Pavement Line Marking
(TY.F, CL I-12")

536.000

LF

1.50000 804.00 1.60000 857.60 1.89000 1,013.04

0180 54100

NS PAVEMENT MARKING
Temporary Pavement Line Marking
(TY.F,CL I-4")

20,099.000

LF

0.01000 200.99 0.20000 4,019.80 0.24000 4,823.76

0190 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

19.000

EA

49.50000 940.50 51.20000 972.80 62.50000 1,187.50

0200 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

20.000

EA

55.00000 1,100.00 55.00000 1,100.00 69.45000 1,389.00

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):518

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5T600108060

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

PM5T-047-629, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

68.75000 68.75 68.75000 68.75 86.81000 86.81

0220 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

6.000

EA

75.00000 450.00 75.00000 450.00 94.70000 568.20

0230 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

93.75000 93.75 93.75000 93.75 118.38000 118.38

0240 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

250.00000 500.00 250.00000 500.00 315.68000 631.36

0250 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

312.50000 312.50 312.50000 312.50 394.60000 394.60

Section Total with LCC: $1,018,777.00 $1,141,428.24 $1,414,793.32

Life Cycle Costs:

$1,414,793.32$1,018,777.00 $1,141,428.24Section Totals:

$1,141,428.24$1,018,777.00 $1,414,793.32Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):518

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5T600108060

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

PM5T-047-629, P401, NONE;



( ) indicates item is bid as Lump Sum

$1,018,777.00 $1,141,428.24 1,414,793.32Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):518

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM5T600108060

12/02/16 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

03/30/2016Date Printed:

PM5T-047-629, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $1,018,777.00 100.00%

2 B800 BASIC CONSTRUCTION COMPANY, L.L.C. $1,141,428.24 112.04%

3 B850 BRANSCOME INC. $1,414,793.32 138.87%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM5T600108060

February 24, 2016 10:00AM

PM5T-047-629, P401, NONE;

JAMES CITY, YORK

518

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

14,079.040

GAL

0.30000 4,223.71 2.00000 28,158.08

0020 10505

NS PAVEMENT IM-19.0A FOR
PATCHING

1,468.000

TON

30.00000 44,040.00 92.50000 135,790.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,353.270

TON

35.00000 47,364.45 43.30000 58,596.59

0040 16350

ASPHALT CONCRETE TY.
SM-12.5A

8,638.900

TON

64.00000 552,889.60 62.30000 538,203.47

0050 16365

ASPHALT CONCRETE TY. IM-19.0A

4,214.670

TON

61.00000 257,094.87 63.20000 266,367.14

0060 16515

NS FLEXIBLE PAVEMENT
PLANING PATCHING

8,897.300

SY

0.20000 1,779.46 2.80000 24,912.44

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

4,270.930

SY

5.00000 21,354.65 4.80000 20,500.46

Page 1 of 5

2016 PLANT MIX ( VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6F600107333

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, MATHEWS

Min: Max:

03/30/2016Date Printed:

PM6F-966-F16,P401, NONE; (NFO)PM6F-966-F16,P401, STP-PM06(381);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

38,315.200

SY

0.79000 30,269.01 1.30000 49,809.76

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

151,648.32000 151,648.32 38,200.00000 38,200.00

0100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

76,958.000

LF

0.52000 40,018.16 0.52000 40,018.16

0110 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.65000 0.65 0.65000 0.65

0120 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

100.000

LF

1.80000 180.00 1.80000 180.00

0130 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

2.25000 2.25 2.25000 2.25

0140 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

8.00000 8.00 8.00000 8.00

Page 2 of 5

2016 PLANT MIX ( VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6F600107333

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, MATHEWS

Min: Max:

03/30/2016Date Printed:

PM6F-966-F16,P401, NONE; (NFO)PM6F-966-F16,P401, STP-PM06(381);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

24.000

LF

6.40000 153.60 6.40000 153.60

0160 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.00000 9.00 9.00000 9.00

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

105.000

LF

7.20000 756.00 7.20000 756.00

0180 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

87,327.000

LF

0.01000 873.27 0.04000 3,493.08

0190 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

220.00000 440.00 220.00000 440.00

0200 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

275.00000 275.00 275.00000 275.00

0210 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,940.00000 1,940.00 1,940.00000 1,940.00

Page 3 of 5

2016 PLANT MIX ( VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6F600107333

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, MATHEWS

Min: Max:

03/30/2016Date Printed:

PM6F-966-F16,P401, NONE; (NFO)PM6F-966-F16,P401, STP-PM06(381);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,425.00000 2,425.00 2,425.00000 2,425.00

Section Total with LCC: $1,157,745.00 $1,210,238.68

Life Cycle Costs:

$1,157,745.00 $1,210,238.68Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6F600107333

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, MATHEWS

Min: Max:

03/30/2016Date Printed:

PM6F-966-F16,P401, NONE; (NFO)PM6F-966-F16,P401, STP-PM06(381);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BASIC CONSTRUCTION
COMPANY, L.L.C.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

32.00000 32.00 31.60000 31.60

Section Total with LCC: $32.00 $31.60

Life Cycle Costs:

$32.00 $31.60Section Totals:

( ) indicates item is bid as Lump Sum

$1,210,270.28$1,157,777.00

$1,157,777.00

Contract Item Totals

$1,210,270.28Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 5

2016 PLANT MIX ( VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6F600107333

12/02/16 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, MATHEWS

Min: Max:

03/30/2016Date Printed:

PM6F-966-F16,P401, NONE; (NFO)PM6F-966-F16,P401, STP-PM06(381);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $1,157,777.00 100.00%

2 B800 BASIC CONSTRUCTION COMPANY, L.L.C. $1,210,270.28 104.53%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2)

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM6F600107333

February 24, 2016 10:00AM

PM6F-966-F16,P401, NONE; (NFO)PM6F-966-F16,P401, STP-PM06(381);

ESSEX, GLOUCESTER, KING & QUEEN, MATHEWS

610

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

19,339.000

GAL

1.90000 36,744.10 2.10000 40,611.90

0020 10505

NS PAVEMENT IM-19.0A
PATCHING

2,872.000

TON

81.00000 232,632.00 78.75000 226,170.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,936.000

TON

26.00000 50,336.00 40.00000 77,440.00

0040 16335

ASPHALT CONCRETE TY. SM-9.5A

8,892.610

TON

60.25000 535,779.75 64.75000 575,796.50

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

4,349.150

TON

54.60000 237,463.59 62.25000 270,734.59

0060 16355

ASPHALT CONCRETE TY.
SM-12.5D

3,238.010

TON

56.00000 181,328.56 65.00000 210,470.65

0070 16515

NS FLEXIBLE PAVEMENT
PLANING PATCHING

17,334.000

SY

6.00000 104,004.00 5.80000 100,537.20
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):611

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6E600107330

12/02/16 COMPLETION DATE

KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

03/30/2016Date Printed:

PM6E-966-F16,P401, NONE; (NFO)PM6E-966-F16,P401, STP-PM06(379);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,865.600

SY

4.17000 7,779.55 8.00000 14,924.80

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

29,378.870

SY

2.42000 71,096.87 1.90000 55,819.85

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

20,550.00000 20,550.00 90,000.00000 90,000.00

0110 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

78,025.000

LF

0.47000 36,671.75 0.55000 42,913.75

0120 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.59000 0.59 0.69000 0.69

0130 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.25000 10.25 11.94000 11.94

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

73.000

LF

8.20000 598.60 9.55000 697.15

Page 2 of 4

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):611

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6E600107330

12/02/16 COMPLETION DATE

KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

03/30/2016Date Printed:

PM6E-966-F16,P401, NONE; (NFO)PM6E-966-F16,P401, STP-PM06(379);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) (4")

74,125.000

LF

0.04000 2,965.00 0.05000 3,706.25

0160 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,067.000

LF

1.22000 1,301.74 1.40000 1,493.80

0170 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

40.000

SF

4.80000 192.00 5.60000 224.00

0180 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

1.000

EA

250.00000 250.00 290.00000 290.00

0190 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

312.00000 312.00 362.50000 362.50

Section Total with LCC: $1,520,016.35 $1,712,205.57

Life Cycle Costs:

$1,520,016.35 $1,712,205.57Section Totals:

Page 3 of 4

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):611

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6E600107330

12/02/16 COMPLETION DATE

KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

03/30/2016Date Printed:

PM6E-966-F16,P401, NONE; (NFO)PM6E-966-F16,P401, STP-PM06(379);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

26.00000 26.00 35.00000 35.00

Section Total with LCC: $26.00 $35.00

Life Cycle Costs:

$26.00 $35.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,712,240.57$1,520,042.35

$1,520,042.35

Contract Item Totals

$1,712,240.57Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):611

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6E600107330

12/02/16 COMPLETION DATE

KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

03/30/2016Date Printed:

PM6E-966-F16,P401, NONE; (NFO)PM6E-966-F16,P401, STP-PM06(379);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $1,520,042.35 100.00%

2 V941 VIRGINIA SIGN AND LIGHTING COMPANY,
DIVISION OF THE LANE CON

$1,712,240.57 112.64%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM6E600107330

February 24, 2016 10:00AM

PM6E-966-F16,P401, NONE; (NFO)PM6E-966-F16,P401, STP-PM06(379);

KING GEORGE, SPOTSYLVANIA, STAFFORD

611

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

29,916.780

GAL

2.50000 74,791.95 2.00000 59,833.56

0020 10700

RUMBLE STRIP, ASPHALT

13,359.000

LF

0.50000 6,679.50 1.00000 13,359.00

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

2,227.000

SY

2.35000 5,233.45 2.75000 6,124.25

0040 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

37.500

LF

105.00000 3,937.50 100.00000 3,750.00

0050 13315

GUARDRAIL TERMINAL GR-11

2.000

EA

800.00000 1,600.00 750.00000 1,500.00

0060 13320

GUARDRAIL GR-2

1,100.000

LF

16.20000 17,820.00 15.25000 16,775.00

0070 13322

GUARDRAIL GR-2 8'  POST

1,162.500

LF

20.00000 23,250.00 18.50000 21,506.25

Page 1 of 8

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):709

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7E600107469

12/02/16 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7E-967-F16,P401, STP-PM07(284); (NFO)PM7E-967-F16,P401,
NHPP-PM07(287); PM7E-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

16.000

EA

2,500.00000 40,000.00 2,400.00000 38,400.00

0090 13349

GUARDRAIL TERMINAL SITE
PREPARATION

17.000

EA

525.00000 8,925.00 500.00000 8,500.00

0100 13355

GUARDRAIL GR-10

12.500

LF

26.50000 331.25 25.00000 312.50

0110 13400

NS GUARDRAIL GR-2 POWDER
COATED

250.000

LF

32.00000 8,000.00 30.00000 7,500.00

0120 13400

NS GUARDRAIL GR-2A POWDER
COATED

150.000

LF

48.00000 7,200.00 45.00000 6,750.00

0130 13400

NS GUARDRAIL GR-6 POWDER
COATED

12.500

LF

125.00000 1,562.50 115.00000 1,437.50

0140 13401

NS GUARDRAIL GR-11 POWDER
COATED

2.000

EA

950.00000 1,900.00 900.00000 1,800.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):709

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7E600107469

12/02/16 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7E-967-F16,P401, STP-PM07(284); (NFO)PM7E-967-F16,P401,
NHPP-PM07(287); PM7E-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 13401

NS GUARDRAIL GR-9 POWDER
COATED

1.000

EA

3,800.00000 3,800.00 3,600.00000 3,600.00

0160 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

4,572.300

TON

24.00000 109,735.20 33.65000 153,857.90

0170 16335

ASPHALT CONCRETE TY. SM-9.5A

173.510

TON

75.00000 13,013.25 93.35000 16,197.16

0180 16350

ASPHALT CONCRETE TY.
SM-12.5A

26,925.620

TON

60.00000 1,615,537.20 66.50000 1,790,553.73

0190 16395

ASPH. CONC. TY. BM-25.0A (T)

1,886.370

TON

90.00000 169,773.30 88.65000 167,226.70

0200 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

7,250.640

TON

90.00000 652,557.60 87.70000 635,881.13

0210 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

878.830

SY

12.00000 10,545.96 18.00000 15,818.94
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):709

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7E600107469

12/02/16 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7E-967-F16,P401, STP-PM07(284); (NFO)PM7E-967-F16,P401,
NHPP-PM07(287); PM7E-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

81,565.400

SY

2.45000 199,835.23 2.25000 183,522.15

0230 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

80,000.00000 80,000.00 92,250.00000 92,250.00

0240 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE EXISTING GUARDRAIL

3,585.500

LF

2.00000 7,171.00 2.00000 7,171.00

0250 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

2,738.000

LF

3.00000 8,214.00 3.00000 8,214.00

0260 54020

TYPE A PAVEMENT LINE
MARKING 4"

226,520.000

LF

0.30000 67,956.00 0.26000 58,895.20

0270 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.38000 0.38 0.33000 0.33

0280 54028

TYPE A PAVEMENT LINE
MARKING 24"

126.000

LF

4.90000 617.40 4.60000 579.60

Page 4 of 8

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):709

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7E600107469

12/02/16 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7E-967-F16,P401, STP-PM07(284); (NFO)PM7E-967-F16,P401,
NHPP-PM07(287); PM7E-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

6.13000 6.13 5.75000 5.75

0300 54079

TYPE B CLASS VI PAVE. LINE
MARK. 4",CONTRAST

1,071.000

LF

7.20000 7,711.20 6.80000 7,282.80

0310 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
24"

244.000

LF

17.20000 4,196.80 16.20000 3,952.80

0320 54100

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC 6"

720.000

LF

5.25000 3,780.00 4.80000 3,456.00

0330 54100

NS PAVEMENT MARKING
TEMP.PAVE.LINE MARK(TY.F,CL
I)(4")

102,507.000

LF

0.10000 10,250.70 0.09000 9,225.63

0340 54101

NS PAVEMENT MARKING PREF.
THERMO. ELONG. ARROW SINGLE

8.000

EA

250.00000 2,000.00 235.00000 1,880.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):709

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7E600107469

12/02/16 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7E-967-F16,P401, STP-PM07(284); (NFO)PM7E-967-F16,P401,
NHPP-PM07(287); PM7E-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"STOP"

1.000

EA

890.00000 890.00 840.00000 840.00

0360 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
RXR CROSSING

1.000

EA

1,780.00000 1,780.00 1,680.00000 1,680.00

0370 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

21.50000 21.50 20.25000 20.25

0380 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 6"

1.000

LF

6.56000 6.56 6.00000 6.00

0390 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
"STOP"

1.000

EA

1,112.50000 1,112.50 1,050.00000 1,050.00

0400 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

312.50000 312.50 293.75000 293.75
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):709

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7E600107469

12/02/16 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7E-967-F16,P401, STP-PM07(284); (NFO)PM7E-967-F16,P401,
NHPP-PM07(287); PM7E-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
R/R CROSSING SYMBOL

1.000

EA

2,225.00000 2,225.00 2,100.00000 2,100.00

0420 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

2,142.000

LF

3.10000 6,640.20 2.90000 6,211.80

0430 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

656.000

EA

25.25000 16,564.00 23.80000 15,612.80

Section Total with LCC: $3,197,484.76 $3,374,933.48

Life Cycle Costs:

$3,197,484.76 $3,374,933.48Section Totals:

Page 7 of 8

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):709

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7E600107469

12/02/16 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7E-967-F16,P401, STP-PM07(284); (NFO)PM7E-967-F16,P401,
NHPP-PM07(287); PM7E-967-F16,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) SUPERIOR PAVING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

75.00000 75.00 33.65000 33.65

Section Total with LCC: $75.00 $33.65

Life Cycle Costs:

$75.00 $33.65Section Totals:

( ) indicates item is bid as Lump Sum

$3,374,967.13$3,197,559.76

$3,197,559.76

Contract Item Totals

$3,374,967.13Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 8 of 8

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):709

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7E600107469

12/02/16 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7E-967-F16,P401, STP-PM07(284); (NFO)PM7E-967-F16,P401,
NHPP-PM07(287); PM7E-967-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C224 CHEMUNG CONTRACTING CORPORATION $3,197,559.76 100.00%

2 S066 SUPERIOR PAVING CORPORATION $3,374,967.13 105.55%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM7E600107469

February 24, 2016 10:00AM

(NFO)PM7E-967-F16,P401, STP-PM07(284); (NFO)PM7E-967-F16,P401,
NHPP-PM07(287); PM7E-967-F16,P401, NONE;

FAUQUIER, RAPPAHANNOCK

709

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16162

MODIFIED DOUBLE SEAL

603,305.000

SY

1.88000 1,134,213.40

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

44,221.00000 44,221.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

63,000.000

LF

0.19000 11,970.00

Section Total with LCC: $1,190,404.40

Life Cycle Costs:

$1,190,404.40Section Totals:

( ) indicates item is bid as Lump Sum

$1,190,404.40

$1,190,404.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 1 of 1

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):711

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CST7D600108155

10/28/16 COMPLETION DATE

CULPEPER, FAUQUIER, ORANGE, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

ST7D-967-F16,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $1,190,404.40 100.00%

Vendor Ranking

Contract ID:

2016 SURFACE TREATMENT (VOLUME 1 OF 2)

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/28/16 COMPLETION DATE

CST7D600108155

February 24, 2016 10:00AM

ST7D-967-F16,P401, NONE;

CULPEPER, FAUQUIER, ORANGE, RAPPAHANNOCK

711

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

13,305.170

GAL

2.00000 26,610.34 2.60000 34,593.44

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

25.000

LF

80.00000 2,000.00 85.00000 2,125.00

0030 13320

GUARDRAIL GR-2

450.000

LF

17.00000 7,650.00 20.00000 9,000.00

0040 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,100.00000 4,200.00 2,225.00000 4,450.00

0050 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

300.00000 600.00 320.00000 640.00

0060 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,150.240

TON

33.00000 70,957.92 22.00000 47,305.28

0070 16350

ASPHALT CONCRETE TY.
SM-12.5A

15,300.940

TON

60.00000 918,056.40 63.85000 976,965.02

Page 1 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):712

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7G600108154

12/02/16 COMPLETION DATE

CULPEPER, FAUQUIER, MADISON, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7G-967-F16,P401, NONE; (NFO)PM7G-967-F16,P401,
STP-PM07(296);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

985.600

SY

18.00000 17,740.80 12.50000 12,320.00

0090 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

33,000.00000 33,000.00 40,000.00000 40,000.00

0100 24600

REMOVE EXISTING GUARDRAIL

600.000

LF

3.00000 1,800.00 3.00000 1,800.00

0110 24640

NS RECONSTRUCT EXIST.
Guardrail Shoulder Restoration

475.000

LF

3.00000 1,425.00 3.00000 1,425.00

0120 54020

TYPE A PAVEMENT LINE
MARKING 4"

123,965.000

LF

0.18000 22,313.70 0.20000 24,793.00

0130 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.23000 0.23 0.25000 0.25

Section Total with LCC: $1,106,354.39 $1,155,416.99

Life Cycle Costs:

$1,106,354.39 $1,155,416.99Section Totals:

Page 2 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):712

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7G600108154

12/02/16 COMPLETION DATE

CULPEPER, FAUQUIER, MADISON, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7G-967-F16,P401, NONE; (NFO)PM7G-967-F16,P401,
STP-PM07(296);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

33.00000 33.00 75.00000 75.00

Section Total with LCC: $33.00 $75.00

Life Cycle Costs:

$33.00 $75.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,155,491.99$1,106,387.39

$1,106,387.39

Contract Item Totals

$1,155,491.99Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):712

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7G600108154

12/02/16 COMPLETION DATE

CULPEPER, FAUQUIER, MADISON, RAPPAHANNOCK

Min: Max:

03/30/2016Date Printed:

(NFO)PM7G-967-F16,P401, NONE; (NFO)PM7G-967-F16,P401,
STP-PM07(296);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $1,106,387.39 100.00%

2 C224 CHEMUNG CONTRACTING CORPORATION $1,155,491.99 104.44%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM7G600108154

February 24, 2016 10:00AM

(NFO)PM7G-967-F16,P401, NONE; (NFO)PM7G-967-F16,P401,
STP-PM07(296);

CULPEPER, FAUQUIER, MADISON, RAPPAHANNOCK

712

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

21,901.010

GAL

1.00000 21,901.01 2.60000 56,942.63

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

37.500

LF

85.00000 3,187.50 125.00000 4,687.50

0030 13320

GUARDRAIL GR-2

488.000

LF

20.00000 9,760.00 20.00000 9,760.00

0040 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

3,000.00000 9,000.00 2,750.00000 8,250.00

0050 13349

GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

1,200.00000 3,600.00 425.00000 1,275.00

0060 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

4,564.570

TON

34.45000 157,249.44 30.00000 136,937.10

0070 16350

ASPHALT CONCRETE TY.
SM-12.5A

25,186.160

TON

62.25000 1,567,838.46 70.00000 1,763,031.20

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):713

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7H600108157

12/02/16 COMPLETION DATE

ALBEMARLE, FLUVANNA, LOUISA

Min: Max:

03/30/2016Date Printed:

(NFO)PM7H-967-F16,P401, NONE; (NFO)PM7H-967-F16,P401,
STP-PM07(297);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,361.000

SY

16.00000 21,776.00 30.00000 40,830.00

0090 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

31,000.00000 31,000.00 95,000.00000 95,000.00

0100 24600

REMOVE EXISTING GUARDRAIL

345.000

LF

3.00000 1,035.00 1.00000 345.00

0110 24640

NS RECONSTRUCT EXIST.
Guardrail Shoulder Restoration

525.000

LF

8.00000 4,200.00 3.25000 1,706.25

0120 54020

TYPE A PAVEMENT LINE
MARKING 4"

217,033.000

LF

0.29000 62,939.57 0.20000 43,406.60

0130 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.36000 0.36 0.25000 0.25

0140 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
"STOP AHEAD"

1.000

EA

2,300.00000 2,300.00 1,300.00000 1,300.00

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):713

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7H600108157

12/02/16 COMPLETION DATE

ALBEMARLE, FLUVANNA, LOUISA

Min: Max:

03/30/2016Date Printed:

(NFO)PM7H-967-F16,P401, NONE; (NFO)PM7H-967-F16,P401,
STP-PM07(297);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW SINGLE

6.000

EA

800.00000 4,800.00 215.00000 1,290.00

0160 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

369.000

SF

15.00000 5,535.00 10.00000 3,690.00

Section Total with LCC: $1,906,122.34 $2,168,451.53

Life Cycle Costs:

$1,906,122.34 $2,168,451.53Section Totals:

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):713

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7H600108157

12/02/16 COMPLETION DATE

ALBEMARLE, FLUVANNA, LOUISA

Min: Max:

03/30/2016Date Printed:

(NFO)PM7H-967-F16,P401, NONE; (NFO)PM7H-967-F16,P401,
STP-PM07(297);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED

(2) CHEMUNG CONTRACTING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

45.00000 45.00 75.00000 75.00

Section Total with LCC: $45.00 $75.00

Life Cycle Costs:

$45.00 $75.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,168,526.53$1,906,167.34

$1,906,167.34

Contract Item Totals

$2,168,526.53Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):713

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM7H600108157

12/02/16 COMPLETION DATE

ALBEMARLE, FLUVANNA, LOUISA

Min: Max:

03/30/2016Date Printed:

(NFO)PM7H-967-F16,P401, NONE; (NFO)PM7H-967-F16,P401,
STP-PM07(297);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $1,906,167.34 100.00%

2 C224 CHEMUNG CONTRACTING CORPORATION $2,168,526.53 113.76%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM7H600108157

February 24, 2016 10:00AM

(NFO)PM7H-967-F16,P401, NONE; (NFO)PM7H-967-F16,P401,
STP-PM07(297);

ALBEMARLE, FLUVANNA, LOUISA

713

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

10,668.710

GAL

2.36000 25,178.16

0020 10706

PAVEMENT SHOULDER WEDGE
PREPARATION

50,160.000

LF

0.20000 10,032.00

0030 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

25.500

LF

109.03000 2,780.27

0040 13315

GUARDRAIL TERMINAL GR-11

4.000

EA

872.23000 3,488.92

0050 13320

GUARDRAIL GR-2

738.500

LF

21.81000 16,106.69

0060 13323

GUARDRAIL GR-2A

100.000

LF

27.26000 2,726.00

0070 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

9.000

EA

2,725.71000 24,531.39

Page 1 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):813

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8S600105275

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/30/2016Date Printed:

(NFO)PM8S-003-F14,N501, STP-PM08(384);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13349

GUARDRAIL TERMINAL SITE
PREPARATION

8.000

EA

545.14000 4,361.12

0090 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

7.000

EA

2,398.63000 16,790.41

0100 13401

NS GUARDRAIL GR-2 -8' POST

38.000

EA

32.71000 1,242.98

0110 16241

NS AGGR. MATL 21B UNDER
GUARDRAIL

172.000

TON

49.31000 8,481.32

0120 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,144.890

TON

49.67000 56,866.69

0130 16350

ASPHALT CONCRETE TY.
SM-12.5A

9,868.560

TON

85.37000 842,478.97

0140 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

10,637.890

SY

2.96000 31,488.15

0150 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

12,206.000

SY

2.96000 36,129.76

Page 2 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):813

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8S600105275

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/30/2016Date Printed:

(NFO)PM8S-003-F14,N501, STP-PM08(384);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 105275

(1)

LS

30,000.00000 30,000.00

0170 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

1,361.500

LF

2.18000 2,968.07

0180 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

1,382.000

LF

5.45000 7,531.90

0190 54020

TYPE A PAVEMENT LINE
MARKING 4"

128,700.000

LF

0.28000 36,036.00

0200 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.35000 0.35

0210 54024

TYPE A PAVEMENT LINE
MARKING 8"

8,850.000

LF

0.60000 5,310.00

0220 54025

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 8"

1.000

LF

0.75000 0.75

Page 3 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):813

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8S600105275

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/30/2016Date Printed:

(NFO)PM8S-003-F14,N501, STP-PM08(384);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

24.00000 24.00

0240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

671.000

LF

19.20000 12,883.20

0250 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

128,700.000

LF

0.10000 12,870.00

0260 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

2,080.000

SF

1.00000 2,080.00

0270 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

313.000

EA

33.25000 10,407.25

0280 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

16.000

EA

432.00000 6,912.00

0290 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

540.00000 540.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):813

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8S600105275

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/30/2016Date Printed:

(NFO)PM8S-003-F14,N501, STP-PM08(384);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $1,210,246.35

Life Cycle Costs:

$1,210,246.35Section Totals:

Page 5 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):813

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8S600105275

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/30/2016Date Printed:

(NFO)PM8S-003-F14,N501, STP-PM08(384);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00

Section Total with LCC: $0.00

Life Cycle Costs:

$0.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,210,246.35

$1,210,246.35

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):813

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8S600105275

12/02/16 COMPLETION DATE

ALLEGHANY

Min: Max:

03/30/2016Date Printed:

(NFO)PM8S-003-F14,N501, STP-PM08(384);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,210,246.35 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM8S600105275

February 24, 2016 10:00AM

(NFO)PM8S-003-F14,N501, STP-PM08(384);

ALLEGHANY

813

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

23,795.070

GAL

3.00000 71,385.21

0020 10497

NS PAVEMENT CRACK SEAL - TY.
B

2,000.000

LB

3.75000 7,500.00

0030 10598

NS ASPHALT CONCRETE PAVE
UNDER GUARDRAIL - SM-12.5A

43.000

TON

340.00000 14,620.00

0040 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

195.000

SY

31.50000 6,142.50

0050 10706

PAVEMENT SHOULDER WEDGE
PREPARATION

20,909.000

LF

0.75000 15,681.75

0060 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

25.000

LF

84.00000 2,100.00

0070 13315

GUARDRAIL TERMINAL GR-11

2.000

EA

945.00000 1,890.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):814

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8U600106066

12/02/16 COMPLETION DATE

AUGUSTA, HIGHLAND

Min: Max:

03/30/2016Date Printed:

(NFO)PM8U-968-F15,N501, STP-PM08(402); PM8U-968-F15,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13320

GUARDRAIL GR-2

2,662.500

LF

17.00000 45,262.50

0090 13331

RAD. GUARDRAIL GR-2

212.500

LF

19.00000 4,037.50

0100 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

8.000

EA

2,520.00000 20,160.00

0110 13349

GUARDRAIL TERMINAL SITE
PREPARATION

13.000

EA

525.00000 6,825.00

0120 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

4.000

EA

2,310.00000 9,240.00

0130 13400

NS GUARDRAIL GR-2 - 10' POST
POWDER COATED

800.000

LF

42.00000 33,600.00

0140 13400

NS GUARDRAIL GR-2 - POWDER
COATED

6,175.000

LF

31.50000 194,512.50

0150 13401

NS GUARDRAIL GR-9 - POWDER
COATED

5.000

EA

4,200.00000 21,000.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):814

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8U600106066

12/02/16 COMPLETION DATE

AUGUSTA, HIGHLAND

Min: Max:

03/30/2016Date Printed:

(NFO)PM8U-968-F15,N501, STP-PM08(402); PM8U-968-F15,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13401

NS GUARDRAIL GR-FOA-1 TY. 1 -
POWDER COATED

1.000

EA

4,200.00000 4,200.00

0170 16241

NS AGGR. MATL 21B UNDER
GUARDRAIL

1,021.000

TON

55.00000 56,155.00

0180 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

360.430

TON

55.00000 19,823.65

0190 16350

ASPHALT CONCRETE TY.
SM-12.5A

15,671.570

TON

77.00000 1,206,710.89

0200 16355

ASPHALT CONCRETE TY.
SM-12.5D

6,338.880

TON

79.00000 500,771.52

0210 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,240.000

SY

10.00000 12,400.00

0220 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

46,430.800

SY

5.00000 232,154.00

0230 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 106066

(1)

LS

125,000.00000 125,000.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):814

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8U600106066

12/02/16 COMPLETION DATE

AUGUSTA, HIGHLAND

Min: Max:

03/30/2016Date Printed:

(NFO)PM8U-968-F15,N501, STP-PM08(402); PM8U-968-F15,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107249

(1)

LS

4,000.00000 4,000.00

0250 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107250

(1)

LS

2,000.00000 2,000.00

0260 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

10,508.500

LF

2.65000 27,847.53

0270 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

9,900.000

LF

4.25000 42,075.00

0280 54020

TYPE A PAVEMENT LINE
MARKING 4"

152,294.000

LF

0.26000 39,596.44

0290 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.33000 0.33

0300 54022

TYPE A PAVEMENT LINE
MARKING 6"

150.000

LF

0.44000 66.00

0310 54023

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 6"

1.000

LF

0.55000 0.55
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):814

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8U600106066

12/02/16 COMPLETION DATE

AUGUSTA, HIGHLAND

Min: Max:

03/30/2016Date Printed:

(NFO)PM8U-968-F15,N501, STP-PM08(402); PM8U-968-F15,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 54024

TYPE A PAVEMENT LINE
MARKING 8"

1,300.000

LF

0.58000 754.00

0330 54025

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 8"

1.000

LF

0.73000 0.73

0340 54028

TYPE A PAVEMENT LINE
MARKING 24"

88.000

LF

10.45000 919.60

0350 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

13.06000 13.06

0360 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

23.56000 23.56

0370 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

188.000

LF

18.85000 3,543.80

0380 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE. MARK (TY F)(4")

151,994.000

LF

0.01000 1,519.94

0390 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

704.000

SF

6.25000 4,400.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):814

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8U600106066

12/02/16 COMPLETION DATE

AUGUSTA, HIGHLAND

Min: Max:

03/30/2016Date Printed:

(NFO)PM8U-968-F15,N501, STP-PM08(402); PM8U-968-F15,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

128.000

EA

31.00000 3,968.00

0410 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

20.000

EA

415.00000 8,300.00

0420 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

518.75000 518.75

0430 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

845.00000 1,690.00

0440 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

1,056.25000 1,056.25

0450 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

940.00000 1,880.00

0460 54402

NS PAVE. MESSAGE MARKING
HANDICAP SYMBOL

1.000

EA

625.00000 625.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):814

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8U600106066

12/02/16 COMPLETION DATE

AUGUSTA, HIGHLAND

Min: Max:

03/30/2016Date Printed:

(NFO)PM8U-968-F15,N501, STP-PM08(402); PM8U-968-F15,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,175.00000 1,175.00

Section Total with LCC: $2,757,145.56

Life Cycle Costs:

$2,757,145.56Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):814

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8U600106066

12/02/16 COMPLETION DATE

AUGUSTA, HIGHLAND

Min: Max:

03/30/2016Date Printed:

(NFO)PM8U-968-F15,N501, STP-PM08(402); PM8U-968-F15,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

53.00000 53.00

Section Total with LCC: $53.00

Life Cycle Costs:

$53.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,757,198.56

$2,757,198.56

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):814

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8U600106066

12/02/16 COMPLETION DATE

AUGUSTA, HIGHLAND

Min: Max:

03/30/2016Date Printed:

(NFO)PM8U-968-F15,N501, STP-PM08(402); PM8U-968-F15,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B131 B & S CONTRACTING, INC. $2,757,198.56 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM8U600106066

February 24, 2016 10:00AM

(NFO)PM8U-968-F15,N501, STP-PM08(402); PM8U-968-F15,N501, NONE;

AUGUSTA, HIGHLAND

814

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) PAVCON GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

5,220.520

GAL

2.32000 12,111.61 2.40000 12,529.25 3.20000 16,705.66

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

107.48000 1,343.50 100.00000 1,250.00 107.00000 1,337.50

0030 13320

GUARDRAIL GR-2

1,125.000

LF

17.20000 19,350.00 16.00000 18,000.00 17.12000 19,260.00

0040 13331

RAD. GUARDRAIL GR-2

100.000

LF

19.53000 1,953.00 18.00000 1,800.00 19.26000 1,926.00

0050 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,633.30000 5,266.60 2,450.00000 4,900.00 2,621.50000 5,243.00

0060 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

1,074.82000 2,149.64 1,000.00000 2,000.00 1,070.00000 2,140.00

0070 16241

NS AGGR. MATL 21B UNDER
GUARDRAIL

124.000

TON

49.31000 6,114.44 45.00000 5,580.00 48.15000 5,970.60
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):815

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8Y600105276

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Y-085-F14,N501, STP-PM08(385); PM8Y-085-F14,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) PAVCON GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16350

ASPHALT CONCRETE TY.
SM-12.5A

4,828.980

TON

73.96000 357,151.36 76.30000 368,451.17 74.74000 360,917.97

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 105276

(1)

LS

4,500.00000 4,500.00 6,598.73000 6,598.73 7,500.00000 7,500.00

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107254

(1)

LS

2,700.00000 2,700.00 5,136.73000 5,136.73 5,000.00000 5,000.00

0110 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

1,288.000

LF

1.61000 2,073.68 1.50000 1,932.00 1.61000 2,073.68

0120 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

1,238.000

LF

4.30000 5,323.40 4.00000 4,952.00 4.28000 5,298.64

0130 54020

TYPE A PAVEMENT LINE
MARKING 4"

41,900.000

LF

0.28000 11,732.00 0.25000 10,475.00 0.27000 11,313.00

0140 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.35000 0.35 0.32000 0.32 0.34000 0.34
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):815

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8Y600105276

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Y-085-F14,N501, STP-PM08(385); PM8Y-085-F14,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) PAVCON GROUP, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

41,900.000

LF

0.08000 3,352.00 0.01000 419.00 0.19000 7,961.00

Section Total with LCC: $435,121.58 $444,024.20 $452,647.39

Life Cycle Costs:

$452,647.39$435,121.58 $444,024.20Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):815

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8Y600105276

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Y-085-F14,N501, STP-PM08(385); PM8Y-085-F14,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) PAVCON GROUP, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00 59.00000 59.00 40.00000 40.00

Section Total with LCC: $0.00 $59.00 $40.00

Life Cycle Costs:

$40.00$0.00 $59.00Section Totals:

( ) indicates item is bid as Lump Sum

$444,083.20$435,121.58 $452,687.39

$435,121.58

Contract Item Totals

$444,083.20 452,687.39Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):815

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8Y600105276

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Y-085-F14,N501, STP-PM08(385); PM8Y-085-F14,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

5,220.520

GAL

2.25000 11,746.17

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

12.500

LF

100.00000 1,250.00

0030 13320

GUARDRAIL GR-2

1,125.000

LF

16.00000 18,000.00

0040 13331

RAD. GUARDRAIL GR-2

100.000

LF

18.00000 1,800.00

0050 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,450.00000 4,900.00

0060 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

1,000.00000 2,000.00

0070 16241

NS AGGR. MATL 21B UNDER
GUARDRAIL

124.000

TON

45.00000 5,580.00

0080 16350

ASPHALT CONCRETE TY.
SM-12.5A

4,828.980

TON

93.00000 449,095.14

Page 5 of 8

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):815

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8Y600105276

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Y-085-F14,N501, STP-PM08(385); PM8Y-085-F14,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 105276

(1)

LS

2,000.00000 2,000.00

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107254

(1)

LS

2,000.00000 2,000.00

0110 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

1,288.000

LF

2.00000 2,576.00

0120 24640

NS RECONSTRUCT EXIST.
SHOULDER RESTORATION

1,238.000

LF

4.00000 4,952.00

0130 54020

TYPE A PAVEMENT LINE
MARKING 4"

41,900.000

LF

0.19000 7,961.00

0140 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.24000 0.24

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

41,900.000

LF

0.10000 4,190.00

Page 6 of 8

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):815

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8Y600105276

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Y-085-F14,N501, STP-PM08(385); PM8Y-085-F14,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

Section Total with LCC: $518,050.55

Life Cycle Costs:

$518,050.55Section Totals:

Page 7 of 8

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):815

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8Y600105276

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Y-085-F14,N501, STP-PM08(385); PM8Y-085-F14,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

50.00000 50.00

Section Total with LCC: $50.00

Life Cycle Costs:

$50.00Section Totals:

( ) indicates item is bid as Lump Sum

$518,100.55

$518,100.55

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 8 of 8

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):815

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8Y600105276

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8Y-085-F14,N501, STP-PM08(385); PM8Y-085-F14,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $435,121.58 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $444,083.20 102.06%

3 P1098 PAVCON GROUP, INC. $452,687.39 104.04%

4 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $518,100.55 119.07%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM8Y600105276

February 24, 2016 10:00AM

(NFO)PM8Y-085-F14,N501, STP-PM08(385); PM8Y-085-F14,N501, NONE;

SHENANDOAH

815

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

14,078.000

GAL

2.63000 37,025.14

0020 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

25.000

LF

86.79000 2,169.75

0030 13315

GUARDRAIL TERMINAL GR-11

3.000

EA

867.89000 2,603.67

0040 13320

GUARDRAIL GR-2

6,262.500

LF

17.36000 108,717.00

0045 13322

GUARDRAIL GR-2 8'  POST

1,225.000

LF

23.87000 29,240.75

0050 13323

GUARDRAIL GR-2A

300.000

LF

23.87000 7,161.00

0060 13331

RAD. GUARDRAIL GR-2

412.500

LF

19.53000 8,056.13

0070 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

14.000

EA

2,603.66000 36,451.24

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):817

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8A600107819

12/02/16 COMPLETION DATE

ALLEGHANY, ROCKBRIDGE

Min: Max:

03/30/2016Date Printed:

(NFO)PM8A-968-F16,N501, STP-PM08(414);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13349

GUARDRAIL TERMINAL SITE
PREPARATION

14.000

EA

542.43000 7,594.02

0090 16241

NS AGGR. MATL 21B UNDER
GUARDRAIL

816.000

TON

49.31000 40,236.96

0100 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,034.800

TON

56.53000 58,497.24

0110 16350

ASPHALT CONCRETE TY.
SM-12.5A

11,112.020

TON

79.93000 888,183.76

0120 16355

ASPHALT CONCRETE TY.
SM-12.5D

974.400

TON

91.80000 89,449.92

0130 16398

SHOULDER RESTORATION

8,262.500

LF

4.34000 35,859.25

0140 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,870.000

SY

4.29000 8,022.30

0150 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

9,386.670

SY

2.96000 27,784.54

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):817

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8A600107819

12/02/16 COMPLETION DATE

ALLEGHANY, ROCKBRIDGE

Min: Max:

03/30/2016Date Printed:

(NFO)PM8A-968-F16,N501, STP-PM08(414);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 107819

(1)

LS

23,000.00000 23,000.00

0170 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

8,854.500

LF

1.63000 14,432.84

0180 54020

TYPE A PAVEMENT LINE
MARKING 4"

105,851.000

LF

0.28000 29,638.28

0190 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.35000 0.35

0200 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

24.50000 24.50

0210 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

24.000

LF

19.60000 470.40

0220 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK.(TY. F)(4")

105,851.000

LF

0.08000 8,468.08

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):817

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8A600107819

12/02/16 COMPLETION DATE

ALLEGHANY, ROCKBRIDGE

Min: Max:

03/30/2016Date Printed:

(NFO)PM8A-968-F16,N501, STP-PM08(414);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

48.000

SF

1.00000 48.00

Section Total with LCC: $1,463,135.12

Life Cycle Costs:

$1,463,135.12Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):817

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8A600107819

12/02/16 COMPLETION DATE

ALLEGHANY, ROCKBRIDGE

Min: Max:

03/30/2016Date Printed:

(NFO)PM8A-968-F16,N501, STP-PM08(414);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

0.00000 0.00

Section Total with LCC: $0.00

Life Cycle Costs:

$0.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,463,135.12

$1,463,135.12

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):817

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8A600107819

12/02/16 COMPLETION DATE

ALLEGHANY, ROCKBRIDGE

Min: Max:

03/30/2016Date Printed:

(NFO)PM8A-968-F16,N501, STP-PM08(414);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,463,135.12 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM8A600107819

February 24, 2016 10:00AM

(NFO)PM8A-968-F16,N501, STP-PM08(414);

ALLEGHANY, ROCKBRIDGE

817

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

16,015.000

GAL

2.95000 47,244.25 2.90000 46,443.50

0020 10498

NS PAVEMENT WARNING RUMBLE

420.000

LF

16.00000 6,720.00 16.38000 6,879.60

0030 13320

GUARDRAIL GR-2

2,825.000

LF

17.00000 48,025.00 17.53000 49,522.25

0040 13322

GUARDRAIL GR-2 8'  POST

792.500

LF

23.00000 18,227.50 24.11000 19,107.18

0050 13331

RAD. GUARDRAIL GR-2

50.000

LF

21.00000 1,050.00 21.91000 1,095.50

0060 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

21.000

EA

2,400.00000 50,400.00 2,574.92000 54,073.32

0070 13349

GUARDRAIL TERMINAL SITE
PREPARATION

21.000

EA

525.00000 11,025.00 547.85000 11,504.85

0080 13401

NS GUARDRAIL BRGR TY. I

4.000

EA

3,000.00000 12,000.00 3,177.55000 12,710.20

Page 1 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):818

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8E600107822

12/02/16 COMPLETION DATE

AUGUSTA, PAGE, ROCKINGHAM

Min: Max:

03/30/2016Date Printed:

(NFO)PM8E-968-F16,N501, STP-PM08(416);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16241

NS AGGR. MATL 21B UNDER
GUARDRAIL

425.000

TON

47.00000 19,975.00 49.31000 20,956.75

0100 16350

ASPHALT CONCRETE TY.
SM-12.5A

13,824.140

TON

73.25000 1,012,618.26 75.54000 1,044,275.54

0110 16398

SHOULDER RESTORATION

3,667.500

LF

4.25000 15,586.88 4.38000 16,063.65

0120 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

4,834.000

SY

10.00000 48,340.00 8.77000 42,394.18

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT FOR UPC 107822

(1)

LS

36,000.00000 36,000.00 40,000.00000 40,000.00

0140 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

4,850.000

LF

1.05000 5,092.50 1.10000 5,335.00

0150 54020

TYPE A PAVEMENT LINE
MARKING 4"

186,147.000

LF

0.26000 48,398.22 0.28000 52,121.16

0160 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.33000 0.33 0.35000 0.35

Page 2 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):818

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8E600107822

12/02/16 COMPLETION DATE

AUGUSTA, PAGE, ROCKINGHAM

Min: Max:

03/30/2016Date Printed:

(NFO)PM8E-968-F16,N501, STP-PM08(416);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54022

TYPE A PAVEMENT LINE
MARKING 6"

140.000

LF

0.44000 61.60 0.48000 67.20

0180 54023

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 6"

1.000

LF

0.55000 0.55 0.60000 0.60

0190 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

23.13000 23.13 24.55000 24.55

0200 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

60.000

LF

18.50000 1,110.00 19.64000 1,178.40

0210 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

186,197.000

LF

0.01000 1,861.97 0.08000 14,895.76

0220 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

864.000

SF

6.25000 5,400.00 1.00000 864.00

0230 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

1.000

EA

414.00000 414.00 432.80000 432.80

Page 3 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):818

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8E600107822

12/02/16 COMPLETION DATE

AUGUSTA, PAGE, ROCKINGHAM

Min: Max:

03/30/2016Date Printed:

(NFO)PM8E-968-F16,N501, STP-PM08(416);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC. (2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

517.50000 517.50 541.00000 541.00

0250 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

1,250.00000 2,500.00 1,310.00000 2,620.00

0260 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,562.50000 1,562.50 1,637.50000 1,637.50

Section Total with LCC: $1,394,154.19 $1,444,744.84

Life Cycle Costs:

$1,394,154.19 $1,444,744.84Section Totals:

Page 4 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):818

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8E600107822

12/02/16 COMPLETION DATE

AUGUSTA, PAGE, ROCKINGHAM

Min: Max:

03/30/2016Date Printed:

(NFO)PM8E-968-F16,N501, STP-PM08(416);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC. (2) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

60.00000 60.00 0.00000 0.00

Section Total with LCC: $60.00 $0.00

Life Cycle Costs:

$60.00 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,444,744.84$1,394,214.19

$1,394,214.19

Contract Item Totals

$1,444,744.84Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 5

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):818

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8E600107822

12/02/16 COMPLETION DATE

AUGUSTA, PAGE, ROCKINGHAM

Min: Max:

03/30/2016Date Printed:

(NFO)PM8E-968-F16,N501, STP-PM08(416);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B131 B & S CONTRACTING, INC. $1,394,214.19 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $1,444,744.84 103.62%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM8E600107822

February 24, 2016 10:00AM

(NFO)PM8E-968-F16,N501, STP-PM08(416);

AUGUSTA, PAGE, ROCKINGHAM

818

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

13,835.000

GAL

2.55000 35,279.25 2.40000 33,204.00 2.28000 31,543.80

0020 13290

GUARDRAIL GR-8 (NCHRP 350
TL-3)

700.000

LF

15.00000 10,500.00 13.00000 9,100.00 13.71000 9,597.00

0030 13292

GUARDRAIL GR-8A (NCHRP 350
TL-3)

50.000

LF

19.00000 950.00 18.00000 900.00 18.99000 949.50

0040 13294

GUARDRAIL GR-8B (NCHRP 350
TL-3)

50.000

LF

25.00000 1,250.00 24.00000 1,200.00 25.31000 1,265.50

0050 13320

GUARDRAIL GR-2

175.000

LF

22.00000 3,850.00 20.00000 3,500.00 21.09000 3,690.75

0060 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

7.000

EA

2,500.00000 17,500.00 2,300.00000 16,100.00 2,425.87000 16,981.09

0070 13349

GUARDRAIL TERMINAL SITE
PREPARATION

13.000

EA

800.00000 10,400.00 500.00000 6,500.00 527.36000 6,855.68
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):819

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8J600107825

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8J-968-F16,N501, STP-PM08(417);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

3.000

EA

2,300.00000 6,900.00 2,200.00000 6,600.00 2,320.40000 6,961.20

0090 13400

NS GUARDRAIL GR-2 (POWDER
COATED)

300.000

LF

33.00000 9,900.00 32.00000 9,600.00 33.75000 10,125.00

0100 13400

NS GUARDRAIL GR-2 RADIAL
(POWDER COATED)

12.500

LF

37.00000 462.50 34.00000 425.00 35.86000 448.25

0110 13400

NS GUARDRAIL THRIE BEAM GR
(POWDER COATED)

75.000

LF

110.00000 8,250.00 100.00000 7,500.00 105.47000 7,910.25

0120 13401

NS GUARDRAIL ALT. BREAKAWAY
CABLE TERM. (GR-9)(POWDER
COATED)

5.000

EA

4,200.00000 21,000.00 4,000.00000 20,000.00 4,218.90000 21,094.50

0130 13607

IMPACT ATTEN. (TL-3,>45 MPH
DES.SP.)

1.000

EA

28,500.00000 28,500.00 26,000.00000 26,000.00 27,422.85000 27,422.85

0140 16241

NS AGGR. MATL 21B UNDER
GUARDRAIL

121.000

TON

55.00000 6,655.00 50.00000 6,050.00 54.51000 6,595.71
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):819

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8J600107825

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8J-968-F16,N501, STP-PM08(417);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,260.340

TON

23.00000 28,987.82 23.50000 29,617.99 38.16000 48,094.57

0160 16350

ASPHALT CONCRETE TY.
SM-12.5A

12,447.320

TON

69.10000 860,109.81 73.90000 919,856.95 74.05000 921,724.05

0170 16398

SHOULDER RESTORATION

1,362.500

LF

6.50000 8,856.25 5.00000 6,812.50 5.27000 7,180.38

0180 24265

NS MAINTENANCE OF TRAFFIC
MOT FOR UPC 107825

(1)

LS

10,000.00000 10,000.00 33,373.95000 33,373.95 27,450.00000 27,450.00

0190 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

1,837.500

LF

2.10000 3,858.75 1.00000 1,837.50 1.10000 2,021.25

0200 54020

TYPE A PAVEMENT LINE
MARKING 4"

117,500.000

LF

0.20000 23,500.00 0.25000 29,375.00 0.20000 23,500.00

0210 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.25000 0.25 0.32000 0.32 0.25000 0.25

0220 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

117,500.000

LF

0.16000 18,800.00 0.01000 1,175.00 0.08000 9,400.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):819

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8J600107825

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8J-968-F16,N501, STP-PM08(417);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $1,115,509.63 $1,168,728.21 $1,190,811.58

Life Cycle Costs:

$1,190,811.58$1,115,509.63 $1,168,728.21Section Totals:

Page 4 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):819

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8J600107825

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8J-968-F16,N501, STP-PM08(417);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STUART M. PERRY,
INCORPORATED

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

32.00000 32.00 59.00000 59.00 0.00000 0.00

Section Total with LCC: $32.00 $59.00 $0.00

Life Cycle Costs:

$0.00$32.00 $59.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,168,787.21$1,115,541.63 $1,190,811.58

$1,115,541.63

Contract Item Totals

$1,168,787.21 1,190,811.58Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):819

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8J600107825

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8J-968-F16,N501, STP-PM08(417);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

13,835.000

GAL

2.25000 31,128.75

0020 13290

GUARDRAIL GR-8 (NCHRP 350
TL-3)

700.000

LF

14.00000 9,800.00

0030 13292

GUARDRAIL GR-8A (NCHRP 350
TL-3)

50.000

LF

18.00000 900.00

0040 13294

GUARDRAIL GR-8B (NCHRP 350
TL-3)

50.000

LF

24.00000 1,200.00

0050 13320

GUARDRAIL GR-2

175.000

LF

20.00000 3,500.00

0060 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

7.000

EA

2,400.00000 16,800.00

0070 13349

GUARDRAIL TERMINAL SITE
PREPARATION

13.000

EA

700.00000 9,100.00

0080 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

3.000

EA

2,200.00000 6,600.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):819

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8J600107825

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8J-968-F16,N501, STP-PM08(417);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13400

NS GUARDRAIL GR-2 (POWDER
COATED)

300.000

LF

32.00000 9,600.00

0100 13400

NS GUARDRAIL GR-2 RADIAL
(POWDER COATED)

12.500

LF

35.00000 437.50

0110 13400

NS GUARDRAIL THRIE BEAM GR
(POWDER COATED)

75.000

LF

100.00000 7,500.00

0120 13401

NS GUARDRAIL ALT. BREAKAWAY
CABLE TERM. (GR-9)(POWDER
COATED)

5.000

EA

4,000.00000 20,000.00

0130 13607

IMPACT ATTEN. (TL-3,>45 MPH
DES.SP.)

1.000

EA

28,000.00000 28,000.00

0140 16241

NS AGGR. MATL 21B UNDER
GUARDRAIL

121.000

TON

50.00000 6,050.00

0150 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,260.340

TON

36.00000 45,372.24
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):819

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8J600107825

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8J-968-F16,N501, STP-PM08(417);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16350

ASPHALT CONCRETE TY.
SM-12.5A

12,447.320

TON

83.65000 1,041,218.32

0170 16398

SHOULDER RESTORATION

1,362.500

LF

6.00000 8,175.00

0180 24265

NS MAINTENANCE OF TRAFFIC
MOT FOR UPC 107825

(1)

LS

7,500.00000 7,500.00

0190 24601

NS REMOVE EXIST. GUARDRAIL
REMOVE GUARDRAIL

1,837.500

LF

2.00000 3,675.00

0200 54020

TYPE A PAVEMENT LINE
MARKING 4"

117,500.000

LF

0.18000 21,150.00

0210 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.23000 0.23

0220 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F)(4")

117,500.000

LF

0.10000 11,750.00
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):819

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8J600107825

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8J-968-F16,N501, STP-PM08(417);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

Section Total with LCC: $1,289,457.04

Life Cycle Costs:

$1,289,457.04Section Totals:
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2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):819

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8J600107825

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8J-968-F16,N501, STP-PM08(417);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

36.00000 36.00

Section Total with LCC: $36.00

Life Cycle Costs:

$36.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,289,493.04

$1,289,493.04

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 10 of 10

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):819

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM8J600107825

12/02/16 COMPLETION DATE

SHENANDOAH

Min: Max:

03/30/2016Date Printed:

(NFO)PM8J-968-F16,N501, STP-PM08(417);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P014 STUART M. PERRY, INCORPORATED $1,115,541.63 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $1,168,787.21 104.77%

3 A006 ADAMS CONSTRUCTION COMPANY $1,190,811.58 106.75%

4 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $1,289,493.04 115.59%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM8J600107825

February 24, 2016 10:00AM

(NFO)PM8J-968-F16,N501, STP-PM08(417);

SHENANDOAH

819

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 03/30/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

83,467.000

GAL

1.80000 150,240.60 1.85000 154,413.95

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

4,390.850

TON

21.40000 93,964.19 25.10000 110,210.34

0030 16350

ASPHALT CONCRETE TY.
SM-12.5A

10,803.610

TON

48.78000 527,000.10 61.40000 663,341.65

0040 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

28,086.440

TON

58.48000 1,642,495.01 58.80000 1,651,482.67

0050 16362

ASPHALT CONCRETE TY.
SM-19.0A

52,554.120

TON

46.11000 2,423,270.47 58.65000 3,082,299.14

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

4,605.330

SY

4.12000 18,973.96 3.75000 17,269.99

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107391

12/02/16 COMPLETION DATE

BRISTOL, BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

04/01/2016Date Printed:

(NFO)PM1E-961-F17,N501, STP-PM01(318); (NFO)PM1E-961-F17,N501,
STP-PM01(313); (NFO)PM1E-961-F17,N501, None;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

281,840.540

SY

1.32000 372,029.51 1.45000 408,668.78

0080 24265

NS MAINTENANCE OF TRAFFIC
Various Locations

(1)

LS

84,077.01000 84,077.01 200,505.00000 200,505.00

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

342,684.000

LF

0.44000 150,780.96 0.45000 154,207.80

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.55000 0.55 0.56000 0.56

0120 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

17.50000 17.50 19.25000 19.25

0130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

325.000

LF

14.00000 4,550.00 15.40000 5,005.00

0140 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

1,000.000

LF

6.96000 6,960.00 6.90000 6,900.00

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107391

12/02/16 COMPLETION DATE

BRISTOL, BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

04/01/2016Date Printed:

(NFO)PM1E-961-F17,N501, STP-PM01(318); (NFO)PM1E-961-F17,N501,
STP-PM01(313); (NFO)PM1E-961-F17,N501, None;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54100

NS PAVEMENT MARKING temp
pave mark 4"

119,056.000

LF

0.09000 10,715.04 0.10000 11,905.60

0160 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,998.000

EA

25.75000 51,448.50 26.01000 51,967.98

0170 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

23.000

EA

150.00000 3,450.00 152.90000 3,516.70

0180 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

187.50000 187.50 191.15000 191.15

0190 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

975.00000 1,950.00 1,018.60000 2,037.20

0200 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,218.75000 1,218.75 1,273.25000 1,273.25

Section Total with LCC: $5,543,329.65 $6,525,216.01

Life Cycle Costs:

$5,543,329.65 $6,525,216.01Section Totals:

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107391

12/02/16 COMPLETION DATE

BRISTOL, BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

04/01/2016Date Printed:

(NFO)PM1E-961-F17,N501, STP-PM01(318); (NFO)PM1E-961-F17,N501,
STP-PM01(313); (NFO)PM1E-961-F17,N501, None;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) ROGERS GROUP, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

21.40000 21.40 0.00000 0.00

Section Total with LCC: $21.40 $0.00

Life Cycle Costs:

$21.40 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,525,216.01$5,543,351.05

$5,543,351.05

Contract Item Totals

$6,525,216.01Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107391

12/02/16 COMPLETION DATE

BRISTOL, BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

04/01/2016Date Printed:

(NFO)PM1E-961-F17,N501, STP-PM01(318); (NFO)PM1E-961-F17,N501,
STP-PM01(313); (NFO)PM1E-961-F17,N501, None;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $5,543,351.05 100.00%

2 R206 ROGERS GROUP, INC. $6,525,216.01 117.71%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0M115PM107391

February 24, 2016 10:00AM

(NFO)PM1E-961-F17,N501, STP-PM01(318); (NFO)PM1E-961-F17,N501,
STP-PM01(313); (NFO)PM1E-961-F17,N501, None;

BRISTOL, BUCHANAN, RUSSELL, TAZEWELL

106

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

92,693.000

GAL

2.25000 208,559.25

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

16,899.340

TON

27.50000 464,731.85

0030 16350

ASPHALT CONCRETE TY.
SM-12.5A

54,741.110

TON

80.00000 4,379,288.80

0040 16360

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

894.430

TON

97.90000 87,564.70

0050 16362

ASPHALT CONCRETE TY.
SM-19.0A

33,251.350

TON

78.00000 2,593,605.30

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

14,295.620

SY

5.50000 78,625.91

Page 1 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):108

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107446

12/02/16 COMPLETION DATE

BLAND, BRISTOL, GRAYSON, WYTHE

Min: Max:

04/01/2016Date Printed:

(NFO)PM1G-961-F17,N501, None; (NFO)PM1G-961-F17,N501,
STP-PM01(316); (NFO)PM1G-961-F17,N501, STP-PM01(315);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

10,841.600

SY

2.20000 23,851.52

0080 24265

NS MAINTENANCE OF TRAFFIC
Various Locations

(1)

LS

180,036.64000 180,036.64

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

958,112.000

LF

0.46000 440,731.52

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.58000 0.58

0110 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

19.38000 19.38

0120 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

124.000

LF

15.50000 1,922.00

0130 54100

NS PAVEMENT MARKING temp
pave mark 4"

490,464.000

LF

0.12000 58,855.68

Page 2 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):108

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107446

12/02/16 COMPLETION DATE

BLAND, BRISTOL, GRAYSON, WYTHE

Min: Max:

04/01/2016Date Printed:

(NFO)PM1G-961-F17,N501, None; (NFO)PM1G-961-F17,N501,
STP-PM01(316); (NFO)PM1G-961-F17,N501, STP-PM01(315);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,121.000

EA

26.25000 55,676.25

0150 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

4.000

EA

225.00000 900.00

0160 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

281.25000 281.25

0170 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

3.000

EA

1,000.00000 3,000.00

0180 54402

NS PAVE. MESSAGE MARKING
Slow 8'

1.000

EA

850.00000 850.00

0190 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,250.00000 1,250.00

Section Total with LCC: $8,579,750.63

Life Cycle Costs:

$8,579,750.63Section Totals:

Page 3 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):108

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107446

12/02/16 COMPLETION DATE

BLAND, BRISTOL, GRAYSON, WYTHE

Min: Max:

04/01/2016Date Printed:

(NFO)PM1G-961-F17,N501, None; (NFO)PM1G-961-F17,N501,
STP-PM01(316); (NFO)PM1G-961-F17,N501, STP-PM01(315);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

30.50000 30.50

Section Total with LCC: $30.50

Life Cycle Costs:

$30.50Section Totals:

( ) indicates item is bid as Lump Sum

$8,579,781.13

$8,579,781.13

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):108

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0M115PM107446

12/02/16 COMPLETION DATE

BLAND, BRISTOL, GRAYSON, WYTHE

Min: Max:

04/01/2016Date Printed:

(NFO)PM1G-961-F17,N501, None; (NFO)PM1G-961-F17,N501,
STP-PM01(316); (NFO)PM1G-961-F17,N501, STP-PM01(315);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $8,579,781.13 100.00%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0M115PM107446

February 24, 2016 10:00AM

(NFO)PM1G-961-F17,N501, None; (NFO)PM1G-961-F17,N501,
STP-PM01(316); (NFO)PM1G-961-F17,N501, STP-PM01(315);

BLAND, BRISTOL, GRAYSON, WYTHE

108

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

486.910

TON

35.09000 17,085.67 69.25000 33,718.52

0020 10417

TACK COAT

52,709.000

GAL

2.00000 105,418.00 3.20000 168,668.80

0030 16340

ASPHALT CONCRETE TY. SM-9.5D

48,493.660

TON

79.45000 3,852,821.29 106.10000 5,145,177.33

0040 16370

ASPHALT CONCRETE TY. IM-19.0D

355.960

TON

81.20000 28,903.95 97.00000 34,528.12

0050 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,550.000

SY

22.60000 35,030.00 17.40000 26,970.00

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

449,074.580

SY

1.18000 529,908.00 2.29000 1,028,380.79

0070 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

228,915.23000 228,915.23 123,000.00000 123,000.00

Page 1 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3F600107912

12/02/16 COMPLETION DATE

PITTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) PM3F-071-F16, N501, STP-PM03(330); PM3F-071-F16, N501, NONE;
(NFO) PM3F-071-F16, N501, STP-PM03(331);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54020

TYPE A PAVEMENT LINE
MARKING 4"

67,660.000

LF

0.29000 19,621.40 0.29000 19,621.40

0090 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.37000 0.37 0.37000 0.37

0100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

111,377.000

LF

0.55000 61,257.35 0.59000 65,712.43

0110 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.69000 0.69 0.74000 0.74

0120 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

142,519.000

LF

0.82000 116,865.58 0.89000 126,841.91

0130 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.03000 1.03 1.12000 1.12

0140 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

7.64000 7.64 7.82000 7.82

Page 2 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3F600107912

12/02/16 COMPLETION DATE

PITTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) PM3F-071-F16, N501, STP-PM03(330); PM3F-071-F16, N501, NONE;
(NFO) PM3F-071-F16, N501, STP-PM03(331);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

18,485.660

LF

6.11000 112,947.38 6.25000 115,535.38

0160 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

93,127.000

LF

2.99000 278,449.73 2.99000 278,449.73

0170 54100

NS PAVEMENT MARKING
TEMPORARY

213,597.000

LF

0.12000 25,631.64 0.01000 2,135.97

0180 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "STOP
AHEAD"

1.000

EA

2,500.00000 2,500.00 2,500.00000 2,500.00

0190 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

56,200.000

LF

0.49000 27,538.00 0.49000 27,538.00

0200 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

182.000

SF

10.00000 1,820.00 10.00000 1,820.00

0210 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,515.000

EA

19.18000 29,057.70 24.99000 37,859.85

Page 3 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3F600107912

12/02/16 COMPLETION DATE

PITTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) PM3F-071-F16, N501, STP-PM03(330); PM3F-071-F16, N501, NONE;
(NFO) PM3F-071-F16, N501, STP-PM03(331);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

98.000

EA

149.99000 14,699.02 149.99000 14,699.02

0230 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

187.49000 187.49 187.49000 187.49

0240 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

400.00000 800.00 400.00000 800.00

0250 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

500.00000 500.00 500.00000 500.00

0260 54402

NS PAVE. MESSAGE MARKING
STOP AHEAD

1.000

EA

2,000.00000 2,000.00 2,000.00000 2,000.00

0270 54404

PAVE. MESSAGE MARK. R/R
CROSSING

3.000

EA

999.00000 2,997.00 999.00000 2,997.00

0280 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,248.75000 1,248.75 1,248.75000 1,248.75

Page 4 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3F600107912

12/02/16 COMPLETION DATE

PITTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) PM3F-071-F16, N501, STP-PM03(330); PM3F-071-F16, N501, NONE;
(NFO) PM3F-071-F16, N501, STP-PM03(331);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

Section Total with LCC: $5,496,212.91 $7,260,900.54

Life Cycle Costs:

$5,496,212.91 $7,260,900.54Section Totals:

Page 5 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3F600107912

12/02/16 COMPLETION DATE

PITTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) PM3F-071-F16, N501, STP-PM03(330); PM3F-071-F16, N501, NONE;
(NFO) PM3F-071-F16, N501, STP-PM03(331);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

32.09000 32.09 69.25000 69.25

Section Total with LCC: $32.09 $69.25

Life Cycle Costs:

$32.09 $69.25Section Totals:

( ) indicates item is bid as Lump Sum

$7,260,969.79$5,496,245.00

$5,496,245.00

Contract Item Totals

$7,260,969.79Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 6 of 6

2016 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM3F600107912

12/02/16 COMPLETION DATE

PITTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) PM3F-071-F16, N501, STP-PM03(330); PM3F-071-F16, N501, NONE;
(NFO) PM3F-071-F16, N501, STP-PM03(331);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $5,496,245.00 100.00%

2 A837 APAC-ATLANTIC, INC. $7,260,969.79 132.11%

Vendor Ranking

Contract ID:

2016 PLANT MIX (VOLUME 1 OF 2)

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM3F600107912

February 24, 2016 10:00AM

(NFO) PM3F-071-F16, N501, STP-PM03(330); PM3F-071-F16, N501, NONE;
(NFO) PM3F-071-F16, N501, STP-PM03(331);

PITTSYLVANIA

310

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

69,638.000

GAL

1.90000 132,312.20 2.10000 146,239.80

0020 10505

NS PAVEMENT IM-19.0A
PATCHING

2,479.640

TON

81.00000 200,850.84 73.50000 182,253.54

0030 10700

RUMBLE STRIP, ASPHALT

59,459.000

LF

0.09000 5,351.31 0.30000 17,837.70

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

8,611.450

TON

26.50000 228,203.43 45.00000 387,515.25

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

61,243.800

TON

60.45000 3,702,187.71 63.50000 3,888,981.30

0060 16355

ASPHALT CONCRETE TY.
SM-12.5D

11,035.060

TON

55.40000 611,342.32 64.00000 706,243.84

Page 1 of 9

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):608

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6B600107320

12/02/16 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

04/01/2016Date Printed:

(NFO)0000-966-221,P101, HSIP-966-6(076); (NFO)PM6B-966-F16,P401,
STP-PM06(372); PM6B-966-F16,P401, NONE; (NFO)PM6B-966-F16,P401,
STP-PM06(373); 0631-089-708, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16365

ASPHALT CONCRETE TY. IM-19.0A

3,810.050

TON

58.00000 220,982.90 61.00000 232,413.05

0080 16373

ASPH. CONC. TY. IM-19.0A (T)

36,387.130

TON

70.85000 2,578,028.16 72.25000 2,628,970.14

0090 16515

NS FLEXIBLE PAVEMENT
PLANING PATCHING

15,041.000

SY

5.58000 83,928.78 5.25000 78,965.25

0100 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

13,281.800

SY

4.25000 56,447.65 3.60000 47,814.48

0110 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

338,326.970

SY

1.73000 585,305.66 2.00000 676,653.94

0120 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

34,636.800

SY

3.10000 107,374.08 3.90000 135,083.52

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

115,800.00000 115,800.00 572,000.00000 572,000.00

Page 2 of 9

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):608

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6B600107320

12/02/16 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

04/01/2016Date Printed:

(NFO)0000-966-221,P101, HSIP-966-6(076); (NFO)PM6B-966-F16,P401,
STP-PM06(372); PM6B-966-F16,P401, NONE; (NFO)PM6B-966-F16,P401,
STP-PM06(373); 0631-089-708, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 51615

14/1 ENCLOSED COND. CABLE

9,128.000

LF

1.50000 13,692.00 1.13000 10,314.64

0150 51912

SAW CUT 3/8"

3,453.000

LF

13.00000 44,889.00 20.00000 69,060.00

0160 51913

SAWCUT 5/8"

280.000

LF

50.00000 14,000.00 28.00000 7,840.00

0170 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

619,806.000

LF

0.46000 285,110.76 0.52000 322,299.12

0180 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.58000 0.58 0.65000 0.65

0190 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

274,985.000

LF

0.64000 175,990.40 0.75000 206,238.75

0200 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

0.80000 0.80 0.94000 0.94
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):608

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6B600107320

12/02/16 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

04/01/2016Date Printed:

(NFO)0000-966-221,P101, HSIP-966-6(076); (NFO)PM6B-966-F16,P401,
STP-PM06(372); PM6B-966-F16,P401, NONE; (NFO)PM6B-966-F16,P401,
STP-PM06(373); 0631-089-708, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

2,650.000

LF

0.85000 2,252.50 0.95000 2,517.50

0220 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.06000 1.06 1.19000 1.19

0230 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

5.75000 5.75 6.50000 6.50

0240 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

378.000

LF

4.60000 1,738.80 5.20000 1,965.60

0250 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.05000 8.05 9.13000 9.13

0260 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,660.000

LF

6.44000 17,130.40 7.30000 19,418.00

0270 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) (24")

780.000

LF

4.20000 3,276.00 4.75000 3,705.00

Page 4 of 9

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):608

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6B600107320

12/02/16 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

04/01/2016Date Printed:

(NFO)0000-966-221,P101, HSIP-966-6(076); (NFO)PM6B-966-F16,P401,
STP-PM06(372); PM6B-966-F16,P401, NONE; (NFO)PM6B-966-F16,P401,
STP-PM06(373); 0631-089-708, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) (4")

1,003,542.000

LF

0.05000 50,177.10 0.06000 60,212.52

0290 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) (6")

1,010.000

LF

0.06000 60.60 0.07000 70.70

0300 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) (8")

500.000

LF

0.08000 40.00 0.09000 45.00

0310 54100

NS PAVEMENT MARKING
Transverse Raised Rumble Strips
(THERMO)

480.000

LF

1.80000 864.00 2.00000 960.00

0320 54101

NS PAVEMENT MARKING TEMP.
PAVE. MARK. (TY F) - Elongated
Arrow, Double

8.000

EA

66.00000 528.00 75.00000 600.00

0330 54101

NS PAVEMENT MARKING TEMP.
PAVE. MARK. (TY F) - Elongated
Arrow, Single

44.000

EA

42.00000 1,848.00 47.00000 2,068.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):608

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6B600107320

12/02/16 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

04/01/2016Date Printed:

(NFO)0000-966-221,P101, HSIP-966-6(076); (NFO)PM6B-966-F16,P401,
STP-PM06(372); PM6B-966-F16,P401, NONE; (NFO)PM6B-966-F16,P401,
STP-PM06(373); 0631-089-708, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 54101

NS PAVEMENT MARKING TEMP.
PAVE. MESSAGE - "R/R
CROSSING"

1.000

EA

400.00000 400.00 453.00000 453.00

0350 54101

NS PAVEMENT MARKING TEMP.
PAVE. MESSAGE - "SCHOOL"

3.000

EA

400.00000 1,200.00 453.00000 1,359.00

0360 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

2,599.000

LF

0.85000 2,209.15 0.95000 2,469.05

0370 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

3,605.000

SF

3.20000 11,536.00 3.60000 12,978.00

0380 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,947.000

EA

23.80000 46,338.60 27.00000 52,569.00

0390 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

177.000

EA

102.00000 18,054.00 115.00000 20,355.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):608

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6B600107320

12/02/16 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

04/01/2016Date Printed:

(NFO)0000-966-221,P101, HSIP-966-6(076); (NFO)PM6B-966-F16,P401,
STP-PM06(372); PM6B-966-F16,P401, NONE; (NFO)PM6B-966-F16,P401,
STP-PM06(373); 0631-089-708, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

127.50000 127.50 143.75000 143.75

0410 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

16.000

EA

160.00000 2,560.00 180.00000 2,880.00

0420 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

200.00000 200.00 225.00000 225.00

0430 54400

PAVEMENT MESSAGE MARK.
"ONLY"

14.000

EA

422.00000 5,908.00 478.00000 6,692.00

0440 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

3.000

EA

1,420.00000 4,260.00 1,610.00000 4,830.00

0450 54402

NS PAVE. MESSAGE MARKING
PAVEMENT MESSAGE "PED"

1.000

EA

540.00000 540.00 610.00000 610.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):608

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6B600107320

12/02/16 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

04/01/2016Date Printed:

(NFO)0000-966-221,P101, HSIP-966-6(076); (NFO)PM6B-966-F16,P401,
STP-PM06(372); PM6B-966-F16,P401, NONE; (NFO)PM6B-966-F16,P401,
STP-PM06(373); 0631-089-708, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 54402

NS PAVE. MESSAGE MARKING
PAVEMENT MESSAGE "XING"

1.000

EA

580.00000 580.00 658.00000 658.00

0470 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,775.00000 1,775.00 2,012.50000 2,012.50

0480 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

890.00000 890.00 1,010.00000 1,010.00

0490 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

527.50000 527.50 597.50000 597.50

0500 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,112.50000 1,112.50 1,262.50000 1,262.50

0510 56021

1" PVC CONDUIT

240.000

LF

15.00000 3,600.00 2.25000 540.00

Section Total with LCC: $9,341,547.09 $10,519,949.35

Life Cycle Costs:

$9,341,547.09 $10,519,949.35Section Totals:

Page 8 of 9

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):608

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6B600107320

12/02/16 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

04/01/2016Date Printed:

(NFO)0000-966-221,P101, HSIP-966-6(076); (NFO)PM6B-966-F16,P401,
STP-PM06(372); PM6B-966-F16,P401, NONE; (NFO)PM6B-966-F16,P401,
STP-PM06(373); 0631-089-708, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA SIGN AND
LIGHTING COMPANY,

DIVISION OF THE LANE CON

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

26.50000 26.50 40.00000 40.00

Section Total with LCC: $26.50 $40.00

Life Cycle Costs:

$26.50 $40.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,519,989.35$9,341,573.59

$9,341,573.59

Contract Item Totals

$10,519,989.35Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 9 of 9

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):608

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

CPM6B600107320

12/02/16 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

04/01/2016Date Printed:

(NFO)0000-966-221,P101, HSIP-966-6(076); (NFO)PM6B-966-F16,P401,
STP-PM06(372); PM6B-966-F16,P401, NONE; (NFO)PM6B-966-F16,P401,
STP-PM06(373); 0631-089-708, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $9,341,573.59 100.00%

2 V941 VIRGINIA SIGN AND LIGHTING COMPANY,
DIVISION OF THE LANE CON

$10,519,989.35 112.61%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

CPM6B600107320

February 24, 2016 10:00AM

(NFO)0000-966-221,P101, HSIP-966-6(076); (NFO)PM6B-966-F16,P401,
STP-PM06(372); PM6B-966-F16,P401, NONE; (NFO)PM6B-966-F16,P401,
STP-PM06(373); 0631-089-708, NONE;

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

608

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

57,772.000

GAL

1.60000 92,435.20 3.00000 173,316.00 4.85000 280,194.20

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

373.000

TON

44.00000 16,412.00 30.00000 11,190.00 40.00000 14,920.00

0030 16335

ASPHALT CONCRETE TY. SM-9.5A

45,778.720

TON

71.40000 3,268,600.61 81.50000 3,730,965.68 81.60000 3,735,543.55

0040 16365

ASPHALT CONCRETE TY. IM-19.0A

11,226.290

TON

71.00000 797,066.59 81.50000 914,942.64 76.50000 858,811.19

0050 16502

SURF. PREPARATION &
RESTORATION TYPE II

5,244.380

TON

139.00000 728,968.82 115.00000 603,103.70 175.00000 917,766.50

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

407,042.360

SY

2.08000 846,648.11 1.75000 712,324.13 2.60000 1,058,310.14

0070 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

91,643.200

SY

3.75000 343,662.00 3.50000 320,751.20 2.60000 238,272.32

Page 1 of 5

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):918

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108161N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

04/01/2016Date Printed:

PM9H-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

315,000.00000 315,000.00 140,000.00000 140,000.00 207,000.00000 207,000.00

0090 51615

14/1 ENCLOSED COND. CABLE

3,582.000

LF

2.10000 7,522.20 2.25000 8,059.50 2.01000 7,199.82

0100 51912

SAW CUT 3/8"

1,188.000

LF

7.20000 8,553.60 7.25000 8,613.00 6.90000 8,197.20

0110 51913

SAWCUT 5/8"

270.000

LF

8.40000 2,268.00 8.50000 2,295.00 8.05000 2,173.50

0120 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

29,290.000

LF

0.90000 26,361.00 0.75000 21,967.50 0.76000 22,260.40

0130 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.13000 1.13 0.94000 0.94 0.95000 0.95

0140 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

2,523.000

LF

1.05000 2,649.15 1.25000 3,153.75 2.07000 5,222.61

0150 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.31000 1.31 1.56000 1.56 2.59000 2.59

Page 2 of 5

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):918

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108161N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

04/01/2016Date Printed:

PM9H-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

5.94000 5.94 3.13000 3.13 7.47000 7.47

0170 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

254.000

LF

4.75000 1,206.50 2.50000 635.00 5.98000 1,518.92

0180 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.44000 10.44 6.25000 6.25 12.14000 12.14

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,508.000

LF

8.35000 12,591.80 5.00000 7,540.00 9.72000 14,657.76

0200 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

58,580.000

LF

0.13000 7,615.40 0.17000 9,958.60 0.16000 9,372.80

0210 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

1,156.000

LF

0.60000 693.60 1.00000 1,156.00 4.71000 5,444.76

0220 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

11.000

EA

100.00000 1,100.00 100.00000 1,100.00 128.80000 1,416.80

Page 3 of 5

2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):918

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108161N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

04/01/2016Date Printed:

PM9H-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

125.00000 125.00 125.00000 125.00 161.00000 161.00

0240 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

180.00000 360.00 200.00000 400.00 218.50000 437.00

0250 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

225.00000 225.00 250.00000 250.00 273.12000 273.12

0260 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,790.00000 1,790.00 1,000.00000 1,000.00 2,162.00000 2,162.00

0270 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,237.50000 2,237.50 1,250.00000 1,250.00 2,702.50000 2,702.50

0280 56022

1" METAL CONDUIT

45.000

LF

1.20000 54.00 11.00000 495.00 1.15000 51.75

Section Total with LCC: $6,484,164.90 $6,674,603.58 $7,394,092.99

Life Cycle Costs:

$7,394,092.99$6,484,164.90 $6,674,603.58Section Totals:
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):918

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108161N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

04/01/2016Date Printed:

PM9H-029-F16, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

39.00000 39.00 20.00000 20.00 40.00000 40.00

Section Total with LCC: $39.00 $20.00 $40.00

Life Cycle Costs:

$40.00$39.00 $20.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,674,623.58$6,484,203.90 $7,394,132.99

$6,484,203.90

Contract Item Totals

$6,674,623.58 7,394,132.99Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2016 PLANT MIX ( VOLUME 1 OF 2 )

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):918

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000108161N01

12/02/16 COMPLETION DATE

FAIRFAX

Min: Max:

04/01/2016Date Printed:

PM9H-029-F16, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$6,484,203.90 100.00%

2 A477 ARTHUR CONSTRUCTION CO., INC. $6,674,623.58 102.94%

3 F034 FORT MYER CONSTRUCTION CORPORATION $7,394,132.99 114.03%

Vendor Ranking

Contract ID:

2016 PLANT MIX ( VOLUME 1 OF 2 )

NORTHERN VA. / FAIRFAXLetting Date:

Contract Description:

District(s):

12/02/16 COMPLETION DATE

C0000108161N01

February 24, 2016 10:00AM

PM9H-029-F16, N501, NONE;

FAIRFAX

918

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

595,725.92000 595,725.92 175,000.00000 175,000.00 105,000.00000 105,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

123,000.00000 123,000.00 78,000.00000 78,000.00 75,894.21000 75,894.21

0030 00111

CLEARING AND GRUBBING

3.300

ACRE

3,100.00000 10,230.00 10,909.10000 36,000.03 23,033.05000 76,009.07

0050 00120

REGULAR EXCAVATION

54,967.000

CY

10.83000 595,292.61 15.89000 873,425.63 14.14000 777,233.38

0060 00140

BORROW EXCAVATION

8,014.000

CY

1.50000 12,021.00 10.80000 86,551.20 11.98000 96,007.72

0065 00170

NS SOIL BIORETENTION SOIL
MIXTURE

1,000.000

CY

115.23000 115,230.00 35.00000 35,000.00 162.30000 162,300.00

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

255.000

CY

11.80000 3,009.00 10.00000 2,550.00 25.41000 6,479.55

Page 1 of 78

WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00506

NS BEDDING MATL. AGGR. NO. 8

26.000

TON

40.36000 1,049.36 30.00000 780.00 48.58000 1,263.08

0090 00525

CONCRETE CLASS A3 MISC.

45.000

CY

550.47000 24,771.15 450.00000 20,250.00 1,176.98000 52,964.10

0100 00529

FLOWABLE BACKFILL

178.000

CY

180.24000 32,082.72 175.00000 31,150.00 243.45000 43,334.10

0110 00590

COMB. UNDERDRAIN CD-1

33.000

LF

36.45000 1,202.85 50.00000 1,650.00 21.25000 701.25

0120 00598

NS UNDERDRAIN PIPE 6"

862.000

LF

9.90000 8,533.80 15.00000 12,930.00 18.08000 15,584.96

0130 00700

POST INSTALLATION INSPECTION

5,807.000

LF

2.00000 11,614.00 2.00000 11,614.00 3.79000 22,008.53

0140 01180

18" PIPE

644.000

LF

30.03000 19,339.32 24.00000 15,456.00 69.39000 44,687.16

0150 01182

18" CONC. PIPE

1,051.000

LF

65.52000 68,861.52 44.29000 46,548.79 73.88000 77,647.88

0160 01186

STORM SEWER PIPE 18"

4,351.000

LF

31.82000 138,448.82 28.00000 121,828.00 67.85000 295,215.35
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 01242

24" CONC. PIPE

264.000

LF

85.89000 22,674.96 52.41000 13,836.24 102.95000 27,178.80

0180 01246

STORM SEWER PIPE 24"

340.000

LF

50.54000 17,183.60 34.95000 11,883.00 93.03000 31,630.20

0190 01302

30" CONC. PIPE

50.000

LF

123.29000 6,164.50 74.19000 3,709.50 138.91000 6,945.50

0200 01362

36" CONC. PIPE

132.000

LF

188.95000 24,941.40 85.00000 11,220.00 149.91000 19,788.12

0210 01422

42" CONC. PIPE

61.000

LF

218.02000 13,299.22 122.00000 7,442.00 177.44000 10,823.84

0220 01426

STORM SEWER PIPE 42"

452.000

LF

143.37000 64,803.24 87.25000 39,437.00 116.57000 52,689.64

0230 02240

38" X 24" ELLIPTICAL PIPE

276.000

LF

135.64000 37,436.64 134.50000 37,122.00 159.97000 44,151.72

0240 06180

18" END SECTION ES-1 OR 2

43.000

EA

487.00000 20,941.00 550.00000 23,650.00 389.98000 16,769.14

0250 06181

18" END SECTION ES-1

6.000

EA

575.00000 3,450.00 550.00000 3,300.00 884.24000 5,305.44
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 06240

24" END SECTION ES-1 OR 2

1.000

EA

690.79000 690.79 625.50000 625.50 593.46000 593.46

0270 06241

24" END SECTION ES-1

2.000

EA

790.79000 1,581.58 625.50000 1,251.00 1,021.83000 2,043.66

0280 06301

30" END SECTION ES-1

2.000

EA

1,102.52000 2,205.04 922.78000 1,845.56 1,273.42000 2,546.84

0290 06361

36" END SECTION ES-1

1.000

EA

1,683.57000 1,683.57 1,550.00000 1,550.00 1,963.83000 1,963.83

0300 06420

42" END SECTION ES-1 OR 2

1.000

EA

2,032.55000 2,032.55 1,750.00000 1,750.00 1,616.39000 1,616.39

0310 06740

DROP INLET DI-1

1.000

EA

1,640.23000 1,640.23 2,288.50000 2,288.50 2,594.09000 2,594.09

0320 06759

DROP INLET DI-2BB,L=10'

1.000

EA

4,905.95000 4,905.95 4,430.34000 4,430.34 5,117.64000 5,117.64

0330 06820

DROP INLET DI-3B,L=10'

27.000

EA

2,893.38000 78,121.26 3,367.00000 90,909.00 3,371.40000 91,027.80

0340 06829

DROP INLET DI-3BB,L=10'

1.000

EA

5,273.78000 5,273.78 4,800.00000 4,800.00 4,749.08000 4,749.08
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 06832

DROP INLET DI-3BB,L=16'

1.000

EA

6,132.55000 6,132.55 5,765.00000 5,765.00 5,769.52000 5,769.52

0360 07506

DROP INLET DI-5

1.000

EA

2,145.58000 2,145.58 2,900.00000 2,900.00 3,194.59000 3,194.59

0370 07508

DROP INLET DI-7

1.000

EA

2,800.51000 2,800.51 3,250.00000 3,250.00 3,853.98000 3,853.98

0380 08918

DROP INLET DI-12A,L=10'

6.000

EA

4,561.90000 27,371.40 3,788.48000 22,730.88 4,478.30000 26,869.80

0390 09056

MANHOLE MH-1 OR 2

102.000

LF

264.09000 26,937.18 245.30000 25,020.60 359.95000 36,714.90

0400 09057

FRAME & COVER MH-1

12.000

EA

407.42000 4,889.04 350.00000 4,200.00 470.14000 5,641.68

0410 09150

EROSION CONTROL STONE
CLASS I, EC-1

259.000

TON

41.91000 10,854.69 35.00000 9,065.00 39.65000 10,269.35

0420 09155

GABIONS

54.000

CY

192.52000 10,396.08 182.00000 9,828.00 131.72000 7,112.88

0430 09185

PAVED DITCH PG-2A

28.000

SY

86.39000 2,418.92 120.00000 3,360.00 86.56000 2,423.68
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 09215

PAVED DITCH PG-5

566.000

SY

47.50000 26,885.00 102.00000 57,732.00 70.33000 39,806.78

0450 09250

SLOPE DRAIN

9.000

EA

766.50000 6,898.50 650.00000 5,850.00 1,386.78000 12,481.02

0460 10128

AGGR. BASE MATL. TY. I NO. 21B

9,142.000

TON

20.42000 186,679.64 17.45000 159,527.90 21.29000 194,633.18

0470 10610

ASPHALT CONCRETE TY. IM-19.0A

2,462.000

TON

51.30000 126,300.60 56.43000 138,930.66 51.30000 126,300.60

0480 10642

ASPHALT CONCRETE TY.
BM-25.0A

4,915.000

TON

47.78000 234,838.70 52.23000 256,710.45 47.78000 234,838.70

0490 11040

CONCRETE ENTRANCE PAVE. 7"

138.000

SY

67.67000 9,338.46 104.00000 14,352.00 70.33000 9,705.54

0500 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

677.000

LF

2.00000 1,354.00 4.50000 3,046.50 3.89000 2,633.53

0510 12020

STD. CURB CG-2

93.000

LF

20.50000 1,906.50 30.00000 2,790.00 19.48000 1,811.64

0520 12022

RADIAL CURB CG-2

135.000

LF

35.22000 4,754.70 40.00000 5,400.00 19.48000 2,629.80
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 12600

STD. COMB. CURB & GUTTER
CG-6

7,287.000

LF

18.31000 133,424.97 17.00000 123,879.00 18.39000 134,007.93

0540 12610

RADIAL COMB. CURB & GUTTER
CG-6

598.000

LF

21.87000 13,078.26 24.50000 14,651.00 19.48000 11,649.04

0550 12940

ENTRANCE GUTTER CG-9D

1,064.000

SY

85.80000 91,291.20 110.00000 117,040.00 70.33000 74,831.12

0560 13108

CG-12 DETECTABLE WARNING
SURFACE

123.000

SY

236.90000 29,138.70 295.00000 36,285.00 248.86000 30,609.78

0570 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

2,142.000

SY

33.24000 71,200.08 55.00000 117,810.00 43.82000 93,862.44

0580 13315

GUARDRAIL TERMINAL GR-11

3.000

EA

880.00000 2,640.00 1,100.00000 3,300.00 865.60000 2,596.80

0590 13320

GUARDRAIL GR-2

2,078.000

LF

17.05000 35,429.90 22.00000 45,716.00 16.77000 34,848.06

0600 13331

RAD. GUARDRAIL GR-2

103.000

LF

19.80000 2,039.40 27.50000 2,832.50 19.48000 2,006.44
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,695.00000 5,390.00 3,300.00000 6,600.00 2,650.90000 5,301.80

0620 13349

GUARDRAIL TERMINAL SITE
PREPARATION

5.000

EA

550.00000 2,750.00 1,500.00000 7,500.00 541.00000 2,705.00

0630 13520

RETAINING WALL RW-2

312.000

CY

412.99000 128,852.88 425.00000 132,600.00 539.32000 168,267.84

0640 13530

RETAINING WALL RW-3

186.000

CY

377.64000 70,241.04 425.00000 79,050.00 459.85000 85,532.10

0650 13561

POROUS BACKFILL

167.000

CY

79.64000 13,299.88 45.00000 7,515.00 61.67000 10,298.89

0660 13565

RETAINING WALL EXCAVATION

1,105.000

CY

34.69000 38,332.45 12.50000 13,812.50 25.41000 28,078.05

0670 16350

ASPHALT CONCRETE TY.
SM-12.5A

3,052.000

TON

60.01000 183,150.52 66.01000 201,462.52 60.01000 183,150.52

0680 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

657.000

SY

7.80000 5,124.60 8.70000 5,715.90 7.00000 4,599.00
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 22643

FENCE FE-CL

743.000

LF

25.00000 18,575.00 18.36000 13,641.48 27.05000 20,098.15

0700 22653

LINE BRACE UNIT FE-CL

68.000

EA

150.00000 10,200.00 250.00000 17,000.00 162.30000 11,036.40

0710 22663

CORNER BRACE UNIT FE-CL

10.000

EA

150.00000 1,500.00 195.00000 1,950.00 162.30000 1,623.00

0720 22677

GATE FE-CL L=14'

1.000

EA

1,200.00000 1,200.00 1,250.00000 1,250.00 1,298.40000 1,298.40

0730 24100

ALLAYING DUST

495.000

HR

8.00000 3,960.00 10.00000 4,950.00 23.82000 11,790.90

0740 24152

TYPE III BARRICADE 8'

27.000

EA

469.25000 12,669.75 300.00000 8,100.00 167.93000 4,534.11

0750 24160

CONSTRUCTION SIGNS

2,896.000

SF

20.00000 57,920.00 10.00000 28,960.00 15.45000 44,743.20

0760 24260

CR. RUN AGGR. NO. 25 OR 26

11.000

TON

43.53000 478.83 35.00000 385.00 27.20000 299.20

0770 24272

TRUCK MOUNTED ATTENUATOR

80.000

HR

45.00000 3,600.00 35.00000 2,800.00 33.16000 2,652.80
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 24278

GROUP 2 CHANNELIZING
DEVICES

145,380.000

DAY

0.42000 61,059.60 0.50000 72,690.00 0.48000 69,782.40

0790 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,360.000

HR

8.00000 26,880.00 4.00000 13,440.00 6.14000 20,630.40

0800 24281

ELECTRONIC ARROW

17,280.000

HR

3.00000 51,840.00 4.00000 69,120.00 6.14000 106,099.20

0810 24282

FLAGGER SERVICE

2,000.000

HR

13.00000 26,000.00 18.00000 36,000.00 30.19000 60,380.00

0820 24400

OBSCURING ROADWAY

0.500

UNIT

1,000.00000 500.00 10,000.00000 5,000.00 693.24000 346.62

0830 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

16,546.000

SY

1.00000 16,546.00 3.00000 49,638.00 2.94000 48,645.24

0840 24600

REMOVE EXISTING GUARDRAIL

799.000

LF

1.20000 958.80 3.00000 2,397.00 1.94000 1,550.06

0850 24825

NS MODIFY EXIST. DROP INLET

1.000

EA

1,800.00000 1,800.00 1,500.00000 1,500.00 1,345.20000 1,345.20
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 25002

HANDRAIL HR-1 TYPE I

48.000

LF

226.23000 10,859.04 145.00000 6,960.00 230.47000 11,062.56

0870 25003

HANDRAIL HR-1 TYPE II

546.000

LF

187.78000 102,527.88 85.00000 46,410.00 230.47000 125,836.62

0880 25506

FIELD OFFICE TY.II

18.000

MO

1,855.00000 33,390.00 750.00000 13,500.00 1,465.85000 26,385.30

0890 26127

DRY RIPRAP CL.I 26"

450.000

TON

28.53000 12,838.50 350.00000 157,500.00 36.59000 16,465.50

0900 27012

TOPSOIL CLASS A 2"

0.400

ACRE

15,000.00000 6,000.00 3,500.00000 1,400.00 6,325.80000 2,530.32

0910 27102

REGULAR SEED

1,411.000

LB

8.00000 11,288.00 12.00000 16,932.00 17.31000 24,424.41

0920 27103

OVERSEEDING

672.000

LB

8.00000 5,376.00 12.00000 8,064.00 17.31000 11,632.32

0930 27104

LEGUME SEED

90.000

LB

46.00000 4,140.00 40.00000 3,600.00 22.72000 2,044.80

0940 27105

LEGUME OVERSEEDING

56.000

LB

46.00000 2,576.00 40.00000 2,240.00 22.72000 1,272.32
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 27215

FERTILIZER(15-30-15)

1.600

TON

875.00000 1,400.00 2,500.00000 4,000.00 2,380.40000 3,808.64

0960 27250

LIME

21.300

TON

180.00000 3,834.00 150.00000 3,195.00 135.25000 2,880.83

0970 27300

SOD

660.000

SY

7.98000 5,266.80 8.00000 5,280.00 7.57000 4,996.20

0980 27321

PROTECTIVE COVERING EC-2

1,499.000

SY

1.63000 2,443.37 3.25000 4,871.75 2.71000 4,062.29

0990 27325

SOIL STABILIZATION MAT EC-3
TYPE A

814.000

SY

3.16000 2,572.24 6.25000 5,087.50 6.76000 5,502.64

1000 27410

CHECK DAM, ROCK TY. I

2.000

EA

405.50000 811.00 250.00000 500.00 200.50000 401.00

1010 27415

CHECK DAM(ROCK) TY. II

160.000

EA

173.30000 27,728.00 250.00000 40,000.00 196.93000 31,508.80

1020 27422

DEWATERING BASIN

3.000

EA

822.00000 2,466.00 1,750.00000 5,250.00 1,112.14000 3,336.42

1030 27430

SILTATION CONTROL
EXCAVATION

3,462.000

CY

1.00000 3,462.00 5.00000 17,310.00 1.29000 4,465.98
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(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 27451

INLET PROTECTION TYPE A

10.000

EA

250.00000 2,500.00 250.00000 2,500.00 338.25000 3,382.50

1050 27461

INLET PROTECTION TYPE B

34.000

EA

200.00000 6,800.00 225.00000 7,650.00 338.25000 11,500.50

1060 27500

GEOTEXTILE FABRIC

1,070.000

SY

3.22000 3,445.40 3.00000 3,210.00 2.85000 3,049.50

1070 27505

TEMP. SILT FENCE

9,628.000

LF

1.66000 15,982.48 2.50000 24,070.00 3.00000 28,884.00

1080 27506

TEMP. FILTER BARRIER

4,112.000

LF

1.66000 6,825.92 2.50000 10,280.00 3.00000 12,336.00

1090 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

1,750.000

CY

9.15000 16,012.50 15.00000 26,250.00 15.22000 26,635.00

1100 27552

NS NO. 57 STONE ...

95.000

TON

49.97000 4,747.15 30.00000 2,850.00 29.44000 2,796.80

1110 27564

STORM WATER MANAGEMENT
RISER PIPE 48"

29.000

LF

471.55000 13,674.95 625.00000 18,125.00 548.15000 15,896.35

1120 27600

CLOSING WELL

5.000

EA

927.50000 4,637.50 750.00000 3,750.00 1,215.35000 6,076.75

Page 13 of 78

WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1130 28810

MULCHING

67.000

UNIT

68.75000 4,606.25 68.00000 4,556.00 43.28000 2,899.76

1140 28820

WATERING

35.000

UNIT

220.00000 7,700.00 60.00000 2,100.00 85.68000 2,998.80

1150 38900

NS PLANT OR TREE BLUE JOINT
REED GRASS PLANT

315.000

EA

33.65000 10,599.75 23.50000 7,402.50 3.25000 1,023.75

1160 38900

NS PLANT OR TREE
SWITCHGRASS PLANT

315.000

EA

33.38000 10,514.70 23.50000 7,402.50 3.25000 1,023.75

1170 40002

3/4" WATER SERVICE LINE

434.000

LF

16.50000 7,161.00 37.75000 16,383.50 27.05000 11,739.70

1180 40003

1" WATER SERVICE LINE

95.000

LF

17.60000 1,672.00 45.10000 4,284.50 30.30000 2,878.50

1190 40041

4" DI WATER MAIN

473.000

LF

50.60000 23,933.80 76.02000 35,957.46 60.05000 28,403.65

1200 40081

8" DI WATER MAIN

3,186.000

LF

52.25000 166,468.50 45.14000 143,816.04 66.54000 211,996.44

1210 40121

12" DI WATER MAIN

33.000

LF

192.50000 6,352.50 303.40000 10,012.20 227.22000 7,498.26
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(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 40912

12" OFFSET EXIST. PIPE

18.000

LF

253.00000 4,554.00 411.55000 7,407.90 335.42000 6,037.56

1230 40991

NS WATER UTILITY 2" HDPE
ENCASEMENT PIPE

14.000

LF

27.50000 385.00 30.40000 425.60 37.87000 530.18

1240 41004

4" GATE VALVE & BOX

4.000

EA

1,647.80000 6,591.20 1,128.75000 4,515.00 1,265.94000 5,063.76

1250 41008

8" GATE VALVE & BOX

2.000

EA

2,098.25000 4,196.50 1,884.75000 3,769.50 1,568.90000 3,137.80

1260 41104

ADJUST EXIST. VALVE BOX

1.000

EA

165.00000 165.00 939.75000 939.75 270.50000 270.50

1270 41403

8"X8" TAPPING SLEEVE VALVE &
BOX

1.000

EA

4,400.00000 4,400.00 2,829.75000 2,829.75 4,328.00000 4,328.00

1280 41967

5/8" WATER METER BOX & YOKE

13.000

EA

1,936.00000 25,168.00 1,653.75000 21,498.75 1,731.20000 22,505.60

1290 41983

NS WATER FACILITIES WATER
FACILITIES PRESSURE REDUCING
VALVE VAULT

(1)

LS

53,601.90000 53,601.90 36,748.95000 36,748.95 70,330.00000 70,330.00
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(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1300 42000

NS SEWER PIPE SEWER PIPE 8"
HDPE ENCASEMENT PIPE

10.000

LF

33.00000 330.00 257.25000 2,572.50 64.92000 649.20

1310 42044

4" SANITARY SERVICE LATERAL
CONNECTION

109.000

LF

42.35000 4,616.15 192.10000 20,938.90 51.94000 5,661.46

1320 42047

4" SANITARY SEWER FORCE MAIN

613.000

LF

21.78000 13,351.14 40.90000 25,071.70 34.62000 21,222.06

1330 42082

8" DI SANITARY SEWER PIPE

1,757.000

LF

99.00000 173,943.00 330.49000 580,670.93 119.02000 209,118.14

1340 42708

8" SANITARY DROP CONNECTION

27.000

LF

68.20000 1,841.40 210.00000 5,670.00 162.30000 4,382.10

1350 42755

SANITARY SEWER MANHOLE

203.000

LF

385.82000 78,321.46 680.66000 138,173.98 378.70000 76,876.10

1360 42764

MANHOLE FRAME & COVER F&C-1

20.000

EA

691.92000 13,838.40 488.25000 9,765.00 411.16000 8,223.20

1370 42788

2" AIR RELEASE VALVE & BOX
FORCE MAIN

1.000

EA

3,127.03000 3,127.03 557.86000 557.86 3,246.00000 3,246.00
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(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1380 42845

4" SEWER CLEANOUT

6.000

EA

428.34000 2,570.04 1,044.75000 6,268.50 595.10000 3,570.60

1390 50108

SIGN PANEL

89.750

SF

61.64000 5,532.19 48.77000 4,377.11 13.80000 1,238.55

1400 50430

SIGN POST STP-1  2"

135.000

LF

47.14000 6,363.90 30.31000 4,091.85 6.22000 839.70

1410 50490

CONCRETE FOUNDATION STP-1

15.000

EA

1,251.20000 18,768.00 1,063.45000 15,951.75 108.20000 1,623.00

1420 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

17.000

EA

402.60000 6,844.20 378.63000 6,436.71 396.01000 6,732.17

1445 51425

NS SIGNAL POLE MP-1 20' TY. II,
ONE 56' MAST ARM, ONE 30' MAST
ARM

1.000

EA

96,014.47000 96,014.47 20,171.79000 20,171.79 94,443.32000 94,443.32

1460 51541

NS DETECTOR CAMERA
MOUNTING BRACKET, TY. III

2.000

EA

871.39000 1,742.78 855.20000 1,710.40 857.13000 1,714.26

1470 51541

NS DETECTOR MONITOR TYPE III

1.000

EA

511.37000 511.37 500.68000 500.68 503.00000 503.00
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(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1480 51541

NS DETECTOR USB MOUSE, TYPE
III

1.000

EA

177.89000 177.89 167.20000 167.20 174.98000 174.98

1490 51602

14/4 CONDUCTOR CABLE

381.000

LF

4.62000 1,760.22 4.24000 1,615.44 4.54000 1,729.74

1500 51607

14/7 CONDUCTOR CABLE

144.000

LF

4.88000 702.72 4.49000 646.56 4.80000 691.20

1510 51614

NS CONDUCTOR CABLE 8/1

258.000

LF

3.78000 975.24 3.46000 892.68 3.72000 959.76

1520 51614

NS CONDUCTOR CABLE CAT 5
OUTDOOR

40.000

LF

6.18000 247.20 0.57000 22.80 6.08000 243.20

1530 51830

HANGER ASSEMBLY SM-3, ONE
WAY

5.000

EA

425.28000 2,126.40 400.99000 2,004.95 418.32000 2,091.60

1540 52002

NS TRAFFIC SIGNALIZATION
DETECTOR 360 DEG. VIDEO
DETECTION CAMERA TY. III

2.000

EA

3,653.84000 7,307.68 3,621.45000 7,242.90 3,594.06000 7,188.12
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(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1550 52002

NS TRAFFIC SIGNALIZATION
DETECTOR VIDEO DETECTION
(TY. III)

1.000

EA

18,152.06000 18,152.06 18,087.29000 18,087.29 17,855.02000 17,855.02

1560 54028

TYPE A PAVEMENT LINE
MARKING 24"

12.000

LF

20.00000 240.00 16.78000 201.36 3.79000 45.48

1570 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

11,728.000

LF

1.45000 17,005.60 1.38000 16,184.64 1.00000 11,728.00

1580 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

270.000

LF

22.00000 5,940.00 23.65000 6,385.50 12.44000 3,358.80

1590 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

19,716.000

LF

0.57000 11,238.12 1.26000 24,842.16 1.59000 31,348.44

1600 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

48.000

EA

129.00000 6,192.00 434.50000 20,856.00 162.30000 7,790.40

1610 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

8.000

EA

300.00000 2,400.00 8.85000 70.80 216.40000 1,731.20
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(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1620 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

16,011.000

LF

0.99000 15,850.89 1.60000 25,617.60 1.62000 25,937.82

1630 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

2,481.000

LF

2.00000 4,962.00 3.25000 8,063.25 3.52000 8,733.12

1640 55502

LUMINAIRE 250 WATT H.P.S.

1.000

EA

396.83000 396.83 380.63000 380.63 390.33000 390.33

1650 56014

ELECT. SER. GRD.
ELECTRODE(10')

1.000

EA

176.85000 176.85 163.25000 163.25 173.95000 173.95

1660 56030

2" CONDUIT

38.000

LF

6.14000 233.32 5.64000 214.32 6.04000 229.52

1670 56205

TEST BORE

1.000

EA

2,678.96000 2,678.96 2,668.27000 2,668.27 2,635.12000 2,635.12

1680 70000

NS DEMO. OF BLDG. PAR. 016,
D-17

(1)

LS

500.00000 500.00 1,500.00000 1,500.00 324.60000 324.60

1690 70000

NS DEMO. OF BLDG. PAR. 016,
D-907

(1)

LS

500.00000 500.00 1,500.00000 1,500.00 54.10000 54.10
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(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.
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PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1700 70000

NS DEMO. OF BLDG. PAR. 016,
D-909

(1)

LS

500.00000 500.00 1,500.00000 1,500.00 250.00000 250.00

1710 70000

NS DEMO. OF BLDG. PAR. 019,
D-21

(1)

LS

100.00000 100.00 1,500.00000 1,500.00 250.00000 250.00

1720 70000

NS DEMO. OF BLDG. PAR. 019,
D-910

(1)

LS

500.00000 500.00 1,500.00000 1,500.00 250.00000 250.00

1730 70000

NS DEMO. OF BLDG. PAR. 019,
D-911

(1)

LS

100.00000 100.00 1,500.00000 1,500.00 250.00000 250.00

1740 70000

NS DEMO. OF BLDG. PAR. 042,
D-19

(1)

LS

1,300.00000 1,300.00 1,500.00000 1,500.00 270.50000 270.50

1750 70000

NS DEMO. OF BLDG. PAR. 043, D-2

(1)

LS

0.01000 0.01 1,500.00000 1,500.00 250.00000 250.00

1760 70000

NS DEMO. OF BLDG. PAR. 052,
D-18

(1)

LS

1,000.00000 1,000.00 500.00000 500.00 973.80000 973.80

1770 70000

NS DEMO. OF BLDG. PAR. 052, D-3

(1)

LS

2,500.00000 2,500.00 2,500.00000 2,500.00 9,521.60000 9,521.60
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100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1780 70000

NS DEMO. OF BLDG. PAR. 052, D-4

(1)

LS

1,000.00000 1,000.00 1,000.00000 1,000.00 541.00000 541.00

1790 70000

NS DEMO. OF BLDG. PAR. 052, D-5

(1)

LS

2,000.00000 2,000.00 2,500.00000 2,500.00 3,137.80000 3,137.80

1800 70000

NS DEMO. OF BLDG. PAR. 052, D-6

(1)

LS

2,000.00000 2,000.00 2,500.00000 2,500.00 2,705.00000 2,705.00

1810 70000

NS DEMO. OF BLDG. PAR. 052,
D-901

(1)

LS

1,000.00000 1,000.00 500.00000 500.00 250.00000 250.00

1820 70000

NS DEMO. OF BLDG. PAR. 052,
D-902

(1)

LS

1,316.50000 1,316.50 500.00000 500.00 250.00000 250.00

1830 70000

NS DEMO. OF BLDG. PAR. 054,
D-11

(1)

LS

1,500.00000 1,500.00 2,000.00000 2,000.00 9,521.60000 9,521.60

1840 70000

NS DEMO. OF BLDG. PAR. 054,
D-22

(1)

LS

100.00000 100.00 3,500.00000 3,500.00 250.00000 250.00

1850 70000

NS DEMO. OF BLDG. PAR. 054,
D903

(1)

LS

616.50000 616.50 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1860 70000

NS DEMO. OF BLDG. PAR. 057,
D-904

(1)

LS

616.50000 616.50 3,500.00000 3,500.00 500.00000 500.00

1870 70000

NS DEMO. OF BLDG. PAR. 057,
D-912

(1)

LS

400.00000 400.00 3,500.00000 3,500.00 250.00000 250.00

1880 70000

NS DEMO. OF BLDG. PAR. 061,
D-905

(1)

LS

616.50000 616.50 500.00000 500.00 500.00000 500.00

1890 70000

NS DEMO. OF BLDG. PAR. 061,
D-906

(1)

LS

0.01000 0.01 3,500.00000 3,500.00 324.60000 324.60

1900 70005

NS DEMOLITION WITH ACM PAR.
019, D-1

(1)

LS

4,000.00000 4,000.00 3,500.00000 3,500.00 19,259.60000 19,259.60

1910 70005

NS DEMOLITION WITH ACM PAR.
052, D-7

(1)

LS

1,000.00000 1,000.00 3,500.00000 3,500.00 1,558.08000 1,558.08

1920 70005

NS DEMOLITION WITH ACM PAR.
052, D-9

(1)

LS

4,000.00000 4,000.00 3,500.00000 3,500.00 18,177.60000 18,177.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1930 70005

NS DEMOLITION WITH ACM PAR.
054, D-12

(1)

LS

4,000.00000 4,000.00 3,500.00000 3,500.00 13,849.60000 13,849.60

1940 70005

NS DEMOLITION WITH ACM PAR.
054, D13

(1)

LS

500.00000 500.00 3,500.00000 3,500.00 324.60000 324.60

1950 70005

NS DEMOLITION WITH ACM PAR.
057, D-14

(1)

LS

2,500.00000 2,500.00 3,500.00000 3,500.00 8,439.60000 8,439.60

1960 70110

FRIABLE ACM

75.000

SF

18.75000 1,406.25 10.00000 750.00 20.29000 1,521.75

1970 70112

CAT II NF ACM

11.000

SF

21.00000 231.00 22.00000 242.00 22.72000 249.92

1980 70113

CAT II NF ACM

378.000

LF

5.50000 2,079.00 5.00000 1,890.00 5.95000 2,249.10

1990 70200

NS CLEARING OF PARCEL NO. 016

(1)

LS

100.00000 100.00 750.00000 750.00 100.00000 100.00

2000 70200

NS CLEARING OF PARCEL NO. 019

(1)

LS

100.00000 100.00 750.00000 750.00 100.00000 100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2010 70200

NS CLEARING OF PARCEL NO. 043

(1)

LS

100.00000 100.00 750.00000 750.00 100.00000 100.00

2020 70200

NS CLEARING OF PARCEL NO. 052

(1)

LS

100.00000 100.00 750.00000 750.00 100.00000 100.00

2030 70200

NS CLEARING OF PARCEL NO. 054

(1)

LS

100.00000 100.00 750.00000 750.00 100.00000 100.00

2040 70200

NS CLEARING OF PARCEL NO. 057

(1)

LS

100.00000 100.00 750.00000 750.00 100.00000 100.00

2050 70200

NS CLEARING OF PARCEL NO. 061

(1)

LS

100.00000 100.00 750.00000 750.00 100.00000 100.00

2060 70515

NS ENVIR.PROTECTION
CONTAMINATED GRND. WATER
MGT. AND DISPOSAL

600.000

GAL

2.50000 1,500.00 10.00000 6,000.00 5.00000 3,000.00

2070 70525

NS ENVIR. PROTECTION
CONTAMINATED SOIL
MANAGEMENT

862.000

TON

9.50000 8,189.00 50.00000 43,100.00 30.00000 25,860.00

2075 70520

NS ENVIR. PROTECTION (LUMP
SUM)

(1)

LS

8,555.00000 8,555.00 25,000.00000 25,000.00 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) GLASS MACHINERY AND
EXCAVATION, INC.

(3) W-L CONSTRUCTION &
PAVING, INC.

Section Total with LCC: $5,118,395.90 $5,657,157.59 $5,658,990.26

Life Cycle Costs:

$5,658,990.26$5,118,395.90 $5,657,157.59Section Totals:

( ) indicates item is bid as Lump Sum

$5,657,157.59$5,118,395.90 $5,658,990.26

$5,118,395.90

Contract Item Totals

$5,657,157.59 5,658,990.26Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

244,000.00000 244,000.00 250,000.00000 250,000.00 295,000.00000 295,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

76,000.00000 76,000.00 100,000.00000 100,000.00 45,000.00000 45,000.00

0030 00111

CLEARING AND GRUBBING

3.300

ACRE

12,500.00000 41,250.00 80,000.00000 264,000.00 30,000.00000 99,000.00

0050 00120

REGULAR EXCAVATION

54,967.000

CY

11.00000 604,637.00 7.00000 384,769.00 14.25000 783,279.75

0060 00140

BORROW EXCAVATION

8,014.000

CY

7.75000 62,108.50 7.00000 56,098.00 12.50000 100,175.00

0065 00170

NS SOIL BIORETENTION SOIL
MIXTURE

1,000.000

CY

172.00000 172,000.00 155.00000 155,000.00 181.50000 181,500.00

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

255.000

CY

45.00000 11,475.00 20.00000 5,100.00 65.00000 16,575.00

0080 00506

NS BEDDING MATL. AGGR. NO. 8

26.000

TON

40.00000 1,040.00 25.00000 650.00 32.00000 832.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00525

CONCRETE CLASS A3 MISC.

45.000

CY

750.00000 33,750.00 1,500.00000 67,500.00 525.28000 23,637.60

0100 00529

FLOWABLE BACKFILL

178.000

CY

230.00000 40,940.00 165.00000 29,370.00 200.00000 35,600.00

0110 00590

COMB. UNDERDRAIN CD-1

33.000

LF

33.00000 1,089.00 10.00000 330.00 20.00000 660.00

0120 00598

NS UNDERDRAIN PIPE 6"

862.000

LF

23.00000 19,826.00 10.00000 8,620.00 12.00000 10,344.00

0130 00700

POST INSTALLATION INSPECTION

5,807.000

LF

2.40000 13,936.80 2.20000 12,775.40 2.30000 13,356.10

0140 01180

18" PIPE

644.000

LF

57.00000 36,708.00 38.00000 24,472.00 59.00000 37,996.00

0150 01182

18" CONC. PIPE

1,051.000

LF

110.00000 115,610.00 68.00000 71,468.00 75.00000 78,825.00

0160 01186

STORM SEWER PIPE 18"

4,351.000

LF

69.00000 300,219.00 68.00000 295,868.00 68.00000 295,868.00

0170 01242

24" CONC. PIPE

264.000

LF

108.00000 28,512.00 98.00000 25,872.00 82.53000 21,787.92
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 01246

STORM SEWER PIPE 24"

340.000

LF

135.00000 45,900.00 98.00000 33,320.00 65.00000 22,100.00

0190 01302

30" CONC. PIPE

50.000

LF

160.00000 8,000.00 135.00000 6,750.00 125.00000 6,250.00

0200 01362

36" CONC. PIPE

132.000

LF

150.00000 19,800.00 148.00000 19,536.00 150.00000 19,800.00

0210 01422

42" CONC. PIPE

61.000

LF

360.00000 21,960.00 195.00000 11,895.00 175.00000 10,675.00

0220 01426

STORM SEWER PIPE 42"

452.000

LF

162.00000 73,224.00 120.00000 54,240.00 130.00000 58,760.00

0230 02240

38" X 24" ELLIPTICAL PIPE

276.000

LF

120.00000 33,120.00 155.00000 42,780.00 175.00000 48,300.00

0240 06180

18" END SECTION ES-1 OR 2

43.000

EA

920.00000 39,560.00 800.00000 34,400.00 1,457.92000 62,690.56

0250 06181

18" END SECTION ES-1

6.000

EA

920.00000 5,520.00 800.00000 4,800.00 1,457.92000 8,747.52

0260 06240

24" END SECTION ES-1 OR 2

1.000

EA

950.00000 950.00 1,000.00000 1,000.00 1,645.05000 1,645.05
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 06241

24" END SECTION ES-1

2.000

EA

950.00000 1,900.00 1,000.00000 2,000.00 1,230.10000 2,460.20

0280 06301

30" END SECTION ES-1

2.000

EA

975.00000 1,950.00 1,500.00000 3,000.00 1,487.52000 2,975.04

0290 06361

36" END SECTION ES-1

1.000

EA

2,000.00000 2,000.00 2,500.00000 2,500.00 2,193.89000 2,193.89

0300 06420

42" END SECTION ES-1 OR 2

1.000

EA

2,500.00000 2,500.00 2,500.00000 2,500.00 2,496.59000 2,496.59

0310 06740

DROP INLET DI-1

1.000

EA

2,200.00000 2,200.00 2,300.00000 2,300.00 2,325.55000 2,325.55

0320 06759

DROP INLET DI-2BB,L=10'

1.000

EA

4,750.00000 4,750.00 5,000.00000 5,000.00 4,907.41000 4,907.41

0330 06820

DROP INLET DI-3B,L=10'

27.000

EA

3,560.00000 96,120.00 3,000.00000 81,000.00 3,402.37000 91,863.99

0340 06829

DROP INLET DI-3BB,L=10'

1.000

EA

4,500.00000 4,500.00 6,000.00000 6,000.00 4,530.33000 4,530.33

0350 06832

DROP INLET DI-3BB,L=16'

1.000

EA

4,700.00000 4,700.00 6,200.00000 6,200.00 5,574.37000 5,574.37
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 07506

DROP INLET DI-5

1.000

EA

2,700.00000 2,700.00 3,200.00000 3,200.00 3,298.44000 3,298.44

0370 07508

DROP INLET DI-7

1.000

EA

3,300.00000 3,300.00 4,500.00000 4,500.00 3,973.41000 3,973.41

0380 08918

DROP INLET DI-12A,L=10'

6.000

EA

4,500.00000 27,000.00 6,000.00000 36,000.00 4,254.11000 25,524.66

0390 09056

MANHOLE MH-1 OR 2

102.000

LF

280.00000 28,560.00 350.00000 35,700.00 593.31000 60,517.62

0400 09057

FRAME & COVER MH-1

12.000

EA

310.00000 3,720.00 550.00000 6,600.00 563.79000 6,765.48

0410 09150

EROSION CONTROL STONE
CLASS I, EC-1

259.000

TON

38.00000 9,842.00 25.00000 6,475.00 65.00000 16,835.00

0420 09155

GABIONS

54.000

CY

295.00000 15,930.00 185.00000 9,990.00 160.00000 8,640.00

0430 09185

PAVED DITCH PG-2A

28.000

SY

90.00000 2,520.00 44.00000 1,232.00 90.00000 2,520.00

0440 09215

PAVED DITCH PG-5

566.000

SY

89.00000 50,374.00 50.00000 28,300.00 115.00000 65,090.00
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 09250

SLOPE DRAIN

9.000

EA

1,000.00000 9,000.00 250.00000 2,250.00 800.00000 7,200.00

0460 10128

AGGR. BASE MATL. TY. I NO. 21B

9,142.000

TON

21.50000 196,553.00 19.50000 178,269.00 22.02000 201,306.84

0470 10610

ASPHALT CONCRETE TY. IM-19.0A

2,462.000

TON

59.25000 145,873.50 73.00000 179,726.00 71.19000 175,269.78

0480 10642

ASPHALT CONCRETE TY.
BM-25.0A

4,915.000

TON

55.20000 271,308.00 71.00000 348,965.00 65.93000 324,045.95

0490 11040

CONCRETE ENTRANCE PAVE. 7"

138.000

SY

77.00000 10,626.00 77.00000 10,626.00 95.00000 13,110.00

0500 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

677.000

LF

1.65000 1,117.05 4.00000 2,708.00 5.00000 3,385.00

0510 12020

STD. CURB CG-2

93.000

LF

20.77000 1,931.61 22.00000 2,046.00 30.00000 2,790.00

0520 12022

RADIAL CURB CG-2

135.000

LF

16.00000 2,160.00 22.00000 2,970.00 30.00000 4,050.00
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 12600

STD. COMB. CURB & GUTTER
CG-6

7,287.000

LF

18.00000 131,166.00 20.00000 145,740.00 23.00000 167,601.00

0540 12610

RADIAL COMB. CURB & GUTTER
CG-6

598.000

LF

24.00000 14,352.00 20.00000 11,960.00 23.50000 14,053.00

0550 12940

ENTRANCE GUTTER CG-9D

1,064.000

SY

62.00000 65,968.00 80.00000 85,120.00 85.00000 90,440.00

0560 13108

CG-12 DETECTABLE WARNING
SURFACE

123.000

SY

315.00000 38,745.00 350.00000 43,050.00 250.00000 30,750.00

0570 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

2,142.000

SY

52.75000 112,990.50 38.00000 81,396.00 45.00000 96,390.00

0580 13315

GUARDRAIL TERMINAL GR-11

3.000

EA

700.00000 2,100.00 1,100.00000 3,300.00 702.98000 2,108.94

0590 13320

GUARDRAIL GR-2

2,078.000

LF

16.00000 33,248.00 22.00000 45,716.00 16.50000 34,287.00

0600 13331

RAD. GUARDRAIL GR-2

103.000

LF

19.00000 1,957.00 27.50000 2,832.50 19.74000 2,033.22
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,400.00000 4,800.00 3,300.00000 6,600.00 2,487.45000 4,974.90

0620 13349

GUARDRAIL TERMINAL SITE
PREPARATION

5.000

EA

800.00000 4,000.00 1,000.00000 5,000.00 650.00000 3,250.00

0630 13520

RETAINING WALL RW-2

312.000

CY

575.00000 179,400.00 600.00000 187,200.00 650.00000 202,800.00

0640 13530

RETAINING WALL RW-3

186.000

CY

595.00000 110,670.00 600.00000 111,600.00 650.00000 120,900.00

0650 13561

POROUS BACKFILL

167.000

CY

115.00000 19,205.00 45.00000 7,515.00 75.00000 12,525.00

0660 13565

RETAINING WALL EXCAVATION

1,105.000

CY

28.00000 30,940.00 8.00000 8,840.00 30.00000 33,150.00

0670 16350

ASPHALT CONCRETE TY.
SM-12.5A

3,052.000

TON

69.00000 210,588.00 90.00000 274,680.00 81.23000 247,913.96

0680 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

657.000

SY

9.00000 5,913.00 12.00000 7,884.00 8.65000 5,683.05
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 22643

FENCE FE-CL

743.000

LF

30.00000 22,290.00 33.00000 24,519.00 32.45000 24,110.35

0700 22653

LINE BRACE UNIT FE-CL

68.000

EA

20.00000 1,360.00 22.00000 1,496.00 21.63000 1,470.84

0710 22663

CORNER BRACE UNIT FE-CL

10.000

EA

20.00000 200.00 22.00000 220.00 21.63000 216.30

0720 22677

GATE FE-CL L=14'

1.000

EA

5,000.00000 5,000.00 5,500.00000 5,500.00 5,407.50000 5,407.50

0730 24100

ALLAYING DUST

495.000

HR

49.00000 24,255.00 50.00000 24,750.00 42.80000 21,186.00

0740 24152

TYPE III BARRICADE 8'

27.000

EA

315.00000 8,505.00 500.00000 13,500.00 308.23000 8,322.21

0750 24160

CONSTRUCTION SIGNS

2,896.000

SF

14.00000 40,544.00 20.00000 57,920.00 12.17000 35,244.32

0760 24260

CR. RUN AGGR. NO. 25 OR 26

11.000

TON

52.00000 572.00 45.00000 495.00 50.00000 550.00

0770 24272

TRUCK MOUNTED ATTENUATOR

80.000

HR

148.00000 11,840.00 25.00000 2,000.00 108.15000 8,652.00
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 24278

GROUP 2 CHANNELIZING
DEVICES

145,380.000

DAY

0.35000 50,883.00 1.00000 145,380.00 0.41000 59,605.80

0790 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,360.000

HR

10.00000 33,600.00 10.00000 33,600.00 7.03000 23,620.80

0800 24281

ELECTRONIC ARROW

17,280.000

HR

0.75000 12,960.00 5.00000 86,400.00 0.55000 9,504.00

0810 24282

FLAGGER SERVICE

2,000.000

HR

21.00000 42,000.00 35.00000 70,000.00 38.80000 77,600.00

0820 24400

OBSCURING ROADWAY

0.500

UNIT

6,400.00000 3,200.00 100.00000 50.00 500.00000 250.00

0830 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

16,546.000

SY

1.70000 28,128.20 1.00000 16,546.00 3.00000 49,638.00

0840 24600

REMOVE EXISTING GUARDRAIL

799.000

LF

4.48000 3,579.52 1.00000 799.00 2.16000 1,725.84

0850 24825

NS MODIFY EXIST. DROP INLET

1.000

EA

1,715.00000 1,715.00 2,000.00000 2,000.00 3,000.00000 3,000.00
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 25002

HANDRAIL HR-1 TYPE I

48.000

LF

215.00000 10,320.00 130.00000 6,240.00 225.06000 10,802.88

0870 25003

HANDRAIL HR-1 TYPE II

546.000

LF

215.00000 117,390.00 130.00000 70,980.00 203.28000 110,990.88

0880 25506

FIELD OFFICE TY.II

18.000

MO

2,240.00000 40,320.00 2,500.00000 45,000.00 2,000.00000 36,000.00

0890 26127

DRY RIPRAP CL.I 26"

450.000

TON

33.30000 14,985.00 38.00000 17,100.00 75.00000 33,750.00

0900 27012

TOPSOIL CLASS A 2"

0.400

ACRE

58,750.00000 23,500.00 5,000.00000 2,000.00 18,000.00000 7,200.00

0910 27102

REGULAR SEED

1,411.000

LB

18.00000 25,398.00 18.00000 25,398.00 17.30000 24,410.30

0920 27103

OVERSEEDING

672.000

LB

18.00000 12,096.00 18.00000 12,096.00 17.30000 11,625.60

0930 27104

LEGUME SEED

90.000

LB

23.00000 2,070.00 23.00000 2,070.00 22.71000 2,043.90

0940 27105

LEGUME OVERSEEDING

56.000

LB

23.00000 1,288.00 23.00000 1,288.00 22.71000 1,271.76
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 27215

FERTILIZER(15-30-15)

1.600

TON

2,500.00000 4,000.00 2,400.00000 3,840.00 2,379.30000 3,806.88

0960 27250

LIME

21.300

TON

142.00000 3,024.60 138.00000 2,939.40 135.19000 2,879.55

0970 27300

SOD

660.000

SY

8.00000 5,280.00 8.00000 5,280.00 7.57000 4,996.20

0980 27321

PROTECTIVE COVERING EC-2

1,499.000

SY

2.90000 4,347.10 2.75000 4,122.25 2.71000 4,062.29

0990 27325

SOIL STABILIZATION MAT EC-3
TYPE A

814.000

SY

7.15000 5,820.10 7.00000 5,698.00 6.76000 5,502.64

1000 27410

CHECK DAM, ROCK TY. I

2.000

EA

650.00000 1,300.00 250.00000 500.00 400.00000 800.00

1010 27415

CHECK DAM(ROCK) TY. II

160.000

EA

285.00000 45,600.00 300.00000 48,000.00 200.00000 32,000.00

1020 27422

DEWATERING BASIN

3.000

EA

1,660.00000 4,980.00 1,000.00000 3,000.00 4,500.00000 13,500.00

1030 27430

SILTATION CONTROL
EXCAVATION

3,462.000

CY

6.70000 23,195.40 1.00000 3,462.00 15.00000 51,930.00
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 27451

INLET PROTECTION TYPE A

10.000

EA

290.00000 2,900.00 500.00000 5,000.00 350.00000 3,500.00

1050 27461

INLET PROTECTION TYPE B

34.000

EA

230.00000 7,820.00 550.00000 18,700.00 300.00000 10,200.00

1060 27500

GEOTEXTILE FABRIC

1,070.000

SY

2.95000 3,156.50 3.00000 3,210.00 4.00000 4,280.00

1070 27505

TEMP. SILT FENCE

9,628.000

LF

2.85000 27,439.80 4.00000 38,512.00 3.00000 28,884.00

1080 27506

TEMP. FILTER BARRIER

4,112.000

LF

2.85000 11,719.20 4.00000 16,448.00 3.00000 12,336.00

1090 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

1,750.000

CY

12.00000 21,000.00 8.00000 14,000.00 12.00000 21,000.00

1100 27552

NS NO. 57 STONE ...

95.000

TON

28.42000 2,699.90 20.00000 1,900.00 75.00000 7,125.00

1110 27564

STORM WATER MANAGEMENT
RISER PIPE 48"

29.000

LF

370.01000 10,730.29 450.00000 13,050.00 600.00000 17,400.00

1120 27600

CLOSING WELL

5.000

EA

1,714.39000 8,571.95 1,000.00000 5,000.00 2,500.00000 12,500.00
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1130 28810

MULCHING

67.000

UNIT

45.72000 3,063.24 44.00000 2,948.00 43.26000 2,898.42

1140 28820

WATERING

35.000

UNIT

1.14000 39.90 100.00000 3,500.00 500.00000 17,500.00

1150 38900

NS PLANT OR TREE BLUE JOINT
REED GRASS PLANT

315.000

EA

3.43000 1,080.45 3.30000 1,039.50 3.24000 1,020.60

1160 38900

NS PLANT OR TREE
SWITCHGRASS PLANT

315.000

EA

3.43000 1,080.45 3.30000 1,039.50 3.24000 1,020.60

1170 40002

3/4" WATER SERVICE LINE

434.000

LF

25.68000 11,145.12 21.00000 9,114.00 21.58000 9,365.72

1180 40003

1" WATER SERVICE LINE

95.000

LF

32.90000 3,125.50 23.00000 2,185.00 23.64000 2,245.80

1190 40041

4" DI WATER MAIN

473.000

LF

56.00000 26,488.00 65.00000 30,745.00 66.78000 31,586.94

1200 40081

8" DI WATER MAIN

3,186.000

LF

58.00000 184,788.00 80.00000 254,880.00 82.19000 261,857.34

1210 40121

12" DI WATER MAIN

33.000

LF

370.00000 12,210.00 250.00000 8,250.00 256.32000 8,458.56

Page 40 of 78

WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 40912

12" OFFSET EXIST. PIPE

18.000

LF

542.69000 9,768.42 300.00000 5,400.00 308.23000 5,548.14

1230 40991

NS WATER UTILITY 2" HDPE
ENCASEMENT PIPE

14.000

LF

25.33000 354.62 40.00000 560.00 41.10000 575.40

1240 41004

4" GATE VALVE & BOX

4.000

EA

738.96000 2,955.84 900.00000 3,600.00 924.68000 3,698.72

1250 41008

8" GATE VALVE & BOX

2.000

EA

3,164.27000 6,328.54 1,650.00000 3,300.00 1,694.71000 3,389.42

1260 41104

ADJUST EXIST. VALVE BOX

1.000

EA

658.21000 658.21 250.00000 250.00 256.86000 256.86

1270 41403

8"X8" TAPPING SLEEVE VALVE &
BOX

1.000

EA

5,107.14000 5,107.14 5,000.00000 5,000.00 5,137.13000 5,137.13

1280 41967

5/8" WATER METER BOX & YOKE

13.000

EA

1,537.63000 19,989.19 1,500.00000 19,500.00 1,541.14000 20,034.82

1290 41983

NS WATER FACILITIES WATER
FACILITIES PRESSURE REDUCING
VALVE VAULT

(1)

LS

35,000.00000 35,000.00 35,000.00000 35,000.00 35,959.88000 35,959.88
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1300 42000

NS SEWER PIPE SEWER PIPE 8"
HDPE ENCASEMENT PIPE

10.000

LF

186.33000 1,863.30 40.00000 400.00 41.10000 411.00

1310 42044

4" SANITARY SERVICE LATERAL
CONNECTION

109.000

LF

76.00000 8,284.00 45.00000 4,905.00 46.23000 5,039.07

1320 42047

4" SANITARY SEWER FORCE MAIN

613.000

LF

55.71000 34,150.23 25.00000 15,325.00 25.68000 15,741.84

1330 42082

8" DI SANITARY SEWER PIPE

1,757.000

LF

135.82000 238,635.74 145.00000 254,765.00 148.97000 261,740.29

1340 42708

8" SANITARY DROP CONNECTION

27.000

LF

390.47000 10,542.69 200.00000 5,400.00 205.49000 5,548.23

1350 42755

SANITARY SEWER MANHOLE

203.000

LF

250.35000 50,821.05 375.00000 76,125.00 385.29000 78,213.87

1360 42764

MANHOLE FRAME & COVER F&C-1

20.000

EA

316.49000 6,329.80 500.00000 10,000.00 513.71000 10,274.20

1370 42788

2" AIR RELEASE VALVE & BOX
FORCE MAIN

1.000

EA

4,767.20000 4,767.20 5,000.00000 5,000.00 5,137.13000 5,137.13
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1380 42845

4" SEWER CLEANOUT

6.000

EA

194.56000 1,167.36 500.00000 3,000.00 513.71000 3,082.26

1390 50108

SIGN PANEL

89.750

SF

70.11000 6,292.37 11.00000 987.25 29.00000 2,602.75

1400 50430

SIGN POST STP-1  2"

135.000

LF

49.97000 6,745.95 6.00000 810.00 19.00000 2,565.00

1410 50490

CONCRETE FOUNDATION STP-1

15.000

EA

1,351.60000 20,274.00 150.00000 2,250.00 450.00000 6,750.00

1420 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

17.000

EA

437.48000 7,437.16 375.00000 6,375.00 372.27000 6,328.59

1445 51425

NS SIGNAL POLE MP-1 20' TY. II,
ONE 56' MAST ARM, ONE 30' MAST
ARM

1.000

EA

82,500.00000 82,500.00 100,000.00000 100,000.00 19,832.54000 19,832.54

1460 51541

NS DETECTOR CAMERA
MOUNTING BRACKET, TY. III

2.000

EA

988.11000 1,976.22 850.00000 1,700.00 840.82000 1,681.64

1470 51541

NS DETECTOR MONITOR TYPE III

1.000

EA

578.49000 578.49 500.00000 500.00 492.25000 492.25
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(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1480 51541

NS DETECTOR USB MOUSE, TYPE
III

1.000

EA

193.19000 193.19 175.00000 175.00 164.39000 164.39

1490 51602

14/4 CONDUCTOR CABLE

381.000

LF

4.89000 1,863.09 4.20000 1,600.20 4.17000 1,588.77

1500 51607

14/7 CONDUCTOR CABLE

144.000

LF

5.19000 747.36 4.50000 648.00 4.41000 635.04

1510 51614

NS CONDUCTOR CABLE 8/1

258.000

LF

3.99000 1,029.42 3.50000 903.00 3.39000 874.62

1520 51614

NS CONDUCTOR CABLE CAT 5
OUTDOOR

40.000

LF

6.51000 260.40 5.65000 226.00 5.53000 221.20

1530 51830

HANGER ASSEMBLY SM-3, ONE
WAY

5.000

EA

463.31000 2,316.55 400.00000 2,000.00 394.25000 1,971.25

1540 52002

NS TRAFFIC SIGNALIZATION
DETECTOR 360 DEG. VIDEO
DETECTION CAMERA TY. III

2.000

EA

4,184.30000 8,368.60 3,700.00000 7,400.00 3,560.55000 7,121.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1550 52002

NS TRAFFIC SIGNALIZATION
DETECTOR VIDEO DETECTION
(TY. III)

1.000

EA

20,898.35000 20,898.35 18,000.00000 18,000.00 17,783.09000 17,783.09

1560 54028

TYPE A PAVEMENT LINE
MARKING 24"

12.000

LF

4.12000 49.44 17.00000 204.00 21.63000 259.56

1570 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

11,728.000

LF

1.18000 13,839.04 1.10000 12,900.80 1.56000 18,295.68

1580 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

270.000

LF

13.54000 3,655.80 13.00000 3,510.00 23.79000 6,423.30

1590 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

19,716.000

LF

1.77000 34,897.32 1.65000 32,531.40 0.62000 12,223.92

1600 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

48.000

EA

176.58000 8,475.84 200.00000 9,600.00 139.51000 6,696.48

1610 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

8.000

EA

235.44000 1,883.52 250.00000 2,000.00 324.45000 2,595.60
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1620 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

16,011.000

LF

1.77000 28,339.47 1.65000 26,418.15 1.07000 17,131.77

1630 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

2,481.000

LF

3.83000 9,502.23 3.36000 8,336.16 2.16000 5,358.96

1640 55502

LUMINAIRE 250 WATT H.P.S.

1.000

EA

439.77000 439.77 375.00000 375.00 374.23000 374.23

1650 56014

ELECT. SER. GRD.
ELECTRODE(10')

1.000

EA

188.63000 188.63 165.00000 165.00 160.50000 160.50

1660 56030

2" CONDUIT

38.000

LF

6.52000 247.76 6.00000 228.00 5.54000 210.52

1670 56205

TEST BORE

1.000

EA

3,100.00000 3,100.00 3,000.00000 3,000.00 3,500.00000 3,500.00

1680 70000

NS DEMO. OF BLDG. PAR. 016,
D-17

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1690 70000

NS DEMO. OF BLDG. PAR. 016,
D-907

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1700 70000

NS DEMO. OF BLDG. PAR. 016,
D-909

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1710 70000

NS DEMO. OF BLDG. PAR. 019,
D-21

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1720 70000

NS DEMO. OF BLDG. PAR. 019,
D-910

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1730 70000

NS DEMO. OF BLDG. PAR. 019,
D-911

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1740 70000

NS DEMO. OF BLDG. PAR. 042,
D-19

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1750 70000

NS DEMO. OF BLDG. PAR. 043, D-2

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1760 70000

NS DEMO. OF BLDG. PAR. 052,
D-18

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1770 70000

NS DEMO. OF BLDG. PAR. 052, D-3

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1780 70000

NS DEMO. OF BLDG. PAR. 052, D-4

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1790 70000

NS DEMO. OF BLDG. PAR. 052, D-5

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1800 70000

NS DEMO. OF BLDG. PAR. 052, D-6

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1810 70000

NS DEMO. OF BLDG. PAR. 052,
D-901

(1)

LS

1,200.00000 1,200.00 1,000.00000 1,000.00 1,081.50000 1,081.50

1820 70000

NS DEMO. OF BLDG. PAR. 052,
D-902

(1)

LS

1,200.00000 1,200.00 1,000.00000 1,000.00 1,081.50000 1,081.50

1830 70000

NS DEMO. OF BLDG. PAR. 054,
D-11

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1840 70000

NS DEMO. OF BLDG. PAR. 054,
D-22

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1850 70000

NS DEMO. OF BLDG. PAR. 054,
D903

(1)

LS

1,200.00000 1,200.00 1,000.00000 1,000.00 1,081.50000 1,081.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1860 70000

NS DEMO. OF BLDG. PAR. 057,
D-904

(1)

LS

1,200.00000 1,200.00 1,000.00000 1,000.00 1,081.50000 1,081.50

1870 70000

NS DEMO. OF BLDG. PAR. 057,
D-912

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1880 70000

NS DEMO. OF BLDG. PAR. 061,
D-905

(1)

LS

1,200.00000 1,200.00 1,000.00000 1,000.00 1,081.50000 1,081.50

1890 70000

NS DEMO. OF BLDG. PAR. 061,
D-906

(1)

LS

1,200.00000 1,200.00 100.00000 100.00 1,081.50000 1,081.50

1900 70005

NS DEMOLITION WITH ACM PAR.
019, D-1

(1)

LS

5,700.00000 5,700.00 1,000.00000 1,000.00 2,850.83000 2,850.83

1910 70005

NS DEMOLITION WITH ACM PAR.
052, D-7

(1)

LS

5,700.00000 5,700.00 1,000.00000 1,000.00 2,850.83000 2,850.83

1920 70005

NS DEMOLITION WITH ACM PAR.
052, D-9

(1)

LS

3,000.00000 3,000.00 1,000.00000 1,000.00 2,850.83000 2,850.83
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1930 70005

NS DEMOLITION WITH ACM PAR.
054, D-12

(1)

LS

5,700.00000 5,700.00 1,000.00000 1,000.00 2,850.83000 2,850.83

1940 70005

NS DEMOLITION WITH ACM PAR.
054, D13

(1)

LS

3,000.00000 3,000.00 1,000.00000 1,000.00 2,850.83000 2,850.83

1950 70005

NS DEMOLITION WITH ACM PAR.
057, D-14

(1)

LS

5,700.00000 5,700.00 1,000.00000 1,000.00 2,850.83000 2,850.83

1960 70110

FRIABLE ACM

75.000

SF

11.43000 857.25 50.00000 3,750.00 12.98000 973.50

1970 70112

CAT II NF ACM

11.000

SF

114.29000 1,257.19 120.00000 1,320.00 8.65000 95.15

1980 70113

CAT II NF ACM

378.000

LF

11.43000 4,320.54 10.00000 3,780.00 8.65000 3,269.70

1990 70200

NS CLEARING OF PARCEL NO. 016

(1)

LS

1,000.00000 1,000.00 100.00000 100.00 1,000.00000 1,000.00

2000 70200

NS CLEARING OF PARCEL NO. 019

(1)

LS

1,000.00000 1,000.00 100.00000 100.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2010 70200

NS CLEARING OF PARCEL NO. 043

(1)

LS

1,000.00000 1,000.00 100.00000 100.00 1,000.00000 1,000.00

2020 70200

NS CLEARING OF PARCEL NO. 052

(1)

LS

1,000.00000 1,000.00 100.00000 100.00 1,000.00000 1,000.00

2030 70200

NS CLEARING OF PARCEL NO. 054

(1)

LS

1,000.00000 1,000.00 100.00000 100.00 1,000.00000 1,000.00

2040 70200

NS CLEARING OF PARCEL NO. 057

(1)

LS

1,000.00000 1,000.00 100.00000 100.00 1,000.00000 1,000.00

2050 70200

NS CLEARING OF PARCEL NO. 061

(1)

LS

1,000.00000 1,000.00 100.00000 100.00 1,000.00000 1,000.00

2060 70515

NS ENVIR.PROTECTION
CONTAMINATED GRND. WATER
MGT. AND DISPOSAL

600.000

GAL

6.00000 3,600.00 10.00000 6,000.00 5.00000 3,000.00

2070 70525

NS ENVIR. PROTECTION
CONTAMINATED SOIL
MANAGEMENT

862.000

TON

8.10000 6,982.20 10.00000 8,620.00 10.00000 8,620.00

2075 70520

NS ENVIR. PROTECTION (LUMP
SUM)

(1)

LS

12,490.76000 12,490.76 20,395.49000 20,395.49 5,000.00000 5,000.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUMMERS-TAYLOR, INC. (5) BORING CONTRACTORS,
INC.

(6) BAKER'S CONSTRUCTION
SERVICES, INC.

Section Total with LCC: $5,689,448.42 $5,880,452.00 $6,204,257.28

Life Cycle Costs:

$6,204,257.28$5,689,448.42 $5,880,452.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,880,452.00$5,689,448.42 $6,204,257.28

$5,689,448.42

Contract Item Totals

$5,880,452.00 6,204,257.28Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

407,522.00000 407,522.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

161,875.00000 161,875.00

0030 00111

CLEARING AND GRUBBING

3.300

ACRE

8,400.00000 27,720.00

0050 00120

REGULAR EXCAVATION

54,967.000

CY

17.45000 959,174.15

0060 00140

BORROW EXCAVATION

8,014.000

CY

10.30000 82,544.20

0065 00170

NS SOIL BIORETENTION SOIL
MIXTURE

1,000.000

CY

217.78000 217,780.00

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

255.000

CY

49.50000 12,622.50

0080 00506

NS BEDDING MATL. AGGR. NO. 8

26.000

TON

593.66000 15,435.16
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00525

CONCRETE CLASS A3 MISC.

45.000

CY

2,305.73000 103,757.85

0100 00529

FLOWABLE BACKFILL

178.000

CY

228.34000 40,644.52

0110 00590

COMB. UNDERDRAIN CD-1

33.000

LF

41.47000 1,368.51

0120 00598

NS UNDERDRAIN PIPE 6"

862.000

LF

19.08000 16,446.96

0130 00700

POST INSTALLATION INSPECTION

5,807.000

LF

2.20000 12,775.40

0140 01180

18" PIPE

644.000

LF

50.32000 32,406.08

0150 01182

18" CONC. PIPE

1,051.000

LF

81.34000 85,488.34

0160 01186

STORM SEWER PIPE 18"

4,351.000

LF

70.67000 307,485.17

0170 01242

24" CONC. PIPE

264.000

LF

109.71000 28,963.44
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 01246

STORM SEWER PIPE 24"

340.000

LF

60.57000 20,593.80

0190 01302

30" CONC. PIPE

50.000

LF

184.34000 9,217.00

0200 01362

36" CONC. PIPE

132.000

LF

179.65000 23,713.80

0210 01422

42" CONC. PIPE

61.000

LF

261.05000 15,924.05

0220 01426

STORM SEWER PIPE 42"

452.000

LF

210.39000 95,096.28

0230 02240

38" X 24" ELLIPTICAL PIPE

276.000

LF

188.63000 52,061.88

0240 06180

18" END SECTION ES-1 OR 2

43.000

EA

212.86000 9,152.98

0250 06181

18" END SECTION ES-1

6.000

EA

212.86000 1,277.16

0260 06240

24" END SECTION ES-1 OR 2

1.000

EA

212.86000 212.86
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 06241

24" END SECTION ES-1

2.000

EA

212.86000 425.72

0280 06301

30" END SECTION ES-1

2.000

EA

212.86000 425.72

0290 06361

36" END SECTION ES-1

1.000

EA

212.86000 212.86

0300 06420

42" END SECTION ES-1 OR 2

1.000

EA

459.75000 459.75

0310 06740

DROP INLET DI-1

1.000

EA

3,432.97000 3,432.97

0320 06759

DROP INLET DI-2BB,L=10'

1.000

EA

6,698.28000 6,698.28

0330 06820

DROP INLET DI-3B,L=10'

27.000

EA

4,904.83000 132,430.41

0340 06829

DROP INLET DI-3BB,L=10'

1.000

EA

6,511.50000 6,511.50

0350 06832

DROP INLET DI-3BB,L=16'

1.000

EA

7,831.90000 7,831.90
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 07506

DROP INLET DI-5

1.000

EA

4,209.97000 4,209.97

0370 07508

DROP INLET DI-7

1.000

EA

5,063.18000 5,063.18

0380 08918

DROP INLET DI-12A,L=10'

6.000

EA

5,889.93000 35,339.58

0390 09056

MANHOLE MH-1 OR 2

102.000

LF

203.56000 20,763.12

0400 09057

FRAME & COVER MH-1

12.000

EA

1,385.02000 16,620.24

0410 09150

EROSION CONTROL STONE
CLASS I, EC-1

259.000

TON

114.42000 29,634.78

0420 09155

GABIONS

54.000

CY

494.29000 26,691.66

0430 09185

PAVED DITCH PG-2A

28.000

SY

236.11000 6,611.08

0440 09215

PAVED DITCH PG-5

566.000

SY

96.55000 54,647.30
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 09250

SLOPE DRAIN

9.000

EA

3,086.52000 27,778.68

0460 10128

AGGR. BASE MATL. TY. I NO. 21B

9,142.000

TON

26.05000 238,149.10

0470 10610

ASPHALT CONCRETE TY. IM-19.0A

2,462.000

TON

58.46000 143,928.52

0480 10642

ASPHALT CONCRETE TY.
BM-25.0A

4,915.000

TON

54.45000 267,621.75

0490 11040

CONCRETE ENTRANCE PAVE. 7"

138.000

SY

71.64000 9,886.32

0500 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

677.000

LF

44.09000 29,848.93

0510 12020

STD. CURB CG-2

93.000

LF

22.04000 2,049.72

0520 12022

RADIAL CURB CG-2

135.000

LF

22.04000 2,975.40
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 12600

STD. COMB. CURB & GUTTER
CG-6

7,287.000

LF

20.94000 152,589.78

0540 12610

RADIAL COMB. CURB & GUTTER
CG-6

598.000

LF

20.94000 12,522.12

0550 12940

ENTRANCE GUTTER CG-9D

1,064.000

SY

73.85000 78,576.40

0560 13108

CG-12 DETECTABLE WARNING
SURFACE

123.000

SY

275.55000 33,892.65

0570 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

2,142.000

SY

46.29000 99,153.18

0580 13315

GUARDRAIL TERMINAL GR-11

3.000

EA

895.19000 2,685.57

0590 13320

GUARDRAIL GR-2

2,078.000

LF

17.34000 36,032.52

0600 13331

RAD. GUARDRAIL GR-2

103.000

LF

20.14000 2,074.42
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,741.51000 5,483.02

0620 13349

GUARDRAIL TERMINAL SITE
PREPARATION

5.000

EA

559.49000 2,797.45

0630 13520

RETAINING WALL RW-2

312.000

CY

607.21000 189,449.52

0640 13530

RETAINING WALL RW-3

186.000

CY

607.21000 112,941.06

0650 13561

POROUS BACKFILL

167.000

CY

379.64000 63,399.88

0660 13565

RETAINING WALL EXCAVATION

1,105.000

CY

145.82000 161,131.10

0670 16350

ASPHALT CONCRETE TY.
SM-12.5A

3,052.000

TON

68.38000 208,695.76

0680 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

657.000

SY

8.89000 5,840.73
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 22643

FENCE FE-CL

743.000

LF

27.97000 20,781.71

0700 22653

LINE BRACE UNIT FE-CL

68.000

EA

167.85000 11,413.80

0710 22663

CORNER BRACE UNIT FE-CL

10.000

EA

167.85000 1,678.50

0720 22677

GATE FE-CL L=14'

1.000

EA

1,342.77000 1,342.77

0730 24100

ALLAYING DUST

495.000

HR

208.55000 103,232.25

0740 24152

TYPE III BARRICADE 8'

27.000

EA

499.39000 13,483.53

0750 24160

CONSTRUCTION SIGNS

2,896.000

SF

18.83000 54,531.68

0760 24260

CR. RUN AGGR. NO. 25 OR 26

11.000

TON

169.69000 1,866.59

0770 24272

TRUCK MOUNTED ATTENUATOR

80.000

HR

92.26000 7,380.80

Page 61 of 78

WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 24278

GROUP 2 CHANNELIZING
DEVICES

145,380.000

DAY

1.17000 170,094.60

0790 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,360.000

HR

8.05000 27,048.00

0800 24281

ELECTRONIC ARROW

17,280.000

HR

1.91000 33,004.80

0810 24282

FLAGGER SERVICE

2,000.000

HR

35.43000 70,860.00

0820 24400

OBSCURING ROADWAY

0.500

UNIT

561.14000 280.57

0830 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

16,546.000

SY

1.41000 23,329.86

0840 24600

REMOVE EXISTING GUARDRAIL

799.000

LF

1.12000 894.88

0850 24825

NS MODIFY EXIST. DROP INLET

1.000

EA

3,867.45000 3,867.45
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 25002

HANDRAIL HR-1 TYPE I

48.000

LF

173.15000 8,311.20

0870 25003

HANDRAIL HR-1 TYPE II

546.000

LF

369.10000 201,528.60

0880 25506

FIELD OFFICE TY.II

18.000

MO

4,785.16000 86,132.88

0890 26127

DRY RIPRAP CL.I 26"

450.000

TON

69.27000 31,171.50

0900 27012

TOPSOIL CLASS A 2"

0.400

ACRE

64,346.25000 25,738.50

0910 27102

REGULAR SEED

1,411.000

LB

9.09000 12,825.99

0920 27103

OVERSEEDING

672.000

LB

9.09000 6,108.48

0930 27104

LEGUME SEED

90.000

LB

52.27000 4,704.30

0940 27105

LEGUME OVERSEEDING

56.000

LB

52.27000 2,927.12
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 27215

FERTILIZER(15-30-15)

1.600

TON

994.25000 1,590.80

0960 27250

LIME

21.300

TON

204.53000 4,356.49

0970 27300

SOD

660.000

SY

8.20000 5,412.00

0980 27321

PROTECTIVE COVERING EC-2

1,499.000

SY

3.41000 5,111.59

0990 27325

SOIL STABILIZATION MAT EC-3
TYPE A

814.000

SY

7.10000 5,779.40

1000 27410

CHECK DAM, ROCK TY. I

2.000

EA

645.65000 1,291.30

1010 27415

CHECK DAM(ROCK) TY. II

160.000

EA

388.53000 62,164.80

1020 27422

DEWATERING BASIN

3.000

EA

377.71000 1,133.13

1030 27430

SILTATION CONTROL
EXCAVATION

3,462.000

CY

4.83000 16,721.46
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 27451

INLET PROTECTION TYPE A

10.000

EA

616.64000 6,166.40

1050 27461

INLET PROTECTION TYPE B

34.000

EA

452.26000 15,376.84

1060 27500

GEOTEXTILE FABRIC

1,070.000

SY

2.50000 2,675.00

1070 27505

TEMP. SILT FENCE

9,628.000

LF

4.22000 40,630.16

1080 27506

TEMP. FILTER BARRIER

4,112.000

LF

5.03000 20,683.36

1090 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

1,750.000

CY

8.87000 15,522.50

1100 27552

NS NO. 57 STONE ...

95.000

TON

28.29000 2,687.55

1110 27564

STORM WATER MANAGEMENT
RISER PIPE 48"

29.000

LF

699.12000 20,274.48

1120 27600

CLOSING WELL

5.000

EA

1,653.30000 8,266.50
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1130 28810

MULCHING

67.000

UNIT

70.65000 4,733.55

1140 28820

WATERING

35.000

UNIT

226.09000 7,913.15

1150 38900

NS PLANT OR TREE BLUE JOINT
REED GRASS PLANT

315.000

EA

23.74000 7,478.10

1160 38900

NS PLANT OR TREE
SWITCHGRASS PLANT

315.000

EA

23.46000 7,389.90

1170 40002

3/4" WATER SERVICE LINE

434.000

LF

22.44000 9,738.96

1180 40003

1" WATER SERVICE LINE

95.000

LF

24.57000 2,334.15

1190 40041

4" DI WATER MAIN

473.000

LF

69.45000 32,849.85

1200 40081

8" DI WATER MAIN

3,186.000

LF

85.48000 272,339.28

1210 40121

12" DI WATER MAIN

33.000

LF

267.11000 8,814.63
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 40912

12" OFFSET EXIST. PIPE

18.000

LF

320.54000 5,769.72

1230 40991

NS WATER UTILITY 2" HDPE
ENCASEMENT PIPE

14.000

LF

42.74000 598.36

1240 41004

4" GATE VALVE & BOX

4.000

EA

961.61000 3,846.44

1250 41008

8" GATE VALVE & BOX

2.000

EA

1,762.96000 3,525.92

1260 41104

ADJUST EXIST. VALVE BOX

1.000

EA

267.12000 267.12

1270 41403

8"X8" TAPPING SLEEVE VALVE &
BOX

1.000

EA

5,342.29000 5,342.29

1280 41967

5/8" WATER METER BOX & YOKE

13.000

EA

1,602.69000 20,834.97

1290 41983

NS WATER FACILITIES WATER
FACILITIES PRESSURE REDUCING
VALVE VAULT

(1)

LS

37,396.02000 37,396.02
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1300 42000

NS SEWER PIPE SEWER PIPE 8"
HDPE ENCASEMENT PIPE

10.000

LF

42.74000 427.40

1310 42044

4" SANITARY SERVICE LATERAL
CONNECTION

109.000

LF

48.08000 5,240.72

1320 42047

4" SANITARY SEWER FORCE MAIN

613.000

LF

26.71000 16,373.23

1330 42082

8" DI SANITARY SEWER PIPE

1,757.000

LF

154.93000 272,212.01

1340 42708

8" SANITARY DROP CONNECTION

27.000

LF

213.69000 5,769.63

1350 42755

SANITARY SEWER MANHOLE

203.000

LF

400.67000 81,336.01

1360 42764

MANHOLE FRAME & COVER F&C-1

20.000

EA

534.23000 10,684.60

1370 42788

2" AIR RELEASE VALVE & BOX
FORCE MAIN

1.000

EA

5,342.29000 5,342.29
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1380 42845

4" SEWER CLEANOUT

6.000

EA

534.23000 3,205.38

1390 50108

SIGN PANEL

89.750

SF

62.71000 5,628.22

1400 50430

SIGN POST STP-1  2"

135.000

LF

47.95000 6,473.25

1410 50490

CONCRETE FOUNDATION STP-1

15.000

EA

1,255.87000 18,838.05

1420 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

17.000

EA

409.55000 6,962.35

1445 51425

NS SIGNAL POLE MP-1 20' TY. II,
ONE 56' MAST ARM, ONE 30' MAST
ARM

1.000

EA

97,671.42000 97,671.42

1460 51541

NS DETECTOR CAMERA
MOUNTING BRACKET, TY. III

2.000

EA

886.43000 1,772.86

1470 51541

NS DETECTOR MONITOR TYPE III

1.000

EA

520.20000 520.20
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(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1480 51541

NS DETECTOR USB MOUSE, TYPE
III

1.000

EA

180.96000 180.96

1490 51602

14/4 CONDUCTOR CABLE

381.000

LF

4.70000 1,790.70

1500 51607

14/7 CONDUCTOR CABLE

144.000

LF

4.97000 715.68

1510 51614

NS CONDUCTOR CABLE 8/1

258.000

LF

3.85000 993.30

1520 51614

NS CONDUCTOR CABLE CAT 5
OUTDOOR

40.000

LF

6.29000 251.60

1530 51830

HANGER ASSEMBLY SM-3, ONE
WAY

5.000

EA

432.62000 2,163.10

1540 52002

NS TRAFFIC SIGNALIZATION
DETECTOR 360 DEG. VIDEO
DETECTION CAMERA TY. III

2.000

EA

3,716.89000 7,433.78

Page 70 of 78

WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1550 52002

NS TRAFFIC SIGNALIZATION
DETECTOR VIDEO DETECTION
(TY. III)

1.000

EA

18,465.32000 18,465.32

1560 54028

TYPE A PAVEMENT LINE
MARKING 24"

12.000

LF

17.69000 212.28

1570 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

11,728.000

LF

1.45000 17,005.60

1580 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

270.000

LF

24.94000 6,733.80

1590 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

19,716.000

LF

1.33000 26,222.28

1600 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

48.000

EA

458.23000 21,995.04

1610 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

8.000

EA

9.34000 74.72
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Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1620 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

16,011.000

LF

1.68000 26,898.48

1630 54514

CONSTR.PAVE.MARK. (TY.D,CL.
I)8"

2,481.000

LF

3.42000 8,485.02

1640 55502

LUMINAIRE 250 WATT H.P.S.

1.000

EA

403.67000 403.67

1650 56014

ELECT. SER. GRD.
ELECTRODE(10')

1.000

EA

179.90000 179.90

1660 56030

2" CONDUIT

38.000

LF

6.24000 237.12

1670 56205

TEST BORE

1.000

EA

2,725.19000 2,725.19

1680 70000

NS DEMO. OF BLDG. PAR. 016,
D-17

(1)

LS

334.67000 334.67

1690 70000

NS DEMO. OF BLDG. PAR. 016,
D-907

(1)

LS

55.78000 55.78
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1700 70000

NS DEMO. OF BLDG. PAR. 016,
D-909

(1)

LS

275.55000 275.55

1710 70000

NS DEMO. OF BLDG. PAR. 019,
D-21

(1)

LS

5,510.99000 5,510.99

1720 70000

NS DEMO. OF BLDG. PAR. 019,
D-910

(1)

LS

110.22000 110.22

1730 70000

NS DEMO. OF BLDG. PAR. 019,
D-911

(1)

LS

771.54000 771.54

1740 70000

NS DEMO. OF BLDG. PAR. 042,
D-19

(1)

LS

278.90000 278.90

1750 70000

NS DEMO. OF BLDG. PAR. 043, D-2

(1)

LS

3,857.69000 3,857.69

1760 70000

NS DEMO. OF BLDG. PAR. 052,
D-18

(1)

LS

1,004.03000 1,004.03

1770 70000

NS DEMO. OF BLDG. PAR. 052, D-3

(1)

LS

9,817.14000 9,817.14
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1780 70000

NS DEMO. OF BLDG. PAR. 052, D-4

(1)

LS

557.79000 557.79

1790 70000

NS DEMO. OF BLDG. PAR. 052, D-5

(1)

LS

3,235.19000 3,235.19

1800 70000

NS DEMO. OF BLDG. PAR. 052, D-6

(1)

LS

2,788.96000 2,788.96

1810 70000

NS DEMO. OF BLDG. PAR. 052,
D-901

(1)

LS

3,857.69000 3,857.69

1820 70000

NS DEMO. OF BLDG. PAR. 052,
D-902

(1)

LS

3,857.69000 3,857.69

1830 70000

NS DEMO. OF BLDG. PAR. 054,
D-11

(1)

LS

9,817.14000 9,817.14

1840 70000

NS DEMO. OF BLDG. PAR. 054,
D-22

(1)

LS

3,857.69000 3,857.69

1850 70000

NS DEMO. OF BLDG. PAR. 054,
D903

(1)

LS

3,857.69000 3,857.69

Page 74 of 78

WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1860 70000

NS DEMO. OF BLDG. PAR. 057,
D-904

(1)

LS

3,857.69000 3,857.69

1870 70000

NS DEMO. OF BLDG. PAR. 057,
D-912

(1)

LS

2,204.40000 2,204.40

1880 70000

NS DEMO. OF BLDG. PAR. 061,
D-905

(1)

LS

3,857.69000 3,857.69

1890 70000

NS DEMO. OF BLDG. PAR. 061,
D-906

(1)

LS

334.67000 334.67

1900 70005

NS DEMOLITION WITH ACM PAR.
019, D-1

(1)

LS

19,857.42000 19,857.42

1910 70005

NS DEMOLITION WITH ACM PAR.
052, D-7

(1)

LS

8,266.49000 8,266.49

1920 70005

NS DEMOLITION WITH ACM PAR.
052, D-9

(1)

LS

18,741.83000 18,741.83
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1930 70005

NS DEMOLITION WITH ACM PAR.
054, D-12

(1)

LS

14,279.49000 14,279.49

1940 70005

NS DEMOLITION WITH ACM PAR.
054, D13

(1)

LS

334.67000 334.67

1950 70005

NS DEMOLITION WITH ACM PAR.
057, D-14

(1)

LS

8,701.57000 8,701.57

1960 70110

FRIABLE ACM

75.000

SF

20.92000 1,569.00

1970 70112

CAT II NF ACM

11.000

SF

23.43000 257.73

1980 70113

CAT II NF ACM

378.000

LF

6.14000 2,320.92

1990 70200

NS CLEARING OF PARCEL NO. 016

(1)

LS

3,857.69000 3,857.69

2000 70200

NS CLEARING OF PARCEL NO. 019

(1)

LS

3,527.03000 3,527.03
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2010 70200

NS CLEARING OF PARCEL NO. 043

(1)

LS

5,510.99000 5,510.99

2020 70200

NS CLEARING OF PARCEL NO. 052

(1)

LS

3,141.27000 3,141.27

2030 70200

NS CLEARING OF PARCEL NO. 054

(1)

LS

2,204.40000 2,204.40

2040 70200

NS CLEARING OF PARCEL NO. 057

(1)

LS

3,857.69000 3,857.69

2050 70200

NS CLEARING OF PARCEL NO. 061

(1)

LS

5,510.99000 5,510.99

2060 70515

NS ENVIR.PROTECTION
CONTAMINATED GRND. WATER
MGT. AND DISPOSAL

600.000

GAL

32.23000 19,338.00

2070 70525

NS ENVIR. PROTECTION
CONTAMINATED SOIL
MANAGEMENT

862.000

TON

141.03000 121,567.86

2075 70520

NS ENVIR. PROTECTION (LUMP
SUM)

(1)

LS

9,438.07000 9,438.07
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

Section Total with LCC: $7,578,338.29

Life Cycle Costs:

$7,578,338.29Section Totals:

( ) indicates item is bid as Lump Sum

$7,578,338.29

$7,578,338.29

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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WIDEN TO 3 LANES

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):I39

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000087907C01

10/27/17 COMPLETION DATE

WISE

Min: Max:

04/01/2016Date Printed:

0757-097-791,C501, STP-097-1(096);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E054 ESTES BROS. CONST., INC. $5,118,395.90 100.00%

2 G326 GLASS MACHINERY AND EXCAVATION, INC. $5,657,157.59 110.53%

3 W048 W-L CONSTRUCTION & PAVING, INC. $5,658,990.26 110.56%

4 S117 SUMMERS-TAYLOR, INC. $5,689,448.42 111.16%

5 B991 BORING CONTRACTORS, INC. $5,880,452.00 114.89%

6 B749 BAKER'S CONSTRUCTION SERVICES, INC. $6,204,257.28 121.21%

7 V004 VECELLIO & GROGAN, INC. $7,578,338.29 148.06%

Vendor Ranking

Contract ID:

WIDEN TO 3 LANES

BRISTOL / WISELetting Date:

Contract Description:

District(s):

10/27/17 COMPLETION DATE

C0000087907C01

February 24, 2016 10:00AM

0757-097-791,C501, STP-097-1(096);

WISE

I39

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

380,000.00000 380,000.00 630,000.00000 630,000.00 700,000.00000 700,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

81,000.00000 81,000.00 80,000.00000 80,000.00 120,000.00000 120,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

130,000.00000 130,000.00 175,000.00000 175,000.00 420,000.00000 420,000.00

0040 00120

REGULAR EXCAVATION

13,469.000

CY

30.00000 404,070.00 25.00000 336,725.00 26.00000 350,194.00

0050 00141

NS BORROW EXCAVATION MIN.
CBR 4.0

10,582.000

CY

12.00000 126,984.00 17.50000 185,185.00 17.00000 179,894.00

0060 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

4,772.000

SY

2.30000 10,975.60 2.60000 12,407.20 3.00000 14,316.00

0070 00160

NS GRADING CHANNEL TIE IN
CONSTRUCTION

(1)

LS

34,800.00000 34,800.00 35,000.00000 35,000.00 65,000.00000 65,000.00

Page 1 of 39

0.713 MI. GRADE, DRAIN, ASPH PAVE., ARCH, SIGNAL, & UTILITY

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):I43

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000000709C03

06/15/18 COMPLETION DATE

ROANOKE

Min: Max:

04/01/2016Date Printed:

(NFO)U000-128-V12, C503, D612, NONE; U000-128-V12, C503, D612, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

2,591.000

CY

62.00000 160,642.00 66.00000 171,006.00 110.00000 285,010.00

0090 00505

BEDDING MATL. AGGR. NO. 25 OR
26

247.000

TON

42.50000 10,497.50 28.00000 6,916.00 45.00000 11,115.00

0100 00522

CONCRETE CLASS A4 BOX
CULVERT

481.000

CY

682.00000 328,042.00 770.00000 370,370.00 850.00000 408,850.00

0110 00525

CONCRETE CLASS A3 MISC.

142.400

CY

1,771.00000 252,190.40 1,300.00000 185,120.00 1,600.00000 227,840.00

0120 00529

FLOWABLE BACKFILL

62.000

CY

170.00000 10,540.00 172.00000 10,664.00 450.00000 27,900.00

0130 00540

REINF. STEEL

107,724.000

LB

0.87000 93,719.88 2.10000 226,220.40 1.15000 123,882.60

0140 00560

STRUCTURAL STEEL JB-1

860.000

LB

3.10000 2,666.00 19.00000 16,340.00 5.50000 4,730.00

0150 00588

UNDERDRAIN UD-4

587.000

LF

11.00000 6,457.00 31.00000 18,197.00 18.00000 10,566.00
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0.713 MI. GRADE, DRAIN, ASPH PAVE., ARCH, SIGNAL, & UTILITY

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):I43

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000000709C03

06/15/18 COMPLETION DATE

ROANOKE

Min: Max:

04/01/2016Date Printed:

(NFO)U000-128-V12, C503, D612, NONE; U000-128-V12, C503, D612, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00590

COMB. UNDERDRAIN CD-1

235.000

LF

11.00000 2,585.00 24.00000 5,640.00 24.00000 5,640.00

0170 00591

COMB. UNDERDRAIN CD-2

177.000

LF

11.00000 1,947.00 31.00000 5,487.00 25.00000 4,425.00

0180 00700

POST INSTALLATION INSPECTION

5,551.000

LF

2.20000 12,212.20 4.00000 22,204.00 3.00000 16,653.00

0190 01156

STORM SEWER PIPE 15"

2,492.000

LF

97.50000 242,970.00 78.00000 194,376.00 96.00000 239,232.00

0200 01186

STORM SEWER PIPE 18"

887.000

LF

99.50000 88,256.50 85.00000 75,395.00 285.00000 252,795.00

0210 01246

STORM SEWER PIPE 24"

481.000

LF

137.00000 65,897.00 100.00000 48,100.00 125.00000 60,125.00

0220 01300

30" PIPE

38.000

LF

122.00000 4,636.00 161.00000 6,118.00 150.00000 5,700.00

0230 01306

STORM SEWER PIPE 30"

1,287.000

LF

195.00000 250,965.00 133.00000 171,171.00 300.00000 386,100.00

0240 01366

STORM SEWER PIPE 36"

404.000

LF

170.00000 68,680.00 167.00000 67,468.00 170.00000 68,680.00
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0.713 MI. GRADE, DRAIN, ASPH PAVE., ARCH, SIGNAL, & UTILITY

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):I43

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000000709C03

06/15/18 COMPLETION DATE

ROANOKE

Min: Max:

04/01/2016Date Printed:

(NFO)U000-128-V12, C503, D612, NONE; U000-128-V12, C503, D612, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 02092

NS SPEC. DES. NS BACKFLOW
PREVENTER

1.000

EA

16,300.00000 16,300.00 13,500.00000 13,500.00 14,500.00000 14,500.00

0260 02096

NS SPEC. DESIGN TEMPORARY
SHORING

100.000

SY

235.00000 23,500.00 162.00000 16,200.00 600.00000 60,000.00

0270 02112

NS DRAINAGE CUT & CAP EXIST.
DROP INLET

1.000

EA

1,853.00000 1,853.00 3,900.00000 3,900.00 5,400.00000 5,400.00

0280 02112

NS DRAINAGE DOUBLE DOOR
HATCH H20 RATED

2.000

EA

1,021.00000 2,042.00 5,900.00000 11,800.00 9,400.00000 18,800.00

0290 02112

NS DRAINAGE TREE BOX STORM
WATER FILTER (FILTERRA OR
APPVD EQUAL WQ INLET 6'X4')

3.000

EA

22,610.00000 67,830.00 24,600.00000 73,800.00 22,500.00000 67,500.00

0300 02112

NS DRAINAGE TREE BOX
STROMWATER  FILTER(FILTERRA
OR APPVD EQUAL WQ INLET 8'X4')

1.000

EA

24,750.00000 24,750.00 25,775.00000 25,775.00 24,000.00000 24,000.00
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0.713 MI. GRADE, DRAIN, ASPH PAVE., ARCH, SIGNAL, & UTILITY

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):I43

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000000709C03

06/15/18 COMPLETION DATE

ROANOKE

Min: Max:

04/01/2016Date Printed:

(NFO)U000-128-V12, C503, D612, NONE; U000-128-V12, C503, D612, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 02112

NS DRAINAGE TREEBOX
STROMWATER FILTER (FILTERRA
OR APPVD EQ.  WQ INLET 10'X6)

4.000

EA

37,930.00000 151,720.00 36,200.00000 144,800.00 33,000.00000 132,000.00

0320 06151

15" END SECTION ES-1

1.000

EA

400.00000 400.00 900.00000 900.00 600.00000 600.00

0330 06300

30" END SECTION ES-1 OR 2

1.000

EA

1,190.00000 1,190.00 1,600.00000 1,600.00 900.00000 900.00

0340 06740

DROP INLET DI-1

3.000

EA

3,881.00000 11,643.00 5,200.00000 15,600.00 4,000.00000 12,000.00

0350 06818

DROP INLET DI-3B,L=6'

26.000

EA

5,540.00000 144,040.00 6,400.00000 166,400.00 5,000.00000 130,000.00

0360 06819

DROP INLET DI-3B,L=8'

12.000

EA

5,480.00000 65,760.00 6,400.00000 76,800.00 5,200.00000 62,400.00

0370 06820

DROP INLET DI-3B,L=10'

4.000

EA

5,840.00000 23,360.00 6,800.00000 27,200.00 5,500.00000 22,000.00

0380 06821

DROP INLET DI-3B,L=12'

1.000

EA

6,050.00000 6,050.00 7,500.00000 7,500.00 5,700.00000 5,700.00
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0.713 MI. GRADE, DRAIN, ASPH PAVE., ARCH, SIGNAL, & UTILITY

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):I43

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000000709C03

06/15/18 COMPLETION DATE

ROANOKE

Min: Max:

04/01/2016Date Printed:

(NFO)U000-128-V12, C503, D612, NONE; U000-128-V12, C503, D612, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 06822

DROP INLET DI-3B,L=14'

1.000

EA

6,770.00000 6,770.00 8,500.00000 8,500.00 6,300.00000 6,300.00

0400 06827

DROP INLET DI-3BB,L=6'

8.000

EA

7,740.00000 61,920.00 8,600.00000 68,800.00 7,775.00000 62,200.00

0410 06828

DROP INLET DI-3BB,L=8'

1.000

EA

8,010.00000 8,010.00 7,500.00000 7,500.00 9,500.00000 9,500.00

0420 06836

DROP INLET DI-3C,L=8'

2.000

EA

5,410.00000 10,820.00 6,300.00000 12,600.00 5,100.00000 10,200.00

0430 06837

DROP INLET DI-3C,L=10'

1.000

EA

5,680.00000 5,680.00 6,600.00000 6,600.00 5,300.00000 5,300.00

0440 06838

DROP INLET DI-3C,L=12'

5.000

EA

7,080.00000 35,400.00 8,700.00000 43,500.00 6,250.00000 31,250.00

0450 06840

DROP INLET DI-3C,L=16'

2.000

EA

7,080.00000 14,160.00 8,850.00000 17,700.00 6,500.00000 13,000.00

0460 06844

DROP INLET DI-3CC,L=8'

1.000

EA

9,160.00000 9,160.00 9,800.00000 9,800.00 8,200.00000 8,200.00

0470 06846

DROP INLET DI-3CC,L=12'

1.000

EA

9,520.00000 9,520.00 11,000.00000 11,000.00 8,450.00000 8,450.00
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Unit Price Ext Amount Unit Price
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(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 06856

DROP INLET DI-3E,L=10'

1.000

EA

5,790.00000 5,790.00 7,000.00000 7,000.00 5,450.00000 5,450.00

0490 07110

DROP INLET DI-4B,L=6'

2.000

EA

7,980.00000 15,960.00 9,300.00000 18,600.00 7,750.00000 15,500.00

0500 07210

DROP INLET DI-4C,L=12'

2.000

EA

10,790.00000 21,580.00 13,500.00000 27,000.00 9,650.00000 19,300.00

0510 07312

DROP INLET DI-4E,L=10

1.000

EA

9,770.00000 9,770.00 12,000.00000 12,000.00 9,000.00000 9,000.00

0520 07508

DROP INLET DI-7

2.000

EA

4,945.00000 9,890.00 6,500.00000 13,000.00 4,400.00000 8,800.00

0530 08908

DROP INLET DI-12,L=12'

1.000

EA

7,240.00000 7,240.00 9,800.00000 9,800.00 5,500.00000 5,500.00

0540 08924

DROP INLET DI-12B,L=4'

1.000

EA

4,559.00000 4,559.00 5,500.00000 5,500.00 3,800.00000 3,800.00

0550 09055

MANHOLE MH-2

11.000

LF

719.00000 7,909.00 820.00000 9,020.00 525.00000 5,775.00

0560 09056

MANHOLE MH-1 OR 2

89.000

LF

728.00000 64,792.00 830.00000 73,870.00 515.00000 45,835.00
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001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 09057

FRAME & COVER MH-1

22.000

EA

717.00000 15,774.00 1,000.00000 22,000.00 500.00000 11,000.00

0580 09150

EROSION CONTROL STONE
CLASS I, EC-1

21.000

TON

62.50000 1,312.50 90.00000 1,890.00 70.00000 1,470.00

0590 10065

AGGR. MATL. NO. 1

4,484.000

TON

27.00000 121,068.00 27.00000 121,068.00 27.00000 121,068.00

0600 10113

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

150.000

TON

46.00000 6,900.00 35.00000 5,250.00 45.00000 6,750.00

0610 10128

AGGR. BASE MATL. TY. I NO. 21B

31,785.000

TON

31.00000 985,335.00 22.00000 699,270.00 22.00000 699,270.00

0620 10611

ASPHALT CONCRETE TY. IM-19.0D

2,757.000

TON

77.00000 212,289.00 76.00000 209,532.00 81.00000 223,317.00

0630 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

7,125.000

SY

3.80000 27,075.00 3.72000 26,505.00 5.50000 39,187.50

0640 10635

ASPHALT CONCRETE TY. SM-9.5A

57.000

TON

330.00000 18,810.00 320.00000 18,240.00 340.00000 19,380.00
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0650 10636

ASPHALT CONCRETE TY. SM-9.5D

2,504.000

TON

98.00000 245,392.00 96.00000 240,384.00 102.00000 255,408.00

0660 10642

ASPHALT CONCRETE TY.
BM-25.0A

8,026.000

TON

74.00000 593,924.00 73.00000 585,898.00 78.00000 626,028.00

0670 11040

CONCRETE ENTRANCE PAVE. 7"

17.000

SY

87.00000 1,479.00 100.00000 1,700.00 145.00000 2,465.00

0680 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

2,325.000

LF

4.60000 10,695.00 3.30000 7,672.50 6.40000 14,880.00

0690 12020

STD. CURB CG-2

342.000

LF

21.00000 7,182.00 17.50000 5,985.00 26.00000 8,892.00

0700 12022

RADIAL CURB CG-2

769.000

LF

22.50000 17,302.50 17.50000 13,457.50 26.00000 19,994.00

0710 12323

ASPHALT CONCRETE CURB TY.
MC-3C

170.000

LF

22.00000 3,740.00 21.00000 3,570.00 25.00000 4,250.00

0720 12600

STD. COMB. CURB & GUTTER
CG-6

6,325.000

LF

22.50000 142,312.50 19.25000 121,756.25 26.00000 164,450.00
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0730 12610

RADIAL COMB. CURB & GUTTER
CG-6

1,511.000

LF

22.50000 33,997.50 19.00000 28,709.00 27.00000 40,797.00

0740 13102

RADIAL COMB. CURB & GUTTER
CG-11

82.000

LF

19.00000 1,558.00 19.00000 1,558.00 30.00000 2,460.00

0750 13108

CG-12 DETECTABLE WARNING
SURFACE

83.000

SY

408.00000 33,864.00 410.00000 34,030.00 400.00000 33,200.00

0760 13120

NS ENTRANCE GUTTER CITY OF
ROANOKE COMMERCIAL

256.000

SY

87.00000 22,272.00 87.00000 22,272.00 145.00000 37,120.00

0770 13120

NS ENTRANCE GUTTER CITY OF
ROANOKE STD WING

457.000

SY

87.00000 39,759.00 87.00000 39,759.00 145.00000 66,265.00

0780 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

4,562.000

SY

53.00000 241,786.00 49.00000 223,538.00 70.00000 319,340.00

0790 13222

HYDRAULIC CEMENT CONC.
SIDEWALK 7"

95.000

SY

76.50000 7,267.50 71.00000 6,745.00 110.00000 10,450.00
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(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
ENTERPRISES, INC.
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001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 13320

GUARDRAIL GR-2

547.000

LF

16.50000 9,025.50 17.00000 9,299.00 22.00000 12,034.00

0810 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,614.00000 10,456.00 2,650.00000 10,600.00 3,000.00000 12,000.00

0820 13355

GUARDRAIL GR-10

50.000

LF

20.50000 1,025.00 21.00000 1,050.00 35.00000 1,750.00

0830 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

585.000

LF

53.00000 31,005.00 76.00000 44,460.00 60.00000 35,100.00

0840 13520

RETAINING WALL RW-2

26.000

CY

1,132.00000 29,432.00 1,600.00000 41,600.00 925.00000 24,050.00

0850 13530

RETAINING WALL RW-3

15.000

CY

1,135.00000 17,025.00 1,600.00000 24,000.00 800.00000 12,000.00

0860 13561

POROUS BACKFILL

8.000

CY

363.00000 2,904.00 200.00000 1,600.00 200.00000 1,600.00

0870 13565

RETAINING WALL EXCAVATION

41.000

CY

220.00000 9,020.00 175.00000 7,175.00 80.00000 3,280.00
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ENTERPRISES, INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.
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0880 13630

IMPACT ATTENUATOR SERVICE
TYPE I-A

6.000

EA

7,790.00000 46,740.00 12,000.00000 72,000.00 7,000.00000 42,000.00

0890 14502

REINFORCING STEEL

718.000

LB

2.70000 1,938.60 6.70000 4,810.60 4.00000 2,872.00

0900 16241

NS AGGR. MATL NO. 9

31.000

TON

72.50000 2,247.50 70.00000 2,170.00 165.00000 5,115.00

0910 22643

FENCE FE-CL

54.000

LF

112.00000 6,048.00 108.00000 5,832.00 37.00000 1,998.00

0920 22663

CORNER BRACE UNIT FE-CL

2.000

EA

436.00000 872.00 450.00000 900.00 400.00000 800.00

0930 24100

ALLAYING DUST

500.000

HR

53.00000 26,500.00 35.00000 17,500.00 70.00000 35,000.00

0940 24152

TYPE III BARRICADE 8'

30.000

EA

600.00000 18,000.00 350.00000 10,500.00 225.00000 6,750.00

0950 24160

CONSTRUCTION SIGNS

1,706.000

SF

19.50000 33,267.00 35.00000 59,710.00 22.00000 37,532.00

0960 24260

CR. RUN AGGR. NO. 25 OR 26

172.000

TON

32.50000 5,590.00 40.00000 6,880.00 32.00000 5,504.00
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(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
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0970 24278

GROUP 2 CHANNELIZING
DEVICES

35,660.000

DAY

1.75000 62,405.00 1.06000 37,799.60 0.80000 28,528.00

0980 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

26,000.000

HR

4.58000 119,080.00 7.50000 195,000.00 3.00000 78,000.00

0990 24282

FLAGGER SERVICE

6,920.000

HR

12.00000 83,040.00 21.40000 148,088.00 20.00000 138,400.00

1000 24355

NS POLICE PATROL UNIFORM
FLAGGERS

120.000

HR

81.50000 9,780.00 53.00000 6,360.00 125.00000 15,000.00

1010 24400

OBSCURING ROADWAY

1.000

UNIT

2,552.00000 2,552.00 5,000.00000 5,000.00 1,800.00000 1,800.00

1020 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

20,478.000

SY

7.02000 143,755.56 5.00000 102,390.00 8.00000 163,824.00

1030 24503

NS REMOVE EXIST. & DISPOSE
EXIST SIGNAL EQUIP INT. 1

(1)

LS

700.00000 700.00 1,000.00000 1,000.00 14,000.00000 14,000.00
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1040 24503

NS REMOVE EXIST. & DISPOSE
EXIST SIGNAL EQUIP INT. 2

(1)

LS

680.00000 680.00 1,000.00000 1,000.00 14,000.00000 14,000.00

1050 24503

NS REMOVE EXIST. & DISPOSE
EXIST SIGNAL EQUIP INT. 3

(1)

LS

700.00000 700.00 1,000.00000 1,000.00 14,000.00000 14,000.00

1060 24601

NS REMOVE EXIST. GUARDRAIL ...

278.000

LF

4.20000 1,167.60 4.00000 1,112.00 2.00000 556.00

1070 24602

NS REMOVE EXIST. FENCE ...

455.000

LF

2.70000 1,228.50 11.00000 5,005.00 5.00000 2,275.00

1080 24703

NS REMOVE EXIST PIPE

583.000

LF

48.00000 27,984.00 46.00000 26,818.00 32.00000 18,656.00

1090 24801

NS REMOVE EXIST. DROP
INLET ...

17.000

EA

1,223.00000 20,791.00 1,700.00000 28,900.00 2,100.00000 35,700.00

1100 24802

NS REMOVE EXIST. MANHOLE ...

4.000

EA

1,223.00000 4,892.00 1,700.00000 6,800.00 1,800.00000 7,200.00

1110 24825

NS MODIFY EXIST. FIELD
CONNECTION

2.000

EA

888.00000 1,776.00 2,100.00000 4,200.00 5,500.00000 11,000.00
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1120 25000

HANDRAIL HR-1

275.000

LF

174.00000 47,850.00 93.00000 25,575.00 250.00000 68,750.00

1130 25505

FIELD OFFICE TY.I

28.000

MO

866.00000 24,248.00 2,100.00000 58,800.00 2,600.00000 72,800.00

1140 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

6,570.00000 6,570.00 20,000.00000 20,000.00 13,000.00000 13,000.00

1150 25567

PROGRESS SCHEDULE UPDATES

24.000

EA

1,314.00000 31,536.00 1,100.00000 26,400.00 800.00000 19,200.00

1160 27012

TOPSOIL CLASS A 2"

3.100

ACRE

13,460.00000 41,726.00 3,625.00000 11,237.50 12,000.00000 37,200.00

1170 27013

TOPSOIL CLASS A

14.000

CY

64.00000 896.00 120.00000 1,680.00 80.00000 1,120.00

1180 27102

REGULAR SEED

2,135.000

LB

14.00000 29,890.00 15.00000 32,025.00 20.00000 42,700.00

1190 27103

OVERSEEDING

333.000

LB

4.10000 1,365.30 4.20000 1,398.60 3.00000 999.00

1200 27215

FERTILIZER(15-30-15)

2.000

TON

1,634.00000 3,268.00 1,700.00000 3,400.00 2,200.00000 4,400.00
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1210 27250

LIME

12.000

TON

163.00000 1,956.00 170.00000 2,040.00 200.00000 2,400.00

1220 27321

PROTECTIVE COVERING EC-2

244.000

SY

4.39000 1,071.16 6.00000 1,464.00 5.00000 1,220.00

1230 27325

SOIL STABILIZATION MAT EC-3
TYPE A

498.000

SY

7.00000 3,486.00 5.00000 2,490.00 9.00000 4,482.00

1240 27345

TEMPORARY DIVERSION DIKE

66.000

LF

7.50000 495.00 18.00000 1,188.00 5.00000 330.00

1250 27410

CHECK DAM, ROCK TY. I

1.000

EA

652.00000 652.00 1,200.00000 1,200.00 500.00000 500.00

1260 27415

CHECK DAM(ROCK) TY. II

10.000

EA

317.00000 3,170.00 260.00000 2,600.00 275.00000 2,750.00

1270 27422

DEWATERING BASIN

2.000

EA

748.00000 1,496.00 6,600.00000 13,200.00 2,500.00000 5,000.00

1280 27430

SILTATION CONTROL
EXCAVATION

1,709.000

CY

1.00000 1,709.00 7.00000 11,963.00 13.00000 22,217.00
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1290 27440

MOWING

100.000

HR

30.00000 3,000.00 51.00000 5,100.00 85.00000 8,500.00

1300 27451

INLET PROTECTION TYPE A

7.000

EA

237.00000 1,659.00 230.00000 1,610.00 250.00000 1,750.00

1310 27461

INLET PROTECTION TYPE B

80.000

EA

279.00000 22,320.00 160.00000 12,800.00 250.00000 20,000.00

1320 27505

TEMP. SILT FENCE

6,873.000

LF

3.00000 20,619.00 2.00000 13,746.00 3.00000 20,619.00

1330 27564

STORM WATER MANAGEMENT
RISER PIPE 48"

50.000

LF

532.00000 26,600.00 1,100.00000 55,000.00 525.00000 26,250.00

1340 27580

TEMP. SEDIMENT BASIN
EXCAVATION

185.000

CY

34.00000 6,290.00 20.00000 3,700.00 14.00000 2,590.00

1350 28805

BED PREPARATION  BED
PREPARATION

37.000

UNIT

214.00000 7,918.00 210.00000 7,770.00 110.00000 4,070.00

1360 28810

MULCHING  MULCHING

37.000

UNIT

68.00000 2,516.00 66.00000 2,442.00 200.00000 7,400.00
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1370 28811

REMULCHING  RE-MULCHING

30.000

CY

71.00000 2,130.00 69.00000 2,070.00 40.00000 1,200.00

1380 28820

WATERING  WATERING

93.000

UNIT

191.00000 17,763.00 186.00000 17,298.00 110.00000 10,230.00

1390 28844

OVERSIZE PLANTING PIT
OVERSIZE PLANTING PIT

147.000

EA

109.00000 16,023.00 106.00000 15,582.00 110.00000 16,170.00

1400 38900

NS PLANT OR TREE  LIVE STAKES

1,500.000

EA

8.00000 12,000.00 8.00000 12,000.00 15.00000 22,500.00

1410 38900

NS PLANT OR TREE "CAPITAL"
PEAR, 1.5" CAL

81.000

EA

346.00000 28,026.00 340.00000 27,540.00 250.00000 20,250.00

1420 38900

NS PLANT OR TREE "PAPERBARK"
MAPLE, 1.5" CAL.

66.000

EA

505.00000 33,330.00 500.00000 33,000.00 250.00000 16,500.00

1430 38900

NS PLANT OR TREE ALLEE ELM,
2" CAL.

33.000

EA

505.00000 16,665.00 500.00000 16,500.00 300.00000 9,900.00

1440 38900

NS PLANT OR TREE BOX ELDER

30.000

EA

26.00000 780.00 26.00000 780.00 80.00000 2,400.00
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1450 38900

NS PLANT OR TREE CAROLINA
BEAUTY CRAPE MYRTLE, 8' HGT.

15.000

EA

520.00000 7,800.00 510.00000 7,650.00 250.00000 3,750.00

1460 38900

NS PLANT OR TREE RIVER BIRCH

30.000

EA

26.00000 780.00 50.00000 1,500.00 135.00000 4,050.00

1470 38900

NS PLANT OR TREE WINTER
JASMINE, NO. 5 CONT.

397.000

EA

29.50000 11,711.50 29.00000 11,513.00 100.00000 39,700.00

1480 38930

NS CONCRETE  WHEEL STOP

2.000

EA

497.00000 994.00 220.00000 440.00 100.00000 200.00

1490 39004

NS SEED MIXTURE RIPARIAN
SEED

18.000

LB

168.00000 3,024.00 172.00000 3,096.00 90.00000 1,620.00

1500 39009

NS VEGETATION CONTROL ...

12.000

UNIT

1,307.00000 15,684.00 1,280.00000 15,360.00 1,200.00000 14,400.00

1510 40003

1" WATER SERVICE LINE

1,037.000

LF

25.00000 25,925.00 55.00000 57,035.00 64.00000 66,368.00

1520 40020

2" WATER MAIN

74.000

LF

43.00000 3,182.00 98.00000 7,252.00 80.00000 5,920.00
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1530 40061

6" DI WATER MAIN

1,339.000

LF

87.00000 116,493.00 115.00000 153,985.00 92.00000 123,188.00

1540 40081

8" DI WATER MAIN

771.000

LF

110.00000 84,810.00 110.00000 84,810.00 100.00000 77,100.00

1550 40121

12" DI WATER MAIN

3,059.000

LF

102.00000 312,018.00 162.00000 495,558.00 115.00000 351,785.00

1560 40906

6" OFFSET EXIST.PIPE

40.000

LF

82.00000 3,280.00 257.00000 10,280.00 180.00000 7,200.00

1570 40992

NS WATER UTILITY 12" GATE
VALVE & MANHOLE

15.000

EA

3,699.00000 55,485.00 5,550.00000 83,250.00 2,800.00000 42,000.00

1580 40992

NS WATER UTILITY 2" GATE
VALVE & MANHOLE

1.000

EA

1,306.00000 1,306.00 3,400.00000 3,400.00 1,500.00000 1,500.00

1590 40992

NS WATER UTILITY 6" GATE
VALVE & MANHOLE

10.000

EA

1,727.00000 17,270.00 3,800.00000 38,000.00 1,700.00000 17,000.00

1600 40992

NS WATER UTILITY 8" GATE
VALVE & MANHOLE

4.000

EA

2,161.00000 8,644.00 3,900.00000 15,600.00 2,050.00000 8,200.00
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1610 41006

6" GATE VALVE & BOX

8.000

EA

1,266.00000 10,128.00 1,350.00000 10,800.00 1,280.00000 10,240.00

1620 41816

2" BLOW-OFF VALVE & MANHOLE

3.000

EA

2,912.00000 8,736.00 750.00000 2,250.00 2,900.00000 8,700.00

1630 41820

FIRE HYDRANT

9.000

EA

3,910.00000 35,190.00 3,700.00000 33,300.00 3,000.00000 27,000.00

1640 41835

1" AIR RELEASE VALVE &
MANHOLE

3.000

EA

2,154.00000 6,462.00 3,400.00000 10,200.00 2,600.00000 7,800.00

1650 41845

2" AIR RELEASE VALVE &
MANHOLE

2.000

EA

3,733.00000 7,466.00 4,000.00000 8,000.00 3,000.00000 6,000.00

1660 41967

5/8" WATER METER BOX & YOKE

39.000

EA

843.00000 32,877.00 635.00000 24,765.00 1,200.00000 46,800.00

1670 41982

NS WATER FACILITIES WATER
FACILITIES 12"X12" TAPPING
SLEEVE, VALVE & MANHOLE

1.000

EA

7,480.00000 7,480.00 9,600.00000 9,600.00 12,000.00000 12,000.00
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1680 41982

NS WATER FACILITIES WATER
FACILITIES 6"X6" TAPPING
SLEEVE, VALVE & MANHOLE

1.000

EA

4,172.00000 4,172.00 6,300.00000 6,300.00 6,000.00000 6,000.00

1690 41982

NS WATER FACILITIES WATER
FACILITIES 8"X8" TAPPING
SLEEVE, VALVE & MANHOLE

1.000

EA

4,965.00000 4,965.00 4,800.00000 4,800.00 7,200.00000 7,200.00

1700 42044

4" SANITARY SERVICE LATERAL
CONNECTION

181.000

LF

122.00000 22,082.00 164.00000 29,684.00 65.00000 11,765.00

1710 42082

8" DI SANITARY SEWER PIPE

1,217.000

LF

224.00000 272,608.00 250.00000 304,250.00 170.00000 206,890.00

1720 42102

10" DI SANITARY SEWER PIPE

1,588.000

LF

173.00000 274,724.00 259.00000 411,292.00 175.00000 277,900.00

1730 42122

12" DI SANITARY SEWER PIPE

202.000

LF

314.00000 63,428.00 294.00000 59,388.00 205.00000 41,410.00

1740 42242

24" DI SANITARY SEWER PIPE

334.000

LF

412.00000 137,608.00 370.00000 123,580.00 265.00000 88,510.00

1750 42755

SANITARY SEWER MANHOLE

292.000

LF

776.00000 226,592.00 1,100.00000 321,200.00 525.00000 153,300.00
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1760 42764

MANHOLE FRAME & COVER F&C-1

36.000

EA

635.00000 22,860.00 850.00000 30,600.00 475.00000 17,100.00

1770 42765

ADJUST EXIST FRAME & COVER

6.000

EA

503.00000 3,018.00 1,100.00000 6,600.00 750.00000 4,500.00

1780 42771

RECONSTRUCT EXISTING
SANITARY MANHOLE

10.000

LF

456.00000 4,560.00 1,100.00000 11,000.00 900.00000 9,000.00

1790 42845

4" SEWER CLEANOUT

6.000

EA

1,103.00000 6,618.00 2,700.00000 16,200.00 700.00000 4,200.00

1800 45512

CONCRETE ENCASEMENT

44.000

LF

278.00000 12,232.00 700.00000 30,800.00 600.00000 26,400.00

1810 50108

SIGN PANEL

523.000

SF

38.00000 19,874.00 38.00000 19,874.00 22.00000 11,506.00

1820 50900

NS TRAFFIC SIGN TRAFFIC SIGN
U-CHANNEL SIGN POST

800.000

LF

64.50000 51,600.00 63.00000 50,400.00 10.00000 8,000.00

1830 50902

NS TRAFFIC SIGN RELOCATE
EXIST GROUND MTD SIGN PANEL

7.000

EA

489.00000 3,423.00 500.00000 3,500.00 500.00000 3,500.00
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1840 50902

NS TRAFFIC SIGN REM & DISP
EXIST GRND MTD SIGN
STRUCTURE

4.000

EA

671.00000 2,684.00 675.00000 2,700.00 500.00000 2,000.00

1850 50902

NS TRAFFIC SIGN REM&DISP.
EXIST. GRND. MTD. SIGN
STR&SIGN PANEL

3.000

EA

792.00000 2,376.00 800.00000 2,400.00 500.00000 1,500.00

1860 51170

ELECTRICAL SERVICE SE-5

2.000

EA

3,475.00000 6,950.00 3,500.00000 7,000.00 2,675.00000 5,350.00

1870 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

64.000

EA

347.00000 22,208.00 350.00000 22,400.00 270.00000 17,280.00

1880 51198

PEDESTRIAN ACTUATION PA-2

8.000

EA

320.00000 2,560.00 350.00000 2,800.00 320.00000 2,560.00

1890 51199

PEDESTRIAN ACTUATION PA-3

8.000

EA

1,770.00000 14,160.00 1,800.00000 14,400.00 320.00000 2,560.00

1900 51210

PEDESTAL POLE PF-2 10'

8.000

EA

656.00000 5,248.00 660.00000 5,280.00 1,600.00000 12,800.00
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1910 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

56.000

CY

1,751.00000 98,056.00 1,765.00000 98,840.00 215.00000 12,040.00

1920 51240

CONCRETE FOUNDATION PF-2

8.000

EA

1,139.00000 9,112.00 1,150.00000 9,200.00 850.00000 6,800.00

1930 51245

CONCRETE FOUND. CF-1

2.000

EA

2,113.00000 4,226.00 2,200.00000 4,400.00 2,600.00000 5,200.00

1940 51425

NS SIGNAL POLE MAST ARM
POLE TYPE IV

4.000

EA

12,570.00000 50,280.00 12,700.00000 50,800.00 16,000.00000 64,000.00

1950 51426

NS MAST ARM MAST ARM 40'

2.000

EA

3,137.00000 6,274.00 3,200.00000 6,400.00 4,800.00000 9,600.00

1960 51426

NS MAST ARM MAST ARM 50'

3.000

EA

3,633.00000 10,899.00 3,700.00000 11,100.00 5,900.00000 17,700.00

1970 51426

NS MAST ARM MAST ARM 60'

3.000

EA

5,910.00000 17,730.00 6,000.00000 18,000.00 9,000.00000 27,000.00

1980 51598

8/3 CONDUCTOR CABLE

80.000

LF

8.50000 680.00 10.00000 800.00 3.00000 240.00
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1990 51600

14/2 CONDUCTOR CABLE

2,815.000

LF

3.00000 8,445.00 3.00000 8,445.00 0.50000 1,407.50

2000 51601

14/3 CONDUCTOR CABLE

4,645.000

LF

3.00000 13,935.00 3.00000 13,935.00 0.80000 3,716.00

2010 51603

14/5 CONDUCTOR CABLE

2,775.000

LF

3.30000 9,157.50 3.50000 9,712.50 1.00000 2,775.00

2020 51607

14/7 CONDUCTOR CABLE

995.000

LF

3.40000 3,383.00 3.50000 3,482.50 1.30000 1,293.50

2030 51614

NS CONDUCTOR CABLE CAT 5E
DIRECT BURIAL

700.000

LF

4.40000 3,080.00 4.50000 3,150.00 2.15000 1,505.00

2040 51614

NS CONDUCTOR CABLE
EMERGENCY PREEMPTION
DETECTOR

1,725.000

LF

3.60000 6,210.00 3.70000 6,382.50 2.15000 3,708.75

2050 51830

HANGER ASSEMBLY SM-3, ONE
WAY

20.000

EA

436.00000 8,720.00 440.00000 8,800.00 375.00000 7,500.00

2060 51834

HANGER ASSEMBLY SMB-2, ONE
WAY

6.000

EA

343.00000 2,058.00 350.00000 2,100.00 400.00000 2,400.00

Page 26 of 39

0.713 MI. GRADE, DRAIN, ASPH PAVE., ARCH, SIGNAL, & UTILITY

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):I43

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000000709C03

06/15/18 COMPLETION DATE

ROANOKE

Min: Max:

04/01/2016Date Printed:

(NFO)U000-128-V12, C503, D612, NONE; U000-128-V12, C503, D612, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2070 51835

HANGER ASSEMBLY SMB-2, TWO
WAY

2.000

EA

487.00000 974.00 750.00000 1,500.00 430.00000 860.00

2080 51838

HANGER ASSEMBLY SMB-3, ONE
WAY

6.000

EA

299.00000 1,794.00 300.00000 1,800.00 430.00000 2,580.00

2090 51980

NS TRAFFIC CONTROL SIGNAL
TEMPORARY SIGNAL INT. 2

(1)

LS

15,020.00000 15,020.00 15,200.00000 15,200.00 45,000.00000 45,000.00

2100 52000

NS TRAFFIC SIGNALIZATION
MAINTENANCE OF EXISTING
SIGNAL INT. 1

(1)

LS

24,290.00000 24,290.00 25,000.00000 25,000.00 22,000.00000 22,000.00

2110 52000

NS TRAFFIC SIGNALIZATION
MAINTENANCE OF EXISTING
SIGNAL INT. 2

(1)

LS

24,290.00000 24,290.00 25,000.00000 25,000.00 22,000.00000 22,000.00

2120 52001

NS TRAFFIC SIGNALIZATION
ANTENNA CABLE SSR

320.000

LF

8.50000 2,720.00 9.00000 2,880.00 5.00000 1,600.00

2130 52001

NS TRAFFIC SIGNALIZATION
ANTENNA MAST SSR

20.000

LF

14.50000 290.00 15.00000 300.00 10.00000 200.00
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2140 52002

NS TRAFFIC SIGNALIZATION 360
DEGREE VIDEO DETECTION
CAMERA TY III

3.000

EA

3,536.00000 10,608.00 3,600.00000 10,800.00 6,400.00000 19,200.00

2150 52002

NS TRAFFIC SIGNALIZATION
CAMERA MOUNTING BRACKET,
TYPE III

3.000

EA

769.00000 2,307.00 775.00000 2,325.00 1,000.00000 3,000.00

2160 52002

NS TRAFFIC SIGNALIZATION
CONTROLLER NAZTEC MODEL
980  TS2, TYPE I

2.000

EA

23,750.00000 47,500.00 24,000.00000 48,000.00 37,500.00000 75,000.00

2170 52002

NS TRAFFIC SIGNALIZATION
EMERGENCY PREEMPTION,
4-WAY

2.000

EA

8,880.00000 17,760.00 9,000.00000 18,000.00 13,000.00000 26,000.00

2180 52002

NS TRAFFIC SIGNALIZATION
EXTERNAL 4 BATTERY PACK

2.000

EA

1,721.00000 3,442.00 1,800.00000 3,600.00 3,200.00000 6,400.00

2190 52002

NS TRAFFIC SIGNALIZATION LED
LIT  STREET SIGN 90"X18"
SINGLEFACE

4.000

EA

3,586.00000 14,344.00 3,600.00000 14,400.00 3,600.00000 14,400.00
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2200 52002

NS TRAFFIC SIGNALIZATION
LUMINAIRE ARM 15'

4.000

EA

1,158.00000 4,632.00 1,200.00000 4,800.00 1,000.00000 4,000.00

2210 52002

NS TRAFFIC SIGNALIZATION
MASTER CONTROLLER NAZTEC
981 TS2 TYPE I

1.000

EA

4,887.00000 4,887.00 5,000.00000 5,000.00 5,600.00000 5,600.00

2220 52002

NS TRAFFIC SIGNALIZATION
MONITOR, TYPE III

2.000

EA

369.00000 738.00 400.00000 800.00 525.00000 1,050.00

2230 52002

NS TRAFFIC SIGNALIZATION
REPEATER BOARD ASSEMBLY

2.000

EA

1,006.00000 2,012.00 1,100.00000 2,200.00 800.00000 1,600.00

2240 52002

NS TRAFFIC SIGNALIZATION
SPREAD SPECTRUM RADIO
TRANSCEIVER (OMNI)

1.000

EA

4,988.00000 4,988.00 5,100.00000 5,100.00 5,800.00000 5,800.00

2250 52002

NS TRAFFIC SIGNALIZATION
SPREAD SPECTRUM RADIO
TRANSCEIVER (YAGI)

1.000

EA

4,353.00000 4,353.00 4,400.00000 4,400.00 5,400.00000 5,400.00
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2260 52002

NS TRAFFIC SIGNALIZATION TS-1,
170/2070 CABINET HARNESS

2.000

EA

550.00000 1,100.00 575.00000 1,150.00 800.00000 1,600.00

2270 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY

2.000

EA

4,810.00000 9,620.00 5,000.00000 10,000.00 8,000.00000 16,000.00

2280 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY CABINET

2.000

EA

2,752.00000 5,504.00 3,000.00000 6,000.00 4,300.00000 8,600.00

2290 52002

NS TRAFFIC SIGNALIZATION USB
MOUSE, TYPE III

2.000

EA

137.00000 274.00 750.00000 1,500.00 160.00000 320.00

2300 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION UNIT, TYPE III

2.000

EA

18,250.00000 36,500.00 20,000.00000 40,000.00 16,000.00000 32,000.00

2310 52403

PEDESTRIAN SIGNAL HEAD SP-8

16.000

EA

453.00000 7,248.00 460.00000 7,360.00 975.00000 15,600.00

2320 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

11,820.000

LF

1.19000 14,065.80 1.20000 14,184.00 1.10000 13,002.00
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2330 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

7,075.000

LF

1.90000 13,442.50 1.20000 8,490.00 2.30000 16,272.50

2340 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

445.000

LF

23.50000 10,457.50 23.00000 10,235.00 22.00000 9,790.00

2350 54101

NS PAVEMENT MARKING YIELD
SYMBOL 24" X 36"

11.000

EA

82.50000 907.50 120.00000 1,320.00 75.00000 825.00

2360 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

870.000

LF

1.40000 1,218.00 1.50000 1,305.00 1.25000 1,087.50

2370 54250

PAVEMENT MESSAGE MARK.
BICYCLE ARROW

20.000

EA

387.00000 7,740.00 400.00000 8,000.00 350.00000 7,000.00

2380 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

20.000

EA

387.00000 7,740.00 400.00000 8,000.00 350.00000 7,000.00

2390 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

17.000

EA

430.00000 7,310.00 450.00000 7,650.00 350.00000 5,950.00
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2400 54402

NS PAVE. MESSAGE MARKING
SHARED LANE MARKING SYMBOL

2.000

EA

757.00000 1,514.00 750.00000 1,500.00 450.00000 900.00

2410 54402

NS PAVE. MESSAGE MARKING
PAVEMENT MESSAGE MARKING
HANDICAP SYMBOL

2.000

EA

866.00000 1,732.00 900.00000 1,800.00 500.00000 1,000.00

2420 54466

CONSTR. PAVE. MARKING (TY. E)
6"

1,000.000

LF

2.80000 2,800.00 2.75000 2,750.00 4.00000 4,000.00

2430 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

4,780.000

LF

1.70000 8,126.00 1.70000 8,126.00 1.50000 7,170.00

2440 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

9,000.000

LF

0.90000 8,100.00 1.00000 9,000.00 1.00000 9,000.00

2450 54558

CONSTR.PAVE.MARK. (TY.F,CL.
I)12"

320.000

LF

4.27000 1,366.40 5.00000 1,600.00 5.00000 1,600.00

2460 55080

8 CONDUCTOR CABLE

1,955.000

LF

2.80000 5,474.00 1.20000 2,346.00 1.00000 1,955.00
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2470 55346

ELECT. SERVICE SE-8 TYPE A

1.000

EA

3,474.00000 3,474.00 3,500.00000 3,500.00 3,750.00000 3,750.00

2480 55352

CONTROL CENTER CCW-1 TYPE C

1.000

EA

4,000.00000 4,000.00 4,500.00000 4,500.00 8,000.00000 8,000.00

2490 55504

LUMINAIRE 400 WATT H.P.S.

4.000

EA

390.00000 1,560.00 392.39000 1,569.56 700.00000 2,800.00

2500 55586

JUNCTION BOX JB-S1

6.000

EA

1,321.00000 7,926.00 1,329.84000 7,979.04 535.00000 3,210.00

2510 55587

JUNCTION BOX JB-S2

12.000

EA

1,448.00000 17,376.00 1,500.00000 18,000.00 640.00000 7,680.00

2520 55588

JUNCTION BOX JB-S3

2.000

EA

1,818.00000 3,636.00 1,830.15000 3,660.30 750.00000 1,500.00

2530 56014

ELECT. SER. GRD.
ELECTRODE(10')

15.000

EA

134.00000 2,010.00 134.68000 2,020.20 160.00000 2,400.00

2540 56030

2" CONDUIT

320.000

LF

4.56000 1,459.20 4.63000 1,481.60 2.25000 720.00

2550 56034

3" CONDUIT

210.000

LF

5.50000 1,155.00 5.46000 1,146.60 3.25000 682.50
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2560 56038

4" CONDUIT

25.000

LF

6.00000 150.00 5.96000 149.00 4.25000 106.25

2570 56050

BORED CONDUIT 2"

380.000

LF

27.00000 10,260.00 27.30000 10,374.00 22.00000 8,360.00

2580 56051

BORED CONDUIT 3"

1,440.000

LF

39.00000 56,160.00 39.01000 56,174.40 28.00000 40,320.00

2590 56200

TRENCH EXCAVATION ECI-1

415.000

LF

7.50000 3,112.50 7.39000 3,066.85 6.00000 2,490.00

2600 56205

TEST BORE

4.000

EA

2,144.00000 8,576.00 2,158.87000 8,635.48 1,600.00000 6,400.00

2610 59003

NS LIGHTING TUNNEL  SYSTEM

(1)

LS

21,050.00000 21,050.00 17,000.00000 17,000.00 17,000.00000 17,000.00

2620 60125

NS BRIDGE PRECAST CONC
BOTTOMLESS ARCH CULVERT

(1)

LS

1,490,000.00000 1,490,000.00 1,225,000.00000 1,225,000.00 2,475,000.00000 2,475,000.00

2630 66127

DRY RIPRAP CL.I 26"

305.000

TON

95.00000 28,975.00 50.00000 15,250.00 60.00000 18,300.00

2640 67900

NS DISM. & REM. EXIST. STR. 8074

(1)

LS

60,000.00000 60,000.00 58,000.00000 58,000.00 25,000.00000 25,000.00
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2650 67902

NS BRIDGE INCIDENTALS
BOULDER REVETMENT

300.000

LF

79.34000 23,802.00 52.00000 15,600.00 200.00000 60,000.00

2660 70000

NS DEMO. OF BLDG. PARCEL  003,
D703

(1)

LS

1.00000 1.00 100.00000 100.00 1.00000 1.00

2670 70000

NS DEMO. OF BLDG. PARCEL  006,
D704

(1)

LS

1.00000 1.00 100.00000 100.00 1.00000 1.00

2680 70000

NS DEMO. OF BLDG. PARCEL
0073, D706

(1)

LS

1.00000 1.00 100.00000 100.00 1.00000 1.00

2690 70000

NS DEMO. OF BLDG. PARCEL  048,
D20

(1)

LS

1,000.00000 1,000.00 100.00000 100.00 3,000.00000 3,000.00

2700 70000

NS DEMO. OF BLDG. PARCEL  079,
D701

(1)

LS

1.00000 1.00 100.00000 100.00 1.00000 1.00

2710 70000

NS DEMO. OF BLDG. PARCEL 021,
D13

(1)

LS

1.00000 1.00 100.00000 100.00 1,000.00000 1,000.00
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2720 70200

NS CLEARING OF PARCEL NO.
#003

(1)

LS

1.00000 1.00 100.00000 100.00 1,500.00000 1,500.00

2730 70200

NS CLEARING OF PARCEL NO.
#006

(1)

LS

1.00000 1.00 100.00000 100.00 1,500.00000 1,500.00

2740 70200

NS CLEARING OF PARCEL NO.
#024

(1)

LS

1.00000 1.00 100.00000 100.00 1,000.00000 1,000.00

2750 70200

NS CLEARING OF PARCEL NO.
#025

(1)

LS

1.00000 1.00 100.00000 100.00 1,000.00000 1,000.00

2760 70200

NS CLEARING OF PARCEL NO.
#042

(1)

LS

1.00000 1.00 100.00000 100.00 1.00000 1.00

2770 70200

NS CLEARING OF PARCEL NO.
#057

(1)

LS

1.00000 1.00 100.00000 100.00 3,000.00000 3,000.00

2780 70200

NS CLEARING OF PARCEL NO.
#060

(1)

LS

1.00000 1.00 100.00000 100.00 1,000.00000 1,000.00
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2790 70200

NS CLEARING OF PARCEL NO.
#061

(1)

LS

1.00000 1.00 100.00000 100.00 500.00000 500.00

2800 70200

NS CLEARING OF PARCEL NO.
#062

(1)

LS

1.00000 1.00 100.00000 100.00 500.00000 500.00

2810 70200

NS CLEARING OF PARCEL NO.
#063

(1)

LS

1.00000 1.00 100.00000 100.00 1,000.00000 1,000.00

2820 70200

NS CLEARING OF PARCEL NO.
#064

(1)

LS

1.00000 1.00 100.00000 100.00 500.00000 500.00

2830 70200

NS CLEARING OF PARCEL NO.
#072

(1)

LS

1.00000 1.00 100.00000 100.00 500.00000 500.00

2840 70200

NS CLEARING OF PARCEL NO.
#073

(1)

LS

15,000.00000 15,000.00 100.00000 100.00 2,000.00000 2,000.00

2850 70200

NS CLEARING OF PARCEL NO.
#076

(1)

LS

1.00000 1.00 100.00000 100.00 1,000.00000 1,000.00
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2860 70200

NS CLEARING OF PARCEL NO.
#078

(1)

LS

1.00000 1.00 100.00000 100.00 1,000.00000 1,000.00

2870 70200

NS CLEARING OF PARCEL NO.
#079

(1)

LS

1.00000 1.00 100.00000 100.00 5,000.00000 5,000.00

2880 70200

NS CLEARING OF PARCEL NO.
#096

(1)

LS

1.00000 1.00 100.00000 100.00 1.00000 1.00

2890 70515

NS ENVIR.PROTECTION
DISPOSAL OF PETROLEUM
CONTAMINATED GROUNDWATER

2,000.000

GAL

4.40000 8,800.00 7.00000 14,000.00 5.00000 10,000.00

2900 70520

NS ENVIR. PROTECTION COATING
AND SEALING

(1)

LS

10,570.00000 10,570.00 17,500.00000 17,500.00 40,000.00000 40,000.00

2910 70520

NS ENVIR. PROTECTION MGT OF
PETROLEUM CONTAIM. SOIL

(1)

LS

8,640.00000 8,640.00 27,000.00000 27,000.00 40,000.00000 40,000.00

2920 70525

NS ENVIR. PROTECTION
DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

1,279.000

TON

70.00000 89,530.00 84.00000 107,436.00 100.00000 127,900.00
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0.713 MI. GRADE, DRAIN, ASPH PAVE., ARCH, SIGNAL, & UTILITY

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):I43

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000000709C03

06/15/18 COMPLETION DATE

ROANOKE

Min: Max:

04/01/2016Date Printed:

(NFO)U000-128-V12, C503, D612, NONE; U000-128-V12, C503, D612, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E. C. PACE COMPANY, INC. (2) FIELDER'S CHOICE
ENTERPRISES, INC.

(3) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

Section Total with LCC: $11,994,818.70 $12,572,025.68 $14,136,594.60

Life Cycle Costs:

$14,136,594.60$11,994,818.70 $12,572,025.68Section Totals:

( ) indicates item is bid as Lump Sum

$12,572,025.68$11,994,818.70 $14,136,594.60

$11,994,818.70

Contract Item Totals

$12,572,025.68 14,136,594.60Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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0.713 MI. GRADE, DRAIN, ASPH PAVE., ARCH, SIGNAL, & UTILITY

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):I43

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000000709C03

06/15/18 COMPLETION DATE

ROANOKE

Min: Max:

04/01/2016Date Printed:

(NFO)U000-128-V12, C503, D612, NONE; U000-128-V12, C503, D612, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P091 E. C. PACE COMPANY, INC. $11,994,818.70 100.00%

2 F451 FIELDER'S CHOICE ENTERPRISES, INC. $12,572,025.68 104.81%

3 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $14,136,594.60 117.86%

Vendor Ranking

Contract ID:

0.713 MI. GRADE, DRAIN, ASPH PAVE., ARCH, SIGNAL, & UTILITY

SALEM / SALEMLetting Date:

Contract Description:

District(s):

06/15/18 COMPLETION DATE

C000000709C03

February 24, 2016 10:00AM

(NFO)U000-128-V12, C503, D612, NONE; U000-128-V12, C503, D612, NONE;

ROANOKE

I43

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

403,075.00000 403,075.00 540,000.00000 540,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

87,800.00000 87,800.00 67,510.00000 67,510.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

108,675.00000 108,675.00 347,247.30000 347,247.30

0040 00120

REGULAR EXCAVATION

20,299.000

CY

14.95000 303,470.05 15.36000 311,792.64

0050 00141

NS BORROW EXCAVATION MIN.
CBR-10

8,984.000

CY

14.95000 134,310.80 1.50000 13,476.00

0060 00270

SELECT MATL. TY. I MIN. CBR-30

1,479.000

TON

9.37000 13,858.23 39.25000 58,050.75

0070 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

3,475.000

SY

3.07000 10,668.25 2.20000 7,645.00

Page 1 of 34

0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00506

NS BEDDING MATL. AGGR. NO. 57
OR NO. 3

58.000

TON

32.83000 1,904.14 48.30000 2,801.40

0090 00525

CONCRETE CLASS A3 MISC.

23.000

CY

977.50000 22,482.50 689.00000 15,847.00

0100 00529

FLOWABLE BACKFILL

59.000

CY

460.00000 27,140.00 379.00000 22,361.00

0110 00585

UNDERDRAIN UD-2

1,529.000

LF

43.72000 66,847.88 30.00000 45,870.00

0120 00588

UNDERDRAIN UD-4

5,313.000

LF

8.18000 43,460.34 8.00000 42,504.00

0130 00590

COMB. UNDERDRAIN CD-1

84.000

LF

34.50000 2,898.00 17.00000 1,428.00

0140 00591

COMB. UNDERDRAIN CD-2

183.000

LF

34.50000 6,313.50 17.00000 3,111.00

0150 00595

OUTLET PIPE

17.000

LF

45.74000 777.58 17.00000 289.00

0160 00596

ENDWALL EW-12

1.000

EA

747.50000 747.50 1,100.00000 1,100.00
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0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00700

POST INSTALLATION INSPECTION

6,676.000

LF

12.65000 84,451.40 2.50000 16,690.00

0180 01150

15" PIPE

372.000

LF

59.67000 22,197.24 93.05000 34,614.60

0190 01156

STORM SEWER PIPE 15"

2,257.000

LF

59.67000 134,675.19 107.00000 241,499.00

0200 01182

18" CONC. PIPE

116.000

LF

70.44000 8,171.04 94.55000 10,967.80

0210 01186

STORM SEWER PIPE 18"

481.000

LF

70.44000 33,881.64 100.00000 48,100.00

0220 01240

24" PIPE

16.000

LF

87.54000 1,400.64 165.00000 2,640.00

0230 01242

24" CONC. PIPE

463.000

LF

87.54000 40,531.02 112.00000 51,856.00

0240 01246

STORM SEWER PIPE 24"

2,064.000

LF

87.54000 180,682.56 119.00000 245,616.00

0250 01301

JACKED & BORED 30" PIPE JACK
AND BORE

103.000

LF

634.79000 65,383.37 900.00000 92,700.00
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0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 01306

STORM SEWER PIPE 30"

636.000

LF

107.34000 68,268.24 138.00000 87,768.00

0270 01360

36" PIPE

104.000

LF

128.35000 13,348.40 367.00000 38,168.00

0280 01362

36" CONC. PIPE

20.000

LF

128.35000 2,567.00 211.00000 4,220.00

0290 01366

STORM SEWER PIPE 36"

402.000

LF

129.50000 52,059.00 176.00000 70,752.00

0300 02090

NS PIPE DRAIN DITCH LINER STD
PG-6B, 1/3 ROUND, 24"

150.000

LF

92.00000 13,800.00 112.00000 16,800.00

0310 06150

15" END SECTION ES-1 OR 2

1.000

EA

810.24000 810.24 1,080.00000 1,080.00

0320 06240

24" END SECTION ES-1 OR 2

1.000

EA

1,134.39000 1,134.39 1,430.00000 1,430.00

0330 06300

30" END SECTION ES-1 OR 2

2.000

EA

1,543.66000 3,087.32 1,910.00000 3,820.00

0340 06360

36" END SECTION ES-1 OR 2

1.000

EA

2,128.78000 2,128.78 3,070.00000 3,070.00
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0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 06745

DROP INLET DI-2A

8.000

EA

3,866.99000 30,935.92 6,030.00000 48,240.00

0360 06746

DROP INLET DI-2AA

1.000

EA

4,223.23000 4,223.23 5,900.00000 5,900.00

0370 06747

DROP INLET DI-2B,L=4'

3.000

EA

4,632.61000 13,897.83 6,800.00000 20,400.00

0380 06748

DROP INLET DI-2B,L=6'

7.000

EA

4,458.40000 31,208.80 6,590.00000 46,130.00

0390 06749

DROP INLET DI-2B,L=8'

3.000

EA

4,914.20000 14,742.60 2,530.00000 7,590.00

0400 06750

DROP INLET DI-2B,L=10'

1.000

EA

4,966.75000 4,966.75 7,370.00000 7,370.00

0410 06757

DROP INLET DI-2BB,L=6'

1.000

EA

4,730.62000 4,730.62 6,620.00000 6,620.00

0420 06815

DROP INLET DI-3A

3.000

EA

3,030.52000 9,091.56 4,740.00000 14,220.00

0430 06817

DROP INLET DI-3B,L=4'

1.000

EA

3,041.42000 3,041.42 5,570.00000 5,570.00
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0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 06818

DROP INLET DI-3B,L=6'

10.000

EA

3,424.30000 34,243.00 5,610.00000 56,100.00

0450 06819

DROP INLET DI-3B,L=8'

7.000

EA

3,473.49000 24,314.43 5,530.00000 38,710.00

0460 06828

DROP INLET DI-3BB,L=8'

1.000

EA

4,247.45000 4,247.45 6,270.00000 6,270.00

0470 06835

DROP INLET DI-3C,L=6'

1.000

EA

3,574.08000 3,574.08 5,460.00000 5,460.00

0480 07126

DROP INLET DI-4BB,L=6'

1.000

EA

7,334.16000 7,334.16 7,270.00000 7,270.00

0490 07506

DROP INLET DI-5

5.000

EA

4,356.60000 21,783.00 6,240.00000 31,200.00

0500 07508

DROP INLET DI-7

4.000

EA

3,587.64000 14,350.56 5,640.00000 22,560.00

0510 09056

MANHOLE MH-1 OR 2

45.000

LF

730.84000 32,887.80 699.00000 31,455.00

0520 09057

FRAME & COVER MH-1

10.000

EA

662.86000 6,628.60 734.00000 7,340.00
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0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 09150

EROSION CONTROL STONE
CLASS I, EC-1

89.000

TON

86.71000 7,717.19 130.00000 11,570.00

0540 09152

EROSION CONTROL STONE
CLASS II, EC-1

30.000

TON

90.29000 2,708.70 134.00000 4,020.00

0550 09250

SLOPE DRAIN

4.000

EA

1,236.25000 4,945.00 1,460.00000 5,840.00

0560 10128

AGGR. BASE MATL. TY. I NO. 21B

14,379.000

TON

23.21000 333,736.59 30.00000 431,370.00

0570 10250

NS AGGR. MATERIAL FINE AGGR.
GR. B SAND OR NO. 10 AGGR.

9.000

TON

27.96000 251.64 209.00000 1,881.00

0580 10250

NS AGGR. MATERIAL OPEN
GRADED  AGGR.  NO. 3

757.000

TON

28.64000 21,680.48 48.30000 36,563.10

0590 10416

LIQUID ASPHALT

381.000

GAL

8.05000 3,067.05 5.00000 1,905.00

0600 10607

ASPHALT CONCRETE TY.
SM-12.5A

2,782.000

TON

84.70000 235,635.40 80.00000 222,560.00
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0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 10608

ASPHALT CONCRETE TY.
SM-12.5D

2,647.000

TON

85.80000 227,112.60 80.00000 211,760.00

0620 10610

ASPHALT CONCRETE TY. IM-19.0A

3,397.000

TON

75.90000 257,832.30 90.00000 305,730.00

0630 10611

ASPHALT CONCRETE TY. IM-19.0D

2,670.000

TON

80.30000 214,401.00 90.00000 240,300.00

0640 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

5,673.000

SY

7.48000 42,434.04 6.00000 34,038.00

0650 10642

ASPHALT CONCRETE TY.
BM-25.0A

5,506.000

TON

74.25000 408,820.50 85.00000 468,010.00

0660 11040

CONCRETE ENTRANCE PAVE. 7"

124.000

SY

103.50000 12,834.00 100.00000 12,400.00

0670 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

10,342.000

LF

8.63000 89,251.46 1.50000 15,513.00

0680 12020

STD. CURB CG-2

1,204.000

LF

23.00000 27,692.00 21.00000 25,284.00
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0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 12022

RADIAL CURB CG-2

167.000

LF

23.58000 3,937.86 28.00000 4,676.00

0700 12030

STD. CURB CG-3

184.000

LF

23.58000 4,338.72 28.00000 5,152.00

0710 12032

RADIAL CURB CG-3

180.000

LF

24.15000 4,347.00 35.00000 6,300.00

0720 12600

STD. COMB. CURB & GUTTER
CG-6

2,248.000

LF

34.50000 77,556.00 23.00000 51,704.00

0730 12610

RADIAL COMB. CURB & GUTTER
CG-6

1,097.000

LF

35.08000 38,482.76 25.00000 27,425.00

0740 12700

STD. COMB. CURB & GUTTER
CG-7

1,752.000

LF

34.50000 60,444.00 21.35000 37,405.20

0750 12710

RADIAL COMB. CURB & GUTTER
CG-7

799.000

LF

35.08000 28,028.92 23.35000 18,656.65

0760 13108

CG-12 DETECTABLE WARNING
SURFACE

79.000

SY

299.50000 23,660.50 280.00000 22,120.00
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0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

2,674.000

SY

44.85000 119,928.90 45.00000 120,330.00

0780 13232

GEOTEXTILE DRAINAGE FABRIC

200.000

SY

3.08000 616.00 2.50000 500.00

0790 13244

NS SAW CUT H.C.C. ITEMS
(VARIBLE DEPTH)

66.000

LF

18.40000 1,214.40 13.51000 891.66

0800 13315

GUARDRAIL TERMINAL GR-11

2.000

EA

920.00000 1,840.00 900.00000 1,800.00

0810 13320

GUARDRAIL GR-2

876.000

LF

24.15000 21,155.40 25.00000 21,900.00

0820 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

6.000

EA

2,875.00000 17,250.00 3,000.00000 18,000.00

0830 13401

NS GUARDRAIL  GR-9 ALT.
BREAKAWAY TERMINAL  SERVICE

2.000

EA

3,680.00000 7,360.00 3,500.00000 7,000.00

0840 13401

NS GUARDRAIL  TERMINAL GR-11
SERVICE

2.000

EA

3,680.00000 7,360.00 1,500.00000 3,000.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0850 13815

NS RETAINING STRUCTURE MSE
WALL

1,015.000

SF

49.45000 50,191.75 89.85000 91,197.75

0860 21020

MEDIAN STRIP MS-1

765.000

SY

113.28000 86,659.20 70.00000 53,550.00

0870 21110

MEDIAN STRIP MS-1A

246.000

SY

127.08000 31,261.68 93.00000 22,878.00

0880 21215

MEDIAN STRIP MS-2

1,489.000

LF

50.60000 75,343.40 57.50000 85,617.50

0890 23560

TEMP. SAFETY FENCE 4'

402.000

LF

5.75000 2,311.50 1.70000 683.40

0900 24100

ALLAYING DUST

300.000

HR

86.25000 25,875.00 34.50000 10,350.00

0910 24150

TYPE III BARRICADE 4'

30.000

EA

738.56000 22,156.80 389.00000 11,670.00

0920 24152

TYPE III BARRICADE 8'

54.000

EA

932.32000 50,345.28 563.00000 30,402.00

0930 24160

CONSTRUCTION SIGNS

3,496.000

SF

57.64000 201,509.44 36.45000 127,429.20
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(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0940 24260

CR. RUN AGGR. NO. 25 OR 26

390.000

TON

24.97000 9,738.30 20.50000 7,995.00

0950 24272

TRUCK MOUNTED ATTENUATOR

5,832.000

HR

57.21000 333,648.72 14.95000 87,188.40

0960 24278

GROUP 2 CHANNELIZING
DEVICES

114,660.000

DAY

0.84000 96,314.40 1.50000 171,990.00

0970 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,832.000

HR

18.60000 108,475.20 2.60000 15,163.20

0980 24281

ELECTRONIC ARROW

5,832.000

HR

10.01000 58,378.32 0.65000 3,790.80

0990 24282

FLAGGER SERVICE

1,500.000

HR

27.60000 41,400.00 50.05000 75,075.00

1000 24300

TRAFFIC BARRIER SERVICE
GUARDRAIL GR-2

833.000

LF

40.25000 33,528.25 47.25000 39,359.25

1010 24302

NS BARRICADE TYPE 3 - 8'
PERMANENT

2.000

EA

920.00000 1,840.00 810.00000 1,620.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1020 24400

OBSCURING ROADWAY

53.000

UNIT

460.00000 24,380.00 300.00000 15,900.00

1030 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

22,280.000

SY

8.05000 179,354.00 7.50000 167,100.00

1040 24502

NS REMOVE EXIST. SIGN
STRUCT. AND DISPOSE

10.000

EA

345.00000 3,450.00 101.00000 1,010.00

1050 24503

NS REMOVE EXIST. SIGNAL
EQUIPMENT

(1)

LS

8,625.00000 8,625.00 17,980.00000 17,980.00

1060 24601

NS REMOVE EXIST. GUARDRAIL ...

416.000

LF

4.14000 1,722.24 4.90000 2,038.40

1070 24825

NS MODIFY EXIST. DROP- INLET

1.000

EA

5,175.00000 5,175.00 975.00000 975.00

1080 24825

NS MODIFY EXIST. MANHOLE

1.000

EA

5,175.00000 5,175.00 975.00000 975.00

1090 25505

FIELD OFFICE TY.I

24.000

MO

10,005.00000 240,120.00 2,530.00000 60,720.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1100 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

21,850.00000 21,850.00 6,650.00000 6,650.00

1110 25567

PROGRESS SCHEDULE UPDATES

22.000

EA

2,300.00000 50,600.00 665.00000 14,630.00

1120 26119

DRY RIPRAP CL.I 18"

90.000

TON

86.71000 7,803.90 117.00000 10,530.00

1130 27012

TOPSOIL CLASS A 2"

0.600

ACRE

3,450.00000 2,070.00 15,370.00000 9,222.00

1140 27102

REGULAR SEED

528.000

LB

23.03000 12,159.84 17.30000 9,134.40

1150 27103

OVERSEEDING

330.000

LB

14.38000 4,745.40 5.50000 1,815.00

1160 27216

NS FERTILIZER (10-10-10)

1.000

TON

4,600.00000 4,600.00 1,510.00000 1,510.00

1170 27250

LIME

11.000

TON

575.00000 6,325.00 236.00000 2,596.00

1180 27284

EROSION CONTROL MULCH

2,700.000

SY

1.15000 3,105.00 0.40000 1,080.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1190 27321

PROTECTIVE COVERING EC-2

2,435.000

SY

2.07000 5,040.45 3.00000 7,305.00

1200 27325

SOIL STABILIZATION MAT EC-3
TYPE A

125.000

SY

4.60000 575.00 7.20000 900.00

1210 27415

CHECK DAM(ROCK) TY. II

43.000

EA

460.00000 19,780.00 399.00000 17,157.00

1220 27422

DEWATERING BASIN

2.000

EA

862.50000 1,725.00 574.00000 1,148.00

1230 27430

SILTATION CONTROL
EXCAVATION

1,980.000

CY

17.25000 34,155.00 1.00000 1,980.00

1240 27451

INLET PROTECTION TYPE A

8.000

EA

402.50000 3,220.00 338.00000 2,704.00

1250 27461

INLET PROTECTION TYPE B

48.000

EA

402.50000 19,320.00 338.00000 16,224.00

1260 27500

GEOTEXTILE FABRIC

340.000

SY

2.96000 1,006.40 3.10000 1,054.00
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1270 27505

TEMP. SILT FENCE

9,673.000

LF

3.28000 31,727.44 0.85000 8,222.05

1280 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

1,250.000

CY

17.25000 21,562.50 14.75000 18,437.50

1290 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

8.000

LF

7,030.34000 56,242.72 1,630.00000 13,040.00

1300 27700

UNDERGROUND STORAGE TANK
REMOVAL TY. A

1.000

EA

2,300.00000 2,300.00 6,750.00000 6,750.00

1310 40002

3/4" WATER SERVICE LINE

943.000

LF

50.95000 48,045.85 113.00000 106,559.00

1320 40003

1" WATER SERVICE LINE

291.000

LF

59.82000 17,407.62 129.00000 37,539.00

1330 40006

2" WATER SERVICE LINE

2.000

LF

347.02000 694.04 383.00000 766.00

1340 40041

4" DI WATER MAIN

15.000

LF

128.59000 1,928.85 182.00000 2,730.00
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(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1350 40061

6" DI WATER MAIN

2,137.000

LF

77.98000 166,643.26 130.00000 277,810.00

1360 40081

8" DI WATER MAIN

415.000

LF

112.10000 46,521.50 235.00000 97,525.00

1370 40121

12" DI WATER MAIN

5,620.000

LF

155.03000 871,268.60 175.00000 983,500.00

1380 40992

NS WATER UTILITY 1-1/2" WATER
METER BOX & ASSEMBLY

1.000

EA

3,079.33000 3,079.33 5,320.00000 5,320.00

1390 41004

4" GATE VALVE & BOX

1.000

EA

1,439.35000 1,439.35 2,050.00000 2,050.00

1400 41006

6" GATE VALVE & BOX

26.000

EA

1,578.01000 41,028.26 2,310.00000 60,060.00

1410 41008

8" GATE VALVE & BOX

8.000

EA

2,080.90000 16,647.20 2,910.00000 23,280.00

1420 41012

12" GATE VALVE & BOX

25.000

EA

2,323.17000 58,079.25 4,480.00000 112,000.00

1430 41820

FIRE HYDRANT

11.000

EA

4,581.00000 50,391.00 4,830.00000 53,130.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1440 41967

5/8" WATER METER BOX & YOKE

9.000

EA

843.00000 7,587.00 1,170.00000 10,530.00

1450 41968

1" WATER METER BOX & YOKE

2.000

EA

1,280.79000 2,561.58 1,370.00000 2,740.00

1460 42047

4" SANITARY SEWER FORCE MAIN

586.000

LF

73.00000 42,778.00 163.00000 95,518.00

1470 42082

8" DI SANITARY SEWER PIPE

52.000

LF

154.36000 8,026.72 211.00000 10,972.00

1480 42167

16" SANITARY SEWER FORCE
MAIN

2,157.000

LF

172.22000 371,478.54 332.00000 716,124.00

1490 42490

16" BEND FORCE MAIN  22-1/2
degrees

8.000

EA

2,523.81000 20,190.48 3,650.00000 29,200.00

1500 42490

16" BEND FORCE MAIN  45 degrees

4.000

EA

2,583.65000 10,334.60 3,720.00000 14,880.00

1510 42510

16" PLUG OR CAP FORCE MAIN

2.000

EA

1,665.20000 3,330.40 2,590.00000 5,180.00
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1520 42604

4" VALVE & BOX FORCE MAIN

2.000

EA

885.32000 1,770.64 1,510.00000 3,020.00

1530 42755

SANITARY SEWER MANHOLE

3.000

LF

903.34000 2,710.02 8,940.00000 26,820.00

1540 42764

MANHOLE FRAME & COVER F&C-1

4.000

EA

898.96000 3,595.84 1,560.00000 6,240.00

1550 42765

ADJUST EXIST FRAME & COVER

8.000

EA

1,380.00000 11,040.00 365.00000 2,920.00

1560 42771

RECONSTRUCT EXISTING
SANITARY MANHOLE

7.000

LF

1,271.18000 8,898.26 452.00000 3,164.00

1570 44301

NS SEWER UTILITY 1-1/4" VALVE &
BOX FORCE MAIN

1.000

EA

476.03000 476.03 1,120.00000 1,120.00

1580 44301

NS SEWER UTILITY 16" SOLID
SLEEVE FORCE MAIN

2.000

EA

13,590.49000 27,180.98 4,480.00000 8,960.00

1590 44301

NS SEWER UTILITY 3" AIR
RELEASE VALVE & MANHOLE

2.000

EA

15,313.54000 30,627.08 11,870.00000 23,740.00
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1600 44301

NS SEWER UTILITY 4" FLUSHING
CONNECTION FORCE MAIN

1.000

EA

5,059.52000 5,059.52 2,270.00000 2,270.00

1610 45582

24" STEEL ENCASE. PIPE

33.000

LF

139.61000 4,607.13 389.00000 12,837.00

1620 45584

24" JACKED STEEL ENCASEMENT
PIPE

94.000

LF

426.74000 40,113.56 405.00000 38,070.00

1630 49000

NS SANITARY SEWER 1 1/4"
SANITARY SEWER FORCE MAIN

29.000

LF

117.15000 3,397.35 96.15000 2,788.35

1640 49000

NS SANITARY SEWER 2"
SANITARY SEWER FORCE MAIN

4.000

LF

231.23000 924.92 133.00000 532.00

1650 50108

SIGN PANEL

1,022.000

SF

59.80000 61,115.60 32.00000 32,704.00

1660 50900

NS TRAFFIC SIGN TRAFFIC SIGN
POST  STP-1  2 1/2" (10 GAUGE)

76.000

LF

65.00000 4,940.00 25.00000 1,900.00
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1670 50900

NS TRAFFIC SIGN TRAFFIC SIGN
POST STP-1  2 1/2"  (12 GAUGE)

494.000

LF

68.43000 33,804.42 21.00000 10,374.00

1680 50900

NS TRAFFIC SIGN TRAFFIC SIGN
POST STP-1  2 3/16"  (10 GAUGE)

12.000

LF

46.00000 552.00 23.00000 276.00

1690 50900

NS TRAFFIC SIGN TRAFFIC SIGN
POST STP-1  2" (14 GAUGE)

594.000

LF

40.25000 23,908.50 19.50000 11,583.00

1700 51170

ELECTRICAL SERVICE SE-5

1.000

EA

3,565.00000 3,565.00 4,920.00000 4,920.00

1710 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

56.000

EA

270.25000 15,134.00 245.00000 13,720.00

1720 51198

PEDESTRIAN ACTUATION PA-2

4.000

EA

1,063.75000 4,255.00 230.00000 920.00

1730 51199

PEDESTRIAN ACTUATION PA-3

6.000

EA

805.00000 4,830.00 1,200.00000 7,200.00

1740 51210

PEDESTAL POLE PF-2 10'

3.000

EA

1,063.75000 3,191.25 1,120.00000 3,360.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1750 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

60.000

CY

1,207.50000 72,450.00 1,130.00000 67,800.00

1760 51247

CONCRETE FOUND. CF-3

1.000

EA

1,437.50000 1,437.50 2,430.00000 2,430.00

1770 51248

NS CONC. FOUNDATION CF-4

1.000

EA

1,437.50000 1,437.50 2,715.00000 2,715.00

1780 51248

NS CONC. FOUNDATION STP-1
TYPE A

83.000

EA

396.75000 32,930.25 250.00000 20,750.00

1790 51248

NS CONC. FOUNDATION STP-1
TYPE B

6.000

EA

718.75000 4,312.50 450.00000 2,700.00

1800 51248

NS CONC. FOUNDATION STP-1
TYPE D

11.000

EA

356.50000 3,921.50 200.00000 2,200.00

1810 51425

NS SIGNAL POLE MAST ARM
POLE, TYPE III

5.000

EA

11,902.50000 59,512.50 10,430.00000 52,150.00

1820 51426

NS MAST ARM 60'

2.000

EA

8,521.50000 17,043.00 4,975.00000 9,950.00
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0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1830 51426

NS MAST ARM 70'

1.000

EA

9,211.50000 9,211.50 5,485.00000 5,485.00

1840 51426

NS MAST ARM 75'

2.000

EA

9,947.50000 19,895.00 7,265.00000 14,530.00

1850 51541

NS DETECTOR AUXILIARY
DETECTOR RACK

1.000

EA

4,025.00000 4,025.00 1,640.00000 1,640.00

1860 51541

NS DETECTOR INDUCTIVE LOOP
AMPLIFIER (RACK MTD. DUAL
CHAN. CARD)

25.000

EA

287.50000 7,187.50 312.00000 7,800.00

1870 51602

14/4 CONDUCTOR CABLE

2,580.000

LF

2.30000 5,934.00 1.41000 3,637.80

1880 51607

14/7 CONDUCTOR CABLE

3,020.000

LF

2.53000 7,640.60 1.70000 5,134.00

1890 51614

NS CONDUCTOR CABLE
EMERGENCY PREEMTION
DETECTOR CABLE

1,520.000

LF

2.30000 3,496.00 1.70000 2,584.00

1900 51615

14/1 ENCLOSED COND. CABLE

7,050.000

LF

0.81000 5,710.50 1.13000 7,966.50

Page 23 of 34

0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1910 51700

14/2 CONDUCTOR CABLE
SHIELDED

13,230.000

LF

1.45000 19,183.50 1.13000 14,949.90

1920 51830

HANGER ASSEMBLY SM-3, ONE
WAY

16.000

EA

287.50000 4,600.00 322.25000 5,156.00

1930 51832

HANGER ASSEMBLY SMB-1, ONE
WAY

3.000

EA

287.50000 862.50 210.00000 630.00

1940 51838

HANGER ASSEMBLY SMB-3, ONE
WAY

3.000

EA

287.50000 862.50 243.00000 729.00

1950 51839

HANGER ASSEMBLY SMB-3, TWO
WAY

2.000

EA

287.50000 575.00 300.00000 600.00

1960 51912

SAW CUT 3/8"

1,980.000

LF

11.50000 22,770.00 12.50000 24,750.00

1970 51913

SAWCUT 5/8"

544.000

LF

44.85000 24,398.40 15.00000 8,160.00
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1980 51962

NS RELOCATE EXIST.  SIGN
PANEL

11.000

EA

575.00000 6,325.00 750.00000 8,250.00

1990 52000

NS TRAFFIC SIGNALIZATION
TEMP.  SIGNALIZATION @ RTE 1 &
RTE 620

(1)

LS

86,250.00000 86,250.00 90,000.00000 90,000.00

2000 52002

NS TRAFFIC SIGNALIZATION
AUXILLIARY PREEMPTION
OPTICAL DETECTOR

1.000

EA

4,025.00000 4,025.00 1,400.00000 1,400.00

2010 52002

NS TRAFFIC SIGNALIZATION
CONTROLLER AND CABINET

1.000

EA

19,550.00000 19,550.00 20,000.00000 20,000.00

2020 52002

NS TRAFFIC SIGNALIZATION
EMERGENCY PREEMPTION
DETECTION 4-WAY

1.000

EA

13,220.00000 13,220.00 12,000.00000 12,000.00

2030 52002

NS TRAFFIC SIGNALIZATION
EXTERNAL 8 BATTERY PACK

1.000

EA

4,600.00000 4,600.00 4,100.00000 4,100.00
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2040 52002

NS TRAFFIC SIGNALIZATION
INTEGRAL GENERATOR
CONNECTION

1.000

EA

431.25000 431.25 325.00000 325.00

2050 52002

NS TRAFFIC SIGNALIZATION
LUMINAIRE ARM 18'

5.000

EA

1,178.75000 5,893.75 1,100.00000 5,500.00

2060 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY

1.000

EA

4,197.50000 4,197.50 5,000.00000 5,000.00

2070 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY CABINET

1.000

EA

4,312.50000 4,312.50 3,200.00000 3,200.00

2080 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

21,334.000

LF

1.32000 28,160.88 0.65000 13,867.10

2090 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,754.000

LF

2.70000 4,735.80 1.40000 2,455.60
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2100 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

1,085.000

LF

9.14000 9,916.90 3.40000 3,689.00

2110 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

535.000

LF

25.24000 13,503.40 7.40000 3,959.00

2120 54100

NS PAVEMENT MARKING TY. B CL.
1 PAVE. LINE MARKING 36"

28.000

LF

75.84000 2,123.52 10.00000 280.00

2130 54101

NS PAVEMENT MARKING PAVE
MESS MARKER REDUCTION
ARROW

5.000

EA

1,144.25000 5,721.25 400.00000 2,000.00

2140 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

2,500.000

LF

1.38000 3,450.00 0.70000 1,750.00

2150 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

303.000

EA

45.43000 13,765.29 26.00000 7,878.00

2160 54240

TEMP. PAVE. MARKER 1 WAY

460.000

EA

11.79000 5,423.40 7.00000 3,220.00
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2170 54242

TEMP. PAVE. MARKER 2 WAY

195.000

EA

12.08000 2,355.60 7.00000 1,365.00

2180 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

46.000

EA

454.25000 20,895.50 100.00000 4,600.00

2190 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

3.000

EA

931.50000 2,794.50 185.00000 555.00

2200 54400

PAVEMENT MESSAGE MARK.
"ONLY"

4.000

EA

684.25000 2,737.00 410.00000 1,640.00

2210 54424

CONSTR. P.M. TY. D ELONG.
ARROW

35.000

EA

258.75000 9,056.25 130.00000 4,550.00

2220 54425

CONSTR. P.M. TY. D ELONG.
ARROW DBL.

4.000

EA

534.75000 2,139.00 185.00000 740.00

2230 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

26,228.000

LF

0.98000 25,703.44 0.30000 7,868.40

2240 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

5,818.000

LF

2.13000 12,392.34 0.40000 2,327.20
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2250 54558

CONSTR.PAVE.MARK. (TY.F,CL.
I)12"

236.000

LF

7.48000 1,765.28 0.55000 129.80

2260 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

472.000

LF

16.39000 7,736.08 3.60000 1,699.20

2270 54568

NS CONSTR.P.M.TY.F CL. 1 36"

42.000

EA

24.90000 1,045.80 4.60000 193.20

2280 55080

8 CONDUCTOR CABLE

6,950.000

LF

1.21000 8,409.50 0.90000 6,255.00

2290 55504

LUMINAIRE 400 WATT H.P.S.

5.000

EA

862.50000 4,312.50 550.00000 2,750.00

2300 55587

JUNCTION BOX JB-S2

21.000

EA

1,092.50000 22,942.50 1,600.00000 33,600.00

2310 55588

JUNCTION BOX JB-S3

1.000

EA

1,552.50000 1,552.50 2,000.00000 2,000.00

2320 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

143.75000 718.75 275.00000 1,375.00
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2330 56021

1" PVC CONDUIT

285.000

LF

17.25000 4,916.25 15.00000 4,275.00

2340 56050

BORED CONDUIT 2"

545.000

LF

40.25000 21,936.25 26.00000 14,170.00

2350 56051

BORED CONDUIT 3"

2,780.000

LF

40.25000 111,895.00 34.00000 94,520.00

2360 56053

2" PVC CONDUIT

390.000

LF

13.80000 5,382.00 12.00000 4,680.00

2370 56054

3" PVC CONDUIT

345.000

LF

17.25000 5,951.25 13.00000 4,485.00

2380 56200

TRENCH EXCAVATION ECI-1

345.000

LF

17.25000 5,951.25 20.00000 6,900.00

2390 56205

TEST BORE

5.000

EA

2,472.50000 12,362.50 1,500.00000 7,500.00

2400 59050

NS COMMUNICATION EQUIP.
INTELLIGENT TRANS. SYSTEM
CABINET

1.000

EA

25,300.00000 25,300.00 12,000.00000 12,000.00
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2410 70000

NS DEMO. OF BLDG. D-1

(1)

LS

141,450.00000 141,450.00 142,550.00000 142,550.00

2420 70000

NS DEMO. OF BLDG. D-10

(1)

LS

1,725.00000 1,725.00 1,500.00000 1,500.00

2430 70000

NS DEMO. OF BLDG. D-11

(1)

LS

2,185.00000 2,185.00 2,100.00000 2,100.00

2440 70000

NS DEMO. OF BLDG. D-12

(1)

LS

1,495.00000 1,495.00 1,200.00000 1,200.00

2450 70000

NS DEMO. OF BLDG. D-13

(1)

LS

1,495.00000 1,495.00 1,200.00000 1,200.00

2460 70000

NS DEMO. OF BLDG. D-14

(1)

LS

690.00000 690.00 750.00000 750.00

2470 70000

NS DEMO. OF BLDG. D-2

(1)

LS

54,050.00000 54,050.00 52,520.00000 52,520.00

2480 70000

NS DEMO. OF BLDG. D-4

(1)

LS

30,475.00000 30,475.00 27,010.00000 27,010.00

2490 70000

NS DEMO. OF BLDG. D-5

(1)

LS

7,475.00000 7,475.00 5,250.00000 5,250.00
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2500 70000

NS DEMO. OF BLDG. D-8

(1)

LS

1,265.00000 1,265.00 1,200.00000 1,200.00

2510 70000

NS DEMO. OF BLDG. D-9

(1)

LS

1,495.00000 1,495.00 750.00000 750.00

2520 70200

NS CLEARING OF PARCEL NO. 004

(1)

LS

2,070.00000 2,070.00 2,400.00000 2,400.00

2530 70200

NS CLEARING OF PARCEL NO. 007

(1)

LS

15,927.50000 15,927.50 12,750.00000 12,750.00

2540 70200

NS CLEARING OF PARCEL NO. 008

(1)

LS

1,495.00000 1,495.00 1,500.00000 1,500.00

2550 70200

NS CLEARING OF PARCEL NO. 009

(1)

LS

1,437.50000 1,437.50 1,500.00000 1,500.00

2560 70200

NS CLEARING OF PARCEL NO. 010

(1)

LS

1,495.00000 1,495.00 1,800.00000 1,800.00

2570 70200

NS CLEARING OF PARCEL NO. 011

(1)

LS

977.50000 977.50 750.00000 750.00

2580 70200

NS CLEARING OF PARCEL NO. 020

(1)

LS

6,210.00000 6,210.00 7,950.00000 7,950.00
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2590 70200

NS CLEARING OF PARCEL NO. 022

(1)

LS

12,765.00000 12,765.00 9,150.00000 9,150.00

2600 70200

NS CLEARING OF PARCEL NO. 025

(1)

LS

1,610.00000 1,610.00 1,800.00000 1,800.00

2610 70200

NS CLEARING OF PARCEL NO. 026

(1)

LS

8,625.00000 8,625.00 750.00000 750.00

2620 70200

NS CLEARING OF PARCEL NO. 028

(1)

LS

5,405.00000 5,405.00 6,750.00000 6,750.00

2630 70200

NS CLEARING OF PARCEL NO. 031

(1)

LS

2,645.00000 2,645.00 2,550.00000 2,550.00

2640 70200

NS CLEARING OF PARCEL NO. 034

(1)

LS

632.50000 632.50 525.00000 525.00

2650 70200

NS CLEARING OF PARCEL NO. 035

(1)

LS

1,150.00000 1,150.00 1,050.00000 1,050.00

2660 70200

NS CLEARING OF PARCEL NO. 036

(1)

LS

2,530.00000 2,530.00 3,000.00000 3,000.00

2670 70200

NS CLEARING OF PARCEL NO. 037

(1)

LS

1,552.50000 1,552.50 1,130.00000 1,130.00
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0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENDERSON
CONSTRUCTION CO., INC.

(2) BRANCH HIGHWAYS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2680 70200

NS CLEARING OF PARCEL NO. 038

(1)

LS

4,945.00000 4,945.00 4,350.00000 4,350.00

2690 70200

NS CLEARING OF PARCEL NO. 040

(1)

LS

474.50000 474.50 750.00000 750.00

Section Total with LCC: $9,829,899.35 $10,288,416.00

Life Cycle Costs:

$9,829,899.35 $10,288,416.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,288,416.00$9,829,899.35

$9,829,899.35

Contract Item Totals

$10,288,416.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):I53

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

0000051845C03

05/10/18 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

04/01/2016Date Printed:

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H021 HENDERSON CONSTRUCTION CO., INC. $9,829,899.35 100.00%

2 B319 BRANCH HIGHWAYS, INC. $10,288,416.00 104.66%

Vendor Ranking

Contract ID:

0.222 MI. GRADE, DRAIN, ASPH. PAVE. UTILITIES, SIGNAL

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

05/10/18 COMPLETION DATE

0000051845C03

February 24, 2016 10:00AM

(NFO) 0620-088-182, C503, STP-5111(284); (NFO) 0620-088-182, C503, STP-
5111 (284); (NFO) 0620-088-182, C503, STP-5111 (284);

SPOTSYLVANIA

I53

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENTON CONCRETE
SERVICES COMPANY

(2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00595

OUTLET PIPE

4,998.000

LF

14.00000 69,972.00 16.01000 80,017.98

0020 00596

ENDWALL EW-12

119.000

EA

440.00000 52,360.00 503.22000 59,883.18

0030 00597

UNDERDRAIN UD-7

41,306.000

LF

11.90000 491,541.40 13.15000 543,173.90

0040 00598

NS UNDERDRAIN REMOVE EXIST
UNDERDRAIN

41,306.000

LF

0.50000 20,653.00 0.57000 23,544.42

0050 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY I  9"

2,187.000

SY

140.00000 306,180.00 148.68000 325,163.16

0060 10375

NS HYDRAULIC CEMENT PATCH
CONC PVMT TY II  9"

2,187.000

SY

140.00000 306,180.00 148.68000 325,163.16

0070 10375

NS HYDRAULIC CEMENT PATCH
CONC. PVMT. TY. IV-A 8"

22,273.000

SY

127.50000 2,839,807.50 134.00000 2,984,582.00
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RESTORE EXIST. PAVE NB

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I65

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105287N01

11/15/16 COMPLETION DATE

DINWIDDIE

Min: Max:

04/01/2016Date Printed:

(NFO)0085-026-609, N501, IM-085-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENTON CONCRETE
SERVICES COMPANY

(2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10497

NS PAVEMENT TYPE A CRACK
SEALANT/FILLER

1,058.000

LB

3.75000 3,967.50 5.00000 5,290.00

0090 10633

RIGID PAVEMENT PLANING  0" - 2"

1,367.000

SY

77.34000 105,723.78 11.44000 15,638.48

0100 10700

RUMBLE STRIP, ASPHALT

79,090.000

LF

0.40000 31,636.00 0.25000 19,772.50

0110 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

14,950.000

SY

1.07000 15,996.50 1.33000 19,883.50

0120 11013

ANCHOR SLAB TYPE I 9" DEPTH

280.000

SY

200.00000 56,000.00 285.92000 80,057.60

0130 14411

PIPE TIE IN

2.000

EA

500.00000 1,000.00 571.84000 1,143.68

0140 15350

GRINDING CONCRETE PAVEMENT

31,209.000

SY

8.42000 262,779.78 7.64000 238,436.76

0150 16325

NS ASPHALT CONCRETE
SM-12.5D PATCHING

165.000

TON

587.65000 96,962.25 526.67000 86,900.55
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RESTORE EXIST. PAVE NB

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I65

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105287N01

11/15/16 COMPLETION DATE

DINWIDDIE

Min: Max:

04/01/2016Date Printed:

(NFO)0085-026-609, N501, IM-085-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENTON CONCRETE
SERVICES COMPANY

(2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16325

NS ASPHALT CONCRETE THIN
HOT MIX ASPHALT CONCRETE
OVERLAY

4,748.000

TON

137.15000 651,188.20 145.15000 689,172.20

0170 16325

NS ASPHALT CONCRETE TY.
IM-19.0D PATCHING

150.000

TON

153.88000 23,082.00 176.13000 26,419.50

0180 16350

ASPHALT CONCRETE TY.
SM-12.5A

5,345.000

TON

85.24000 455,607.80 75.44000 403,226.80

0190 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

65,675.000

SY

2.13000 139,887.75 1.95000 128,066.25

0200 24265

NS MAINTENANCE OF TRAFFIC
MOT, I-85 NB
FROM: RTE. 650 (HAMILTON ARMS
ROAD) TO: RTE. 660 (QUAKER
ROAD OP)

(1)

LS

77,000.00000 77,000.00 35,451.62000 35,451.62

0210 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

7,920.000

HR

1.00000 7,920.00 0.10000 792.00

0220 24501

NS REMOVE EXIST. OUTLET PIPE

4,998.000

LF

3.00000 14,994.00 3.43000 17,143.14
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RESTORE EXIST. PAVE NB

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I65

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105287N01

11/15/16 COMPLETION DATE

DINWIDDIE

Min: Max:

04/01/2016Date Printed:

(NFO)0085-026-609, N501, IM-085-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENTON CONCRETE
SERVICES COMPANY

(2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 24803

NS REMOVE EXIST. ENDWALL
EW-12

119.000

EA

165.00000 19,635.00 188.71000 22,456.49

0240 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

11,324.000

LF

2.10000 23,780.40 2.40000 27,177.60

0250 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

93,900.000

LF

3.15000 295,785.00 3.60000 338,040.00

0260 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

2,850.000

LF

4.30000 12,255.00 4.80000 13,680.00

0270 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

108,074.000

LF

1.05000 113,477.70 0.38000 41,068.12

0280 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

794.000

EA

5.00000 3,970.00 26.51000 21,048.94

0290 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

794.000

EA

30.50000 24,217.00 26.00000 20,644.00

0300 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

216,148.000

LF

0.15000 32,422.20 0.01000 2,161.48
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RESTORE EXIST. PAVE NB

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I65

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105287N01

11/15/16 COMPLETION DATE

DINWIDDIE

Min: Max:

04/01/2016Date Printed:

(NFO)0085-026-609, N501, IM-085-1(095);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENTON CONCRETE
SERVICES COMPANY

(2) CURTIS CONTRACTING,
INC.

Section Total with LCC: $6,555,981.76 $6,595,199.01

Life Cycle Costs:

$6,555,981.76 $6,595,199.01Section Totals:

( ) indicates item is bid as Lump Sum

$6,595,199.01$6,555,981.76

$6,555,981.76

Contract Item Totals

$6,595,199.01Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RESTORE EXIST. PAVE NB

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I65

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C0000105287N01

11/15/16 COMPLETION DATE

DINWIDDIE

Min: Max:

04/01/2016Date Printed:

(NFO)0085-026-609, N501, IM-085-1(095);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 D048 DENTON CONCRETE SERVICES COMPANY $6,555,981.76 100.00%

2 C333 CURTIS CONTRACTING, INC. $6,595,199.01 100.60%

Vendor Ranking

Contract ID:

RESTORE EXIST. PAVE NB

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

11/15/16 COMPLETION DATE

C0000105287N01

February 24, 2016 10:00AM

(NFO)0085-026-609, N501, IM-085-1(095);

DINWIDDIE

I65

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANFORD BROTHERS
COMPANY, INCORPORATED

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) CROSSROADS BRIDGE
INC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

405,021.00000 405,021.00 420,000.00000 420,000.00 430,000.00000 430,000.00

0020 00128

EXTRA EXCAVATION

85.000

CY

213.00000 18,105.00 236.45000 20,098.25 100.00000 8,500.00

0030 10065

AGGR. MATL. NO. 1

50.000

TON

213.00000 10,650.00 234.00000 11,700.00 100.00000 5,000.00

0040 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

9,708.000

SY

25.00000 242,700.00 26.70000 259,203.60 15.00000 145,620.00

0050 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

24,302.000

SY

20.00000 486,040.00 21.06000 511,800.12 12.50000 303,775.00

0060 10636

ASPHALT CONCRETE TY. SM-9.5D

3,871.000

TON

443.00000 1,714,853.00 487.20000 1,885,951.20 490.00000 1,896,790.00

0070 10700

RUMBLE STRIP, ASPHALT

4,000.000

LF

5.00000 20,000.00 6.00000 24,000.00 10.00000 40,000.00
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REHABILITATE BRIDGES - INTERSTATE 81

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J12

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000084471 BOTETOURT

Min: Max:

04/01/2016Date Printed:

0081-011-714, B668, B669, NHPP-PM02(416); 0081-011-714, B666, B667,
NHPP-PM02(416); (NFO)0081-011-714, B670, B671, NHPP-PM02(416);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANFORD BROTHERS
COMPANY, INCORPORATED

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) CROSSROADS BRIDGE
INC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

667.000

SY

3.00000 2,001.00 6.00000 4,002.00 15.00000 10,005.00

0090 16395

ASPH. CONC. TY. BM-25.0A (T)

1,420.000

TON

333.00000 472,860.00 366.00000 519,720.00 375.00000 532,500.00

0100 24160

CONSTRUCTION SIGNS

7,500.000

SF

35.00000 262,500.00 25.00000 187,500.00 20.00000 150,000.00

0110 24272

TRUCK MOUNTED ATTENUATOR

7,560.000

HR

12.00000 90,720.00 10.80000 81,648.00 20.00000 151,200.00

0120 24278

GROUP 2 CHANNELIZING
DEVICES

35,280.000

DAY

1.00000 35,280.00 1.00000 35,280.00 2.50000 88,200.00

0130 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

36,288.000

HR

7.00000 254,016.00 3.30000 119,750.40 7.50000 272,160.00

0140 24281

ELECTRONIC ARROW

7,560.000

HR

5.00000 37,800.00 3.30000 24,948.00 5.00000 37,800.00

0150 24282

FLAGGER SERVICE

6,600.000

HR

26.00000 171,600.00 20.00000 132,000.00 15.00000 99,000.00
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REHABILITATE BRIDGES - INTERSTATE 81

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J12

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000084471 BOTETOURT

Min: Max:

04/01/2016Date Printed:

0081-011-714, B668, B669, NHPP-PM02(416); 0081-011-714, B666, B667,
NHPP-PM02(416); (NFO)0081-011-714, B670, B671, NHPP-PM02(416);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANFORD BROTHERS
COMPANY, INCORPORATED

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) CROSSROADS BRIDGE
INC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24288

WARNING LIGHT TY. B

6,048.000

DAY

4.00000 24,192.00 3.50000 21,168.00 2.50000 15,120.00

0170 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

2,100.000

LF

5.40000 11,340.00 5.94000 12,474.00 7.50000 15,750.00

0180 54100

NS PAVEMENT MARKING TYPE B,
CL. VI PAVEMENT LINE MARKING
(CONTRAST) (6")

4,650.000

LF

9.85000 45,802.50 9.54000 44,361.00 12.00000 55,800.00

0190 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

12.000

EA

264.00000 3,168.00 270.00000 3,240.00 300.00000 3,600.00

0200 68090

BRIDGE DECK GROOVING

3,918.000

SY

3.23000 12,655.14 10.00000 39,180.00 5.00000 19,590.00

0210 68093

CORROSION RESISTANT REINF.
STEEL CL. III

420.000

LB

60.00000 25,200.00 5.00000 2,100.00 15.00000 6,300.00

0220 68258

REMOVAL OF ASPHALT
CONCRETE OVERLAY

4,022.000

SY

25.00000 100,550.00 234.00000 941,148.00 22.50000 90,495.00
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REHABILITATE BRIDGES - INTERSTATE 81

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J12

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000084471 BOTETOURT

Min: Max:

04/01/2016Date Printed:

0081-011-714, B668, B669, NHPP-PM02(416); 0081-011-714, B666, B667,
NHPP-PM02(416); (NFO)0081-011-714, B670, B671, NHPP-PM02(416);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANFORD BROTHERS
COMPANY, INCORPORATED

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) CROSSROADS BRIDGE
INC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68315

TYPE A MILLING (1 1/2 " DEPTH)

8,742.000

SY

29.10000 254,392.20 32.04000 280,093.68 27.00000 236,034.00

0240 68322

TYPE B PATCHING (HES)

437.000

SY

450.00000 196,650.00 360.35000 157,472.95 710.00000 310,270.00

0250 68332

TYPE C PATCHING (HES)

134.000

SY

1,000.00000 134,000.00 902.75000 120,968.50 1,250.00000 167,500.00

0260 68558

PREFORMED ELASTOMERIC
JOINT SEALER 1 5/8"

126.000

LF

45.00000 5,670.00 97.50000 12,285.00 175.00000 22,050.00

0270 68560

PREFORMED ELASTOMERIC
JOINT SEALER 3"

62.000

LF

85.00000 5,270.00 120.00000 7,440.00 225.00000 13,950.00

0280 68562

PREFORMED ELASTOMERIC
JOINT SEALER 4"

316.000

LF

75.00000 23,700.00 146.00000 46,136.00 245.00000 77,420.00

0290 68570

EXPANSION JOINT REMOVAL

1,222.000

LF

150.00000 183,300.00 101.75000 124,338.50 190.00000 232,180.00

0300 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

68.000

SY

1,500.00000 102,000.00 1,230.00000 83,640.00 1,800.00000 122,400.00
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REHABILITATE BRIDGES - INTERSTATE 81

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J12

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000084471 BOTETOURT

Min: Max:

04/01/2016Date Printed:

0081-011-714, B668, B669, NHPP-PM02(416); 0081-011-714, B666, B667,
NHPP-PM02(416); (NFO)0081-011-714, B670, B671, NHPP-PM02(416);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANFORD BROTHERS
COMPANY, INCORPORATED

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) CROSSROADS BRIDGE
INC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 68902

NS BR. SUPERSTR. WID./REPAIR
ASPHALT PLUG JOINTS, 2"

322.000

LF

150.00000 48,300.00 40.00000 12,880.00 750.00000 241,500.00

0320 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC ANODES

1,100.000

EA

50.00000 55,000.00 60.00000 66,000.00 30.00000 33,000.00

0330 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2002)

(1)

LS

21,000.00000 21,000.00 4,800.00000 4,800.00 12,500.00000 12,500.00

0340 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2003)

(1)

LS

21,000.00000 21,000.00 4,800.00000 4,800.00 12,500.00000 12,500.00

0350 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2004)

(1)

LS

45,000.00000 45,000.00 21,000.00000 21,000.00 40,000.00000 40,000.00

0360 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2005)

(1)

LS

45,000.00000 45,000.00 21,000.00000 21,000.00 40,000.00000 40,000.00

Page 5 of 7

REHABILITATE BRIDGES - INTERSTATE 81

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J12

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000084471 BOTETOURT

Min: Max:

04/01/2016Date Printed:

0081-011-714, B668, B669, NHPP-PM02(416); 0081-011-714, B666, B667,
NHPP-PM02(416); (NFO)0081-011-714, B670, B671, NHPP-PM02(416);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANFORD BROTHERS
COMPANY, INCORPORATED

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) CROSSROADS BRIDGE
INC

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2006)

(1)

LS

30,000.00000 30,000.00 12,000.00000 12,000.00 25,000.00000 25,000.00

0380 68908

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SURFACE COLOR
COATING (STR. NO. 2007)

(1)

LS

30,000.00000 30,000.00 12,000.00000 12,000.00 25,000.00000 25,000.00

0390 68910

NS BR. SUPERSTR. WID./REPAIR
LATEX MODIFIED CONCRETE
VERY EARLY STRENGTH
OVERLAY (1 1/4"-1 3/4")

7,948.000

SY

190.00000 1,510,120.00 135.00000 1,072,980.00 220.00000 1,748,560.00

0400 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

219.000

SY

1,500.00000 328,500.00 979.00000 214,401.00 1,500.00000 328,500.00

Section Total with LCC: $7,485,955.84 $7,575,508.20 $8,065,569.00

Life Cycle Costs:

$8,065,569.00$7,485,955.84 $7,575,508.20Section Totals:

$7,575,508.20$7,485,955.84 $8,065,569.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 7

REHABILITATE BRIDGES - INTERSTATE 81

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J12

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000084471 BOTETOURT

Min: Max:

04/01/2016Date Printed:

0081-011-714, B668, B669, NHPP-PM02(416); 0081-011-714, B666, B667,
NHPP-PM02(416); (NFO)0081-011-714, B670, B671, NHPP-PM02(416);



( ) indicates item is bid as Lump Sum

$7,485,955.84 $7,575,508.20 8,065,569.00Contract Grand Totals

Page 7 of 7

REHABILITATE BRIDGES - INTERSTATE 81

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J12

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C000084471 BOTETOURT

Min: Max:

04/01/2016Date Printed:

0081-011-714, B668, B669, NHPP-PM02(416); 0081-011-714, B666, B667,
NHPP-PM02(416); (NFO)0081-011-714, B670, B671, NHPP-PM02(416);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L005 LANFORD BROTHERS COMPANY, INCORPORATED $7,485,955.84 100.00%

2 F034 FORT MYER CONSTRUCTION CORPORATION $7,575,508.20 101.20%

3 C1334 CROSSROADS BRIDGE INC $8,065,569.00 107.74%

Vendor Ranking

Contract ID:

REHABILITATE BRIDGES - INTERSTATE 81

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

C000084471

February 24, 2016 10:00AM

0081-011-714, B668, B669, NHPP-PM02(416); 0081-011-714, B666, B667,
NHPP-PM02(416); (NFO)0081-011-714, B670, B671, NHPP-PM02(416);

BOTETOURT

J12

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALPHA PAINTING &
CONSTRUCTION CO., INC.

(2) KLICOS PAINTING
COMPANY, INC.

(3) NORTH STAR PAINTING
COMPANY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

450,000.00000 450,000.00 480,000.00000 480,000.00 500,000.00000 500,000.00

0020 00103

NS LABOR AND EQUIPMENT
DOMINION ENERGIZATION
STANDBY

20.000

DAY

1,250.00000 25,000.00 5,000.00000 100,000.00 14,000.00000 280,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. No.1959

(1)

LS

100,000.00000 100,000.00 100,000.00000 100,000.00 200,000.00000 200,000.00

0040 25505

FIELD OFFICE TY.I

22.000

MO

2,500.00000 55,000.00 1,000.00000 22,000.00 1,000.00000 22,000.00

0050 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

2,500.00000 2,500.00 7,000.00000 7,000.00 10,000.00000 10,000.00

0060 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

500.00000 10,000.00 300.00000 6,000.00 1,000.00000 20,000.00

0070 68472

NS RECOAT EX. STR. NO.1959
TYPE B

(1)

LS

3,875,000.00000 3,875,000.00 3,872,250.00000 3,872,250.00 8,000,000.00000 8,000,000.00

Page 1 of 8

BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00108085B07

03/23/18 COMPLETION DATE

MIDDLESEX

Min: Max:

04/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALPHA PAINTING &
CONSTRUCTION CO., INC.

(2) KLICOS PAINTING
COMPANY, INC.

(3) NORTH STAR PAINTING
COMPANY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO.1959

(1)

LS

3,875,000.00000 3,875,000.00 4,820,750.00000 4,820,750.00 1,000,000.00000 1,000,000.00

0090 68490

NS DISPOSAL OF MATERIAL STR.
NO.1959 TYPE B

(1)

LS

75,000.00000 75,000.00 80,000.00000 80,000.00 100,000.00000 100,000.00

Section Total with LCC: $8,467,500.00 $9,488,000.00 $10,132,000.00

Life Cycle Costs:

$10,132,000.00$8,467,500.00 $9,488,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$9,488,000.00$8,467,500.00 $10,132,000.00

$8,467,500.00

Contract Item Totals

$9,488,000.00 10,132,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 8

BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00108085B07

03/23/18 COMPLETION DATE

MIDDLESEX

Min: Max:

04/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ROYAL BRIDGE, INC. (5) VIMAS PAINTING
COMPANY, INC.

(6) TITAN INDUSTRIAL
SERVICES, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

1,040,000.00000 1,040,000.00 580,000.00000 580,000.00 550,000.00000 550,000.00

0020 00103

NS LABOR AND EQUIPMENT
DOMINION ENERGIZATION
STANDBY

20.000

DAY

10,000.00000 200,000.00 2,000.00000 40,000.00 5,000.00000 100,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. No.1959

(1)

LS

200,000.00000 200,000.00 250,000.00000 250,000.00 207,425.00000 207,425.00

0040 25505

FIELD OFFICE TY.I

22.000

MO

500.00000 11,000.00 5,000.00000 110,000.00 2,000.00000 44,000.00

0050 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0060 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

250.00000 5,000.00 1,000.00000 20,000.00 600.00000 12,000.00

0070 68472

NS RECOAT EX. STR. NO.1959
TYPE B

(1)

LS

5,526,400.00000 5,526,400.00 6,600,000.00000 6,600,000.00 4,925,000.00000 4,925,000.00

0080 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO.1959

(1)

LS

3,650,000.00000 3,650,000.00 3,200,000.00000 3,200,000.00 4,925,000.00000 4,925,000.00

Page 3 of 8

BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00108085B07

03/23/18 COMPLETION DATE

MIDDLESEX

Min: Max:

04/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ROYAL BRIDGE, INC. (5) VIMAS PAINTING
COMPANY, INC.

(6) TITAN INDUSTRIAL
SERVICES, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68490

NS DISPOSAL OF MATERIAL STR.
NO.1959 TYPE B

(1)

LS

85,000.00000 85,000.00 30,000.00000 30,000.00 100,000.00000 100,000.00

Section Total with LCC: $10,722,400.00 $10,840,000.00 $10,871,425.00

Life Cycle Costs:

$10,871,425.00$10,722,400.00 $10,840,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,840,000.00$10,722,400.00 $10,871,425.00

$10,722,400.00

Contract Item Totals

$10,840,000.00 10,871,425.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 8

BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00108085B07

03/23/18 COMPLETION DATE

MIDDLESEX

Min: Max:

04/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTECH CONTRACTING,
LLC

(8) ATLAS PAINTING AND
SHEETING CORP.

(9) BLASTECH ENTERPRISES,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

566,000.00000 566,000.00 550,000.00000 550,000.00 1,000,000.00000 1,000,000.00

0020 00103

NS LABOR AND EQUIPMENT
DOMINION ENERGIZATION
STANDBY

20.000

DAY

1,000.00000 20,000.00 1,000.00000 20,000.00 6,000.00000 120,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. No.1959

(1)

LS

50,000.00000 50,000.00 200,000.00000 200,000.00 250,000.00000 250,000.00

0040 25505

FIELD OFFICE TY.I

22.000

MO

500.00000 11,000.00 2,000.00000 44,000.00 2,400.00000 52,800.00

0050 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

1,000.00000 1,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0060 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

100.00000 2,000.00 500.00000 10,000.00 1,000.00000 20,000.00

0070 68472

NS RECOAT EX. STR. NO.1959
TYPE B

(1)

LS

8,200,000.00000 8,200,000.00 6,500,000.00000 6,500,000.00 9,505,000.00000 9,505,000.00

0080 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO.1959

(1)

LS

2,000,000.00000 2,000,000.00 3,536,000.00000 3,536,000.00 500,000.00000 500,000.00

Page 5 of 8

BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00108085B07

03/23/18 COMPLETION DATE

MIDDLESEX

Min: Max:

04/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTECH CONTRACTING,
LLC

(8) ATLAS PAINTING AND
SHEETING CORP.

(9) BLASTECH ENTERPRISES,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68490

NS DISPOSAL OF MATERIAL STR.
NO.1959 TYPE B

(1)

LS

100,000.00000 100,000.00 100,000.00000 100,000.00 50,000.00000 50,000.00

Section Total with LCC: $10,950,000.00 $10,970,000.00 $11,507,800.00

Life Cycle Costs:

$11,507,800.00$10,950,000.00 $10,970,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,970,000.00$10,950,000.00 $11,507,800.00

$10,950,000.00

Contract Item Totals

$10,970,000.00 11,507,800.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 8

BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00108085B07

03/23/18 COMPLETION DATE

MIDDLESEX

Min: Max:

04/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) M. & J. PAINTING
COMPANY OF OHIO (IN VA:

M.&J. PAINTING CO.)

(11) M & J CONSTRUCTION
CO. OF PINELLAS COUNTY,

INC.

(12) ABHE & SVOBODA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

700,000.00000 700,000.00 1,398,800.00000 1,398,800.00 795,280.00000 795,280.00

0020 00103

NS LABOR AND EQUIPMENT
DOMINION ENERGIZATION
STANDBY

20.000

DAY

15,000.00000 300,000.00 2,990.00000 59,800.00 11,870.00000 237,400.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. No.1959

(1)

LS

500,000.00000 500,000.00 219,600.00000 219,600.00 142,350.00000 142,350.00

0040 25505

FIELD OFFICE TY.I

22.000

MO

2,500.00000 55,000.00 4,000.00000 88,000.00 4,750.00000 104,500.00

0050 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

10,000.00000 10,000.00 30,000.00000 30,000.00 29,675.00000 29,675.00

0060 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

500.00000 10,000.00 2,000.00000 40,000.00 2,375.00000 47,500.00

0070 68472

NS RECOAT EX. STR. NO.1959
TYPE B

(1)

LS

8,000,000.00000 8,000,000.00 9,119,400.00000 9,119,400.00 9,115,695.00000 9,115,695.00

0080 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO.1959

(1)

LS

4,000,000.00000 4,000,000.00 3,000,000.00000 3,000,000.00 4,747,775.00000 4,747,775.00

Page 7 of 8

BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00108085B07

03/23/18 COMPLETION DATE

MIDDLESEX

Min: Max:

04/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) M. & J. PAINTING
COMPANY OF OHIO (IN VA:

M.&J. PAINTING CO.)

(11) M & J CONSTRUCTION
CO. OF PINELLAS COUNTY,

INC.

(12) ABHE & SVOBODA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68490

NS DISPOSAL OF MATERIAL STR.
NO.1959 TYPE B

(1)

LS

300,000.00000 300,000.00 40,000.00000 40,000.00 85,460.00000 85,460.00

Section Total with LCC: $13,875,000.00 $13,995,600.00 $15,305,635.00

Life Cycle Costs:

$15,305,635.00$13,875,000.00 $13,995,600.00Section Totals:

( ) indicates item is bid as Lump Sum

$13,995,600.00$13,875,000.00 $15,305,635.00

$13,875,000.00

Contract Item Totals

$13,995,600.00 15,305,635.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 8 of 8

BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

February 24, 2016

Contract Description:

C00108085B07

03/23/18 COMPLETION DATE

MIDDLESEX

Min: Max:

04/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A360 ALPHA PAINTING & CONSTRUCTION CO., INC. $8,467,500.00 100.00%

2 K129 KLICOS PAINTING COMPANY, INC. $9,488,000.00 112.05%

3 N093 NORTH STAR PAINTING COMPANY, INC. $10,132,000.00 119.66%

4 R553 ROYAL BRIDGE, INC. $10,722,400.00 126.63%

5 V211 VIMAS PAINTING COMPANY, INC. $10,840,000.00 128.02%

6 T567 TITAN INDUSTRIAL SERVICES, INC. $10,871,425.00 128.39%

7 I153 INTECH CONTRACTING, LLC $10,950,000.00 129.32%

8 A1000 ATLAS PAINTING AND SHEETING CORP. $10,970,000.00 129.55%

9 B919 BLASTECH ENTERPRISES, INC. $11,507,800.00 135.91%

10 M070 M. & J. PAINTING COMPANY OF OHIO (IN VA: M.&J.
PAINTING CO.)

$13,875,000.00 163.86%

11 M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY,
INC.

$13,995,600.00 165.29%

12 A219 ABHE & SVOBODA, INC. $15,305,635.00 180.76%

Vendor Ranking

Contract ID:

BRIDGE PAINTING

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

03/23/18 COMPLETION DATE

C00108085B07

February 24, 2016 10:00AM

(NFO) 0003-059-608, B607, BR-BR06(269);

MIDDLESEX

J40

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 04/01/2016
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