
BID TABULATIONS

JUNE 22, 2016 BID LETTING

Attached are tabulations of bids for all projects, which have been awarded by the 

Virginia Department of Transportation for the above letting.

LEGEND FOR SYMBOLS INDICATED ON TABULATIONS SHEETS:

 @ Includes Quantity Items
 ** Major Items

 & Price Adjustments Items
 + Special Items
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. & J. PAINTING
COMPANY OF OHIO (IN VA:

M.&J. PAINTING CO.)

(2) VIMAS PAINTING
COMPANY, INC.

(3) SAFFO CONTRACTORS,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

400,000.00000 400,000.00 400,000.00000 400,000.00 475,000.00000 475,000.00

0020 00103

NS LABOR AND EQUIPMENT
DOMINION ENERGIZATION
STANDBY

20.000

DAY

5,000.00000 100,000.00 2,000.00000 40,000.00 5,000.00000 100,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. No.1959

(1)

LS

250,000.00000 250,000.00 400,000.00000 400,000.00 1,100,000.00000 1,100,000.00

0040 25505

FIELD OFFICE TY.I

22.000

MO

1,000.00000 22,000.00 2,000.00000 44,000.00 3,000.00000 66,000.00

0050 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

15,000.00000 15,000.00 15,000.00000 15,000.00 7,500.00000 7,500.00

0060 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

500.00000 10,000.00 100.00000 2,000.00 1,500.00000 30,000.00

0070 68472

NS RECOAT EX. STR. NO.1959
TYPE B

(1)

LS

6,000,000.00000 6,000,000.00 5,630,000.00000 5,630,000.00 4,146,400.00000 4,146,400.00

Page 1 of 10

BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00108085B07B

06/22/18 COMPLETION DATE

MIDDLESEX

Min: Max:

08/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M. & J. PAINTING
COMPANY OF OHIO (IN VA:

M.&J. PAINTING CO.)

(2) VIMAS PAINTING
COMPANY, INC.

(3) SAFFO CONTRACTORS,
INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO.1959

(1)

LS

2,000,000.00000 2,000,000.00 2,435,000.00000 2,435,000.00 3,400,000.00000 3,400,000.00

0090 68490

NS DISPOSAL OF MATERIAL STR.
NO.1959 TYPE B

(1)

LS

75,000.00000 75,000.00 20,000.00000 20,000.00 75,000.00000 75,000.00

Section Total with LCC: $8,872,000.00 $8,986,000.00 $9,399,900.00

Life Cycle Costs:

$9,399,900.00$8,872,000.00 $8,986,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,986,000.00$8,872,000.00 $9,399,900.00

$8,872,000.00

Contract Item Totals

$8,986,000.00 9,399,900.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00108085B07B

06/22/18 COMPLETION DATE

MIDDLESEX

Min: Max:

08/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALPHA PAINTING &
CONSTRUCTION CO., INC.

(5) REGLAS PAINTING CO.,
INC.

(6) KLICOS PAINTING
COMPANY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

450,000.00000 450,000.00 3,000,000.00000 3,000,000.00 500,000.00000 500,000.00

0020 00103

NS LABOR AND EQUIPMENT
DOMINION ENERGIZATION
STANDBY

20.000

DAY

1,250.00000 25,000.00 2,500.00000 50,000.00 2,000.00000 40,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. No.1959

(1)

LS

100,000.00000 100,000.00 200,000.00000 200,000.00 250,000.00000 250,000.00

0040 25505

FIELD OFFICE TY.I

22.000

MO

2,500.00000 55,000.00 2,000.00000 44,000.00 1,000.00000 22,000.00

0050 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

15,000.00000 15,000.00 30,000.00000 30,000.00 7,000.00000 7,000.00

0060 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

300.00000 6,000.00 1,500.00000 30,000.00 400.00000 8,000.00

0070 68472

NS RECOAT EX. STR. NO.1959
TYPE B

(1)

LS

4,600,000.00000 4,600,000.00 3,500,000.00000 3,500,000.00 4,175,000.00000 4,175,000.00

0080 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO.1959

(1)

LS

4,390,000.00000 4,390,000.00 3,500,000.00000 3,500,000.00 5,320,750.00000 5,320,750.00
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BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00108085B07B

06/22/18 COMPLETION DATE

MIDDLESEX

Min: Max:

08/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALPHA PAINTING &
CONSTRUCTION CO., INC.

(5) REGLAS PAINTING CO.,
INC.

(6) KLICOS PAINTING
COMPANY, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68490

NS DISPOSAL OF MATERIAL STR.
NO.1959 TYPE B

(1)

LS

100,000.00000 100,000.00 21,000.00000 21,000.00 75,000.00000 75,000.00

Section Total with LCC: $9,741,000.00 $10,375,000.00 $10,397,750.00

Life Cycle Costs:

$10,397,750.00$9,741,000.00 $10,375,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,375,000.00$9,741,000.00 $10,397,750.00

$9,741,000.00

Contract Item Totals

$10,375,000.00 10,397,750.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00108085B07B

06/22/18 COMPLETION DATE

MIDDLESEX

Min: Max:

08/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTECH CONTRACTING,
LLC

(8) BLASTECH ENTERPRISES,
INC.

(9) TITAN INDUSTRIAL
SERVICES, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

550,000.00000 550,000.00 1,000,000.00000 1,000,000.00 550,000.00000 550,000.00

0020 00103

NS LABOR AND EQUIPMENT
DOMINION ENERGIZATION
STANDBY

20.000

DAY

1,000.00000 20,000.00 2,000.00000 40,000.00 5,000.00000 100,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. No.1959

(1)

LS

50,000.00000 50,000.00 200,000.00000 200,000.00 200,000.00000 200,000.00

0040 25505

FIELD OFFICE TY.I

22.000

MO

500.00000 11,000.00 2,400.00000 52,800.00 1,800.00000 39,600.00

0050 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

1,000.00000 1,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0060 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

100.00000 2,000.00 1,000.00000 20,000.00 600.00000 12,000.00

0070 68472

NS RECOAT EX. STR. NO.1959
TYPE B

(1)

LS

7,865,000.00000 7,865,000.00 8,900,000.00000 8,900,000.00 4,900,000.00000 4,900,000.00

0080 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO.1959

(1)

LS

2,000,000.00000 2,000,000.00 500,000.00000 500,000.00 4,900,000.00000 4,900,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00108085B07B

06/22/18 COMPLETION DATE

MIDDLESEX

Min: Max:

08/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTECH CONTRACTING,
LLC

(8) BLASTECH ENTERPRISES,
INC.

(9) TITAN INDUSTRIAL
SERVICES, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68490

NS DISPOSAL OF MATERIAL STR.
NO.1959 TYPE B

(1)

LS

100,000.00000 100,000.00 50,000.00000 50,000.00 95,000.00000 95,000.00

Section Total with LCC: $10,599,000.00 $10,772,800.00 $10,804,600.00

Life Cycle Costs:

$10,804,600.00$10,599,000.00 $10,772,800.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,772,800.00$10,599,000.00 $10,804,600.00

$10,599,000.00

Contract Item Totals

$10,772,800.00 10,804,600.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00108085B07B

06/22/18 COMPLETION DATE

MIDDLESEX

Min: Max:

08/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) NORTH STAR PAINTING
COMPANY, INC.

(11) M & J CONSTRUCTION
CO. OF PINELLAS COUNTY,

INC.

(12) SPARTAN
CONTRACTING, LLC

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

500,000.00000 500,000.00 1,498,800.00000 1,498,800.00 650,000.00000 650,000.00

0020 00103

NS LABOR AND EQUIPMENT
DOMINION ENERGIZATION
STANDBY

20.000

DAY

14,000.00000 280,000.00 2,990.00000 59,800.00 5,000.00000 100,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. No.1959

(1)

LS

300,000.00000 300,000.00 219,600.00000 219,600.00 250,000.00000 250,000.00

0040 25505

FIELD OFFICE TY.I

22.000

MO

1,000.00000 22,000.00 4,000.00000 88,000.00 1,000.00000 22,000.00

0050 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

10,000.00000 10,000.00 30,000.00000 30,000.00 15,000.00000 15,000.00

0060 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

1,000.00000 20,000.00 2,000.00000 40,000.00 500.00000 10,000.00

0070 68472

NS RECOAT EX. STR. NO.1959
TYPE B

(1)

LS

10,000,000.
00000

10,000,000.00 8,750,000.00000 8,750,000.00 9,323,000.00000 9,323,000.00

0080 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO.1959

(1)

LS

1,000,000.00000 1,000,000.00 3,000,000.00000 3,000,000.00 3,500,000.00000 3,500,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00108085B07B

06/22/18 COMPLETION DATE

MIDDLESEX

Min: Max:

08/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) NORTH STAR PAINTING
COMPANY, INC.

(11) M & J CONSTRUCTION
CO. OF PINELLAS COUNTY,

INC.

(12) SPARTAN
CONTRACTING, LLC

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68490

NS DISPOSAL OF MATERIAL STR.
NO.1959 TYPE B

(1)

LS

100,000.00000 100,000.00 40,000.00000 40,000.00 50,000.00000 50,000.00

Section Total with LCC: $12,232,000.00 $13,726,200.00 $13,920,000.00

Life Cycle Costs:

$13,920,000.00$12,232,000.00 $13,726,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$13,726,200.00$12,232,000.00 $13,920,000.00

$12,232,000.00

Contract Item Totals

$13,726,200.00 13,920,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00108085B07B

06/22/18 COMPLETION DATE

MIDDLESEX

Min: Max:

08/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) ABHE & SVOBODA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

729,670.00000 729,670.00

0020 00103

NS LABOR AND EQUIPMENT
DOMINION ENERGIZATION
STANDBY

20.000

DAY

11,000.00000 220,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. No.1959

(1)

LS

142,400.00000 142,400.00

0040 25505

FIELD OFFICE TY.I

22.000

MO

4,750.00000 104,500.00

0050 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

30,000.00000 30,000.00

0060 25567

PROGRESS SCHEDULE UPDATES

20.000

EA

2,150.00000 43,000.00

0070 68472

NS RECOAT EX. STR. NO.1959
TYPE B

(1)

LS

8,875,700.00000 8,875,700.00

0080 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO.1959

(1)

LS

4,370,500.00000 4,370,500.00
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BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00108085B07B

06/22/18 COMPLETION DATE

MIDDLESEX

Min: Max:

08/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) ABHE & SVOBODA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68490

NS DISPOSAL OF MATERIAL STR.
NO.1959 TYPE B

(1)

LS

78,000.00000 78,000.00

Section Total with LCC: $14,593,770.00

Life Cycle Costs:

$14,593,770.00Section Totals:

( ) indicates item is bid as Lump Sum

$14,593,770.00

$14,593,770.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE PAINTING

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):J40

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00108085B07B

06/22/18 COMPLETION DATE

MIDDLESEX

Min: Max:

08/01/2016Date Printed:

(NFO) 0003-059-608, B607, BR-BR06(269);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M070 M. & J. PAINTING COMPANY OF OHIO (IN VA: M.&J.
PAINTING CO.)

$8,872,000.00 100.00%

2 V211 VIMAS PAINTING COMPANY, INC. $8,986,000.00 101.28%

3 S1198 SAFFO CONTRACTORS, INC. $9,399,900.00 105.95%

4 A360 ALPHA PAINTING & CONSTRUCTION CO., INC. $9,741,000.00 109.79%

5 R081 REGLAS PAINTING CO., INC. $10,375,000.00 116.94%

6 K129 KLICOS PAINTING COMPANY, INC. $10,397,750.00 117.20%

7 I153 INTECH CONTRACTING, LLC $10,599,000.00 119.47%

8 B919 BLASTECH ENTERPRISES, INC. $10,772,800.00 121.42%

9 T567 TITAN INDUSTRIAL SERVICES, INC. $10,804,600.00 121.78%

10 N093 NORTH STAR PAINTING COMPANY, INC. $12,232,000.00 137.87%

11 M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY,
INC.

$13,726,200.00 154.71%

12 S1256 SPARTAN CONTRACTING, LLC $13,920,000.00 156.90%

13 A219 ABHE & SVOBODA, INC. $14,593,770.00 164.49%

Vendor Ranking

Contract ID:

BRIDGE PAINTING

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

06/22/18 COMPLETION DATE

C00108085B07B

June 22, 2016 10:00 AM

(NFO) 0003-059-608, B607, BR-BR06(269);

MIDDLESEX

J40

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

300,000.00000 300,000.00 347,000.00000 347,000.00 350,033.31000 350,033.31

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

50,000.00000 50,000.00 80,000.00000 80,000.00 85,178.97000 85,178.97

0030 00110

CLEARING AND GRUBBING

(1)

LS

100,000.00000 100,000.00 201,804.62000 201,804.62 180,300.58000 180,300.58

0040 00120

REGULAR EXCAVATION

6,573.000

CY

33.00000 216,909.00 17.00000 111,741.00 43.57000 286,385.61

0050 00140

BORROW EXCAVATION

59,893.000

CY

9.65000 577,967.45 9.00000 539,037.00 13.16000 788,191.88

0060 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

8,222.000

SY

2.00000 16,444.00 2.50000 20,555.00 1.25000 10,277.50

0070 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

896.000

CY

62.00000 55,552.00 78.30000 70,156.80 19.66000 17,615.36

Page 1 of 30

REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00506

NS BEDDING MATL. AGGR. NO.
21B

115.000

TON

50.00000 5,750.00 47.75000 5,491.25 43.50000 5,002.50

0090 00506

NS BEDDING MATL. AGGR. NO. 57
STONE

27.000

TON

50.00000 1,350.00 49.00000 1,323.00 41.33000 1,115.91

0100 00522

CONCRETE CLASS A4 BOX
CULVERT

54.000

CY

1,500.00000 81,000.00 1,800.00000 97,200.00 1,475.51000 79,677.54

0110 00523

NS PRECAST BOX CULVERT
DOUBLE 5' X 5'

80.000

LF

3,100.00000 248,000.00 2,220.00000 177,600.00 1,499.07000 119,925.60

0120 00523

NS PRECAST BOX CULVERT
DOUBLE 6' X 5'

63.000

LF

3,500.00000 220,500.00 2,940.00000 185,220.00 1,904.95000 120,011.85

0130 00525

CONCRETE CLASS A3 MISC.

20.000

CY

1,550.00000 31,000.00 1,980.00000 39,600.00 1,726.28000 34,525.60

0140 00529

FLOWABLE BACKFILL

10.000

CY

600.00000 6,000.00 500.00000 5,000.00 125.91000 1,259.10

0150 00540

REINF. STEEL

6,778.000

LB

1.50000 10,167.00 1.25000 8,472.50 1.51000 10,234.78

Page 2 of 30

REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00571

ENDWALL PIPE GRATE EW-11
TYPE I

35.000

LF

120.00000 4,200.00 1,050.00000 36,750.00 129.40000 4,529.00

0170 00574

ENDWALL GRATE & FRAME
EW-11A

1.000

EA

2,250.00000 2,250.00 3,020.00000 3,020.00 1,988.06000 1,988.06

0180 00591

COMB. UNDERDRAIN CD-2

72.000

LF

22.00000 1,584.00 16.00000 1,152.00 11.37000 818.64

0190 00595

OUTLET PIPE

48.000

LF

22.00000 1,056.00 14.00000 672.00 21.62000 1,037.76

0200 00596

ENDWALL EW-12

4.000

EA

550.00000 2,200.00 750.00000 3,000.00 714.16000 2,856.64

0210 00700

POST INSTALLATION INSPECTION

468.000

LF

5.00000 2,340.00 2.00000 936.00 13.85000 6,481.80

0220 01180

18" PIPE

122.000

LF

120.00000 14,640.00 102.00000 12,444.00 58.11000 7,089.42

0230 01181

JACKED & BORED 18" PIPE

65.000

LF

650.00000 42,250.00 620.00000 40,300.00 837.76000 54,454.40
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 01182

18" CONC. PIPE

101.000

LF

125.00000 12,625.00 106.00000 10,706.00 58.09000 5,867.09

0250 01240

24" PIPE

154.000

LF

170.00000 26,180.00 250.00000 38,500.00 76.08000 11,716.32

0260 01241

JACKED & BORED 24" PIPE

65.000

LF

780.00000 50,700.00 680.00000 44,200.00 1,013.13000 65,853.45

0270 01242

24" CONC. PIPE

30.000

LF

175.00000 5,250.00 280.00000 8,400.00 76.07000 2,282.10

0280 01300

30" PIPE

77.000

LF

245.00000 18,865.00 285.00000 21,945.00 101.50000 7,815.50

0290 02093

NS SPEC. DESIGN INTERMITTENT
SHOULDER RUMBLE STRIP

9,430.000

LF

1.20000 11,316.00 0.26000 2,451.80 1.18000 11,127.40

0300 02093

NS SPEC. DESIGN MODIFIED
CENTERLINE RUMBLE STRIPES

4,715.000

LF

1.20000 5,658.00 0.26000 1,225.90 1.18000 5,563.70

0310 02093

NS SPEC. DESIGN MODIFIED
CENTERLINE RUMBLE STRIPS

625.000

LF

1.20000 750.00 0.26000 162.50 2.41000 1,506.25
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 02096

NS SPEC. DESIGN TEMPORARY
SHORING

1,493.000

SY

0.01000 14.93 0.01000 14.93 613.78000 916,373.54

0330 06180

18" END SECTION ES-1 OR 2

3.000

EA

850.00000 2,550.00 1,220.00000 3,660.00 1,101.95000 3,305.85

0340 06740

DROP INLET DI-1

3.000

EA

4,400.00000 13,200.00 8,300.00000 24,900.00 3,510.95000 10,532.85

0350 09056

MANHOLE MH-1 OR 2

69.000

LF

400.00000 27,600.00 820.00000 56,580.00 308.74000 21,303.06

0360 09057

FRAME & COVER MH-1

5.000

EA

650.00000 3,250.00 800.00000 4,000.00 755.12000 3,775.60

0370 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

18.000

TON

65.00000 1,170.00 85.00000 1,530.00 51.54000 927.72

0380 09150

EROSION CONTROL STONE
CLASS I, EC-1

428.100

TON

65.00000 27,826.50 95.00000 40,669.50 44.55000 19,071.86

0390 09152

EROSION CONTROL STONE
CLASS II, EC-1

195.000

TON

68.00000 13,260.00 120.00000 23,400.00 51.96000 10,132.20
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 09250

SLOPE DRAIN

13.000

EA

575.00000 7,475.00 1,300.00000 16,900.00 2,218.68000 28,842.84

0410 10065

AGGR. MATL. NO. 1

12,732.000

TON

30.00000 381,960.00 48.00000 611,136.00 34.54000 439,763.28

0420 10100

AGGR. MATL. NO. 21B

115.000

TON

46.00000 5,290.00 48.00000 5,520.00 43.04000 4,949.60

0430 10128

AGGR. BASE MATL. TY. I NO. 21B

7,642.000

TON

35.20000 268,998.40 35.00000 267,470.00 39.85000 304,533.70

0440 10498

NS PAVEMENT ASPHALT
PAVEMENT GROOVING 7"

9,250.000

LF

6.00000 55,500.00 5.10000 47,175.00 6.29000 58,182.50

0450 10607

ASPHALT CONCRETE TY.
SM-12.5A

35.000

TON

105.60000 3,696.00 115.00000 4,025.00 130.41000 4,564.35

0460 10611

ASPHALT CONCRETE TY. IM-19.0D

2,216.000

TON

107.00000 237,112.00 105.00000 232,680.00 125.68000 278,506.88

0470 10631

NS FLEXIBLE PAVEMENT
PLANING DEEP MILLING

3,187.000

SY

13.00000 41,431.00 30.00000 95,610.00 18.96000 60,425.52
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 10636

ASPHALT CONCRETE TY. SM-9.5D

1,634.000

TON

113.00000 184,642.00 110.00000 179,740.00 130.81000 213,743.54

0490 10642

ASPHALT CONCRETE TY.
BM-25.0A

6,554.000

TON

103.00000 675,062.00 100.00000 655,400.00 121.82000 798,408.28

0500 11070

NS SAW-CUT ASPH CONC SAW
CUT

2,698.000

LF

7.50000 20,235.00 4.00000 10,792.00 7.56000 20,396.88

0510 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

3.000

EA

2,050.00000 6,150.00 2,800.00000 8,400.00 2,455.27000 7,365.81

0520 13320

GUARDRAIL GR-2

6,283.000

LF

17.50000 109,952.50 20.00000 125,660.00 19.51000 122,581.33

0530 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

8.000

EA

2,500.00000 20,000.00 2,900.00000 23,200.00 3,084.83000 24,678.64

0540 13355

GUARDRAIL GR-10

75.000

LF

21.00000 1,575.00 32.00000 2,400.00 24.55000 1,841.25

0550 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

2.000

EA

2,300.00000 4,600.00 2,650.00000 5,300.00 5,540.10000 11,080.20
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 13461

MEDIAN BARRIER MB-7E  MOD.
MB-7E

111.000

LF

160.00000 17,760.00 150.00000 16,650.00 157.58000 17,491.38

0570 13462

MEDIAN BARRIER MB-7F

130.000

LF

180.00000 23,400.00 220.00000 28,600.00 198.94000 25,862.20

0580 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

8,689.000

LF

38.00000 330,182.00 41.50000 360,593.50 47.10000 409,251.90

0590 13630

IMPACT ATTENUATOR SERVICE
TYPE I-A

17.000

EA

5,800.00000 98,600.00 6,780.00000 115,260.00 7,113.99000 120,937.83

0600 23560

TEMP. SAFETY FENCE 4'

180.000

LF

3.00000 540.00 8.00000 1,440.00 3.92000 705.60

0610 24100

ALLAYING DUST

194.000

HR

58.00000 11,252.00 95.00000 18,430.00 134.13000 26,021.22

0620 24160

CONSTRUCTION SIGNS

4,894.000

SF

2.75000 13,458.50 14.00000 68,516.00 20.15000 98,614.10

0630 24260

CR. RUN AGGR. NO. 25 OR 26

79.000

TON

46.00000 3,634.00 35.00000 2,765.00 45.33000 3,581.07
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 24272

TRUCK MOUNTED ATTENUATOR

992.000

HR

20.00000 19,840.00 52.00000 51,584.00 58.82000 58,349.44

0650 24278

GROUP 2 CHANNELIZING
DEVICES

18,660.000

DAY

0.60000 11,196.00 0.60000 11,196.00 1.40000 26,124.00

0660 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

19,296.000

HR

2.25000 43,416.00 5.00000 96,480.00 1.37000 26,435.52

0670 24282

FLAGGER SERVICE

824.000

HR

30.00000 24,720.00 50.00000 41,200.00 30.21000 24,893.04

0680 24288

WARNING LIGHT TY. B

4,500.000

DAY

1.00000 4,500.00 0.40000 1,800.00 3.78000 17,010.00

0690 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

13,251.000

SY

6.00000 79,506.00 8.00000 106,008.00 7.89000 104,550.39

0700 24600

REMOVE EXISTING GUARDRAIL

5,918.000

LF

1.75000 10,356.50 1.20000 7,101.60 2.20000 13,019.60

0710 25506

FIELD OFFICE TY.II

22.000

MO

2,000.00000 44,000.00 1,850.00000 40,700.00 2,833.01000 62,326.22
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48
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June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 26117

DRY RIPRAP CL. AI

310.000

TON

65.00000 20,150.00 85.00000 26,350.00 44.94000 13,931.40

0730 27012

TOPSOIL CLASS A 2"

1.000

ACRE

4,000.00000 4,000.00 9,900.00000 9,900.00 4,272.44000 4,272.44

0740 27102

REGULAR SEED

4,834.000

LB

16.00000 77,344.00 16.00000 77,344.00 13.85000 66,950.90

0750 27103

OVERSEEDING

1,343.000

LB

4.06000 5,452.58 5.00000 6,715.00 4.73000 6,352.39

0760 27104

LEGUME SEED

286.000

LB

38.50000 11,011.00 48.00000 13,728.00 42.81000 12,243.66

0770 27105

LEGUME OVERSEEDING

179.000

LB

38.50000 6,891.50 48.00000 8,592.00 37.78000 6,762.62

0780 27215

FERTILIZER(15-30-15)

3.000

TON

1,700.00000 5,100.00 1,910.00000 5,730.00 1,888.67000 5,666.01

0790 27250

LIME

43.000

TON

200.00000 8,600.00 215.00000 9,245.00 188.87000 8,121.41

0800 27275

NS EROSION CONTROL
TEMPORARY SILT FENCE TYPE B

12,992.000

LF

4.00000 51,968.00 2.80000 36,377.60 3.92000 50,928.64

Page 10 of 30

REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220
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Contract ID:
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Counties:

Project(s):J48
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06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 27321

PROTECTIVE COVERING EC-2

1,454.000

SY

4.00000 5,816.00 2.00000 2,908.00 2.56000 3,722.24

0820 27325

SOIL STABILIZATION MAT EC-3
TYPE A

231.000

SY

8.00000 1,848.00 6.70000 1,547.70 5.46000 1,261.26

0830 27410

CHECK DAM, ROCK TY. I

11.000

EA

400.00000 4,400.00 445.00000 4,895.00 420.96000 4,630.56

0840 27415

CHECK DAM(ROCK) TY. II

166.000

EA

150.00000 24,900.00 436.00000 72,376.00 217.01000 36,023.66

0850 27422

DEWATERING BASIN

6.000

EA

3,000.00000 18,000.00 628.00000 3,768.00 6,781.79000 40,690.74

0860 27430

SILTATION CONTROL
EXCAVATION

2,748.000

CY

0.01000 27.48 46.00000 126,408.00 13.27000 36,465.96

0870 27440

MOWING

100.000

HR

35.00000 3,500.00 70.00000 7,000.00 105.68000 10,568.00

0880 27505

TEMP. SILT FENCE

396.000

LF

2.75000 1,089.00 2.30000 910.80 4.02000 1,591.92
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220
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District(s):

Counties:

Project(s):J48
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06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 27552

NS NO. 57 STONE ..

114.000

TON

50.00000 5,700.00 58.00000 6,612.00 38.18000 4,352.52

0900 27580

TEMP. SEDIMENT BASIN
EXCAVATION

670.000

CY

10.00000 6,700.00 50.00000 33,500.00 12.65000 8,475.50

0910 38953

NS LANDSCAPE NONTIDAL
WETLAND TEMPORARY IMPACT
RESTORATION

(1)

LS

14,000.00000 14,000.00 36,000.00000 36,000.00 30,848.26000 30,848.26

0920 50108

SIGN PANEL

22.400

SF

35.00000 784.00 42.00000 940.80 18.89000 423.14

0930 50430

SIGN POST STP-1  2"

36.000

LF

22.00000 792.00 30.00000 1,080.00 18.89000 680.04

0940 50434

SIGN POST STP-1  2 1/2"

40.000

LF

25.00000 1,000.00 36.00000 1,440.00 22.67000 906.80

0950 50490

CONCRETE FOUNDATION STP-1

9.000

EA

500.00000 4,500.00 718.00000 6,462.00 862.49000 7,762.41

0960 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

5.000

EA

500.00000 2,500.00 1,018.00000 5,090.00 1,070.25000 5,351.25
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(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

11.000

EA

225.00000 2,475.00 240.00000 2,640.00 251.82000 2,770.02

0980 54100

NS PAVEMENT MARKING
THERMO. MARK. W/
RETRO-REFLECT OPTICS BEAD
PKG. 6" YELLOW (10' LINE, 30'
SPACE)

175.000

LF

5.25000 918.75 6.00000 1,050.00 6.29000 1,100.75

0990 54100

NS PAVEMENT MARKING
THERMO. MARK. W/
RETRO-REFLECT OPTICS BEAD
PKG. 8" YELLOW (10' LINE, 30'
SPACE)

4,105.000

LF

7.25000 29,761.25 6.00000 24,630.00 6.29000 25,820.45

1000 54100

NS PAVEMENT MARKING
THERMOPLASTIC LINE MARKING
WITH RETRO-REFLECTIVE
OPTICS BEAD PACKAGE 6" WHITE

9,430.000

LF

3.50000 33,005.00 2.90000 27,347.00 3.01000 28,384.30

1010 54100

NS PAVEMENT MARKING
THERMOPLASTIC LINE MARKING
WITH RETRO-REFLECTIVE
OPTICS BEAD PACKAGE 6"
YELLOW

175.000

LF

7.25000 1,268.75 6.00000 1,050.00 6.29000 1,100.75
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June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1020 54100

NS PAVEMENT MARKING
THERMOPLASTIC LINE MARKING
WITH RETRO-REFLECTIVE
OPTICS BEAD PACKAGE 8"
YELLOW

4,520.000

LF

7.25000 32,770.00 6.00000 27,120.00 6.29000 28,430.80

1030 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

6,970.000

LF

1.40000 9,758.00 1.20000 8,364.00 1.26000 8,782.20

1040 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

116.000

EA

75.00000 8,700.00 84.00000 9,744.00 88.14000 10,224.24

1050 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

44,672.000

LF

1.50000 67,008.00 1.60000 71,475.20 1.68000 75,048.96

1060 67900

NS DISM. & REM. EXIST. STR. NO.
1075

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 10,702.45000 10,702.45

1070 67900

NS DISM. & REM. EXIST. STR. NO.
1076

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 10,702.45000 10,702.45

1080 69627

DRY RIPRAP CL. I

578.000

TON

54.00000 31,212.00 95.00000 54,910.00 45.33000 26,200.74
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) BRANCH HIGHWAYS, INC. (3) PHILLIPS CONSTRUCTION,
LLC

Section Total with LCC: $5,574,365.09 $6,363,803.00 $7,279,436.25

Life Cycle Costs:

$7,279,436.25$5,574,365.09 $6,363,803.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,363,803.00$5,574,365.09 $7,279,436.25

$5,574,365.09

Contract Item Totals

$6,363,803.00 7,279,436.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

410,000.00000 410,000.00 440,000.00000 440,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

108,500.00000 108,500.00 31,000.00000 31,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

826,000.00000 826,000.00 312,000.00000 312,000.00

0040 00120

REGULAR EXCAVATION

6,573.000

CY

48.85000 321,091.05 12.50000 82,162.50

0050 00140

BORROW EXCAVATION

59,893.000

CY

16.30000 976,255.90 39.90000 2,389,730.70

0060 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

8,222.000

SY

2.65000 21,788.30 3.35000 27,543.70

0070 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

896.000

CY

80.00000 71,680.00 35.00000 31,360.00

0080 00506

NS BEDDING MATL. AGGR. NO.
21B

115.000

TON

50.00000 5,750.00 53.00000 6,095.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00506

NS BEDDING MATL. AGGR. NO. 57
STONE

27.000

TON

53.95000 1,456.65 150.00000 4,050.00

0100 00522

CONCRETE CLASS A4 BOX
CULVERT

54.000

CY

1,900.00000 102,600.00 1,280.00000 69,120.00

0110 00523

NS PRECAST BOX CULVERT
DOUBLE 5' X 5'

80.000

LF

1,600.00000 128,000.00 1,550.00000 124,000.00

0120 00523

NS PRECAST BOX CULVERT
DOUBLE 6' X 5'

63.000

LF

2,100.00000 132,300.00 1,850.00000 116,550.00

0130 00525

CONCRETE CLASS A3 MISC.

20.000

CY

1,420.00000 28,400.00 2,300.00000 46,000.00

0140 00529

FLOWABLE BACKFILL

10.000

CY

204.00000 2,040.00 500.00000 5,000.00

0150 00540

REINF. STEEL

6,778.000

LB

1.20000 8,133.60 2.75000 18,639.50

0160 00571

ENDWALL PIPE GRATE EW-11
TYPE I

35.000

LF

141.82000 4,963.70 43.50000 1,522.50
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00574

ENDWALL GRATE & FRAME
EW-11A

1.000

EA

4,300.00000 4,300.00 2,000.00000 2,000.00

0180 00591

COMB. UNDERDRAIN CD-2

72.000

LF

49.00000 3,528.00 30.00000 2,160.00

0190 00595

OUTLET PIPE

48.000

LF

34.00000 1,632.00 30.00000 1,440.00

0200 00596

ENDWALL EW-12

4.000

EA

785.00000 3,140.00 1,550.00000 6,200.00

0210 00700

POST INSTALLATION INSPECTION

468.000

LF

6.80000 3,182.40 7.00000 3,276.00

0220 01180

18" PIPE

122.000

LF

70.50000 8,601.00 71.00000 8,662.00

0230 01181

JACKED & BORED 18" PIPE

65.000

LF

456.00000 29,640.00 371.00000 24,115.00

0240 01182

18" CONC. PIPE

101.000

LF

65.65000 6,630.65 71.00000 7,171.00

0250 01240

24" PIPE

154.000

LF

323.65000 49,842.10 84.00000 12,936.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 01241

JACKED & BORED 24" PIPE

65.000

LF

600.00000 39,000.00 416.00000 27,040.00

0270 01242

24" CONC. PIPE

30.000

LF

87.00000 2,610.00 99.00000 2,970.00

0280 01300

30" PIPE

77.000

LF

761.00000 58,597.00 124.00000 9,548.00

0290 02093

NS SPEC. DESIGN INTERMITTENT
SHOULDER RUMBLE STRIP

9,430.000

LF

1.75000 16,502.50 0.50000 4,715.00

0300 02093

NS SPEC. DESIGN MODIFIED
CENTERLINE RUMBLE STRIPES

4,715.000

LF

1.80000 8,487.00 0.70000 3,300.50

0310 02093

NS SPEC. DESIGN MODIFIED
CENTERLINE RUMBLE STRIPS

625.000

LF

1.80000 1,125.00 1.75000 1,093.75

0320 02096

NS SPEC. DESIGN TEMPORARY
SHORING

1,493.000

SY

130.00000 194,090.00 313.00000 467,309.00

0330 06180

18" END SECTION ES-1 OR 2

3.000

EA

880.00000 2,640.00 1,000.00000 3,000.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 06740

DROP INLET DI-1

3.000

EA

4,260.00000 12,780.00 4,500.00000 13,500.00

0350 09056

MANHOLE MH-1 OR 2

69.000

LF

330.00000 22,770.00 560.00000 38,640.00

0360 09057

FRAME & COVER MH-1

5.000

EA

595.00000 2,975.00 1,200.00000 6,000.00

0370 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

18.000

TON

75.25000 1,354.50 150.00000 2,700.00

0380 09150

EROSION CONTROL STONE
CLASS I, EC-1

428.100

TON

60.00000 25,686.00 64.00000 27,398.40

0390 09152

EROSION CONTROL STONE
CLASS II, EC-1

195.000

TON

65.00000 12,675.00 71.00000 13,845.00

0400 09250

SLOPE DRAIN

13.000

EA

450.00000 5,850.00 1,400.00000 18,200.00

0410 10065

AGGR. MATL. NO. 1

12,732.000

TON

40.70000 518,192.40 28.00000 356,496.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 10100

AGGR. MATL. NO. 21B

115.000

TON

58.80000 6,762.00 53.00000 6,095.00

0430 10128

AGGR. BASE MATL. TY. I NO. 21B

7,642.000

TON

41.25000 315,232.50 33.00000 252,186.00

0440 10498

NS PAVEMENT ASPHALT
PAVEMENT GROOVING 7"

9,250.000

LF

5.50000 50,875.00 9.25000 85,562.50

0450 10607

ASPHALT CONCRETE TY.
SM-12.5A

35.000

TON

126.00000 4,410.00 108.00000 3,780.00

0460 10611

ASPHALT CONCRETE TY. IM-19.0D

2,216.000

TON

121.40000 269,022.40 105.00000 232,680.00

0470 10631

NS FLEXIBLE PAVEMENT
PLANING DEEP MILLING

3,187.000

SY

30.35000 96,725.45 6.85000 21,830.95

0480 10636

ASPHALT CONCRETE TY. SM-9.5D

1,634.000

TON

126.40000 206,537.60 109.00000 178,106.00

0490 10642

ASPHALT CONCRETE TY.
BM-25.0A

6,554.000

TON

117.00000 766,818.00 101.00000 661,954.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 11070

NS SAW-CUT ASPH CONC SAW
CUT

2,698.000

LF

2.55000 6,879.90 3.00000 8,094.00

0510 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

3.000

EA

2,175.00000 6,525.00 2,500.00000 7,500.00

0520 13320

GUARDRAIL GR-2

6,283.000

LF

17.30000 108,695.90 18.40000 115,607.20

0530 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

8.000

EA

2,732.00000 21,856.00 2,600.00000 20,800.00

0540 13355

GUARDRAIL GR-10

75.000

LF

21.75000 1,631.25 30.00000 2,250.00

0550 13392

FIXED OBJECT ATTACH.
GR-FOA-2 TY. I

2.000

EA

2,500.00000 5,000.00 2,500.00000 5,000.00

0560 13461

MEDIAN BARRIER MB-7E  MOD.
MB-7E

111.000

LF

91.00000 10,101.00 290.00000 32,190.00

0570 13462

MEDIAN BARRIER MB-7F

130.000

LF

123.00000 15,990.00 215.00000 27,950.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

8,689.000

LF

33.10000 287,605.90 62.50000 543,062.50

0590 13630

IMPACT ATTENUATOR SERVICE
TYPE I-A

17.000

EA

5,150.00000 87,550.00 8,800.00000 149,600.00

0600 23560

TEMP. SAFETY FENCE 4'

180.000

LF

5.15000 927.00 3.00000 540.00

0610 24100

ALLAYING DUST

194.000

HR

149.90000 29,080.60 30.00000 5,820.00

0620 24160

CONSTRUCTION SIGNS

4,894.000

SF

13.10000 64,111.40 34.50000 168,843.00

0630 24260

CR. RUN AGGR. NO. 25 OR 26

79.000

TON

44.00000 3,476.00 75.00000 5,925.00

0640 24272

TRUCK MOUNTED ATTENUATOR

992.000

HR

13.80000 13,689.60 30.00000 29,760.00

0650 24278

GROUP 2 CHANNELIZING
DEVICES

18,660.000

DAY

2.05000 38,253.00 1.00000 18,660.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

19,296.000

HR

3.05000 58,852.80 7.00000 135,072.00

0670 24282

FLAGGER SERVICE

824.000

HR

27.65000 22,783.60 21.00000 17,304.00

0680 24288

WARNING LIGHT TY. B

4,500.000

DAY

4.45000 20,025.00 2.50000 11,250.00

0690 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

13,251.000

SY

9.10000 120,584.10 6.50000 86,131.50

0700 24600

REMOVE EXISTING GUARDRAIL

5,918.000

LF

3.65000 21,600.70 1.10000 6,509.80

0710 25506

FIELD OFFICE TY.II

22.000

MO

2,200.00000 48,400.00 1,600.00000 35,200.00

0720 26117

DRY RIPRAP CL. AI

310.000

TON

55.00000 17,050.00 50.00000 15,500.00

0730 27012

TOPSOIL CLASS A 2"

1.000

ACRE

6,300.00000 6,300.00 3,000.00000 3,000.00

0740 27102

REGULAR SEED

4,834.000

LB

12.25000 59,216.50 13.65000 65,984.10
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 27103

OVERSEEDING

1,343.000

LB

4.20000 5,640.60 4.25000 5,707.75

0760 27104

LEGUME SEED

286.000

LB

37.90000 10,839.40 40.50000 11,583.00

0770 27105

LEGUME OVERSEEDING

179.000

LB

33.45000 5,987.55 40.50000 7,249.50

0780 27215

FERTILIZER(15-30-15)

3.000

TON

1,672.50000 5,017.50 1,600.00000 4,800.00

0790 27250

LIME

43.000

TON

167.25000 7,191.75 181.00000 7,783.00

0800 27275

NS EROSION CONTROL
TEMPORARY SILT FENCE TYPE B

12,992.000

LF

3.75000 48,720.00 6.30000 81,849.60

0810 27321

PROTECTIVE COVERING EC-2

1,454.000

SY

1.85000 2,689.90 4.50000 6,543.00

0820 27325

SOIL STABILIZATION MAT EC-3
TYPE A

231.000

SY

6.15000 1,420.65 7.00000 1,617.00

0830 27410

CHECK DAM, ROCK TY. I

11.000

EA

301.00000 3,311.00 770.00000 8,470.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 27415

CHECK DAM(ROCK) TY. II

166.000

EA

185.00000 30,710.00 205.00000 34,030.00

0850 27422

DEWATERING BASIN

6.000

EA

750.00000 4,500.00 3,000.00000 18,000.00

0860 27430

SILTATION CONTROL
EXCAVATION

2,748.000

CY

1.40000 3,847.20 7.00000 19,236.00

0870 27440

MOWING

100.000

HR

55.00000 5,500.00 60.00000 6,000.00

0880 27505

TEMP. SILT FENCE

396.000

LF

5.90000 2,336.40 2.50000 990.00

0890 27552

NS NO. 57 STONE ..

114.000

TON

50.00000 5,700.00 85.00000 9,690.00

0900 27580

TEMP. SEDIMENT BASIN
EXCAVATION

670.000

CY

10.20000 6,834.00 22.00000 14,740.00

0910 38953

NS LANDSCAPE NONTIDAL
WETLAND TEMPORARY IMPACT
RESTORATION

(1)

LS

28,553.00000 28,553.00 15,000.00000 15,000.00

Page 26 of 30

REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 50108

SIGN PANEL

22.400

SF

16.75000 375.20 40.00000 896.00

0930 50430

SIGN POST STP-1  2"

36.000

LF

16.75000 603.00 30.00000 1,080.00

0940 50434

SIGN POST STP-1  2 1/2"

40.000

LF

20.00000 800.00 35.00000 1,400.00

0950 50490

CONCRETE FOUNDATION STP-1

9.000

EA

764.00000 6,876.00 210.00000 1,890.00

0960 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

5.000

EA

512.00000 2,560.00 475.00000 2,375.00

0970 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

11.000

EA

512.00000 5,632.00 525.00000 5,775.00

0980 54100

NS PAVEMENT MARKING
THERMO. MARK. W/
RETRO-REFLECT OPTICS BEAD
PKG. 6" YELLOW (10' LINE, 30'
SPACE)

175.000

LF

5.55000 971.25 3.80000 665.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0990 54100

NS PAVEMENT MARKING
THERMO. MARK. W/
RETRO-REFLECT OPTICS BEAD
PKG. 8" YELLOW (10' LINE, 30'
SPACE)

4,105.000

LF

5.55000 22,782.75 5.00000 20,525.00

1000 54100

NS PAVEMENT MARKING
THERMOPLASTIC LINE MARKING
WITH RETRO-REFLECTIVE
OPTICS BEAD PACKAGE 6" WHITE

9,430.000

LF

2.70000 25,461.00 4.50000 42,435.00

1010 54100

NS PAVEMENT MARKING
THERMOPLASTIC LINE MARKING
WITH RETRO-REFLECTIVE
OPTICS BEAD PACKAGE 6"
YELLOW

175.000

LF

5.55000 971.25 5.00000 875.00

1020 54100

NS PAVEMENT MARKING
THERMOPLASTIC LINE MARKING
WITH RETRO-REFLECTIVE
OPTICS BEAD PACKAGE 8"
YELLOW

4,520.000

LF

5.55000 25,086.00 5.00000 22,600.00

1030 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

6,970.000

LF

1.10000 7,667.00 1.50000 10,455.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W. C. ENGLISH,
INCORPORATED

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

116.000

EA

78.05000 9,053.80 60.00000 6,960.00

1050 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

44,672.000

LF

1.50000 67,008.00 1.45000 64,774.40

1060 67900

NS DISM. & REM. EXIST. STR. NO.
1075

(1)

LS

160,000.00000 160,000.00 28,000.00000 28,000.00

1070 67900

NS DISM. & REM. EXIST. STR. NO.
1076

(1)

LS

160,000.00000 160,000.00 28,000.00000 28,000.00

1080 69627

DRY RIPRAP CL. I

578.000

TON

80.00000 46,240.00 43.50000 25,143.00

Section Total with LCC: $7,698,244.15 $8,245,374.35

Life Cycle Costs:

$7,698,244.15 $8,245,374.35Section Totals:

( ) indicates item is bid as Lump Sum

$8,245,374.35$7,698,244.15

$7,698,244.15

Contract Item Totals

$8,245,374.35Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



( ) indicates item is bid as Lump Sum

Page 30 of 30

REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):J48

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000103210C01

06/11/18 COMPLETION DATE

BOTETOURT

Min: Max:

08/01/2016Date Printed:

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $5,574,365.09 100.00%

2 B319 BRANCH HIGHWAYS, INC. $6,363,803.00 114.16%

3 P680 PHILLIPS CONSTRUCTION, LLC $7,279,436.25 130.59%

4 E009 W. C. ENGLISH, INCORPORATED $7,698,244.15 138.10%

5 F451 FIELDER'S CHOICE ENTERPRISES, INC. $8,245,374.35 147.92%

Vendor Ranking

Contract ID:

REPLACE BRIDGE STRUCTURES W/ BOX CULVERTS ON RTE. 220

SALEM / SALEMLetting Date:

Contract Description:

District(s):

06/11/18 COMPLETION DATE

C000103210C01

June 22, 2016 10:00 AM

(NFO) 0220-011-743,C501,D623-4, HSIP-5218 (345);

BOTETOURT

J48

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/01/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

5,838.000

GAL

2.70000 15,762.60 2.49000 14,536.62

0020 16340

ASPHALT CONCRETE TY. SM-9.5D

6,448.440

TON

73.73000 475,443.48 79.59000 513,231.34

0030 16392

ASPHALT CONCRETE TY.
BM-25.0D

488.690

TON

81.77000 39,960.18 76.06000 37,169.76

0040 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

56,336.010

SY

2.64000 148,727.07 2.00000 112,672.02

0050 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

2,053.330

SY

8.21000 16,857.84 6.83000 14,024.24

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

35,373.48000 35,373.48 83,195.46000 83,195.46

0070 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

51,980.000

LF

0.84000 43,663.20 0.82000 42,623.60

Page 1 of 4

2016 PLANT MIX

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):242

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

CPM2P006106741

06/30/17 COMPLETION DATE

ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO)PM2P-080-F16, P401, STP-PM02(428);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.05000 1.05 1.03000 1.03

0090 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 24"

581.000

LF

18.85000 10,951.85 18.49000 10,742.69

0100 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY. F, CL. I) (4")

103,960.000

LF

0.21000 21,831.60 0.21000 21,831.60

0110 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS. MARK (STOP BAR
12")

441.000

LF

7.30000 3,219.30 7.16000 3,157.56

0120 54101

NS PAVEMENT MARKING
PREFORMED THERMO
ELONGATED DOUBLE ARROW

4.000

EA

845.25000 3,381.00 829.15000 3,316.60

0130 54101

NS PAVEMENT MARKING
PREFPRMED THERMO
ELONGATED SINGLE ARROW

33.000

EA

414.75000 13,686.75 406.85000 13,426.05

Page 2 of 4

2016 PLANT MIX

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):242

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

CPM2P006106741

06/30/17 COMPLETION DATE

ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO)PM2P-080-F16, P401, STP-PM02(428);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

23.56000 23.56 23.11000 23.11

0150 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. DOUBLE ARROW

1.000

EA

1,056.56000 1,056.56 1,036.44000 1,036.44

0160 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
ELONG. SINGLE ARROW

1.000

EA

518.44000 518.44 508.56000 508.56

0170 54400

PAVEMENT MESSAGE MARK.
"ONLY"

1.000

EA

624.75000 624.75 612.85000 612.85

0180 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

780.94000 780.94 765.29000 765.29

Section Total with LCC: $831,863.65 $872,874.82

Life Cycle Costs:

$831,863.65 $872,874.82Section Totals:

$872,874.82$831,863.65Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 3 of 4

2016 PLANT MIX

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):242

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

CPM2P006106741

06/30/17 COMPLETION DATE

ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO)PM2P-080-F16, P401, STP-PM02(428);



( ) indicates item is bid as Lump Sum

$831,863.65 $872,874.82Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2016 PLANT MIX

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):242

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

CPM2P006106741

06/30/17 COMPLETION DATE

ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO)PM2P-080-F16, P401, STP-PM02(428);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $831,863.65 100.00%

2 B896 BOXLEY MATERIALS COMPANY $872,874.82 104.93%

Vendor Ranking

Contract ID:

2016 PLANT MIX

SALEMLetting Date:

Contract Description:

District(s):

06/30/17 COMPLETION DATE

CPM2P006106741

June 22, 2016 10:00 AM

(NFO)PM2P-080-F16, P401, STP-PM02(428);

ROANOKE

242

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

250.000

LF

5.00000 1,250.00

0020 12020

STD. CURB CG-2

15.000

LF

50.00000 750.00

0030 12022

RADIAL CURB CG-2

20.000

LF

50.00000 1,000.00

0040 12030

STD. CURB CG-3

20.000

LF

50.00000 1,000.00

0050 12032

RADIAL CURB CG-3

20.000

LF

50.00000 1,000.00

0060 12600

STD. COMB. CURB & GUTTER
CG-6

300.000

LF

50.00000 15,000.00

0070 12610

RADIAL COMB. CURB & GUTTER
CG-6

20.000

LF

50.00000 1,000.00

Page 1 of 5

ON-CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J35

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000108067C01B

09/29/17 COMPLETION DATE

STAUNTON

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-968-308, N501, STP-968-8(087);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 12700

STD. COMB. CURB & GUTTER
CG-7

20.000

LF

50.00000 1,000.00

0090 12710

RADIAL COMB. CURB & GUTTER
CG-7

20.000

LF

50.00000 1,000.00

0100 13108

CG-12 DETECTABLE WARNING
SURFACE

100.000

SY

500.00000 50,000.00

0110 13244

NS SAW CUT H.C.C. ITEMS SAW
CUT HCC

400.000

LF

5.00000 2,000.00

0120 14100

REMOVAL OF SIDEWALK AND
ENTRANCE

499.000

SY

63.00000 31,437.00

0130 14270

AGGR. MATL. NO. 25 OR 26

10.000

TON

75.00000 750.00

0140 14300

CEMENT CONCRETE SIDEWALK 4"

415.000

SY

99.00000 41,085.00

0150 14310

ENTRANCE GUTTER, 7"HES

15.000

SY

153.00000 2,295.00

Page 2 of 5

ON-CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J35

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000108067C01B

09/29/17 COMPLETION DATE

STAUNTON

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-968-308, N501, STP-968-8(087);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 14380

PAVEMENT RESTORATION

50.000

TON

300.00000 15,000.00

0170 14418

NS COMB. CURB & GUTTER
REMOVAL OF CURB OR CURB &
GUTTER COMBO

187.000

LF

150.00000 28,050.00

0180 14500

CLASS A-3 CONCRETE

5.000

CY

300.00000 1,500.00

0190 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

25.000

SY

75.00000 1,875.00

0200 24150

TYPE III BARRICADE 4'

21.000

EA

750.00000 15,750.00

0210 24272

TRUCK MOUNTED ATTENUATOR

4.000

HR

10.00000 40.00

0220 24278

GROUP 2 CHANNELIZING
DEVICES

1,097.000

DAY

1.00000 1,097.00

0230 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

10.000

HR

10.00000 100.00

Page 3 of 5

ON-CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J35

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000108067C01B

09/29/17 COMPLETION DATE

STAUNTON

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-968-308, N501, STP-968-8(087);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24281

ELECTRONIC ARROW

10.000

HR

25.00000 250.00

0250 24282

FLAGGER SERVICE

73.000

HR

75.00000 5,475.00

0260 27013

TOPSOIL CLASS A

10.000

CY

500.00000 5,000.00

0270 27102

REGULAR SEED

10.000

LB

20.00000 200.00

0280 27215

FERTILIZER(15-30-15)

0.200

TON

1,000.00000 200.00

0290 27250

LIME

0.200

TON

1,000.00000 200.00

0300 27430

SILTATION CONTROL
EXCAVATION

10.000

CY

10.00000 100.00

0310 27461

INLET PROTECTION TYPE B

2.000

EA

500.00000 1,000.00

0320 27505

TEMP. SILT FENCE

5.000

LF

10.00000 50.00

Page 4 of 5

ON-CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J35

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000108067C01B

09/29/17 COMPLETION DATE

STAUNTON

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-968-308, N501, STP-968-8(087);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

Section Total with LCC: $226,454.00

Life Cycle Costs:

$226,454.00Section Totals:

( ) indicates item is bid as Lump Sum

$226,454.00

$226,454.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 5 of 5

ON-CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):J35

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000108067C01B

09/29/17 COMPLETION DATE

STAUNTON

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-968-308, N501, STP-968-8(087);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A477 ARTHUR CONSTRUCTION CO., INC. $226,454.00 100.00%

Vendor Ranking

Contract ID:

ON-CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

STAUNTONLetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C000108067C01B

June 22, 2016 10:00 AM

(NFO)ADA0-968-308, N501, STP-968-8(087);

STAUNTON

J35

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

150,000.00000 150,000.00 100,000.00000 100,000.00

0020 00125

GRADING

(1)

LS

60,000.00000 60,000.00 225,000.00000 225,000.00

0030 00141

NS BORROW EXCAVATION MIN
CBR 15

78.000

CY

90.00000 7,020.00 70.00000 5,460.00

0040 02090

NS PIPE CORRUGATED PLASTIC
PIPE, 15"

640.000

LF

23.00000 14,720.00 175.00000 112,000.00

0050 06150

15" END SECTION ES-1 OR 2

8.000

EA

500.00000 4,000.00 1,500.00000 12,000.00

0060 08962

DROP INLET DI-13 TY.1

8.000

EA

7,500.00000 60,000.00 8,500.00000 68,000.00

0070 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

16.000

TON

100.00000 1,600.00 500.00000 8,000.00
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RT. 13 OVERPASS DRAINAGE IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J69

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000106738N01B

12/07/16 COMPLETION DATE

ACCOMACK

Min: Max:

08/03/2016Date Printed:

(NFO)0013-001-667,N501, STP-TS05(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10113

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

750.000

TON

40.00000 30,000.00 85.00000 63,750.00

0090 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

500.000

SY

6.00000 3,000.00 25.00000 12,500.00

0100 10643

ASPHALT CONCRETE TY.
BM-25.0D

448.000

TON

100.00000 44,800.00 195.00000 87,360.00

0110 11070

NS SAW-CUT ASPH CONC SAW
CUT FOR TIE IN

4,200.000

LF

2.00000 8,400.00 5.00000 21,000.00

0120 12030

STD. CURB CG-3

3,960.000

LF

28.00000 110,880.00 45.00000 178,200.00

0130 12032

RADIAL CURB CG-3

250.000

LF

28.00000 7,000.00 65.00000 16,250.00

0140 13320

GUARDRAIL GR-2

4,200.000

LF

23.00000 96,600.00 23.00000 96,600.00

0150 13331

RAD. GUARDRAIL GR-2

240.000

LF

23.00000 5,520.00 28.00000 6,720.00
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RT. 13 OVERPASS DRAINAGE IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J69

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000106738N01B

12/07/16 COMPLETION DATE

ACCOMACK

Min: Max:

08/03/2016Date Printed:

(NFO)0013-001-667,N501, STP-TS05(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13611

IMPACT ATTENUATOR SERVICE
TYPE I

1.000

EA

10,000.00000 10,000.00 12,500.00000 12,500.00

0170 16340

ASPHALT CONCRETE TY. SM-9.5D

85.000

TON

100.00000 8,500.00 250.00000 21,250.00

0180 24152

TYPE III BARRICADE 8'

4.000

EA

1,000.00000 4,000.00 500.00000 2,000.00

0190 24160

CONSTRUCTION SIGNS

760.000

SF

40.00000 30,400.00 25.00000 19,000.00

0200 24272

TRUCK MOUNTED ATTENUATOR

120.000

HR

5.00000 600.00 225.00000 27,000.00

0210 24278

GROUP 2 CHANNELIZING
DEVICES

7,200.000

DAY

2.00000 14,400.00 5.00000 36,000.00

0220 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,000.000

HR

20.00000 20,000.00 10.00000 10,000.00

0230 24281

ELECTRONIC ARROW

1,200.000

HR

10.00000 12,000.00 3.00000 3,600.00
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RT. 13 OVERPASS DRAINAGE IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J69

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000106738N01B

12/07/16 COMPLETION DATE

ACCOMACK

Min: Max:

08/03/2016Date Printed:

(NFO)0013-001-667,N501, STP-TS05(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24282

FLAGGER SERVICE

120.000

HR

30.00000 3,600.00 75.00000 9,000.00

0250 24286

FLEXIBLE POST DELINEATOR

20.000

EA

42.00000 840.00 30.00000 600.00

0260 24288

WARNING LIGHT TY. B

480.000

DAY

50.00000 24,000.00 22.00000 10,560.00

0270 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

5,000.000

LF

55.00000 275,000.00 50.00000 250,000.00

0280 24611

NS RESET EXIST. GUARDRAIL ...

4,200.000

LF

10.00000 42,000.00 15.00000 63,000.00

0290 27102

REGULAR SEED

40.000

LB

30.00000 1,200.00 69.00000 2,760.00

0300 27103

OVERSEEDING

20.000

LB

20.00000 400.00 44.00000 880.00

0310 27250

LIME

1.000

TON

900.00000 900.00 2,500.00000 2,500.00

0320 27321

PROTECTIVE COVERING EC-2

667.000

SY

12.00000 8,004.00 12.00000 8,004.00
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RT. 13 OVERPASS DRAINAGE IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J69

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000106738N01B

12/07/16 COMPLETION DATE

ACCOMACK

Min: Max:

08/03/2016Date Printed:

(NFO)0013-001-667,N501, STP-TS05(279);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27505

TEMP. SILT FENCE

300.000

LF

3.00000 900.00 5.00000 1,500.00

0340 27506

TEMP. FILTER BARRIER

300.000

LF

3.00000 900.00 10.00000 3,000.00

0350 50030

BARRIER DELINEATOR

70.000

EA

10.00000 700.00 50.00000 3,500.00

0360 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,650.000

LF

2.00000 3,300.00 8.00000 13,200.00

0370 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

9,850.000

LF

1.00000 9,850.00 2.00000 19,700.00

0380 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

2,000.000

LF

8.00000 16,000.00 3.00000 6,000.00

0390 54568

NS CONSTR.P.M.TY.F  CL. 1, 6"

4,200.000

EA

5.00000 21,000.00 2.00000 8,400.00

Section Total with LCC: $1,112,034.00 $1,546,794.00

Life Cycle Costs:

$1,112,034.00 $1,546,794.00Section Totals:

$1,546,794.00$1,112,034.00Contract Item Totals

Contract Time Totals
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RT. 13 OVERPASS DRAINAGE IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J69

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000106738N01B

12/07/16 COMPLETION DATE

ACCOMACK

Min: Max:

08/03/2016Date Printed:

(NFO)0013-001-667,N501, STP-TS05(279);



( ) indicates item is bid as Lump Sum

$1,112,034.00 $1,546,794.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 6 of 6

RT. 13 OVERPASS DRAINAGE IMPROVEMENTS

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):J69

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000106738N01B

12/07/16 COMPLETION DATE

ACCOMACK

Min: Max:

08/03/2016Date Printed:

(NFO)0013-001-667,N501, STP-TS05(279);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 J273 JIREH CONSTRUCTION COMPANY, INC. $1,112,034.00 100.00%

2 T537 TIDEWATER UTILITY CONSTRUCTION, INC. $1,546,794.00 139.10%

Vendor Ranking

Contract ID:

RT. 13 OVERPASS DRAINAGE IMPROVEMENTS

HAMPTON ROADS / ACCOMACLetting Date:

Contract Description:

District(s):

12/07/16 COMPLETION DATE

C000106738N01B

June 22, 2016 10:00 AM

(NFO)0013-001-667,N501, STP-TS05(279);

ACCOMACK

J69

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) BISSETTE CONSTRUCTION
CORPORATION

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00118

NS EXCAVATION EXCAVATION
FOR NEW SIDEWALK

25.000

CY

60.00000 1,500.00 75.00000 1,875.00 350.00000 8,750.00

0020 08990

NS DROP INLET DROP INLET
COVER

2.000

EA

1,000.00000 2,000.00 750.00000 1,500.00 500.00000 1,000.00

0030 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

100.000

LF

5.00000 500.00 15.00000 1,500.00 10.00000 1,000.00

0040 11071

NS SAW-CUT
HYDR.CEM.CONC.PAVE. FULL
DEPTH

70.000

LF

5.00000 350.00 20.00000 1,400.00 12.00000 840.00

0050 12020

STD. CURB CG-2

20.000

LF

40.00000 800.00 50.00000 1,000.00 95.00000 1,900.00

0060 12022

RADIAL CURB CG-2

20.000

LF

40.00000 800.00 50.00000 1,000.00 100.00000 2,000.00

0070 12030

STD. CURB CG-3

20.000

LF

40.00000 800.00 50.00000 1,000.00 110.00000 2,200.00

Page 1 of 6

ADA COMPLIANCE - HAMPTON ROADS DISTRICT

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J75

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108130N01B

12/30/16 COMPLETION DATE

ACCOMACK, GREENSVILLE, JAMES CITY, NORTHAMPTON, SUSSEX,
YORK

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-965-215.N501, STP-965-5(087);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) BISSETTE CONSTRUCTION
CORPORATION

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 12032

RADIAL CURB CG-3

20.000

LF

40.00000 800.00 50.00000 1,000.00 129.00000 2,580.00

0090 12111

STD. MED. CURB MC-1

20.000

LF

100.00000 2,000.00 70.00000 1,400.00 150.00000 3,000.00

0100 12113

RADIAL MED. CURB MC-1

20.000

LF

100.00000 2,000.00 70.00000 1,400.00 150.00000 3,000.00

0110 12600

STD. COMB. CURB & GUTTER
CG-6

1,063.000

LF

40.00000 42,520.00 45.00000 47,835.00 78.00000 82,914.00

0120 12610

RADIAL COMB. CURB & GUTTER
CG-6

20.000

LF

40.00000 800.00 60.00000 1,200.00 175.00000 3,500.00

0130 12700

STD. COMB. CURB & GUTTER
CG-7

210.000

LF

40.00000 8,400.00 45.00000 9,450.00 120.00000 25,200.00

0140 12710

RADIAL COMB. CURB & GUTTER
CG-7

20.000

LF

40.00000 800.00 60.00000 1,200.00 145.00000 2,900.00

0150 12800

STD. GUTTER CG-8

25.000

SY

100.00000 2,500.00 160.00000 4,000.00 250.00000 6,250.00
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ADA COMPLIANCE - HAMPTON ROADS DISTRICT

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J75

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108130N01B

12/30/16 COMPLETION DATE

ACCOMACK, GREENSVILLE, JAMES CITY, NORTHAMPTON, SUSSEX,
YORK

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-965-215.N501, STP-965-5(087);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) BISSETTE CONSTRUCTION
CORPORATION

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13108

CG-12 DETECTABLE WARNING
SURFACE

114.670

SY

1,000.00000 114,670.00 2,110.00000 241,953.70 225.00000 25,800.75

0170 14270

AGGR. MATL. NO. 25 OR 26

40.000

TON

40.00000 1,600.00 65.00000 2,600.00 325.00000 13,000.00

0180 14300

CEMENT CONCRETE SIDEWALK 4"

804.660

SY

200.00000 160,932.00 60.00000 48,279.60 70.00000 56,326.20

0190 14310

ENTRANCE GUTTER, 7"HES

25.000

SY

100.00000 2,500.00 155.00000 3,875.00 325.00000 8,125.00

0200 14380

PAVEMENT RESTORATION

20.000

TON

100.00000 2,000.00 450.00000 9,000.00 425.00000 8,500.00

0210 14500

CLASS A-3 CONCRETE

56.000

CY

500.00000 28,000.00 250.00000 14,000.00 900.00000 50,400.00

0220 14502

REINFORCING STEEL

50.000

LB

3.00000 150.00 10.00000 500.00 100.00000 5,000.00

0230 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

50.000

SY

6.00000 300.00 40.00000 2,000.00 175.00000 8,750.00
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ADA COMPLIANCE - HAMPTON ROADS DISTRICT

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J75

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108130N01B

12/30/16 COMPLETION DATE

ACCOMACK, GREENSVILLE, JAMES CITY, NORTHAMPTON, SUSSEX,
YORK

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-965-215.N501, STP-965-5(087);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) BISSETTE CONSTRUCTION
CORPORATION

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24160

CONSTRUCTION SIGNS

250.000

SF

100.00000 25,000.00 30.00000 7,500.00 45.00000 11,250.00

0250 24272

TRUCK MOUNTED ATTENUATOR

100.000

HR

30.00000 3,000.00 75.00000 7,500.00 325.00000 32,500.00

0260 24278

GROUP 2 CHANNELIZING
DEVICES

1,000.000

DAY

2.00000 2,000.00 2.00000 2,000.00 8.00000 8,000.00

0270 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

100.000

HR

20.00000 2,000.00 25.00000 2,500.00 50.00000 5,000.00

0280 24281

ELECTRONIC ARROW

200.000

HR

25.00000 5,000.00 15.00000 3,000.00 50.00000 10,000.00

0290 24282

FLAGGER SERVICE

200.000

HR

30.00000 6,000.00 25.00000 5,000.00 50.00000 10,000.00

0300 24500

NS REMOVE EXIST. BIT. CEM
CONCRETE

130.000

SY

15.00000 1,950.00 20.00000 2,600.00 35.00000 4,550.00

0310 24500

NS REMOVE EXIST. HYD. CEM
CONCRETE

674.660

SY

10.00000 6,746.60 25.00000 16,866.50 65.00000 43,852.90
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ADA COMPLIANCE - HAMPTON ROADS DISTRICT

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J75

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108130N01B

12/30/16 COMPLETION DATE

ACCOMACK, GREENSVILLE, JAMES CITY, NORTHAMPTON, SUSSEX,
YORK

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-965-215.N501, STP-965-5(087);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) BISSETTE CONSTRUCTION
CORPORATION

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24501

NS REMOVE EXIST. EXIST. CURB
OR COMB. CURB & GUTTER

1,223.000

LF

5.00000 6,115.00 15.00000 18,345.00 45.00000 55,035.00

0330 24535

NS ADJUST EXIST. TRAFFIC
SIGNAL JUNCTION BOX

2.000

EA

500.00000 1,000.00 300.00000 600.00 2,750.00000 5,500.00

0340 27023

TOPSOIL CLASS B

5.000

CY

100.00000 500.00 100.00000 500.00 325.00000 1,625.00

0350 27102

REGULAR SEED

20.000

LB

20.00000 400.00 50.00000 1,000.00 50.00000 1,000.00

0360 27215

FERTILIZER(15-30-15)

0.250

TON

1,500.00000 375.00 1,000.00000 250.00 2,000.00000 500.00

0370 27250

LIME

0.250

TON

1,500.00000 375.00 500.00000 125.00 2,000.00000 500.00

0380 27300

SOD

25.000

SY

5.00000 125.00 30.00000 750.00 35.00000 875.00

0390 27430

SILTATION CONTROL
EXCAVATION

20.000

CY

2.00000 40.00 50.00000 1,000.00 10.00000 200.00
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ADA COMPLIANCE - HAMPTON ROADS DISTRICT

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J75

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108130N01B

12/30/16 COMPLETION DATE

ACCOMACK, GREENSVILLE, JAMES CITY, NORTHAMPTON, SUSSEX,
YORK

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-965-215.N501, STP-965-5(087);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIREH CONSTRUCTION
COMPANY, INC.

(2) BISSETTE CONSTRUCTION
CORPORATION

(3) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27461

INLET PROTECTION TYPE B

20.000

EA

200.00000 4,000.00 150.00000 3,000.00 500.00000 10,000.00

0410 27505

TEMP. SILT FENCE

20.000

LF

4.00000 80.00 20.00000 400.00 25.00000 500.00

Section Total with LCC: $441,428.60 $471,904.80 $523,823.85

Life Cycle Costs:

$523,823.85$441,428.60 $471,904.80Section Totals:

( ) indicates item is bid as Lump Sum

$471,904.80$441,428.60 $523,823.85

$441,428.60

Contract Item Totals

$471,904.80 523,823.85Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ADA COMPLIANCE - HAMPTON ROADS DISTRICT

Call Order:

Letting Date: HAMPTON ROADS / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):J75

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108130N01B

12/30/16 COMPLETION DATE

ACCOMACK, GREENSVILLE, JAMES CITY, NORTHAMPTON, SUSSEX,
YORK

Min: Max:

08/03/2016Date Printed:

(NFO)ADA0-965-215.N501, STP-965-5(087);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 J273 JIREH CONSTRUCTION COMPANY, INC. $441,428.60 100.00%

2 S725 BISSETTE CONSTRUCTION CORPORATION $471,904.80 106.90%

3 T537 TIDEWATER UTILITY CONSTRUCTION, INC. $523,823.85 118.67%

Vendor Ranking

Contract ID:

ADA COMPLIANCE - HAMPTON ROADS DISTRICT

HAMPTON ROADS / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

12/30/16 COMPLETION DATE

C0000108130N01B

June 22, 2016 10:00 AM

(NFO)ADA0-965-215.N501, STP-965-5(087);

ACCOMACK, GREENSVILLE, JAMES CITY, NORTHAMPTON, SUSSEX,
YORK

J75

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

180,000.00000 180,000.00 190,000.00000 190,000.00 170,196.61000 170,196.61

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

20,000.00000 20,000.00 30,000.00000 30,000.00 19,320.00000 19,320.00

0030 00111

CLEARING AND GRUBBING

1.600

ACRE

50,000.00000 80,000.00 12,000.00000 19,200.00 13,656.22000 21,849.95

0040 00120

REGULAR EXCAVATION

23,772.000

CY

18.60000 442,159.20 14.75000 350,637.00 27.46000 652,779.12

0050 00525

CONCRETE CLASS A3 MISC.

1.400

CY

1,500.00000 2,100.00 1,775.00000 2,485.00 1,134.47000 1,588.26

0060 00529

FLOWABLE BACKFILL

4.000

CY

300.00000 1,200.00 600.00000 2,400.00 234.91000 939.64

0070 00700

POST INSTALLATION INSPECTION

673.000

LF

6.00000 4,038.00 3.50000 2,355.50 4.97000 3,344.81
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(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 01186

STORM SEWER PIPE 18"

673.000

LF

90.00000 60,570.00 87.00000 58,551.00 77.22000 51,969.06

0090 02090

NS PIPE FLEXIBLE TEMPORARY
18"

97.000

LF

84.00000 8,148.00 27.00000 2,619.00 35.11000 3,405.67

0100 06748

DROP INLET DI-2B,L=6'

2.000

EA

3,550.00000 7,100.00 5,100.00000 10,200.00 8,925.71000 17,851.42

0110 06749

DROP INLET DI-2B,L=8'

2.000

EA

3,700.00000 7,400.00 5,300.00000 10,600.00 5,661.27000 11,322.54

0120 07508

DROP INLET DI-7

2.000

EA

3,400.00000 6,800.00 4,300.00000 8,600.00 5,434.13000 10,868.26

0130 09056

MANHOLE MH-1 OR 2

17.900

LF

500.00000 8,950.00 525.00000 9,397.50 515.86000 9,233.89

0140 09057

FRAME & COVER MH-1

2.000

EA

500.00000 1,000.00 650.00000 1,300.00 1,861.60000 3,723.20

0150 09149

EROSION CONTROL STONE
CLASS A1 EC-1

4.600

SY

84.00000 386.40 100.00000 460.00 57.33000 263.72
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 09151

EROSION CONTROL STONE
CLASS I, EC-1

24.000

SY

76.25000 1,830.00 80.00000 1,920.00 65.92000 1,582.08

0170 10065

AGGR. MATL. NO. 1

790.000

TON

28.15000 22,238.50 30.00000 23,700.00 28.34000 22,388.60

0180 10128

AGGR. BASE MATL. TY. I NO. 21B

1,495.000

TON

26.00000 38,870.00 26.50000 39,617.50 35.65000 53,296.75

0190 10607

ASPHALT CONCRETE TY.
SM-12.5A

661.000

TON

91.50000 60,481.50 98.00000 64,778.00 104.02000 68,757.22

0200 10610

ASPHALT CONCRETE TY. IM-19.0A

358.000

TON

91.00000 32,578.00 97.00000 34,726.00 103.10000 36,909.80

0210 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,365.000

SY

7.10000 16,791.50 7.00000 16,555.00 7.48000 17,690.20

0220 10642

ASPHALT CONCRETE TY.
BM-25.0A

521.000

TON

80.00000 41,680.00 88.00000 45,848.00 89.99000 46,884.79
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 11070

NS SAW-CUT ASPH CONC (10"
MAX. DEPTH)

1,425.000

LF

5.00000 7,125.00 8.00000 11,400.00 5.02000 7,153.50

0240 12030

STD. CURB CG-3

52.000

LF

100.00000 5,200.00 25.00000 1,300.00 44.12000 2,294.24

0250 12322

ASPHALT CONCRETE CURB TY.
MC-3B

802.000

LF

7.50000 6,015.00 18.00000 14,436.00 51.75000 41,503.50

0260 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

36.000

TON

155.00000 5,580.00 220.00000 7,920.00 190.90000 6,872.40

0270 12700

STD. COMB. CURB & GUTTER
CG-7

135.000

LF

65.00000 8,775.00 25.00000 3,375.00 43.53000 5,876.55

0280 13323

GUARDRAIL GR-2A

853.000

LF

28.00000 23,884.00 27.00000 23,031.00 34.50000 29,428.50

0290 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

6.000

EA

2,500.00000 15,000.00 2,575.00000 15,450.00 2,875.00000 17,250.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 13349

GUARDRAIL TERMINAL SITE
PREPARATION

6.000

EA

500.00000 3,000.00 325.00000 1,950.00 1,150.00000 6,900.00

0310 13355

GUARDRAIL GR-10

225.000

LF

21.00000 4,725.00 21.00000 4,725.00 31.05000 6,986.25

0320 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

3.000

EA

1,950.00000 5,850.00 1,900.00000 5,700.00 2,530.00000 7,590.00

0330 13400

NS GUARDRAIL GR-2A MODIFIED

625.000

LF

32.00000 20,000.00 33.00000 20,625.00 36.80000 23,000.00

0340 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

760.000

LF

52.67000 40,029.20 30.00000 22,800.00 61.47000 46,717.20

0355 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

4.000

EA

12,500.00000 50,000.00 9,700.00000 38,800.00 6,900.00000 27,600.00

0360 13607

IMPACT ATTEN. (TL-3,>45 MPH
DES.SP.)

1.000

EA

30,000.00000 30,000.00 27,000.00000 27,000.00 8,280.00000 8,280.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 24160

CONSTRUCTION SIGNS

2,259.000

SF

15.00000 33,885.00 2.75000 6,212.25 13.51000 30,519.09

0380 24260

CR. RUN AGGR. NO. 25 OR 26

300.000

TON

33.00000 9,900.00 27.00000 8,100.00 30.60000 9,180.00

0390 24278

GROUP 2 CHANNELIZING
DEVICES

20,000.000

DAY

1.00000 20,000.00 0.30000 6,000.00 0.40000 8,000.00

0400 24282

FLAGGER SERVICE

2,880.000

HR

10.00000 28,800.00 11.45000 32,976.00 19.68000 56,678.40

0410 24288

WARNING LIGHT TY. B

300.000

DAY

1.55000 465.00 3.00000 900.00 0.46000 138.00

0420 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

850.000

LF

52.67000 44,769.50 30.00000 25,500.00 36.40000 30,940.00

0430 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,438.000

SY

5.00000 7,190.00 10.00000 14,380.00 6.65000 9,562.70

0440 24600

REMOVE EXISTING GUARDRAIL

1,300.000

LF

2.50000 3,250.00 1.75000 2,275.00 1.15000 1,495.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 25507

FIELD OFFICE TY.III

14.000

MO

1,750.00000 24,500.00 2,000.00000 28,000.00 1,817.06000 25,438.84

0460 26117

DRY RIPRAP CL. AI

150.000

TON

45.00000 6,750.00 60.00000 9,000.00 36.85000 5,527.50

0470 26127

DRY RIPRAP CL.I 26"

5,260.000

TON

43.00000 226,180.00 20.00000 105,200.00 37.38000 196,618.80

0480 27102

REGULAR SEED

265.000

LB

8.10000 2,146.50 22.00000 5,830.00 23.00000 6,095.00

0490 27103

OVERSEEDING

130.000

LB

8.10000 1,053.00 20.00000 2,600.00 23.00000 2,990.00

0500 27104

LEGUME SEED

225.000

LB

47.00000 10,575.00 32.00000 7,200.00 20.70000 4,657.50

0510 27105

LEGUME OVERSEEDING

130.000

LB

47.00000 6,110.00 18.00000 2,340.00 20.70000 2,691.00

0520 27215

FERTILIZER(15-30-15)

0.400

TON

900.00000 360.00 2,400.00000 960.00 2,530.00000 1,012.00

0530 27250

LIME

5.000

TON

200.00000 1,000.00 120.00000 600.00 126.50000 632.50

Page 7 of 42

RTE. 58 OVER PEGGY BRANCH AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J90

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00101376C01

11/03/17 COMPLETION DATE

GRAYSON

Min: Max:

08/03/2016Date Printed:

(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 27321

PROTECTIVE COVERING EC-2

707.000

SY

3.00000 2,121.00 2.50000 1,767.50 2.59000 1,831.13

0550 27325

SOIL STABILIZATION MAT EC-3
TYPE A

70.000

SY

7.00000 490.00 7.00000 490.00 7.13000 499.10

0560 27327

SOIL STABILIZATION MAT EC-3
TYPE C

1,716.000

SY

7.00000 12,012.00 7.40000 12,698.40 7.48000 12,835.68

0570 27410

CHECK DAM, ROCK TY. I

4.000

EA

340.00000 1,360.00 400.00000 1,600.00 523.67000 2,094.68

0580 27415

CHECK DAM(ROCK) TY. II

6.000

EA

300.00000 1,800.00 175.00000 1,050.00 423.63000 2,541.78

0590 27422

DEWATERING BASIN

2.000

EA

1,500.00000 3,000.00 2,200.00000 4,400.00 185.84000 371.68

0600 27430

SILTATION CONTROL
EXCAVATION

346.000

CY

1.50000 519.00 0.01000 3.46 9.53000 3,297.38

0610 27451

INLET PROTECTION TYPE A

2.000

EA

340.00000 680.00 350.00000 700.00 307.00000 614.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0620 27461

INLET PROTECTION TYPE B

4.000

EA

400.00000 1,600.00 350.00000 1,400.00 323.88000 1,295.52

0630 27505

TEMP. SILT FENCE

1,688.000

LF

4.00000 6,752.00 3.00000 5,064.00 2.24000 3,781.12

0640 41982

NS WATER FACILITIES WATER
FACILITIES STORM FILTERS

2.000

EA

51,000.00000 102,000.00 38,500.00000 77,000.00 41,126.92000 82,253.84

0650 50108

SIGN PANEL

50.000

SF

20.00000 1,000.00 16.00000 800.00 16.10000 805.00

0660 50434

SIGN POST STP-1  2 1/2"

75.000

LF

12.00000 900.00 16.00000 1,200.00 9.78000 733.50

0670 50490

CONCRETE FOUNDATION STP-1

5.000

EA

750.00000 3,750.00 400.00000 2,000.00 115.00000 575.00

0680 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

10.000

EA

150.00000 1,500.00 175.00000 1,750.00 143.75000 1,437.50

0690 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

10.000

EA

250.00000 2,500.00 200.00000 2,000.00 172.50000 1,725.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 51955

TEMPORARY TRAFFIC CONTROL
SIGNAL

(1)

LS

35,000.00000 35,000.00 64,000.00000 64,000.00 33,343.80000 33,343.80

0710 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

4,975.000

LF

1.50000 7,462.50 1.50000 7,462.50 1.67000 8,308.25

0720 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

24.000

LF

23.00000 552.00 23.00000 552.00 25.24000 605.76

0730 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

635.000

LF

3.75000 2,381.25 3.75000 2,381.25 4.08000 2,590.80

0740 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

6,630.000

LF

1.50000 9,945.00 1.40000 9,282.00 1.50000 9,945.00

0750 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

39.000

EA

77.00000 3,003.00 80.00000 3,120.00 86.25000 3,363.75

0760 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

6,204.000

LF

1.25000 7,755.00 1.25000 7,755.00 1.32000 8,189.28
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

1,141.000

LF

3.00000 3,423.00 2.50000 2,852.50 2.70000 3,080.70

0780 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

117.000

LF

15.00000 1,755.00 14.00000 1,638.00 14.89000 1,742.13

0790 60420

NS CONCRETE LOW SHRINKAGE
CLASS A4 MODIFIED CONCRETE

143.000

CY

655.00000 93,665.00 1,300.00000 185,900.00 1,365.22000 195,226.46

0800 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

94.000

CY

425.00000 39,950.00 780.00000 73,320.00 557.68000 52,421.92

0810 60452

REINF. STEEL BRIDGE APPR.
SLAB

14,080.000

LB

1.00000 14,080.00 1.35000 19,008.00 1.73000 24,358.40

0820 60490

BRIDGE DECK GROOVING

621.000

SY

12.50000 7,762.50 9.00000 5,589.00 14.39000 8,936.19

0830 61713

CORROSION RESISTANT REINF.
STEEL CL. III

31,920.000

LB

3.50000 111,720.00 3.55000 113,316.00 3.48000 111,081.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description
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(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(155000)

LB

331,000.00000 331,000.00 320,000.00000 320,000.00 304,402.03000 304,402.03

0850 62032

RAILING,KANSAS CORRAL 32"
W/CURB

262.000

LF

110.00000 28,820.00 325.00000 85,150.00 322.85000 84,586.70

0860 62503

PREFORMED ELASTOMERIC
JOINT SEALER 3"

76.000

LF

45.00000 3,420.00 80.00000 6,080.00 92.52000 7,031.52

0870 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION (16")

38.000

SY

250.00000 9,500.00 180.00000 6,840.00 283.75000 10,782.50

0880 64005

SELECT MATL. TY. I MIN. CBR-30

1,850.000

TON

24.00000 44,400.00 25.00000 46,250.00 30.00000 55,500.00

0890 64011

STRUCTURE EXCAVATION

1,525.000

CY

20.00000 30,500.00 38.00000 57,950.00 22.03000 33,595.75

0900 64032

GEOCOMPOSITE WALL DRAIN

123.000

SY

180.00000 22,140.00 40.00000 4,920.00 49.13000 6,042.99

0910 64036

PIPE UNDERDRAIN 6"

160.000

LF

10.00000 1,600.00 27.00000 4,320.00 8.58000 1,372.80
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RTE. 58 OVER PEGGY BRANCH AND APPROACHES
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Letting Date: BRISTOL

Contract ID:
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Counties:

Project(s):J90
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 64038

NS PREBORING PILE 12" H-PILE

448.000

L.F.

550.00000 246,400.00 250.00000 112,000.00 388.00000 173,824.00

0930 64112

STEEL PILES 12"

496.000

LF

35.00000 17,360.00 77.00000 38,192.00 60.61000 30,062.56

0940 65013

CONCRETE CLASS A3

189.000

CY

500.00000 94,500.00 845.00000 159,705.00 857.85000 162,133.65

0950 65200

REINF. STEEL

10,320.000

LB

1.00000 10,320.00 1.00000 10,320.00 1.18000 12,177.60

0960 65211

CORROSION RESISTANT REINF.
STEEL CL. I

6,770.000

LB

2.25000 15,232.50 2.00000 13,540.00 1.88000 12,727.60

0970 66120

COFFERDAM

2.000

EA

3,500.00000 7,000.00 10,000.00000 20,000.00 814.43000 1,628.86

0980 66127

DRY RIPRAP CL.I 26"

635.000

TON

25.00000 15,875.00 50.00000 31,750.00 37.79000 23,996.65

0990 66927

NS BRIDGE SUBSTRUCTURE
TEMPORARY SHORING

(1)

LS

20,000.00000 20,000.00 100,000.00000 100,000.00 92,287.40000 92,287.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1000 67900

NS DISM. & REM. EXIST. STR. NO.
1014

(1)

LS

80,000.00000 80,000.00 200,000.00000 200,000.00 86,338.66000 86,338.66

Section Total with LCC: $3,154,944.05 $3,209,651.36 $3,534,171.28

Life Cycle Costs:

$3,534,171.28$3,154,944.05 $3,209,651.36Section Totals:

( ) indicates item is bid as Lump Sum

$3,209,651.36$3,154,944.05 $3,534,171.28

$3,154,944.05

Contract Item Totals

$3,209,651.36 3,534,171.28Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

208,000.00000 208,000.00 215,000.00000 215,000.00 220,000.00000 220,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

40,000.00000 40,000.00 21,000.00000 21,000.00 20,000.00000 20,000.00

0030 00111

CLEARING AND GRUBBING

1.600

ACRE

100,000.00000 160,000.00 78,000.00000 124,800.00 30,000.00000 48,000.00

0040 00120

REGULAR EXCAVATION

23,772.000

CY

20.00000 475,440.00 19.00000 451,668.00 20.00000 475,440.00

0050 00525

CONCRETE CLASS A3 MISC.

1.400

CY

1,600.00000 2,240.00 1,800.00000 2,520.00 1,800.00000 2,520.00

0060 00529

FLOWABLE BACKFILL

4.000

CY

210.00000 840.00 240.00000 960.00 410.00000 1,640.00

0070 00700

POST INSTALLATION INSPECTION

673.000

LF

5.00000 3,365.00 3.20000 2,153.60 11.00000 7,403.00

0080 01186

STORM SEWER PIPE 18"

673.000

LF

100.00000 67,300.00 90.00000 60,570.00 66.00000 44,418.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 02090

NS PIPE FLEXIBLE TEMPORARY
18"

97.000

LF

93.00000 9,021.00 66.00000 6,402.00 42.00000 4,074.00

0100 06748

DROP INLET DI-2B,L=6'

2.000

EA

3,900.00000 7,800.00 4,200.00000 8,400.00 5,000.00000 10,000.00

0110 06749

DROP INLET DI-2B,L=8'

2.000

EA

4,000.00000 8,000.00 4,800.00000 9,600.00 5,000.00000 10,000.00

0120 07508

DROP INLET DI-7

2.000

EA

3,800.00000 7,600.00 3,600.00000 7,200.00 4,800.00000 9,600.00

0130 09056

MANHOLE MH-1 OR 2

17.900

LF

480.00000 8,592.00 360.00000 6,444.00 450.00000 8,055.00

0140 09057

FRAME & COVER MH-1

2.000

EA

500.00000 1,000.00 600.00000 1,200.00 1,100.00000 2,200.00

0150 09149

EROSION CONTROL STONE
CLASS A1 EC-1

4.600

SY

125.00000 575.00 84.00000 386.40 150.00000 690.00

0160 09151

EROSION CONTROL STONE
CLASS I, EC-1

24.000

SY

100.00000 2,400.00 84.00000 2,016.00 125.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10065

AGGR. MATL. NO. 1

790.000

TON

30.00000 23,700.00 32.00000 25,280.00 40.00000 31,600.00

0180 10128

AGGR. BASE MATL. TY. I NO. 21B

1,495.000

TON

28.00000 41,860.00 31.00000 46,345.00 39.00000 58,305.00

0190 10607

ASPHALT CONCRETE TY.
SM-12.5A

661.000

TON

105.00000 69,405.00 110.00000 72,710.00 142.00000 93,862.00

0200 10610

ASPHALT CONCRETE TY. IM-19.0A

358.000

TON

105.00000 37,590.00 110.00000 39,380.00 156.00000 55,848.00

0210 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,365.000

SY

7.80000 18,447.00 8.30000 19,629.50 9.30000 21,994.50

0220 10642

ASPHALT CONCRETE TY.
BM-25.0A

521.000

TON

90.00000 46,890.00 110.00000 57,310.00 140.00000 72,940.00

0230 11070

NS SAW-CUT ASPH CONC (10"
MAX. DEPTH)

1,425.000

LF

4.25000 6,056.25 11.00000 15,675.00 3.10000 4,417.50

0240 12030

STD. CURB CG-3

52.000

LF

43.00000 2,236.00 62.00000 3,224.00 39.00000 2,028.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 12322

ASPHALT CONCRETE CURB TY.
MC-3B

802.000

LF

7.00000 5,614.00 9.60000 7,699.20 57.00000 45,714.00

0260 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

36.000

TON

170.00000 6,120.00 180.00000 6,480.00 233.00000 8,388.00

0270 12700

STD. COMB. CURB & GUTTER
CG-7

135.000

LF

40.00000 5,400.00 68.00000 9,180.00 41.00000 5,535.00

0280 13323

GUARDRAIL GR-2A

853.000

LF

29.00000 24,737.00 36.00000 30,708.00 39.00000 33,267.00

0290 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

6.000

EA

2,700.00000 16,200.00 3,000.00000 18,000.00 3,600.00000 21,600.00

0300 13349

GUARDRAIL TERMINAL SITE
PREPARATION

6.000

EA

550.00000 3,300.00 1,200.00000 7,200.00 2,400.00000 14,400.00

0310 13355

GUARDRAIL GR-10

225.000

LF

22.00000 4,950.00 33.00000 7,425.00 43.00000 9,675.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

3.000

EA

2,000.00000 6,000.00 2,600.00000 7,800.00 3,400.00000 10,200.00

0330 13400

NS GUARDRAIL GR-2A MODIFIED

625.000

LF

35.00000 21,875.00 39.00000 24,375.00 42.50000 26,562.50

0340 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

760.000

LF

50.00000 38,000.00 32.00000 24,320.00 65.00000 49,400.00

0355 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

4.000

EA

8,725.00000 34,900.00 8,400.00000 33,600.00 16,000.00000 64,000.00

0360 13607

IMPACT ATTEN. (TL-3,>45 MPH
DES.SP.)

1.000

EA

27,000.00000 27,000.00 24,000.00000 24,000.00 24,500.00000 24,500.00

0370 24160

CONSTRUCTION SIGNS

2,259.000

SF

5.00000 11,295.00 26.00000 58,734.00 14.50000 32,755.50

0380 24260

CR. RUN AGGR. NO. 25 OR 26

300.000

TON

34.00000 10,200.00 52.00000 15,600.00 35.00000 10,500.00

0390 24278

GROUP 2 CHANNELIZING
DEVICES

20,000.000

DAY

1.00000 20,000.00 0.54000 10,800.00 0.80000 16,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 24282

FLAGGER SERVICE

2,880.000

HR

5.00000 14,400.00 25.50000 73,440.00 20.00000 57,600.00

0410 24288

WARNING LIGHT TY. B

300.000

DAY

3.00000 900.00 3.60000 1,080.00 6.00000 1,800.00

0420 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

850.000

LF

50.00000 42,500.00 28.00000 23,800.00 63.00000 53,550.00

0430 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,438.000

SY

4.50000 6,471.00 7.20000 10,353.60 3.50000 5,033.00

0440 24600

REMOVE EXISTING GUARDRAIL

1,300.000

LF

1.85000 2,405.00 4.80000 6,240.00 2.00000 2,600.00

0450 25507

FIELD OFFICE TY.III

14.000

MO

2,600.00000 36,400.00 2,100.00000 29,400.00 2,300.00000 32,200.00

0460 26117

DRY RIPRAP CL. AI

150.000

TON

50.00000 7,500.00 58.00000 8,700.00 58.00000 8,700.00

0470 26127

DRY RIPRAP CL.I 26"

5,260.000

TON

50.00000 263,000.00 36.00000 189,360.00 37.00000 194,620.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 27102

REGULAR SEED

265.000

LB

17.50000 4,637.50 24.00000 6,360.00 30.00000 7,950.00

0490 27103

OVERSEEDING

130.000

LB

6.00000 780.00 24.00000 3,120.00 24.00000 3,120.00

0500 27104

LEGUME SEED

225.000

LB

22.50000 5,062.50 22.00000 4,950.00 27.25000 6,131.25

0510 27105

LEGUME OVERSEEDING

130.000

LB

11.00000 1,430.00 22.00000 2,860.00 21.75000 2,827.50

0520 27215

FERTILIZER(15-30-15)

0.400

TON

1,750.00000 700.00 2,600.00000 1,040.00 5,000.00000 2,000.00

0530 27250

LIME

5.000

TON

285.00000 1,425.00 130.00000 650.00 150.00000 750.00

0540 27321

PROTECTIVE COVERING EC-2

707.000

SY

3.00000 2,121.00 2.70000 1,908.90 2.75000 1,944.25

0550 27325

SOIL STABILIZATION MAT EC-3
TYPE A

70.000

SY

6.00000 420.00 7.50000 525.00 7.50000 525.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 27327

SOIL STABILIZATION MAT EC-3
TYPE C

1,716.000

SY

6.00000 10,296.00 7.80000 13,384.80 8.00000 13,728.00

0570 27410

CHECK DAM, ROCK TY. I

4.000

EA

375.00000 1,500.00 400.00000 1,600.00 200.00000 800.00

0580 27415

CHECK DAM(ROCK) TY. II

6.000

EA

325.00000 1,950.00 360.00000 2,160.00 300.00000 1,800.00

0590 27422

DEWATERING BASIN

2.000

EA

1,750.00000 3,500.00 2,500.00000 5,000.00 750.00000 1,500.00

0600 27430

SILTATION CONTROL
EXCAVATION

346.000

CY

0.01000 3.46 7.20000 2,491.20 10.00000 3,460.00

0610 27451

INLET PROTECTION TYPE A

2.000

EA

375.00000 750.00 410.00000 820.00 500.00000 1,000.00

0620 27461

INLET PROTECTION TYPE B

4.000

EA

450.00000 1,800.00 480.00000 1,920.00 250.00000 1,000.00

0630 27505

TEMP. SILT FENCE

1,688.000

LF

4.00000 6,752.00 7.20000 12,153.60 3.50000 5,908.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 41982

NS WATER FACILITIES WATER
FACILITIES STORM FILTERS

2.000

EA

55,000.00000 110,000.00 40,000.00000 80,000.00 39,000.00000 78,000.00

0650 50108

SIGN PANEL

50.000

SF

24.00000 1,200.00 99.00000 4,950.00 40.00000 2,000.00

0660 50434

SIGN POST STP-1  2 1/2"

75.000

LF

21.50000 1,612.50 39.00000 2,925.00 30.00000 2,250.00

0670 50490

CONCRETE FOUNDATION STP-1

5.000

EA

250.00000 1,250.00 960.00000 4,800.00 347.00000 1,735.00

0680 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

10.000

EA

250.00000 2,500.00 890.00000 8,900.00 377.00000 3,770.00

0690 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

10.000

EA

100.00000 1,000.00 580.00000 5,800.00 151.00000 1,510.00

0700 51955

TEMPORARY TRAFFIC CONTROL
SIGNAL

(1)

LS

50,000.00000 50,000.00 39,000.00000 39,000.00 52,000.00000 52,000.00

0710 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

4,975.000

LF

1.65000 8,208.75 1.80000 8,955.00 2.80000 13,930.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

24.000

LF

25.00000 600.00 26.00000 624.00 150.00000 3,600.00

0730 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

635.000

LF

4.00000 2,540.00 4.30000 2,730.50 8.50000 5,397.50

0740 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

6,630.000

LF

1.50000 9,945.00 1.60000 10,608.00 2.00000 13,260.00

0750 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

39.000

EA

85.00000 3,315.00 90.00000 3,510.00 160.00000 6,240.00

0760 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

6,204.000

LF

1.30000 8,065.20 1.40000 8,685.60 1.80000 11,167.20

0770 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

1,141.000

LF

2.65000 3,023.65 2.80000 3,194.80 5.25000 5,990.25

0780 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

117.000

LF

14.75000 1,725.75 16.00000 1,872.00 40.00000 4,680.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 60420

NS CONCRETE LOW SHRINKAGE
CLASS A4 MODIFIED CONCRETE

143.000

CY

1,200.00000 171,600.00 1,300.00000 185,900.00 967.00000 138,281.00

0800 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

94.000

CY

465.00000 43,710.00 570.00000 53,580.00 480.00000 45,120.00

0810 60452

REINF. STEEL BRIDGE APPR.
SLAB

14,080.000

LB

1.10000 15,488.00 1.40000 19,712.00 1.25000 17,600.00

0820 60490

BRIDGE DECK GROOVING

621.000

SY

8.00000 4,968.00 9.50000 5,899.50 11.50000 7,141.50

0830 61713

CORROSION RESISTANT REINF.
STEEL CL. III

31,920.000

LB

3.36000 107,251.20 3.80000 121,296.00 3.75000 119,700.00

0840 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(155000)

LB

327,500.00000 327,500.00 290,000.00000 290,000.00 375,000.00000 375,000.00

0850 62032

RAILING,KANSAS CORRAL 32"
W/CURB

262.000

LF

190.00000 49,780.00 140.00000 36,680.00 322.00000 84,364.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 62503

PREFORMED ELASTOMERIC
JOINT SEALER 3"

76.000

LF

75.00000 5,700.00 77.00000 5,852.00 71.00000 5,396.00

0870 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION (16")

38.000

SY

160.00000 6,080.00 180.00000 6,840.00 495.00000 18,810.00

0880 64005

SELECT MATL. TY. I MIN. CBR-30

1,850.000

TON

35.00000 64,750.00 46.00000 85,100.00 30.00000 55,500.00

0890 64011

STRUCTURE EXCAVATION

1,525.000

CY

25.00000 38,125.00 23.00000 35,075.00 54.00000 82,350.00

0900 64032

GEOCOMPOSITE WALL DRAIN

123.000

SY

20.00000 2,460.00 25.00000 3,075.00 25.00000 3,075.00

0910 64036

PIPE UNDERDRAIN 6"

160.000

LF

23.00000 3,680.00 26.00000 4,160.00 9.00000 1,440.00

0920 64038

NS PREBORING PILE 12" H-PILE

448.000

L.F.

185.00000 82,880.00 717.00000 321,216.00 690.00000 309,120.00

0930 64112

STEEL PILES 12"

496.000

LF

75.00000 37,200.00 68.00000 33,728.00 113.00000 56,048.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) ORDERS CONSTRUCTION
COMPANY, INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0940 65013

CONCRETE CLASS A3

189.000

CY

650.00000 122,850.00 700.00000 132,300.00 762.00000 144,018.00

0950 65200

REINF. STEEL

10,320.000

LB

1.00000 10,320.00 1.70000 17,544.00 1.15000 11,868.00

0960 65211

CORROSION RESISTANT REINF.
STEEL CL. I

6,770.000

LB

2.00000 13,540.00 2.50000 16,925.00 2.30000 15,571.00

0970 66120

COFFERDAM

2.000

EA

8,500.00000 17,000.00 8,100.00000 16,200.00 15,000.00000 30,000.00

0980 66127

DRY RIPRAP CL.I 26"

635.000

TON

45.00000 28,575.00 95.00000 60,325.00 60.00000 38,100.00

0990 66927

NS BRIDGE SUBSTRUCTURE
TEMPORARY SHORING

(1)

LS

195,000.00000 195,000.00 52,000.00000 52,000.00 50,000.00000 50,000.00

1000 67900

NS DISM. & REM. EXIST. STR. NO.
1014

(1)

LS

125,000.00000 125,000.00 170,000.00000 170,000.00 50,000.00000 50,000.00

Section Total with LCC: $3,579,094.76 $3,749,074.20 $3,855,111.45

Life Cycle Costs:

$3,855,111.45$3,579,094.76 $3,749,074.20Section Totals:
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( ) indicates item is bid as Lump Sum

$3,749,074.20$3,579,094.76 $3,855,111.45

$3,579,094.76

Contract Item Totals

$3,749,074.20 3,855,111.45Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

215,000.00000 215,000.00 341,500.00000 341,500.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

175,000.00000 175,000.00 35,000.00000 35,000.00

0030 00111

CLEARING AND GRUBBING

1.600

ACRE

15,500.00000 24,800.00 30,000.00000 48,000.00

0040 00120

REGULAR EXCAVATION

23,772.000

CY

21.50000 511,098.00 29.50000 701,274.00

0050 00525

CONCRETE CLASS A3 MISC.

1.400

CY

3,000.00000 4,200.00 2,500.00000 3,500.00

0060 00529

FLOWABLE BACKFILL

4.000

CY

580.00000 2,320.00 500.00000 2,000.00

0070 00700

POST INSTALLATION INSPECTION

673.000

LF

15.00000 10,095.00 12.00000 8,076.00

0080 01186

STORM SEWER PIPE 18"

673.000

LF

103.00000 69,319.00 56.00000 37,688.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 02090

NS PIPE FLEXIBLE TEMPORARY
18"

97.000

LF

68.00000 6,596.00 50.00000 4,850.00

0100 06748

DROP INLET DI-2B,L=6'

2.000

EA

4,500.00000 9,000.00 4,500.00000 9,000.00

0110 06749

DROP INLET DI-2B,L=8'

2.000

EA

4,600.00000 9,200.00 4,500.00000 9,000.00

0120 07508

DROP INLET DI-7

2.000

EA

4,900.00000 9,800.00 4,000.00000 8,000.00

0130 09056

MANHOLE MH-1 OR 2

17.900

LF

390.00000 6,981.00 200.00000 3,580.00

0140 09057

FRAME & COVER MH-1

2.000

EA

500.00000 1,000.00 300.00000 600.00

0150 09149

EROSION CONTROL STONE
CLASS A1 EC-1

4.600

SY

325.00000 1,495.00 70.00000 322.00

0160 09151

EROSION CONTROL STONE
CLASS I, EC-1

24.000

SY

68.00000 1,632.00 60.00000 1,440.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10065

AGGR. MATL. NO. 1

790.000

TON

27.25000 21,527.50 45.00000 35,550.00

0180 10128

AGGR. BASE MATL. TY. I NO. 21B

1,495.000

TON

40.00000 59,800.00 40.00000 59,800.00

0190 10607

ASPHALT CONCRETE TY.
SM-12.5A

661.000

TON

110.00000 72,710.00 112.00000 74,032.00

0200 10610

ASPHALT CONCRETE TY. IM-19.0A

358.000

TON

116.00000 41,528.00 118.00000 42,244.00

0210 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,365.000

SY

7.50000 17,737.50 8.00000 18,920.00

0220 10642

ASPHALT CONCRETE TY.
BM-25.0A

521.000

TON

113.50000 59,133.50 115.00000 59,915.00

0230 11070

NS SAW-CUT ASPH CONC (10"
MAX. DEPTH)

1,425.000

LF

4.25000 6,056.25 5.00000 7,125.00

0240 12030

STD. CURB CG-3

52.000

LF

38.00000 1,976.00 40.00000 2,080.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 12322

ASPHALT CONCRETE CURB TY.
MC-3B

802.000

LF

20.00000 16,040.00 18.00000 14,436.00

0260 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

36.000

TON

150.00000 5,400.00 225.00000 8,100.00

0270 12700

STD. COMB. CURB & GUTTER
CG-7

135.000

LF

35.00000 4,725.00 45.00000 6,075.00

0280 13323

GUARDRAIL GR-2A

853.000

LF

26.00000 22,178.00 30.00000 25,590.00

0290 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

6.000

EA

2,450.00000 14,700.00 2,500.00000 15,000.00

0300 13349

GUARDRAIL TERMINAL SITE
PREPARATION

6.000

EA

1,000.00000 6,000.00 1,000.00000 6,000.00

0310 13355

GUARDRAIL GR-10

225.000

LF

20.00000 4,500.00 27.00000 6,075.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

3.000

EA

1,800.00000 5,400.00 2,200.00000 6,600.00

0330 13400

NS GUARDRAIL GR-2A MODIFIED

625.000

LF

31.00000 19,375.00 32.00000 20,000.00

0340 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

760.000

LF

15.00000 11,400.00 60.00000 45,600.00

0355 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

4.000

EA

10,000.00000 40,000.00 13,000.00000 52,000.00

0360 13607

IMPACT ATTEN. (TL-3,>45 MPH
DES.SP.)

1.000

EA

34,000.00000 34,000.00 20,000.00000 20,000.00

0370 24160

CONSTRUCTION SIGNS

2,259.000

SF

11.75000 26,543.25 18.00000 40,662.00

0380 24260

CR. RUN AGGR. NO. 25 OR 26

300.000

TON

40.00000 12,000.00 36.00000 10,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 24278

GROUP 2 CHANNELIZING
DEVICES

20,000.000

DAY

0.35000 7,000.00 1.00000 20,000.00

0400 24282

FLAGGER SERVICE

2,880.000

HR

65.00000 187,200.00 24.00000 69,120.00

0410 24288

WARNING LIGHT TY. B

300.000

DAY

0.40000 120.00 10.00000 3,000.00

0420 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

850.000

LF

63.00000 53,550.00 65.00000 55,250.00

0430 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,438.000

SY

10.50000 15,099.00 5.00000 7,190.00

0440 24600

REMOVE EXISTING GUARDRAIL

1,300.000

LF

3.60000 4,680.00 5.00000 6,500.00

0450 25507

FIELD OFFICE TY.III

14.000

MO

3,100.00000 43,400.00 3,000.00000 42,000.00

0460 26117

DRY RIPRAP CL. AI

150.000

TON

47.50000 7,125.00 75.00000 11,250.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 26127

DRY RIPRAP CL.I 26"

5,260.000

TON

32.00000 168,320.00 40.00000 210,400.00

0480 27102

REGULAR SEED

265.000

LB

14.00000 3,710.00 15.00000 3,975.00

0490 27103

OVERSEEDING

130.000

LB

7.00000 910.00 4.50000 585.00

0500 27104

LEGUME SEED

225.000

LB

16.00000 3,600.00 15.00000 3,375.00

0510 27105

LEGUME OVERSEEDING

130.000

LB

16.00000 2,080.00 15.00000 1,950.00

0520 27215

FERTILIZER(15-30-15)

0.400

TON

1,600.00000 640.00 1,500.00000 600.00

0530 27250

LIME

5.000

TON

205.00000 1,025.00 200.00000 1,000.00

0540 27321

PROTECTIVE COVERING EC-2

707.000

SY

8.00000 5,656.00 1.85000 1,307.95
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RTE. 58 OVER PEGGY BRANCH AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J90

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00101376C01

11/03/17 COMPLETION DATE

GRAYSON

Min: Max:

08/03/2016Date Printed:

(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 27325

SOIL STABILIZATION MAT EC-3
TYPE A

70.000

SY

10.00000 700.00 8.00000 560.00

0560 27327

SOIL STABILIZATION MAT EC-3
TYPE C

1,716.000

SY

8.00000 13,728.00 9.75000 16,731.00

0570 27410

CHECK DAM, ROCK TY. I

4.000

EA

360.00000 1,440.00 250.00000 1,000.00

0580 27415

CHECK DAM(ROCK) TY. II

6.000

EA

340.00000 2,040.00 300.00000 1,800.00

0590 27422

DEWATERING BASIN

2.000

EA

2,250.00000 4,500.00 750.00000 1,500.00

0600 27430

SILTATION CONTROL
EXCAVATION

346.000

CY

11.50000 3,979.00 20.00000 6,920.00

0610 27451

INLET PROTECTION TYPE A

2.000

EA

475.00000 950.00 300.00000 600.00

0620 27461

INLET PROTECTION TYPE B

4.000

EA

300.00000 1,200.00 300.00000 1,200.00
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RTE. 58 OVER PEGGY BRANCH AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J90

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00101376C01

11/03/17 COMPLETION DATE

GRAYSON

Min: Max:

08/03/2016Date Printed:

(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 27505

TEMP. SILT FENCE

1,688.000

LF

5.50000 9,284.00 4.00000 6,752.00

0640 41982

NS WATER FACILITIES WATER
FACILITIES STORM FILTERS

2.000

EA

36,000.00000 72,000.00 40,500.00000 81,000.00

0650 50108

SIGN PANEL

50.000

SF

43.65000 2,182.50 45.00000 2,250.00

0660 50434

SIGN POST STP-1  2 1/2"

75.000

LF

35.30000 2,647.50 30.00000 2,250.00

0670 50490

CONCRETE FOUNDATION STP-1

5.000

EA

986.88000 4,934.40 400.00000 2,000.00

0680 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

10.000

EA

202.73000 2,027.30 400.00000 4,000.00

0690 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

10.000

EA

444.96000 4,449.60 250.00000 2,500.00

0700 51955

TEMPORARY TRAFFIC CONTROL
SIGNAL

(1)

LS

115,000.00000 115,000.00 55,000.00000 55,000.00
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RTE. 58 OVER PEGGY BRANCH AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J90

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00101376C01

11/03/17 COMPLETION DATE

GRAYSON

Min: Max:

08/03/2016Date Printed:

(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

4,975.000

LF

1.45000 7,213.75 2.92000 14,527.00

0720 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

24.000

LF

21.95000 526.80 145.00000 3,480.00

0730 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

635.000

LF

3.55000 2,254.25 8.80000 5,588.00

0740 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

6,630.000

LF

1.30000 8,619.00 2.25000 14,917.50

0750 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

39.000

EA

75.00000 2,925.00 165.00000 6,435.00

0760 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

6,204.000

LF

1.15000 7,134.60 1.90000 11,787.60

0770 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

1,141.000

LF

2.35000 2,681.35 5.40000 6,161.40
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RTE. 58 OVER PEGGY BRANCH AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J90

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00101376C01

11/03/17 COMPLETION DATE

GRAYSON

Min: Max:

08/03/2016Date Printed:

(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

117.000

LF

12.95000 1,515.15 40.00000 4,680.00

0790 60420

NS CONCRETE LOW SHRINKAGE
CLASS A4 MODIFIED CONCRETE

143.000

CY

1,890.00000 270,270.00 1,000.00000 143,000.00

0800 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

94.000

CY

610.00000 57,340.00 500.00000 47,000.00

0810 60452

REINF. STEEL BRIDGE APPR.
SLAB

14,080.000

LB

3.10000 43,648.00 1.30000 18,304.00

0820 60490

BRIDGE DECK GROOVING

621.000

SY

9.90000 6,147.90 12.50000 7,762.50

0830 61713

CORROSION RESISTANT REINF.
STEEL CL. III

31,920.000

LB

3.12000 99,590.40 3.85000 122,892.00

0840 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(155000)

LB

275,000.00000 275,000.00 390,000.00000 390,000.00
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RTE. 58 OVER PEGGY BRANCH AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J90

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00101376C01

11/03/17 COMPLETION DATE

GRAYSON

Min: Max:

08/03/2016Date Printed:

(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0850 62032

RAILING,KANSAS CORRAL 32"
W/CURB

262.000

LF

295.00000 77,290.00 335.00000 87,770.00

0860 62503

PREFORMED ELASTOMERIC
JOINT SEALER 3"

76.000

LF

78.00000 5,928.00 75.00000 5,700.00

0870 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION (16")

38.000

SY

500.00000 19,000.00 510.00000 19,380.00

0880 64005

SELECT MATL. TY. I MIN. CBR-30

1,850.000

TON

34.00000 62,900.00 30.50000 56,425.00

0890 64011

STRUCTURE EXCAVATION

1,525.000

CY

18.00000 27,450.00 55.50000 84,637.50

0900 64032

GEOCOMPOSITE WALL DRAIN

123.000

SY

87.00000 10,701.00 25.25000 3,105.75

0910 64036

PIPE UNDERDRAIN 6"

160.000

LF

33.00000 5,280.00 8.75000 1,400.00

0920 64038

NS PREBORING PILE 12" H-PILE

448.000

L.F.

375.00000 168,000.00 725.00000 324,800.00
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RTE. 58 OVER PEGGY BRANCH AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J90

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00101376C01

11/03/17 COMPLETION DATE

GRAYSON

Min: Max:

08/03/2016Date Printed:

(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0930 64112

STEEL PILES 12"

496.000

LF

55.00000 27,280.00 116.25000 57,660.00

0940 65013

CONCRETE CLASS A3

189.000

CY

1,225.00000 231,525.00 790.00000 149,310.00

0950 65200

REINF. STEEL

10,320.000

LB

1.18000 12,177.60 1.20000 12,384.00

0960 65211

CORROSION RESISTANT REINF.
STEEL CL. I

6,770.000

LB

2.03000 13,743.10 2.40000 16,248.00

0970 66120

COFFERDAM

2.000

EA

15,000.00000 30,000.00 15,050.00000 30,100.00

0980 66127

DRY RIPRAP CL.I 26"

635.000

TON

45.00000 28,575.00 60.00000 38,100.00

0990 66927

NS BRIDGE SUBSTRUCTURE
TEMPORARY SHORING

(1)

LS

62,000.00000 62,000.00 49,350.00000 49,350.00

1000 67900

NS DISM. & REM. EXIST. STR. NO.
1014

(1)

LS

125,000.00000 125,000.00 49,250.00000 49,250.00
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RTE. 58 OVER PEGGY BRANCH AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J90

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00101376C01

11/03/17 COMPLETION DATE

GRAYSON

Min: Max:

08/03/2016Date Printed:

(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRAYMAN
CONSTRUCTION
CORPORATION

(8) SOWERS CONSTRUCTION
CO., INC.

Section Total with LCC: $3,997,159.20 $4,196,155.20

Life Cycle Costs:

$3,997,159.20 $4,196,155.20Section Totals:

( ) indicates item is bid as Lump Sum

$4,196,155.20$3,997,159.20

$3,997,159.20

Contract Item Totals

$4,196,155.20Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RTE. 58 OVER PEGGY BRANCH AND APPROACHES

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):J90

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C00101376C01

11/03/17 COMPLETION DATE

GRAYSON

Min: Max:

08/03/2016Date Printed:

(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P316 PATRICK CONSTRUCTION, INC. $3,154,944.05 100.00%

2 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $3,209,651.36 101.73%

3 V037 JAMES R. VANNOY & SONS CONSTRUCTION
COMPANY, INC.

$3,534,171.28 112.02%

4 C1334 CROSSROADS BRIDGE INC $3,579,094.76 113.44%

5 O017 ORDERS CONSTRUCTION COMPANY, INC. $3,749,074.20 118.83%

6 F451 FIELDER'S CHOICE ENTERPRISES, INC. $3,855,111.45 122.19%

7 B873 BRAYMAN CONSTRUCTION CORPORATION $3,997,159.20 126.70%

8 S138 SOWERS CONSTRUCTION CO., INC. $4,196,155.20 133.00%

Vendor Ranking

Contract ID:

RTE. 58 OVER PEGGY BRANCH AND APPROACHES

BRISTOLLetting Date:

Contract Description:

District(s):

11/03/17 COMPLETION DATE

C00101376C01

June 22, 2016 10:00 AM

(NFO)0058-038-729,B618, BR-038-1(157); (NFO)0058-038-729,C501,
BR-038-1(157);

GRAYSON

J90

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) RAMIREZ CONTRACTING,
L.L.C.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

72,814.82000 72,814.82 47,000.00000 47,000.00

0020 00125

GRADING

(1)

LS

85,000.00000 85,000.00 180,000.00000 180,000.00

0030 00700

POST INSTALLATION INSPECTION

72.000

LF

18.70000 1,346.40 10.00000 720.00

0040 01150

15" PIPE

40.000

LF

52.46000 2,098.40 60.00000 2,400.00

0050 01156

STORM SEWER PIPE 15"

65.000

LF

65.67000 4,268.55 60.00000 3,900.00

0060 01182

18" CONC. PIPE

7.000

LF

108.59000 760.13 80.00000 560.00

0070 06835

DROP INLET DI-3C,L=6'

1.000

EA

6,824.32000 6,824.32 6,000.00000 6,000.00

0080 07506

DROP INLET DI-5

1.000

EA

4,739.73000 4,739.73 6,000.00000 6,000.00

Page 1 of 6

ROUTE 460 - CONSTRUCT OFFSET RIGHT TURN LANE

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):J92

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000104678M01

11/29/16 COMPLETION DATE

CAMPBELL

Min: Max:

08/03/2016Date Printed:

(NFO)HSIP-015-S01,M501, HSIP-015-3(081);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) RAMIREZ CONTRACTING,
L.L.C.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10128

AGGR. BASE MATL. TY. I NO. 21B

389.000

TON

27.39000 10,654.71 40.00000 15,560.00

0100 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

1,197.000

SY

6.22000 7,445.34 7.00000 8,379.00

0110 10636

ASPHALT CONCRETE TY. SM-9.5D

179.000

TON

116.16000 20,792.64 125.00000 22,375.00

0120 10642

ASPHALT CONCRETE TY.
BM-25.0A

449.000

TON

101.75000 45,685.75 135.00000 60,615.00

0130 11070

NS SAW-CUT ASPH CONC 8" - 10"
DEPTH

710.000

LF

7.50000 5,325.00 6.00000 4,260.00

0140 12700

STD. COMB. CURB & GUTTER
CG-7

190.000

LF

38.50000 7,315.00 35.00000 6,650.00

0150 12710

RADIAL COMB. CURB & GUTTER
CG-7

60.000

LF

38.50000 2,310.00 35.00000 2,100.00

0160 24100

ALLAYING DUST

200.000

HR

50.00000 10,000.00 25.00000 5,000.00
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ROUTE 460 - CONSTRUCT OFFSET RIGHT TURN LANE

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):J92

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000104678M01

11/29/16 COMPLETION DATE

CAMPBELL

Min: Max:

08/03/2016Date Printed:

(NFO)HSIP-015-S01,M501, HSIP-015-3(081);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) RAMIREZ CONTRACTING,
L.L.C.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24152

TYPE III BARRICADE 8'

5.000

EA

800.00000 4,000.00 500.00000 2,500.00

0180 24160

CONSTRUCTION SIGNS

934.000

SF

33.38000 31,176.92 35.00000 32,690.00

0190 24260

CR. RUN AGGR. NO. 25 OR 26

100.000

TON

30.13000 3,013.00 40.00000 4,000.00

0200 24272

TRUCK MOUNTED ATTENUATOR

750.000

HR

20.00000 15,000.00 7.00000 5,250.00

0210 24278

GROUP 2 CHANNELIZING
DEVICES

3,900.000

DAY

1.00000 3,900.00 5.00000 19,500.00

0220 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,754.000

HR

20.00000 55,080.00 5.00000 13,770.00

0230 24281

ELECTRONIC ARROW

750.000

HR

5.00000 3,750.00 2.00000 1,500.00

0240 27102

REGULAR SEED

68.000

LB

24.20000 1,645.60 30.00000 2,040.00

0250 27103

OVERSEEDING

43.000

LB

4.40000 189.20 30.00000 1,290.00

Page 3 of 6

ROUTE 460 - CONSTRUCT OFFSET RIGHT TURN LANE

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):J92

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000104678M01

11/29/16 COMPLETION DATE

CAMPBELL

Min: Max:

08/03/2016Date Printed:

(NFO)HSIP-015-S01,M501, HSIP-015-3(081);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) RAMIREZ CONTRACTING,
L.L.C.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 27215

FERTILIZER(15-30-15)

1.000

TON

1,650.00000 1,650.00 1,800.00000 1,800.00

0270 27250

LIME

2.000

TON

220.00000 440.00 400.00000 800.00

0280 27321

PROTECTIVE COVERING EC-2

318.000

SY

3.00000 954.00 6.00000 1,908.00

0290 27415

CHECK DAM(ROCK) TY. II

10.000

EA

350.00000 3,500.00 250.00000 2,500.00

0300 27430

SILTATION CONTROL
EXCAVATION

23.000

CY

10.00000 230.00 5.00000 115.00

0310 27451

INLET PROTECTION TYPE A

1.000

EA

600.00000 600.00 1,000.00000 1,000.00

0320 27461

INLET PROTECTION TYPE B

1.000

EA

600.00000 600.00 1,000.00000 1,000.00

0330 50108

SIGN PANEL

96.000

SF

52.07000 4,998.72 35.00000 3,360.00

0340 50430

SIGN POST STP-1  2"

20.000

LF

21.26000 425.20 12.00000 240.00
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ROUTE 460 - CONSTRUCT OFFSET RIGHT TURN LANE

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):J92

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000104678M01

11/29/16 COMPLETION DATE

CAMPBELL

Min: Max:

08/03/2016Date Printed:

(NFO)HSIP-015-S01,M501, HSIP-015-3(081);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) RAMIREZ CONTRACTING,
L.L.C.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 50432

SIGN POST STP-1  2 3/16"

20.000

LF

17.53000 350.60 18.00000 360.00

0360 50434

SIGN POST STP-1  2 1/2"

40.000

LF

19.33000 773.20 20.00000 800.00

0370 50490

CONCRETE FOUNDATION STP-1

6.000

EA

691.81000 4,150.86 300.00000 1,800.00

0380 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

7.000

EA

56.97000 398.79 1,000.00000 7,000.00

0390 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

890.000

LF

2.09000 1,860.10 2.50000 2,225.00

0400 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,500.000

LF

2.20000 3,300.00 3.50000 5,250.00

0410 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

211.000

LF

18.70000 3,945.70 27.00000 5,697.00

0420 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

550.00000 1,100.00 600.00000 1,200.00

Page 5 of 6

ROUTE 460 - CONSTRUCT OFFSET RIGHT TURN LANE

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):J92

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000104678M01

11/29/16 COMPLETION DATE

CAMPBELL

Min: Max:

08/03/2016Date Printed:

(NFO)HSIP-015-S01,M501, HSIP-015-3(081);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITE'S CONSTRUCTION
COMPANY, INC.

(2) RAMIREZ CONTRACTING,
L.L.C.

Section Total with LCC: $434,412.68 $491,114.00

Life Cycle Costs:

$434,412.68 $491,114.00Section Totals:

( ) indicates item is bid as Lump Sum

$491,114.00$434,412.68

$434,412.68

Contract Item Totals

$491,114.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 6 of 6

ROUTE 460 - CONSTRUCT OFFSET RIGHT TURN LANE

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):J92

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000104678M01

11/29/16 COMPLETION DATE

CAMPBELL

Min: Max:

08/03/2016Date Printed:

(NFO)HSIP-015-S01,M501, HSIP-015-3(081);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W061 WHITE'S CONSTRUCTION COMPANY, INC. $434,412.68 100.00%

2 R691 RAMIREZ CONTRACTING, L.L.C. $491,114.00 113.05%

Vendor Ranking

Contract ID:

ROUTE 460 - CONSTRUCT OFFSET RIGHT TURN LANE

LYNCHBURG / APPOMATTOXLetting Date:

Contract Description:

District(s):

11/29/16 COMPLETION DATE

C000104678M01

June 22, 2016 10:00 AM

(NFO)HSIP-015-S01,M501, HSIP-015-3(081);

CAMPBELL

J92

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) CLECO CORPORATION (3) KING GENERAL
CONTRACTORS, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,000.00000 50,000.00 19,500.00000 19,500.00 31,033.00000 31,033.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

3,000.00000 3,000.00 3,000.00000 3,000.00 8,250.00000 8,250.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

147.000

TON

15.00000 2,205.00 25.00000 3,675.00 38.95000 5,725.65

0040 10635

ASPHALT CONCRETE TY. SM-9.5A

44.000

TON

200.00000 8,800.00 239.65000 10,544.60 295.00000 12,980.00

0050 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

31.000

LF

5.00000 155.00 20.00000 620.00 45.00000 1,395.00

0060 13400

NS GUARDRAIL THRIE BEAM
RAILING

126.000

LF

80.00000 10,080.00 200.00000 25,200.00 175.25000 22,081.50

0070 22501

FENCE FE-W1

400.000

LF

15.00000 6,000.00 10.00000 4,000.00 12.95000 5,180.00

Page 1 of 8

BRIDGE REPLACEMENT - ROUTE 606 OVER COPPER CREEK

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):J98

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000101375B41

12/23/16 COMPLETION DATE

RUSSELL

Min: Max:

08/03/2016Date Printed:

(NFO)0606-083-817,B641, BROS-083-1(046);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) CLECO CORPORATION (3) KING GENERAL
CONTRACTORS, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24152

TYPE III BARRICADE 8'

4.000

EA

750.00000 3,000.00 150.00000 600.00 595.00000 2,380.00

0090 24160

CONSTRUCTION SIGNS

435.000

SF

15.00000 6,525.00 17.00000 7,395.00 17.95000 7,808.25

0100 24282

FLAGGER SERVICE

40.000

HR

20.00000 800.00 17.00000 680.00 21.00000 840.00

0110 24288

WARNING LIGHT TY. B

480.000

DAY

1.25000 600.00 5.00000 2,400.00 4.95000 2,376.00

0120 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

40.000

LF

25.00000 1,000.00 50.00000 2,000.00 45.00000 1,800.00

0130 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

302.000

SY

6.50000 1,963.00 1.00000 302.00 6.00000 1,812.00

0140 27430

SILTATION CONTROL
EXCAVATION

53.000

CY

1.00000 53.00 1.00000 53.00 5.00000 265.00

0150 27505

TEMP. SILT FENCE

314.000

LF

10.00000 3,140.00 3.00000 942.00 3.25000 1,020.50

Page 2 of 8

BRIDGE REPLACEMENT - ROUTE 606 OVER COPPER CREEK

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):J98

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000101375B41

12/23/16 COMPLETION DATE

RUSSELL

Min: Max:

08/03/2016Date Printed:

(NFO)0606-083-817,B641, BROS-083-1(046);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) CLECO CORPORATION (3) KING GENERAL
CONTRACTORS, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 50108

SIGN PANEL

12.000

SF

150.00000 1,800.00 25.00000 300.00 65.00000 780.00

0170 50430

SIGN POST STP-1  2"

36.000

LF

20.00000 720.00 20.00000 720.00 45.00000 1,620.00

0180 61683

PRESTR. CONC. BOX BEAM 4' X
2'9" X (+60'-65')

3.000

EA

34,500.00000 103,500.00 55,000.00000 165,000.00 42,950.00000 128,850.00

0190 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6011

(1)

LS

8,500.00000 8,500.00 500.00000 500.00 5,000.00000 5,000.00

0200 68492

NS MATERIAL DISPOSAL STR. NO.
6011, TYPE B

(1)

LS

1,000.00000 1,000.00 5,000.00000 5,000.00 42,500.00000 42,500.00

0210 68900

NS REM. PORT. OF EX.STR. NO.
6011

(1)

LS

12,500.00000 12,500.00 30,000.00000 30,000.00 26,950.00000 26,950.00

0220 69011

STRUCTURE EXCAVATION

16.000

CY

25.00000 400.00 40.00000 640.00 225.00000 3,600.00

0230 69030

CONCRETE CLASS A3

2.000

CY

1,500.00000 3,000.00 2,500.00000 5,000.00 1,250.00000 2,500.00

Page 3 of 8

BRIDGE REPLACEMENT - ROUTE 606 OVER COPPER CREEK

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):J98

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000101375B41

12/23/16 COMPLETION DATE

RUSSELL

Min: Max:

08/03/2016Date Printed:

(NFO)0606-083-817,B641, BROS-083-1(046);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PATRICK CONSTRUCTION,
INC.

(2) CLECO CORPORATION (3) KING GENERAL
CONTRACTORS, INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 69091

CORROSION RESISTANT REINF.
STEEL CL. I

90.000

LB

5.00000 450.00 5.00000 450.00 6.95000 625.50

0250 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

6.000

SY

900.00000 5,400.00 850.00000 5,100.00 990.00000 5,940.00

Section Total with LCC: $234,591.00 $293,621.60 $323,312.40

Life Cycle Costs:

$323,312.40$234,591.00 $293,621.60Section Totals:

( ) indicates item is bid as Lump Sum

$293,621.60$234,591.00 $323,312.40

$234,591.00

Contract Item Totals

$293,621.60 323,312.40Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 8

BRIDGE REPLACEMENT - ROUTE 606 OVER COPPER CREEK

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):J98

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000101375B41

12/23/16 COMPLETION DATE

RUSSELL

Min: Max:

08/03/2016Date Printed:

(NFO)0606-083-817,B641, BROS-083-1(046);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

25,000.00000 25,000.00 35,000.00000 35,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

10,000.00000 10,000.00 2,500.00000 2,500.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

147.000

TON

40.00000 5,880.00 30.00000 4,410.00

0040 10635

ASPHALT CONCRETE TY. SM-9.5A

44.000

TON

300.00000 13,200.00 200.00000 8,800.00

0050 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

31.000

LF

5.00000 155.00 10.00000 310.00

0060 13400

NS GUARDRAIL THRIE BEAM
RAILING

126.000

LF

50.00000 6,300.00 160.00000 20,160.00

0070 22501

FENCE FE-W1

400.000

LF

20.00000 8,000.00 5.00000 2,000.00

0080 24152

TYPE III BARRICADE 8'

4.000

EA

250.00000 1,000.00 400.00000 1,600.00

Page 5 of 8

BRIDGE REPLACEMENT - ROUTE 606 OVER COPPER CREEK

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):J98

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000101375B41

12/23/16 COMPLETION DATE

RUSSELL

Min: Max:

08/03/2016Date Printed:

(NFO)0606-083-817,B641, BROS-083-1(046);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24160

CONSTRUCTION SIGNS

435.000

SF

26.00000 11,310.00 20.00000 8,700.00

0100 24282

FLAGGER SERVICE

40.000

HR

50.00000 2,000.00 30.00000 1,200.00

0110 24288

WARNING LIGHT TY. B

480.000

DAY

5.00000 2,400.00 2.00000 960.00

0120 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

40.000

LF

50.00000 2,000.00 40.00000 1,600.00

0130 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

302.000

SY

5.00000 1,510.00 15.00000 4,530.00

0140 27430

SILTATION CONTROL
EXCAVATION

53.000

CY

0.01000 0.53 1.00000 53.00

0150 27505

TEMP. SILT FENCE

314.000

LF

6.00000 1,884.00 5.00000 1,570.00

0160 50108

SIGN PANEL

12.000

SF

30.00000 360.00 20.00000 240.00
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BRIDGE REPLACEMENT - ROUTE 606 OVER COPPER CREEK

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):J98

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000101375B41

12/23/16 COMPLETION DATE

RUSSELL

Min: Max:

08/03/2016Date Printed:

(NFO)0606-083-817,B641, BROS-083-1(046);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 50430

SIGN POST STP-1  2"

36.000

LF

18.00000 648.00 20.00000 720.00

0180 61683

PRESTR. CONC. BOX BEAM 4' X
2'9" X (+60'-65')

3.000

EA

70,000.00000 210,000.00 62,000.00000 186,000.00

0190 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6011

(1)

LS

4,000.00000 4,000.00 10,000.00000 10,000.00

0200 68492

NS MATERIAL DISPOSAL STR. NO.
6011, TYPE B

(1)

LS

4,000.00000 4,000.00 1,500.00000 1,500.00

0210 68900

NS REM. PORT. OF EX.STR. NO.
6011

(1)

LS

10,000.00000 10,000.00 40,000.00000 40,000.00

0220 69011

STRUCTURE EXCAVATION

16.000

CY

100.00000 1,600.00 80.00000 1,280.00

0230 69030

CONCRETE CLASS A3

2.000

CY

3,000.00000 6,000.00 4,000.00000 8,000.00

0240 69091

CORROSION RESISTANT REINF.
STEEL CL. I

90.000

LB

10.00000 900.00 10.00000 900.00
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BRIDGE REPLACEMENT - ROUTE 606 OVER COPPER CREEK

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):J98

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000101375B41

12/23/16 COMPLETION DATE

RUSSELL

Min: Max:

08/03/2016Date Printed:

(NFO)0606-083-817,B641, BROS-083-1(046);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

6.000

SY

2,500.00000 15,000.00 300.00000 1,800.00

Section Total with LCC: $343,147.53 $343,833.00

Life Cycle Costs:

$343,147.53 $343,833.00Section Totals:

( ) indicates item is bid as Lump Sum

$343,833.00$343,147.53

$343,147.53

Contract Item Totals

$343,833.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 8 of 8

BRIDGE REPLACEMENT - ROUTE 606 OVER COPPER CREEK

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):J98

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C000101375B41

12/23/16 COMPLETION DATE

RUSSELL

Min: Max:

08/03/2016Date Printed:

(NFO)0606-083-817,B641, BROS-083-1(046);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P316 PATRICK CONSTRUCTION, INC. $234,591.00 100.00%

2 C174 CLECO CORPORATION $293,621.60 125.16%

3 K987 KING GENERAL CONTRACTORS, INC. $323,312.40 137.82%

4 B991 BORING CONTRACTORS, INC. $343,147.53 146.27%

5 K065 KEN CONSTRUCTION CO., INC. $343,833.00 146.57%

Vendor Ranking

Contract ID:

BRIDGE REPLACEMENT - ROUTE 606 OVER COPPER CREEK

BRISTOL / LEBANONLetting Date:

Contract Description:

District(s):

12/23/16 COMPLETION DATE

C000101375B41

June 22, 2016 10:00 AM

(NFO)0606-083-817,B641, BROS-083-1(046);

RUSSELL

J98

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00 120,000.00000 120,000.00 200,000.00000 200,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

15,000.00000 15,000.00 21,000.00000 21,000.00 22,000.00000 22,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

30,000.00000 30,000.00 76,000.00000 76,000.00 23,595.00000 23,595.00

0040 00120

REGULAR EXCAVATION

1,534.000

CY

26.50000 40,651.00 16.00000 24,544.00 60.00000 92,040.00

0050 00140

BORROW EXCAVATION

1,326.000

CY

33.50000 44,421.00 20.00000 26,520.00 63.00000 83,538.00

0060 00700

POST INSTALLATION INSPECTION

154.000

LF

6.00000 924.00 20.00000 3,080.00 17.00000 2,618.00

0070 01156

STORM SEWER PIPE 15"

75.000

LF

85.00000 6,375.00 60.00000 4,500.00 95.00000 7,125.00

Page 1 of 24

BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 02190

30" X 19" ELLIPTICAL PIPE

79.000

LF

125.00000 9,875.00 130.00000 10,270.00 138.00000 10,902.00

0090 06150

15" END SECTION ES-1 OR 2

4.000

EA

750.00000 3,000.00 310.00000 1,240.00 390.00000 1,560.00

0100 06502

30" X 19" END SECTION ES-1A

2.000

EA

2,580.00000 5,160.00 2,510.00000 5,020.00 3,300.00000 6,600.00

0110 08962

DROP INLET DI-13 TY.1

2.000

EA

2,750.00000 5,500.00 3,200.00000 6,400.00 5,000.00000 10,000.00

0120 09149

EROSION CONTROL STONE
CLASS A1 EC-1

12.000

SY

120.00000 1,440.00 205.00000 2,460.00 123.00000 1,476.00

0130 10123

AGGR. BASE MATL. TY. I NO. 21A

579.000

TON

30.00000 17,370.00 58.00000 33,582.00 42.00000 24,318.00

0140 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,092.000

SY

6.30000 13,179.60 11.00000 23,012.00 7.00000 14,644.00

0150 10642

ASPHALT CONCRETE TY.
BM-25.0A

370.000

TON

122.00000 45,140.00 128.00000 47,360.00 140.00000 51,800.00

Page 2 of 24

BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

403.000

LF

10.00000 4,030.00 22.00000 8,866.00 6.50000 2,619.50

0170 12030

STD. CURB CG-3

53.000

LF

53.00000 2,809.00 70.00000 3,710.00 84.00000 4,452.00

0180 12322

ASPHALT CONCRETE CURB TY.
MC-3B

80.000

LF

53.00000 4,240.00 56.00000 4,480.00 60.00000 4,800.00

0190 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

6.000

TON

365.00000 2,190.00 415.00000 2,490.00 420.00000 2,520.00

0200 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

1.000

EA

2,050.00000 2,050.00 2,470.00000 2,470.00 2,400.00000 2,400.00

0210 13320

GUARDRAIL GR-2

75.000

LF

18.40000 1,380.00 25.00000 1,875.00 21.00000 1,575.00

0220 13323

GUARDRAIL GR-2A

100.000

LF

27.30000 2,730.00 26.00000 2,600.00 32.00000 3,200.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,570.00000 5,140.00 2,540.00000 5,080.00 3,000.00000 6,000.00

0240 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

3.000

EA

1,890.00000 5,670.00 2,450.00000 7,350.00 2,200.00000 6,600.00

0250 13401

NS GUARDRAIL HAND DIG POST

10.000

EA

105.00000 1,050.00 92.00000 920.00 125.00000 1,250.00

0260 13402

NS GUARDRAIL GR-9 SERVICE

4.000

EA

1,680.00000 6,720.00 2,150.00000 8,600.00 2,300.00000 9,200.00

0270 13607

IMPACT ATTEN. (TL-3,>45 MPH
DES.SP.)

1.000

EA

17,850.00000 17,850.00 19,000.00000 19,000.00 31,350.00000 31,350.00

0280 16350

ASPHALT CONCRETE TY.
SM-12.5A

462.000

TON

130.00000 60,060.00 132.00000 60,984.00 149.00000 68,838.00

0290 22681

FENCE FE-B

155.000

LF

8.00000 1,240.00 16.00000 2,480.00 8.50000 1,317.50

0300 22907

GATE FE-G L=10'

1.000

EA

860.00000 860.00 1,500.00000 1,500.00 900.00000 900.00
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Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02
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Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 24152

TYPE III BARRICADE 8'

14.000

EA

225.00000 3,150.00 550.00000 7,700.00 260.00000 3,640.00

0320 24160

CONSTRUCTION SIGNS

1,404.000

SF

16.50000 23,166.00 33.00000 46,332.00 13.20000 18,532.80

0330 24272

TRUCK MOUNTED ATTENUATOR

96.000

HR

35.00000 3,360.00 30.00000 2,880.00 63.00000 6,048.00

0340 24278

GROUP 2 CHANNELIZING
DEVICES

5,880.000

DAY

1.00000 5,880.00 0.70000 4,116.00 0.75000 4,410.00

0350 24288

WARNING LIGHT TY. B

2,400.000

DAY

0.65000 1,560.00 0.95000 2,280.00 0.38000 912.00

0360 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

48.000

LF

75.00000 3,600.00 39.00000 1,872.00 92.00000 4,416.00

0370 24300

TRAFFIC BARRIER SERVICE
GUARDRAIL GR-2

225.000

LF

12.60000 2,835.00 26.00000 5,850.00 16.00000 3,600.00

0380 24410

DEMOLITION OF PAVEMENT

663.000

SY

25.00000 16,575.00 8.20000 5,436.60 9.50000 6,298.50
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08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 25507

FIELD OFFICE TY.III

12.000

MO

1,500.00000 18,000.00 2,300.00000 27,600.00 2,300.00000 27,600.00

0400 25574

NS CONTRACT NBIS ACCESS
STR. 6909

1.000

DAY

2,950.00000 2,950.00 2,800.00000 2,800.00 3,500.00000 3,500.00

0410 27012

TOPSOIL CLASS A 2"

0.500

ACRE

21,100.00000 10,550.00 11,600.00000 5,800.00 11,000.00000 5,500.00

0420 27102

REGULAR SEED

101.000

LB

30.50000 3,080.50 12.00000 1,212.00 16.00000 1,616.00

0430 27103

OVERSEEDING

48.000

LB

4.30000 206.40 8.00000 384.00 9.50000 456.00

0440 27215

FERTILIZER(15-30-15)

0.100

TON

1,950.00000 195.00 4,000.00000 400.00 2,200.00000 220.00

0450 27250

LIME

0.900

TON

235.00000 211.50 1,100.00000 990.00 340.00000 306.00

0460 27321

PROTECTIVE COVERING EC-2

159.000

SY

3.10000 492.90 6.00000 954.00 5.00000 795.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:
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June 22, 2016

Contract Description:
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07/25/17 COMPLETION DATE

KING & QUEEN
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08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 27415

CHECK DAM(ROCK) TY. II

12.000

EA

300.00000 3,600.00 230.00000 2,760.00 88.00000 1,056.00

0480 27422

DEWATERING BASIN

2.000

EA

400.00000 800.00 450.00000 900.00 300.00000 600.00

0490 27430

SILTATION CONTROL
EXCAVATION

551.000

CY

1.00000 551.00 8.00000 4,408.00 5.50000 3,030.50

0500 27461

INLET PROTECTION TYPE B

2.000

EA

350.00000 700.00 610.00000 1,220.00 345.00000 690.00

0510 27505

TEMP. SILT FENCE

3,110.000

LF

2.50000 7,775.00 5.50000 17,105.00 2.50000 7,775.00

0520 27526

TURBIDITY CURTAIN,
IMPERVIOUS

204.000

LF

30.00000 6,120.00 15.00000 3,060.00 70.00000 14,280.00

0530 28501

NS WETLAND NON-TIDAL
TEMPORARY IMPACT
RESTORATION

(1)

LS

9,900.00000 9,900.00 19,000.00000 19,000.00 33,000.00000 33,000.00

0540 50108

SIGN PANEL

23.000

SF

36.80000 846.40 60.00000 1,380.00 58.00000 1,334.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK
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Letting Date: FREDERICKSBURG

Contract ID:
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08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 50434

SIGN POST STP-1  2 1/2"

150.000

LF

18.35000 2,752.50 33.00000 4,950.00 18.00000 2,700.00

0560 50490

CONCRETE FOUNDATION STP-1

10.000

EA

315.00000 3,150.00 460.00000 4,600.00 429.00000 4,290.00

0570 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

8.000

EA

105.00000 840.00 230.00000 1,840.00 660.00000 5,280.00

0580 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

5.000

EA

158.00000 790.00 140.00000 700.00 100.00000 500.00

0590 51980

NS TRAFFIC CONTROL SIGNAL
MAINTENANCE

(1)

LS

29,700.00000 29,700.00 7,100.00000 7,100.00 39,000.00000 39,000.00

0600 51980

NS TRAFFIC CONTROL SIGNAL
REMOVE & SALVAGE EXISTING
SIGNAL EQUIPMENT

(1)

LS

6,000.00000 6,000.00 3,500.00000 3,500.00 19,000.00000 19,000.00

0610 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

3,870.000

LF

1.10000 4,257.00 1.40000 5,418.00 1.30000 5,031.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02
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Contract Time:

June 22, 2016

Contract Description:

C0000100828B01
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08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0620 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

320.000

LF

2.20000 704.00 12.80000 4,096.00 2.60000 832.00

0630 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

3,140.000

LF

0.55000 1,727.00 2.60000 8,164.00 0.62000 1,946.80

0640 54242

TEMP. PAVE. MARKER 2 WAY

150.000

EA

6.85000 1,027.50 18.00000 2,700.00 8.05000 1,207.50

0650 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

6,314.000

LF

0.29000 1,831.06 1.30000 8,208.20 0.34000 2,146.76

0660 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

408.000

LF

0.48000 195.84 2.10000 856.80 0.56000 228.48

0670 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

40.000

LF

4.75000 190.00 10.30000 412.00 5.60000 224.00

0680 60404

CONCRETE CLASS A4

48.000

CY

990.00000 47,520.00 1,790.00000 85,920.00 1,200.00000 57,600.00

0690 60490

BRIDGE DECK GROOVING

235.000

SY

18.20000 4,277.00 9.00000 2,115.00 20.00000 4,700.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 61186

PRESTR. CONC. SLAB 4' X 18"
X(+35' - 40')

14.000

EA

12,200.00000 170,800.00 16,000.00000 224,000.00 16,500.00000 231,000.00

0710 61711

CORROSION RESISTANT REINF.
STEEL CL. I

3,270.000

LB

2.55000 8,338.50 2.10000 6,867.00 2.75000 8,992.50

0720 62045

RAILING, BR27D  2 RAILS

160.000

LF

340.00000 54,400.00 315.00000 50,400.00 250.00000 40,000.00

0730 64005

SELECT MATL. TY. I MIN. CBR-30

1,534.000

TON

35.00000 53,690.00 32.00000 49,088.00 30.00000 46,020.00

0740 64011

STRUCTURE EXCAVATION

1,023.000

CY

35.00000 35,805.00 17.00000 17,391.00 28.00000 28,644.00

0750 64032

GEOCOMPOSITE WALL DRAIN

32.000

SY

50.00000 1,600.00 46.00000 1,472.00 155.00000 4,960.00

0760 64040

STEEL SHEET PILING

1,040.000

SF

48.00000 49,920.00 40.00000 41,600.00 40.00000 41,600.00

0770 64101

DYNAMIC PILE TEST (FRICTION
PILES)

3.000

EA

4,850.00000 14,550.00 4,350.00000 13,050.00 2,150.00000 6,450.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02
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Contract Time:

June 22, 2016
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(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 64414

PRESTR. CONCRETE PILES 14"

616.000

LF

60.00000 36,960.00 65.00000 40,040.00 125.00000 77,000.00

0790 64420

PRESTR. CONCRETE PILES 20"

180.000

LF

145.00000 26,100.00 139.00000 25,020.00 200.00000 36,000.00

0800 64818

DRIVING TEST FOR 14" PRESTR.
CONC. PILE

88.000

LF

110.00000 9,680.00 130.00000 11,440.00 205.00000 18,040.00

0810 64848

DRIVING TEST FOR 20" PRESTR.
CONC.PILE

45.000

LF

185.00000 8,325.00 260.00000 11,700.00 280.00000 12,600.00

0820 65013

CONCRETE CLASS A3

72.000

CY

990.00000 71,280.00 1,600.00000 115,200.00 1,200.00000 86,400.00

0830 65200

REINF. STEEL

4,840.000

LB

1.35000 6,534.00 0.97000 4,694.80 1.10000 5,324.00

0840 65211

CORROSION RESISTANT REINF.
STEEL CL. I

2,980.000

LB

2.45000 7,301.00 1.90000 5,662.00 2.75000 8,195.00

0850 66120

COFFERDAM

1.000

EA

25,000.00000 25,000.00 2,600.00000 2,600.00 60,000.00000 60,000.00
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Letting Date: FREDERICKSBURG
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June 22, 2016
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07/25/17 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRYANT STRUCTURES,
INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) H & L PRICE, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 66127

DRY RIPRAP CL.I 26"

376.000

TON

85.00000 31,960.00 74.00000 27,824.00 65.00000 24,440.00

0870 67900

NS DISM. & REM. EXIST. STR. STR.
6909

(1)

LS

22,600.00000 22,600.00 41,000.00000 41,000.00 18,000.00000 18,000.00

0880 67904

NS BRIDGE INCIDENTALS
TEMPORARY DETOUR BRIDGE

(1)

LS

176,920.00000 176,920.00 110,000.00000 110,000.00 125,000.00000 125,000.00

Section Total with LCC: $1,498,884.70 $1,643,461.40 $1,872,205.84

Life Cycle Costs:

$1,872,205.84$1,498,884.70 $1,643,461.40Section Totals:

( ) indicates item is bid as Lump Sum

$1,643,461.40$1,498,884.70 $1,872,205.84

$1,498,884.70

Contract Item Totals

$1,643,461.40 1,872,205.84Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

233,800.00000 233,800.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

20,000.00000 20,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

23,000.00000 23,000.00

0040 00120

REGULAR EXCAVATION

1,534.000

CY

54.50000 83,603.00

0050 00140

BORROW EXCAVATION

1,326.000

CY

60.00000 79,560.00

0060 00700

POST INSTALLATION INSPECTION

154.000

LF

15.60000 2,402.40

0070 01156

STORM SEWER PIPE 15"

75.000

LF

87.40000 6,555.00

0080 02190

30" X 19" ELLIPTICAL PIPE

79.000

LF

125.30000 9,898.70

0090 06150

15" END SECTION ES-1 OR 2

4.000

EA

357.00000 1,428.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 06502

30" X 19" END SECTION ES-1A

2.000

EA

3,110.00000 6,220.00

0110 08962

DROP INLET DI-13 TY.1

2.000

EA

4,605.00000 9,210.00

0120 09149

EROSION CONTROL STONE
CLASS A1 EC-1

12.000

SY

112.00000 1,344.00

0130 10123

AGGR. BASE MATL. TY. I NO. 21A

579.000

TON

38.00000 22,002.00

0140 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,092.000

SY

7.96000 16,652.32

0150 10642

ASPHALT CONCRETE TY.
BM-25.0A

370.000

TON

121.05000 44,788.50

0160 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

403.000

LF

6.00000 2,418.00

0170 12030

STD. CURB CG-3

53.000

LF

76.40000 4,049.20
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 12322

ASPHALT CONCRETE CURB TY.
MC-3B

80.000

LF

73.50000 5,880.00

0190 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

6.000

TON

416.50000 2,499.00

0200 13312

GUARDRAIL TERMINAL GR-7
(NCHRP 350)

1.000

EA

2,204.00000 2,204.00

0210 13320

GUARDRAIL GR-2

75.000

LF

19.95000 1,496.25

0220 13323

GUARDRAIL GR-2A

100.000

LF

29.64000 2,964.00

0230 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

2,790.00000 5,580.00

0240 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

3.000

EA

2,052.00000 6,156.00

0250 13401

NS GUARDRAIL HAND DIG POST

10.000

EA

115.00000 1,150.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13402

NS GUARDRAIL GR-9 SERVICE

4.000

EA

2,100.00000 8,400.00

0270 13607

IMPACT ATTEN. (TL-3,>45 MPH
DES.SP.)

1.000

EA

28,500.00000 28,500.00

0280 16350

ASPHALT CONCRETE TY.
SM-12.5A

462.000

TON

115.45000 53,337.90

0290 22681

FENCE FE-B

155.000

LF

7.70000 1,193.50

0300 22907

GATE FE-G L=10'

1.000

EA

835.00000 835.00

0310 24152

TYPE III BARRICADE 8'

14.000

EA

239.00000 3,346.00

0320 24160

CONSTRUCTION SIGNS

1,404.000

SF

12.20000 17,128.80

0330 24272

TRUCK MOUNTED ATTENUATOR

96.000

HR

58.00000 5,568.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 24278

GROUP 2 CHANNELIZING
DEVICES

5,880.000

DAY

0.70000 4,116.00

0350 24288

WARNING LIGHT TY. B

2,400.000

DAY

0.35000 840.00

0360 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

48.000

LF

84.00000 4,032.00

0370 24300

TRAFFIC BARRIER SERVICE
GUARDRAIL GR-2

225.000

LF

15.05000 3,386.25

0380 24410

DEMOLITION OF PAVEMENT

663.000

SY

8.80000 5,834.40

0390 25507

FIELD OFFICE TY.III

12.000

MO

2,100.00000 25,200.00

0400 25574

NS CONTRACT NBIS ACCESS
STR. 6909

1.000

DAY

3,850.00000 3,850.00

0410 27012

TOPSOIL CLASS A 2"

0.500

ACRE

10,035.80000 5,017.90
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27102

REGULAR SEED

101.000

LB

15.00000 1,515.00

0430 27103

OVERSEEDING

48.000

LB

8.80000 422.40

0440 27215

FERTILIZER(15-30-15)

0.100

TON

2,000.00000 200.00

0450 27250

LIME

0.900

TON

310.00000 279.00

0460 27321

PROTECTIVE COVERING EC-2

159.000

SY

4.50000 715.50

0470 27415

CHECK DAM(ROCK) TY. II

12.000

EA

80.00000 960.00

0480 27422

DEWATERING BASIN

2.000

EA

275.00000 550.00

0490 27430

SILTATION CONTROL
EXCAVATION

551.000

CY

5.00000 2,755.00

0500 27461

INLET PROTECTION TYPE B

2.000

EA

315.00000 630.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 27505

TEMP. SILT FENCE

3,110.000

LF

2.30000 7,153.00

0520 27526

TURBIDITY CURTAIN,
IMPERVIOUS

204.000

LF

79.00000 16,116.00

0530 28501

NS WETLAND NON-TIDAL
TEMPORARY IMPACT
RESTORATION

(1)

LS

30,529.00000 30,529.00

0540 50108

SIGN PANEL

23.000

SF

53.00000 1,219.00

0550 50434

SIGN POST STP-1  2 1/2"

150.000

LF

16.80000 2,520.00

0560 50490

CONCRETE FOUNDATION STP-1

10.000

EA

390.00000 3,900.00

0570 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

8.000

EA

603.00000 4,824.00

0580 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

5.000

EA

92.00000 460.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 51980

NS TRAFFIC CONTROL SIGNAL
MAINTENANCE

(1)

LS

35,750.00000 35,750.00

0600 51980

NS TRAFFIC CONTROL SIGNAL
REMOVE & SALVAGE EXISTING
SIGNAL EQUIPMENT

(1)

LS

17,600.00000 17,600.00

0610 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

3,870.000

LF

1.19000 4,605.30

0620 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

320.000

LF

2.40000 768.00

0630 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

3,140.000

LF

0.57000 1,789.80

0640 54242

TEMP. PAVE. MARKER 2 WAY

150.000

EA

7.35000 1,102.50

0650 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

6,314.000

LF

0.31000 1,957.34

0660 54554

CONSTR.PAVE.MARK. (TY.F,CL.I)8"

408.000

LF

0.51000 208.08
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 54562

CONSTR.PAVE.MARK. (TY.F,CL.
I)24"

40.000

LF

5.10000 204.00

0680 60404

CONCRETE CLASS A4

48.000

CY

1,320.00000 63,360.00

0690 60490

BRIDGE DECK GROOVING

235.000

SY

22.00000 5,170.00

0700 61186

PRESTR. CONC. SLAB 4' X 18"
X(+35' - 40')

14.000

EA

18,000.00000 252,000.00

0710 61711

CORROSION RESISTANT REINF.
STEEL CL. I

3,270.000

LB

3.03000 9,908.10

0720 62045

RAILING, BR27D  2 RAILS

160.000

LF

275.00000 44,000.00

0730 64005

SELECT MATL. TY. I MIN. CBR-30

1,534.000

TON

28.00000 42,952.00

0740 64011

STRUCTURE EXCAVATION

1,023.000

CY

26.00000 26,598.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 64032

GEOCOMPOSITE WALL DRAIN

32.000

SY

171.00000 5,472.00

0760 64040

STEEL SHEET PILING

1,040.000

SF

44.00000 45,760.00

0770 64101

DYNAMIC PILE TEST (FRICTION
PILES)

3.000

EA

2,365.00000 7,095.00

0780 64414

PRESTR. CONCRETE PILES 14"

616.000

LF

137.50000 84,700.00

0790 64420

PRESTR. CONCRETE PILES 20"

180.000

LF

220.00000 39,600.00

0800 64818

DRIVING TEST FOR 14" PRESTR.
CONC. PILE

88.000

LF

225.50000 19,844.00

0810 64848

DRIVING TEST FOR 20" PRESTR.
CONC.PILE

45.000

LF

308.00000 13,860.00

0820 65013

CONCRETE CLASS A3

72.000

CY

1,350.00000 97,200.00
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC.

1 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 65200

REINF. STEEL

4,840.000

LB

1.25000 6,050.00

0840 65211

CORROSION RESISTANT REINF.
STEEL CL. I

2,980.000

LB

3.05000 9,089.00

0850 66120

COFFERDAM

1.000

EA

68,000.00000 68,000.00

0860 66127

DRY RIPRAP CL.I 26"

376.000

TON

74.00000 27,824.00

0870 67900

NS DISM. & REM. EXIST. STR. STR.
6909

(1)

LS

20,700.00000 20,700.00

0880 67904

NS BRIDGE INCIDENTALS
TEMPORARY DETOUR BRIDGE

(1)

LS

140,000.00000 140,000.00

Section Total with LCC: $1,933,361.14

Life Cycle Costs:

$1,933,361.14Section Totals:

$1,933,361.14Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



( ) indicates item is bid as Lump Sum

$1,933,361.14Contract Grand Totals

Contract Life Cycle Costs Totals $0.00

Page 24 of 24

BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):K02

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000100828B01

07/25/17 COMPLETION DATE

KING & QUEEN

Min: Max:

08/03/2016Date Printed:

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B1168 BRYANT STRUCTURES, INC. $1,498,884.70 100.00%

2 A003 ABERNATHY CONSTRUCTION CORPORATION $1,643,461.40 109.65%

3 H055 H & L PRICE, INC. $1,872,205.84 124.91%

4 K003 J. L. KENT & SONS, INC. $1,933,361.14 128.99%

Vendor Ranking

Contract ID:

BRIDGE REPLACEMENT ON RTE 721 OVER BEVERLY CREEK

FREDERICKSBURGLetting Date:

Contract Description:

District(s):

07/25/17 COMPLETION DATE

C0000100828B01

June 22, 2016 10:00 AM

(NFO)0721-049-566, C501, B607, BR-049-6(127); (NFO) 0721-049-566, C501,
BR-049-6(127);

KING & QUEEN

K02

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPIVEY PAVEMENT
MARKINGS, INC.

(2) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10495

PILOT VEHICLES

200.000

HR

0.01000 2.00 150.00000 30,000.00

0020 10498

NS PAVEMENT RUMBLE STRIP,
ASPHALT

323,521.000

LF

0.30000 97,056.30 1.00000 323,521.00

0030 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

27,967.000

SY

0.99000 27,687.33 5.00000 139,835.00

0040 24160

CONSTRUCTION SIGNS

600.000

SF

15.00000 9,000.00 35.00000 21,000.00

0050 24272

TRUCK MOUNTED ATTENUATOR

1,600.000

HR

10.00000 16,000.00 185.00000 296,000.00

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

200.000

HR

0.01000 2.00 50.00000 10,000.00

0070 24281

ELECTRONIC ARROW

785.000

HR

0.01000 7.85 45.00000 35,325.00
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CONSTRUCT CENTERLINE RUMBLE STRIPS ON RTES. 35 & 40

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K08

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000107048N01

06/30/17 COMPLETION DATE

HAMPTON RDS

Min: Max:

08/03/2016Date Printed:

(NFO)RS00-965-245,N501, HSIP-5A03(775);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPIVEY PAVEMENT
MARKINGS, INC.

(2) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24282

FLAGGER SERVICE

580.000

HR

0.01000 5.80 75.00000 43,500.00

0090 54020

TYPE A PAVEMENT LINE
MARKING 4"

451,868.000

LF

0.10000 45,186.80 1.00000 451,868.00

0100 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

451,868.000

LF

0.56000 253,046.08 1.00000 451,868.00

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

70.000

LF

0.76000 53.20 14.00000 980.00

0120 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

204.000

LF

15.00000 3,060.00 15.00000 3,060.00

0130 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

451,938.000

LF

0.52000 235,007.76 1.00000 451,938.00

0140 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

2,142.000

SF

9.00000 19,278.00 25.00000 53,550.00

0150 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

5,020.000

EA

26.00000 130,520.00 50.00000 251,000.00
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CONSTRUCT CENTERLINE RUMBLE STRIPS ON RTES. 35 & 40

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K08

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000107048N01

06/30/17 COMPLETION DATE

HAMPTON RDS

Min: Max:

08/03/2016Date Printed:

(NFO)RS00-965-245,N501, HSIP-5A03(775);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPIVEY PAVEMENT
MARKINGS, INC.

(2) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54402

NS PAVE. MESSAGE MARKING
PREFORMED THERMO., ELONG.
ARROW, SINGLE

12.000

EA

250.00000 3,000.00 800.00000 9,600.00

0170 54402

NS PAVE. MESSAGE MARKING
PREFORMED THERMO., R/R
CROSSING

4.000

EA

650.00000 2,600.00 1,500.00000 6,000.00

0180 54402

NS PAVE. MESSAGE MARKING
PREFORMED THERMO., SCHOOL
ZONE

2.000

EA

450.00000 900.00 1,500.00000 3,000.00

Section Total with LCC: $842,413.12 $2,582,045.00

Life Cycle Costs:

$842,413.12 $2,582,045.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,582,045.00$842,413.12

$842,413.12

Contract Item Totals

$2,582,045.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

CONSTRUCT CENTERLINE RUMBLE STRIPS ON RTES. 35 & 40

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K08

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000107048N01

06/30/17 COMPLETION DATE

HAMPTON RDS

Min: Max:

08/03/2016Date Printed:

(NFO)RS00-965-245,N501, HSIP-5A03(775);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S550 SPIVEY PAVEMENT MARKINGS, INC. $842,413.12 100.00%

2 T537 TIDEWATER UTILITY CONSTRUCTION, INC. $2,582,045.00 306.51%

Vendor Ranking

Contract ID:

CONSTRUCT CENTERLINE RUMBLE STRIPS ON RTES. 35 & 40

HAMPTON ROADSLetting Date:

Contract Description:

District(s):

06/30/17 COMPLETION DATE

C0000107048N01

June 22, 2016 10:00 AM

(NFO)RS00-965-245,N501, HSIP-5A03(775);

HAMPTON RDS

K08

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARTAN CONTRACTING,
LLC

(2) REGLAS PAINTING CO.,
INC.

(3) MANOLIS PAINTING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2053

(1)

LS

15,000.00000 15,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0020 68472

NS RECOAT EX. STR. STR, NO.
2053 TYPE B

(1)

LS

250,000.00000 250,000.00 175,000.00000 175,000.00 212,400.00000 212,400.00

0030 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 2053 TYPE B

(1)

LS

80,000.00000 80,000.00 175,000.00000 175,000.00 141,600.00000 141,600.00

0040 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2053 TYPE B

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

Section Total with LCC: $350,000.00 $360,000.00 $365,000.00

Life Cycle Costs:

$365,000.00$350,000.00 $360,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$360,000.00$350,000.00 $365,000.00

$350,000.00

Contract Item Totals

$360,000.00 365,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 1 of 3

PAINT STR. 2053

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K09

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108381B26

05/25/17 COMPLETION DATE

FAUQUIER

Min: Max:

08/03/2016Date Printed:

(NFO)0066-030-812, B626, NHPP-BR07(283);



( ) indicates item is bid as Lump Sum

Page 2 of 3

PAINT STR. 2053

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K09

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108381B26

05/25/17 COMPLETION DATE

FAUQUIER

Min: Max:

08/03/2016Date Printed:

(NFO)0066-030-812, B626, NHPP-BR07(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TITAN INDUSTRIAL
SERVICES, INC.

(5) KLICOS PAINTING
COMPANY, INC.

(6) VIMAS PAINTING
COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2053

(1)

LS

10,000.00000 10,000.00 5,850.00000 5,850.00 40,000.00000 40,000.00

0020 68472

NS RECOAT EX. STR. STR, NO.
2053 TYPE B

(1)

LS

175,000.00000 175,000.00 249,100.00000 249,100.00 320,000.00000 320,000.00

0030 68474

NS ENV. PROT. & HEALTH SAFETY
STR. NO. 2053 TYPE B

(1)

LS

250,000.00000 250,000.00 220,900.00000 220,900.00 150,000.00000 150,000.00

0040 68490

NS DISPOSAL OF MATERIAL STR.
NO. 2053 TYPE B

(1)

LS

3,000.00000 3,000.00 4,000.00000 4,000.00 3,000.00000 3,000.00

Section Total with LCC: $438,000.00 $479,850.00 $513,000.00

Life Cycle Costs:

$513,000.00$438,000.00 $479,850.00Section Totals:

( ) indicates item is bid as Lump Sum

$479,850.00$438,000.00 $513,000.00

$438,000.00

Contract Item Totals

$479,850.00 513,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 3

PAINT STR. 2053

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K09

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108381B26

05/25/17 COMPLETION DATE

FAUQUIER

Min: Max:

08/03/2016Date Printed:

(NFO)0066-030-812, B626, NHPP-BR07(283);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S1256 SPARTAN CONTRACTING, LLC $350,000.00 100.00%

2 R081 REGLAS PAINTING CO., INC. $360,000.00 102.86%

3 M1038 MANOLIS PAINTING, INC. $365,000.00 104.29%

4 T567 TITAN INDUSTRIAL SERVICES, INC. $438,000.00 125.14%

5 K129 KLICOS PAINTING COMPANY, INC. $479,850.00 137.10%

6 V211 VIMAS PAINTING COMPANY, INC. $513,000.00 146.57%

Vendor Ranking

Contract ID:

PAINT STR. 2053

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

05/25/17 COMPLETION DATE

C0000108381B26

June 22, 2016 10:00 AM

(NFO)0066-030-812, B626, NHPP-BR07(283);

FAUQUIER

K09

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANFORD BROTHERS
COMPANY, INCORPORATED

(2) FREYSSINET, INC. (3) M. D. MILLER CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION SITE
MOBILIZATION

16.000

EA

3,475.00000 55,600.00 5,920.00000 94,720.00 0.01000 0.16

0020 24160

CONSTRUCTION SIGNS

296.000

SF

50.00000 14,800.00 19.00000 5,624.00 0.01000 2.96

0030 24272

TRUCK MOUNTED ATTENUATOR

2,180.000

HR

5.00000 10,900.00 26.00000 56,680.00 50.00000 109,000.00

0040 24278

GROUP 2 CHANNELIZING
DEVICES

4,140.000

DAY

5.00000 20,700.00 1.40000 5,796.00 0.01000 41.40

0050 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,180.000

HR

9.00000 19,620.00 12.00000 26,160.00 25.00000 54,500.00

0060 24281

ELECTRONIC ARROW

2,180.000

HR

5.00000 10,900.00 3.50000 7,630.00 25.00000 54,500.00

0070 24282

FLAGGER SERVICE

330.000

HR

36.00000 11,880.00 42.00000 13,860.00 100.00000 33,000.00

Page 1 of 9

BRIDGE REPAIR (SHOTCRETE WITH CATHODIC PROTECTION)

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K10

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108011N01

07/31/17 COMPLETION DATE

SHENANDOAH

Min: Max:

08/03/2016Date Printed:

(NFO)BR8D-968-289,N501, STP-BR08(233);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANFORD BROTHERS
COMPANY, INCORPORATED

(2) FREYSSINET, INC. (3) M. D. MILLER CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68074

SHOTCRETE, CLASS A

2,129.000

SF

90.00000 191,610.00 99.00000 210,771.00 100.00000 212,900.00

0090 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC ANODES

1,565.000

EA

50.00000 78,250.00 35.00000 54,775.00 17.00000 26,605.00

0100 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SEALANT - (TYPE
EP-3)

2,970.000

SY

48.00000 142,560.00 27.00000 80,190.00 45.00000 133,650.00

0110 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE WATERPROOFING -
(WATER BASED)

1,798.000

SY

45.00000 80,910.00 14.00000 25,172.00 40.00000 71,920.00

0120 69902

NS BR. SUBSTR. WID./REPAIR
SHOTCRETE, CLASS A (NIGHT
WORK)

80.000

SF

87.00000 6,960.00 125.00000 10,000.00 100.00000 8,000.00

0130 69902

NS BR. SUBSTR. WID./REPAIR
SHOTCRETE, CLASS A UNUSUAL
ACCESS

5,984.000

SF

90.00000 538,560.00 115.00000 688,160.00 100.00000 598,400.00

Page 2 of 9

BRIDGE REPAIR (SHOTCRETE WITH CATHODIC PROTECTION)

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K10

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108011N01

07/31/17 COMPLETION DATE

SHENANDOAH

Min: Max:

08/03/2016Date Printed:

(NFO)BR8D-968-289,N501, STP-BR08(233);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANFORD BROTHERS
COMPANY, INCORPORATED

(2) FREYSSINET, INC. (3) M. D. MILLER CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 69902

NS BR. SUBSTR. WID./REPAIR
SHOTCRETE, CLASS A UNUSUAL
ACCESS (NIGHT WORK)

120.000

SF

88.00000 10,560.00 140.00000 16,800.00 135.00000 16,200.00

Section Total with LCC: $1,193,810.00 $1,296,338.00 $1,318,719.52

Life Cycle Costs:

$1,318,719.52$1,193,810.00 $1,296,338.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,296,338.00$1,193,810.00 $1,318,719.52

$1,193,810.00

Contract Item Totals

$1,296,338.00 1,318,719.52Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 9

BRIDGE REPAIR (SHOTCRETE WITH CATHODIC PROTECTION)

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K10

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108011N01

07/31/17 COMPLETION DATE

SHENANDOAH

Min: Max:

08/03/2016Date Printed:

(NFO)BR8D-968-289,N501, STP-BR08(233);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COASTAL GUNITE
CONSTRUCTION COMPANY

(5) PROSHOT CONCRETE,
INC.

(6) DW MILLER
CONSTRUCTION, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION SITE
MOBILIZATION

16.000

EA

6,000.00000 96,000.00 4,500.00000 72,000.00 15,000.00000 240,000.00

0020 24160

CONSTRUCTION SIGNS

296.000

SF

10.00000 2,960.00 14.00000 4,144.00 25.00000 7,400.00

0030 24272

TRUCK MOUNTED ATTENUATOR

2,180.000

HR

8.00000 17,440.00 34.00000 74,120.00 18.00000 39,240.00

0040 24278

GROUP 2 CHANNELIZING
DEVICES

4,140.000

DAY

0.50000 2,070.00 4.00000 16,560.00 8.00000 33,120.00

0050 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,180.000

HR

5.00000 10,900.00 9.00000 19,620.00 22.00000 47,960.00

0060 24281

ELECTRONIC ARROW

2,180.000

HR

2.50000 5,450.00 9.00000 19,620.00 12.00000 26,160.00

0070 24282

FLAGGER SERVICE

330.000

HR

35.00000 11,550.00 50.00000 16,500.00 30.00000 9,900.00

0080 68074

SHOTCRETE, CLASS A

2,129.000

SF

115.00000 244,835.00 125.00000 266,125.00 125.00000 266,125.00

Page 4 of 9

BRIDGE REPAIR (SHOTCRETE WITH CATHODIC PROTECTION)

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K10

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108011N01

07/31/17 COMPLETION DATE

SHENANDOAH

Min: Max:

08/03/2016Date Printed:

(NFO)BR8D-968-289,N501, STP-BR08(233);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COASTAL GUNITE
CONSTRUCTION COMPANY

(5) PROSHOT CONCRETE,
INC.

(6) DW MILLER
CONSTRUCTION, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC ANODES

1,565.000

EA

45.00000 70,425.00 30.00000 46,950.00 55.00000 86,075.00

0100 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SEALANT - (TYPE
EP-3)

2,970.000

SY

36.00000 106,920.00 30.00000 89,100.00 45.00000 133,650.00

0110 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE WATERPROOFING -
(WATER BASED)

1,798.000

SY

30.00000 53,940.00 40.00000 71,920.00 37.00000 66,526.00

0120 69902

NS BR. SUBSTR. WID./REPAIR
SHOTCRETE, CLASS A (NIGHT
WORK)

80.000

SF

200.00000 16,000.00 400.00000 32,000.00 1,000.00000 80,000.00

0130 69902

NS BR. SUBSTR. WID./REPAIR
SHOTCRETE, CLASS A UNUSUAL
ACCESS

5,984.000

SF

137.00000 819,808.00 145.00000 867,680.00 150.00000 897,600.00

0140 69902

NS BR. SUBSTR. WID./REPAIR
SHOTCRETE, CLASS A UNUSUAL
ACCESS (NIGHT WORK)

120.000

SF

250.00000 30,000.00 600.00000 72,000.00 925.00000 111,000.00

Page 5 of 9

BRIDGE REPAIR (SHOTCRETE WITH CATHODIC PROTECTION)

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K10

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108011N01

07/31/17 COMPLETION DATE

SHENANDOAH

Min: Max:

08/03/2016Date Printed:

(NFO)BR8D-968-289,N501, STP-BR08(233);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COASTAL GUNITE
CONSTRUCTION COMPANY

(5) PROSHOT CONCRETE,
INC.

(6) DW MILLER
CONSTRUCTION, INC.

Section Total with LCC: $1,488,298.00 $1,668,339.00 $2,044,756.00

Life Cycle Costs:

$2,044,756.00$1,488,298.00 $1,668,339.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,668,339.00$1,488,298.00 $2,044,756.00

$1,488,298.00

Contract Item Totals

$1,668,339.00 2,044,756.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 9

BRIDGE REPAIR (SHOTCRETE WITH CATHODIC PROTECTION)

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K10

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108011N01

07/31/17 COMPLETION DATE

SHENANDOAH

Min: Max:

08/03/2016Date Printed:

(NFO)BR8D-968-289,N501, STP-BR08(233);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYMES BROTHERS, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION SITE
MOBILIZATION

16.000

EA

15,000.00000 240,000.00

0020 24160

CONSTRUCTION SIGNS

296.000

SF

30.00000 8,880.00

0030 24272

TRUCK MOUNTED ATTENUATOR

2,180.000

HR

40.00000 87,200.00

0040 24278

GROUP 2 CHANNELIZING
DEVICES

4,140.000

DAY

2.00000 8,280.00

0050 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,180.000

HR

15.00000 32,700.00

0060 24281

ELECTRONIC ARROW

2,180.000

HR

10.00000 21,800.00

0070 24282

FLAGGER SERVICE

330.000

HR

32.00000 10,560.00

0080 68074

SHOTCRETE, CLASS A

2,129.000

SF

175.00000 372,575.00

Page 7 of 9

BRIDGE REPAIR (SHOTCRETE WITH CATHODIC PROTECTION)

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K10

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108011N01

07/31/17 COMPLETION DATE

SHENANDOAH

Min: Max:

08/03/2016Date Printed:

(NFO)BR8D-968-289,N501, STP-BR08(233);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYMES BROTHERS, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC ANODES

1,565.000

EA

40.00000 62,600.00

0100 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE SEALANT - (TYPE
EP-3)

2,970.000

SY

50.00000 148,500.00

0110 68910

NS BR. SUPERSTR. WID./REPAIR
CONCRETE WATERPROOFING -
(WATER BASED)

1,798.000

SY

50.00000 89,900.00

0120 69902

NS BR. SUBSTR. WID./REPAIR
SHOTCRETE, CLASS A (NIGHT
WORK)

80.000

SF

225.00000 18,000.00

0130 69902

NS BR. SUBSTR. WID./REPAIR
SHOTCRETE, CLASS A UNUSUAL
ACCESS

5,984.000

SF

200.00000 1,196,800.00

0140 69902

NS BR. SUBSTR. WID./REPAIR
SHOTCRETE, CLASS A UNUSUAL
ACCESS (NIGHT WORK)

120.000

SF

250.00000 30,000.00

Page 8 of 9

BRIDGE REPAIR (SHOTCRETE WITH CATHODIC PROTECTION)

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K10

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108011N01

07/31/17 COMPLETION DATE

SHENANDOAH

Min: Max:

08/03/2016Date Printed:

(NFO)BR8D-968-289,N501, STP-BR08(233);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HAYMES BROTHERS, INC.

Section Total with LCC: $2,327,795.00

Life Cycle Costs:

$2,327,795.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,327,795.00

$2,327,795.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 9 of 9

BRIDGE REPAIR (SHOTCRETE WITH CATHODIC PROTECTION)

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K10

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000108011N01

07/31/17 COMPLETION DATE

SHENANDOAH

Min: Max:

08/03/2016Date Printed:

(NFO)BR8D-968-289,N501, STP-BR08(233);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L005 LANFORD BROTHERS COMPANY, INCORPORATED $1,193,810.00 100.00%

2 F237 FREYSSINET, INC. $1,296,338.00 108.59%

3 M683 M. D. MILLER CO., INC. $1,318,719.52 110.46%

4 C176 COASTAL GUNITE CONSTRUCTION COMPANY $1,488,298.00 124.67%

5 P936 PROSHOT CONCRETE, INC. $1,668,339.00 139.75%

6 M1081 DW MILLER CONSTRUCTION, INC. $2,044,756.00 171.28%

7 H018 HAYMES BROTHERS, INC. $2,327,795.00 194.99%

Vendor Ranking

Contract ID:

BRIDGE REPAIR (SHOTCRETE WITH CATHODIC PROTECTION)

STAUNTON / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

07/31/17 COMPLETION DATE

C0000108011N01

June 22, 2016 10:00 AM

(NFO)BR8D-968-289,N501, STP-BR08(233);

SHENANDOAH

K10

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANOLIS PAINTING, INC. (2) REGLAS PAINTING CO.,
INC.

(3) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION  MOBILIZATION

(1)

LS

205,000.00000 205,000.00 200,000.00000 200,000.00 100,000.00000 100,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 1011)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 1021)

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6128)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6129)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

Page 1 of 15

DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANOLIS PAINTING, INC. (2) REGLAS PAINTING CO.,
INC.

(3) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6293)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0070 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6418)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0080 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 1011 (TYPE B)

(1)

LS

85,000.00000 85,000.00 30,000.00000 30,000.00 143,000.00000 143,000.00

0090 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 1021 (TYPE B)

(1)

LS

350,000.00000 350,000.00 500,000.00000 500,000.00 1,050,000.00000 1,050,000.00

0100 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6128 (TYPE B)

(1)

LS

40,000.00000 40,000.00 25,000.00000 25,000.00 98,000.00000 98,000.00

0110 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6129 (TYPE B)

(1)

LS

40,000.00000 40,000.00 25,000.00000 25,000.00 98,000.00000 98,000.00

0120 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6293 (TYPE B)

(1)

LS

40,000.00000 40,000.00 35,000.00000 35,000.00 123,000.00000 123,000.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANOLIS PAINTING, INC. (2) REGLAS PAINTING CO.,
INC.

(3) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6418 (TYPE B)

(1)

LS

100,000.00000 100,000.00 77,500.00000 77,500.00 236,000.00000 236,000.00

0140 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 1011 (TYPE B)

(1)

LS

55,000.00000 55,000.00 30,000.00000 30,000.00 4,000.00000 4,000.00

0150 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 1021 (TYPE B)

(1)

LS

220,000.00000 220,000.00 500,000.00000 500,000.00 4,000.00000 4,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6128 (TYPE B)

(1)

LS

28,000.00000 28,000.00 25,000.00000 25,000.00 4,000.00000 4,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6129 (TYPE B)

(1)

LS

28,000.00000 28,000.00 25,000.00000 25,000.00 4,000.00000 4,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6293 (TYPE B)

(1)

LS

28,500.00000 28,500.00 35,000.00000 35,000.00 4,000.00000 4,000.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANOLIS PAINTING, INC. (2) REGLAS PAINTING CO.,
INC.

(3) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6418 (TYPE B)

(1)

LS

60,000.00000 60,000.00 77,500.00000 77,500.00 4,000.00000 4,000.00

0200 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
1011 (TYPE B)

(1)

LS

4,500.00000 4,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0210 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
1021 (TYPE B)

(1)

LS

13,000.00000 13,000.00 10,000.00000 10,000.00 28,000.00000 28,000.00

0220 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6128 (TYPE B)

(1)

LS

1,500.00000 1,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0230 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6129 (TYPE B)

(1)

LS

1,500.00000 1,500.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0240 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6293 (TYPE B)

(1)

LS

1,500.00000 1,500.00 5,000.00000 5,000.00 3,000.00000 3,000.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANOLIS PAINTING, INC. (2) REGLAS PAINTING CO.,
INC.

(3) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6418 (TYPE B)

(1)

LS

6,500.00000 6,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

Section Total with LCC: $1,338,000.00 $1,655,000.00 $1,954,000.00

Life Cycle Costs:

$1,954,000.00$1,338,000.00 $1,655,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,655,000.00$1,338,000.00 $1,954,000.00

$1,338,000.00

Contract Item Totals

$1,655,000.00 1,954,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SPARTAN CONTRACTING,
LLC

(5) KLICOS PAINTING
COMPANY, INC.

(6) VIMAS PAINTING
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION  MOBILIZATION

(1)

LS

100,000.00000 100,000.00 140,000.00000 140,000.00 100,000.00000 100,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 1011)

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 1021)

(1)

LS

50,000.00000 50,000.00 10,000.00000 10,000.00 40,000.00000 40,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6128)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6129)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6293)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SPARTAN CONTRACTING,
LLC

(5) KLICOS PAINTING
COMPANY, INC.

(6) VIMAS PAINTING
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6418)

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0080 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 1011 (TYPE B)

(1)

LS

125,000.00000 125,000.00 175,000.00000 175,000.00 140,000.00000 140,000.00

0090 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 1021 (TYPE B)

(1)

LS

900,000.00000 900,000.00 412,450.00000 412,450.00 880,000.00000 880,000.00

0100 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6128 (TYPE B)

(1)

LS

65,000.00000 65,000.00 25,000.00000 25,000.00 70,000.00000 70,000.00

0110 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6129 (TYPE B)

(1)

LS

65,000.00000 65,000.00 25,000.00000 25,000.00 70,000.00000 70,000.00

0120 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6293 (TYPE B)

(1)

LS

70,000.00000 70,000.00 25,000.00000 25,000.00 100,000.00000 100,000.00

0130 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6418 (TYPE B)

(1)

LS

200,000.00000 200,000.00 200,000.00000 200,000.00 185,000.00000 185,000.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SPARTAN CONTRACTING,
LLC

(5) KLICOS PAINTING
COMPANY, INC.

(6) VIMAS PAINTING
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 1011 (TYPE B)

(1)

LS

40,000.00000 40,000.00 200,000.00000 200,000.00 70,000.00000 70,000.00

0150 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 1021 (TYPE B)

(1)

LS

300,000.00000 300,000.00 670,000.00000 670,000.00 400,000.00000 400,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6128 (TYPE B)

(1)

LS

10,000.00000 10,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6129 (TYPE B)

(1)

LS

10,000.00000 10,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6293 (TYPE B)

(1)

LS

10,000.00000 10,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0190 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6418 (TYPE B)

(1)

LS

70,000.00000 70,000.00 250,000.00000 250,000.00 80,000.00000 80,000.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SPARTAN CONTRACTING,
LLC

(5) KLICOS PAINTING
COMPANY, INC.

(6) VIMAS PAINTING
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
1011 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,750.00000 3,750.00 2,000.00000 2,000.00

0210 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
1021 (TYPE B)

(1)

LS

10,000.00000 10,000.00 3,750.00000 3,750.00 6,000.00000 6,000.00

0220 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6128 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,750.00000 3,750.00 1,000.00000 1,000.00

0230 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6129 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,750.00000 3,750.00 1,000.00000 1,000.00

0240 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6293 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,750.00000 3,750.00 1,500.00000 1,500.00

0250 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6418 (TYPE B)

(1)

LS

2,000.00000 2,000.00 3,750.00000 3,750.00 3,000.00000 3,000.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SPARTAN CONTRACTING,
LLC

(5) KLICOS PAINTING
COMPANY, INC.

(6) VIMAS PAINTING
COMPANY, INC.

Section Total with LCC: $2,070,000.00 $2,249,950.00 $2,334,500.00

Life Cycle Costs:

$2,334,500.00$2,070,000.00 $2,249,950.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,249,950.00$2,070,000.00 $2,334,500.00

$2,070,000.00

Contract Item Totals

$2,249,950.00 2,334,500.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) NORTH STAR PAINTING
COMPANY, INC.

(8) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION  MOBILIZATION

(1)

LS

100,000.00000 100,000.00 300,000.00000 300,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 1011)

(1)

LS

20,000.00000 20,000.00 25,000.00000 25,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 1021)

(1)

LS

100,000.00000 100,000.00 130,000.00000 130,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6128)

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6129)

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6293)

(1)

LS

20,000.00000 20,000.00 15,000.00000 15,000.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) NORTH STAR PAINTING
COMPANY, INC.

(8) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC (STR.
NO. 6418)

(1)

LS

30,000.00000 30,000.00 35,000.00000 35,000.00

0080 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 1011 (TYPE B)

(1)

LS

210,000.00000 210,000.00 165,000.00000 165,000.00

0090 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 1021 (TYPE B)

(1)

LS

1,050,000.00000 1,050,000.00 1,454,000.00000 1,454,000.00

0100 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6128 (TYPE B)

(1)

LS

35,000.00000 35,000.00 99,000.00000 99,000.00

0110 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6129 (TYPE B)

(1)

LS

35,000.00000 35,000.00 99,000.00000 99,000.00

0120 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6293 (TYPE B)

(1)

LS

70,000.00000 70,000.00 110,000.00000 110,000.00

0130 68472

NS RECOAT EX. STR. RECOAT EX.
STR. NO. 6418 (TYPE B)

(1)

LS

280,000.00000 280,000.00 260,000.00000 260,000.00
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DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) NORTH STAR PAINTING
COMPANY, INC.

(8) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 1011 (TYPE B)

(1)

LS

60,000.00000 60,000.00 50,000.00000 50,000.00

0150 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 1021 (TYPE B)

(1)

LS

300,000.00000 300,000.00 300,000.00000 300,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6128 (TYPE B)

(1)

LS

10,000.00000 10,000.00 30,000.00000 30,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6129 (TYPE B)

(1)

LS

10,000.00000 10,000.00 30,000.00000 30,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6293 (TYPE B)

(1)

LS

20,000.00000 20,000.00 40,000.00000 40,000.00

0190 68474

NS ENV. PROT. & HEALTH SAFETY
ENV. PROT. & HEALTH SAFETY
STR. NO. 6418 (TYPE B)

(1)

LS

80,000.00000 80,000.00 60,000.00000 60,000.00

Page 13 of 15

DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) NORTH STAR PAINTING
COMPANY, INC.

(8) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
1011 (TYPE B)

(1)

LS

10,000.00000 10,000.00 5,000.00000 5,000.00

0210 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
1021 (TYPE B)

(1)

LS

40,000.00000 40,000.00 20,000.00000 20,000.00

0220 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6128 (TYPE B)

(1)

LS

5,000.00000 5,000.00 1,000.00000 1,000.00

0230 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6129 (TYPE B)

(1)

LS

5,000.00000 5,000.00 1,000.00000 1,000.00

0240 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6293 (TYPE B)

(1)

LS

7,000.00000 7,000.00 2,000.00000 2,000.00

0250 68490

NS DISPOSAL OF MATERIAL
DISPOSAL OF MATERIAL STR. NO.
6418 (TYPE B)

(1)

LS

15,000.00000 15,000.00 6,000.00000 6,000.00

Page 14 of 15

DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) NORTH STAR PAINTING
COMPANY, INC.

(8) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

Section Total with LCC: $2,532,000.00 $3,257,000.00

Life Cycle Costs:

$2,532,000.00 $3,257,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,257,000.00$2,532,000.00

$2,532,000.00

Contract Item Totals

$3,257,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 15 of 15

DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):K11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105344B46

12/22/17 COMPLETION DATE

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

Min: Max:

08/03/2016Date Printed:

(NFO) BR02-962-269,B646, STP-BR02(383);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M1038 MANOLIS PAINTING, INC. $1,338,000.00 100.00%

2 R081 REGLAS PAINTING CO., INC. $1,655,000.00 123.69%

3 E989 ELITE CONSTRUCTORS OFVIRGINIA,INC USED IN
VA ELITE CONTR,INC

$1,954,000.00 146.04%

4 S1256 SPARTAN CONTRACTING, LLC $2,070,000.00 154.71%

5 K129 KLICOS PAINTING COMPANY, INC. $2,249,950.00 168.16%

6 V211 VIMAS PAINTING COMPANY, INC. $2,334,500.00 174.48%

7 N093 NORTH STAR PAINTING COMPANY, INC. $2,532,000.00 189.24%

8 M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY,
INC.

$3,257,000.00 243.42%

Vendor Ranking

Contract ID:

DISTRICTWIDE PAINT CONTRACT (6 STRUCTURES)

SALEMLetting Date:

Contract Description:

District(s):

12/22/17 COMPLETION DATE

C0000105344B46

June 22, 2016 10:00 AM

(NFO) BR02-962-269,B646, STP-BR02(383);

BOTETOURT, CARROLL, CRAIG, MONTGOMERY, PATRICK, ROANOKE

K11

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) ROGERS GROUP, INC. (3) KING GENERAL
CONTRACTORS, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

20,500.00000 20,500.00 46,500.00000 46,500.00 26,950.00000 26,950.00

0020 00125

GRADING

(1)

LS

53,500.00000 53,500.00 63,269.51000 63,269.51 45,200.00000 45,200.00

0030 00700

POST INSTALLATION INSPECTION

59.000

LF

35.00000 2,065.00 12.10000 713.90 29.00000 1,711.00

0040 01180

18" PIPE

290.000

LF

30.00000 8,700.00 40.31000 11,689.90 58.95000 17,095.50

0050 01240

24" PIPE

60.000

LF

50.00000 3,000.00 45.35000 2,721.00 78.95000 4,737.00

0060 09150

EROSION CONTROL STONE
CLASS I, EC-1

66.000

TON

25.00000 1,650.00 25.20000 1,663.20 28.95000 1,910.70

0070 10103

AGGR. MATL. NO. 25 OR 26

233.000

TON

15.50000 3,611.50 18.65000 4,345.45 17.95000 4,182.35

0080 10128

AGGR. BASE MATL. TY. I NO. 21B

2,623.500

TON

11.00000 28,858.50 18.65000 48,928.28 18.99000 49,820.27

Page 1 of 6

0.53 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):K20

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105466N01

11/18/16 COMPLETION DATE

TAZEWELL

Min: Max:

08/03/2016Date Printed:

0643-092-883,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) ROGERS GROUP, INC. (3) KING GENERAL
CONTRACTORS, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16362

ASPHALT CONCRETE TY.
SM-19.0A

780.000

TON

66.90000 52,182.00 75.00000 58,500.00 71.25000 55,575.00

0100 24160

CONSTRUCTION SIGNS

176.000

SF

20.00000 3,520.00 10.10000 1,777.60 19.45000 3,423.20

0110 24260

CR. RUN AGGR. NO. 25 OR 26

1,590.000

TON

12.00000 19,080.00 0.01000 15.90 17.95000 28,540.50

0120 24278

GROUP 2 CHANNELIZING
DEVICES

3,724.000

DAY

0.50000 1,862.00 0.01000 37.24 1.10000 4,096.40

0130 24282

FLAGGER SERVICE

1,800.000

HR

10.00000 18,000.00 0.01000 18.00 13.95000 25,110.00

0140 27415

CHECK DAM(ROCK) TY. II

28.000

EA

150.00000 4,200.00 101.00000 2,828.00 285.00000 7,980.00

0150 27430

SILTATION CONTROL
EXCAVATION

716.000

CY

1.00000 716.00 0.01000 7.16 1.25000 895.00

0160 27505

TEMP. SILT FENCE

2,773.000

LF

3.00000 8,319.00 2.55000 7,071.15 3.95000 10,953.35

Page 2 of 6

0.53 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):K20

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105466N01

11/18/16 COMPLETION DATE

TAZEWELL

Min: Max:

08/03/2016Date Printed:

0643-092-883,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) ROGERS GROUP, INC. (3) KING GENERAL
CONTRACTORS, INC.

Section Total with LCC: $229,764.00 $250,086.29 $288,180.27

Life Cycle Costs:

$288,180.27$229,764.00 $250,086.29Section Totals:

( ) indicates item is bid as Lump Sum

$250,086.29$229,764.00 $288,180.27

$229,764.00

Contract Item Totals

$250,086.29 288,180.27Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 6

0.53 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):K20

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105466N01

11/18/16 COMPLETION DATE

TAZEWELL

Min: Max:

08/03/2016Date Printed:

0643-092-883,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DCI/SHIRES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

27,000.00000 27,000.00

0020 00125

GRADING

(1)

LS

61,000.00000 61,000.00

0030 00700

POST INSTALLATION INSPECTION

59.000

LF

24.00000 1,416.00

0040 01180

18" PIPE

290.000

LF

40.00000 11,600.00

0050 01240

24" PIPE

60.000

LF

45.00000 2,700.00

0060 09150

EROSION CONTROL STONE
CLASS I, EC-1

66.000

TON

40.00000 2,640.00

0070 10103

AGGR. MATL. NO. 25 OR 26

233.000

TON

25.00000 5,825.00

0080 10128

AGGR. BASE MATL. TY. I NO. 21B

2,623.500

TON

18.20000 47,747.70

0090 16362

ASPHALT CONCRETE TY.
SM-19.0A

780.000

TON

73.00000 56,940.00

Page 4 of 6

0.53 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):K20

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105466N01

11/18/16 COMPLETION DATE

TAZEWELL

Min: Max:

08/03/2016Date Printed:

0643-092-883,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DCI/SHIRES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 24160

CONSTRUCTION SIGNS

176.000

SF

17.00000 2,992.00

0110 24260

CR. RUN AGGR. NO. 25 OR 26

1,590.000

TON

15.00000 23,850.00

0120 24278

GROUP 2 CHANNELIZING
DEVICES

3,724.000

DAY

1.00000 3,724.00

0130 24282

FLAGGER SERVICE

1,800.000

HR

19.60000 35,280.00

0140 27415

CHECK DAM(ROCK) TY. II

28.000

EA

160.00000 4,480.00

0150 27430

SILTATION CONTROL
EXCAVATION

716.000

CY

8.00000 5,728.00

0160 27505

TEMP. SILT FENCE

2,773.000

LF

4.00000 11,092.00

Section Total with LCC: $304,014.70

Life Cycle Costs:

$304,014.70Section Totals:

$304,014.70Contract Item Totals

Contract Time Totals

Page 5 of 6

0.53 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):K20

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105466N01

11/18/16 COMPLETION DATE

TAZEWELL

Min: Max:

08/03/2016Date Printed:

0643-092-883,N501, NONE;



( ) indicates item is bid as Lump Sum

$304,014.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 6 of 6

0.53 MI. GRADE, DRAIN, ASPH. PAVE.

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):K20

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0000105466N01

11/18/16 COMPLETION DATE

TAZEWELL

Min: Max:

08/03/2016Date Printed:

0643-092-883,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C174 CLECO CORPORATION $229,764.00 100.00%

2 R206 ROGERS GROUP, INC. $250,086.29 108.84%

3 K987 KING GENERAL CONTRACTORS, INC. $288,180.27 125.42%

4 D549 DCI/SHIRES, INC. $304,014.70 132.32%

Vendor Ranking

Contract ID:

0.53 MI. GRADE, DRAIN, ASPH. PAVE.

BRISTOL / LEBANONLetting Date:

Contract Description:

District(s):

11/18/16 COMPLETION DATE

C0000105466N01

June 22, 2016 10:00 AM

0643-092-883,N501, NONE;

TAZEWELL

K20

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

001 Reg Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

4,110.000

TON

20.19000 82,980.90 17.30000 71,103.00

0020 16362

ASPHALT CONCRETE TY.
SM-19.0A

20,940.000

TON

49.14000 1,028,991.60 51.13000 1,070,662.20

0030 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

320.000

SY

5.11000 1,635.20 6.04000 1,932.80

0040 24265

NS MAINTENANCE OF TRAFFIC
VARIOUS LOCATIONS TAZEWELL
COUNTY

(1)

LS

50,166.03000 50,166.03 21,012.62000 21,012.62

0050 54020

TYPE A PAVEMENT LINE
MARKING 4"

43,170.000

LF

0.21000 9,065.70 0.20000 8,634.00

0060 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.26000 0.26 0.25000 0.25

Page 1 of 3

ASPHALT REHABILITATION (PLANT MIX)

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):U11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0116PM107230

12/01/16 COMPLETION DATE

TAZEWELL

Min: Max:

08/03/2016Date Printed:

9999-092-R93,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGERS GROUP, INC. (2) W-L CONSTRUCTION &
PAVING, INC.

001 Reg Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54028

TYPE A PAVEMENT LINE
MARKING 24"

300.000

LF

16.44000 4,932.00 15.85000 4,755.00

0080 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

20.54000 20.54 19.81000 19.81

0090 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,244.30000 1,244.30 1,200.00000 1,200.00

0100 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,555.38000 1,555.38 1,500.00000 1,500.00

0110 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

1,555.38000 3,110.76 1,500.00000 3,000.00

0120 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,944.22000 1,944.22 1,875.00000 1,875.00

Section Total with LCC: $1,185,646.89 $1,185,694.68

Life Cycle Costs:

$1,185,646.89 $1,185,694.68Section Totals:

$1,185,694.68$1,185,646.89Contract Item Totals

Contract Time Totals

Page 2 of 3

ASPHALT REHABILITATION (PLANT MIX)

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):U11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0116PM107230

12/01/16 COMPLETION DATE

TAZEWELL

Min: Max:

08/03/2016Date Printed:

9999-092-R93,N501, NONE;



( ) indicates item is bid as Lump Sum

$1,185,646.89 $1,185,694.68Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

ASPHALT REHABILITATION (PLANT MIX)

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):U11

Tabulation of Bids

Contract Time:

June 22, 2016

Contract Description:

C0116PM107230

12/01/16 COMPLETION DATE

TAZEWELL

Min: Max:

08/03/2016Date Printed:

9999-092-R93,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R206 ROGERS GROUP, INC. $1,185,646.89 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $1,185,694.68 100.00%

Vendor Ranking

Contract ID:

ASPHALT REHABILITATION (PLANT MIX)

BRISTOL / LEBANONLetting Date:

Contract Description:

District(s):

12/01/16 COMPLETION DATE

C0116PM107230

June 22, 2016 10:00 AM

9999-092-R93,N501, NONE;

TAZEWELL

U11

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 08/03/2016
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