BID TABULATIONS

AUGUST 24, 2016 BID LETTING

Attached are tabulations of bids for all projects, which have been awarded by the
Virginia Department of Transportation for the above letting.
The following project has been rejected:

Order Number(s): K30 (108609)

LEGEND FOR SYMBOLS INDICATED ON TABULATIONS SHEETS:

Includes Quantity Items
foiad Major Items
Price Adjustments ltems
Special Items

+ R

Page 1



Tabulation of Bids

Date Printed: 09/22/2016
Page 1 of 86

Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0010 00100
MOBILIZATION

0020 00101
CONSTRUCTION SURVEYING
(CONSTRUCTION)

0030 00110

CLEARING AND GRUBBING
0040 00120

REGULAR EXCAVATION
0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT
0080 00525

CONCRETE CLASS A3 MISC.
0090 00529

FLOWABLE BACKFILL

Quantity and Units
REGULAR BID ITEMS

)
LS
@)
LS

@)
LS

77,009.000

CY
145.000
CY

85.000
CY
217.000
CY

(1) VECELLIO & GROGAN,

(2) ORDERS CONSTRUCTION

(3) WAGMAN HEAVY CIVIL,

INC. COMPANY, INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

2,400,000.00000 2,400,000.00| 2,500,000.00000 2,500,000.00| 2,550,000.00000 2,550,000.00
160,000.00000 160,000.00 160,000.00000 160,000.00 150,000.00000 150,000.00
251,320.19000 251,320.19 280,000.00000 280,000.00 490,000.00000 490,000.00
15.00000 1,155,135.00 25.00000 1,925,225.00 43.25000 3,330,639.25
12.00000 1,740.00 14.00000 2,030.00 28.00000 4,060.00
2,000.00000 170,000.00 1,100.00000 93,500.00 1,450.00000 123,250.00
200.00000 43,400.00 240.00000 52,080.00 250.00000 54,250.00
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e DS INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0100 00540 1,859.000 1.00000 1,859.00 1.40000 2,602.60 1.00000 1,859.00
REINF. STEEL LB
0110 00560 100.000 20.00000 2,000.00 6.30000 630.00 2.00000 200.00
STRUCTURAL STEEL JB-1 LB
0120 00588 9,244.000 6.00000 55,464.00 30.00000 277,320.00 11.00000 101,684.00
UNDERDRAIN UD-4 LF
0130 00591 60.000 15.00000 900.00 24.00000 1,440.00 32.50000 1,950.00
COMB. UNDERDRAIN CD-2 LF
0140 00595 919.000 10.00000 9,190.00 33.00000 30,327.00 20.00000 18,380.00
OUTLET PIPE LF
0150 00596 19.000 600.00000 11,400.00 1,700.00000 32,300.00 635.00000 12,065.00
ENDWALL EW-12 EA
0160 00700 1,035.000 7.00000 7,245.00 10.00000 10,350.00 8.00000 8,280.00
POST INSTALLATION INSPECTION LF
0170 01156 452.000 47.00000 21,244.00 52.00000 23,504.00 70.00000 31,640.00
STORM SEWER PIPE 15" LF
0180 01180 87.000 44.00000 3,828.00 52.00000 4,524.00 80.00000 6,960.00
18" PIPE LF
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e DS INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

0200 01186 250.000 55.00000 13,750.00 87.00000 21,750.00 74.00000 18,500.00
STORM SEWER PIPE 18" LF
0210 01240 250.000 65.00000 16,250.00 120.00000 30,000.00 95.00000 23,750.00
24" PIPE LF
0220 01246 114.000 80.00000 9,120.00 130.00000 14,820.00 120.00000 13,680.00
STORM SEWER PIPE 24" LF
0230 01306 132.000 95.00000 12,540.00 110.00000 14,520.00 120.00000 15,840.00
STORM SEWER PIPE 30" LF
0240 01362 210.000 140.00000 29,400.00 110.00000 23,100.00 145.00000 30,450.00
36" CONC. PIPE LF
0260 01420 75.000 120.00000 9,000.00 160.00000 12,000.00 395.00000 29,625.00
42" PIPE LF
0280 01486 25.000 200.00000 5,000.00 230.00000 5,750.00 308.00000 7,700.00
STORM SEWER PIPE 48" LF
0300 02089 211.000 2,200.00000 464,200.00 2,300.00000 485,300.00 3,885.12000 819,760.32
NS STORM SEWER PIPE LF
MECHANIZED TUNNELED 42" PIPE
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e ResaaifEn INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0310 02089 356.000 1,900.00000 676,400.00 1,900.00000 676,400.00 3,150.00000 1,121,400.00
NS STORM SEWER PIPE LF
MECHANIZED TUNNELED 48" PIPE
0340 02092 2.000 1,400.00000 2,800.00 3,900.00000 7,800.00 7,150.00000 14,300.00
NS SPEC. DES. VERIFICATION EA
TEST NAILS
0360 06751 2.000 6,600.00000 13,200.00 6,600.00000 13,200.00 6,655.00000 13,310.00
DROP INLET DI-2B,L=12" EA
0370 06815 1.000 2,400.00000 2,400.00 3,800.00000 3,800.00 3,265.00000 3,265.00
DROP INLET DI-3A EA
0380 06818 1.000 2,800.00000 2,800.00 4,100.00000 4,100.00 3,375.00000 3,375.00
DROP INLET DI-3B,L=6' EA
0390 07506 4.000 3,400.00000 13,600.00 7,400.00000 29,600.00 3,980.00000 15,920.00
DROP INLET DI-5 EA
0400 07508 3.000 2,900.00000 8,700.00 4,600.00000 13,800.00 4,165.00000 12,495.00
DROP INLET DI-7 EA
0410 08962 1.000 3,100.00000 3,100.00 3,200.00000 3,200.00 3,505.00000 3,505.00
DROP INLET DI-13 TY.1 EA
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e DS INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0430 09056 27.000 500.00000 13,500.00 580.00000 15,660.00 460.00000 12,420.00
MANHOLE MH-1 OR 2 LF
0440 09057 4.000 315.00000 1,260.00 1,100.00000 4,400.00 475.00000 1,900.00
FRAME & COVER MH-1 EA
0450 09125 3.000 1,300.00000 3,900.00 3,700.00000 11,100.00 955.00000 2,865.00
ENERGY DISSIPATOR EG-1 EA
0470 09150 190.000 70.00000 13,300.00 58.00000 11,020.00 75.00000 14,250.00
EROSION CONTROL STONE TON
CLASS |, EC-1
0475 09152 5.000 70.00000 350.00 72.00000 360.00 267.00000 1,335.00
EROSION CONTROL STONE TON
CLASS II, EC-1
0480 09185 1,224.000 100.00000 122,400.00 120.00000 146,880.00 70.00000 85,680.00
PAVED DITCH PG-2A SY
0490 09215 2,041.000 110.00000 224,510.00 110.00000 224,510.00 95.00000 193,895.00
PAVED DITCH PG-5 SY
0500 09225 269.000 135.00000 36,315.00 220.00000 59,180.00 105.00000 28,245.00
PAVED FLUME PG-4 SY
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e ResaaifEn INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0520 10103 296.000 26.00000 7,696.00 42.00000 12,432.00 32.00000 9,472.00
AGGR. MATL. NO. 25 OR 26 TON
0530 10128 23,289.000 28.00000 652,092.00 34.00000 791,826.00 23.60000 549,620.40
AGGR. BASE MATL. TY. I NO. 21B TON
0550 10416 1,810.000 4.00000 7,240.00 4.70000 8,507.00 4.50000 8,145.00
LIQUID ASPHALT GAL
0560 10480 62.000 73.00000 4,526.00 76.00000 4,712.00 82.00000 5,084.00
COVER MATL. AGGR. NO. 8 TON
0570 10598 3,609.000 155.00000 559,395.00 160.00000 577,440.00 139.84000 504,682.56
NS ASPHALT CONCRETE STONE TON
MATRIX ASPHALT TYPE SMA -
12.5E (PG B4E - 22)
0580 10611 5,658.000 93.00000 526,194.00 110.00000 622,380.00 91.60000 518,272.80
ASPHALT CONCRETE TY. IM-19.0D TON
0590 10628 9,928.000 6.25000 62,050.00 5.20000 51,625.60 9.00000 89,352.00
F;"EXIBLE PAVEMENT PLANING 0" SY
0600 10631 5,760.000 12.50000 72,000.00 12.00000 69,120.00 12.50000 72,000.00
NS FLEXIBLE PAVEMENT SY
PLANING GREATER THAN 4"
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e ResaaifEn INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0610 10636 1,708.000 110.00000 187,880.00 110.00000 187,880.00 98.77000 168,699.16
ASPHALT CONCRETE TY. SM-9.5D TON
0620 10643 17,079.000 99.00000 1,690,821.00 100.00000 1,707,900.00 88.43000 1,510,295.97
ASPHALT CONCRETE TY. TON
BM-25.0D
0630 10700 12,428.000 2.25000 27,963.00 1.20000 14,913.60 1.00000 12,428.00
RUMBLE STRIP, ASPHALT LF
0640 10701 2,071.000 3.25000 6,730.75 1.00000 2,071.00 4.00000 8,284.00
LIQUID ASPHALT COATING SY
(RUMBLE STRIP)
0650 11040 35.000 135.00000 4,725.00 240.00000 8,400.00 125.00000 4,375.00
CONCRETE ENTRANCE PAVE. 7" SY
0660 11070 14,317.000 2.50000 35,792.50 2.00000 28,634.00 7.00000 100,219.00
NS SAW-CUT ASPH CONC FULL LF
DEPTH
0670 12030 43.000 38.00000 1,634.00 71.00000 3,053.00 40.00000 1,720.00
STD. CURB CG-3 LF
0680 12322 477.000 19.00000 9,063.00 19.00000 9,063.00 20.00000 9,540.00
ASPHALT CONCRETE CURB TY. LF
MC-3B
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e ResaaifEn INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0690 12505 31.000 235.00000 7,285.00 240.00000 7,440.00 250.00000 7,750.00
ASPHALT CONCRETE, CURB TON
BACKUP MATERIAL
0700 13310 37.500 113.00000 4,237.50 120.00000 4,500.00 135.00000 5,062.50
GUARDRAIL TERMINAL GR-6 LF
(NCHRP 350)
0710 13315 10.000 847.00000 8,470.00 870.00000 8,700.00 1,080.00000 10,800.00
GUARDRAIL TERMINAL GR-11 EA
0720 13320 9,525.000 17.00000 161,925.00 17.00000 161,925.00 19.00000 180,975.00
GUARDRAIL GR-2 LF
0730 13323 1,162.500 27.00000 31,387.50 28.00000 32,550.00 30.00000 34,875.00
GUARDRAIL GR-2A LF
0740 13345 12.000 2,730.00000 32,760.00 2,800.00000 33,600.00 2,700.00000 32,400.00
ALTERNATE BREAKAWAY CABLE EA
TERMINAL (GR-9)
0750 13349 3.000 833.00000 2,499.00 1,200.00000 3,600.00 1,080.00000 3,240.00
GUARDRAIL TERMINAL SITE EA
PREPARATION
0760 13389 2.000 4,975.00000 9,950.00 5,100.00000 10,200.00 5,400.00000 10,800.00
FIXED OBJECT ATTACH. EA
GR-FOA-4 TY. I
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:

MONTGOMERY, PULASKI

District(s): SALEM / CHRISTIANSBURG

Project(s):

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 REGULAR BID ITEMS
0770 13392 13.000
FIXED OBJECT ATTACH. EA
GR-FOA-2TY. I
0780 13393 5.000
FIXED OBJECT ATTACH. EA
GR-FOA-2TY. Il
0790 13402 3.000
NS GUARDRAIL GR-9 MEDIAN EA
TERMINAL
0800 13421 2,700.000
MEDIAN BARRIER MB-3 LF
0810 13495 1,077.000
TRAF. BARR. SER. CONC. SINGLE LF
FACE PAR.MB-10A
0820 13496 11,195.000
TRAF. BARR. SER. CONC. DOUBLE LF
FACE PAR.MB-11A
0830 13530 424.000

RETAINING WALL RW-3 CY

(1) VECELLIO & GROGAN,

(2) ORDERS CONSTRUCTION

(3) WAGMAN HEAVY CIVIL,

Quantity and Units

INC. COMPANY, INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

2,487.00000 32,331.00 2,600.00000 33,800.00 2,268.00000 29,484.00
500.00000 2,500.00 520.00000 2,600.00 1,135.00000 5,675.00
6,450.00000 19,350.00 6,600.00000 19,800.00 6,480.00000 19,440.00
28.00000 75,600.00 27.00000 72,900.00 30.00000 81,000.00
75.00000 80,775.00 87.00000 93,699.00 20.00000 21,540.00
63.00000 705,285.00 46.00000 514,970.00 20.00000 223,900.00
500.00000 212,000.00 575.00000 243,800.00 650.00000 275,600.00
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e ResaaifEn INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0840 13544 Q) 223,000.00000 223,000.00| 430,000.00000 430,000.00f 225,000.00000 225,000.00
NS WALL TEMPORARY RETAINING LS
STRUCTURE
0850 13561 51.000 98.00000 4,998.00 180.00000 9,180.00 82.00000 4,182.00
POROUS BACKFILL CcY
0860 13565 584.000 19.00000 11,096.00 50.00000 29,200.00 200.00000 116,800.00
RETAINING WALL EXCAVATION CY
0870 13570 3,868.000 93.00000 359,724.00 93.00000 359,724.00 106.36000 411,400.48
NS RETAINING WALL MSE S.F.
0880 13570 1,708.000 260.00000 444,080.00 110.00000 187,880.00 150.00000 256,200.00
NS RETAINING WALL SOIL NAIL S.F.
0890 13601 1.000 5,600.00000 5,600.00 5,400.00000 5,400.00 11,880.00000 11,880.00
BULL NOSE BARRIER EA
0900 13611 12.000 7,320.00000 87,840.00 11,000.00000 132,000.00 7,020.00000 84,240.00
IMPACT ATTENUATOR SERVICE EA
TYPE |
0910 13815 5,147.000 55.00000 283,085.00 12.00000 61,764.00 10.00000 51,470.00
NS RETAINING STRUCTURE SF
REINFORCED SOIL SLOPE
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e DS INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0930 21110 794.000 150.00000 119,100.00 190.00000 150,860.00 110.00000 87,340.00
MEDIAN STRIP MS-1A SY
0940 21215 180.000 44.00000 7,920.00 120.00000 21,600.00 75.00000 13,500.00
MEDIAN STRIP MS-2 LF
0950 22501 4,238.000 17.00000 72,046.00 17.00000 72,046.00 9.00000 38,142.00
FENCE FE-W1 LF
0960 22541 9.000 56.00000 504.00 58.00000 522.00 270.00000 2,430.00
LINE BRACE UNIT FE-W1,FE-W2 EA
0970 22581 21.000 56.00000 1,176.00 58.00000 1,218.00 325.00000 6,825.00
CORNER BRACE UNIT FE-W1, EA
FE-W2
0990 22909 1.000 1,120.00000 1,120.00 1,400.00000 1,400.00 567.00000 567.00
GATE FE-G L=14' EA
1010 23600 1,075.000 2.00000 2,150.00 12.00000 12,900.00 5.00000 5,375.00
NS FENCE TEMP. SAFETY FENCE LF
1020 24100 2,000.000 33.00000 66,000.00 99.00000 198,000.00 25.00000 50,000.00
ALLAYING DUST HR
1030 24152 12.000 639.00000 7,668.00 560.00000 6,720.00 450.00000 5,400.00
TYPE 1l BARRICADE 8' EA
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e ResaaifEn INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
1040 24160 1,200.000 29.00000 34,800.00 44.00000 52,800.00 35.00000 42,000.00
CONSTRUCTION SIGNS SF
1050 24265 (2) 55,590.00000 55,590.00 17,000.00000 17,000.00 15,000.00000 15,000.00
NS MAINTENANCE OF TRAFFIC LS
RIVER & BOAT RAMP CAUTION
AND CLOSURE SIGNS
1060 24272 108,400.000 2.75000 298,100.00 2.70000 292,680.00 1.00000 108,400.00
TRUCK MOUNTED ATTENUATOR HR
1070 24278 319,130.000 0.75000 239,347.50 0.52000 165,947.60 0.01000 3,191.30
GROUP 2 CHANNELIZING DAY
DEVICES
1080 24279 134,800.000 1.00000 134,800.00 0.75000 101,100.00 0.50000 67,400.00
PORTABLE CHANGEABLE HR
MESSAGE SIGN
1090 24281 15,000.000 1.60000 24,000.00 2.30000 34,500.00 0.50000 7,500.00
ELECTRONIC ARROW HR
1100 24282 2,300.000 32.00000 73,600.00 35.00000 80,500.00 25.00000 57,500.00
FLAGGER SERVICE HR
1110 24285 2,501.000 20.00000 50,020.00 19.00000 47,519.00 75.00000 187,575.00
TEMPORARY ASPHALT MEDIAN LF
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e ResaaifEn INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

1120 24286 30.000 112.00000 3,360.00 80.00000 2,400.00 125.00000 3,750.00
FLEXIBLE POST DELINEATOR EA
1130 24297 8,176.000 27.00000 220,752.00 38.00000 310,688.00 15.00000 122,640.00
TRAF. BARRIER SERVICE CONC. LF
DOUBLE FACE
1140 24360 800.000 111.00000 88,800.00 130.00000 104,000.00 135.00000 108,000.00
NS SAFETY TOW WRECKER HR
SERVICE
1150 24410 28,282.000 3.00000 84,846.00 4.80000 135,753.60 13.00000 367,666.00
DEMOLITION OF PAVEMENT SY
1160 24600 10,751.000 2.25000 24,189.75 6.90000 74,181.90 2.00000 21,502.00
REMOVE EXISTING GUARDRAIL LF
1170 24602 4,001.000 5.50000 22,005.50 3.10000 12,403.10 6.00000 24,006.00
NS REMOVE EXIST. FENCE - LF
1180 24712 12.500 11.75000 146.88 23.00000 287.50 108.00000 1,350.00
NS RESET EXIST. GUARDRAIL LF
1190 24825 1.000 1,790.00000 1,790.00 1,700.00000 1,700.00 1,620.00000 1,620.00
NS MODIFY EXIST. ELECTRICAL EA
SERVICE
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e DS INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

1200 24825 1.000 595.00000 595.00 580.00000 580.00 540.00000 540.00
NS MODIFY EXIST. JUNCTION BOX EA
1210 24825 1.000 50,800.00000 50,800.00 50,000.00000 50,000.00 45,990.00000 45,990.00
NS MODIFY EXIST. RELOCATE ITS EA
EQUIPMENT
1220 24825 1.000 2,985.00000 2,985.00 2,900.00000 2,900.00 2,700.00000 2,700.00
NS MODIFY EXIST. SPLICE EA
ENCLOSURE
1230 25505 50.000 2,960.00000 148,000.00 1,500.00000 75,000.00 2,600.00000 130,000.00
FIELD OFFICE TY.I MO
1240 25561 6.000 666.00000 3,996.00 1,400.00000 8,400.00 3,500.00000 21,000.00
FORMAL PARTNERING DAY
1250 25565 (2) 44,475.00000 44,475.00 5,800.00000 5,800.00 10,000.00000 10,000.00
PROGRESS SCHEDULE BASELINE LS
1260 25567 51.000 945.00000 48,195.00 470.00000 23,970.00 1,000.00000 51,000.00
PROGRESS SCHEDULE UPDATES EA
1270 25574 9.000 1,495.00000 13,455.00 2,200.00000 19,800.00 4,000.00000 36,000.00
NS CONTRACT NBIS BRIDGE DAY
INSPECTION ACCESS (STR. NO.
2901)
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e DS INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

1280 25575 8.000 4,800.00000 38,400.00 1,400.00000 11,200.00 4,400.00000 35,200.00
NS CONTRACT OBSTRUCTION HR
REMOVAL (B603)
1290 26117 20.000 90.00000 1,800.00 67.00000 1,340.00 225.00000 4,500.00
DRY RIPRAP CL. Al TON
1300 27023 1,293.000 95.00000 122,835.00 88.00000 113,784.00 53.00000 68,529.00
TOPSOIL CLASS B CY
1310 27102 2,883.000 18.75000 54,056.25 17.00000 49,011.00 26.50000 76,399.50
REGULAR SEED LB
1320 27103 1,542.000 7.40000 11,410.80 10.00000 15,420.00 4.50000 6,939.00
OVERSEEDING LB
1330 27104 176.000 37.00000 6,512.00 20.00000 3,520.00 39.50000 6,952.00
LEGUME SEED LB
1340 27105 110.000 32.00000 3,520.00 17.00000 1,870.00 39.50000 4,345.00
LEGUME OVERSEEDING LB
1350 27215 4.000 1,930.00000 7,720.00 2,200.00000 8,800.00 1,990.00000 7,960.00
FERTILIZER(15-30-15) TON
1360 27250 48.000 190.00000 9,120.00 150.00000 7,200.00 238.00000 11,424.00
LIME TON
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e DS INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

1370 27275 804.000 6.50000 5,226.00 6.90000 5,547.60 15.00000 12,060.00
NS EROSION CONTROL TEMP. LF
SILT FENCE TYPE B
1380 27284 45,797.000 0.35000 16,028.95 0.47000 21,524.59 0.50000 22,898.50
EROSION CONTROL MULCH SY
1390 27321 2,980.000 2.25000 6,705.00 2.40000 7,152.00 2.50000 7,450.00
PROTECTIVE COVERING EC-2 SY
1400 27326 1,377.000 4.60000 6,334.20 6.40000 8,812.80 6.00000 8,262.00
SOIL STABILIZATION MAT EC-3 SY
TYPEB
1405 27345 2,427.000 1.05000 2,548.35 6.60000 16,018.20 2.50000 6,067.50
TEMPORARY DIVERSION DIKE LF
1410 27410 21.000 710.00000 14,910.00 140.00000 2,940.00 295.00000 6,195.00
CHECK DAM, ROCK TY. | EA
1420 27415 411.000 115.00000 47,265.00 140.00000 57,540.00 225.00000 92,475.00
CHECK DAM(ROCK) TY. Il EA
1430 27422 6.000 310.00000 1,860.00 2,600.00000 15,600.00 800.00000 4,800.00
DEWATERING BASIN EA
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e DS INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
1440 27430 2,564.000 10.00000 25,640.00 11.00000 28,204.00 6.02000 15,435.28
SILTATION CONTROL CY
EXCAVATION
1450 27451 16.000 177.00000 2,832.00 420.00000 6,720.00 300.00000 4,800.00
INLET PROTECTION TYPE A EA
1460 27461 7.000 185.00000 1,295.00 440.00000 3,080.00 310.00000 2,170.00
INLET PROTECTION TYPE B EA
1465 27500 23.000 3.00000 69.00 11.00000 253.00 3.00000 69.00
GEOTEXTILE FABRIC SY
1470 27505 9,999.000 5.50000 54,994.50 3.60000 35,996.40 4.60000 45,995.40
TEMP. SILT FENCE LF
1480 27510 7.000 1,935.00000 13,545.00 5,100.00000 35,700.00 5,500.00000 38,500.00
COFFERDAMS EA
1490 27526 1,357.000 22.00000 29,854.00 32.00000 43,424.00 35.00000 47,495.00
TURBIDITY CURTAIN, LF
IMPERVIOUS
1530 27580 207.000 13.75000 2,846.25 17.00000 3,519.00 25.00000 5,175.00
TEMP. SEDIMENT BASIN CY
EXCAVATION
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e DS INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
1550 38953 Q) 86,650.00000 86,650.00 27,000.00000 27,000.00 1,300.00000 1,300.00
NS LANDSCAPE NON-TIDAL LS
WETLAND TEMPORARY IMPACT
RESTORATION
1560 45512 620.000 36.00000 22,320.00 35.00000 21,700.00 32.50000 20,150.00
CONCRETE ENCASEMENT LF
1570 49012 2.000 8,350.00000 16,700.00 8,100.00000 16,200.00 7,560.00000 15,120.00
NS UTILITIES JUNCTION BOX EA
1580 50108 1,357.000 47.00000 63,779.00 49.00000 66,493.00 49.00000 66,493.00
SIGN PANEL SF
1590 50406 32.000 190.00000 6,080.00 200.00000 82.50000 2,640.00
SIGN POST STEEL 6" LF
1600 50412 36.000 200.00000 7,200.00 210.00000 90.00000 3,240.00
SIGN POST STEEL 12" LF
1610 50416 300.000 205.00000 61,500.00 210.00000 63,000.00 146.00000 43,800.00
SIGN POST STEEL 16" LF
1620 50430 413.000 33.00000 13,629.00 35.00000 14,455.00 32.00000 13,216.00
SIGN POST STP-1 2" LF
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e ResaaifEn INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

1630 50434 224.000 35.00000 7,840.00 37.00000 8,288.00 38.00000 8,512.00
SIGN POST STP-1 2 1/2" LF
1640 50490 73.000 968.00000 70,664.00 1,000.00000 73,000.00 800.00000 58,400.00
CONCRETE FOUNDATION STP-1 EA
1650 50512 2.000 1,400.00000 2,800.00 1,500.00000 3,000.00 1,820.00000 3,640.00
CONC. FOUND., SSP-VI A 2'9" DIA. EA
X 5'DEPTH
1660 50528 2.000 1,990.00000 3,980.00 2,100.00000 4,200.00 3,991.00000 7,982.00
CONC. FOUND., SSP-VI A 3'0" DIA. EA
X 7' DEPTH
1670 50556 12.000 2,350.00000 28,200.00 2,500.00000 30,000.00 8,110.00000 97,320.00
CONC. FOUND., SSP-VI A 4' DIA. X EA
9' DEPTH
1680 50600 36.000 760.00000 27,360.00 800.00000 28,800.00 1,470.00000 52,920.00
REMOVE TY.I SIGNS EA
1690 50604 4.000 1,380.00000 5,520.00 1,400.00000 5,600.00 2,690.00000 10,760.00
REMOVE TY. IV SIGNS EA
1700 50759 7.000 760.00000 5,320.00 800.00000 5,600.00 3,237.00000 22,659.00
gELOC. EXIST. SIGN PANEL TY. EA

P-1
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:

MONTGOMERY, PULASKI

District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 REGULAR BID ITEMS
1710 51160 2.000
ELEC.SERV.GROUNDING EA
ELECTRODE (10))

1720 51614 8,152.000
NS CONDUCTOR CABLE FIBER LF
OPTIC CABLE 12 STRAND SINGLE

MODE

1730 51951 106.000
INSTALL SIGN EA
1740 54075 12,403.000
TYPE B CLASS VI PAVE. LINE LF
MARKING 4"

1750 54076 11,748.000
TYPE B CLASS VI PAVE. LINE LF
MARKING 6"

1760 54077 1,090.000
TYPE B CLASS VI PAVE. LINE LF
MARKING 8"

1770 54100 2,895.000
NS PAVEMENT MARKING TY. B LF

CL. VI CONTRAST LINE MARKING
6"

(1) VECELLIO & GROGAN,

(2) ORDERS CONSTRUCTION

(3) WAGMAN HEAVY CIVIL,

Quantity and Units

INC. COMPANY, INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

179.00000 358.00 170.00000 340.00 162.00000 324.00
3.50000 28,532.00 3.50000 28,532.00 4.00000 32,608.00
1,170.00000 124,020.00 1,200.00000 127,200.00 334.00000 35,404.00
2.80000 34,728.40 3.40000 42,170.20 3.00000 37,209.00
4.30000 50,516.40 4.40000 51,691.20 4.00000 46,992.00
5.50000 5,995.00 5.90000 6,431.00 6.00000 6,540.00
6.50000 18,817.50 6.80000 19,686.00 6.50000 18,817.50
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Contract ID: C000056899B03

Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:

MONTGOMERY, PULASKI

District(s): SALEM / CHRISTIANSBURG

Project(s):

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1780 54100

NS PAVEMENT MARKING TY. D
(CL. 1l - 6"

1790 54100

NS PAVEMENT MARKING TY. D
(CL. Iy - 8"

1800 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1810 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1820 54424

CONSTR. P.M. TY. D ELONG.

ARROW
1830 54425

CONSTR. P.M. TY. D ELONG.
ARROW DBL.

1840 54510

CONSTR.PAVE.MARK. (TY.D,CL.
14"

Quantity and Units
REGULAR BID ITEMS

31,182.000
LF

4,180.000
LF

28,150.000
LF

144.000
EA

6.000
EA

2.000
EA

22,700.000
LF

(1) VECELLIO & GROGAN,

(2) ORDERS CONSTRUCTION

(3) WAGMAN HEAVY CIVIL,

INC. COMPANY, INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

3.15000 98,223.30 3.20000 99,782.40 3.00000 93,546.00
4.30000 17,974.00 4.40000 18,392.00 4.50000 18,810.00
2.90000 81,635.00 1.50000 42,225.00 1.50000 42,225.00
44.00000 6,336.00 45.00000 6,480.00 42.00000 6,048.00
224.00000 1,344.00 230.00000 1,380.00 211.00000 1,266.00
489.00000 978.00 490.00000 980.00 918.00000 1,836.00
3.50000 79,450.00 1.80000 40,860.00 2.00000 45,400.00
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e DS INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
1850 54514 1,200.000 3.60000 4,320.00 3.70000 4,440.00 3.50000 4,200.00
CONSTR.PAVE.MARK. (TY.D,CL. LF
8"
1860 55040 16,041.000 1.50000 24,061.50 1.50000 24,061.50 1.50000 24,061.50
4 CONDUCTOR CABLE LF
1870 55060 1,254.000 1.20000 1,504.80 1.20000 1,504.80 1.50000 1,881.00
6 CONDUCTOR CABLE LF
1880 55586 6.000 596.00000 3,576.00 580.00000 3,480.00 550.00000 3,300.00
JUNCTION BOX JB-S1 EA
1890 55587 5.000 895.00000 4,475.00 870.00000 4,350.00 810.00000 4,050.00
JUNCTION BOX JB-S2 EA
1900 55588 1.000 1,190.00000 1,190.00 1,200.00000 1,200.00 1,080.00000 1,080.00
JUNCTION BOX JB-S3 EA
1910 56038 220.000 2.40000 528.00 2.30000 506.00 1.25000 275.00
4" CONDUIT LF
1920 56042 4,380.000 1.40000 6,132.00 1.50000 6,570.00 1.50000 6,570.00
NS CONDUIT 1 1/2" HDPE ITS LF
CONDUIT
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e ResaaifEn INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

1930 56042 2,910.000 1.40000 4,074.00 1.50000 4,365.00 1.50000 4,365.00
NS CONDUIT 2" ELECTRICAL LF
CONDUIT
1940 56052 460.000 36.00000 16,560.00 35.00000 16,100.00 33.00000 15,180.00
BORED CONDUIT 4" LF
1950 56053 1,260.000 1.50000 1,890.00 1.50000 1,890.00 1.50000 1,890.00
2" PVC CONDUIT LF
1960 56055 5,700.000 2.40000 13,680.00 2.30000 13,110.00 2.50000 14,250.00
4" PVYC CONDUIT LF
1970 56200 110.000 5.90000 649.00 5.80000 638.00 5.50000 605.00
TRENCH EXCAVATION ECI-1 LF
1980 59050 2.000 5,370.00000 10,740.00 5,200.00000 10,400.00 4,860.00000 9,720.00
NS COMMUNICATION EQUIP. EA
CAMERA POLE (WOOD, 40"
1990 59050 2.000 17,900.00000 35,800.00 23,000.00000 46,000.00 16,200.00000 32,400.00
NS COMMUNICATION EQUIP. EA
CCTV CAMERA (NON-DOME TYPE)
2000 59050 4.000 5,900.00000 23,600.00 5,800.00000 23,200.00 5,400.00000 21,600.00
NS COMMUNICATION EQUIP. EA
DISTRIBUTION SFP MODULE
(1GBPS MEDIUM HAUL)
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81
(1) VECELLIO & GROGAN,

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001

2010 59050

NS COMMUNICATION EQUIP.
FURNISH

PORTABLE CCTV WITH CELLULAR

COMMUNICATION
2020 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET

2030 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
INTERMEDIATE)

2040 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
LARGE)

2050 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
STANDARD)

2060 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH (1GBPS)

Quantity and Units
REGULAR BID ITEMS

1.000
EA

2.000
EA

2.000

EA

2.000
EA

3.000
EA

2.000
EA

(2) ORDERS CONSTRUCTION

(3) WAGMAN HEAVY CIVIL,

INC. COMPANY, INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
54,000.00000 54,000.00 64,000.00000 64,000.00 48,600.00000 48,600.00
23,875.00000 47,750.00 29,000.00000 58,000.00 21,600.00000 43,200.00
1,900.00000 3,800.00 1,900.00000 3,800.00 1,730.00000 3,460.00
2,140.00000 4,280.00 2,100.00000 4,200.00 1,950.00000 3,900.00
2,140.00000 6,420.00 2,100.00000 6,300.00 1,950.00000 5,850.00
5,900.00000 11,800.00 5,800.00000 11,600.00 5,400.00000 10,800.00
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81
(2) ORDERS CONSTRUCTION

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

2070 59050

NS COMMUNICATION EQUIP.
PRE-TERMINATED FIBER PATCH
PANEL

2080 59050

NS COMMUNICATION EQUIP.
UNDERGROUND SPLICE
ENCLOSURE

2090 59050

NS COMMUNICATION EQUIP. VDS
DETECTOR

2100 59081

NS COMMUNICATION EQUIP.
OPERATE PORTABLE CCTV WITH
CELLULARCOMMUNICATION

2110 60125

NS BRIDGE CONSTRUCTION

ACCESS
2120 60125

NS BRIDGE PIER PROTECTION
SYSTEM

Quantity and Units
REGULAR BID ITEMS

2.000
EA

2.000
EA

2.000

EA

47.000
MO

1)

LS

)
LS

(1) VECELLIO & GROGAN,

(3) WAGMAN HEAVY CIVIL,

INC. COMPANY, INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

2,900.00000 5,800.00 2,900.00000 5,800.00 270.00000 540.00
1,790.00000 3,580.00 1,700.00000 3,400.00 1,620.00000 3,240.00
15,000.00000 30,000.00 15,000.00000 30,000.00 13,500.00000 27,000.00
950.00000 44,650.00 1,200.00000 56,400.00 865.00000 40,655.00
4,200,000.00000 4,200,000.00( 3,180,000.00000 3,180,000.00( 2,950,000.00000 2,950,000.00
78,200.00000 78,200.00 41,000.00000 41,000.00 131,615.00000 131,615.00
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Contract ID: C000056899B03

Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81
(2) ORDERS CONSTRUCTION

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

2130 60420

NS CONCRETE LOW CRACKING
BRIDGE CONCRETE

2140 60420

NS CONCRETE LOW CRACKING
BRIDGE LIGHTWEIGHT
CONCRETE

2150 60450

CONC. CLASS A4 BRIDGE APPR.

SLAB
2160 60452

REINF. STEEL BRIDGE APPR.
SLAB
2170 60490

BRIDGE DECK GROOVING

2180 61711

CORROSION RESISTANT REINF.
STEEL CL. |

2190 61713

CORROSION RESISTANT REINF.
STEEL CL. Il

Quantity and Units
REGULAR BID ITEMS

396.500
CY

3,080.800
CYy

245.600
CY

39,570.000
LB

12,278.000
SY
7,050.000
LB

840,030.000
LB

(1) VECELLIO & GROGAN,

(3) WAGMAN HEAVY CIVIL,

INC. COMPANY, INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

1,500.00000 594,750.00 1,200.00000 475,800.00 1,300.00000 515,450.00
900.00000 2,772,720.00 770.00000 2,372,216.00 850.00000 2,618,680.00
525.00000 128,940.00 500.00000 122,800.00 800.00000 196,480.00

1.75000 69,247.50 2.40000 94,968.00 1.50000 59,355.00
4.75000 58,320.50 2.70000 33,150.60 5.00000 61,390.00
2.00000 14,100.00 2.30000 16,215.00 3.00000 21,150.00
3.60000 3,024,108.00 3.90000 3,276,117.00 4.00000 3,360,120.00
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e ResaaifEn INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
2200 61812 (6157900) 7,597,000.00000 7,597,000.00| 9,780,000.00000 9,780,000.00 10,909,461. 10,909,461.00
00000
STR.STEEL PLATE GIRDER ASTM LB
A709 GRADE 50W
2210 62000 582.000 150.00000 87,300.00 150.00000 87,300.00 196.00000 114,072.00
NS PARAPET CONCRETE LF
PARAPET
2220 62000 3,360.000 130.00000 436,800.00 210.00000 705,600.00 222.00000 745,920.00
NS PARAPET CONCRETE LF
PARAPET 42"
2230 62055 276.000 180.00000 49,680.00 150.00000 41,400.00 220.00000 60,720.00
NS MEDIAN BARRIER BRIDGE LF
MEDIAN BARRIER TY. MC
2240 62405 123.000 1,970.00000 242,310.00 1,600.00000 196,800.00 1,750.00000 215,250.00
TOOTH EXPANSION JOINT, LF
TOOTH THICKNESS 2 3/4"
2250 62503 109.000 100.00000 10,900.00 70.00000 7,630.00 120.00000 13,080.00
PREFORMED ELASTOMERIC LF
JOINT SEALER 3"
2260 62534 87.000 256.91000 22,351.17 190.00000 16,530.00 188.00000 16,356.00
NS BRIDGE SUPERSTRUCTURE SY
ELASTIC INCLUSION - 19"




Date Printed: 09/22/2016

Tabulation of Bids Page 28 of 86
Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e DS INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

2270 64005 3,853.000 42.93000 165,409.29 39.00000 150,267.00 40.00000 154,120.00
SELECT MATL. TY. | MIN. CBR-30 TON
2280 64011 5,746.000 43.00000 247,078.00 27.00000 155,142.00 85.00000 488,410.00
STRUCTURE EXCAVATION CY
2290 64032 227.000 12.00000 2,724.00 2.20000 499.40 17.50000 3,972.50
GEOCOMPOSITE WALL DRAIN SY
2300 64036 286.000 7.00000 2,002.00 30.00000 8,580.00 9.50000 2,717.00
PIPE UNDERDRAIN 6" LF
2310 64038 88.000 620.00000 54,560.00 880.00000 77,440.00 250.00000 22,000.00
NS PREBORING PILE PRE-BORE L.F.
FOR 12" PILES
2320 64102 5.000 1,779.00000 8,895.00 1,400.00000 7,000.00 2,000.00000 10,000.00
DYNAMIC PILE TEST (END EA
BEARING PILES)
2330 64112 1,113.000 60.00000 66,780.00 100.00000 111,300.00 75.00000 83,475.00
STEEL PILES 12" LF
2340 64765 22.000 220.00000 4,840.00 140.00000 3,080.00 75.00000 1,650.00
PILE POINT FOR 12" STEEL PILE EA
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e DS INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

2350 64768 112.000 60.00000 6,720.00 250.00000 28,000.00 92.00000 10,304.00
DRIVING TEST FOR 12" STEEL LF
PILE
2360 65013 304.400 535.00000 162,854.00 640.00000 194,816.00 800.00000 243,520.00
CONCRETE CLASS A3 CcY
2370 65014 3,630.900 730.00000 2,650,557.00 650.00000 2,360,085.00 625.00000 2,269,312.50
CONCRETE CLASS A4 CY
2380 65095 773.900 1,460.00000 1,129,894.00 840.00000 650,076.00 875.00000 677,162.50
NS CONCRETE CONCRETE CLASS CY
A4 SCC
2390 65200 896,130.000 1.00000 896,130.00 1.20000 1,075,356.00 1.10000 985,743.00
REINF. STEEL LB
2400 65211 35,960.000 2.50000 89,900.00 2.70000 97,092.00 2.50000 89,900.00
CORROSION RESISTANT REINF. LB
STEEL CL. |
2410 65720 96.000 225.00000 21,600.00 260.00000 24,960.00 270.00000 25,920.00
NS PARAPET CONCRETE LF
PARAPET 42"
2420 66630 1,558.000 50.00000 77,900.00 71.00000 110,618.00 75.00000 116,850.00
NS RIPRAP DRY RIPRAP CL. Al SY
20"
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min: Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 REGULAR BID ITEMS

2430 66740 797.000

CONCRETE SLAB SLOPE SY

PROTECTION 4"

2440 66801 319.000

WATERPROOFING SY

2450 66921 1,120.000

NS BRIDGE SUBSTRUCTURE LF

MICRORPILES, 10’

2460 66921 146.000

NS BRIDGE SUBSTRUCTURE LF

PERMANENT STEEL CASING

2470 66921 400.000

NS BRIDGE SUBSTRUCTURE LF

SPECIAL EXCAVATION DRILLED

SHAFT - 72" DIA.

2480 66921 146.000

NS BRIDGE SUBSTRUCTURE LF

STANDARD EXCAVATION DRILLED

SHAFT - 78" DIA.

2490 66921 35.000

NS BRIDGE SUBSTRUCTURE LF

TRIAL SHAFT - 72" DIA.

(1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
INC. COMPANY, INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

95.00000 75,715.00 90.00000 71,730.00 125.00000 99,625.00
34.00000 10,846.00 90.00000 28,710.00 26.00000 8,294.00
167.00000 187,040.00 190.00000 212,800.00 135.00000 151,200.00
481.00000 70,226.00 470.00000 68,620.00 700.00000 102,200.00
2,260.00000 904,000.00 3,800.00000 1,520,000.00 2,700.00000 1,080,000.00
2,080.00000 303,680.00 3,100.00000 452,600.00 1,500.00000 219,000.00
2,915.00000 102,025.00 3,800.00000 133,000.00 12,000.00000 420,000.00
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e ResaaifEn INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
2500 66923 103,660.000 1.60000 165,856.00 1.90000 196,954.00 1.50000 155,490.00
NS BRIDGE SUBSTRUCTURE LB
BRIDGE SUBSTRUCTURE
REINFORCING STEEL DRILLED
SHAFTS
2510 66924 1.000 264,000.00000 264,000.00| 220,000.00000 220,000.00| 170,000.00000 170,000.00
NS BRIDGE SUBSTRUCTURE EA
BRIDGE SUBSTRUCTURE
DRILLED SHAFT OSTERBERG
CELL LOAD TEST
2520 66924 13.000 3,740.00000 48,620.00 1,900.00000 24,700.00 6,400.00000 83,200.00
NS BRIDGE SUBSTRUCTURE CSL EA
TEST
2530 66924 1.000 24,000.00000 24,000.00 29,000.00000 29,000.00| 131,000.00000 131,000.00
NS BRIDGE SUBSTRUCTURE EA
MICROPILE VERIFICATION LOAD
TEST
2540 66924 13.000 4,055.00000 52,715.00 5,800.00000 75,400.00 5,800.00000 75,400.00
NS BRIDGE SUBSTRUCTURE TIP EA
TEST
2550 67260 Q) 142,700.00000 142,700.00| 170,000.00000 170,000.00| 425,000.00000 425,000.00
NS CONDUIT SYSTEM B-603 LS
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID

Item Description

Alt Set / Alt Member
SECTION: 0001

2560 67400

DECK DRAINAGE SYSTEM B-603

2570 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 1044)

2580 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 2901)

2590 67904

NS BRIDGE INCIDENTALS
ARCHITECTURAL TREATMENT
STRUCTURE NO. 1044

2600 67904

NS BRIDGE INCIDENTALS
ARCHITECTURAL TREATMENT
STRUCTURE NO. 2901

2610 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

2620 68476

NS ENV.& WORKER PROTECT.
(STR. NO. 1044)

Quantity and Units
REGULAR BID ITEMS

)
LS
@)
LS

@)
LS

@)
LS

@)
LS

1)

LS

@)
LS

(1) VECELLIO & GROGAN,

(2) ORDERS CONSTRUCTION

(3) WAGMAN HEAVY CIVIL,

INC. COMPANY, INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

94,000.00000 94,000.00 130,000.00000 130,000.00 120,000.00000 120,000.00
590,000.00000 590,000.00 290,000.00000 290,000.00 415,000.00000 415,000.00
2,000,000.00000 2,000,000.00| 1,850,000.00000 1,850,000.00| 1,269,000.00000 1,269,000.00
42,000.00000 42,000.00 120,000.00000 120,000.00 80,000.00000 80,000.00
70,000.00000 70,000.00 77,000.00000 77,000.00| 159,000.00000 159,000.00
177,000.00000 177,000.00 330,000.00000 330,000.00 155,000.00000 155,000.00
11,120.00000 11,120.00 12,000.00000 12,000.00 50,000.00000 50,000.00
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e ResaaifEn INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
2630 68476 Q) 39,755.30000 39,755.30 41,000.00000 41,000.00 70,000.00000 70,000.00
NS ENV.& WORKER PROTECT. LS
(STR. NO. 2901, TYPE B)
2640 68492 Q) 556.02000 556.02 580.00000 580.00 12,500.00000 12,500.00
NS MATERIAL DISPOSAL (STR. LS
NO. 1044, TYPE B)
2650 68492 (2) 1,112.04000 1,112.04 1,200.00000 1,200.00 12,500.00000 12,500.00
NS MATERIAL DISPOSAL (STR. LS
NO. 2901, TYPE B)
2660 70000 Q) 3,336.11000 3,336.11 1,600.00000 1,600.00 360.00000 360.00
NS DEMO. OF BLDG. SIGN - LS
WELCOME TO PULASKI COUNTY
PARCEL 003, D-1
2670 70006 30.000 74.51000 2,235.30 78.00000 2,340.00 350.00000 10,500.00
NS DEMOLITION WITH ACM SF
REMOVAL OF ASBESTOS
2680 70520 (1) 69,076.59000 69,076.59 41,000.00000 41,000.00f 120,000.00000 120,000.00
NS ENVIR. PROTECTION SURVEY LS
AND RELOCATION OF PISTOL
GRIP MUSSELS
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Contract ID: C000056899B03

Letting Date: August 24, 2016
Call Order: J73

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:

Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
Item Description INC. COMPANY, INC.

INC.
Alt Set / Alt Member Quantity and Units | Unit Price Ext Amount | Unit Price Ext Amount | Unit Price  Ext Amount
Section Totals: $46,857,255.09 $49,251,458.19 $51,152,866.42
Life Cycle Costs:
Section Total with LCC: $46,857,255.09

$49,251,458.19 $51,152,866.42
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e DS INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 ADDITIVE ITEMS Cat Alt Set: Cat Alt Member: LCC:

3000 00120 23,549.000 6.57000 154,716.93 10.41000 245,145.09 15.00000 353,235.00
REGULAR EXCAVATION CY
3010 00154 192.000 2.20000 422.40 2.60000 499.20 3.00000 576.00
NS GEOTEXTILE DRAINAGE S.Y.
FABRIC
3020 00170 294.000 101.96000 29,976.24 158.44000 46,581.36 105.00000 30,870.00
NS SOIL BIORETENTION SOIL CY
MEDIA
3030 00211 2,534.000 10.55000 26,733.70 7.60000 19,258.40 17.50000 44,345.00
MINOR STRUCTURE EXCAV. PIPE CY
CULVERT
3040 00525 288.000 37.56000 10,817.28 721.49000 207,789.12 775.00000 223,200.00
CONCRETE CLASS A3 MISC. CY
3050 00540 3,966.000 1.24000 4,917.84 0.98000 3,886.68 1.00000 3,966.00
REINF. STEEL LB
3060 00560 180.000 27.20000 4,896.00 4.95000 891.00 2.00000 360.00
STRUCTURAL STEEL JB-1 LB
3070 00595 496.000 9.09000 4,508.64 11.89000 5,897.44 20.00000 9,920.00
OUTLET PIPE LF
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e DS INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 ADDITIVE ITEMS Cat Alt Set: Cat Alt Member: LCC:
3080 00596 5.000 501.01000 2,505.05 660.14000 3,300.70 635.00000 3,175.00
ENDWALL EW-12 EA
3090 00700 135.000 3.34000 450.90 2.59000 349.65 8.00000 1,080.00
POST INSTALLATION INSPECTION LF
4020 01182 193.000 62.30000 12,023.90 60.73000 11,720.89 68.00000 13,124.00
18" CONC. PIPE LF
4022 01186 195.000 54.06000 10,541.70 60.32000 11,762.40 65.00000 12,675.00
STORM SEWER PIPE 18" LF
4025 01246 55.000 75.38000 4,145.90 88.99000 4,894.45 198.00000 10,890.00
STORM SEWER PIPE 24" LF
4030 01362 66.000 143.14000 9,447.24 124.23000 8,199.18 285.00000 18,810.00
36" CONC. PIPE LF
4035 01366 284.000 107.66000 30,575.44 120.56000 34,239.04 120.00000 34,080.00
STORM SEWER PIPE 36" LF
4040 01422 240.000 174.43000 41,863.20 183.49000 44,037.60 155.00000 37,200.00
42" CONC. PIPE LF
4050 01542 653.000 231.26000 151,012.78 254.46000 166,162.38 227.00000 148,231.00
54" CONC. PIPE LF
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e ResaaifEn INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 ADDITIVE ITEMS Cat Alt Set: Cat Alt Member: LCC:

4052 02090 89.000 1,211.78000 107,848.42 464.78000 41,365.42 1,140.00000 101,460.00
NS PIPE JACKED & BORED 18” LF
PIPE
4056 02090 98.000 1,508.49000 147,832.02 672.34000 65,889.32 1,470.00000 144,060.00
NS PIPE JACKED & BORED 24~ LF
PIPE
4060 02110 315.000 4.70000 1,480.50 43.53000 13,711.95 30.00000 9,450.00
NS DRAINAGE LOW SY
PERMEABILITY LINER
4070 06181 2.000 1,234.11000 2,468.22 1,589.12000 3,178.24 775.00000 1,550.00
18" END SECTION ES-1 EA
4080 07506 1.000 3,078.25000 3,078.25 5,759.43000 5,759.43 4,400.00000 4,400.00
DROP INLET DI-5 EA
4090 07508 4.000 2,571.64000 10,286.56 4,255.70000 17,022.80 4,550.00000 18,200.00
DROP INLET DI-7 EA
5000 08990 5.000 4,961.74000 24,808.70 7,474.73000 37,373.65 12,950.00000 64,750.00
NS DROP INLET TREE BOX EA
STORMWATER FILTER
5010 09057 2.000 314.18000 628.36 843.35000 1,686.70 475.00000 950.00
FRAME & COVER MH-1 EA
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e ResaaifEn INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 ADDITIVE ITEMS Cat Alt Set: Cat Alt Member: LCC:
5020 09125 3.000 1,118.82000 3,356.46 2,901.55000 8,704.65 750.00000 2,250.00
ENERGY DISSIPATOR EG-1 EA
5025 09148 4.000 72.23000 288.92 62.72000 250.88 86.00000 344.00
EROSION CONTROL STONE TON
CLASS Al1EC-1
5030 09150 150.000 62.24000 9,336.00 49.81000 7,471.50 60.00000 9,000.00
EROSION CONTROL STONE TON
CLASS |, EC-1
5040 09185 93.000 100.08000 9,307.44 84.04000 7,815.72 70.00000 6,510.00
PAVED DITCH PG-2A SY
5050 09225 41.000 139.00000 5,699.00 79.71000 3,268.11 105.00000 4,305.00
PAVED FLUME PG-4 SY
5060 09250 2.000 1,000.84000 2,001.68 1,191.88000 2,383.76 1,535.00000 3,070.00
SLOPE DRAIN EA
5070 10103 513.000 22.98000 11,788.74 27.39000 14,051.07 32.00000 16,416.00
AGGR. MATL. NO. 25 OR 26 TON
5080 10128 120.000 25.23000 3,027.60 42.20000 5,064.00 30.00000 3,600.00
AGGR. BASE MATL. TY. I NO. 21B TON




Tabulation of Bids

Date Printed: 09/22/2016
Page 39 of 86

Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81
(2) ORDERS CONSTRUCTION

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0002 ADDITIVE ITEMS

5090 10250 98.000

NS AGGR. MATERIAL NO. 8 PEA TON

GRAVEL

6000 10598 20.000

NS ASPHALT CONCRETE STONE TON

MATRIX ASPHALT TYPE SMA -

12.5E (PG 64E - 22)

6010 10611 30.000

ASPHALT CONCRETE TY. IM-19.0D TON

6020 10643 98.000

ASPHALT CONCRETE TY. TON

BM-25.0D

6030 12322 988.000

ASPHALT CONCRETE CURB TY. LF

MC-3B

6040 12505 55.000

ASPHALT CONCRETE, CURB TON

BACKUP MATERIAL

6050 13323 987.500

GUARDRAIL GR-2A LF

(1) VECELLIO & GROGAN,

(3) WAGMAN HEAVY CIVIL,

INC. COMPANY, INC. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
254.80000 24,970.40 69.07000 6,768.86 51.00000 4,998.00
280.11000 5,602.20 413.06000 8,261.20 391.00000 7,820.00
262.32000 7,869.60 247.47000 7,424.10 235.00000 7,050.00
133.72000 13,104.56 126.16000 12,363.68 120.00000 11,760.00
18.42000 18,198.96 17.38000 17,171.44 17.00000 16,796.00
234.09000 12,874.95 220.85000 12,146.75 210.00000 11,550.00
16.96000 16,748.00 25.37000 25,052.88 30.00000 29,625.00
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e DS INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 ADDITIVE ITEMS Cat Alt Set: Cat Alt Member: LCC:

6060 14406 501.000 9.12000 4,569.12 18.79000 9,413.79 17.00000 8,517.00
6" PIPE UNDERDRAIN LF
6070 22501 1,026.000 16.93000 17,370.18 15.86000 16,272.36 9.00000 9,234.00
FENCE FE-W1 LF
6080 22541 2.000 56.45000 112.90 52.85000 105.70 270.00000 540.00
LINE BRACE UNIT FE-W1,FE-W2 EA
6090 22581 11.000 56.45000 620.95 52.85000 581.35 325.00000 3,575.00
CORNER BRACE UNIT FE-W1, EA
FE-W2
6100 22908 1.000 1,354.76000 1,354.76 1,057.03000 1,057.03 525.00000 525.00
GATE FE-G L=12' EA
6110 22910 1.000 1,693.45000 1,693.45 1,585.55000 1,585.55 575.00000 575.00
GATE FE-G L=16' EA
6120 25575 4.000 4,880.17000 19,520.68 845.63000 3,382.52 4,400.00000 17,600.00
NS CONTRACT OBSTRUCTION HR
REMOVAL (B603)
6130 26117 21.000 82.25000 1,727.25 41.51000 871.71 95.00000 1,995.00
DRY RIPRAP CL. Al TON




Date Printed: 09/22/2016

Tabulation of Bids Page 41 of 86
Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI

Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG

Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,

e DS INC. COMPANY, INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 ADDITIVE ITEMS Cat Alt Set: Cat Alt Member: LCC:

6140 27023 491.000 94.25000 46,276.75 65.17000 31,998.47 53.00000 26,023.00
TOPSOIL CLASS B CY
6145 27275 804.000 6.58000 5,290.32 2.85000 2,291.40 15.00000 12,060.00
NS EROSION CONTROL LF
TEMPORARY SILT FENCE TY. B
6160 27326 520.000 4.83000 2,511.60 5.81000 3,021.20 6.00000 3,120.00
SOIL STABILIZATION MAT EC-3 SY
TYPE B
6165 27345 1,295.000 0.88000 1,139.60 5.07000 6,565.65 2.50000 3,237.50
TEMPORARY DIVERSION DIKE LF
6170 27415 33.000 72.10000 2,379.30 109.11000 3,600.63 225.00000 7,425.00
CHECK DAM(ROCK) TY. Il EA
6180 27422 2.000 282.15000 564.30 878.79000 1,757.58 800.00000 1,600.00
DEWATERING BASIN EA
6190 27430 593.000 14.16000 8,396.88 15.98000 9,476.14 6.02000 3,569.86
SILTATION CONTROL CY
EXCAVATION
6200 27451 1.000 165.33000 165.33 315.25000 315.25 300.00000 300.00
INLET PROTECTION TYPE A EA
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
e DS INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 ADDITIVE ITEMS Cat Alt Set: Cat Alt Member: LCC:
6210 27505 1,616.000 5.07000 8,193.12 1.90000 3,070.40 4.60000 7,433.60
TEMP. SILT FENCE LF
6230 27545 2,279.000 11.81000 26,914.99 12.06000 27,484.74 9.00000 20,511.00
STORM WATER MANAGEMENT CY
BASIN EXCAVATION
6240 27550 16.000 527.54000 8,440.64 558.51000 8,936.16 1,965.00000 31,440.00
STORM WATER MANAGEMENT LF
DRAINAGE STR. SWM-1
6250 27552 295.000 98.69000 29,113.55 34.06000 10,047.70 45.00000 13,275.00
NS NO. 57 STONE NO. 57 GRAVEL TON
6260 27580 324.000 12.57000 4,072.68 9.10000 2,948.40 25.00000 8,100.00
TEMP. SEDIMENT BASIN CY
EXCAVATION
6270 38951 1,636.000 5.35000 8,752.60 2.11000 3,451.96 4.15000 6,789.40
NS LANDSCAPE HERBACEOUS SY
COVER MIX
6280 50108 58.000 46.98000 2,724.84 44.66000 2,590.28 49.00000 2,842.00
SIGN PANEL SF
6290 50430 40.000 33.71000 1,348.40 32.04000 1,281.60 32.00000 1,280.00
SIGN POST STP-1 2" LF
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (1) VECELLIO & GROGAN, (2) ORDERS CONSTRUCTION (3) WAGMAN HEAVY CIVIL,
ltem Description INC. COMPANY, INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 ADDITIVE ITEMS Cat Alt Set: Cat Alt Member: LCC:
6300 50434 42.000 33.36000 1,401.12 33.26000 1,396.92 38.00000 1,596.00
SIGN POST STP-1 2 1/2" LF
6310 50490 9.000 969.07000 8,721.63 2,248.81000 20,239.29 800.00000 7,200.00
CONCRETE FOUNDATION STP-1 EA
Section Totals: $1,155,537.62 $1,312,544.47 $1,626,014.36
Life Cycle Costs:
Section Total with LCC: $1,155,537.62 $1,312,544.47 $1,626,014.36
Contract Item Totals $48,012,792.71 $50,564,002.66 $52,778,880.78
Contract Time Totals
Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
Contract Grand Totals $48,012,792.71 $50,564,002.66 52,778,880.78

() indicates item is bid as Lump Sum
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(5) CROWDER
CONSTRUCTION COMPANY

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 REGULAR BID ITEMS
0010 00100 1)
MOBILIZATION LS
0020 00101 1)
CONSTRUCTION SURVEYING LS
(CONSTRUCTION)

0030 00110 1)
CLEARING AND GRUBBING LS
0040 00120 77,009.000
REGULAR EXCAVATION cY
0070 00211 145.000
MINOR STRUCTURE EXCAV. PIPE cy
CULVERT

0080 00525 85.000
CONCRETE CLASS A3 MISC. cY
0090 00529 217.000
FLOWABLE BACKFILL cY
0100 00540 1,859.000

REINF. STEEL LB

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Quantity and Units

Unit Price Ext Amount
Cat Alt Set:
2,718,000.00000 2,718,000.00

169,750.00000 169,750.00
2,153,880.00000 2,153,880.00
15.10000 1,162,835.90
21.00000 3,045.00
2,450.00000 208,250.00
278.00000 60,326.00
1.10000 2,044.90

Unit Price
Cat Alt Member:

2,703,580.85000

205,000.00000

1,682,000.00000

40.00000

17.00000

600.00000

250.00000

1.50000

Ext Amount

2,703,580.85

205,000.00

1,682,000.00

3,080,360.00

2,465.00

51,000.00

54,250.00

2,788.50

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81
Line No / Item ID (4) ENGLISH CONSTRUCTION (5) CROWDER

Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 REGULAR BID ITEMS
0110 00560 100.000
STRUCTURAL STEEL JB-1 LB
0120 00588 9,244.000
UNDERDRAIN UD-4 LF
0130 00591 60.000
COMB. UNDERDRAIN CD-2 LF
0140 00595 919.000
OUTLET PIPE LF
0150 00596 19.000
ENDWALL EW-12 EA
0160 00700 1,035.000
POST INSTALLATION INSPECTION LF
0170 01156 452.000
STORM SEWER PIPE 15" LF
0180 01180 87.000
18" PIPE LF
0200 01186 250.000

STORM SEWER PIPE 18" LF

COMPANY, INCORPORATED

CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

5.50000 550.00
10.50000 97,062.00
16.65000 999.00
16.65000 15,301.35

555.00000 10,545.00
10.00000 10,350.00
49.50000 22,374.00
44.50000 3,871.50
66.50000 16,625.00

Unit Price

Cat Alt Member:

23.00000

7.50000

18.00000

18.00000

600.00000

20.00000

75.00000

85.00000

85.00000

Ext Amount

2,300.00

69,330.00

1,080.00

16,542.00

11,400.00

20,700.00

33,900.00

7,395.00

21,250.00

Unit Price

LCC:

Ext Amount



Tabulation of Bids

Date Printed: 09/22/2016

Page 46 of 86

Contract ID: C000056899B03
Letting Date: August 24, 2016

Call Order: J73

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001

0210 01240
24" PIPE

0220 01246

STORM SEWER PIPE 24"

0230 01306

STORM SEWER PIPE 30"

0240 01362
36" CONC. PIPE
0260 01420
42" PIPE

0280 01486

STORM SEWER PIPE 48"

0300 02089
NS STORM SEWER PIPE

Quantity and Units
REGULAR BID ITEMS
250.000
LF
114.000
LF
132.000
LF
210.000
LF
75.000
LF
25.000
LF
211.000
LF

MECHANIZED TUNNELED 42" PIPE

0310 02089
NS STORM SEWER PIPE

356.000
LF

MECHANIZED TUNNELED 48" PIPE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min:
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(5) CROWDER
CONSTRUCTION COMPANY

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

Unit Price Ext Amount
Cat Alt Set:
105.50000 26,375.00
122.00000 13,908.00
150.00000 19,800.00
178.00000 37,380.00
216.00000 16,200.00
222.00000 5,550.00
4,358.00000 919,538.00

3,507.00000 1,248,492.00

Unit Price

Cat Alt Member:

90.00000

80.00000

110.00000

125.00000

135.00000

200.00000

2,200.00000

2,200.00000

Ext Amount

22,500.00

9,120.00

14,520.00

26,250.00

10,125.00

5,000.00

464,200.00

783,200.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (4) ENGLISH CONSTRUCTION (5) CROWDER
e DS COMPANY, INCORPORATED | CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0340 02092 2.000 2,000.00000 4,000.00 5,500.00000 11,000.00
NS SPEC. DES. VERIFICATION EA
TEST NAILS
0360 06751 2.000 6,656.00000 13,312.00 4,500.00000 9,000.00
DROP INLET DI-2B,L=12" EA
0370 06815 1.000 3,580.00000 3,580.00 3,500.00000 3,500.00
DROP INLET DI-3A EA
0380 06818 1.000 3,439.00000 3,439.00 4,500.00000 4,500.00
DROP INLET DI-3B,L=6' EA
0390 07506 4.000 4,991.00000 19,964.00 4,300.00000 17,200.00
DROP INLET DI-5 EA
0400 07508 3.000 4,437.00000 13,311.00 5,300.00000 15,900.00
DROP INLET DI-7 EA
0410 08962 1.000 4,437.00000 4,437.00 5,000.00000 5,000.00
DROP INLET DI-13 TY.1 EA
0430 09056 27.000 305.00000 8,235.00 700.00000 18,900.00
MANHOLE MH-1 OR 2 LF
0440 09057 4.000 666.00000 2,664.00 700.00000 2,800.00
FRAME & COVER MH-1 EA
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (4) ENGLISH CONSTRUCTION (5) CROWDER
e ResaaifEn COMPANY, INCORPORATED | CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0450 09125 3.000 6,565.00000 19,695.00 2,300.00000 6,900.00
ENERGY DISSIPATOR EG-1 EA
0470 09150 190.000 56.00000 10,640.00 60.00000 11,400.00
EROSION CONTROL STONE TON
CLASS |, EC-1
0475 09152 5.000 109.00000 545.00 110.00000 550.00
EROSION CONTROL STONE TON
CLASS I, EC-1
0480 09185 1,224.000 128.00000 156,672.00 90.00000 110,160.00
PAVED DITCH PG-2A SY
0490 09215 2,041.000 130.00000 265,330.00 100.00000 204,100.00
PAVED DITCH PG-5 SY
0500 09225 269.000 181.00000 48,689.00 125.00000 33,625.00
PAVED FLUME PG-4 SY
0520 10103 296.000 33.00000 9,768.00 45.00000 13,320.00
AGGR. MATL. NO. 25 OR 26 TON
0530 10128 23,289.000 28.00000 652,092.00 35.00000 815,115.00
AGGR. BASE MATL. TY. I NO. 21B TON

Ext Amount



Tabulation of Bids

Date Printed: 09/22/2016

Page 49 of 86

Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0550 10416
LIQUID ASPHALT
0560 10480
COVER MATL. AGGR. NO. 8
0570 10598

NS ASPHALT CONCRETE STONE
MATRIX ASPHALT TYPE SMA -
12.5E (PG 64E - 22)

0580 10611
ASPHALT CONCRETE TY. IM-19.0D
0590 10628

FLEXIBLE PAVEMENT PLANING 0"
_om

0600 10631

NS FLEXIBLE PAVEMENT
PLANING GREATER THAN 4"

0610 10636
ASPHALT CONCRETE TY. SM-9.5D
0620 10643

ASPHALT CONCRETE TY.
BM-25.0D

Quantity and Units
REGULAR BID ITEMS

1,810.000
GAL
62.000
TON
3,609.000
TON

5,658.000
TON
9,928.000
SY

5,760.000
SY

1,708.000
TON
17,079.000
TON

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min:
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

(5) CROWDER

CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

4.30000 7,783.00
69.00000 4,278.00
147.50000 532,327.50
96.50000 545,997.00
9.50000 94,316.00
16.90000 97,344.00
104.00000 177,632.00
93.25000 1,592,616.75

Unit Price

145.00000

100.00000

12.00000

18.00000

105.00000

92.00000

Cat Alt Member:

5.00000

65.00000

Ext Amount

523,305.00

565,800.00

119,136.00

103,680.00

179,340.00

1,571,268.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03

Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description
Alt Set / Alt Member

SECTION: 0001

0630 10700

RUMBLE STRIP, ASPHALT
0640 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

0650 11040

CONCRETE ENTRANCE PAVE. 7"

0660 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

0670 12030
STD. CURB CG-3

0680 12322

ASPHALT CONCRETE CURB TY.
MC-3B

0690 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

0700 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

Quantity and Units
REGULAR BID ITEMS

12,428.000
LF
2,071.000
SY

35.000

SY
14,317.000
LF

43.000
LF
477.000
LF

31.000
TON

37.500
LF

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

1.10000 13,670.80
3.30000 6,834.30
151.50000 5,302.50
5.80000 83,038.60
43.00000 1,849.00
17.50000 8,347.50
220.00000 6,820.00
111.00000 4,162.50

Unit Price Ext Amount
Cat Alt Member:

0.65000 8,078.20
3.00000 6,213.00
125.00000 4,375.00
3.00000 42,951.00
35.00000 1,505.00
18.00000 8,586.00
215.00000 6,665.00
125.00000 4,687.50

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 REGULAR BID ITEMS
0710 13315 10.000
GUARDRAIL TERMINAL GR-11 EA
0720 13320 9,525.000
GUARDRAIL GR-2 LF
0730 13323 1,162.500
GUARDRAIL GR-2A LF
0740 13345 12.000
ALTERNATE BREAKAWAY CABLE EA
TERMINAL (GR-9)
0750 13349 3.000
GUARDRAIL TERMINAL SITE EA
PREPARATION
0760 13389 2.000
FIXED OBJECT ATTACH. EA
GR-FOA-4 TY. |
0770 13392 13.000
FIXED OBJECT ATTACH. EA
GR-FOA-2 TY. |
0780 13393 5.000
FIXED OBJECT ATTACH. EA

GR-FOA-2TY. Il

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(5) CROWDER
CONSTRUCTION COMPANY

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

Unit Price Ext Amount
Cat Alt Set:

832.00000 8,320.00
16.50000 157,162.50
26.50000 30,806.25

2,684.00000 32,208.00
7,087.00000 21,261.00
4,880.00000 9,760.00
2,440.00000 31,720.00

499.00000 2,495.00

Unit Price

Cat Alt Member:

1,000.00000

17.50000

28.00000

2,500.00000

1,000.00000

5,000.00000

2,100.00000

1,050.00000

Ext Amount

10,000.00

166,687.50

32,550.00

30,000.00

3,000.00

10,000.00

27,300.00

5,250.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (4) ENGLISH CONSTRUCTION (5) CROWDER
e ResaaifEn COMPANY, INCORPORATED | CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0790 13402 3.000 6,322.00000 18,966.00 6,500.00000 19,500.00
NS GUARDRAIL GR-9 MEDIAN EA
TERMINAL
0800 13421 2,700.000 26.00000 70,200.00 30.00000 81,000.00
MEDIAN BARRIER MB-3 LF
0810 13495 1,077.000 66.00000 71,082.00 85.00000 91,545.00
TRAF. BARR. SER. CONC. SINGLE LF
FACE PAR.MB-10A
0820 13496 11,195.000 51.00000 570,945.00 70.00000 783,650.00
TRAF. BARR. SER. CONC. DOUBLE LF
FACE PAR.MB-11A
0830 13530 424.000 750.00000 318,000.00 600.00000 254,400.00
RETAINING WALL RW-3 CY
0840 13544 (2) 454,000.00000 454,000.00f 450,000.00000 450,000.00
NS WALL TEMPORARY RETAINING LS
STRUCTURE
0850 13561 51.000 70.00000 3,570.00 100.00000 5,100.00
POROUS BACKFILL CY
0860 13565 584.000 50.00000 29,200.00 20.00000 11,680.00
RETAINING WALL EXCAVATION CY
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Contract ID: C000056899B03

Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(5) CROWDER
CONSTRUCTION COMPANY

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0870 13570

NS RETAINING WALL MSE
0880 13570

NS RETAINING WALL SOIL NAIL
0890 13601
BULL NOSE BARRIER
0900 13611

IMPACT ATTENUATOR SERVICE

TYPE |
0910 13815

NS RETAINING STRUCTURE
REINFORCED SOIL SLOPE

0930 21110
MEDIAN STRIP MS-1A
0940 21215
MEDIAN STRIP MS-2
0950 22501

FENCE FE-W1

Quantity and Units
REGULAR BID ITEMS

3,868.000
S.F.
1,708.000
S.F.
1.000

EA
12.000
EA

5,147.000
SF

794.000
SY
180.000
LF
4,238.000
LF

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Unit Price Ext Amount
Cat Alt Set:

102.00000 394,536.00
102.00000 174,216.00
9,000.00000 9,000.00
9,957.00000 119,484.00
36.27000 186,681.69
110.00000 87,340.00
53.20000 9,576.00
16.50000 69,927.00

Unit Price

Cat Alt Member:

80.00000

180.00000

15,000.00000

9,250.00000

40.00000

165.00000

45.00000

18.00000

Ext Amount

309,440.00

307,440.00

15,000.00

111,000.00

205,880.00

131,010.00

8,100.00

76,284.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 REGULAR BID ITEMS
0960 22541 9.000
LINE BRACE UNIT FE-W1,FE-W2 EA
0970 22581 21.000
CORNER BRACE UNIT FE-W1, EA
FE-W2
0990 22909 1.000
GATE FE-G L=14' EA
1010 23600 1,075.000
NS FENCE TEMP. SAFETY FENCE LF
1020 24100 2,000.000
ALLAYING DUST HR
1030 24152 12.000
TYPE Ill BARRICADE 8' EA
1040 24160 1,200.000
CONSTRUCTION SIGNS SF
1050 24265 (1)
NS MAINTENANCE OF TRAFFIC LS

RIVER & BOAT RAMP CAUTION
AND CLOSURE SIGNS

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min:
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

55.50000 499.50
55.50000 1,165.50
1,331.00000 1,331.00
9.00000 9,675.00
56.00000 112,000.00
556.00000 6,672.00
25.00000 30,000.00
5,639.00000 5,639.00

Unit Price Ext Amount
Cat Alt Member:

60.00000 540.00
60.00000 1,260.00
1,700.00000 1,700.00
10.00000 10,750.00
40.00000 80,000.00
480.00000 5,760.00
64.00000 76,800.00
12,000.00000 12,000.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:

MONTGOMERY, PULASKI

District(s): SALEM / CHRISTIANSBURG

Project(s):

(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 REGULAR BID ITEMS
1060 24272 108,400.000
TRUCK MOUNTED ATTENUATOR HR
1070 24278 319,130.000
GROUP 2 CHANNELIZING DAY
DEVICES
1080 24279 134,800.000
PORTABLE CHANGEABLE HR
MESSAGE SIGN
1090 24281 15,000.000
ELECTRONIC ARROW HR
1100 24282 2,300.000
FLAGGER SERVICE HR
1110 24285 2,501.000
TEMPORARY ASPHALT MEDIAN LF
1120 24286 30.000
FLEXIBLE POST DELINEATOR EA
1130 24297 8,176.000
TRAF. BARRIER SERVICE CONC. LF

DOUBLE FACE

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Quantity and Units

Unit Price Ext Amount
Cat Alt Set:

1.00000 108,400.00
0.50000 159,565.00
1.00000 134,800.00
2.95000 44,250.00
27.00000 62,100.00
22.00000 55,022.00
160.00000 4,800.00
28.00000 228,928.00

Unit Price Ext Amount
Cat Alt Member:

2.00000 216,800.00
0.50000 159,565.00
0.60000 80,880.00
1.00000 15,000.00
30.00000 69,000.00
20.00000 50,020.00
105.00000 3,150.00
30.00000 245,280.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03

Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1140 24360

NS SAFETY TOW WRECKER
SERVICE

1150 24410
DEMOLITION OF PAVEMENT
1160 24600

REMOVE EXISTING GUARDRAIL
1170 24602

NS REMOVE EXIST. FENCE -
1180 24712

NS RESET EXIST. GUARDRAIL
1190 24825

NS MODIFY EXIST. ELECTRICAL
SERVICE

1200 24825

NS MODIFY EXIST. JUNCTION BOX

1210 24825

NS MODIFY EXIST. RELOCATE ITS

EQUIPMENT

Quantity and Units
REGULAR BID ITEMS

800.000
HR

28,282.000
SY
10,751.000
LF
4,001.000
LF

12.500

LF

1.000

EA

1.000
EA
1.000
EA

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

192.00000 153,600.00
3.75000 106,057.50
2.25000 24,189.75
3.60000 14,403.60

27.75000 346.88
1,664.00000 1,664.00
555.00000 555.00
47,231.00000 47,231.00

Unit Price Ext Amount
Cat Alt Member:

75.00000 60,000.00
15.00000 424,230.00
1.50000 16,126.50
2.00000 8,002.00
12.00000 150.00
1,750.00000 1,750.00
600.00000 600.00
50,000.00000 50,000.00

Unit Price
LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 REGULAR BID ITEMS
1220 24825 1.000
NS MODIFY EXIST. SPLICE EA
ENCLOSURE
1230 25505 50.000
FIELD OFFICE TY.I MO
1240 25561 6.000
FORMAL PARTNERING DAY
1250 25565 (1)
PROGRESS SCHEDULE BASELINE LS
1260 25567 51.000
PROGRESS SCHEDULE UPDATES EA
1270 25574 9.000
NS CONTRACT NBIS BRIDGE DAY
INSPECTION ACCESS (STR. NO.
2901)
1280 25575 8.000
NS CONTRACT OBSTRUCTION HR
REMOVAL (B603)
1290 26117 20.000
DRY RIPRAP CL. Al TON

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min:
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(5) CROWDER
CONSTRUCTION COMPANY

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

Unit Price Ext Amount
Cat Alt Set:

2,773.00000 2,773.00
3,228.00000 161,400.00
3,586.00000 21,516.00
5,977.00000 5,977.00

299.00000 15,249.00
6,577.00000 59,193.00
1,850.00000 14,800.00

113.00000 2,260.00

Unit Price

Cat Alt Member:

3,000.00000

6,500.00000

4,000.00000

5,000.00000

225.00000

2,300.00000

5,000.00000

80.00000

Ext Amount

3,000.00

325,000.00

24,000.00

5,000.00

11,475.00

20,700.00

40,000.00

1,600.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016

Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1300 27023

TOPSOIL CLASS B
1310 27102
REGULAR SEED
1320 27103

OVERSEEDING

1330 27104
LEGUME SEED
1340 27105

LEGUME OVERSEEDING
1350 27215

FERTILIZER(15-30-15)

1360 27250
LIME
1370 27275

NS EROSION CONTROL TEMP.

SILT FENCE TYPE B
1380 27284
EROSION CONTROL MULCH

Quantity and Units
REGULAR BID ITEMS

1,293.000
CY
2,883.000
LB
1,542.000
LB
176.000
LB
110.000
LB

4.000
TON
48.000
TON
804.000
LF

45,797.000
SY

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

40.00000 51,720.00
17.00000 49,011.00
10.00000 15,420.00
18.90000 3,326.40
16.60000 1,826.00
2,052.00000 8,208.00
139.00000 6,672.00
5.80000 4,663.20
0.50000 22,898.50

Unit Price Ext Amount
Cat Alt Member:

65.00000 84,045.00
18.00000 51,894.00
11.00000 16,962.00
20.00000 3,520.00
18.00000 1,980.00
2,100.00000 8,400.00
150.00000 7,200.00
6.50000 5,226.00
0.50000 22,898.50

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016

Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:

MONTGOMERY, PULASKI

District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(5) CROWDER
CONSTRUCTION COMPANY

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1390 27321
PROTECTIVE COVERING EC-2
1400 27326

SOIL STABILIZATION MAT EC-3
TYPEB

1405 27345

TEMPORARY DIVERSION DIKE
1410 27410

CHECK DAM, ROCK TY. |
1420 27415

CHECK DAM(ROCK) TY. Il
1430 27422
DEWATERING BASIN
1440 27430

SILTATION CONTROL
EXCAVATION

1450 27451
INLET PROTECTION TYPE A

Quantity and Units
REGULAR BID ITEMS

2,980.000
SY
1,377.000
SY

2,427.000
LF

21.000
EA
411.000
EA

6.000

EA
2,564.000
CY

16.000
EA

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Unit Price Ext Amount
Cat Alt Set:

2.35000 7,003.00
6.15000 8,468.55
6.00000 14,562.00
310.00000 6,510.00
280.00000 115,080.00
3,147.00000 18,882.00
13.00000 33,332.00
391.00000 6,256.00

Unit Price
Cat Alt Member:

2.50000

6.00000

25.00000

450.00000

350.00000

1,250.00000

20.00000

130.00000

Ext Amount

7,450.00

8,262.00

60,675.00

9,450.00

143,850.00

7,500.00

51,280.00

2,080.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Counties:
District(s):
Project(s):

Contract Time: 12/04/20 COMPLETION DATE
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Line No / Item ID
Item Description
Alt Set / Alt Member

SECTION: 0001

1460 27461

INLET PROTECTION TYPE B
1465 27500
GEOTEXTILE FABRIC
1470 27505
TEMP. SILT FENCE
1480 27510
COFFERDAMS
1490 27526

TURBIDITY CURTAIN,
IMPERVIOUS

1530 27580

TEMP. SEDIMENT BASIN
EXCAVATION

1550 38953

NS LANDSCAPE NON-TIDAL
WETLAND TEMPORARY IMPACT
RESTORATION

1560 45512
CONCRETE ENCASEMENT

Quantity and Units
REGULAR BID ITEMS

7.000

EA
23.000
SY
9,999.000
LF

7.000

EA
1,357.000
LF

207.000
CYy

1)

LS

620.000
LF

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG

(NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

(5) CROWDER

CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

391.00000 2,737.00
2.50000 57.50
3.00000 29,997.00

10,000.00000 70,000.00
15.19000 20,612.83
18.50000 3,829.50

11,092.00000 11,092.00
33.00000 20,460.00

Unit Price Ext Amount
Cat Alt Member:

280.00000 1,960.00
15.00000 345.00
2.25000 22,497.75
4,000.00000 28,000.00
11.00000 14,927.00
25.00000 5,175.00
2,200.00000 2,200.00
35.00000 21,700.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 REGULAR BID ITEMS
1570 49012 2.000
NS UTILITIES JUNCTION BOX EA
1580 50108 1,357.000
SIGN PANEL SF
1590 50406 32.000
SIGN POST STEEL 6" LF
1600 50412 36.000
SIGN POST STEEL 12" LF
1610 50416 300.000
SIGN POST STEEL 16" LF
1620 50430 413.000
SIGN POST STP-1 2" LF
1630 50434 224.000
SIGN POST STP-1 2 1/2" LF
1640 50490 73.000
CONCRETE FOUNDATION STP-1 EA
1650 50512 2.000
CONC. FOUND., SSP-VI A 2'9" DIA. EA

X 5'DEPTH

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min:
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(5) CROWDER
CONSTRUCTION COMPANY

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

Unit Price Ext Amount
Cat Alt Set:

7,765.00000 15,530.00
50.00000 67,850.00
84.00000 2,688.00
93.00000 3,348.00
150.00000 45,000.00
33.00000 13,629.00
39.00000 8,736.00
820.00000 59,860.00
1,869.00000 3,738.00

Unit Price

Cat Alt Member:

8,000.00000

35.00000

60.00000

120.00000

175.00000

35.00000

50.00000

620.00000

2,300.00000

Ext Amount

16,000.00

47,495.00

1,920.00

4,320.00

52,500.00

14,455.00

11,200.00

45,260.00

4,600.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001

1660 50528

CONC. FOUND., SSP-VI A 3'0" DIA.
X 7' DEPTH

1670 50556

CONC. FOUND., SSP-VI A 4' DIA. X
9' DEPTH

1680 50600
REMOVE TY.l SIGNS
1690 50604
REMOVE TY. IV SIGNS
1700 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

1710 51160

ELEC.SERV.GROUNDING
ELECTRODE (10))

1720 51614

NS CONDUCTOR CABLE FIBER
OPTIC CABLE 12 STRAND SINGLE
MODE

REGULAR BID ITEMS

2.000
EA

12.000
EA

36.000
EA
4.000
EA
7.000
EA

2.000
EA

8,152.000
LF

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

4,099.00000 8,198.00
8,329.00000 99,948.00
1,508.00000 54,288.00
2,760.00000 11,040.00
3,324.00000 23,268.00
166.00000 332.00
3.25000 26,494.00

Unit Price

Cat Alt Member:

3,000.00000

3,500.00000

425.00000

925.00000

925.00000

175.00000

3.50000

Ext Amount

6,000.00

42,000.00

15,300.00

3,700.00

6,475.00

350.00

28,532.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (4) ENGLISH CONSTRUCTION (5) CROWDER
e ResaaifEn COMPANY, INCORPORATED | CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
1730 51951 106.000 343.00000 36,358.00 360.00000 38,160.00
INSTALL SIGN EA
1740 54075 12,403.000 3.32000 41,177.96 3.50000 43,410.50
TYPE B CLASS VI PAVE. LINE LF
MARKING 4"
1750 54076 11,748.000 4.00000 46,992.00 4.25000 49,929.00
TYPE B CLASS VI PAVE. LINE LF
MARKING 6"
1760 54077 1,090.000 6.90000 7,521.00 7.50000 8,175.00
TYPE B CLASS VI PAVE. LINE LF
MARKING 8"
1770 54100 2,895.000 7.20000 20,844.00 8.00000 23,160.00
NS PAVEMENT MARKING TY. B LF
CL. VI CONTRAST LINE MARKING
6
1780 54100 31,182.000 3.35000 104,459.70 3.50000 109,137.00
NS PAVEMENT MARKING TY. D LF
(CL. ll) - 6"
1790 54100 4,180.000 6.70000 28,006.00 7.50000 31,350.00
NS PAVEMENT MARKING TY. D LF
(CL. 1l - 8"
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Contract ID: C000056899B03

Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(5) CROWDER
CONSTRUCTION COMPANY

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1800 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1810 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1820 54424

CONSTR. P.M. TY. D ELONG.

ARROW
1830 54425

CONSTR. P.M. TY. D ELONG.
ARROW DBL.

1840 54510

CONSTR.PAVE.MARK. (TY.D,CL.
4"

1850 54514

CONSTR.PAVE.MARK. (TY.D,CL.
8"
1860 55040

4 CONDUCTOR CABLE

Quantity and Units
REGULAR BID ITEMS

28,150.000
LF

144.000
EA

6.000
EA

2.000
EA

22,700.000
LF

1,200.000
LF

16,041.000
LF

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Unit Price Ext Amount
Cat Alt Set:

0.65000 18,297.50
70.00000 10,080.00
277.00000 1,662.00
366.00000 732.00
1.10000 24,970.00
3.35000 4,020.00
1.40000 22,457.40

Unit Price

Cat Alt Member:

0.60000

65.00000

300.00000

400.00000

1.20000

3.50000

1.50000

Ext Amount

16,890.00

9,360.00

1,800.00

800.00

27,240.00

4,200.00

24,061.50

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016

Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1870 55060

6 CONDUCTOR CABLE
1880 55586
JUNCTION BOX JB-S1
1890 55587
JUNCTION BOX JB-S2
1900 55588

JUNCTION BOX JB-S3

1910 56038
4" CONDUIT
1920 56042

NS CONDUIT 1 1/2" HDPE ITS

CONDUIT
1930 56042

NS CONDUIT 2" ELECTRICAL

CONDUIT
1940 56052

BORED CONDUIT 4"

Quantity and Units

REGULAR BID ITEMS

1,254.000
LF

6.000

EA

5.000

EA

1.000

EA
220.000
LF
4,380.000
LF

2,910.000
LF

460.000
LF

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

1.15000 1,442.10
555.00000 3,330.00
832.00000 4,160.00

1,109.00000 1,109.00

2.25000 495.00

1.50000 6,570.00

1.50000 4,365.00

33.00000 15,180.00

Unit Price Ext Amount
Cat Alt Member:

1.20000 1,504.80
600.00000 3,600.00
900.00000 4,500.00

1,200.00000 1,200.00

2.50000 550.00

1.50000 6,570.00

1.50000 4,365.00

35.00000 16,100.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

1950 56053

2" PVC CONDUIT

1960 56055

4" PVC CONDUIT

1970 56200

TRENCH EXCAVATION ECI-1

1980 59050

NS COMMUNICATION EQUIP.
CAMERA POLE (WOOD, 40')

1990 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA (NON-DOME TYPE)

2000 59050

NS COMMUNICATION EQUIP.
DISTRIBUTION SFP MODULE
(1GBPS MEDIUM HAUL)

2010 59050

NS COMMUNICATION EQUIP.
FURNISH

PORTABLE CCTV WITH CELLULAR
COMMUNICATION

Quantity and Units
REGULAR BID ITEMS

1,260.000
LF
5,700.000
LF
110.000
LF

2.000

EA

2.000
EA

4.000

EA

1.000
EA

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

1.50000 1,890.00
2.25000 12,825.00
5.50000 605.00
4,991.00000 9,982.00
16,638.00000 33,276.00
5,546.00000 22,184.00
49,914.00000 49,914.00

Unit Price Ext Amount
Cat Alt Member:
1.50000 1,890.00
2.25000 12,825.00
6.00000 660.00
5,577.03000 11,154.06
18,590.10000 37,180.20
6,196.70000 24,786.80
55,770.28000 55,770.28

Unit Price

LCC:

Ext Amount



Tabulation of Bids

Date Printed: 09/22/2016

Page 67 of 86

Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001

2020 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET

2030 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
INTERMEDIATE)

2040 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
LARGE)

2050 59050

NS COMMUNICATION EQUIP. ITS
JUNCTION BOX (FIBER OPTIC
STANDARD)

2060 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH (1GBPS)

2070 59050

NS COMMUNICATION EQUIP.
PRE-TERMINATED FIBER PATCH
PANEL

REGULAR BID ITEMS

2.000
EA

2.000

EA

2.000
EA

3.000
EA

2.000
EA

2.000
EA

(5) CROWDER

CONSTRUCTION COMPANY

Unit Price Ext Amount

Cat Alt Set:

22,184.00000

1,775.00000

1,997.00000

1,997.00000

5,546.00000

2,773.00000

44,368.00

3,550.00

3,994.00

5,991.00

11,092.00

5,546.00

Unit Price Ext Amount

Cat Alt Member:

24,786.79000

1,982.95000

2,230.81000

2,230.81000

6,196.70000

3,098.35000

49,573.58

3,965.90

4,461.62

6,692.43

12,393.40

6,196.70

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

2080 59050

NS COMMUNICATION EQUIP.
UNDERGROUND SPLICE
ENCLOSURE

2090 59050

NS COMMUNICATION EQUIP. VDS
DETECTOR

2100 59081

NS COMMUNICATION EQUIP.
OPERATE PORTABLE CCTV WITH
CELLULARCOMMUNICATION

2110 60125

NS BRIDGE CONSTRUCTION

ACCESS
2120 60125

NS BRIDGE PIER PROTECTION

SYSTEM
2130 60420

NS CONCRETE LOW CRACKING
BRIDGE CONCRETE

Quantity and Units
REGULAR BID ITEMS

2.000
EA

2.000

EA

47.000
MO

@)
LS

@)
LS

396.500
CY

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

1,664.00000 3,328.00
13,965.00000 27,930.00
887.00000 41,689.00
1,900,000.00000 1,900,000.00
80,000.00000 80,000.00
1,270.00000 503,555.00

Unit Price

Cat Alt Member:

1,859.01000

15,491.74000

991.47000

1,796,520.42000

75,000.00000

1,400.00000

Ext Amount

3,718.02

30,983.48

46,599.09

1,796,520.42

75,000.00

555,100.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Line No / Item ID

Item Description

Alt Set / Alt Member
SECTION: 0001

2140 60420

NS CONCRETE LOW CRACKING
BRIDGE LIGHTWEIGHT
CONCRETE

2150 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

2160 60452

REINF. STEEL BRIDGE APPR.
SLAB

2170 60490
BRIDGE DECK GROOVING
2180 61711

CORROSION RESISTANT REINF.
STEEL CL. |

2190 61713

CORROSION RESISTANT REINF.
STEEL CL. llI

2200 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

Quantity and Units
REGULAR BID ITEMS

3,080.800
CY

245.600
CY

39,570.000
LB

12,278.000
SY
7,050.000
LB

840,030.000
LB

(6157900)
LB

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min:
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

(5) CROWDER

CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:
800.00000 2,464,640.00
450.00000 110,520.00
1.02000 40,361.40
6.11000 75,018.58
2.40000 16,920.00
3.22000 2,704,896.60
13,000,000. 13,000,000.00
00000

Unit Price

1,100.00000

600.00000

3.50000

10,500,000.

Cat Alt Member:

1.00000

3.00000

2.00000

00000

Ext Amount

3,388,880.00

147,360.00

2,940,105.00

10,500,000.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016

Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

2210 62000

NS PARAPET CONCRETE

PARAPET
2220 62000

NS PARAPET CONCRETE
PARAPET 42"

2230 62055

NS MEDIAN BARRIER BRIDGE
MEDIAN BARRIER TY. MC

2240 62405

TOOTH EXPANSION JOINT,
TOOTH THICKNESS 2 3/4"

2250 62503

PREFORMED ELASTOMERIC
JOINT SEALER 3"

2260 62534

NS BRIDGE SUPERSTRUCTURE

ELASTIC INCLUSION - 19"
2270 64005

SELECT MATL. TY. | MIN. CBR-30

Quantity and Units
REGULAR BID ITEMS

582.000
LF

3,360.000
LF

276.000
LF

123.000
LF

109.000
LF

87.000
SY

3,853.000
TON

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

205.00000 119,310.00
221.00000 742,560.00
247.00000 68,172.00
2,100.00000 258,300.00
62.00000 6,758.00
150.00000 13,050.00
38.00000 146,414.00

Unit Price Ext Amount
Cat Alt Member:

200.00000 116,400.00
225.00000 756,000.00
220.00000 60,720.00
1,580.00000 194,340.00
150.00000 16,350.00
220.00000 19,140.00
45.00000 173,385.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 REGULAR BID ITEMS
2280 64011 5,746.000
STRUCTURE EXCAVATION CY
2290 64032 227.000
GEOCOMPOSITE WALL DRAIN SY
2300 64036 286.000
PIPE UNDERDRAIN 6" LF
2310 64038 88.000
NS PREBORING PILE PRE-BORE L.F.
FOR 12" PILES
2320 64102 5.000
DYNAMIC PILE TEST (END EA
BEARING PILES)
2330 64112 1,113.000
STEEL PILES 12" LF
2340 64765 22.000
PILE POINT FOR 12" STEEL PILE EA
2350 64768 112.000
DRIVING TEST FOR 12" STEEL LF

PILE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min:
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

90.00000 517,140.00
45.00000 10,215.00
4.00000 1,144.00
550.00000 48,400.00
3,500.00000 17,500.00
56.00000 62,328.00
110.00000 2,420.00
45.00000 5,040.00

Unit Price Ext Amount
Cat Alt Member:

160.00000 919,360.00
190.00000 43,130.00
35.00000 10,010.00
200.00000 17,600.00
1,500.00000 7,500.00
60.00000 66,780.00
111.00000 2,442.00
54.00000 6,048.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03

Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE
REPLACE |-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

Quantity and Units

SECTION: 0001 REGULAR BID ITEMS
2360 65013 304.400
CONCRETE CLASS A3 CY
2370 65014 3,630.900
CONCRETE CLASS A4 CY
2380 65095 773.900
NS CONCRETE CONCRETE CLASS CY
A4 SCC
2390 65200 896,130.000
REINF. STEEL LB
2400 65211 35,960.000
CORROSION RESISTANT REINF. LB
STEEL CL. |
2410 65720 96.000
NS PARAPET CONCRETE LF
PARAPET 42"

2420 66630 1,558.000
NS RIPRAP DRY RIPRAP CL. Al SY
20"

2430 66740 797.000
CONCRETE SLAB SLOPE SY

PROTECTION 4"

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

785.00000 238,954.00
600.00000 2,178,540.00
1,140.00000 882,246.00
0.96000 860,284.80
2.10000 75,516.00
220.00000 21,120.00
54.00000 84,132.00
133.00000 106,001.00

Unit Price Ext Amount
Cat Alt Member:

700.00000 213,080.00
730.00000 2,650,557.00
1,000.00000 773,900.00
1.00000 896,130.00
2.00000 71,920.00
87.00000 8,352.00
61.76000 96,222.08
125.00000 99,625.00

Unit Price

LCC:

Ext Amount



Tabulation of Bids

Date Printed: 09/22/2016

Page 73 of 86

Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

2440 66801

WATERPROOFING

2450 66921

NS BRIDGE SUBSTRUCTURE
MICRORPILES, 10’

2460 66921

NS BRIDGE SUBSTRUCTURE
PERMANENT STEEL CASING

2470 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT - 72" DIA.

2480 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT - 78" DIA.

2490 66921

NS BRIDGE SUBSTRUCTURE
TRIAL SHAFT - 72" DIA.

Quantity and Units
REGULAR BID ITEMS

319.000
SY
1,120.000
LF

146.000
LF

400.000

LF

146.000
LF

35.000
LF

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

52.00000 16,588.00
123.00000 137,760.00
1,684.00000 245,864.00
1,800.00000 720,000.00
1,600.00000 233,600.00
2,775.00000 97,125.00

Unit Price Ext Amount
Cat Alt Member:

25.00000 7,975.00
160.00000 179,200.00
720.00000 105,120.00

1,100.00000 440,000.00
1,200.00000 175,200.00
1,750.00000 61,250.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (4) ENGLISH CONSTRUCTION (5) CROWDER
e ResaaifEn COMPANY, INCORPORATED | CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
2500 66923 103,660.000 0.96000 99,513.60 1.20000 124,392.00
NS BRIDGE SUBSTRUCTURE LB

BRIDGE SUBSTRUCTURE
REINFORCING STEEL DRILLED

SHAFTS
2510 66924 1.000 195,000.00000 195,000.00| 165,000.00000 165,000.00
NS BRIDGE SUBSTRUCTURE EA

BRIDGE SUBSTRUCTURE
DRILLED SHAFT OSTERBERG
CELL LOAD TEST

2520 66924 13.000 2,775.00000 36,075.00 4,300.00000 55,900.00
NS BRIDGE SUBSTRUCTURE CSL EA

TEST

2530 66924 1.000 2,200.00000 2,200.00 5,600.00000 5,600.00
NS BRIDGE SUBSTRUCTURE EA

MICROPILE VERIFICATION LOAD

TEST

2540 66924 13.000 3,000.00000 39,000.00 5,000.00000 65,000.00
NS BRIDGE SUBSTRUCTURE TIP EA

TEST

2550 67260 Q) 177,000.00000 177,000.00| 325,000.00000 325,000.00

NS CONDUIT SYSTEM B-603 LS
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Contract ID: C000056899B03
Letting Date: August 24, 2016

Call Order: J73

Counties:
District(s):
Project(s):

Contract Time: 12/04/20 COMPLETION DATE
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(5) CROWDER
CONSTRUCTION COMPANY

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

2560 67400

DECK DRAINAGE SYSTEM B-603

2570 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 1044)

2580 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 2901)

2590 67904

NS BRIDGE INCIDENTALS
ARCHITECTURAL TREATMENT
STRUCTURE NO. 1044

2600 67904

NS BRIDGE INCIDENTALS
ARCHITECTURAL TREATMENT
STRUCTURE NO. 2901

2610 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

2620 68476

NS ENV.& WORKER PROTECT.
(STR. NO. 1044)

Quantity and Units
REGULAR BID ITEMS

)
LS
@)
LS

@)
LS

@)
LS

@)
LS

1)

LS

@)
LS

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG

(NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

Unit Price Ext Amount
Cat Alt Set:

90,000.00000 90,000.00
260,000.00000 260,000.00
1,167,000.00000 1,167,000.00
46,000.00000 46,000.00
114,000.00000 114,000.00
245,000.00000 245,000.00
6,000.00000 6,000.00

Unit Price

Cat Alt Member:

130,000.00000

150,000.00000

1,500,000.00000

70,000.00000

175,000.00000

500,000.00000

15,000.00000

Ext Amount

130,000.00

150,000.00

1,500,000.00

70,000.00

175,000.00

500,000.00

15,000.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Counties:
District(s):
Project(s):

Contract Time: 12/04/20 COMPLETION DATE
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001

2630 68476

NS ENV.& WORKER PROTECT.
(STR. NO. 2901, TYPE B)

2640 68492

NS MATERIAL DISPOSAL (STR.
NO. 1044, TYPE B)

2650 68492

NS MATERIAL DISPOSAL (STR.
NO. 2901, TYPE B)

2660 70000

NS DEMO. OF BLDG. SIGN -
WELCOME TO PULASKI COUNTY
PARCEL 003, D-1

2670 70006

NS DEMOLITION WITH ACM
REMOVAL OF ASBESTOS

2680 70520

NS ENVIR. PROTECTION SURVEY
AND RELOCATION OF PISTOL
GRIP MUSSELS

Quantity and Units
REGULAR BID ITEMS

)
LS

@)
LS

@)
LS

)
LS

30.000

SF

@)
LS

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG

(NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min: Max:

(4) ENGLISH CONSTRUCTION (5) CROWDER
COMPANY, INCORPORATED CONSTRUCTION COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price
Cat Alt Set: Cat Alt Member: LCC:
1,100.00000 1,100.00 25,000.00000 25,000.00
500.00000 500.00{ 150,000.00000 150,000.00
1,100.00000 1,100.00| 500,000.00000 500,000.00
600.00000 600.00 1,000.00000 1,000.00
110.00000 3,300.00 85.00000 2,550.00
108,000.00000 108,000.00 75,000.00000 75,000.00

Ext Amount
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Contract ID: C000056899B03

Letting Date: August 24, 2016
Call Order: J73

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81
Line No / Item ID (4) ENGLISH CONSTRUCTION

(5) CROWDER
ltem Description COMPANY, INCORPORATED

CONSTRUCTION COMPANY

Alt Set / Alt Member Quantity and Units | Unit Price Ext Amount | Unit Price Ext Amount | Unit Price  Ext Amount
Section Totals: $50,901,010.39 $52,247,996.16
Life Cycle Costs:
Section Total with LCC: $50,901,010.39

$52,247,996.16
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Contract ID: C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (4) ENGLISH CONSTRUCTION (5) CROWDER
e ResaaifEn COMPANY, INCORPORATED | CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 ADDITIVE ITEMS Cat Alt Set: Cat Alt Member: LCC:
3000 00120 23,549.000 11.00000 259,039.00 20.00000 470,980.00
REGULAR EXCAVATION CY
3010 00154 192.000 4.00000 768.00 4.00000 768.00
NS GEOTEXTILE DRAINAGE S.Y.
FABRIC
3020 00170 294.000 144.00000 42,336.00 40.00000 11,760.00
NS SOIL BIORETENTION SOIL CY
MEDIA
3030 00211 2,534.000 26.00000 65,884.00 25.00000 63,350.00
MINOR STRUCTURE EXCAV. PIPE CY
CULVERT
3040 00525 288.000 2,449.00000 705,312.00 500.00000 144,000.00
CONCRETE CLASS A3 MISC. CY
3050 00540 3,966.000 1.10000 4,362.60 1.50000 5,949.00
REINF. STEEL LB
3060 00560 180.000 5.50000 990.00 12.00000 2,160.00
STRUCTURAL STEEL JB-1 LB
3070 00595 496.000 16.65000 8,258.40 18.00000 8,928.00
OUTLET PIPE LF
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Contract ID: C000056899B03
Letting Date: August 24, 2016

Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Line No / Item ID
Item Description

Alt Set / Alt Member

Quantity and Units

SECTION: 0002 ADDITIVE ITEMS
3080 00596 5.000
ENDWALL EW-12 EA
3090 00700 135.000
POST INSTALLATION INSPECTION LF
4020 01182 193.000
18" CONC. PIPE LF
4022 01186 195.000
STORM SEWER PIPE 18" LF
4025 01246 55.000
STORM SEWER PIPE 24" LF
4030 01362 66.000
36" CONC. PIPE LF
4035 01366 284.000
STORM SEWER PIPE 36" LF
4040 01422 240.000
42" CONC. PIPE LF
4050 01542 653.000
54" CONC. PIPE LF

(5) CROWDER

CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

555.00000 2,775.00
10.00000 1,350.00
66.50000 12,834.50
66.50000 12,967.50

122.00000 6,710.00

177.00000 11,682.00

177.00000 50,268.00

216.00000 51,840.00

277.00000 180,881.00

Unit Price Ext Amount
Cat Alt Member:

775.00000 3,875.00
21.00000 2,835.00
84.00000 16,212.00
84.00000 16,380.00

127.00000 6,985.00

240.00000 15,840.00

235.00000 66,740.00

168.00000 40,320.00

275.00000 179,575.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016

Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

Quantity and Units

SECTION: 0002 ADDITIVE ITEMS
4052 02090 89.000
NS PIPE JACKED & BORED 18" LF
PIPE
4056 02090 98.000
NS PIPE JACKED & BORED 24" LF
PIPE
4060 02110 315.000
NS DRAINAGE LOW sY
PERMEABILITY LINER
4070 06181 2.000
18" END SECTION ES-1 EA
4080 07506 1.000
DROP INLET DI-5 EA
4090 07508 4.000
DROP INLET DI-7 EA
5000 08990 5.000
NS DROP INLET TREE BOX EA
STORMWATER FILTER
5010 09057 2.000

FRAME & COVER MH-1

EA

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

2,269.00000 201,941.00
2,833.00000 277,634.00
46.00000 14,490.00
1,331.00000 2,662.00
4,991.00000 4,991.00
4,215.00000 16,860.00
21,518.00000 107,590.00
665.00000 1,330.00

Unit Price Ext Amount
Cat Alt Member:

1,300.00000 115,700.00
1,400.00000 137,200.00
9.00000 2,835.00
500.00000 1,000.00
8,000.00000 8,000.00
6,000.00000 24,000.00
26,000.00000 130,000.00
600.00000 1,200.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0002 ADDITIVE ITEMS
5020 09125 3.000
ENERGY DISSIPATOR EG-1 EA
5025 09148 4.000
EROSION CONTROL STONE TON
CLASS Al1EC-1
5030 09150 150.000
EROSION CONTROL STONE TON
CLASS |, EC-1
5040 09185 93.000
PAVED DITCH PG-2A SY
5050 09225 41.000
PAVED FLUME PG-4 SY
5060 09250 2.000
SLOPE DRAIN EA
5070 10103 513.000
AGGR. MATL. NO. 25 OR 26 TON
5080 10128 120.000

AGGR. BASE MATL. TY. I NO. 21B

TON

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

5,456.00000 16,368.00
132.00000 528.00
55.00000 8,250.00
116.00000 10,788.00
146.00000 5,986.00
906.00000 1,812.00
33.00000 16,929.00
28.00000 3,360.00

Unit Price
Cat Alt Member:

6,400.00000

55.00000

55.00000

90.00000

125.00000

1,325.00000

28.00000

25.00000

Ext Amount

19,200.00

220.00

8,250.00

8,370.00

5,125.00

2,650.00

14,364.00

3,000.00

Unit Price

LCC:

Ext Amount



Tabulation of Bids

Date Printed: 09/22/2016

Page 82 of 86

Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0002 ADDITIVE ITEMS
5090 10250 98.000
NS AGGR. MATERIAL NO. 8 PEA TON
GRAVEL

6000 10598 20.000
NS ASPHALT CONCRETE STONE TON
MATRIX ASPHALT TYPE SMA -

12.5E (PG 64E - 22)

6010 10611 30.000
ASPHALT CONCRETE TY. IM-19.0D TON
6020 10643 98.000
ASPHALT CONCRETE TY. TON
BM-25.0D

6030 12322 988.000
ASPHALT CONCRETE CURB TY. LF
MC-3B

6040 12505 55.000
ASPHALT CONCRETE, CURB TON
BACKUP MATERIAL

6050 13323 987.500
GUARDRAIL GR-2A LF

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

80.00000 7,840.00
412.00000 8,240.00
247.00000 7,410.00
126.00000 12,348.00

17.00000 16,796.00
220.00000 12,100.00

26.50000 26,168.75

Unit Price Ext Amount
Cat Alt Member:

65.00000 6,370.00
400.00000 8,000.00
235.00000 7,050.00
120.00000 11,760.00

16.50000 16,302.00
209.00000 11,495.00

28.00000 27,650.00

Unit Price
LCC:

Ext Amount
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Contract ID: C000056899B03

Letting Date: August 24, 2016
Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(5) CROWDER
CONSTRUCTION COMPANY

Line No / Item ID
Item Description
Alt Set / Alt Member

SECTION: 0002

6060 14406

6" PIPE UNDERDRAIN

6070 22501
FENCE FE-W1
6080 22541

LINE BRACE UNIT FE-W1,FE-W2
6090 22581

CORNER BRACE UNIT FE-W1,
FE-W2
6100 22908
GATE FE-G L=12'
6110 22910
GATE FE-G L=16'
6120 25575

NS CONTRACT OBSTRUCTION
REMOVAL (B603)

6130 26117
DRY RIPRAP CL. Al

Quantity and Units
ADDITIVE ITEMS

501.000
LF
1,026.000
LF

2.000

EA
11.000
EA

1.000
EA
1.000
EA
4.000
HR

21.000
TON

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Unit Price Ext Amount
Cat Alt Set:

37.00000 18,537.00
16.65000 17,082.90
55.00000 110.00
55.50000 610.50
1,109.00000 1,109.00
1,664.00000 1,664.00
6,717.00000 26,868.00
113.00000 2,373.00

Unit Price

Cat Alt Member:

24.00000

15.00000

50.00000

50.00000

1,000.00000

1,500.00000

4,400.00000

62.00000

Ext Amount

12,024.00

15,390.00

100.00

550.00

1,000.00

1,500.00

17,600.00

1,302.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016

Call Order: J73

Contract Time: 12/04/20 COMPLETION DATE

Counties:
District(s):
Project(s):

MONTGOMERY, PULASKI
SALEM / CHRISTIANSBURG
(NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);

(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Min:

Max:

Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

Line No / Item ID
Item Description

Alt Set / Alt Member

Quantity and Units

SECTION: 0002 ADDITIVE ITEMS
6140 27023 491.000
TOPSOIL CLASS B CY
6145 27275 804.000
NS EROSION CONTROL LF
TEMPORARY SILT FENCE TY. B
6160 27326 520.000
SOIL STABILIZATION MAT EC-3 SY
TYPEB
6165 27345 1,295.000
TEMPORARY DIVERSION DIKE LF
6170 27415 33.000
CHECK DAM(ROCK) TY. Il EA
6180 27422 2.000
DEWATERING BASIN EA
6190 27430 593.000
SILTATION CONTROL CY
EXCAVATION
6200 27451 1.000
INLET PROTECTION TYPE A EA

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

40.00000 19,640.00
5.85000 4,703.40
6.00000 3,120.00
5.70000 7,381.50

280.00000 9,240.00
3,147.00000 6,294.00
13.00000 7,709.00
391.00000 391.00

Unit Price Ext Amount
Cat Alt Member:

43.00000 21,113.00
6.00000 4,824.00
6.00000 3,120.00

26.00000 33,670.00

225.00000 7,425.00
1,500.00000 3,000.00
6.00000 3,558.00
251.00000 251.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0002 ADDITIVE ITEMS
6210 27505 1,616.000
TEMP. SILT FENCE LF
6230 27545 2,279.000
STORM WATER MANAGEMENT CY
BASIN EXCAVATION
6240 27550 16.000
STORM WATER MANAGEMENT LF
DRAINAGE STR. SWM-1
6250 27552 295.000
NS NO. 57 STONE NO. 57 GRAVEL TON
6260 27580 324.000
TEMP. SEDIMENT BASIN CY
EXCAVATION
6270 38951 1,636.000
NS LANDSCAPE HERBACEOUS SY
COVER MIX
6280 50108 58.000
SIGN PANEL SF
6290 50430 40.000

SIGN POST STP-1 2" LF

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min:
Contract Description: REPLACE I-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER I-81

(4) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

Max:

(5) CROWDER
CONSTRUCTION COMPANY

Unit Price Ext Amount
Cat Alt Set:

3.00000 4,848.00
16.00000 36,464.00
335.00000 5,360.00
44.00000 12,980.00
18.00000 5,832.00
2.25000 3,681.00
50.00000 2,900.00
33.00000 1,320.00

Unit Price

Cat Alt Member:

2.00000

13.00000

500.00000

43.00000

15.00000

2.00000

30.00000

30.00000

Ext Amount

3,232.00

29,627.00

8,000.00

12,685.00

4,860.00

3,272.00

1,740.00

1,200.00

Unit Price

LCC:

Ext Amount
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Contract ID: C000056899B03
Letting Date: August 24, 2016
Call Order: J73

Counties: MONTGOMERY, PULASKI
District(s): SALEM / CHRISTIANSBURG

Project(s): (NFO)0081-060-126,C501,8603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);

Contract Time: 12/04/20 COMPLETION DATE Min: Max:
Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81
Line No / Item ID (4) ENGLISH CONSTRUCTION (5) CROWDER
ltem Description COMPANY, INCORPORATED | CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 ADDITIVE ITEMS Cat Alt Set: Cat Alt Member: Lcc:
6300 50434 42.000 38.00000 1,596.00 40.00000 1,680.00
SIGN POST STP-1 2 1/2" LF
6310 50490 9.000 820.00000 7,380.00 500.00000 4,500.00
CONCRETE FOUNDATION STP-1 EA
Section Totals: $2,409,874.05 $1,823,621.00
Life Cycle Costs:
Section Total with LCC: $2,409,874.05 $1,823,621.00
Contract Item Totals $53,310,884.44 $54,071,617.16
Contract Time Totals
Contract Life Cycle Costs Totals $0.00 $0.00
Contract Grand Totals $53,310,884.44 $54,071,617.16

() indicates item is bid as Lump Sum
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Contract ID:  C000056899B03 Counties: MONTGOMERY, PULASKI
Letting Date: August 24, 2016 10:00 AM District(s): SALEM / CHRISTIANSBURG
Call Order: J73 Project(s): (NFO)0081-060-126,C501,B603,8, NHPP-081-1(342);
(NFO)0081-060-126,C501,B603, NHPP-081-1(342);
Contract Time: 12/04/20 COMPLETION DATE Min: Max:

Contract Description: REPLACE 1-81 NBL BR. OVER NEW RIVER & RTE. 232 BR. OVER 1-81

Percent Of Low

Rank Vendor ID/Name Total Bid Bid
1 V004 VECELLIO & GROGAN, INC. $48,012,792.71 100.00%
2 0017 ORDERS CONSTRUCTION COMPANY, INC. $50,564,002.66 105.31%
3 W002 WAGMAN HEAVY CIVIL, INC. $52,778,880.78 109.93%
4 E008 ENGLISH CONSTRUCTION COMPANY, $53,310,884.44 111.03%
INCORPORATED

5 C046 CROWDER CONSTRUCTION COMPANY $54,071,617.16 112.62%
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Contract ID: C0000107152M01 Counties: CHESTERFIELD
Letting Date: August 24, 2016 District(s): RICHMOND / DISTRICT OFFICE
Call Order: K29 Project(s): (NFO)0001-020-S53,M501, HSIP-5A27(427);
Contract Time: 07/13/17 COMPLETION DATE Min: Max:
Contract Description: RTE 1 - ADD SIDEWALK
Line No / Item ID (1) DICKERSON (2) VIRGINIA CONCRETE
ltem Description CONSTRUCTION, LLC CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC:
0010 00100 Q) 10,000.00000 10,000.00f 124,000.00000 124,000.00
MOBILIZATION LS
0020 00102 Q) 8,110.00000 8,110.00 14,000.00000 14,000.00
CONSTRUCTION SURVEYING LS
(MIN.-PLAN)
0030 00110 Q) 10,000.00000 10,000.00 35,000.00000 35,000.00
CLEARING AND GRUBBING LS
0040 00120 402.000 17.00000 6,834.00 90.00000 36,180.00
REGULAR EXCAVATION CY
0050 00150 326.000 20.00000 6,520.00 120.00000 39,120.00
EMBANKMENT CY
0060 00155 1,244.000 11.00000 13,684.00 20.00000 24,880.00
GEOTEXTILE (EMBANKMENT SY
STABILIZATION)
0070 00700 38.000 65.00000 2,470.00 100.00000 3,800.00
POST INSTALLATION INSPECTION LF
0080 01152 38.000 50.00000 1,900.00 350.00000 13,300.00
15" CONC. PIPE LF
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Contract ID: C0000107152M01 Counties: CHESTERFIELD
Letting Date: August 24, 2016 District(s): RICHMOND / DISTRICT OFFICE
Call Order: K29 Project(s): (NFO)0001-020-S53,M501, HSIP-5A27(427);
Contract Time: 07/13/17 COMPLETION DATE Min: Max:
Contract Description: RTE 1 - ADD SIDEWALK
Line No / Item ID (1) DICKERSON (2) VIRGINIA CONCRETE
ltem Description CONSTRUCTION, LLC CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC:
0090 06151 2.000 1,100.00000 2,200.00 2,000.00000 4,000.00
15" END SECTION ES-1 EA
0100 06818 2.000 4,500.00000 9,000.00 9,500.00000 19,000.00
DROP INLET DI-3B,L=6' EA
0110 09185 79.000 60.00000 4,740.00 250.00000 19,750.00
PAVED DITCH PG-2A SY
0120 10128 448.000 30.00000 13,440.00 85.00000 38,080.00
AGGR. BASE MATL. TY. I NO. 21B TON
0130 10609 21.000 300.00000 6,300.00 500.00000 10,500.00
ASPHALT CONCRETE TY. TON
SM-12.5E (76-22 OR 64E)
0140 10611 9.000 300.00000 2,700.00 500.00000 4,500.00
ASPHALT CONCRETE TY. IM-19.0D TON
0150 10628 131.000 50.00000 6,550.00 150.00000 19,650.00
F;'IIEXIBLE PAVEMENT PLANING 0" SY
0160 10643 19.000 300.00000 5,700.00 500.00000 9,500.00
ASPHALT CONCRETE TY. TON
BM-25.0D
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Contract ID: C0000107152M01 Counties: CHESTERFIELD
Letting Date: August 24, 2016 District(s): RICHMOND / DISTRICT OFFICE
Call Order: K29 Project(s): (NFO)0001-020-S53,M501, HSIP-5A27(427);
Contract Time: 07/13/17 COMPLETION DATE Min: Max:
Contract Description: RTE 1 - ADD SIDEWALK
Line No / Item ID (1) DICKERSON (2) VIRGINIA CONCRETE
ltem Description CONSTRUCTION, LLC CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC:
0170 11070 941.000 8.00000 7,528.00 15.00000 14,115.00
NS SAW-CUT ASPH CONC FULL LF
DEPTH
0180 12020 197.000 30.00000 5,910.00 65.00000 12,805.00
STD. CURB CG-2 LF
0190 12700 809.000 30.00000 24,270.00 75.00000 60,675.00
STD. COMB. CURB & GUTTER LF
CG-7
0200 12710 55.000 30.00000 1,650.00 75.00000 4,125.00
RADIAL COMB. CURB & GUTTER LF
CG-7
0210 12940 57.000 95.00000 5,415.00 210.00000 11,970.00
ENTRANCE GUTTER CG-9D SY
0220 13108 1.000 1,000.00000 1,000.00 850.00000 850.00
CG-12 DETECTABLE WARNING SY
SURFACE
0230 13220 1,312.000 50.00000 65,600.00 105.00000 137,760.00
HYDRAULIC CEMENT CONC. SY
SIDEWALK 4"
0240 13323 41.000 40.00000 1,640.00 90.00000 3,690.00
GUARDRAIL GR-2A LF
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Contract ID: C0000107152M01 Counties: CHESTERFIELD
Letting Date: August 24, 2016 District(s): RICHMOND / DISTRICT OFFICE
Call Order: K29 Project(s): (NFO)0001-020-S53,M501, HSIP-5A27(427);
Contract Time: 07/13/17 COMPLETION DATE Min: Max:
Contract Description: RTE 1 - ADD SIDEWALK
Line No / Item ID (1) DICKERSON (2) VIRGINIA CONCRETE
ltem Description CONSTRUCTION, LLC CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC:
0250 13345 2.000 2,875.00000 5,750.00 4,500.00000 9,000.00
ALTERNATE BREAKAWAY CABLE EA
TERMINAL (GR-9)
0260 13346 1.000 200.00000 200.00 3,000.00000 3,000.00
REMOVE GR-7 TERMINAL EA
0270 13349 2.000 25.00000 50.00 500.00000 1,000.00
GUARDRAIL TERMINAL SITE EA
PREPARATION
0280 13400 364.000 7.50000 2,730.00 45.00000 16,380.00
NS GUARDRAIL ADD ADDITIONAL LF
W-BEAM TO GUARDRAIL W-BEAM
0290 24265 1) 80,000.00000 80,000.00 40,000.00000 40,000.00
NS MAINTENANCE OF TRAFFIC LS
MOT
0300 24279 1,008.000 15.00000 15,120.00 25.00000 25,200.00
PORTABLE CHANGEABLE HR
MESSAGE SIGN
0310 24410 988.000 10.00000 9,880.00 42.00000 41,496.00
DEMOLITION OF PAVEMENT SY
0320 24502 1.000 300.00000 300.00 750.00000 750.00
NS REMOVE EXIST. GR-9 EA
TERMINAL
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Contract ID: C0000107152M01 Counties: CHESTERFIELD
Letting Date: August 24, 2016 District(s): RICHMOND / DISTRICT OFFICE
Call Order: K29 Project(s): (NFO)0001-020-S53,M501, HSIP-5A27(427);
Contract Time: 07/13/17 COMPLETION DATE Min: Max:
Contract Description: RTE 1 - ADD SIDEWALK
Line No / Item ID (1) DICKERSON (2) VIRGINIA CONCRETE
ltem Description CONSTRUCTION, LLC CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC:
0330 24600 147.000 300.00000 44,100.00 7.00000 1,029.00
REMOVE EXISTING GUARDRAIL LF
0340 25000 52.000 114.00000 5,928.00 220.00000 11,440.00
HANDRAIL HR-1 LF
0350 26100 86.000 80.00000 6,880.00 150.00000 12,900.00
ROCKFILL TON
0360 27022 0.230 17,250.00000 3,967.50 65,000.00000 14,950.00
TOPSOIL CLASS B 2" ACRE
0370 27102 92.000 14.00000 1,288.00 100.00000 9,200.00
REGULAR SEED LB
0380 27103 58.000 14.00000 812.00 100.00000 5,800.00
OVERSEEDING LB
0390 27215 0.140 2,000.00000 280.00 10,000.00000 1,400.00
FERTILIZER(15-30-15) TON
0400 27250 0.950 800.00000 760.00 5,000.00000 4,750.00
LIME TON
0410 27284 1,369.000 8.00000 10,952.00 15.00000 20,535.00
EROSION CONTROL MULCH SY
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Contract ID: C0000107152M01 Counties: CHESTERFIELD
Letting Date: August 24, 2016 District(s): RICHMOND / DISTRICT OFFICE
Call Order: K29 Project(s): (NFO)0001-020-S53,M501, HSIP-5A27(427);
Contract Time: 07/13/17 COMPLETION DATE Min: Max:
Contract Description: RTE 1 - ADD SIDEWALK
Line No / Item ID (1) DICKERSON (2) VIRGINIA CONCRETE
ltem Description CONSTRUCTION, LLC CONSTRUCTION COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC:
0420 27321 211.000 8.00000 1,688.00 20.00000 4,220.00
PROTECTIVE COVERING EC-2 SY
0430 27326 54.000 15.00000 810.00 30.00000 1,620.00
SOIL STABILIZATION MAT EC-3 SY
TYPE B
0440 27415 6.000 500.00000 3,000.00 800.00000 4,800.00
CHECK DAM(ROCK) TY. Il EA
0450 27430 142.000 1.00000 142.00 50.00000 7,100.00
SILTATION CONTROL CY
EXCAVATION
0460 27461 7.000 400.00000 2,800.00 500.00000 3,500.00
INLET PROTECTION TYPE B EA
0470 27505 831.000 3.00000 2,493.00 8.50000 7,063.50
TEMP. SILT FENCE LF
Section Totals: $423,091.50 $908,383.50

Life Cycle Costs:
Section Total with LCC: $423,091.50 $908,383.50

Contract Item Totals $423,091.50 $908,383.50
Contract Time Totals
Contract Life Cycle Costs Totals $0.00 $0.00
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Contract ID: C0000107152M01 Counties: CHESTERFIELD
Letting Date: August 24, 2016

District(s): RICHMOND / DISTRICT OFFICE
Call Order: K29

Project(s): (NFO)0001-020-S53,M501, HSIP-5A27(427);
Min:

Page 7 of 7

Contract Time: 07/13/17 COMPLETION DATE
Contract Description: RTE 1 - ADD SIDEWALK
Contract Grand Totals

() indicates item is bid as Lump Sum

Max:

$423,091.50 $908,383.50



Vendor Ranking

Date Printed: 09/22/2016
Page 1 of 1

Contract ID:  C0000107152M01 Counties: CHESTERFIELD

Letting Date: August 24, 2016 10:00 AM District(s): RICHMOND / DISTRICT OFFICE

Call Order: K29 Project(s): (NFO)0001-020-S53,M501, HSIP-5A27(427);
Contract Time: 07/13/17 COMPLETION DATE Min: Max:

Contract Description: RTE 1 - ADD SIDEWALK

Rank Vendor ID/Name Total Bid
1 D1013 DICKERSON CONSTRUCTION, LLC $423,091.50

2 V011 VIRGINIA CONCRETE CONSTRUCTION COMPANY  $908,383.50

Percent Of Low
Bid

100.00%

214.70%
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Contract ID: CPM6S700109251 Counties: ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX
Letting Date: August 24, 2016 District(s): FREDERICKSBURG / SALUDA
Call Order: K54 Project(s): (NFO)PM6S-966-F17,P401, STP-966-6(080);
Contract Time: 09/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: PLANT MIX
Line No / Item ID (1) LEE HY PAVING (2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.
Item Description CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0010 10417 42,710.000 0.31000 13,240.10 1.76000 75,169.60 0.30000 12,813.00
TACK COAT GAL
0020 10505 943.000 52.00000 49,036.00 72.67000 68,527.81 66.00000 62,238.00
NS PAVEMENT IM-19.0 FOR TON
PATCHING
0030 10700 40,604.000 0.46000 18,677.84 0.44000 17,865.76 0.65000 26,392.60
RUMBLE STRIP, ASPHALT LF
0040 16242 3,884.900 1.00000 3,884.90 26.14000 101,551.29 39.00000 151,511.10
AGGR. BASE MATL. TY. I OR Il NO. TON
21AOR 21B
0050 16350 33,179.050 55.12000 1,828,829.24 65.40000 2,169,909.87 66.00000 2,189,817.30
ASPHALT CONCRETE TY. TON
SM-12.5A
0060 16355 10,195.990 55.15000 562,308.85 62.34000 635,618.02 66.00000 672,935.34
ASPHALT CONCRETE TY. TON
SM-12.5D
0070 16370 3,775.740 55.70000 210,308.72 62.70000 236,738.90 64.00000 241,647.36
ASPHALT CONCRETE TY. IM-19.0D TON
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Contract ID: CPM6S700109251 Counties: ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX
Letting Date: August 24, 2016 District(s): FREDERICKSBURG / SALUDA
Call Order: K54 Project(s): (NFO)PM6S-966-F17,P401, STP-966-6(080);
Contract Time: 09/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: PLANT MIX
Line No / Item ID (1) LEE HY PAVING (2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.
Item Description CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0080 16515 5,711.000 0.50000 2,855.50 11.49000 65,619.39 2.00000 11,422.00
NS FLEXIBLE PAVEMENT SY
PLANING MILLING FOR PATCHING
QUANTITIES
0090 16522 354,954.060 0.92000 326,557.74 1.04000 369,152.22 0.94000 333,656.82
FLEXIBLE PAVEMENT PLANING 0" SY
Y
0100 16523 34,324.900 1.63000 55,949.59 1.98000 67,963.30 1.26000 43,249.37
FLEXIBLE PAVEMENT PLANING SY
ABOVE 2" - 4"
0110 24265 (2) 102,000.00000 102,000.00| 213,320.53000 213,320.53| 405,359.56000 405,359.56
NS MAINTENANCE OF TRAFFIC LS
MOT
0120 54032 365,929.000 0.56000 204,920.24 0.61000 223,216.69 0.52000 190,283.08
TYPE B CLASS | PAVE. LINE LF
MARKING 4"
0130 54033 1.000 0.71000 0.71 0.77000 0.77 0.65000 0.65
BONUS ELIGIBLE TYPE B CLASS | LF
PAVE. LINE MARKING 4"
0140 54039 1.000 5.00000 5.00 5.45000 5.45 8.63000 8.63
BONUS ELIGIBLE TYPE B CLASS | LF
PAVE. LINE MARKING 12"




Date Printed: 09/22/2016

Tabulation of Bids Page 3 of 5
Contract ID: CPM6S700109251 Counties: ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX
Letting Date: August 24, 2016 District(s): FREDERICKSBURG / SALUDA
Call Order: K54 Project(s): (NFO)PM6S-966-F17,P401, STP-966-6(080);
Contract Time: 09/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: PLANT MIX
Line No / Item ID (1) LEE HY PAVING (2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.
Item Description CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0150 54040 30.000 4.00000 120.00 4.36000 130.80 6.90000 207.00
TYPE B CLASS | PAVE. LINE LF
MARKING 12"
0160 54041 1.000 7.50000 7.50 8.19000 8.19 10.13000 10.13
BONUS ELIGIBLE TYPE B CLASS | LF
PAVE. LINE MARKING 24"
0170 54042 451.000 6.00000 2,706.00 6.54000 2,949.54 8.40000 3,788.40
TYPE B CLASS | PAVE. LINE LF
MARKING 24"
0180 54100 316,566.000 0.06000 18,993.96 0.07000 22,159.62 0.01000 3,165.66
NS PAVEMENT MARKING TEMP. LF
PAVE. LINE MARK (TY F) (4")
0190 54100 120.000 9.00000 1,080.00 9.82000 1,178.40 4.90000 588.00
NS PAVEMENT MARKING LF
TRANSVERSE RAISED RUMBLE
STRIPS (THERMO)
0200 54104 1.000 1,500.00000 1,500.00 1,636.21000 1,636.21 2,025.00000 2,025.00
NS BONUS ELIGIBLE PAVEMENT EA
MARKING MESSAGE MARK "STOP
AHEAD"
0210 54104 1.000 312.50000 312.50 340.88000 340.88 737.50000 737.50
NS BONUS ELIGIBLE PAVEMENT EA
MARKING MESSAGE MARK "STOP"
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Contract ID: CPM6S700109251 Counties: ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX
Letting Date: August 24, 2016 District(s): FREDERICKSBURG / SALUDA
Call Order: K54 Project(s): (NFO)PM6S-966-F17,P401, STP-966-6(080);
Contract Time: 09/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: PLANT MIX
Line No / Item ID (1) LEE HY PAVING (2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.
Item Description CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0220 54217 2,361.000 23.00000 54,303.00 25.09000 59,237.49 23.00000 54,303.00
SNOW PLOW. RAISED PAVE. EA
MARKER ASPH.CONC
0230 54300 40.000 105.00000 4,200.00 114.53000 4,581.20 120.00000 4,800.00
PAVEMENT MESSAGE MARK. EA
ELONGATED ARROW SINGLE
0240 54301 1.000 131.25000 131.25 143.17000 143.17 140.00000 140.00
BONUS ELIGIBLE PAVEMENT EA
MESSAGE MARK. ELONGATED
ARROW SINGLE
0250 54401 1.000 450.00000 450.00 490.86000 490.86 1,200.00000 1,200.00
PAVE. MESSAGE MARK. SCHOOL EA
ZONE
0260 54402 2.000 1,200.00000 2,400.00 1,308.97000 2,617.94 1,620.00000 3,240.00
NS PAVE. MESSAGE MARKING EA
Pavement Message "STOP AHEAD"
0270 54402 1.000 250.00000 250.00 272.70000 272.70 737.50000 737.50
NS PAVE. MESSAGE MARKING EA
Pavement Message
"STOP"
0280 54403 1.000 562.50000 562.50 613.58000 613.58 1,500.00000 1,500.00
BONUS ELIGIBLE PAVE. MESSAGE EA
MARK. SCHOOL ZONE
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Contract ID: CPM6S700109251 Counties: ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX
Letting Date: August 24, 2016 District(s): FREDERICKSBURG / SALUDA
Call Order: K54 Project(s): (NFO)PM6S-966-F17,P401, STP-966-6(080);
Contract Time: 09/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: PLANT MIX
Line No / Item ID (1) LEE HY PAVING (2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.
Item Description CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
Section Totals: $3,465,591.14 $4,341,020.18 $4,417,777.00
Life Cycle Costs:
Section Total with LCC: $3,465,591.14 $4,341,020.18 $4,417,777.00
Contract Item Totals $3,465,591.14 $4,341,020.18 $4,417,777.00
Contract Time Totals
Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
Contract Grand Totals $3,465,591.14 $4,341,020.18 4,417,777.00

() indicates item is bid as Lump Sum
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Contract ID: CPM6S700109251 Counties: ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX
Letting Date: August 24, 2016 10:00 AM District(s): FREDERICKSBURG / SALUDA
Call Order: K54 Project(s): (NFO)PM6S-966-F17,P401, STP-966-6(080);
Contract Time: 09/30/17 COMPLETION DATE Min: Max:

Contract Description: SGR: PLANT MIX

Percent Of Low

Rank Vendor ID/Name Total Bid Bid
1 LO15 LEE HY PAVING CORPORATION $3,465,591.14 100.00%
2 B850 BRANSCOME INC. $4,341,020.18 125.26%

3 G303 ALLAN MYERS VA, INC. $4,417,777.00 127.48%
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Contract ID: C0000106938T01B Counties: HENRICO
Letting Date: August 24, 2016 District(s): RICHMOND / ASHLAND
Call Order: J88 Project(s): (NFO)0095-043-848,M501, HSIP-0951(351);
Contract Time: 10/17/18 COMPLETION DATE Min: Max:
Contract Description: RTE 95 - INSTALL ITS DEVICES
Line No / Item ID (1) MIDASCO VA LLC (USED IN (2) GANNETT FLEMING
ltem Description VA BY: MIDASCO, LLC) PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0010 00100 Q) 190,000.00000 190,000.00f 113,946.96000 113,946.96
MOBILIZATION LS
0020 13315 1.000 1,120.00000 1,120.00 1,154.35000 1,154.35
GUARDRAIL TERMINAL GR-11 EA
0030 13320 693.000 19.00000 13,167.00 19.88000 13,776.84
GUARDRAIL GR-2 LF
0040 13345 1.000 3,100.00000 3,100.00 3,206.52000 3,206.52
ALTERNATE BREAKAWAY CABLE EA
TERMINAL (GR-9)
0050 24265 Q) 63,500.00000 63,500.00| 217,761.30000 217,761.30
NS MAINTENANCE OF TRAFFIC ... LS
0060 24279 804.000 19.00000 15,276.00 19.24000 15,468.96
PORTABLE CHANGEABLE HR
MESSAGE SIGN
0070 24600 200.000 6.00000 1,200.00 6.41000 1,282.00
REMOVE EXISTING GUARDRAIL LF
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Tabulation of Bids Page 2 of 7
Contract ID: C0000106938T01B Counties: HENRICO
Letting Date: August 24, 2016 District(s): RICHMOND / ASHLAND
Call Order: J88 Project(s): (NFO)0095-043-848,M501, HSIP-0951(351);
Contract Time: 10/17/18 COMPLETION DATE Min: Max:
Contract Description: RTE 95 - INSTALL ITS DEVICES
Line No / Item ID (1) MIDASCO VA LLC (USED IN (2) GANNETT FLEMING
ltem Description VA BY: MIDASCO, LLC) PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0080 27505 6,203.000 9.00000 55,827.00 1.20000 7,443.60
TEMP. SILT FENCE LF
0090 51238 44.000 1,000.00000 44,000.00 1,870.32000 82,294.08
CONCRETE FOUNDATION SIGNAL CY
POLE PF-8 FOUNDATION CCTV
CAMERA POLE
0100 52427 7.000 3,490.00000 24,430.00 3,591.05000 25,137.35
ELECTRICAL SERVICE SE-4 TYPE EA
B
0110 55040 4,800.000 2.50000 12,000.00 1.98000 9,504.00
4 CONDUCTOR CABLE LF
0120 55060 2,025.000 2.00000 4,050.00 1.29000 2,612.25
6 CONDUCTOR CABLE LF
0130 56014 35.000 105.00000 3,675.00 178.22000 6,237.70
ELECT. SER. GRD. EA
ELECTRODE(10")
0140 56022 120.000 8.50000 1,020.00 25.28000 3,033.60
1" METAL CONDUIT ITS CONDUIT LF
(RMC, 1-1")
0150 56030 2,100.000 6.50000 13,650.00 7.70000 16,170.00

2" CONDUIT ELECTRICAL LF
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Tabulation of Bids Page 3 of 7
Contract ID: C0000106938T01B Counties: HENRICO
Letting Date: August 24, 2016 District(s): RICHMOND / ASHLAND
Call Order: J88 Project(s): (NFO)0095-043-848,M501, HSIP-0951(351);
Contract Time: 10/17/18 COMPLETION DATE Min: Max:
Contract Description: RTE 95 - INSTALL ITS DEVICES
Line No / Item ID (1) MIDASCO VA LLC (USED IN (2) GANNETT FLEMING
ltem Description VA BY: MIDASCO, LLC) PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0160 56040 443.000 47.00000 20,821.00 57.26000 25,366.18
4" METAL CONDUIT LF
0170 56200 2,100.000 8.50000 17,850.00 10.26000 21,546.00
TRENCH EXCAVATION ECI-1 LF
ELECTRICAL SERVICE
0180 56205 9.000 1,890.00000 17,010.00 1,282.61000 11,543.49
TEST BORE EA
0190 59050 7.000 6,383.00000 44,681.00 7,010.20000 49,071.40
NS COMMUNICATION EQUIP. EA
CCTV CAMERA ANALOG
0200 59050 4.000 18,452.00000 73,808.00 24,432.82000 97,731.28
NS COMMUNICATION EQUIP. EA
CCTV CAMERA POLE 60" WITH
LOWERING DEVICE
0210 59050 3.000 22,939.00000 68,817.00 27,833.00000 83,499.00
NS COMMUNICATION EQUIP. EA
CCTV CAMERA POLE 80" WITH
LOWERING DEVICE
0220 59050 7.000 2,178.00000 15,246.00 2,281.97000 15,973.79
NS COMMUNICATION EQUIP. EA

DIGITAL VIDEO DECODER (TYPE)
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Contract ID: C0000106938T01B Counties: HENRICO
Letting Date: August 24, 2016 District(s): RICHMOND / ASHLAND
Call Order: J88 Project(s): (NFO)0095-043-848,M501, HSIP-0951(351);
Contract Time: 10/17/18 COMPLETION DATE Min: Max:
Contract Description: RTE 95 - INSTALL ITS DEVICES
Line No / Item ID (1) MIDASCO VA LLC (USED IN (2) GANNETT FLEMING
ltem Description VA BY: MIDASCO, LLC) PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0230 59050 7.000 2,178.00000 15,246.00 2,667.85000 18,674.95
NS COMMUNICATION EQUIP. EA
DIGITAL VIDEO ENCODER (TYPE)
0240 59050 4.000 665.00000 2,660.00 684.23000 2,736.92
NS COMMUNICATION EQUIP. EA
DISTRIBUTION SFP MODULE (I
GBPS) MEDIUM HAUL
0250 59050 31.000 520.00000 16,120.00 537.01000 16,647.31
NS COMMUNICATION EQUIP. EA
DISTRIBUTION SFP MODULE (I
GBPS) SHORT HAUL
0260 59050 1.000 7,200.00000 7,200.00 2,437.60000 2,437.60
NS COMMUNICATION EQUIP. EA
ENCLOSED COMMUNICATION
EQUIPMENT RACK (19")
0270 59050 2.000 14,900.00000 29,800.00 21,971.09000 43,942.18
NS COMMUNICATION EQUIP. EA
FIBER DISTRIBUTION CENTER
0280 59050 16.000 2,420.00000 38,720.00 3,853.60000 61,657.60
NS COMMUNICATION EQUIP. EA

FIBER OPTIC CABLE 12 SM
PRETERMINATED PATCH PANEL
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Contract ID: C0000106938T01B Counties: HENRICO
Letting Date: August 24, 2016 District(s): RICHMOND / ASHLAND
Call Order: J88 Project(s): (NFO)0095-043-848,M501, HSIP-0951(351);
Contract Time: 10/17/18 COMPLETION DATE Min: Max:
Contract Description: RTE 95 - INSTALL ITS DEVICES
Line No / Item ID (1) MIDASCO VA LLC (USED IN (2) GANNETT FLEMING
ltem Description VA BY: MIDASCO, LLC) PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0290 59050 7.000 7,550.00000 52,850.00 4,891.83000 34,242.81
NS COMMUNICATION EQUIP. ITS EA
CONTROLLER CABINET (POLE
MOUNTED CABINET CCTV)
0300 59050 22.000 4,440.00000 97,680.00 4,521.20000 99,466.40
NS COMMUNICATION EQUIP. EA
JUNCTION BOX (36" x 36" x 24",
BRIDGE MOUNT)
0310 59050 65.000 870.00000 56,550.00 1,731.52000 112,548.80
NS COMMUNICATION EQUIP. EA
JUNCTION BOX (JB-F02)
0320 59050 46.000 1,070.00000 49,220.00 3,078.26000 141,599.96
NS COMMUNICATION EQUIP. EA
JUNCTION BOX JB-F03
0330 59050 2.000 27,900.00000 55,800.00 17,612.78000 35,225.56
NS COMMUNICATION EQUIP. L3 EA
FIELD AGGREGATION ETHERNET
SWITCH
0340 59050 15.000 3,520.00000 52,800.00 2,272.80000 34,092.00
NS COMMUNICATION EQUIP. EA

MANAGED FIELD ETHERNET
SWITCH
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Contract ID: C0000106938T01B Counties: HENRICO
Letting Date: August 24, 2016 District(s): RICHMOND / ASHLAND
Call Order: J88 Project(s): (NFO)0095-043-848,M501, HSIP-0951(351);
Contract Time: 10/17/18 COMPLETION DATE Min: Max:
Contract Description: RTE 95 - INSTALL ITS DEVICES
Line No / Item ID (1) MIDASCO VA LLC (USED IN (2) GANNETT FLEMING
ltem Description VA BY: MIDASCO, LLC) PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0350 59050 1.000 15,000.00000 15,000.00 3,942.87000 3,942.87
NS COMMUNICATION EQUIP. EA
RELOCATE EXISTING CCTV
EQUIPMENT
0360 59050 16.000 3,190.00000 51,040.00 1,616.09000 25,857.44
NS COMMUNICATION EQUIP. EA
UNDERGROUND FIBER SPLICE
ENCLOSURE
0370 59050 8.000 8,730.00000 69,840.00 7,958.78000 63,670.24
NS COMMUNICATION EQUIP. UPS EA
CCTV
0380 59071 1,465.000 270.00000 395,550.00 275.76000 403,988.40
NS COMMUNICATION EQUIP. LF
BRIDGE DUCT (FRE, 2-4")
0390 59071 590.000 215.00000 126,850.00 219.33000 129,404.70
NS COMMUNICATION EQUIP. LF
BRIDGE DUCT (RMC, 2-4")
0400 59071 480.000 5.50000 2,640.00 8.53000 4,094.40
NS COMMUNICATION EQUIP. LF
COMPOSITE CABLE CCTV
0410 59071 61,277.000 8.00000 490,216.00 2.42000 148,290.34
NS COMMUNICATION EQUIP. LF

FIBER OPTIC CABLE 96 SM
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Contract ID: C0000106938T01B Counties: HENRICO
Letting Date: August 24, 2016 District(s): RICHMOND / ASHLAND
Call Order: J88 Project(s): (NFO)0095-043-848,M501, HSIP-0951(351);
Contract Time: 10/17/18 COMPLETION DATE Min: Max:
Contract Description: RTE 95 - INSTALL ITS DEVICES
Line No / Item ID (1) MIDASCO VA LLC (USED IN (2) GANNETT FLEMING
ltem Description VA BY: MIDASCO, LLC) PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0420 59071 2,355.000 9.00000 21,195.00 2.05000 4,827.75
NS COMMUNICATION EQUIP. LF
FIBER OPTIC CABLE12 SM
0430 59071 54,464.000 13.00000 708,032.00 17.96000 978,173.44
NS COMMUNICATION EQUIP. ITS LF
CONDUIT (HDPE, 2-1-1/4")

Section Totals:
Life Cycle Costs:
Section Total with LCC:

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

$3,059,257.00

$3,059,257.00

$3,189,282.32

$3,189,282.32

$3,059,257.00

$0.00
$3,059,257.00

$3,189,282.32

$0.00
$3,189,282.32




Vendor Ranking

Date Printed: 10/05/2016
Page 1 of 1

Contract ID:  C0000106938T01B Counties: HENRICO

Letting Date: August 24, 2016 10:00 AM District(s): RICHMOND / ASHLAND

Call Order: Jas Project(s): (NFO)0095-043-848,M501, HSIP-0951(351);
Contract Time: 10/17/18 COMPLETION DATE Min: Max:

Contract Description: RTE 95 - INSTALL ITS DEVICES

Rank Vendor ID/Name Total Bid
1 M957 MIDASCO VA LLC (USED IN VA BY: MIDASCO, LLC) $3,059,257.00
2 G1026 GANNETT FLEMING PROJECT DEVELOPMENT $3,189,282.32

CORPORATION

Percent Of Low
Bid

100.00%

104.25%
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0010 00100 Q) 100,427.88000 100,427.88 95,000.00000 95,000.00| 100,000.00000 100,000.00
MOBILIZATION LS
0020 00101 (2) 16,050.00000 16,050.00 5,200.00000 5,200.00 15,000.00000 15,000.00
CONSTRUCTION SURVEYING LS
(CONSTRUCTION)
0030 00120 181.000 15.00000 2,715.00 45.00000 8,145.00 50.00000 9,050.00
REGULAR EXCAVATION CY
0040 00270 1,540.000 24.72000 38,068.80 18.00000 27,720.00 25.00000 38,500.00
SELECT MATL. TY. | MIN. CBR-30 TON
0050 00529 8.000 194.95000 1,559.60 250.00000 2,000.00 300.00000 2,400.00
FLOWABLE BACKFILL CY
0060 01182 90.000 59.47000 5,352.30 25.00000 2,250.00 90.00000 8,100.00
18" CONC. PIPE LF
0070 01186 219.000 49.12000 10,757.28 30.00000 6,570.00 65.00000 14,235.00
STORM SEWER PIPE 18" LF
0080 06180 2.000 342.00000 684.00 400.00000 800.00 500.00000 1,000.00
18" END SECTION ES-1 OR 2 EA
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Tabulation of Bids Page 2 of 30
Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0090 06745 3.000 2,563.06000 7,689.18 2,750.00000 8,250.00 2,600.00000 7,800.00
DROP INLET DI-2A EA
0100 06747 2.000 2,760.95000 5,521.90 2,750.00000 5,500.00 3,000.00000 6,000.00
DROP INLET DI-2B,L=4' EA
0110 06817 2.000 2,889.44000 5,778.88 2,750.00000 5,500.00 2,100.00000 4,200.00
DROP INLET DI-3B,L=4' EA
0120 09056 10.100 226.05000 2,283.11 325.00000 3,282.50 250.00000 2,525.00
MANHOLE MH-1 OR 2 LF
0130 09057 2.000 413.75000 827.50 500.00000 1,000.00 700.00000 1,400.00
FRAME & COVER MH-1 EA
0140 09148 2.000 266.88000 533.76 17.00000 34.00 100.00000 200.00
EROSION CONTROL STONE TON
CLASS A1 EC-1
0150 10065 50.000 29.24000 1,462.00 17.50000 875.00 40.00000 2,000.00
AGGR. MATL. NO. 1 TON
0160 10099 2.000 263.45000 526.90 50.00000 100.00 100.00000 200.00
AGGR. MATL. NO. 21A OR 21B TON
0170 10128 757.000 28.05000 21,233.85 16.25000 12,301.25 36.00000 27,252.00
AGGR. BASE MATL. TY. I NO. 21B TON
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0180 10608 157.000 96.70000 15,181.90 100.00000 15,700.00 96.70000 15,181.90
ASPHALT CONCRETE TY. TON
SM-12.5D
0190 10610 180.000 83.00000 14,940.00 87.50000 15,750.00 83.00000 14,940.00
ASPHALT CONCRETE TY. IM-19.0A TON
0200 10642 478.000 76.40000 36,519.20 80.00000 38,240.00 76.40000 36,519.20
ASPHALT CONC. BASE COURSE TON
TY. BM-25.0A
0210 11070 602.000 2.00000 1,204.00 5.00000 3,010.00 5.00000 3,010.00
NS SAW-CUT ASPH CONC (FULL LF
DEPTH)
0220 12020 111.000 23.19000 2,574.09 30.00000 3,330.00 35.00000 3,885.00
STD. CURB CG-2 LF
0230 12600 279.000 25.13000 7,011.27 25.00000 6,975.00 40.00000 11,160.00
STD. COMB. CURB & GUTTER LF
CG-6
0240 12940 306.000 84.61000 25,890.66 155.00000 47,430.00 100.00000 30,600.00
ENTRANCE GUTTER CG-9D SY
0250 13108 2.000 525.59000 1,051.18 450.00000 900.00 500.00000 1,000.00
CG-12 DETECTABLE WARNING SY
SURFACE
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0260 13120 12.000 393.61000 4,723.32 180.00000 2,160.00 100.00000 1,200.00
NS ENTRANCE GUTTER 7" (HES) SY
0270 13220 183.000 46.18000 8,450.94 55.00000 10,065.00 60.00000 10,980.00
HYDRAULIC CEMENT CONC. SY
SIDEWALK 4"
0280 13320 25.000 17.00000 425.00 18.50000 462.50 32.50000 812.50
GUARDRAIL GR-2 LF
0290 13331 50.000 17.00000 850.00 18.50000 925.00 32.50000 1,625.00
RAD. GUARDRAIL GR-2 LF
0300 13345 1.000 5,000.00000 5,000.00 5,500.00000 5,500.00 2,800.00000 2,800.00
ALTERNATE BREAKAWAY CABLE EA
TERMINAL (GR-9)
0310 13383 1.000 5,000.00000 5,000.00 5,500.00000 5,500.00 2,250.00000 2,250.00
FIXED OBJECT ATTACH. EA
GR-FOA-1TY. I
0320 13530 8.000 849.01000 6,792.08 800.00000 6,400.00 1,000.00000 8,000.00
RETAINING WALL RW-3 CY
0330 13565 28.000 28.00000 784.00 30.00000 840.00 50.00000 1,400.00
RETAINING WALL EXCAVATION CY
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0340 21110 32.000 193.46000 6,190.72 175.00000 5,600.00 100.00000 3,200.00
MEDIAN STRIP MS-1A SY
0350 24100 360.000 8.00000 2,880.00 20.00000 7,200.00 1.00000 360.00
ALLAYING DUST HR
0360 24150 4.000 442.88000 1,771.52 600.00000 2,400.00 100.00000 400.00
TYPE 3 BARRICADE 4' EA
0370 24152 8.000 561.68000 4,493.44 600.00000 4,800.00 200.00000 1,600.00
TYPE 3 BARRICADE 8 EA
0380 24160 412.000 34.08000 14,040.96 18.50000 7,622.00 20.00000 8,240.00
TEMPORARY SIGN SF
0390 24260 200.000 18.45000 3,690.00 16.50000 3,300.00 25.00000 5,000.00
CR. RUN AGGR. NO. 25 OR 26 TON
0400 24278 5,000.000 0.35000 1,750.00 1.00000 5,000.00 0.25000 1,250.00
GROUP 2 CHANNELIZING DAY
DEVICES
0410 24279 1,008.000 7.21000 7,267.68 35.00000 35,280.00 7.00000 7,056.00
PORTABLE CHANGEABLE HR
MESSAGE SIGN
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0420 24282 1,000.000 8.00000 8,000.00 15.00000 15,000.00 10.00000 10,000.00
FLAGGER SERVICE HR
0430 24288 2,232.000 0.20000 446.40 1.00000 2,232.00 0.80000 1,785.60
WARNING LIGHT TY. B DAY
0440 24290 80.000 50.00000 4,000.00 30.00000 2,400.00 40.00000 3,200.00
TRAFFIC BARRIER SERVICE LF
CONC. MB-7D PC
0450 24430 1,902.000 1.70000 3,233.40 3.00000 5,706.00 8.00000 15,216.00
DEMOLITION OF PAVEMENT SY
(FLEXIBLE)
0460 24600 92.000 3.00000 276.00 5.00000 460.00 6.00000 552.00
REMOVE EXISTING GUARDRAIL LF
0470 25003 65.000 148.69000 9,664.85 225.00000 14,625.00 150.00000 9,750.00
HANDRAIL HR-1 TYPE II LF
0480 25506 9.000 1,400.00000 12,600.00 1,700.00000 15,300.00 1,500.00000 13,500.00
FIELD OFFICE TY.lI MO
0490 27422 2.000 700.00000 1,400.00 1,200.00000 2,400.00 1,000.00000 2,000.00
DEWATERING BASIN EC-8 EA
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Contract ID: C00090176B44 Counties: WISE

Letting Date: August 24, 2016 District(s): BRISTOL / WISE

Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,

STP-097-1(098);

Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.

Item Description INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

0500 27430 123.000 1.00000 123.00 1.00000 123.00 30.00000 3,690.00
SILTATION CONTROL CY
EXCAVATION
0510 27451 1.000 550.00000 550.00 1,500.00000 1,500.00 100.00000 100.00
INLET PROTECTION TYPE A EA
0520 27461 7.000 250.00000 1,750.00 1,200.00000 8,400.00 100.00000 700.00
INLET PROTECTION TYPE B EA
0530 27505 380.000 3.00000 1,140.00 9.00000 3,420.00 5.00000 1,900.00
TEMP. SILT FENCE TYPE A LF
0540 40006 18.000 47.92000 862.56 92.00000 1,656.00 50.00000 900.00
2" WATER SERVICE LINE LF
0550 40020 52.000 58.06000 3,019.12 105.00000 5,460.00 60.00000 3,120.00
2" WATER MAIN LF
0560 40081 259.000 75.77000 19,624.43 110.00000 28,490.00 125.00000 32,375.00
8" DI WATER MAIN LF
0570 41002 1.000 953.88000 953.88 2,200.00000 2,200.00 1,000.00000 1,000.00
2" GATE VALVE & BOX EA
0580 41008 1.000 1,581.89000 1,581.89 2,700.00000 2,700.00 2,000.00000 2,000.00
8" GATE VALVE & BOX EA
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Contract ID: C00090176B44 Counties: WISE

Letting Date: August 24, 2016 District(s): BRISTOL / WISE

Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,

STP-097-1(098);

Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.

Item Description INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

0590 41815 1.000 1,648.01000 1,648.01 2,200.00000 2,200.00 2,000.00000 2,000.00
2" BLOW-OFF VALVE & BOX EA
0600 41835 1.000 1,960.50000 1,960.50 4,150.00000 4,150.00 3,000.00000 3,000.00
1" AIR RELEASE VALVE & EA
MANHOLE
0610 41982 1.000 917.56000 917.56 1,650.00000 1,650.00 2,500.00000 2,500.00
NS WATER FACILITIES WATER EA
FACILITIES 1" BLOWOFF VLV &
BOX
0620 42161 96.000 189.52000 18,193.92 300.00000 28,800.00 230.00000 22,080.00
16" DI SANITARY SEWER PIPE LF
0630 45512 33.000 170.55000 5,628.15 350.00000 11,550.00 150.00000 4,950.00
CONCRETE ENCASEMENT LF
0640 50108 12.000 30.83000 369.96 110.00000 1,320.00 60.00000 720.00
SIGN PANEL SF
0650 50430 32.000 24.83000 794.56 15.00000 480.00 40.00000 1,280.00
SIGN POST STP-1, 2", 14 GAGE LF
0660 50490 4.000 1,065.94000 4,263.76 850.00000 3,400.00 1,300.00000 5,200.00
CONCRETE FOUNDATION STP-1, EA
TYPE F
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0670 50617 1.000 961.00000 961.00 1,500.00000 1,500.00 700.00000 700.00
RELOC. EXIST. SIGN STRUCT. TY. EA
WP-1
0680 50863 4.000 100.00000 400.00 500.00000 2,000.00 700.00000 2,800.00
REMOVE-DISPOSE SIGN STRUCT. EA
TY.VA
0690 51955 (2) 49,246.40000 49,246.40 42,000.00000 42,000.00 60,000.00000 60,000.00
NS TEMPORARY TRAFFIC LS
CONTROL SIGNAL (INT. RTE. 72
AND TATE AVE.)
0700 54032 2,373.000 1.85000 4,390.05 2.00000 4,746.00 1.85000 4,390.05
TYPE B CLASS | PVMT LINE MRKG LF
o
0710 54034 133.000 2.50000 332.50 3.00000 399.00 2.50000 332.50
TYPE B CLASS | PVMT LINE MRKG LF
6"
0720 54042 107.000 16.50000 1,765.50 17.25000 1,845.75 16.50000 1,765.50
TYPE B CLASS | PAVE. LINE LF
MARKING 24"
0730 54100 80.000 8.00000 640.00 8.50000 680.00 4.00000 320.00
NS PAVEMENT MARKING TYPE D, LF
CLASS | TEMP. PVMT MRKG 4"
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0740 54466 164.000 8.00000 1,312.00 8.50000 1,394.00 8.00000 1,312.00
TYPE E TEMP. PVMT MRKG 6" LF
0750 54524 36.000 4.00000 144.00 4.50000 162.00 8.00000 288.00
TYPE D, CLASS Il TEMP. PVMT LF
MRKG 24"
0760 54574 2.000 250.00000 500.00 300.00000 600.00 250.00000 500.00
PVMT SYMB MRKG (SGL TURN EA
ARROW) TY B, CL |
0770 54585 2.000 275.00000 550.00 300.00000 600.00 275.00000 550.00
PVMT SYMB MRKG (DBL TURN EA
ARROW, LT/RT) TYB, CL |
0780 60125 (2) 34,610.00000 34,610.00 21,500.00000 21,500.00 50,000.00000 50,000.00
NS BRIDGE TEMP. PEDESTRIAN LS
BRIDGE
0790 60450 66.800 501.21000 33,480.83 475.00000 31,730.00 600.00000 40,080.00
CONC. CLASS A4 BRIDGE APPR. CY
SLAB
0800 60452 10,880.000 1.05000 11,424.00 1.00000 10,880.00 1.50000 16,320.00
REINF. STEEL BRIDGE APPR. LB
SLAB
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0810 60490 216.000 22.25000 4,806.00 25.00000 5,400.00 30.00000 6,480.00
BRIDGE DECK GROOVING SY
0820 61195 11.000 16,284.39000 179,128.29 19,555.00000 215,105.00 14,000.00000 154,000.00
PREST. CONC. SLAB 4' X 21" EA
X(+45' - 50')
0830 61712 5,910.000 2.93000 17,316.30 3.25000 19,207.50 4.00000 23,640.00
CORROSION RESISTANT REINF. LB
STEEL CL. I
0840 62045 46.000 190.71000 8,772.66 215.00000 9,890.00 270.00000 12,420.00
RAILING, BR27D 2 RAILS LF
0850 62046 46.000 278.27000 12,800.42 225.00000 10,350.00 300.00000 13,800.00
RAILING, BR27D 3 RAILS LF
0860 62537 460.000 16.82000 7,737.20 30.00000 13,800.00 7.00000 3,220.00
NS BRIDGE SUPERSTRUCTURE LF
ECC FOR SHEAR KEYS
0870 64011 894.000 22.00000 19,668.00 15.50000 13,857.00 15.00000 13,410.00
STRUCTURE EXCAVATION CY
0880 64030 4.000 47.16000 188.64 225.00000 900.00 40.00000 160.00
POROUS BACKFILL CY
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0890 64032 150.000 12.65000 1,897.50 10.50000 1,575.00 15.00000 2,250.00
GEOCOMPOSITE WALL DRAIN SY
0900 64036 195.000 10.18000 1,985.10 6.50000 1,267.50 10.00000 1,950.00
PIPE UNDERDRAIN 6" LF
0910 65013 298.000 329.79000 98,277.42 475.00000 141,550.00 575.00000 171,350.00
CONCRETE CLASS A3 CY
0920 65022 102.400 246.83000 25,275.39 450.00000 46,080.00 120.00000 12,288.00
CONCRETE CLASS B2 CY
0930 65200 14,550.000 0.99000 14,404.50 1.00000 14,550.00 1.05000 15,277.50
REINF. STEEL LB
0940 65211 14,840.000 2.21000 32,796.40 2.50000 37,100.00 1.85000 27,454.00
CORROSION RESISTANT REINF. LB
STEEL CL. |
0950 66120 3.000 3,000.00000 9,000.00 4,500.00000 13,500.00 60,000.00000 180,000.00
COFFERDAMS EA
0960 66239 1,331.000 36.31000 48,328.61 23.50000 31,278.50 30.00000 39,930.00
DRY RIPRAP CL.1I 38" TON
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0970 66927 Q) 35,066.00000 35,066.00 75,000.00000 75,000.00 15,000.00000 15,000.00
NS BRIDGE SUBSTRUCTURE LS
TEMP. SHORING
0980 67900 Q) 59,480.00000 59,480.00 85,000.00000 85,000.00/ 100,000.00000 100,000.00
NS DISM. & REM. EXIST. STR. NO. LS
1029
0990 67904 (2) 3,200.00000 3,200.00 12,500.00000 12,500.00 5,000.00000 5,000.00
NS BRIDGE INCIDENTALS MODIFY LS
EXIST. STRUCTURE
1000 68043 60.500 557.09000 33,703.95 525.00000 31,762.50 1,200.00000 72,600.00
CONC. CLASS A4 MOD.LOW CY
SHRINKAGE
1010 68317 343.000 15.00000 5,145.00 15.00000 5,145.00 30.00000 10,290.00
NS TYPE A MILLING FLEXIBLE SY
PVMT
1020 68476 (2) 3,000.00000 3,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00
NS ENV.& WORKER PROTECT. LS
PEDESTRIAN BRIDGE
1030 68492 1) 500.00000 500.00 1,000.00000 1,000.00 1,000.00000 1,000.00
NS MATERIAL DISPOSAL LS
PEDESTRIAN BRIDGE, TYPE B
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Contract ID: C00090176B44 Counties: WISE

Letting Date: August 24, 2016 District(s): BRISTOL / WISE

Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,

STP-097-1(098);

Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.

Item Description INC. INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

1040 70000 Q) 10.00000 10.00 500.00000 500.00 2,000.00000 2,000.00
NS DEMO. OF BLDG. PAR. 001, D-1 LS
1050 70000 (1) 10.00000 10.00 500.00000 500.00 500.00000 500.00
NS DEMO. OF BLDG. PAR. 001, D-5 LS
1060 70000 (2) 10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00
NS DEMO. OF BLDG. PAR. 003, LS
D-700
1070 70000 (2) 10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00
NS DEMO. OF BLDG. PAR. 003, LS
D-701
1080 70000 Q) 10.00000 10.00 500.00000 500.00 3,000.00000 3,000.00
NS DEMO. OF BLDG. PAR. 003, LS
D-900
1090 70000 (2) 10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00
NS DEMO. OF BLDG. PAR. 004, D-2 LS
1100 70000 Q) 10.00000 10.00 500.00000 500.00 500.00000 500.00
NS DEMO. OF BLDG. PAR. 005, D-4 LS
1110 70200 () 10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00
NS CLEARING OF PARCEL NO. LS
NO. 001
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Contract ID: C00090176B44
Letting Date: August 24, 2016
Call Order: K22

Counties: WISE
District(s): BRISTOL / WISE
Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Line No / Item ID (1) ESTES BROS. CONST., (2) PATRICK CONSTRUCTION, (3) BUSH & BURCHETT, INC.
Item Description INC. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
1120 70200 Q) 10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00
NS CLEARING OF PARCEL NO. LS
NO. 003
1130 70200 Q) 10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00
NS CLEARING OF PARCEL NO. LS
NO. 004
1140 70200 (2) 10.00000 10.00 500.00000 500.00 1,000.00000 1,000.00
NS CLEARING OF PARCEL NO. LS
NO. 005

Section Totals:
Life Cycle Costs:
Section Total with LCC:

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

$1,265,299.51

$1,265,299.51

$1,499,394.00

$1,499,394.00

$1,634,727.75

$1,634,727.75

$1,265,299.51

$0.00
$1,265,299.51

$1,499,394.00

$0.00
$1,499,394.00

$1,634,727.75

$0.00
1,634,727.75



Date Printed: 10/05/2016

Tabulation of Bids Page 16 of 30
Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (4) CROSSROADS BRIDGE (5) KEN CONSTRUCTION CO., (6) FIELDER'S CHOICE
Item Description INC INC. ENTERPRISES, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: Lcc:
0010 00100 Q) 113,000.00000 113,000.00| 100,000.00000 100,000.00| 136,500.00000 136,500.00
MOBILIZATION LS
0020 00101 (2) 30,000.00000 30,000.00 10,000.00000 10,000.00 30,000.00000 30,000.00
CONSTRUCTION SURVEYING LS
(CONSTRUCTION)
0030 00120 181.000 85.00000 15,385.00 20.00000 3,620.00 75.00000 13,575.00
REGULAR EXCAVATION CY
0040 00270 1,540.000 30.00000 46,200.00 30.00000 46,200.00 26.50000 40,810.00
SELECT MATL. TY. | MIN. CBR-30 TON
0050 00529 8.000 350.00000 2,800.00 400.00000 3,200.00 300.00000 2,400.00
FLOWABLE BACKFILL CY
0060 01182 90.000 50.00000 4,500.00 40.00000 3,600.00 100.00000 9,000.00
18" CONC. PIPE LF
0070 01186 219.000 45.00000 9,855.00 34.00000 7,446.00 75.00000 16,425.00
STORM SEWER PIPE 18" LF
0080 06180 2.000 1,100.00000 2,200.00 600.00000 1,200.00 750.00000 1,500.00
18" END SECTION ES-1 OR 2 EA
0090 06745 3.000 3,300.00000 9,900.00 3,010.00000 9,030.00 3,500.00000 10,500.00
DROP INLET DI-2A EA
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Contract ID: C00090176B44
Letting Date: August 24, 2016
Call Order: K22

Contract Time: 08/31/17 COMPLETION DATE

Counties: WISE
District(s): BRISTOL / WISE

Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Min: Max:

Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 1 REGULAR BID ITEMS
0100 06747 2.000
DROP INLET DI-2B,L=4' EA
0110 06817 2.000
DROP INLET DI-3B,L=4"' EA
0120 09056 10.100
MANHOLE MH-1 OR 2 LF
0130 09057 2.000
FRAME & COVER MH-1 EA
0140 09148 2.000
EROSION CONTROL STONE TON
CLASS A1 EC-1
0150 10065 50.000
AGGR. MATL. NO. 1 TON
0160 10099 2.000
AGGR. MATL. NO. 21A OR 21B TON
0170 10128 757.000

AGGR. BASE MATL. TY. I NO. 21B TON

(4) CROSSROADS BRIDGE (5) KEN CONSTRUCTION CO., (6) FIELDER'S CHOICE
INC INC. ENTERPRISES, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

3,750.00000 7,500.00 3,010.00000 6,020.00 3,500.00000 7,000.00
1,750.00000 3,500.00 3,250.00000 6,500.00 3,500.00000 7,000.00
360.00000 3,636.00 500.00000 5,050.00 575.00000 5,807.50
650.00000 1,300.00 500.00000 1,000.00 750.00000 1,500.00
125.00000 250.00 100.00000 200.00 250.00000 500.00
36.00000 1,800.00 40.00000 2,000.00 30.00000 1,500.00
150.00000 300.00 200.00000 400.00 125.00000 250.00
34.00000 25,738.00 26.00000 19,682.00 35.00000 26,495.00
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Contract ID: C00090176B44
Letting Date: August 24, 2016

Call Order: K22

Contract Time: 08/31/17 COMPLETION DATE

Counties: WISE
District(s): BRISTOL / WISE

Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Min: Max:

Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 1 REGULAR BID ITEMS
0180 10608 157.000
ASPHALT CONCRETE TY. TON
SM-12.5D
0190 10610 180.000
ASPHALT CONCRETE TY. IM-19.0A TON
0200 10642 478.000
ASPHALT CONC. BASE COURSE TON
TY. BM-25.0A
0210 11070 602.000
NS SAW-CUT ASPH CONC (FULL LF
DEPTH)
0220 12020 111.000
STD. CURB CG-2 LF
0230 12600 279.000
STD. COMB. CURB & GUTTER LF
CG-6
0240 12940 306.000
ENTRANCE GUTTER CG-9D SY
0250 13108 2.000
CG-12 DETECTABLE WARNING SY

SURFACE

(4) CROSSROADS BRIDGE (5) KEN CONSTRUCTION CO., (6) FIELDER'S CHOICE
INC INC. ENTERPRISES, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

110.00000 17,270.00 96.70000 15,181.90 115.00000 18,055.00
95.00000 17,100.00 83.00000 14,940.00 99.00000 17,820.00
87.00000 41,586.00 76.40000 36,519.20 100.00000 47,800.00

6.00000 3,612.00 8.00000 4,816.00 3.00000 1,806.00
31.00000 3,441.00 30.00000 3,330.00 21.50000 2,386.50
40.00000 11,160.00 35.00000 9,765.00 31.50000 8,788.50

125.00000 38,250.00 125.00000 38,250.00 149.00000 45,594.00

275.00000 550.00 500.00000 1,000.00 500.00000 1,000.00
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (4) CROSSROADS BRIDGE (5) KEN CONSTRUCTION CO., (6) FIELDER'S CHOICE
Item Description INC INC. ENTERPRISES, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: Lcc:
0260 13120 12.000 175.00000 2,100.00 175.00000 2,100.00 175.00000 2,100.00
NS ENTRANCE GUTTER 7" (HES) SY
0270 13220 183.000 55.00000 10,065.00 55.00000 10,065.00 68.00000 12,444.00
HYDRAULIC CEMENT CONC. SY
SIDEWALK 4"
0280 13320 25.000 20.00000 500.00 17.00000 425.00 20.00000 500.00
GUARDRAIL GR-2 LF
0290 13331 50.000 20.00000 1,000.00 17.00000 850.00 20.00000 1,000.00
RAD. GUARDRAIL GR-2 LF
0300 13345 1.000 5,600.00000 5,600.00 5,000.00000 5,000.00 5,950.00000 5,950.00
ALTERNATE BREAKAWAY CABLE EA
TERMINAL (GR-9)
0310 13383 1.000 5,600.00000 5,600.00 5,000.00000 5,000.00 5,950.00000 5,950.00
FIXED OBJECT ATTACH. EA
GR-FOA-1TY. I
0320 13530 8.000 1,350.00000 10,800.00 1,500.00000 12,000.00 1,785.00000 14,280.00
RETAINING WALL RW-3 CY
0330 13565 28.000 36.00000 1,008.00 35.00000 980.00 75.00000 2,100.00
RETAINING WALL EXCAVATION CY
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Contract ID: C00090176B44
Letting Date: August 24, 2016

Call Order: K22

Contract Time: 08/31/17 COMPLETION DATE

Counties: WISE
District(s): BRISTOL / WISE

Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Min: Max:

Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 1 REGULAR BID ITEMS
0340 21110 32.000
MEDIAN STRIP MS-1A SY
0350 24100 360.000
ALLAYING DUST HR
0360 24150 4.000
TYPE 3 BARRICADE 4' EA
0370 24152 8.000
TYPE 3 BARRICADE &' EA
0380 24160 412.000
TEMPORARY SIGN SF
0390 24260 200.000
CR. RUN AGGR. NO. 25 OR 26 TON
0400 24278 5,000.000
GROUP 2 CHANNELIZING DAY
DEVICES
0410 24279 1,008.000
PORTABLE CHANGEABLE HR

MESSAGE SIGN

(4) CROSSROADS BRIDGE (5) KEN CONSTRUCTION CO., (6) FIELDER'S CHOICE
INC INC. ENTERPRISES, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

145.00000 4,640.00 160.00000 5,120.00 161.00000 5,152.00
0.01000 3.60 1.00000 360.00 20.00000 7,200.00
350.00000 1,400.00 500.00000 2,000.00 661.00000 2,644.00
450.00000 3,600.00 1,000.00000 8,000.00 330.00000 2,640.00
20.00000 8,240.00 25.00000 10,300.00 18.30000 7,539.60
34.00000 6,800.00 30.00000 6,000.00 45.00000 9,000.00
1.00000 5,000.00 0.01000 50.00 1.70000 8,500.00
7.50000 7,560.00 25.00000 25,200.00 11.00000 11,088.00
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Contract ID: C00090176B44 Counties: WISE
Letting Date: August 24, 2016 District(s): BRISTOL / WISE
Call Order: K22 Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Contract Time: 08/31/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK
Line No / Item ID (4) CROSSROADS BRIDGE (5) KEN CONSTRUCTION CO., (6) FIELDER'S CHOICE
Item Description INC INC. ENTERPRISES, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: Lcc:
0420 24282 1,000.000 18.00000 18,000.00 0.01000 10.00 27.00000 27,000.00
FLAGGER SERVICE HR
0430 24288 2,232.000 3.00000 6,696.00 1.00000 2,232.00 1.55000 3,459.60
WARNING LIGHT TY. B DAY
0440 24290 80.000 45.00000 3,600.00 60.00000 4,800.00 68.00000 5,440.00
TRAFFIC BARRIER SERVICE LF
CONC. MB-7D PC
0450 24430 1,902.000 7.00000 13,314.00 25.50000 48,501.00 2.35000 4,469.70
DEMOLITION OF PAVEMENT SY
(FLEXIBLE)
0460 24600 92.000 3.50000 322.00 4.00000 368.00 3.40000 312.80
REMOVE EXISTING GUARDRAIL LF
0470 25003 65.000 215.00000 13,975.00 200.00000 13,000.00 168.00000 10,920.00
HANDRAIL HR-1 TYPE II LF
0480 25506 9.000 1,750.00000 15,750.00 1,100.00000 9,900.00 3,450.00000 31,050.00
FIELD OFFICE TY.lI MO
0490 27422 2.000 2,500.00000 5,000.00 300.00000 600.00 1,110.00000 2,220.00
DEWATERING BASIN EC-8 EA
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Contract ID: C00090176B44
Letting Date: August 24, 2016

Call Order: K22

Contract Time: 08/31/17 COMPLETION DATE

Counties: WISE
District(s): BRISTOL / WISE

Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Min: Max:

Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Line No / Item ID
Item Description

Alt Set / Alt Member

Quantity and Units

SECTION: 1 REGULAR BID ITEMS

0500 27430

SILTATION CONTROL
EXCAVATION

0510 27451

INLET PROTECTION TYPE A
0520 27461

INLET PROTECTION TYPE B
0530 27505

TEMP. SILT FENCE TYPE A
0540 40006

2" WATER SERVICE LINE
0550 40020

2" WATER MAIN

0560 40081

8" DI WATER MAIN

0570 41002

2" GATE VALVE & BOX

0580 41008

8" GATE VALVE & BOX

123.000
CY

1.000
EA
7.000
EA
380.000
LF
18.000
LF
52.000
LF
259.000
LF
1.000
EA
1.000
EA

(4) CROSSROADS BRIDGE (5) KEN CONSTRUCTION CO., (6) FIELDER'S CHOICE
INC INC. ENTERPRISES, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

0.01000 1.23 0.01000 1.23 15.00000 1,845.00
500.00000 500.00 600.00000 600.00 750.00000 750.00
500.00000 3,500.00 600.00000 4,200.00 350.00000 2,450.00

5.00000 1,900.00 5.00000 1,900.00 4.30000 1,634.00

55.00000 990.00 95.00000 1,710.00 50.00000 900.00
65.00000 3,380.00 110.00000 5,720.00 50.00000 2,600.00
130.00000 33,670.00 117.00000 30,303.00 82.00000 21,238.00
1,050.00000 1,050.00 2,258.00000 2,258.00 800.00000 800.00
2,000.00000 2,000.00 2,838.00000 2,838.00 2,200.00000 2,200.00
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Contract ID: C00090176B44
Letting Date: August 24, 2016
Call Order: K22

Contract Time: 08/31/17 COMPLETION DATE

Counties: WISE
District(s): BRISTOL / WISE

Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Min: Max:

Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 1 REGULAR BID ITEMS
0590 41815 1.000
2" BLOW-OFF VALVE & BOX EA
0600 41835 1.000
1" AIR RELEASE VALVE & EA
MANHOLE
0610 41982 1.000
NS WATER FACILITIES WATER EA
FACILITIES 1" BLOWOFF VLV &
BOX
0620 42161 96.000
16" DI SANITARY SEWER PIPE LF
0630 45512 33.000
CONCRETE ENCASEMENT LF
0640 50108 12.000
SIGN PANEL SF
0650 50430 32.000
SIGN POST STP-1, 2", 14 GAGE LF
0660 50490 4.000
CONCRETE FOUNDATION STP-1, EA

TYPE F

(4) CROSSROADS BRIDGE (5) KEN CONSTRUCTION CO., (6) FIELDER'S CHOICE
INC INC. ENTERPRISES, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

2,000.00000 2,000.00 2,250.00000 2,250.00 790.00000 790.00
3,100.00000 3,100.00 4,350.00000 4,350.00 2,700.00000 2,700.00
2,600.00000 2,600.00 1,669.00000 1,669.00 1,375.00000 1,375.00
260.00000 24,960.00 319.00000 30,624.00 217.00000 20,832.00
175.00000 5,775.00 330.00000 10,890.00 250.00000 8,250.00
43.00000 516.00 25.00000 300.00 50.00000 600.00
52.00000 1,664.00 15.00000 480.00 15.00000 480.00
365.00000 1,460.00 450.00000 1,800.00 355.00000 1,420.00




Date Printed: 10/05/2016
Tabulation of Bids Page 24 of 30

Contract ID: C00090176B44
Letting Date: August 24, 2016
Call Order: K22

Contract Time: 08/31/17 COMPLETION DATE

Counties: WISE
District(s): BRISTOL / WISE

Project(s): (NFO)0158-097-800,B644, STP-097-1(098); (NFO)0158-097-800,C501,
STP-097-1(098);
Min: Max:

Contract Description: BRIDGE ON RTE. 158 (EAST FRONT STREET) OVER TOMS CREEK

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 1 REGULAR BID ITEMS

0670 50617 1.000

RELOC. EXIST. SIGN STRUCT. TY. EA

WP-1

0680 50863 4.000

REMOVE-DISPOSE SIGN STRUCT. EA

TY.VA

0690 51955 (1)

NS TEMPORARY TRAFFIC LS

CONTROL SIGNAL (INT. RTE. 72

AND TATE AVE.)

0700 54032 2,373.000

TYPE B CLASS | PVMT LINE MRKG LF

4

0710 54034 133.000

TYPE B CLASS | PVMT LINE MRKG LF

6"

0720 54042 107.000

TYPE B CLASS | PAVE. LINE LF

MARKING 24"

0730 54100 80.000

NS PAVEMENT MARKING TYPE D, LF

CLASS | TEMP. PVMT MRKG 4"

(4) CROSSROADS BRIDGE (5) KEN CONSTRUCTION CO., (6) FIELDER'S CHOICE
INC INC. ENTERPRISES, INC.