BID TABULATIONS

SEPTEMBER 28, 2016 BID LETTING

Attached are tabulations of bids for all projects, which have been awarded by the
Virginia Department of Transportation for the above letting.

The following projects have been rejected:

Order Numbers: K16 (98806), K35 (104665)

LEGEND FOR SYMBOLS INDICATED ON TABULATIONS SHEETS:

Includes Quantity Items
foiad Major Items
Price Adjustments ltems

Special Items

+ R

Page 1



Date Printed: 10/25/2016

Tabulation of Bids Page 1 of 10
Contract ID: C0000109233N01 Counties: CHESTERFIELD, HENRICO, PRINCE GEORGE

Letting Date: September 28, 2016 District(s): RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Call Order: K62 Project(s): (NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,

NHPP-0295(083);

Contract Time: 10/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Line No / Item ID (1) CURTIS CONTRACTING, (2) DENTON CONCRETE (3) ALLAN MYERS VA, INC.

Item Description INC. SERVICES COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC:

0010 00591 230.000 49.50000 11,385.00 35.00000 8,050.00 56.00000 12,880.00
COMB. UNDERDRAIN CD-2 LF
0020 00595 25.000 25.00000 625.00 35.00000 875.00 70.00000 1,750.00
OUTLET PIPE LF
0030 00596 5.000 506.45000 2,532.25 500.00000 2,500.00 800.00000 4,000.00
ENDWALL EW-12 EA
0040 10099 798.000 29.74000 23,732.52 30.00000 23,940.00 32.00000 25,536.00
AGGR. MATL. NO. 21A OR 21B TON
0050 10375 680.000 300.52000 204,353.60 225.00000 153,000.00 210.00000 142,800.00
NS HYDRAULIC CEMENT ANCHOR SY
SLAB TYPE |1 9" DEPTH
0060 10375 854.000 130.66000 111,583.64 175.00000 149,450.00 160.00000 136,640.00
NS HYDRAULIC CEMENT PATCH SY
CONC PVMT TY |
0070 10375 1,010.000 130.66000 131,966.60 155.00000 156,550.00 160.00000 161,600.00
NS HYDRAULIC CEMENT PATCH SY
CONC PVMT TY 1l
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Tabulation of Bids Page 2 of 10
Contract ID: C0000109233N01 Counties: CHESTERFIELD, HENRICO, PRINCE GEORGE
Letting Date: September 28, 2016 District(s): RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG
Call Order: K62 Project(s): (NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);
Contract Time: 10/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT
Line No / Item ID (1) CURTIS CONTRACTING, (2) DENTON CONCRETE (3) ALLAN MYERS VA, INC.
Item Description INC. SERVICES COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0080 10375 5,287.000 141.12000 746,101.44 140.00000 740,180.00 116.00000 613,292.00
NS HYDRAULIC CEMENT PATCH SY
CONC PVMT TY IV-A 10"
0090 10375 26,834.000 139.14000 3,733,682.76 135.00000 3,622,590.00 110.00000 2,951,740.00
NS HYDRAULIC CEMENT PATCH SY
CONC PVMT TY IV-A 9"
0100 10497 57,063.000 1.88000 107,278.44 1.88000 107,278.44 1.88000 107,278.44
NS PAVEMENT TYPE B CRACK LB
SEALANT/FILLER
0110 16325 12,257.000 104.91000 1,285,881.87 124.91000 1,531,021.87 133.00000 1,630,181.00
NS ASPHALT CONCRETE THIN TON
HOT MIX ASPHALT CONCRETE
OVERLAY (THMACO)
0120 16403 119.000 323.61000 38,509.59 323.61000 38,509.59 200.00000 23,800.00
STONE MATRIX ASPHALT TON
SMA-12.5(76-22 OR 64E)
0130 16405 158.000 257.78000 40,729.24 257.78000 40,729.24 200.00000 31,600.00
STONE MATRIX ASPHALT TON
SMA-19.0(76-22 OR 64E)
0140 16522 1,046.000 13.27000 13,880.42 13.27000 13,880.42 9.00000 9,414.00
FLEXIBLE PAVEMENT PLANING 0" SY
-
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Contract ID: C0000109233N01 Counties: CHESTERFIELD, HENRICO, PRINCE GEORGE
Letting Date: September 28, 2016 District(s): RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG
Call Order: K62 Project(s): (NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);
Contract Time: 10/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT
Line No / Item ID (1) CURTIS CONTRACTING, (2) DENTON CONCRETE (3) ALLAN MYERS VA, INC.
Item Description INC. SERVICES COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0150 16523 1,440.000 13.27000 19,108.80 13.27000 19,108.80 7.00000 10,080.00
FLEXIBLE PAVEMENT PLANING SY
ABOVE 2" - 4"
0160 16535 4,580.000 26.42000 121,003.60 26.42000 121,003.60 7.50000 34,350.00
RIGID PAVEMENT PLANING 0" - 2" SY
0170 24265 Q) 1.00000 1.00| 125,000.00000 125,000.00| 501,157.70000 501,157.70
NS MAINTENANCE OF TRAFFIC LS
1-295 NB FR: APPOMATTOX RVR
TO 0.11 MI N KINGSLAND ROAD
0180 24265 (2) 1.00000 1.00| 250,000.00000 250,000.00| 600,000.00000 600,000.00
NS MAINTENANCE OF TRAFFIC LS
1-295 NB FR: 1-95 TO APPOMATTOX
RIVER
0190 24279 20,088.000 0.01000 200.88 0.10000 2,008.80 6.50000 130,572.00
PORTABLE CHANGEABLE HR
MESSAGE SIGN
0200 24617 75.000 60.34000 4,525.50 56.00000 4,200.00 45.00000 3,375.00
NS REUSE GUARDRAIL EXIST. LF
GUARDRAIL GR-2
0210 54040 120.000 10.00000 1,200.00 10.00000 1,200.00 11.50000 1,380.00
TYPE B CLASS | PAVE. LINE LF
MARKING 12"
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Tabulation of Bids Page 4 of 10
Contract ID: C0000109233N01 Counties: CHESTERFIELD, HENRICO, PRINCE GEORGE
Letting Date: September 28, 2016 District(s): RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG
Call Order: K62 Project(s): (NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);
Contract Time: 10/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT
Line No / Item ID (1) CURTIS CONTRACTING, (2) DENTON CONCRETE (3) ALLAN MYERS VA, INC.
Item Description INC. SERVICES COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0220 54076 247,190.000 2.04000 504,267.60 3.45000 852,805.50 3.95000 976,400.50
TYPE B CLASS VI PAVE. LINE LF
MARKING 6"
0230 54077 7,298.000 4.65000 33,935.70 4.65000 33,935.70 5.35000 39,044.30
TYPE B CLASS VI PAVE. LINE LF
MARKING 8"
0240 54100 120.000 25.00000 3,000.00 25.00000 3,000.00 29.00000 3,480.00
NS PAVEMENT MARKING AERIAL LF
ENFORCEMENT LINES
0250 54100 254,608.000 0.17000 43,283.36 0.17000 43,283.36 0.20000 50,921.60
NS PAVEMENT MARKING TEMP. LF
PAVE LINE MARK (TY. F. CL. 1) 4"
0260 54105 259,568.000 0.45000 116,805.60 0.45000 116,805.60 0.52000 134,975.36
ERADICATION OF EXIST. LF
PAVEMENT MARKING
0270 54210 2,237.000 30.05000 67,221.85 10.00000 22,370.00 2.30000 5,145.10
REMOVE EXIST. RAISED EA
PAVEMENT MARKER
0280 54216 80.000 30.00000 2,400.00 30.00000 2,400.00 35.00000 2,800.00
REPLACE LENS (SNOW PLOW. EA
RAISED MARKER)
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Contract ID: C0000109233N01
Letting Date: September 28, 2016
Call Order: K62

Counties: CHESTERFIELD, HENRICO, PRINCE GEORGE

District(s): RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Project(s): (NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);

Contract Time: 10/30/17 COMPLETION DATE Min:

Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Max:

Line No / Item ID (1) CURTIS CONTRACTING, (2) DENTON CONCRETE (3) ALLAN MYERS VA, INC.
Item Description INC. SERVICES COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0290 54217 2,237.000 28.00000 62,636.00 28.00000 62,636.00 32.00000 71,584.00
SNOW PLOW. RAISED PAVE. EA
MARKER ASPH.CONC

Section Totals:
Life Cycle Costs:
Section Total with LCC:

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

$7,431,833.26

$7,431,833.26

$8,248,311.92

$8,248,311.92

$8,417,777.00

$8,417,777.00

$7,431,833.26

$0.00
$7,431,833.26

$8,248,311.92

$0.00
$8,248,311.92

$8,417,777.00

$0.00
8,417,777.00
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Contract ID: C0000109233N01
Letting Date: September 28, 2016
Call Order: K62

Contract Time: 10/30/17 COMPLETION DATE

Counties: CHESTERFIELD, HENRICO, PRINCE GEORGE
District(s): RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

Project(s): (NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);

Min: Max:

Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 ALL BID ITEMS

0010 00591 230.000
COMB. UNDERDRAIN CD-2 LF
0020 00595 25.000
OUTLET PIPE LF
0030 00596 5.000
ENDWALL EW-12 EA
0040 10099 798.000
AGGR. MATL. NO. 21A OR 21B TON
0050 10375 680.000
NS HYDRAULIC CEMENT ANCHOR SY
SLAB TYPE | 9" DEPTH

0060 10375 854.000
NS HYDRAULIC CEMENT PATCH SY
CONC PVMT TY |

0070 10375 1,010.000
NS HYDRAULIC CEMENT PATCH SY
CONC PYMT TY I

0080 10375 5,287.000
NS HYDRAULIC CEMENT PATCH SY

CONC PVMT TY IV-A 10"

(4) INTERSTATE (5) ARCHER WESTERN
IMPROVEMENT, INC. CONSTRUCTION, LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

39.01000 8,972.30 225.00000 51,750.00
25.14000 628.50 115.00000 2,875.00
515.46000 2,577.30 750.00000 3,750.00
69.33000 55,325.34 75.00000 59,850.00
265.00000 180,200.00 220.00000 149,600.00
145.00000 123,830.00 150.00000 128,100.00
145.00000 146,450.00 145.00000 146,450.00
126.00000 666,162.00 200.00000 1,057,400.00
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Contract ID: C0000109233N01
Letting Date: September 28, 2016
Call Order: K62

Contract Time: 10/30/17 COMPLETION DATE

Counties: CHESTERFIELD, HENRICO, PRINCE GEORGE
RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG

District(s):

Project(s): (NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,

NHPP-0295(083);

Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 ALL BID ITEMS
0090 10375 26,834.000
NS HYDRAULIC CEMENT PATCH 3%
CONC PVMT TY IV-A 9"
0100 10497 57,063.000
NS PAVEMENT TYPE B CRACK LB
SEALANT/FILLER
0110 16325 12,257.000
NS ASPHALT CONCRETE THIN TON
HOT MIX ASPHALT CONCRETE
OVERLAY (THMACO)
0120 16403 119.000
STONE MATRIX ASPHALT TON
SMA-12.5(76-22 OR 64E)
0130 16405 158.000
STONE MATRIX ASPHALT TON
SMA-19.0(76-22 OR 64E)
0140 16522 1,046.000
FLEXIBLE PAVEMENT PLANING 0" 5%
o
0150 16523 1,440.000
FLEXIBLE PAVEMENT PLANING 3%

ABOVE 2" - 4"

Max:

(5) ARCHER WESTERN
CONSTRUCTION, LLC

Quantity and Units

Min:
(4) INTERSTATE
IMPROVEMENT, INC.
Unit Price Ext Amount
Cat Alt Set:
126.00000 3,381,084.00
2.50000 142,657.50
175.79000 2,154,658.03
214.86000 25,568.34
187.82000 29,675.56
7.58000 7,928.68
6.98000 10,051.20

Unit Price Ext Amount
Cat Alt Member:

178.00000 4,776,452.00
2.00000 114,126.00
130.00000 1,593,410.00
336.00000 39,984.00
268.00000 42,344.00
15.00000 15,690.00
16.00000 23,040.00

Unit Price

LCC:

Ext Amount
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Contract ID: C0000109233N01 Counties: CHESTERFIELD, HENRICO, PRINCE GEORGE
Letting Date: September 28, 2016 District(s): RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG
Call Order: K62 Project(s): (NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);
Contract Time: 10/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT
Line No / Item ID (4) INTERSTATE (5) ARCHER WESTERN
e ResaaifEn IMPROVEMENT, INC. CONSTRUCTION, LLC
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC:
0160 16535 4,580.000 8.04000 36,823.20 33.00000 151,140.00
RIGID PAVEMENT PLANING 0" - 2" SY
0170 24265 (1) 275,000.00000 275,000.00| 467,000.00000 467,000.00
NS MAINTENANCE OF TRAFFIC LS
1-295 NB FR: APPOMATTOX RVR
TO 0.11 MI N KINGSLAND ROAD
0180 24265 Q) 275,000.00000 275,000.00| 650,000.00000 650,000.00
NS MAINTENANCE OF TRAFFIC LS
1-295 NB FR: I-95 TO APPOMATTOX
RIVER
0190 24279 20,088.000 2.13000 42,787.44 3.00000 60,264.00
PORTABLE CHANGEABLE HR
MESSAGE SIGN
0200 24617 75.000 48.00000 3,600.00 77.00000 5,775.00
NS REUSE GUARDRAIL EXIST. LF
GUARDRAIL GR-2
0210 54040 120.000 10.67000 1,280.40 10.30000 1,236.00
TYPE B CLASS | PAVE. LINE LF
MARKING 12"
0220 54076 247,190.000 3.68000 909,659.20 3.55000 877,524.50
TYPE B CLASS VI PAVE. LINE LF
MARKING 6"
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Contract ID: C0000109233N01
Letting Date: September 28, 2016

Call Order: K62

Contract Time: 10/30/17 COMPLETION DATE

Counties:
District(s):
Project(s):

CHESTERFIELD, HENRICO, PRINCE GEORGE

RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG
(NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,

NHPP-0295(083);

Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Line No / Item ID
Item Description

Alt Set / Alt Member

Quantity and Units

SECTION: 0001 ALL BID ITEMS
0230 54077 7,298.000
TYPE B CLASS VI PAVE. LINE LF
MARKING 8"
0240 54100 120.000
NS PAVEMENT MARKING AERIAL LF
ENFORCEMENT LINES
0250 54100 254,608.000
NS PAVEMENT MARKING TEMP. LF
PAVE LINE MARK (TY. F. CL. 1) 4"
0260 54105 259,568.000
ERADICATION OF EXIST. LF
PAVEMENT MARKING
0270 54210 2,237.000
REMOVE EXIST. RAISED EA
PAVEMENT MARKER
0280 54216 80.000
REPLACE LENS (SNOW PLOW. EA
RAISED MARKER)
0290 54217 2,237.000
SNOW PLOW. RAISED PAVE. EA

MARKER ASPH.CONC

Min: Max:
(4) INTERSTATE (5) ARCHER WESTERN
IMPROVEMENT, INC. CONSTRUCTION, LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

4.96000 36,198.08 4.80000 35,030.40
26.67000 3,200.40 25.75000 3,090.00
0.18000 45,829.44 0.20000 50,921.60
0.48000 124,592.64 0.50000 129,784.00
26.67000 59,660.79 15.30000 34,226.10
32.00000 2,560.00 30.90000 2,472.00
29.87000 66,819.19 28.85000 64,537.45
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Contract ID: C0000109233N01 Counties: CHESTERFIELD, HENRICO, PRINCE GEORGE
Letting Date: September 28, 2016 District(s): RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG
Call Order: K62 Project(s): (NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);
Contract Time: 10/30/17 COMPLETION DATE Min: Max:
Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT
Line No / Item ID (4) INTERSTATE (5) ARCHER WESTERN
ltem Description IMPROVEMENT, INC. CONSTRUCTION, LLC
Alt Set / Alt Member Quantity and Units | Unit Price Ext Amount | Unit Price Ext Amount | Unit Price  Ext Amount
Section Totals: $8,818,779.53 $10,737,822.05
Life Cycle Costs:
Section Total with LCC: $8,818,779.53 $10,737,822.05
Contract Iltem Totals $8,818,779.53 $10,737,822.05

Contract Time Totals
Contract Life Cycle Costs Totals $0.00 $0.00
Contract Grand Totals $8,818,779.53 $10,737,822.05

() indicates item is bid as Lump Sum



Date Printed: 10/25/2016

Vendor Ranking Page 1 of 1
Contract ID:  C0000109233N01 Counties: CHESTERFIELD, HENRICO, PRINCE GEORGE
Letting Date: September 28, 2016 10:00 AM District(s): RICHMOND / DISTRICT OFFICE, RICHMOND / PETERSBURG
Call Order: K62 Project(s): (NFO)0295-964-799,N501, NHPP-PM04(463); (NFO)0295-074-783,N501,
NHPP-0295(083);
Contract Time: 10/30/17 COMPLETION DATE Min: Max:

Contract Description: SGR: RTE. 295 NB - RESTORE EXIST PAVEMENT

Percent Of Low

Rank Vendor ID/Name Total Bid Bid
1 C333 CURTIS CONTRACTING, INC. $7,431,833.26 100.00%
2 D048 DENTON CONCRETE SERVICES COMPANY $8,248,311.92 110.99%
3 G303 ALLAN MYERS VA, INC. $8,417,777.00 113.27%
4 1933 INTERSTATE IMPROVEMENT, INC. $8,818,779.53 118.66%

5 A210 ARCHER WESTERN CONSTRUCTION, LLC $10,737,822.05 144.48%



Date Printed: 11/10/2016

Tabulation of Bids Page 1 of 11
Contract ID: C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.
Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
2 BEseriien CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: LcC:
0010 00100 Q) 33,000.00000 33,000.00 68,500.00000 68,500.00 52,000.00000 52,000.00
MOBILIZATION LS
0020 00101 Q) 8,500.00000 8,500.00 9,100.00000 9,100.00 35,000.00000 35,000.00
CONSTRUCTION SURVEYING LS
(CONSTRUCTION)
0030 00110 Q) 20,000.00000 20,000.00 4,400.00000 4,400.00 6,500.00000 6,500.00
CLEARING AND GRUBBING LS
0040 00120 260.000 34.00000 8,840.00 70.40000 18,304.00 50.00000 13,000.00
REGULAR EXCAVATION CY
0050 00280 116.000 25.00000 2,900.00 77.00000 8,932.00 100.00000 11,600.00
SELECT MATL. TY. Il MIN. CBR-20 CY
0060 00355 491.000 3.00000 1,473.00 3.20000 1,571.20 10.00000 4,910.00
GEOTEXTILE (SUBGRADE SY
STABILIZATION)
0070 00525 3.500 500.00000 1,750.00 39.00000 136.50 1,000.00000 3,500.00
CONCRETE CLASS A3 MISC. CY
0080 00529 4.000 450.00000 1,800.00 306.00000 1,224.00 750.00000 3,000.00
FLOWABLE BACKFILL CY
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Contract ID: C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.
Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
2 BEseriien CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: LcC:
0090 00700 171.000 20.00000 3,420.00 12.00000 2,052.00 15.00000 2,565.00
POST INSTALLATION INSPECTION LF
0100 01156 171.000 70.00000 11,970.00 61.00000 10,431.00 150.00000 25,650.00
STORM SEWER PIPE 15" LF
0110 06150 3.000 1,100.00000 3,300.00 967.00000 2,901.00 1,500.00000 4,500.00
15" END SECTION ES-1 OR 2 EA
0120 06815 1.000 4,300.00000 4,300.00 5,615.00000 5,615.00 8,000.00000 8,000.00
DROP INLET DI-3A EA
0130 06817 2.000 5,700.00000 11,400.00 5,353.00000 10,706.00 6,500.00000 13,000.00
DROP INLET DI-3B,L=4" EA
0140 06851 1.000 4,300.00000 4,300.00 5,703.00000 5,703.00 8,600.00000 8,600.00
DROP INLET DI-3D EA
0150 09056 2.400 1,150.00000 2,760.00 1,263.00000 3,031.20 1,750.00000 4,200.00
MANHOLE MH-1 OR 2 LF
0160 09057 1.000 550.00000 550.00 716.00000 716.00 1,150.00000 1,150.00
FRAME & COVER MH-1 EA
0170 09148 6.100 61.00000 372.10 113.00000 689.30 200.00000 1,220.00
EROSION CONTROL STONE TON
CLASS Al1EC-1
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Contract ID: C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.
Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
ltem Description CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: LCC:
0180 09215 2.000 1,635.00000 3,270.00 2,267.00000 4,534.00 2,500.00000 5,000.00
PAVED DITCH PG-5 SY
0190 10128 368.000 55.00000 20,240.00 62.50000 23,000.00 60.00000 22,080.00
AGGR. BASE MATL. TY. I NO. 21B TON
0200 10635 55.000 200.00000 11,000.00 263.00000 14,465.00 300.00000 16,500.00
ASPHALT CONCRETE TY. SM-9.5A TON
0210 10642 81.000 180.00000 14,580.00 236.00000 19,116.00 225.00000 18,225.00
ASPHALT CONCRETE TY. TON
BM-25.0A
0220 11070 46.000 18.00000 828.00 12.00000 552.00 20.00000 920.00
NS SAW-CUT ASPH CONC PAVE. LF
FULL DEPTH
0230 12030 32.000 106.50000 3,408.00 135.00000 4,320.00 150.00000 4,800.00
STD. CURB CG-3 LF
0240 12700 326.000 37.50000 12,225.00 49.00000 15,974.00 60.00000 19,560.00
STD. COMB. CURB & GUTTER LF
CG-7
0250 12940 21.000 177.50000 3,727.50 238.00000 4,998.00 450.00000 9,450.00
ENTRANCE GUTTER CG-9D SY
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Contract ID: C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.
Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
2 BEseriien CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: Lcc:
0260 13108 4.000 500.00000 2,000.00 588.00000 2,352.00 750.00000 3,000.00
CG-12 DETECTABLE WARNING SY
SURFACE
0270 13220 104.000 75.50000 7,852.00 98.00000 10,192.00 125.00000 13,000.00
HYDRAULIC CEMENT CONC. SY
SIDEWALK 4"
0280 13232 9.000 4.00000 36.00 55.00000 495.00 100.00000 900.00
GEOTEXTILE DRAINAGE FABRIC SY
0290 13244 5.000 60.00000 300.00 59.00000 295.00 50.00000 250.00
NS SAW CUT H.C.C. ITEMS LF
SIDEWALK (VARIBLE DEPTH)
0300 13320 50.000 50.00000 2,500.00 23.00000 1,150.00 25.00000 1,250.00
GUARDRAIL GR-2 LF
0310 13345 3.000 2,750.00000 8,250.00 2,940.00000 8,820.00 3,500.00000 10,500.00
ALTERNATE BREAKAWAY CABLE EA
TERMINAL (GR-9)
0320 13383 3.000 2,985.00000 8,955.00 2,118.00000 6,354.00 3,000.00000 9,000.00
FIXED OBJECT ATTACH. EA
GR-FOA-1TY. I
0330 13606 1.000 19,000.00000 19,000.00 25,300.00000 25,300.00 35,000.00000 35,000.00
IMPACT ATTEN. (TL-2, 45 MPH EA
MAX. DES.SP)
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Contract ID: C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.
Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
ltem Description CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: LCC:
0340 22643 120.000 10.00000 1,200.00 35.30000 4,236.00 22.00000 2,640.00
FENCE FE-CL LF
0350 22653 4.000 50.00000 200.00 235.30000 941.20 400.00000 1,600.00
LINE BRACE UNIT FE-CL EA
0360 22663 3.000 100.00000 300.00 235.30000 705.90 500.00000 1,500.00
CORNER BRACE UNIT FE-CL EA
0370 24152 2.000 700.00000 1,400.00 600.00000 1,200.00 350.00000 700.00
TYPE lll BARRICADE 8' EA
0380 24160 159.000 30.00000 4,770.00 22.00000 3,498.00 31.00000 4,929.00
CONSTRUCTION SIGNS SF
0390 24278 200.000 11.00000 2,200.00 8.90000 1,780.00 0.00000 0.00
GROUP 2 CHANNELIZING DAY
DEVICES
0400 24410 483.000 7.00000 3,381.00 8.80000 4,250.40 25.00000 12,075.00
DEMOLITION OF PAVEMENT SY
0410 24500 44.000 25.00000 1,100.00 30.60000 1,346.40 30.00000 1,320.00
NS REMOVE EXIST. SIDEWALK SY
AND ENTRNCE
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Contract ID: C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.
Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
ltem Description CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: LCC:
0420 24501 171.000 15.00000 2,565.00 10.20000 1,744.20 10.00000 1,710.00
NS REMOVE EXIST. COMBO CURB LF
AND GUTTER
0430 24600 180.000 5.00000 900.00 6.00000 1,080.00 25.00000 4,500.00
REMOVE EXISTING GUARDRAIL LF
0440 24602 145.000 3.00000 435.00 6.00000 870.00 15.00000 2,175.00
NS REMOVE EXIST. FENCE ... LF
0450 27012 0.140 17,000.00000 2,380.00 36,170.00000 5,063.80 65,000.00000 9,100.00
TOPSOIL CLASS A 2" ACRE
0460 27102 38.000 25.00000 950.00 53.00000 2,014.00 25.00000 950.00
REGULAR SEED LB
0470 27103 15.000 15.00000 225.00 47.00000 705.00 10.00000 150.00
OVERSEEDING LB
0480 27215 0.040 2,500.00000 100.00 3,530.00000 141.20 1,500.00000 60.00
FERTILIZER(15-30-15) TON
0490 27250 0.500 400.00000 200.00 1,000.00000 500.00 2,500.00000 1,250.00
LIME TON
0500 27321 56.000 2.00000 112.00 4.50000 252.00 15.00000 840.00
PROTECTIVE COVERING EC-2 SY
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Contract ID: C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.
Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
2 BEseriien CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: LcC:
0510 27422 2.000 1,200.00000 2,400.00 824.00000 1,648.00 1,000.00000 2,000.00
DEWATERING BASIN EA
0520 27430 177.000 13.00000 2,301.00 1.40000 247.80 2.00000 354.00
SILTATION CONTROL CY
EXCAVATION
0530 27461 4.000 300.00000 1,200.00 305.00000 1,220.00 100.00000 400.00
INLET PROTECTION TYPE B EA
0540 27506 1,000.000 3.00000 3,000.00 3.60000 3,600.00 6.00000 6,000.00
TEMP. FILTER BARRIER LF
0550 40002 37.000 32.00000 1,184.00 60.00000 2,220.00 50.00000 1,850.00
3/4" WATER SERVICE LINE LF
0560 40060 243.000 148.00000 35,964.00 60.00000 14,580.00 150.00000 36,450.00
6" WATER MAIN LF
0570 41006 2.000 1,500.00000 3,000.00 1,480.00000 2,960.00 1,500.00000 3,000.00
6" GATE VALVE & BOX EA
0580 41970 1.000 755.00000 755.00 2,480.00000 2,480.00 1,500.00000 1,500.00
5/8" WATER METER & BOX EA
0590 42044 29.000 39.00000 1,131.00 65.00000 1,885.00 85.00000 2,465.00
4" SANITARY SERVICE LATERAL LF
CONNECTION
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Contract ID: C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.
Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
ltem Description CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: LCC:
0600 42100 163.000 225.00000 36,675.00 75.00000 12,225.00 175.00000 28,525.00
10" SAN. SEWER PIPE LF
0610 42755 27.000 650.00000 17,550.00 790.00000 21,330.00 600.00000 16,200.00
SANITARY SEWER MANHOLE LF
0620 42764 4.000 535.00000 2,140.00 530.00000 2,120.00 950.00000 3,800.00
MANHOLE FRAME & COVER F&C-1 EA
0630 42845 1.000 450.00000 450.00 405.00000 405.00 850.00000 850.00
4" SEWER CLEANOUT EA
0640 50108 19.000 39.00000 741.00 32.30000 613.70 40.00000 760.00
SIGN PANEL SF
0650 50430 36.000 17.50000 630.00 20.55000 739.80 25.00000 900.00
SIGN POST STP-1 2" LF
0660 50490 3.000 175.00000 525.00 323.00000 969.00 3,200.00000 9,600.00
CONCRETE FOUNDATION STP-1 EA
0670 50867 5.000 100.00000 500.00 175.00000 875.00 250.00000 1,250.00
REMOVE-DISPOSE SIGN STRUCT. EA
TY. WP-1
0680 54032 265.000 1.42000 376.30 15.30000 4,054.50 26.00000 6,890.00
TYPE B CLASS | PAVE. LINE LF
MARKING 4"
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Contract ID: C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.
Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
ltem Description CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: LCC:
0690 60404 5.600 1,000.00000 5,600.00 1,800.00000 10,080.00 1,500.00000 8,400.00
CONCRETE CLASS A4 CY
0700 61137 2.000 11,000.00000 22,000.00 15,000.00000 30,000.00 20,000.00000 40,000.00
PRESTR. CONC. SLAB 3' X 18" EA
X(+35' - 40)
0710 61186 7.000 12,000.00000 84,000.00 15,000.00000 105,000.00 20,000.00000 140,000.00
PRESTR. CONC. SLAB 4' X 18" EA
X(+35' - 40')
0720 61711 180.000 3.00000 540.00 3.00000 540.00 8.00000 1,440.00
CORROSION RESISTANT REINF. LB
STEEL CL. |
0730 62046 78.000 410.00000 31,980.00 550.00000 42,900.00 400.00000 31,200.00
RAILING, BR27D 3 RAILS LF
0740 64005 232.000 40.00000 9,280.00 78.00000 18,096.00 25.00000 5,800.00
SELECT MATL. TY. | MIN. CBR-30 TON
0750 64011 273.000 30.00000 8,190.00 30.00000 8,190.00 28.00000 7,644.00
STRUCTURE EXCAVATION CY
0760 64032 28.000 55.00000 1,540.00 60.00000 1,680.00 38.00000 1,064.00
GEOCOMPOSITE WALL DRAIN SY
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Contract ID: C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:
Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.
Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
2 BEseriien CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: LcC:
0770 64036 84.000 30.00000 2,520.00 4.00000 336.00 35.00000 2,940.00
PIPE UNDERDRAIN 6" LF
0780 64102 1.000 5,000.00000 5,000.00 3,400.00000 3,400.00 3,600.00000 3,600.00
DYNAMIC PILE TEST (END EA
BEARING PILES)
0790 64110 332.000 47.00000 15,604.00 65.00000 21,580.00 360.00000 119,520.00
STEEL PILES 10" LF
0800 64755 10.000 100.00000 1,000.00 125.00000 1,250.00 150.00000 1,500.00
PILE POINT FOR 10" STEEL PILE EA
0810 64759 50.000 60.00000 3,000.00 65.00000 3,250.00 250.00000 12,500.00
DRIVING TEST FOR 10" STEEL LF
PILE
0820 65013 26.400 1,500.00000 39,600.00 2,600.00000 68,640.00 1,500.00000 39,600.00
CONCRETE CLASS A3 CY
0830 65211 2,860.000 3.00000 8,580.00 3.00000 8,580.00 5.00000 14,300.00
CORROSION RESISTANT REINF. LB
STEEL CL. |
0840 66127 130.000 70.00000 9,100.00 85.00000 11,050.00 79.00000 10,270.00
DRY RIPRAP CL.I 26" TON
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Contract ID: C00093304B01D
Letting Date: September 28, 2016

Counties: EMPORIA

District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: C91 Project(s): U000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:

Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.

Line No / Item ID (1) S. T. WOOTEN (2) ENGLISH CONSTRUCTION (3) TIDEWATER UTILITY
ltem Description CORPORATION COMPANY, INCORPORATED CONSTRUCTION, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 001 ALL PROJECT ITEMS Cat Alt Set: Cat Alt Member: LCC:
0850 67900 Q) 20,000.00000 20,000.00| 109,500.00000 109,500.00 75,000.00000 75,000.00
NS DISM. & REM. EXIST. STR. LS
STRUCTURE NO. 6911
0860 68476 (2) 6,000.00000 6,000.00 1,100.00000 1,100.00 30,000.00000 30,000.00
NS ENV.& WORKER PROTECT. LS
STRUCTURE NO. 6911
0870 68492 Q) 15,000.00000 15,000.00 500.00000 500.00 30,000.00000 30,000.00
NS MATERIAL DISPOSAL LS
STRUCTURE NO. 6911, TYPE B
Section Totals: $660,280.90 $846,102.10 $1,110,901.00
Life Cycle Costs:
Section Total with LCC: $660,280.90 $846,102.10 $1,110,901.00
Contract Item Totals $660,280.90 $846,102.10 $1,110,901.00
Contract Time Totals
Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
Contract Grand Totals $660,280.90 $846,102.10 1,110,901.00

() indicates item is bid as Lump Sum
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Vendor Ranking Page 1 of 1
Contract ID:  C00093304B01D Counties: EMPORIA
Letting Date: September 28, 2016 10:00 AM District(s): HAMPTON ROADS / DISTRICT OFFICE, HAMPTON ROADS / FRANKLIN
Call Order: ca1 Project(s): UO000-109-179, M-501, STP-5109(116); U000-109-179, B602, STP-5109(116);
Contract Time: 06/16/17 COMPLETION DATE Min: Max:

Contract Description: BRIDGE REPLACE; W/ APPROACHES; UTILITIES & INCID.

Percent Of Low

Rank Vendor ID/Name Total Bid Bid
1 w038 S. T. WOOTEN CORPORATION $660,280.90 100.00%
2 E008 ENGLISH CONSTRUCTION COMPANY, $846,102.10 128.14%
INCORPORATED

3 T537 TIDEWATER UTILITY CONSTRUCTION, INC. $1,110,901.00 168.25%
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Contract ID: C000107771N01B

Letting Date: September 28, 2016

Call Order: K14

Contract Time: 11/06/17 COMPLETION DATE

Counties: HANOVER, HENRICO

District(s): RICHMOND

Project(s): (NFO)0095-964-870, N501, OC-095-1(346);

Min:

Contract Description: RTE 95 SB - SAFETY IMPROVEMENT

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001
0010 00100
MOBILIZATION
0020 16403

STONE MATRIX ASPHALT
SMA-12.5(76-22 OR 64E)

0030 16522

FLEXIBLE PAVEMENT PLANING 0"
- on
0040 24150

TYPE Ill BARRICADE 4'
0050 24160
CONSTRUCTION SIGNS
0060 24272

TRUCK MOUNTED ATTENUATOR
0070 24278

GROUP 2 CHANNELIZING
DEVICES

Quantity and Units
REGULAR ITEMS

@)

LS
2,784.000
TON

33,735.000
SY

2.000

EA
1,655.000
SF
2,670.000
HR
61,380.000
DAY

(1) ALLAN MYERS VA, INC.

Max:

(2) CURTIS CONTRACTING,

(3) GANNETT FLEMING

INC. PROJECT DEVELOPMENT
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

686,465.76000 686,465.76 120,000.00000 120,000.00 78,800.00000 78,800.00
57.00000 158,688.00 141.96000 395,216.64 286.67000 798,089.28
0.15000 5,060.25 1.76000 59,373.60 6.67000 225,012.45
650.00000 1,300.00 1.00000 2.00 700.85000 1,401.70
0.01000 16.55 1.00000 1,655.00 8.81000 14,580.55
1.00000 2,670.00 1.00000 2,670.00 36.83000 98,336.10
0.01000 613.80 0.01000 613.80 2.12000 130,125.60
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Contract ID: C000107771N0O1B Counties: HANOVER, HENRICO
Letting Date: September 28, 2016 District(s): RICHMOND
Call Order: K14 Project(s): (NFO)0095-964-870, N501, OC-095-1(346);
Contract Time: 11/06/17 COMPLETION DATE Min: Max:
Contract Description: RTE 95 SB - SAFETY IMPROVEMENT
Line No / Item ID (1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING, (3) GANNETT FLEMING
ltem Description INC. PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC:
0080 24279 6,020.000 0.50000 3,010.00 0.01000 60.20 14.95000 89,999.00
PORTABLE CHANGEABLE HR
MESSAGE SIGN
0090 24281 2,740.000 0.25000 685.00 0.01000 27.40 7.80000 21,372.00
ELECTRONIC ARROW HR
0100 27000 0.250 40,000.00000 10,000.00 0.01000 0.00 28,666.67000 7,166.67
SELECTIVE TREE REMOVAL ACRE
TRIMMING AND CLEANUP
0110 50108 4,183.000 42.61000 178,237.63 30.19000 126,284.77 29.10000 121,725.30
SIGN PANEL SF
0120 50575 95.480 1,749.98000 167,088.09 1,757.17000 167,774.59 1,458.54000 139,261.40
CONC. FOUND. O/H SIGN CY
STRUCTURE
0130 50759 5.000 364.66000 1,823.30 654.56000 3,272.80 895.10000 4,475.50
RELOC. EXIST. SIGN PANEL TY. EA
SP-1
0140 50902 1.000 180,224.86000 180,224.86| 294,000.00000 294,000.00| 184,381.67000 184,381.67
NS TRAFFIC SIGN O/H LOCATION EA
#5




Date Printed: 11/10/2016

Tabulation of Bids Page 3 of 5
Contract ID: C000107771N0O1B Counties: HANOVER, HENRICO
Letting Date: September 28, 2016 District(s): RICHMOND
Call Order: K14 Project(s): (NFO)0095-964-870, N501, OC-095-1(346);
Contract Time: 11/06/17 COMPLETION DATE Min: Max:
Contract Description: RTE 95 SB - SAFETY IMPROVEMENT
Line No / Item ID (1) ALLAN MYERS VA, INC. (2) CURTIS CONTRACTING, (3) GANNETT FLEMING
ltem Description INC. PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC:
0150 50902 1.000 71,997.17000 71,997.17| 155,000.00000 155,000.00 73,911.67000 73,911.67
NS TRAFFIC SIGN O/H LOCATION EA
#6
0160 50902 1.000 53,224.12000 53,224.12| 121,000.00000 121,000.00 50,964.40000 50,964.40
NS TRAFFIC SIGN O/H LOCATION EA
#7
0170 50902 1.000 105,446.95000 105,446.95| 192,000.00000 192,000.00| 104,353.73000 104,353.73
NS TRAFFIC SIGN O/H LOCATION EA
#8
0180 51963 1.000 3,940.70000 3,940.70 28,228.32000 28,228.32 4,238.27000 4,238.27
NS REMOVE & DISPOSE BRIDGE EA
MOUNT SIGN STR
0190 51963 1.000 8,139.26000 8,139.26 3,782.45000 3,782.45 8,586.67000 8,586.67
NS REMOVE & DISPOSE O/H EA
CANT. CS-2
0200 51963 2.000 11,074.18000 22,148.36 7,144.64000 14,289.28 13,173.33000 26,346.66
NS REMOVE & DISPOSE O/H SIGN EA
STRTY DP-2
0210 51963 1.000 15,570.68000 15,570.68 15,757.81000 15,757.81 10,480.00000 10,480.00
NS REMOVE & DISPOSE O/H SIGN EA
STRTY DP-3
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Contract ID: C000107771N01B

Letting Date: September 28, 2016

Call Order: K14

Contract Time: 11/06/17 COMPLETION DATE
Contract Description: RTE 95 SB - SAFETY IMPROVEMENT

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001

0220 51963

NS REMOVE & DISPOSE O/H SIGN

STRTY DP-6
0230 51963

NS REMOVE & DISPOSE OF
ELECTRICAL SERVICE

0240 54042

TYPE B CLASS | PAVE. LINE
MARKING 24"

0250 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

0260 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

0270 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

0280 54550

CONSTR.PAVE.MARK. (TY.F,CL.I)4"

Quantity and Units
REGULAR ITEMS

1.000
EA

1.000
EA

763.000
LF

12,314.000
LF

4,864.000
LF

225.000
EA

17,178.000
LF

Counties: HANOVER, HENRICO
District(s): RICHMOND
Project(s): (NFO)0095-964-870, N501, OC-095-1(346);

Min:

(1) ALLAN MYERS VA, INC.

Max:

(2) CURTIS CONTRACTING,

(3) GANNETT FLEMING

INC. PROJECT DEVELOPMENT
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

16,369.56000 16,369.56 24,515.91000 24,515.91 13,706.67000 13,706.67
1,150.27000 1,150.27 1,135.22000 1,135.22 1,720.00000 1,720.00
5.00000 3,815.00 9.66000 7,370.58 10.67000 8,141.21
3.29000 40,513.06 4.77000 58,737.78 5.27000 64,894.78
4.25000 20,672.00 5.74000 27,919.36 6.33000 30,789.12
30.00000 6,750.00 31.40000 7,065.00 34.67000 7,800.75
0.01000 171.78 0.54000 9,276.12 0.60000 10,306.80
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Contract ID: C000107771N01B Counties: HANOVER, HENRICO

Letting Date: September 28, 2016
Call Order: K14

Contract Time: 11/06/17 COMPLETION DATE

District(s): RICHMOND

Project(s): (NFO)0095-964-870, N501, OC-095-1(346);

Min:

Contract Description: RTE 95 SB - SAFETY IMPROVEMENT

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 REGULAR ITEMS
0290 56205 7.000
TEST BORE EA
0300 59001 259.000
NS LIGHTING SIGN LUMINIRE LF

RETRIEVAL SYSTEM
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

(1) ALLAN MYERS VA, INC.

Max:

(2) CURTIS CONTRACTING,

(3) GANNETT FLEMING

Quantity and Units

INC. PROJECT DEVELOPMENT
CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
2,000.00000 14,000.00 2,520.43000 17,643.01 1,146.67000 8,026.69
494.15000 127,984.85 535.00000 138,565.00 427.88000 110,820.92

$1,907,777.00

$1,907,777.00

$1,993,236.64

$1,993,236.64

$2,449,815.56

$2,449,815.56

$1,907,777.00

$0.00
$1,907,777.00

$1,993,236.64

$0.00
$1,993,236.64

$2,449,815.56

$0.00
2,449,815.56



Vendor Ranking

Date Printed: 11/10/2016
Page 1 of 1

Contract ID:  C000107771N01B Counties: HANOVER, HENRICO

Letting Date: September 28, 2016 10:00 AM District(s): RICHMOND

Call Order: K14 Project(s): (NFO)0095-964-870, N501, OC-095-1(346);
Contract Time: 11/06/17 COMPLETION DATE Min: Max:

Contract Description: RTE 95 SB - SAFETY IMPROVEMENT

Rank Vendor ID/Name Total Bid
1 G303 ALLAN MYERS VA, INC. $1,907,777.00
2 C333 CURTIS CONTRACTING, INC. $1,993,236.64
3 G1026 GANNETT FLEMING PROJECT DEVELOPMENT $2,449,815.56

CORPORATION

Percent Of Low
Bid

100.00%

104.48%

128.41%
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Contract ID: C0000104690T01 Counties: CAROLINE, KING GEORGE
Letting Date: September 28, 2016 District(s): FREDERICKSBURG
Call Order: K15 Project(s): (NFO)9999-966-S66, M501, HSIP-5111(286);
Contract Time: 09/26/17 COMPLETION DATE Min: Max:
Contract Description: SIGNAL UPGRADES
Line No / Item ID (1) B & B SIGNAL CO,, L.L.C. (2) MIDASCO VA LLC (USED IN (3) GANNETT FLEMING
ltem Description VA BY: MIDASCO, LLC) PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 Regular Bid ltems Cat Alt Set: Cat Alt Member: LCC:
0010 00100 Q) 47,425.00000 47,425.00 40,000.00000 40,000.00 25,000.00000 25,000.00
MOBILIZATION LS
0020 00101 Q) 6,000.00000 6,000.00 22,000.00000 22,000.00 3,503.89000 3,503.89
CONSTRUCTION SURVEYING LS
(CONSTRUCTION)
0030 24160 2,880.000 1.00000 2,880.00 5.00000 14,400.00 10.63000 30,614.40
CONSTRUCTION SIGNS SF
0040 24272 50.000 70.00000 3,500.00 184.00000 9,200.00 70.00000 3,500.00
TRUCK MOUNTED ATTENUATOR HR
0050 24278 63.000 2.00000 126.00 195.00000 12,285.00 2.09000 131.67
GROUP 2 CHANNELIZING DAY
DEVICES
0060 24279 1,344.000 5.00000 6,720.00 4.75000 6,384.00 26.44000 35,535.36
PORTABLE CHANGEABLE HR
MESSAGE SIGN
0070 24281 24.000 15.00000 360.00 16.00000 384.00 4.18000 100.32
ELECTRONIC ARROW HR
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Tabulation of Bids Page 2 of 16
Contract ID: C0000104690T01 Counties: CAROLINE, KING GEORGE
Letting Date: September 28, 2016 District(s): FREDERICKSBURG
Call Order: K15 Project(s): (NFO)9999-966-S66, M501, HSIP-5111(286);
Contract Time: 09/26/17 COMPLETION DATE Min: Max:
Contract Description: SIGNAL UPGRADES
Line No / Item ID (1) B & B SIGNAL CO,, L.L.C. (2) MIDASCO VA LLC (USED IN (3) GANNETT FLEMING
ltem Description VA BY: MIDASCO, LLC) PROJECT DEVELOPMENT
CORPORATION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 Regular Bid ltems Cat Alt Set: Cat Alt Member: LCC:
0080 24282 64.000 40.00000 2,560.00 94.00000 6,016.00 46.94000 3,004.16
FLAGGER SERVICE HR
0090 24355 80.000 60.00000 4,800.00 120.00000 9,600.00 152.06000 12,164.80
NS POLICE PATROL UNIFORMED HR
0100 24503 (2) 16,000.00000 16,000.00 13,000.00000 13,000.00 11,305.00000 11,305.00
NS REMOVE EXIST. TRAFFIC LS
SIGNALS
0110 50108 162.000 52.00000 8,424.00 33.50000 5,427.00 36.65000 5,937.30
SIGN PANEL SF
0120 50430 60.000 41.00000 2,460.00 29.50000 1,770.00 17.16000 1,029.60
SIGN POST STP-1 2" LF
0130 50490 6.000 500.00000 3,000.00 530.00000 3,180.00 474.24000 2,845.44
CONCRETE FOUNDATION STP-1 EA
0140 50600 5.000 100.00000 500.00 220.00000 1,100.00 293.53000 1,467.65
REMOVE TY.l SIGNS EA
0150 52002 2.000 25,550.00000 51,100.00 21,000.00000 42,000.00 29,607.20000 59,214.40
NS TRAFFIC SIGNALIZATION EA
CONTROLLER AND CABINET




Tabulation of Bids
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Contract ID: C0000104690T01

Letting Date: September 28, 2016

Call Order: K15

Contract Description: SIGNAL UPGRADES

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 1 Regular Bid ltems
0160 51170 2.000
ELECTRICAL SERVICE SE-5 EA
0170 51184 60.000
TRAFFIC SIGNAL HEAD SECTION EA
12" LED
0180 51238 58.000
CONCRETE FOUNDATION SIGNAL CY
POLE PF-8
0200 51248 2.000
NS CONC. FOUNDATION CF-4 EA
0210 51425 5.000
NS SIGNAL POLE MAST ARM TYPE EA
1
0220 51426 4.000
NS MAST ARM 60 EA
0230 51426 1.000
NS MAST ARM 70 EA
0240 52002 3.000
NS TRAFFIC SIGNALIZATION TWO EA

CAMERA VIDEO DETECTION
SYSTEM/ TWO INPUTS

Counties: CAROLINE, KING GEORGE
District(s): FREDERICKSBURG

Project(s): (NFO)9999-966-S66, M501, HSIP-5111(286);
Contract Time: 09/26/17 COMPLETION DATE Min:

(1) B & B SIGNAL CO., L.L.C.

Max:

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT
CORPORATION

Unit Price Ext Amount
Cat Alt Set:

5,200.00000 10,400.00

260.00000 15,600.00
1,175.00000 68,150.00
3,500.00000 7,000.00
8,750.00000 43,750.00
4,525.00000 18,100.00
6,250.00000 6,250.00
6,300.00000 18,900.00

Unit Price
Cat Alt Member:

3,115.00000

215.00000

850.00000

3,625.00000

6,845.00000

7,600.00000

8,300.00000

7,765.00000

Ext Amount

6,230.00

12,900.00

49,300.00

7,250.00

34,225.00

30,400.00

8,300.00

23,295.00

Unit Price Ext Amount
LCC:

4,145.11000 8,290.22
277.15000 16,629.00
1,634.00000 94,772.00
3,409.13000 6,818.26
11,931.82000 59,659.10
4,594.23000 18,376.92
5,376.00000 5,376.00
6,303.03000 18,909.09
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Contract ID: C0000104690T01

Letting Date: September 28, 2016

Call Order: K15

Contract Time: 09/26/17 COMPLETION DATE
Contract Description: SIGNAL UPGRADES

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 1

0250 51598

8/3 CONDUCTOR CABLE

0260 51607

14/7 CONDUCTOR CABLE

0270 51614

NS CONDUCTOR CABLE 16/3C
CONDUCTER W/COAXIAL FOR
VIDEO DETECTION

0290 51614

NS CONDUCTOR CABLE
EMERGENCY PREEMPTION
DETECTOR CABLE

0300 51615
14/1 ENCLOSED COND. CABLE

0310 51700

14/2 CONDUCTOR CABLE

SHIELDED
0320 51830

HANGER ASSEMBLY SM-3, ONE
WAY

Quantity and Units

Regular Bid ltems

145.000
LF
3,115.000
LF
580.000
LF

750.000
LF

4,150.000
LF
5,750.000
LF

18.000
EA

Counties: CAROLINE, KING GEORGE
District(s): FREDERICKSBURG
Project(s): (NFO)9999-966-S66, M501, HSIP-5111(286);

Min:

(1) B & B SIGNAL CO., L.L.C.

Max:

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
1.75000 253.75 2.10000 304.50 4.15000 601.75
2.75000 8,566.25 1.70000 5,295.50 2.16000 6,728.40
2.25000 1,305.00 1.85000 1,073.00 3.63000 2,105.40
3.00000 2,250.00 1.80000 1,350.00 2.23000 1,672.50
1.50000 6,225.00 1.15000 4,772.50 1.57000 6,515.50
2.50000 14,375.00 1.25000 7,187.50 1.54000 8,855.00
300.00000 5,400.00 270.00000 4,860.00 236.68000 4,260.24
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Contract ID: C0000104690T01

Letting Date: September 28, 2016

Call Order: K15

Contract Description: SIGNAL UPGRADES

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 1 Regular Bid ltems

0330 51912 2,140.000

SAW CUT 3/8" LF

0340 51913 265.000

SAWCUT 5/8" LF

0360 52002 1.000

NS TRAFFIC SIGNALIZATION EA

EMERGENCY PREEMPTION 4 WAY

0370 52002 2.000

NS TRAFFIC SIGNALIZATION EA

UNINTERRUPTIBLE POWER

SUPPLY

0380 52002 2.000

NS TRAFFIC SIGNALIZATION EA

EXTERNAL 8 BATTERY PACK

0390 52002 2.000

NS TRAFFIC SIGNALIZATION EA

UNINTERRUPTIBLE POWER

SUPPLY CABINET W/ GENERATOR

CONNECTION

0400 54042 45.000

TYPE B CLASS | PAVE. LINE LF

MARKING 24"

Counties: CAROLINE, KING GEORGE
District(s): FREDERICKSBURG

Project(s): (NFO)9999-966-S66, M501, HSIP-5111(286);
Contract Time: 09/26/17 COMPLETION DATE Min:

(1) B & B SIGNAL CO., L.L.C.

Max:

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT
CORPORATION

Unit Price Ext Amount
Cat Alt Set:

6.00000 12,840.00
16.00000 4,240.00
8,450.00000 8,450.00
4,725.00000 9,450.00
2,900.00000 5,800.00
3,000.00000 6,000.00
18.00000 810.00

Unit Price
Cat Alt Member:

17.75000

20.00000

8,150.00000

8,000.00000

170.00000

3,450.00000

28.00000

Ext Amount

37,985.00

5,300.00

8,150.00

16,000.00

340.00

6,900.00

1,260.00

Unit Price Ext Amount
LCC:

22.33000 47,786.20
27.70000 7,340.50
8,100.86000 8,100.86
7,582.22000 15,164.44
1,430.88000 2,861.76
3,078.13000 6,156.26
15.87000 714.15
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Contract ID: C0000104690T01
Letting Date: September 28, 2016

Call Order: K15

Contract Time: 09/26/17 COMPLETION DATE
Contract Description: SIGNAL UPGRADES

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 1

0410 54077

TYPE B CLASS VI PAVE. LINE
MARKING 8"

0420 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

0430 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

0440 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

0450 54400

PAVEMENT MESSAGE MARK.

"ONLY"
0460 54402

NS PAVE. MESSAGE MARKING
YIELD SYMBOL

0470 55580
JUNCTION BOX JB-R1

Quantity and Units

Regular Bid ltems

200.000
LF

500.000
LF

150.000
SF

1.000
EA

2.000
EA

6.000
EA

4.000
EA

Counties: CAROLINE, KING GEORGE
District(s): FREDERICKSBURG
Project(s): (NFO)9999-966-S66, M501, HSIP-5111(286);

Min:

(1) B & B SIGNAL CO., L.L.C.

Max:

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

8.00000 1,600.00 10.50000 2,100.00 7.67000 1,534.00
4.50000 2,250.00 2.80000 1,400.00 3.04000 1,520.00
8.50000 1,275.00 7.00000 1,050.00 7.93000 1,189.50
400.00000 400.00 140.00000 140.00 363.61000 363.61
850.00000 1,700.00 280.00000 560.00 429.72000 859.44
200.00000 1,200.00 280.00000 1,680.00 835.64000 5,013.84
2,100.00000 8,400.00 1,860.00000 7,440.00 1,190.00000 4,760.00
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Contract ID: C0000104690T01
Letting Date: September 28, 2016

Call Order: K15

Contract Time: 09/26/17 COMPLETION DATE

Contract Description: SIGNAL UPGRADES

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 1

0480 55586
JUNCTION BOX JB-S1
0490 55587
JUNCTION BOX JB-S2
0500 55588
JUNCTION BOX JB-S3
0510 56014

ELECT. SER. GRD.
ELECTRODE(10)

0520 56021
1" PVC CONDUIT
0530 56053
2" PVC CONDUIT
0540 56054
3" PVC CONDUIT
0550 56050

BORED CONDUIT 2"
0560 56051

BORED CONDUIT 3"

Quantity and Units
Regular Bid ltems

1.000

EA

14.000

EA

2.000

EA

10.000

EA

100.000
LF
2,460.000
LF
375.000
LF
320.000
LF
540.000
LF

Counties: CAROLINE, KING GEORGE
District(s): FREDERICKSBURG
Project(s): (NFO)9999-966-S66, M501, HSIP-5111(286);

Min:

(1) B & B SIGNAL CO., L.L.C.

Max:

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
1,300.00000 1,300.00 1,450.00000 1,450.00 1,150.33000 1,150.33
1,800.00000 25,200.00 1,300.00000 18,200.00 1,256.11000 17,585.54
2,150.00000 4,300.00 1,700.00000 3,400.00 1,547.00000 3,094.00
140.00000 1,400.00 115.00000 1,150.00 330.35000 3,303.50
25.00000 2,500.00 1.75000 175.00 2.51000 251.00
5.00000 12,300.00 2.20000 5,412.00 4.89000 12,029.40
10.00000 3,750.00 3.15000 1,181.25 5.29000 1,983.75
65.00000 20,800.00 18.50000 5,920.00 18.51000 5,923.20
26.00000 14,040.00 20.00000 10,800.00 21.16000 11,426.40
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Contract ID: C0000104690T01
Letting Date: September 28, 2016
Call Order: K15

Contract Time: 09/26/17 COMPLETION DATE

Contract Description: SIGNAL UPGRADES

Counties: CAROLINE, KING GEORGE
District(s): FREDERICKSBURG
Project(s): (NFO)9999-966-S66, M501, HSIP-5111(286);

Min:

Max:

Line No / Item ID (1) B & B SIGNAL CO,, L.L.C. (2) MIDASCO VA LLC (USED IN (3) GANNETT FLEMING
ltem Description VA BY: MIDASCO, LLC) PROJE(C):; IIDD(E%/E#I(())ILMENT
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 1 Regular Bid ltems Cat Alt Set: Cat Alt Member: LCC:
0570 56200 2,610.000 5.00000 13,050.00 19.25000 50,242.50 7.93000 20,697.30
TRENCH EXCAVATION ECI-1 LF
0575 56205 5.000 4,100.00000 20,500.00 837.00000 4,185.00 1,057.78000 5,288.90
TEST BORE EA
Section Totals: $565,935.00 $575,909.75 $641,021.25
Life Cycle Costs:
Section Total with LCC: $565,935.00 $575,909.75 $641,021.25
Contract Item Totals $565,935.00 $575,909.75 $641,021.25
Contract Time Totals
Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
Contract Grand Totals $565,935.00 $575,909.75 641,021.25

() indicates item is bid as Lump Sum
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Contract ID: C0000104690T01 Counties: CAROLINE, KING GEORGE
Letting Date: September 28, 2016 District(s): FREDERICKSBURG
Call Order: K15 Project(s): (NFO)9999-966-S66, M501, HSIP-5111(286);
Contract Time: 09/26/17 COMPLETION DATE Min: Max:
Contract Description: SIGNAL UPGRADES
Line No / Item ID (4) ELITE CONTRACTING
Item Description GROUP, INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 1 Regular Bid ltems Cat Alt Set: Cat Alt Member: LCC:
0010 00100 Q) 11,000.00000 11,000.00
MOBILIZATION LS
0020 00101 Q) 40,638.25000 40,638.25
CONSTRUCTION SURVEYING LS
(CONSTRUCTION)
0030 24160 2,880.000 31.73000 91,382.40
CONSTRUCTION SIGNS SF
0040 24272 50.000 35.00000 1,750.00
TRUCK MOUNTED ATTENUATOR HR
0050 24278 63.000 1.10000 69.30
GROUP 2 CHANNELIZING DAY
DEVICES
0060 24279 1,344.000 22.50000 30,240.00
PORTABLE CHANGEABLE HR
MESSAGE SIGN
0070 24281 24.000 9.00000 216.00
ELECTRONIC ARROW HR
0080 24282 64.000 60.00000 3,840.00

FLAGGER SERVICE

HR
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Contract ID: C0000104690T01
Letting Date: September 28, 2016

Call Order: K15

Contract Time: 09/26/17 COMPLETION DATE
Contract Description: SIGNAL UPGRADES

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 1 Regular Bid ltems
0090 24355 80.000
NS POLICE PATROL UNIFORMED HR
0100 24503 1)
NS REMOVE EXIST. TRAFFIC LS
SIGNALS
0110 50108 162.000
SIGN PANEL SF
0120 50430 60.000
SIGN POST STP-1 2" LF
0130 50490 6.000
CONCRETE FOUNDATION STP-1 EA
0140 50600 5.000
REMOVE TY.I SIGNS EA
0150 52002 2.000
NS TRAFFIC SIGNALIZATION EA
CONTROLLER AND CABINET
0160 51170 2.000

ELECTRICAL SERVICE SE-5

EA

Counties: CAR