
BID TABULATIONS

OCTOBER 26, 2016 BID LETTING

Attached are tabulations of bids for all projects, which have been awarded by the 
Virginia Department of Transportation for the above letting.

The following projects have been rejected:

Order Numbers:  J65 (108174); K57 (99678) 

LEGEND FOR SYMBOLS INDICATED ON TABULATIONS SHEETS:

 @ Includes Quantity Items
 ** Major Items

 & Price Adjustments Items
 + Special Items
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

150,000.00000 150,000.00 150,000.00000 150,000.00 150,000.00000 150,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

7,326.11000 7,326.11 30,000.00000 30,000.00 12,000.00000 12,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

50,000.00000 50,000.00 75,000.00000 75,000.00 15,000.00000 15,000.00

0040 00120

REGULAR EXCAVATION

122.000

CY

85.85000 10,473.70 45.00000 5,490.00 90.00000 10,980.00

0050 00525

CONCRETE CLASS A3 MISC.

1.000

CY

2,636.37000 2,636.37 3,000.00000 3,000.00 2,200.00000 2,200.00

0060 01156

STORM SEWER PIPE 15"

136.000

LF

143.57000 19,525.52 100.00000 13,600.00 350.00000 47,600.00

0070 06747

DROP INLET DI-2B,L=4'

2.000

EA

8,536.82000 17,073.64 8,000.00000 16,000.00 10,000.00000 20,000.00
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RTE. 1 BRIDGE REHAB. OVER CSX RW

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I44

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00093094B01

04/23/18 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0001-026-576,B607, BR-026-4(020); (NFO)0001-026-576,C501,
BR-026-4(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 06750

DROP INLET DI-2B,L=10'

2.000

EA

9,704.57000 19,409.14 10,000.00000 20,000.00 15,000.00000 30,000.00

0090 09148

EROSION CONTROL STONE
CLASS A1 EC-1

42.000

TON

96.23000 4,041.66 80.00000 3,360.00 132.00000 5,544.00

0100 09150

EROSION CONTROL STONE
CLASS I, EC-1

2.000

TON

272.29000 544.58 240.00000 480.00 200.00000 400.00

0110 10065

AGGR. MATL. NO. 1

328.000

TON

53.65000 17,597.20 75.00000 24,600.00 41.00000 13,448.00

0120 10100

AGGR. MATL. NO. 21B

28.000

TON

69.47000 1,945.16 60.00000 1,680.00 45.00000 1,260.00

0130 10128

AGGR. BASE MATL. TY. I NO. 21B

472.000

TON

45.32000 21,391.04 60.00000 28,320.00 45.00000 21,240.00

0140 10609

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

272.000

TON

155.28000 42,236.16 129.00000 35,088.00 231.25000 62,900.00

0150 10611

ASPHALT CONCRETE TY. IM-19.0D

152.000

TON

149.08000 22,660.16 118.00000 17,936.00 212.50000 32,300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,711.000

SY

6.99000 18,949.89 8.24000 22,338.64 6.93000 18,787.23

0170 10643

ASPHALT CONC. BASE COURSE
TY. BM-25.0D

111.000

TON

142.88000 15,859.68 117.00000 12,987.00 212.50000 23,587.50

0180 11070

NS SAW-CUT ASPH CONC
VARIABLE DEPTH

1,584.000

LF

3.48000 5,512.32 2.50000 3,960.00 7.00000 11,088.00

0190 12322

ASPHALT CONC. CURB TY. MC-3B

529.000

LF

36.02000 19,054.58 17.50000 9,257.50 62.50000 33,062.50

0200 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

20.000

TON

155.28000 3,105.60 125.00000 2,500.00 625.00000 12,500.00

0210 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

13.000

LF

194.92000 2,533.96 100.00000 1,300.00 125.00000 1,625.00

0220 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

931.71000 931.71 1,000.00000 1,000.00 1,062.50000 1,062.50

Page 3 of 36

RTE. 1 BRIDGE REHAB. OVER CSX RW

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I44

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00093094B01

04/23/18 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0001-026-576,B607, BR-026-4(020); (NFO)0001-026-576,C501,
BR-026-4(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 13320

GUARDRAIL GR-2

1,255.000

LF

19.26000 24,171.30 18.00000 22,590.00 22.50000 28,237.50

0240 13323

GUARDRAIL GR-2A

476.000

LF

32.30000 15,374.80 30.00000 14,280.00 32.50000 15,470.00

0250 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

3,105.71000 3,105.71 2,500.00000 2,500.00 2,937.50000 2,937.50

0260 13355

GUARDRAIL GR-10

50.000

LF

24.85000 1,242.50 25.00000 1,250.00 31.25000 1,562.50

0270 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,236.12000 8,944.48 3,200.00000 12,800.00 3,125.00000 12,500.00

0280 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

2.000

EA

559.05000 1,118.10 1,750.00000 3,500.00 1,187.50000 2,375.00

0290 24152

TYPE 3 BARRICADE 8'

13.000

EA

51.42000 668.46 500.00000 6,500.00 350.00000 4,550.00

0300 24160

TEMPORARY SIGN

1,142.000

SF

34.88000 39,832.96 20.00000 22,840.00 8.54000 9,752.68
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 24278

GROUP 2 CHANNELIZING
DEVICES

58,770.000

DAY

0.05000 2,938.50 0.30000 17,631.00 0.50000 29,385.00

0320 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

3.62000 2,432.64 6.00000 4,032.00 30.00000 20,160.00

0330 24281

ELECTRONIC ARROW BOARD

9,360.000

HR

0.38000 3,556.80 1.00000 9,360.00 2.15000 20,124.00

0340 24282

FLAGGER SERVICE

160.000

HR

20.74000 3,318.40 40.00000 6,400.00 100.00000 16,000.00

0350 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

80.000

LF

25.64000 2,051.20 60.00000 4,800.00 70.00000 5,600.00

0360 24410

DEMOLITION OF PAVEMENT

197.000

SY

25.75000 5,072.75 85.00000 16,745.00 40.00000 7,880.00

0370 24600

REMOVE EXISTING GUARDRAIL

538.000

LF

11.20000 6,025.60 3.50000 1,883.00 3.75000 2,017.50

0380 25506

FIELD OFFICE TY.II

12.000

MO

1,200.00000 14,400.00 2,000.00000 24,000.00 1,500.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 27102

REGULAR SEED

52.000

LB

12.42000 645.84 50.00000 2,600.00 49.40000 2,568.80

0400 27103

OVERSEEDING

33.000

LB

12.42000 409.86 30.00000 990.00 39.00000 1,287.00

0410 27250

LIME

0.600

TON

1,863.42000 1,118.05 500.00000 300.00 260.00000 156.00

0420 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

128.000

SY

18.63000 2,384.64 6.00000 768.00 4.88000 624.64

0430 27326

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 2

4.000

SY

62.11000 248.44 20.00000 80.00 18.20000 72.80

0440 27410

CHECK DAM, ROCK TY. I

1.000

EA

530.73000 530.73 650.00000 650.00 2,500.00000 2,500.00

0450 27415

CHECK DAM(ROCK) TY. II

2.000

EA

266.50000 533.00 600.00000 1,200.00 46.48000 92.96

0460 27430

SILTATION CONTROL
EXCAVATION

1,054.000

CY

2.79000 2,940.66 1.00000 1,054.00 8.00000 8,432.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 27451

INLET PROTECTION TYPE A

1.000

EA

477.38000 477.38 250.00000 250.00 58.50000 58.50

0480 27461

INLET PROTECTION TYPE B

4.000

EA

258.46000 1,033.84 250.00000 1,000.00 30.55000 122.20

0490 27504

TEMP. SILT FENCE TYPE B

1,690.000

LF

2.75000 4,647.50 10.75000 18,167.50 1.44000 2,433.60

0500 27505

TEMP. SILT FENCE TYPE A

4,298.000

LF

2.75000 11,819.50 4.00000 17,192.00 2.72000 11,690.56

0510 50108

SIGN PANEL

32.000

SF

52.52000 1,680.64 50.00000 1,600.00 50.00000 1,600.00

0520 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

32.000

LF

79.92000 2,557.44 25.00000 800.00 50.00000 1,600.00

0530 50610

RELOC. EXIST. SIGN STRUCT. TY.
I

1.000

EA

563.62000 563.62 150.00000 150.00 1,500.00000 1,500.00

0540 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

1.000

EA

2,484.58000 2,484.58 75.00000 75.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 54032

TYPE B CLASS I PVMT LINE MRKG
4"

7,885.000

LF

0.75000 5,913.75 0.60000 4,731.00 2.18000 17,189.30

0560 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

5,003.000

LF

1.23000 6,153.69 0.50000 2,501.50 1.91000 9,555.73

0570 54240

TEMP. PAVE. MARKER 1 WAY

132.000

EA

7.76000 1,024.32 6.25000 825.00 14.41000 1,902.12

0580 54242

TEMP. PAVE. MARKER 2 WAY

89.000

EA

7.76000 690.64 6.25000 556.25 14.81000 1,318.09

0590 54466

TYPE E TEMP. PVMT MRKG 6"

2,670.000

LF

2.80000 7,476.00 2.25000 6,007.50 3.16000 8,437.20

0600 54510

TYPE D, CLASS I TEMP. PVMT
MRKG 4"

17,448.000

LF

1.43000 24,950.64 1.15000 20,065.20 2.04000 35,593.92

0610 54516

TY.D,CL.II TEMP. PVMT MRKG 8"

2,970.000

LF

2.85000 8,464.50 2.30000 6,831.00 4.28000 12,711.60

0620 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

15.000

LF

7.40000 111.00 5.95000 89.25 16.45000 246.75
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 54574

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL I

2.000

EA

465.86000 931.72 375.00000 750.00 559.41000 1,118.82

0640 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

230.800

CY

1,200.00000 276,960.00 1,200.00000 276,960.00 1,365.00000 315,042.00

0650 60490

BRIDGE DECK GROOVING

870.000

SY

5.11000 4,445.70 3.20000 2,784.00 20.00000 17,400.00

0660 61711

CORROSION RESISTANT REINF.
STEEL CL. I

70,200.000

LB

2.07000 145,314.00 2.00000 140,400.00 3.00000 210,600.00

0670 61821

STR.STEEL ROLLED BEAM ASTM
A709 GRADE 50

(20000)

LB

128,152.93000 128,152.93 100,000.00000 100,000.00 18,000.00000 18,000.00

0680 62045

RAILING, BR27D  2 RAILS

757.000

LF

218.72000 165,571.04 250.00000 189,250.00 118.00000 89,326.00

0690 64011

STRUCTURE EXCAVATION

12.000

CY

69.63000 835.56 125.00000 1,500.00 160.00000 1,920.00

0700 65013

CONCRETE CLASS A3

38.900

CY

2,049.99000 79,744.61 2,000.00000 77,800.00 800.00000 31,120.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 65200

REINF. STEEL

8,830.000

LB

1.40000 12,362.00 2.00000 17,660.00 4.00000 35,320.00

0720 65211

CORROSION RESISTANT REINF.
STEEL CL. I

570.000

LB

2.14000 1,219.80 3.00000 1,710.00 31.00000 17,670.00

0730 67910

NS NBIS ACCESS, UNDER BRIDGE
(STR. NO. 05917)

1.000

DAY

2,338.54000 2,338.54 1,500.00000 1,500.00 5,000.00000 5,000.00

0740 68172

CRACK REPAIR TYPE B
(ABUTMENTS)

38.000

LF

39.76000 1,510.88 85.00000 3,230.00 250.00000 9,500.00

0750 68172

CRACK REPAIR TYPE B (PIERS)

200.000

LF

31.06000 6,212.00 85.00000 17,000.00 250.00000 50,000.00

0760 68180

EMBEDDED GALVANIC ANODES

483.000

EA

60.87000 29,400.21 17.00000 8,211.00 50.00000 24,150.00

0770 68192

REPLACE BEARING REPLACE
EXPANSION BEARINGS

30.000

EA

1,970.70000 59,121.00 2,500.00000 75,000.00 3,000.00000 90,000.00
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Unit Price Ext Amount Unit Price
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(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 68192

REPLACE BEARING REPLACE
FIXED BEARING

6.000

EA

1,973.31000 11,839.86 2,250.00000 13,500.00 4,800.00000 28,800.00

0790 68202

PARTIAL BEAM/GIRDER
REPLACEMENT

4,872.000

LB

9.67000 47,112.24 21.39000 104,212.08 16.00000 77,952.00

0800 68472

NS RECOAT EX. STR. (STR. NO.
1023)

(1)

LS

200,000.00000 200,000.00 175,000.00000 175,000.00 23,835.00000 23,835.00

0810 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1023)

(1)

LS

26,756.88000 26,756.88 21,000.00000 21,000.00 127,120.00000 127,120.00

0820 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1023, TYPE B)

(1)

LS

7,469.64000 7,469.64 5,000.00000 5,000.00 7,945.00000 7,945.00

0830 68590

JACKING AND BLOCKING BEAM

34.000

EA

1,566.11000 53,247.74 3,500.00000 119,000.00 9,650.00000 328,100.00

0840 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 1023)

(1)

LS

350,000.00000 350,000.00 305,000.00000 305,000.00 15,000.00000 15,000.00
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Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I44
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Contract Time:

October 26, 2016
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DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0001-026-576,B607, BR-026-4(020); (NFO)0001-026-576,C501,
BR-026-4(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN CONSTRUCTION,
INC.

(2) INFRASTRUCTURE AND
INDUSTRIAL CONSTRUCTORS

SOUTHEAST, INC.

(3) CEKRA, INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0850 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

58.000

SY

857.19000 49,717.02 1,000.00000 58,000.00 2,000.00000 116,000.00

Section Total with LCC: $2,336,186.01 $2,451,958.42 $2,486,249.00

Life Cycle Costs:

$2,486,249.00$2,336,186.01 $2,451,958.42Section Totals:

( ) indicates item is bid as Lump Sum

$2,451,958.42$2,336,186.01 $2,486,249.00

$2,336,186.01

Contract Item Totals

$2,451,958.42 2,486,249.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BR-026-4(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

150,000.00000 150,000.00 170,000.00000 170,000.00 175,000.00000 175,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

17,000.00000 17,000.00 12,000.00000 12,000.00 155,400.00000 155,400.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

22,000.00000 22,000.00 45,000.00000 45,000.00 139,800.00000 139,800.00

0040 00120

REGULAR EXCAVATION

122.000

CY

105.00000 12,810.00 140.00000 17,080.00 165.00000 20,130.00

0050 00525

CONCRETE CLASS A3 MISC.

1.000

CY

4,300.00000 4,300.00 2,200.00000 2,200.00 2,128.00000 2,128.00

0060 01156

STORM SEWER PIPE 15"

136.000

LF

82.00000 11,152.00 285.00000 38,760.00 68.50000 9,316.00

0070 06747

DROP INLET DI-2B,L=4'

2.000

EA

8,400.00000 16,800.00 4,400.00000 8,800.00 7,105.00000 14,210.00

0080 06750

DROP INLET DI-2B,L=10'

2.000

EA

11,000.00000 22,000.00 5,800.00000 11,600.00 8,775.00000 17,550.00

Page 13 of 36

RTE. 1 BRIDGE REHAB. OVER CSX RW

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I44

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00093094B01

04/23/18 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0001-026-576,B607, BR-026-4(020); (NFO)0001-026-576,C501,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 09148

EROSION CONTROL STONE
CLASS A1 EC-1

42.000

TON

125.00000 5,250.00 90.00000 3,780.00 84.75000 3,559.50

0100 09150

EROSION CONTROL STONE
CLASS I, EC-1

2.000

TON

420.00000 840.00 90.00000 180.00 261.35000 522.70

0110 10065

AGGR. MATL. NO. 1

328.000

TON

68.00000 22,304.00 70.00000 22,960.00 48.00000 15,744.00

0120 10100

AGGR. MATL. NO. 21B

28.000

TON

110.00000 3,080.00 135.00000 3,780.00 61.40000 1,719.20

0130 10128

AGGR. BASE MATL. TY. I NO. 21B

472.000

TON

58.00000 27,376.00 45.00000 21,240.00 40.30000 19,021.60

0140 10609

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

272.000

TON

182.00000 49,504.00 137.00000 37,264.00 156.35000 42,527.20

0150 10611

ASPHALT CONCRETE TY. IM-19.0D

152.000

TON

171.00000 25,992.00 132.00000 20,064.00 143.00000 21,736.00

0160 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,711.000

SY

5.65000 15,317.15 6.90000 18,705.90 10.00000 27,110.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10643

ASPHALT CONC. BASE COURSE
TY. BM-25.0D

111.000

TON

166.00000 18,426.00 126.00000 13,986.00 141.80000 15,739.80

0180 11070

NS SAW-CUT ASPH CONC
VARIABLE DEPTH

1,584.000

LF

4.30000 6,811.20 13.00000 20,592.00 4.40000 6,969.60

0190 12322

ASPHALT CONC. CURB TY. MC-3B

529.000

LF

54.00000 28,566.00 32.00000 16,928.00 21.20000 11,214.80

0200 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

20.000

TON

535.00000 10,700.00 138.00000 2,760.00 151.50000 3,030.00

0210 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

13.000

LF

110.00000 1,430.00 84.00000 1,092.00 89.00000 1,157.00

0220 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

1,100.00000 1,100.00 785.00000 785.00 835.00000 835.00

0230 13320

GUARDRAIL GR-2

1,255.000

LF

19.25000 24,158.75 16.25000 20,393.75 17.25000 21,648.75

0240 13323

GUARDRAIL GR-2A

476.000

LF

35.00000 16,660.00 27.30000 12,994.80 28.95000 13,780.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

2,700.00000 2,700.00 2,625.00000 2,625.00 2,783.00000 2,783.00

0260 13355

GUARDRAIL GR-10

50.000

LF

27.00000 1,350.00 21.00000 1,050.00 22.30000 1,115.00

0270 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

3,450.00000 13,800.00 1,890.00000 7,560.00 2,004.00000 8,016.00

0280 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

2.000

EA

1,900.00000 3,800.00 475.00000 950.00 501.00000 1,002.00

0290 24152

TYPE 3 BARRICADE 8'

13.000

EA

450.00000 5,850.00 350.00000 4,550.00 575.00000 7,475.00

0300 24160

TEMPORARY SIGN

1,142.000

SF

36.50000 41,683.00 35.00000 39,970.00 42.70000 48,763.40

0310 24278

GROUP 2 CHANNELIZING
DEVICES

58,770.000

DAY

1.00000 58,770.00 0.60000 35,262.00 1.22000 71,699.40

0320 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

8.00000 5,376.00 10.00000 6,720.00 7.85000 5,275.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24281

ELECTRONIC ARROW BOARD

9,360.000

HR

5.00000 46,800.00 1.00000 9,360.00 2.65000 24,804.00

0340 24282

FLAGGER SERVICE

160.000

HR

27.00000 4,320.00 40.00000 6,400.00 33.40000 5,344.00

0350 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

80.000

LF

122.00000 9,760.00 100.00000 8,000.00 49.40000 3,952.00

0360 24410

DEMOLITION OF PAVEMENT

197.000

SY

21.00000 4,137.00 100.00000 19,700.00 8.90000 1,753.30

0370 24600

REMOVE EXISTING GUARDRAIL

538.000

LF

4.00000 2,152.00 6.30000 3,389.40 6.70000 3,604.60

0380 25506

FIELD OFFICE TY.II

12.000

MO

3,000.00000 36,000.00 1,750.00000 21,000.00 1,645.00000 19,740.00

0390 27102

REGULAR SEED

52.000

LB

30.00000 1,560.00 25.00000 1,300.00 42.30000 2,199.60

0400 27103

OVERSEEDING

33.000

LB

27.00000 891.00 25.00000 825.00 5.30000 174.90

0410 27250

LIME

0.600

TON

3,500.00000 2,100.00 1,000.00000 600.00 222.00000 133.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

128.000

SY

13.50000 1,728.00 8.00000 1,024.00 7.00000 896.00

0430 27326

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 2

4.000

SY

220.00000 880.00 16.00000 64.00 64.00000 256.00

0440 27410

CHECK DAM, ROCK TY. I

1.000

EA

1,700.00000 1,700.00 1,100.00000 1,100.00 333.00000 333.00

0450 27415

CHECK DAM(ROCK) TY. II

2.000

EA

625.00000 1,250.00 780.00000 1,560.00 303.00000 606.00

0460 27430

SILTATION CONTROL
EXCAVATION

1,054.000

CY

9.00000 9,486.00 1.00000 1,054.00 1.35000 1,422.90

0470 27451

INLET PROTECTION TYPE A

1.000

EA

750.00000 750.00 200.00000 200.00 300.00000 300.00

0480 27461

INLET PROTECTION TYPE B

4.000

EA

200.00000 800.00 220.00000 880.00 338.00000 1,352.00

0490 27504

TEMP. SILT FENCE TYPE B

1,690.000

LF

8.00000 13,520.00 4.50000 7,605.00 3.25000 5,492.50
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27505

TEMP. SILT FENCE TYPE A

4,298.000

LF

2.75000 11,819.50 2.50000 10,745.00 5.00000 21,490.00

0510 50108

SIGN PANEL

32.000

SF

40.00000 1,280.00 40.00000 1,280.00 41.00000 1,312.00

0520 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

32.000

LF

60.00000 1,920.00 60.00000 1,920.00 62.00000 1,984.00

0530 50610

RELOC. EXIST. SIGN STRUCT. TY.
I

1.000

EA

1,100.00000 1,100.00 420.00000 420.00 440.00000 440.00

0540 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

1.000

EA

750.00000 750.00 125.00000 125.00 278.00000 278.00

0550 54032

TYPE B CLASS I PVMT LINE MRKG
4"

7,885.000

LF

0.80000 6,308.00 0.82000 6,465.70 0.84000 6,623.40

0560 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

5,003.000

LF

0.70000 3,502.10 0.70000 3,502.10 0.72000 3,602.16

0570 54240

TEMP. PAVE. MARKER 1 WAY

132.000

EA

10.00000 1,320.00 9.50000 1,254.00 10.00000 1,320.00

Page 19 of 36

RTE. 1 BRIDGE REHAB. OVER CSX RW

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I44

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00093094B01

04/23/18 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0001-026-576,B607, BR-026-4(020); (NFO)0001-026-576,C501,
BR-026-4(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 54242

TEMP. PAVE. MARKER 2 WAY

89.000

EA

15.00000 1,335.00 9.50000 845.50 10.00000 890.00

0590 54466

TYPE E TEMP. PVMT MRKG 6"

2,670.000

LF

2.50000 6,675.00 2.35000 6,274.50 2.50000 6,675.00

0600 54510

TYPE D, CLASS I TEMP. PVMT
MRKG 4"

17,448.000

LF

1.20000 20,937.60 1.20000 20,937.60 1.22000 21,286.56

0610 54516

TY.D,CL.II TEMP. PVMT MRKG 8"

2,970.000

LF

2.35000 6,979.50 2.30000 6,831.00 2.45000 7,276.50

0620 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

15.000

LF

30.00000 450.00 23.00000 345.00 24.50000 367.50

0630 54574

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL I

2.000

EA

200.00000 400.00 160.00000 320.00 170.00000 340.00

0640 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

230.800

CY

1,290.00000 297,732.00 1,425.00000 328,890.00 1,100.00000 253,880.00

0650 60490

BRIDGE DECK GROOVING

870.000

SY

3.50000 3,045.00 4.75000 4,132.50 48.00000 41,760.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 61711

CORROSION RESISTANT REINF.
STEEL CL. I

70,200.000

LB

2.25000 157,950.00 2.30000 161,460.00 2.33000 163,566.00

0670 61821

STR.STEEL ROLLED BEAM ASTM
A709 GRADE 50

(20000)

LB

147,000.00000 147,000.00 160,000.00000 160,000.00 100,000.00000 100,000.00

0680 62045

RAILING, BR27D  2 RAILS

757.000

LF

215.00000 162,755.00 340.00000 257,380.00 274.00000 207,418.00

0690 64011

STRUCTURE EXCAVATION

12.000

CY

400.00000 4,800.00 130.00000 1,560.00 300.00000 3,600.00

0700 65013

CONCRETE CLASS A3

38.900

CY

1,635.00000 63,601.50 3,125.00000 121,562.50 3,650.00000 141,985.00

0710 65200

REINF. STEEL

8,830.000

LB

1.80000 15,894.00 2.60000 22,958.00 1.28000 11,302.40

0720 65211

CORROSION RESISTANT REINF.
STEEL CL. I

570.000

LB

10.30000 5,871.00 3.50000 1,995.00 2.19000 1,248.30

0730 67910

NS NBIS ACCESS, UNDER BRIDGE
(STR. NO. 05917)

1.000

DAY

7,500.00000 7,500.00 2,500.00000 2,500.00 7,500.00000 7,500.00
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(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 68172

CRACK REPAIR TYPE B
(ABUTMENTS)

38.000

LF

220.00000 8,360.00 95.00000 3,610.00 95.00000 3,610.00

0750 68172

CRACK REPAIR TYPE B (PIERS)

200.000

LF

219.00000 43,800.00 95.00000 19,000.00 95.00000 19,000.00

0760 68180

EMBEDDED GALVANIC ANODES

483.000

EA

44.00000 21,252.00 23.00000 11,109.00 50.00000 24,150.00

0770 68192

REPLACE BEARING REPLACE
EXPANSION BEARINGS

30.000

EA

3,700.00000 111,000.00 2,280.00000 68,400.00 2,700.00000 81,000.00

0780 68192

REPLACE BEARING REPLACE
FIXED BEARING

6.000

EA

4,350.00000 26,100.00 3,350.00000 20,100.00 2,600.00000 15,600.00

0790 68202

PARTIAL BEAM/GIRDER
REPLACEMENT

4,872.000

LB

28.00000 136,416.00 40.00000 194,880.00 25.00000 121,800.00

0800 68472

NS RECOAT EX. STR. (STR. NO.
1023)

(1)

LS

211,000.00000 211,000.00 192,500.00000 192,500.00 230,000.00000 230,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

(5) BRYANT CONTRACTING,
INC.

(6) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1023)

(1)

LS

16,100.00000 16,100.00 16,500.00000 16,500.00 47,000.00000 47,000.00

0820 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1023, TYPE B)

(1)

LS

5,500.00000 5,500.00 5,500.00000 5,500.00 12,000.00000 12,000.00

0830 68590

JACKING AND BLOCKING BEAM

34.000

EA

7,400.00000 251,600.00 3,250.00000 110,500.00 6,400.00000 217,600.00

0840 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 1023)

(1)

LS

128,000.00000 128,000.00 395,000.00000 395,000.00 160,000.00000 160,000.00

0850 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

58.000

SY

2,800.00000 162,400.00 1,100.00000 63,800.00 1,115.00000 64,670.00

Section Total with LCC: $2,837,193.30 $2,930,296.25 $2,960,917.17

Life Cycle Costs:

$2,960,917.17$2,837,193.30 $2,930,296.25Section Totals:

$2,930,296.25$2,837,193.30 $2,960,917.17

$2,837,193.30

Contract Item Totals

$2,930,296.25

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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( ) indicates item is bid as Lump Sum

$2,837,193.30 $2,930,296.25 2,960,917.17Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

170,000.00000 170,000.00 190,000.00000 190,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

20,000.00000 20,000.00 18,150.00000 18,150.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

25,000.00000 25,000.00 78,100.00000 78,100.00

0040 00120

REGULAR EXCAVATION

122.000

CY

175.00000 21,350.00 28.25000 3,446.50

0050 00525

CONCRETE CLASS A3 MISC.

1.000

CY

5,000.00000 5,000.00 2,115.00000 2,115.00

0060 01156

STORM SEWER PIPE 15"

136.000

LF

80.00000 10,880.00 35.25000 4,794.00

0070 06747

DROP INLET DI-2B,L=4'

2.000

EA

5,600.00000 11,200.00 9,200.00000 18,400.00

0080 06750

DROP INLET DI-2B,L=10'

2.000

EA

7,500.00000 15,000.00 12,550.00000 25,100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 09148

EROSION CONTROL STONE
CLASS A1 EC-1

42.000

TON

135.00000 5,670.00 85.00000 3,570.00

0100 09150

EROSION CONTROL STONE
CLASS I, EC-1

2.000

TON

400.00000 800.00 106.00000 212.00

0110 10065

AGGR. MATL. NO. 1

328.000

TON

56.00000 18,368.00 68.00000 22,304.00

0120 10100

AGGR. MATL. NO. 21B

28.000

TON

60.00000 1,680.00 42.25000 1,183.00

0130 10128

AGGR. BASE MATL. TY. I NO. 21B

472.000

TON

55.00000 25,960.00 36.75000 17,346.00

0140 10609

ASPHALT CONCRETE TY.
SM-12.5E (76-22 OR 64E)

272.000

TON

187.00000 50,864.00 265.62000 72,248.64

0150 10611

ASPHALT CONCRETE TY. IM-19.0D

152.000

TON

176.00000 26,752.00 225.75000 34,314.00

0160 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,711.000

SY

8.50000 23,043.50 8.50000 23,043.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10643

ASPHALT CONC. BASE COURSE
TY. BM-25.0D

111.000

TON

171.00000 18,981.00 219.00000 24,309.00

0180 11070

NS SAW-CUT ASPH CONC
VARIABLE DEPTH

1,584.000

LF

2.00000 3,168.00 6.00000 9,504.00

0190 12322

ASPHALT CONC. CURB TY. MC-3B

529.000

LF

55.00000 29,095.00 71.50000 37,823.50

0200 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

20.000

TON

550.00000 11,000.00 700.00000 14,000.00

0210 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

13.000

LF

110.00000 1,430.00 113.00000 1,469.00

0220 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

1,100.00000 1,100.00 1,060.00000 1,060.00

0230 13320

GUARDRAIL GR-2

1,255.000

LF

20.00000 25,100.00 22.00000 27,610.00

0240 13323

GUARDRAIL GR-2A

476.000

LF

33.00000 15,708.00 37.00000 17,612.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

1.000

EA

2,750.00000 2,750.00 3,525.00000 3,525.00

0260 13355

GUARDRAIL GR-10

50.000

LF

28.00000 1,400.00 28.25000 1,412.50

0270 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

3,520.00000 14,080.00 2,540.00000 10,160.00

0280 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

2.000

EA

1,925.00000 3,850.00 635.00000 1,270.00

0290 24152

TYPE 3 BARRICADE 8'

13.000

EA

450.00000 5,850.00 350.00000 4,550.00

0300 24160

TEMPORARY SIGN

1,142.000

SF

35.00000 39,970.00 35.00000 39,970.00

0310 24278

GROUP 2 CHANNELIZING
DEVICES

58,770.000

DAY

0.34000 19,981.80 0.25000 14,692.50

0320 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

6.00000 4,032.00 4.25000 2,856.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24281

ELECTRONIC ARROW BOARD

9,360.000

HR

0.43000 4,024.80 1.05000 9,828.00

0340 24282

FLAGGER SERVICE

160.000

HR

22.00000 3,520.00 22.50000 3,600.00

0350 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

80.000

LF

65.00000 5,200.00 50.00000 4,000.00

0360 24410

DEMOLITION OF PAVEMENT

197.000

SY

65.00000 12,805.00 28.00000 5,516.00

0370 24600

REMOVE EXISTING GUARDRAIL

538.000

LF

4.00000 2,152.00 8.50000 4,573.00

0380 25506

FIELD OFFICE TY.II

12.000

MO

3,000.00000 36,000.00 1,700.00000 20,400.00

0390 27102

REGULAR SEED

52.000

LB

55.00000 2,860.00 54.00000 2,808.00

0400 27103

OVERSEEDING

33.000

LB

55.00000 1,815.00 42.00000 1,386.00

0410 27250

LIME

0.600

TON

550.00000 330.00 280.00000 168.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

128.000

SY

55.00000 7,040.00 5.25000 672.00

0430 27326

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 2

4.000

SY

55.00000 220.00 20.00000 80.00

0440 27410

CHECK DAM, ROCK TY. I

1.000

EA

436.00000 436.00 500.00000 500.00

0450 27415

CHECK DAM(ROCK) TY. II

2.000

EA

256.00000 512.00 650.00000 1,300.00

0460 27430

SILTATION CONTROL
EXCAVATION

1,054.000

CY

5.00000 5,270.00 1.00000 1,054.00

0470 27451

INLET PROTECTION TYPE A

1.000

EA

295.00000 295.00 425.00000 425.00

0480 27461

INLET PROTECTION TYPE B

4.000

EA

400.00000 1,600.00 425.00000 1,700.00

0490 27504

TEMP. SILT FENCE TYPE B

1,690.000

LF

7.00000 11,830.00 7.00000 11,830.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 27505

TEMP. SILT FENCE TYPE A

4,298.000

LF

6.00000 25,788.00 4.25000 18,266.50

0510 50108

SIGN PANEL

32.000

SF

40.00000 1,280.00 22.50000 720.00

0520 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

32.000

LF

62.00000 1,984.00 15.00000 480.00

0530 50610

RELOC. EXIST. SIGN STRUCT. TY.
I

1.000

EA

435.00000 435.00 1,500.00000 1,500.00

0540 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

1.000

EA

1,100.00000 1,100.00 1,050.00000 1,050.00

0550 54032

TYPE B CLASS I PVMT LINE MRKG
4"

7,885.000

LF

0.83000 6,544.55 0.85000 6,702.25

0560 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

5,003.000

LF

0.72000 3,602.16 0.71000 3,552.13

0570 54240

TEMP. PAVE. MARKER 1 WAY

132.000

EA

9.90000 1,306.80 8.82000 1,164.24
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 54242

TEMP. PAVE. MARKER 2 WAY

89.000

EA

9.90000 881.10 8.82000 784.98

0590 54466

TYPE E TEMP. PVMT MRKG 6"

2,670.000

LF

2.48000 6,621.60 3.20000 8,544.00

0600 54510

TYPE D, CLASS I TEMP. PVMT
MRKG 4"

17,448.000

LF

1.21000 21,112.08 1.65000 28,789.20

0610 54516

TY.D,CL.II TEMP. PVMT MRKG 8"

2,970.000

LF

2.42000 7,187.40 3.25000 9,652.50

0620 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

15.000

LF

24.20000 363.00 8.40000 126.00

0630 54574

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL I

2.000

EA

165.00000 330.00 530.00000 1,060.00

0640 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

230.800

CY

1,500.00000 346,200.00 1,400.00000 323,120.00

0650 60490

BRIDGE DECK GROOVING

870.000

SY

10.00000 8,700.00 9.05000 7,873.50
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 61711

CORROSION RESISTANT REINF.
STEEL CL. I

70,200.000

LB

2.50000 175,500.00 2.50000 175,500.00

0670 61821

STR.STEEL ROLLED BEAM ASTM
A709 GRADE 50

(20000)

LB

239,700.00000 239,700.00 266,500.00000 266,500.00

0680 62045

RAILING, BR27D  2 RAILS

757.000

LF

273.00000 206,661.00 240.00000 181,680.00

0690 64011

STRUCTURE EXCAVATION

12.000

CY

256.00000 3,072.00 215.00000 2,580.00

0700 65013

CONCRETE CLASS A3

38.900

CY

1,900.00000 73,910.00 5,000.00000 194,500.00

0710 65200

REINF. STEEL

8,830.000

LB

1.29000 11,390.70 1.25000 11,037.50

0720 65211

CORROSION RESISTANT REINF.
STEEL CL. I

570.000

LB

3.10000 1,767.00 4.25000 2,422.50

0730 67910

NS NBIS ACCESS, UNDER BRIDGE
(STR. NO. 05917)

1.000

DAY

1,000.00000 1,000.00 1,700.00000 1,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 68172

CRACK REPAIR TYPE B
(ABUTMENTS)

38.000

LF

60.00000 2,280.00 64.00000 2,432.00

0750 68172

CRACK REPAIR TYPE B (PIERS)

200.000

LF

60.00000 12,000.00 64.00000 12,800.00

0760 68180

EMBEDDED GALVANIC ANODES

483.000

EA

35.00000 16,905.00 57.00000 27,531.00

0770 68192

REPLACE BEARING REPLACE
EXPANSION BEARINGS

30.000

EA

3,200.00000 96,000.00 4,500.00000 135,000.00

0780 68192

REPLACE BEARING REPLACE
FIXED BEARING

6.000

EA

4,500.00000 27,000.00 4,420.00000 26,520.00

0790 68202

PARTIAL BEAM/GIRDER
REPLACEMENT

4,872.000

LB

25.00000 121,800.00 31.00000 151,032.00

0800 68472

NS RECOAT EX. STR. (STR. NO.
1023)

(1)

LS

250,000.00000 250,000.00 262,000.00000 262,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) WAGMAN HEAVY CIVIL,
INC.

(8) BURLEIGH
CONSTRUCTION CO., INC.

0100 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1023)

(1)

LS

150,000.00000 150,000.00 51,150.00000 51,150.00

0820 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1023, TYPE B)

(1)

LS

15,000.00000 15,000.00 7,050.00000 7,050.00

0830 68590

JACKING AND BLOCKING BEAM

34.000

EA

4,000.00000 136,000.00 2,305.00000 78,370.00

0840 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 1023)

(1)

LS

225,565.00000 225,565.00 280,850.00000 280,850.00

0850 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

58.000

SY

1,500.00000 87,000.00 3,865.00000 224,170.00

Section Total with LCC: $3,010,959.49 $3,304,200.44

Life Cycle Costs:

$3,010,959.49 $3,304,200.44Section Totals:

$3,304,200.44$3,010,959.49

$3,010,959.49

Contract Item Totals

$3,304,200.44

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RTE. 1 BRIDGE REHAB. OVER CSX RW

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I44

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00093094B01

04/23/18 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0001-026-576,B607, BR-026-4(020); (NFO)0001-026-576,C501,
BR-026-4(020);



( ) indicates item is bid as Lump Sum

$3,010,959.49 $3,304,200.44Contract Grand Totals
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RTE. 1 BRIDGE REHAB. OVER CSX RW

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):I44

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00093094B01

04/23/18 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0001-026-576,B607, BR-026-4(020); (NFO)0001-026-576,C501,
BR-026-4(020);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C097 CORMAN CONSTRUCTION, INC. $2,336,186.01 100.00%

2 W140 INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.

$2,451,958.42 104.96%

3 C1371 CEKRA, INC. $2,486,249.00 106.42%

4 F451 FIELDER'S CHOICE ENTERPRISES, INC. $2,837,193.30 121.45%

5 B303 BRYANT CONTRACTING, INC. $2,930,296.25 125.43%

6 E008 ENGLISH CONSTRUCTION COMPANY,
INCORPORATED

$2,960,917.17 126.74%

7 W002 WAGMAN HEAVY CIVIL, INC. $3,010,959.49 128.88%

8 W210 BURLEIGH CONSTRUCTION CO., INC. $3,304,200.44 141.44%

Vendor Ranking

Contract ID:

RTE. 1 BRIDGE REHAB. OVER CSX RW

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

04/23/18 COMPLETION DATE

C00093094B01

October 26, 2016 10:00 AM

(NFO)0001-026-576,B607, BR-026-4(020); (NFO)0001-026-576,C501,
BR-026-4(020);

DINWIDDIE

I44

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CORMAN CONSTRUCTION,
INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

150,000.00000 150,000.00 155,000.00000 155,000.00 322,000.00000 322,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

14,500.00000 14,500.00 25,290.00000 25,290.00 35,000.00000 35,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

8,000.00000 8,000.00 51,500.00000 51,500.00 20,000.00000 20,000.00

0040 00120

REGULAR EXCAVATION

172.000

CY

50.00000 8,600.00 86.00000 14,792.00 73.00000 12,556.00

0050 00591

COMB. UNDERDRAIN CD-2

48.000

LF

26.00000 1,248.00 100.00000 4,800.00 40.00000 1,920.00

0060 00595

OUTLET PIPE

41.000

LF

28.00000 1,148.00 91.00000 3,731.00 98.00000 4,018.00

0070 00596

ENDWALL EW-12

4.000

EA

685.00000 2,740.00 270.00000 1,080.00 1,845.00000 7,380.00

0080 00700

POST INSTALLATION INSPECTION

52.000

LF

27.00000 1,404.00 72.00000 3,744.00 55.20000 2,870.40

Page 1 of 10

MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I70

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000103790B01B

10/10/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

12/12/2016Date Printed:

(NFO)0616-076-114, C501, B657, STP-PM09(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CORMAN CONSTRUCTION,
INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01150

15" PIPE

23.000

LF

69.00000 1,587.00 125.00000 2,875.00 229.00000 5,267.00

0100 01156

STORM SEWER PIPE 15"

29.000

LF

186.00000 5,394.00 134.00000 3,886.00 120.00000 3,480.00

0110 06150

15" END SECTION ES-1 OR 2

1.000

EA

345.00000 345.00 2,100.00000 2,100.00 1,845.00000 1,845.00

0120 06748

DROP INLET DI-2B,L=6'

2.000

EA

5,145.00000 10,290.00 8,650.00000 17,300.00 5,709.00000 11,418.00

0130 09150

EROSION CONTROL STONE
CLASS I, EC-1

2.000

TON

161.00000 322.00 550.00000 1,100.00 485.25000 970.50

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

242.000

TON

52.00000 12,584.00 63.00000 15,246.00 55.00000 13,310.00

0150 10610

ASPHALT CONCRETE TY. IM-19.0A

61.400

TON

442.00000 27,138.80 240.00000 14,736.00 250.00000 15,350.00

0160 10636

ASPHALT CONCRETE TY. SM-9.5D

36.900

TON

435.00000 16,051.50 240.00000 8,856.00 330.00000 12,177.00
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MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I70

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000103790B01B

10/10/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

12/12/2016Date Printed:

(NFO)0616-076-114, C501, B657, STP-PM09(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CORMAN CONSTRUCTION,
INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10642

ASPHALT CONCRETE TY.
BM-25.0A

86.000

TON

500.00000 43,000.00 240.00000 20,640.00 211.00000 18,146.00

0180 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

546.000

LF

6.00000 3,276.00 3.30000 1,801.80 3.65000 1,992.90

0190 12322

ASPHALT CONCRETE CURB TY.
MC-3B

75.000

LF

175.00000 13,125.00 90.00000 6,750.00 54.00000 4,050.00

0200 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

1.300

TON

2,750.00000 3,575.00 4,110.00000 5,343.00 1,000.00000 1,300.00

0210 13320

GUARDRAIL GR-2

300.000

LF

21.00000 6,300.00 29.00000 8,700.00 33.00000 9,900.00

0220 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,860.00000 11,440.00 2,400.00000 9,600.00 2,475.00000 9,900.00

0230 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

788.000

LF

33.00000 26,004.00 48.00000 37,824.00 20.00000 15,760.00
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MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I70

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000103790B01B

10/10/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

12/12/2016Date Printed:

(NFO)0616-076-114, C501, B657, STP-PM09(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CORMAN CONSTRUCTION,
INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13606

IMPACT ATTEN. (TL-2, 45 MPH
MAX.    DES.SP)

4.000

EA

9,500.00000 38,000.00 2,709.00000 10,836.00 37,600.00000 150,400.00

0250 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

513.000

SY

14.00000 7,182.00 12.00000 6,156.00 18.50000 9,490.50

0260 24150

TYPE III BARRICADE 4'

4.000

EA

350.00000 1,400.00 300.00000 1,200.00 300.00000 1,200.00

0270 24160

CONSTRUCTION SIGNS

438.000

SF

19.00000 8,322.00 24.00000 10,512.00 22.25000 9,745.50

0280 24272

TRUCK MOUNTED ATTENUATOR

10,958.000

HR

1.00000 10,958.00 9.00000 98,622.00 1.00000 10,958.00

0290 24278

GROUP 2 CHANNELIZING
DEVICES

7,001.000

DAY

0.60000 4,200.60 2.40000 16,802.40 1.00000 7,001.00

0300 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

17,605.000

HR

0.50000 8,802.50 4.40000 77,462.00 3.40000 59,857.00

0310 24282

FLAGGER SERVICE

687.000

HR

20.00000 13,740.00 24.30000 16,694.10 42.40000 29,128.80
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MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I70

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000103790B01B

10/10/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

12/12/2016Date Printed:

(NFO)0616-076-114, C501, B657, STP-PM09(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CORMAN CONSTRUCTION,
INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

312.000

SY

15.00000 4,680.00 75.00000 23,400.00 38.50000 12,012.00

0330 24600

REMOVE EXISTING GUARDRAIL

383.000

LF

3.50000 1,340.50 6.05000 2,317.15 2.60000 995.80

0340 27012

TOPSOIL CLASS A 2"

0.040

ACRE

40,000.00000 1,600.00 185,283.00000 7,411.32 92,000.00000 3,680.00

0350 27102

REGULAR SEED

8.000

LB

20.00000 160.00 30.00000 240.00 36.00000 288.00

0360 27103

OVERSEEDING

5.000

LB

20.00000 100.00 30.00000 150.00 57.50000 287.50

0370 27215

FERTILIZER(15-30-15)

0.020

TON

5,500.00000 110.00 601.00000 12.02 28,750.00000 575.00

0380 27250

LIME

0.160

TON

1,000.00000 160.00 601.00000 96.16 2,875.00000 460.00

0390 27275

NS EROSION CONTROL TEMP.
SILT FENCE TY. B

647.000

LF

2.85000 1,843.95 4.80000 3,105.60 8.50000 5,499.50
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MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I70

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000103790B01B

10/10/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

12/12/2016Date Printed:

(NFO)0616-076-114, C501, B657, STP-PM09(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CORMAN CONSTRUCTION,
INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27410

CHECK DAM, ROCK TY. I

1.000

EA

1,305.00000 1,305.00 1,135.00000 1,135.00 550.00000 550.00

0410 27430

SILTATION CONTROL
EXCAVATION

241.000

CY

15.00000 3,615.00 84.00000 20,244.00 66.00000 15,906.00

0420 27461

INLET PROTECTION TYPE B

4.000

EA

650.00000 2,600.00 421.00000 1,684.00 350.00000 1,400.00

0430 27505

TEMP. SILT FENCE

647.000

LF

2.00000 1,294.00 6.00000 3,882.00 2.50000 1,617.50

0440 51955

TEMPORARY TRAFFIC CONTROL
SIGNAL

(1)

LS

20,500.00000 20,500.00 97,400.00000 97,400.00 47,150.00000 47,150.00

0450 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

1,268.000

LF

3.50000 4,438.00 4.50000 5,706.00 6.50000 8,242.00

0460 54079

TYPE B CLASS VI PAVE. LINE
MARK. 4",CONTRAST

776.000

LF

6.85000 5,315.60 6.30000 4,888.80 9.00000 6,984.00

0470 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

3,670.000

LF

1.25000 4,587.50 1.00000 3,670.00 1.45000 5,321.50
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MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I70

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000103790B01B

10/10/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

12/12/2016Date Printed:

(NFO)0616-076-114, C501, B657, STP-PM09(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CORMAN CONSTRUCTION,
INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 54512

CONSTR.PAVE.MARK. (TY.D,CL.
II)4"

12,948.000

LF

1.90000 24,601.20 1.40000 18,127.20 1.90000 24,601.20

0490 54516

CONSTR.PAVE.MARK. (TY.D,CL.
II)8"

998.000

LF

2.75000 2,744.50 2.70000 2,694.60 3.20000 3,193.60

0500 54524

CONSTR.PAVE.MARK. (TY.D,CL.
II)24"

30.000

LF

8.00000 240.00 7.90000 237.00 23.00000 690.00

0510 68024

RAILING, BR27C   1 RAIL

392.000

LF

325.00000 127,400.00 78.00000 30,576.00 360.00000 141,120.00

0520 68040

CONCRETE CLASS A4

190.400

CY

825.00000 157,080.00 1,546.00000 294,358.40 1,096.00000 208,678.40

0530 68090

BRIDGE DECK GROOVING

693.000

SY

6.75000 4,677.75 7.20000 4,989.60 7.50000 5,197.50

0540 68092

CORROSION RESISTANT REINF.
STEEL CL. II

46,500.000

LB

4.25000 197,625.00 3.84000 178,560.00 3.60000 167,400.00

0550 68108

STR.STEEL PLATE GIRDER ASTM
A 709 GR. 50W

(136300)

LB

696,500.00000 696,500.00 616,830.00000 616,830.00 534,100.00000 534,100.00
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MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I70

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000103790B01B

10/10/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

12/12/2016Date Printed:

(NFO)0616-076-114, C501, B657, STP-PM09(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CORMAN CONSTRUCTION,
INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 68476

NS ENV.& WORKER PROTECT.
Structure No. 6909

(1)

LS

6,300.00000 6,300.00 6,365.00000 6,365.00 12,000.00000 12,000.00

0570 68492

NS MATERIAL DISPOSAL Structure
No. 6909

(1)

LS

4,410.00000 4,410.00 79,000.00000 79,000.00 12,000.00000 12,000.00

0580 68900

NS REM. PORT. OF EX.STR.
Structure No. 6909

(1)

LS

398,000.00000 398,000.00 405,100.00000 405,100.00 425,840.00000 425,840.00

0590 69011

STRUCTURE EXCAVATION

26.200

CY

108.00000 2,829.60 198.00000 5,187.60 120.00000 3,144.00

0600 69030

CONCRETE CLASS A3  ATTD

13.800

CY

1,250.00000 17,250.00 5,325.00000 73,485.00 3,690.00000 50,922.00

0610 69091

CORROSION RESISTANT REINF.
STEEL CL. I

640.000

LB

3.40000 2,176.00 3.30000 2,112.00 2.90000 1,856.00

0620 69100

REINF. STEEL

460.000

LB

1.50000 690.00 3.30000 1,518.00 1.85000 851.00

0630 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

119.000

SY

800.00000 95,200.00 302.50000 35,997.50 1,020.00000 121,380.00

Page 8 of 10

MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I70

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000103790B01B

10/10/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

12/12/2016Date Printed:

(NFO)0616-076-114, C501, B657, STP-PM09(336);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CORMAN CONSTRUCTION,
INC.

(3) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 69805

WATERPROOFING

93.000

SY

56.00000 5,208.00 68.00000 6,324.00 48.00000 4,464.00

0650 69901

NS BR. SUBSTR. WID./REPAIR BR.
Crack Repair by Epoxy Injection

178.000

LF

70.00000 12,460.00 102.00000 18,156.00 40.00000 7,120.00

0660 69906

NS SUBSTR. WID./REPAIR Carbon
fiber reinforced polymer system

(1)

LS

24,300.00000 24,300.00 20,300.00000 20,300.00 40,200.00000 40,200.00

0670 69906

NS SUBSTR. WID./REPAIR
Temporary Work Platform

(1)

LS

102,000.00000 102,000.00 53,620.00000 53,620.00 82,000.00000 82,000.00

0680 69908

NS BR. SUBSTR. WID./REPAIR
Waterproofing Coating

224.000

SY

52.00000 11,648.00 50.00000 11,200.00 48.00000 10,752.00

0690 85013

NS  NUTRIENT CREDIT

0.040

LB

20,000.00000 800.00 30,024.00000 1,200.96 143,500.00000 5,740.00

Section Total with LCC: $2,408,467.00 $2,696,260.21 $2,782,610.10

Life Cycle Costs:

$2,782,610.10$2,408,467.00 $2,696,260.21Section Totals:

$2,696,260.21$2,408,467.00 $2,782,610.10Contract Item Totals

Contract Time Totals
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MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I70

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000103790B01B

10/10/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

12/12/2016Date Printed:

(NFO)0616-076-114, C501, B657, STP-PM09(336);



( ) indicates item is bid as Lump Sum

$2,408,467.00 $2,696,260.21 2,782,610.10Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):I70

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000103790B01B

10/10/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

12/12/2016Date Printed:

(NFO)0616-076-114, C501, B657, STP-PM09(336);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M640 MARTINS CONSTRUCTION CORP. $2,408,467.00 100.00%

2 C097 CORMAN CONSTRUCTION, INC. $2,696,260.21 111.95%

3 F034 FORT MYER CONSTRUCTION CORPORATION $2,782,610.10 115.53%

Vendor Ranking

Contract ID:

MAJOR BRIDGE REHAB AT OLD CENTREVILLE ROAD OVER BULL RUN

NORTHERN VA. / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/10/17 COMPLETION DATE

C0000103790B01B

October 26, 2016 10:00 AM

(NFO)0616-076-114, C501, B657, STP-PM09(336);

PRINCE WILLIAM

I70

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

(3) RAMIREZ CONTRACTING,
L.L.C.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,033.00000 50,033.00 26,000.00000 26,000.00 40,000.00000 40,000.00

0020 24160

TEMPORARY SIGN

325.000

SF

12.35000 4,013.75 7.22000 2,346.50 60.00000 19,500.00

0030 24282

FLAGGER SERVICE

3,200.000

HR

39.30000 125,760.00 23.00000 73,600.00 35.00000 112,000.00

0040 50108

SIGN PANEL

4,586.500

SF

16.40000 75,218.60 25.00000 114,662.50 44.00000 201,806.00

0050 50430

SIGN POST STP-1, 2", 14 GAUGE

2,982.500

LF

7.74000 23,084.55 11.70000 34,895.25 17.00000 50,702.50

0060 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

132.000

LF

14.14000 1,866.48 16.80000 2,217.60 23.00000 3,036.00

0070 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

330.000

LF

11.19000 3,692.70 18.57000 6,128.10 20.00000 6,600.00
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DISTRICTWIDE CURVE COUNTERMEASURES (SIGNS)

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K27

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000107018N01

09/29/17 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CUMBERLAND,
HALIFAX, PITTSYLVANIA, PRINCE EDWARD

Min: Max:

12/12/2016Date Printed:

(NFO) PS00-963-S02,N501, HSIP-5118(252);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) GANNETT FLEMING
PROJECT DEVELOPMENT

CORPORATION

(3) RAMIREZ CONTRACTING,
L.L.C.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0072 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

1,344.000

LF

7.38000 9,918.72 18.21000 24,474.24 22.00000 29,568.00

0074 50485

CONCRETE FOUNDATION STP-1,
TYPE A

494.000

EA

307.72000 152,013.68 345.00000 170,430.00 300.00000 148,200.00

0078 50486

CONCRETE FOUNDATION STP-1,
TYPE B

22.000

EA

546.94000 12,032.68 581.00000 12,782.00 453.50000 9,977.00

0090 51963

NS REMOVE AND DISPOSE
EXISTING GROUND MOUNTED
SIGN STRUCTURE AND PANELS

128.000

EA

69.86000 8,942.08 66.00000 8,448.00 150.00000 19,200.00

Section Total with LCC: $466,576.24 $475,984.19 $640,589.50

Life Cycle Costs:

$640,589.50$466,576.24 $475,984.19Section Totals:

( ) indicates item is bid as Lump Sum

$475,984.19$466,576.24 $640,589.50

$466,576.24

Contract Item Totals

$475,984.19 640,589.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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DISTRICTWIDE CURVE COUNTERMEASURES (SIGNS)

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K27

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000107018N01

09/29/17 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CUMBERLAND,
HALIFAX, PITTSYLVANIA, PRINCE EDWARD

Min: Max:

12/12/2016Date Printed:

(NFO) PS00-963-S02,N501, HSIP-5118(252);



( ) indicates item is bid as Lump Sum

Page 3 of 5

DISTRICTWIDE CURVE COUNTERMEASURES (SIGNS)

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K27

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000107018N01

09/29/17 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CUMBERLAND,
HALIFAX, PITTSYLVANIA, PRINCE EDWARD

Min: Max:

12/12/2016Date Printed:

(NFO) PS00-963-S02,N501, HSIP-5118(252);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAYNE'S PARKING
DESIGNS, INC.

(5) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,000.00000 50,000.00 1,323.23000 1,323.23

0020 24160

TEMPORARY SIGN

325.000

SF

14.00000 4,550.00 96.17000 31,255.25

0030 24282

FLAGGER SERVICE

3,200.000

HR

34.00000 108,800.00 26.41000 84,512.00

0040 50108

SIGN PANEL

4,586.500

SF

38.00000 174,287.00 18.30000 83,932.95

0050 50430

SIGN POST STP-1, 2", 14 GAUGE

2,982.500

LF

42.00000 125,265.00 45.49000 135,673.93

0060 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

132.000

LF

54.00000 7,128.00 51.49000 6,796.68

0070 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

330.000

LF

84.00000 27,720.00 54.26000 17,905.80

0072 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

1,344.000

LF

66.00000 88,704.00 51.01000 68,557.44
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DISTRICTWIDE CURVE COUNTERMEASURES (SIGNS)

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K27

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000107018N01

09/29/17 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CUMBERLAND,
HALIFAX, PITTSYLVANIA, PRINCE EDWARD

Min: Max:

12/12/2016Date Printed:

(NFO) PS00-963-S02,N501, HSIP-5118(252);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAYNE'S PARKING
DESIGNS, INC.

(5) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0074 50485

CONCRETE FOUNDATION STP-1,
TYPE A

494.000

EA

280.00000 138,320.00 891.63000 440,465.22

0078 50486

CONCRETE FOUNDATION STP-1,
TYPE B

22.000

EA

290.00000 6,380.00 907.18000 19,957.96

0090 51963

NS REMOVE AND DISPOSE
EXISTING GROUND MOUNTED
SIGN STRUCTURE AND PANELS

128.000

EA

156.00000 19,968.00 493.14000 63,121.92

Section Total with LCC: $751,122.00 $953,502.38

Life Cycle Costs:

$751,122.00 $953,502.38Section Totals:

( ) indicates item is bid as Lump Sum

$953,502.38$751,122.00

$751,122.00

Contract Item Totals

$953,502.38Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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DISTRICTWIDE CURVE COUNTERMEASURES (SIGNS)

Call Order:

Letting Date: LYNCHBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K27

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000107018N01

09/29/17 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CUMBERLAND,
HALIFAX, PITTSYLVANIA, PRINCE EDWARD

Min: Max:

12/12/2016Date Printed:

(NFO) PS00-963-S02,N501, HSIP-5118(252);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M813 MCCLAIN & CO., INC. $466,576.24 100.00%

2 G1026 GANNETT FLEMING PROJECT DEVELOPMENT
CORPORATION

$475,984.19 102.02%

3 R691 RAMIREZ CONTRACTING, L.L.C. $640,589.50 137.30%

4 P368 PAYNE'S PARKING DESIGNS, INC. $751,122.00 160.99%

5 R009 RICHARDSON-WAYLAND ELECTRICAL CO. LLC $953,502.38 204.36%

Vendor Ranking

Contract ID:

DISTRICTWIDE CURVE COUNTERMEASURES (SIGNS)

LYNCHBURG / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C000107018N01

October 26, 2016 10:00 AM

(NFO) PS00-963-S02,N501, HSIP-5118(252);

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CUMBERLAND,
HALIFAX, PITTSYLVANIA, PRINCE EDWARD

K27

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KLICOS PAINTING
COMPANY, INC.

(2) GULF COAST
CONTRACTING, LLC

(3) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1074)

(1)

LS

5,000.00000 5,000.00 8,000.00000 8,000.00 6,381.00000 6,381.00

0020 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1114)

(1)

LS

5,000.00000 5,000.00 8,000.00000 8,000.00 6,381.00000 6,381.00

0030 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1115)

(1)

LS

5,000.00000 5,000.00 8,000.00000 8,000.00 6,381.00000 6,381.00

0040 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2010)

(1)

LS

5,000.00000 5,000.00 8,000.00000 8,000.00 7,631.00000 7,631.00

0050 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2013)

(1)

LS

5,000.00000 5,000.00 8,000.00000 8,000.00 6,381.00000 6,381.00

0060 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 6309)

(1)

LS

5,000.00000 5,000.00 8,000.00000 8,000.00 6,381.00000 6,381.00

Page 1 of 24

BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KLICOS PAINTING
COMPANY, INC.

(2) GULF COAST
CONTRACTING, LLC

(3) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 68472

NS RECOAT EX. STR. (STR. NO.
1074) (TYPE B)

(1)

LS

57,338.00000 57,338.00 70,000.00000 70,000.00 111,600.00000 111,600.00

0080 68472

NS RECOAT EX. STR. (STR. NO.
1114) (TYPE B)

(1)

LS

68,805.00000 68,805.00 65,000.00000 65,000.00 123,600.00000 123,600.00

0090 68472

NS RECOAT EX. STR. (STR. NO.
1115) (TYPE B)

(1)

LS

68,805.00000 68,805.00 70,000.00000 70,000.00 123,600.00000 123,600.00

0100 68472

NS RECOAT EX. STR. (STR. NO.
2010) (TYPE B)

(1)

LS

76,450.00000 76,450.00 125,000.00000 125,000.00 207,000.00000 207,000.00

0110 68472

NS RECOAT EX. STR. (STR. NO.
2013) (TYPE B)

(1)

LS

53,515.00000 53,515.00 125,000.00000 125,000.00 101,600.00000 101,600.00

0120 68472

NS RECOAT EX. STR. (STR. NO.
6309) (TYPE B)

(1)

LS

57,338.00000 57,338.00 135,000.00000 135,000.00 111,600.00000 111,600.00

0130 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1074)

(1)

LS

57,337.00000 57,337.00 25,000.00000 25,000.00 15,000.00000 15,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KLICOS PAINTING
COMPANY, INC.

(2) GULF COAST
CONTRACTING, LLC

(3) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1114)

(1)

LS

68,805.00000 68,805.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0150 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1115)

(1)

LS

68,805.00000 68,805.00 25,000.00000 25,000.00 15,000.00000 15,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2010)

(1)

LS

76,450.00000 76,450.00 30,000.00000 30,000.00 20,000.00000 20,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2013)

(1)

LS

53,515.00000 53,515.00 30,000.00000 30,000.00 15,000.00000 15,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 6309)

(1)

LS

57,337.00000 57,337.00 45,000.00000 45,000.00 15,000.00000 15,000.00

0190 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1074) (TYPE B)

(1)

LS

3,000.00000 3,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0200 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1114) (TYPE B)

(1)

LS

3,000.00000 3,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

Page 3 of 24

BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KLICOS PAINTING
COMPANY, INC.

(2) GULF COAST
CONTRACTING, LLC

(3) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1115) (TYPE B)

(1)

LS

3,000.00000 3,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0220 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2010) (TYPE B)

(1)

LS

3,000.00000 3,000.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0230 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2013) (TYPE B)

(1)

LS

3,000.00000 3,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0240 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 6309) (TYPE B)

(1)

LS

3,000.00000 3,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

Section Total with LCC: $812,500.00 $843,000.00 $931,536.00

Life Cycle Costs:

$931,536.00$812,500.00 $843,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$843,000.00$812,500.00 $931,536.00

$812,500.00

Contract Item Totals

$843,000.00 931,536.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 24

BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) PANTHER INDUSTRIAL
PAINTING, LLC

(6) MONOKO, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1074)

(1)

LS

15,000.00000 15,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1114)

(1)

LS

15,000.00000 15,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1115)

(1)

LS

15,000.00000 15,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2010)

(1)

LS

15,000.00000 15,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2013)

(1)

LS

15,000.00000 15,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 6309)

(1)

LS

15,000.00000 15,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0070 68472

NS RECOAT EX. STR. (STR. NO.
1074) (TYPE B)

(1)

LS

90,000.00000 90,000.00 110,000.00000 110,000.00 141,653.00000 141,653.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) PANTHER INDUSTRIAL
PAINTING, LLC

(6) MONOKO, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68472

NS RECOAT EX. STR. (STR. NO.
1114) (TYPE B)

(1)

LS

120,000.00000 120,000.00 110,000.00000 110,000.00 141,653.00000 141,653.00

0090 68472

NS RECOAT EX. STR. (STR. NO.
1115) (TYPE B)

(1)

LS

120,000.00000 120,000.00 110,000.00000 110,000.00 141,653.00000 141,653.00

0100 68472

NS RECOAT EX. STR. (STR. NO.
2010) (TYPE B)

(1)

LS

165,000.00000 165,000.00 130,000.00000 130,000.00 141,653.00000 141,653.00

0110 68472

NS RECOAT EX. STR. (STR. NO.
2013) (TYPE B)

(1)

LS

80,000.00000 80,000.00 130,000.00000 130,000.00 191,653.00000 191,653.00

0120 68472

NS RECOAT EX. STR. (STR. NO.
6309) (TYPE B)

(1)

LS

90,000.00000 90,000.00 180,000.00000 180,000.00 141,653.00000 141,653.00

0130 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1074)

(1)

LS

27,000.00000 27,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0140 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1114)

(1)

LS

36,000.00000 36,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

Page 6 of 24

BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) PANTHER INDUSTRIAL
PAINTING, LLC

(6) MONOKO, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1115)

(1)

LS

36,000.00000 36,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2010)

(1)

LS

50,000.00000 50,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2013)

(1)

LS

22,000.00000 22,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 6309)

(1)

LS

27,000.00000 27,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0190 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1074) (TYPE B)

(1)

LS

3,000.00000 3,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0200 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1114) (TYPE B)

(1)

LS

4,000.00000 4,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0210 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1115) (TYPE B)

(1)

LS

4,000.00000 4,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) PANTHER INDUSTRIAL
PAINTING, LLC

(6) MONOKO, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2010) (TYPE B)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0230 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2013) (TYPE B)

(1)

LS

3,000.00000 3,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0240 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 6309) (TYPE B)

(1)

LS

3,000.00000 3,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

Section Total with LCC: $975,000.00 $980,000.00 $989,918.00

Life Cycle Costs:

$989,918.00$975,000.00 $980,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$980,000.00$975,000.00 $989,918.00

$975,000.00

Contract Item Totals

$980,000.00 989,918.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANOLIS PAINTING, INC. (8) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

(9) EURO PAINT, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1074)

(1)

LS

10,000.00000 10,000.00 5,000.00000 5,000.00 24,000.00000 24,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1114)

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 24,000.00000 24,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1115)

(1)

LS

10,000.00000 10,000.00 5,000.00000 5,000.00 24,000.00000 24,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2010)

(1)

LS

10,000.00000 10,000.00 5,000.00000 5,000.00 24,000.00000 24,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2013)

(1)

LS

8,000.00000 8,000.00 2,000.00000 2,000.00 24,000.00000 24,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 6309)

(1)

LS

10,000.00000 10,000.00 5,000.00000 5,000.00 24,000.00000 24,000.00

0070 68472

NS RECOAT EX. STR. (STR. NO.
1074) (TYPE B)

(1)

LS

92,400.00000 92,400.00 147,000.00000 147,000.00 128,500.00000 128,500.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANOLIS PAINTING, INC. (8) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

(9) EURO PAINT, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68472

NS RECOAT EX. STR. (STR. NO.
1114) (TYPE B)

(1)

LS

101,400.00000 101,400.00 210,000.00000 210,000.00 122,000.00000 122,000.00

0090 68472

NS RECOAT EX. STR. (STR. NO.
1115) (TYPE B)

(1)

LS

101,400.00000 101,400.00 210,000.00000 210,000.00 128,500.00000 128,500.00

0100 68472

NS RECOAT EX. STR. (STR. NO.
2010) (TYPE B)

(1)

LS

167,400.00000 167,400.00 250,000.00000 250,000.00 187,000.00000 187,000.00

0110 68472

NS RECOAT EX. STR. (STR. NO.
2013) (TYPE B)

(1)

LS

76,200.00000 76,200.00 132,000.00000 132,000.00 187,000.00000 187,000.00

0120 68472

NS RECOAT EX. STR. (STR. NO.
6309) (TYPE B)

(1)

LS

92,400.00000 92,400.00 142,000.00000 142,000.00 260,750.00000 260,750.00

0130 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1074)

(1)

LS

61,600.00000 61,600.00 3,000.00000 3,000.00 19,000.00000 19,000.00

0140 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1114)

(1)

LS

67,600.00000 67,600.00 3,000.00000 3,000.00 10,000.00000 10,000.00

Page 10 of 24

BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANOLIS PAINTING, INC. (8) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

(9) EURO PAINT, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1115)

(1)

LS

67,600.00000 67,600.00 3,000.00000 3,000.00 19,000.00000 19,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2010)

(1)

LS

111,600.00000 111,600.00 3,000.00000 3,000.00 20,000.00000 20,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2013)

(1)

LS

50,800.00000 50,800.00 3,000.00000 3,000.00 20,000.00000 20,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 6309)

(1)

LS

61,600.00000 61,600.00 3,000.00000 3,000.00 22,295.00000 22,295.00

0190 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1074) (TYPE B)

(1)

LS

3,000.00000 3,000.00 2,000.00000 2,000.00 3,000.00000 3,000.00

0200 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1114) (TYPE B)

(1)

LS

3,500.00000 3,500.00 2,000.00000 2,000.00 3,000.00000 3,000.00

0210 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1115) (TYPE B)

(1)

LS

3,500.00000 3,500.00 2,000.00000 2,000.00 3,000.00000 3,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MANOLIS PAINTING, INC. (8) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

(9) EURO PAINT, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2010) (TYPE B)

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0230 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2013) (TYPE B)

(1)

LS

3,000.00000 3,000.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0240 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 6309) (TYPE B)

(1)

LS

3,000.00000 3,000.00 2,000.00000 2,000.00 4,000.00000 4,000.00

Section Total with LCC: $1,131,000.00 $1,153,000.00 $1,288,045.00

Life Cycle Costs:

$1,288,045.00$1,131,000.00 $1,153,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,153,000.00$1,131,000.00 $1,288,045.00

$1,131,000.00

Contract Item Totals

$1,153,000.00 1,288,045.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) REGLAS PAINTING CO.,
INC.

(11) ROYAL BRIDGE, INC. (12) GEMSTONE, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1074)

(1)

LS

5,000.00000 5,000.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1114)

(1)

LS

5,000.00000 5,000.00 9,500.00000 9,500.00 10,000.00000 10,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1115)

(1)

LS

5,000.00000 5,000.00 9,500.00000 9,500.00 10,000.00000 10,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2010)

(1)

LS

5,000.00000 5,000.00 13,500.00000 13,500.00 10,000.00000 10,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2013)

(1)

LS

5,000.00000 5,000.00 5,500.00000 5,500.00 10,000.00000 10,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 6309)

(1)

LS

5,000.00000 5,000.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0070 68472

NS RECOAT EX. STR. (STR. NO.
1074) (TYPE B)

(1)

LS

75,000.00000 75,000.00 80,760.00000 80,760.00 138,000.00000 138,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) REGLAS PAINTING CO.,
INC.

(11) ROYAL BRIDGE, INC. (12) GEMSTONE, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68472

NS RECOAT EX. STR. (STR. NO.
1114) (TYPE B)

(1)

LS

115,000.00000 115,000.00 127,870.00000 127,870.00 186,000.00000 186,000.00

0090 68472

NS RECOAT EX. STR. (STR. NO.
1115) (TYPE B)

(1)

LS

115,000.00000 115,000.00 127,870.00000 127,870.00 186,000.00000 186,000.00

0100 68472

NS RECOAT EX. STR. (STR. NO.
2010) (TYPE B)

(1)

LS

190,000.00000 190,000.00 181,710.00000 181,710.00 345,000.00000 345,000.00

0110 68472

NS RECOAT EX. STR. (STR. NO.
2013) (TYPE B)

(1)

LS

70,000.00000 70,000.00 74,580.00000 74,580.00 93,000.00000 93,000.00

0120 68472

NS RECOAT EX. STR. (STR. NO.
6309) (TYPE B)

(1)

LS

75,000.00000 75,000.00 80,760.00000 80,760.00 145,000.00000 145,000.00

0130 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1074)

(1)

LS

75,000.00000 75,000.00 72,000.00000 72,000.00 60,000.00000 60,000.00

0140 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1114)

(1)

LS

115,000.00000 115,000.00 114,000.00000 114,000.00 81,000.00000 81,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) REGLAS PAINTING CO.,
INC.

(11) ROYAL BRIDGE, INC. (12) GEMSTONE, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1115)

(1)

LS

115,000.00000 115,000.00 114,000.00000 114,000.00 81,000.00000 81,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2010)

(1)

LS

190,000.00000 190,000.00 162,000.00000 162,000.00 150,000.00000 150,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2013)

(1)

LS

70,000.00000 70,000.00 66,000.00000 66,000.00 41,000.00000 41,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 6309)

(1)

LS

75,000.00000 75,000.00 72,000.00000 72,000.00 63,000.00000 63,000.00

0190 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1074) (TYPE B)

(1)

LS

5,000.00000 5,000.00 2,400.00000 2,400.00 2,000.00000 2,000.00

0200 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1114) (TYPE B)

(1)

LS

5,000.00000 5,000.00 3,800.00000 3,800.00 3,000.00000 3,000.00

0210 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1115) (TYPE B)

(1)

LS

5,000.00000 5,000.00 3,800.00000 3,800.00 3,000.00000 3,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) REGLAS PAINTING CO.,
INC.

(11) ROYAL BRIDGE, INC. (12) GEMSTONE, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2010) (TYPE B)

(1)

LS

5,000.00000 5,000.00 5,400.00000 5,400.00 5,000.00000 5,000.00

0230 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2013) (TYPE B)

(1)

LS

5,000.00000 5,000.00 2,200.00000 2,200.00 1,000.00000 1,000.00

0240 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 6309) (TYPE B)

(1)

LS

5,000.00000 5,000.00 2,400.00000 2,400.00 2,000.00000 2,000.00

Section Total with LCC: $1,340,000.00 $1,343,550.00 $1,645,000.00

Life Cycle Costs:

$1,645,000.00$1,340,000.00 $1,343,550.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,343,550.00$1,340,000.00 $1,645,000.00

$1,340,000.00

Contract Item Totals

$1,343,550.00 1,645,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) SAFFO CONTRACTORS,
INC.

(14) P.C.I. INTERNATIONAL,
INC.

(15) TITAN INDUSTRIAL
SERVICES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1074)

(1)

LS

30,000.00000 30,000.00 2,000.00000 2,000.00 15,000.00000 15,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1114)

(1)

LS

30,000.00000 30,000.00 2,000.00000 2,000.00 15,000.00000 15,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1115)

(1)

LS

30,000.00000 30,000.00 2,000.00000 2,000.00 15,000.00000 15,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2010)

(1)

LS

30,000.00000 30,000.00 2,000.00000 2,000.00 15,000.00000 15,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2013)

(1)

LS

30,000.00000 30,000.00 2,000.00000 2,000.00 15,000.00000 15,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 6309)

(1)

LS

30,000.00000 30,000.00 2,000.00000 2,000.00 15,000.00000 15,000.00

0070 68472

NS RECOAT EX. STR. (STR. NO.
1074) (TYPE B)

(1)

LS

129,000.00000 129,000.00 247,000.00000 247,000.00 137,150.00000 137,150.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) SAFFO CONTRACTORS,
INC.

(14) P.C.I. INTERNATIONAL,
INC.

(15) TITAN INDUSTRIAL
SERVICES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 68472

NS RECOAT EX. STR. (STR. NO.
1114) (TYPE B)

(1)

LS

112,500.00000 112,500.00 326,000.00000 326,000.00 94,600.00000 94,600.00

0090 68472

NS RECOAT EX. STR. (STR. NO.
1115) (TYPE B)

(1)

LS

129,000.00000 129,000.00 326,000.00000 326,000.00 135,000.00000 135,000.00

0100 68472

NS RECOAT EX. STR. (STR. NO.
2010) (TYPE B)

(1)

LS

201,000.00000 201,000.00 463,000.00000 463,000.00 182,000.00000 182,000.00

0110 68472

NS RECOAT EX. STR. (STR. NO.
2013) (TYPE B)

(1)

LS

201,000.00000 201,000.00 232,000.00000 232,000.00 182,000.00000 182,000.00

0120 68472

NS RECOAT EX. STR. (STR. NO.
6309) (TYPE B)

(1)

LS

261,000.00000 261,000.00 228,000.00000 228,000.00 186,600.00000 186,600.00

0130 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1074)

(1)

LS

75,000.00000 75,000.00 1,000.00000 1,000.00 136,150.00000 136,150.00

0140 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1114)

(1)

LS

65,000.00000 65,000.00 1,000.00000 1,000.00 93,600.00000 93,600.00

Page 18 of 24

BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) SAFFO CONTRACTORS,
INC.

(14) P.C.I. INTERNATIONAL,
INC.

(15) TITAN INDUSTRIAL
SERVICES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1115)

(1)

LS

75,000.00000 75,000.00 1,000.00000 1,000.00 134,000.00000 134,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2010)

(1)

LS

120,000.00000 120,000.00 1,000.00000 1,000.00 181,000.00000 181,000.00

0170 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2013)

(1)

LS

120,000.00000 120,000.00 1,000.00000 1,000.00 181,000.00000 181,000.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 6309)

(1)

LS

150,000.00000 150,000.00 1,000.00000 1,000.00 185,600.00000 185,600.00

0190 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1074) (TYPE B)

(1)

LS

2,500.00000 2,500.00 2,600.00000 2,600.00 1,000.00000 1,000.00

0200 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1114) (TYPE B)

(1)

LS

2,500.00000 2,500.00 3,800.00000 3,800.00 1,000.00000 1,000.00

0210 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1115) (TYPE B)

(1)

LS

2,500.00000 2,500.00 3,800.00000 3,800.00 1,000.00000 1,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) SAFFO CONTRACTORS,
INC.

(14) P.C.I. INTERNATIONAL,
INC.

(15) TITAN INDUSTRIAL
SERVICES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2010) (TYPE B)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 1,000.00000 1,000.00

0230 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2013) (TYPE B)

(1)

LS

5,000.00000 5,000.00 2,200.00000 2,200.00 1,000.00000 1,000.00

0240 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 6309) (TYPE B)

(1)

LS

5,000.00000 5,000.00 2,600.00000 2,600.00 1,000.00000 1,000.00

Section Total with LCC: $1,841,000.00 $1,860,000.00 $1,924,700.00

Life Cycle Costs:

$1,924,700.00$1,841,000.00 $1,860,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,860,000.00$1,841,000.00 $1,924,700.00

$1,841,000.00

Contract Item Totals

$1,860,000.00 1,924,700.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(16) ABHE & SVOBODA, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1074)

(1)

LS

40,500.00000 40,500.00

0020 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1114)

(1)

LS

38,500.00000 38,500.00

0030 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 1115)

(1)

LS

38,500.00000 38,500.00

0040 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2010)

(1)

LS

92,400.00000 92,400.00

0050 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 2013)

(1)

LS

40,500.00000 40,500.00

0060 24265

NS MAINTENANCE OF TRAFFIC
(STR. NO. 6309)

(1)

LS

40,500.00000 40,500.00

0070 68472

NS RECOAT EX. STR. (STR. NO.
1074) (TYPE B)

(1)

LS

179,200.00000 179,200.00

0080 68472

NS RECOAT EX. STR. (STR. NO.
1114) (TYPE B)

(1)

LS

268,000.00000 268,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(16) ABHE & SVOBODA, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68472

NS RECOAT EX. STR. (STR. NO.
1115) (TYPE B)

(1)

LS

268,000.00000 268,000.00

0100 68472

NS RECOAT EX. STR. (STR. NO.
2010) (TYPE B)

(1)

LS

431,500.00000 431,500.00

0110 68472

NS RECOAT EX. STR. (STR. NO.
2013) (TYPE B)

(1)

LS

175,500.00000 175,500.00

0120 68472

NS RECOAT EX. STR. (STR. NO.
6309) (TYPE B)

(1)

LS

177,400.00000 177,400.00

0130 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1074)

(1)

LS

72,700.00000 72,700.00

0140 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1114)

(1)

LS

184,000.00000 184,000.00

0150 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 1115)

(1)

LS

184,000.00000 184,000.00

0160 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2010)

(1)

LS

184,000.00000 184,000.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(16) ABHE & SVOBODA, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 2013)

(1)

LS

72,700.00000 72,700.00

0180 68474

NS ENV. PROT. & HEALTH SAFETY
(STR. NO. 6309)

(1)

LS

72,700.00000 72,700.00

0190 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1074) (TYPE B)

(1)

LS

3,500.00000 3,500.00

0200 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1114) (TYPE B)

(1)

LS

6,000.00000 6,000.00

0210 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 1115) (TYPE B)

(1)

LS

6,000.00000 6,000.00

0220 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2010) (TYPE B)

(1)

LS

9,000.00000 9,000.00

0230 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 2013) (TYPE B)

(1)

LS

3,500.00000 3,500.00

0240 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 6309) (TYPE B)

(1)

LS

3,500.00000 3,500.00
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BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(16) ABHE & SVOBODA, INC.

Section Total with LCC: $2,592,100.00

Life Cycle Costs:

$2,592,100.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,592,100.00

$2,592,100.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 24 of 24

BRIDGE PAINTING

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):K39

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108110B08

11/30/17 COMPLETION DATE

SMYTH, WYTHE

Min: Max:

12/12/2016Date Printed:

(NFO)9999-961-413, B608, NHPP-BR01(326);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K129 KLICOS PAINTING COMPANY, INC. $812,500.00 100.00%

2 G1030 GULF COAST CONTRACTING, LLC $843,000.00 103.75%

3 M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY,
INC.

$931,536.00 114.65%

4 O143 OLYMPUS PAINTING CONTRACTORS, INC. $975,000.00 120.00%

5 P1028 PANTHER INDUSTRIAL PAINTING, LLC $980,000.00 120.62%

6 M481 MONOKO, LLC $989,918.00 121.84%

7 M1038 MANOLIS PAINTING, INC. $1,131,000.00 139.20%

8 E989 ELITE CONSTRUCTORS OFVIRGINIA,INC USED IN
VA ELITE CONTR,INC

$1,153,000.00 141.91%

9 E928 EURO PAINT, LLC $1,288,045.00 158.53%

10 R081 REGLAS PAINTING CO., INC. $1,340,000.00 164.92%

11 R553 ROYAL BRIDGE, INC. $1,343,550.00 165.36%

12 G497 GEMSTONE, LLC $1,645,000.00 202.46%

13 S1198 SAFFO CONTRACTORS, INC. $1,841,000.00 226.58%

Vendor Ranking

Contract ID:

BRIDGE PAINTING

BRISTOLLetting Date:

Contract Description:

District(s):

11/30/17 COMPLETION DATE

C00108110B08

October 26, 2016 10:00 AM

(NFO)9999-961-413, B608, NHPP-BR01(326);

SMYTH, WYTHE

K39

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 2

Min: Max:

Date Printed: 12/12/2016



Vendor Ranking

Contract ID:

BRIDGE PAINTING

BRISTOLLetting Date:

Contract Description:

District(s):

11/30/17 COMPLETION DATE

C00108110B08

October 26, 2016 10:00 AM

(NFO)9999-961-413, B608, NHPP-BR01(326);

SMYTH, WYTHE

K39

Counties:

Contract Time:

Call Order: Project(s):

Page 2 of 2

Min: Max:

Date Printed: 12/12/2016

Percent Of Low
BidTotal BidRank Vendor ID/Name

14 P1022 P.C.I. INTERNATIONAL, INC. $1,860,000.00 228.92%

15 T567 TITAN INDUSTRIAL SERVICES, INC. $1,924,700.00 236.89%

16 A219 ABHE & SVOBODA, INC. $2,592,100.00 319.03%



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

72,000.00000 72,000.00 145,000.00000 145,000.00 212,208.83000 212,208.83

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

14,000.00000 14,000.00 24,000.00000 24,000.00 22,000.00000 22,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

35,000.00000 35,000.00 12,713.85000 12,713.85 60,236.03000 60,236.03

0040 00120

REGULAR EXCAVATION

2,759.000

CY

32.00000 88,288.00 53.22000 146,833.98 34.27000 94,550.93

0050 00140

BORROW EXCAVATION

4,280.000

CY

21.00000 89,880.00 23.52000 100,665.60 23.59000 100,965.20

0060 00525

CONCRETE CLASS A3 MISC.

1.000

CY

2,500.00000 2,500.00 1,270.81000 1,270.81 1,698.19000 1,698.19

0070 00529

FLOWABLE BACKFILL

5.000

CY

300.00000 1,500.00 380.95000 1,904.75 208.84000 1,044.20

0080 00588

UNDERDRAIN UD-4

1,382.000

LF

18.00000 24,876.00 22.44000 31,012.08 22.42000 30,984.44
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00591

CROSSDRAIN CD-2

66.000

LF

25.00000 1,650.00 38.78000 2,559.48 15.08000 995.28

0100 00595

OUTLET PIPE

116.000

LF

25.00000 2,900.00 29.09000 3,374.44 20.31000 2,355.96

0110 00596

ENDWALL EW-12

5.000

EA

1,100.00000 5,500.00 872.44000 4,362.20 425.16000 2,125.80

0120 01150

15" PIPE

150.000

LF

80.00000 12,000.00 42.65000 6,397.50 48.08000 7,212.00

0130 01156

STORM SEWER PIPE 15"

558.000

LF

83.00000 46,314.00 89.06000 49,695.48 55.03000 30,706.74

0140 01186

STORM SEWER PIPE 18"

28.000

LF

90.00000 2,520.00 96.23000 2,694.44 68.06000 1,905.68

0150 06150

15" END SECTION ES-1 OR 2

2.000

EA

1,000.00000 2,000.00 1,089.04000 2,178.08 435.19000 870.38

0160 06180

18" END SECTION ES-1 OR 2

1.000

EA

1,200.00000 1,200.00 1,229.93000 1,229.93 514.50000 514.50

0170 06740

DROP INLET DI-1

1.000

EA

5,100.00000 5,100.00 4,119.46000 4,119.46 3,088.86000 3,088.86
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 06748

DROP INLET DI-2B,L=6'

1.000

EA

7,150.00000 7,150.00 6,112.90000 6,112.90 5,239.51000 5,239.51

0190 06818

DROP INLET DI-3B,L=6'

1.000

EA

6,150.00000 6,150.00 5,140.85000 5,140.85 5,239.51000 5,239.51

0200 07506

DROP INLET DI-5

1.000

EA

6,150.00000 6,150.00 5,154.93000 5,154.93 4,183.52000 4,183.52

0210 08990

NS DROP INLET MOD. DI-3B, L=10'

1.000

EA

8,100.00000 8,100.00 7,341.44000 7,341.44 4,725.08000 4,725.08

0220 08990

NS DROP INLET MOD. DI-3B, L=4'

1.000

EA

6,500.00000 6,500.00 5,700.20000 5,700.20 3,664.02000 3,664.02

0230 08990

NS DROP INLET MOD. DI-3B, L=8'

1.000

EA

7,500.00000 7,500.00 6,559.56000 6,559.56 4,282.42000 4,282.42

0240 09056

MANHOLE MH-1 OR 2

8.000

LF

1,100.00000 8,800.00 2,517.67000 20,141.36 411.06000 3,288.48

0250 09057

FRAME & COVER MH-1

2.000

EA

990.00000 1,980.00 666.39000 1,332.78 494.56000 989.12

0260 09148

EROSION CONTROL STONE
CLASS A1 EC-1

3.000

TON

275.00000 825.00 214.41000 643.23 207.09000 621.27
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 09150

EROSION CONTROL STONE
CLASS I, EC-1

13.000

TON

195.00000 2,535.00 200.82000 2,610.66 82.52000 1,072.76

0280 10128

AGGR. BASE MATL. TY. I NO. 21B

2,381.000

TON

22.50000 53,572.50 29.52000 70,287.12 21.41000 50,977.21

0290 10610

ASPHALT CONCRETE TY. IM-19.0A

683.000

TON

77.00000 52,591.00 102.00000 69,666.00 80.97000 55,302.51

0300 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

5,051.000

SY

12.60000 63,642.60 3.75000 18,941.25 13.22000 66,774.22

0310 10636

ASPHALT CONC.TY. SM-9.5D

986.000

TON

79.00000 77,894.00 100.50000 99,093.00 82.62000 81,463.32

0320 10642

ASPHALT CONC. BASE COURSE
TY. BM-25.0A

1,410.000

TON

80.00000 112,800.00 92.50000 130,425.00 84.27000 118,820.70

0330 11070

NS SAW-CUT ASPH CONC DEPTH
1.5"

1,042.000

LF

4.00000 4,168.00 1.97000 2,052.74 4.50000 4,689.00

0340 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

2,219.000

LF

4.00000 8,876.00 2.18000 4,837.42 5.93000 13,158.67
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 12600

STD. COMB. CURB & GUTTER
CG-6

59.000

LF

30.00000 1,770.00 18.00000 1,062.00 22.89000 1,350.51

0360 12610

RADIAL COMB. CURB & GUTTER
CG-6

20.000

LF

30.00000 600.00 18.00000 360.00 22.89000 457.80

0370 12700

STD. COMB. CURB & GUTTER
CG-7

630.000

LF

24.00000 15,120.00 18.00000 11,340.00 21.79000 13,727.70

0380 12710

RADIAL COMB. CURB & GUTTER
CG-7

404.000

LF

24.00000 9,696.00 18.00000 7,272.00 21.79000 8,803.16

0390 12940

ENTRANCE GUTTER CG-9D

14.000

SY

125.00000 1,750.00 75.00000 1,050.00 125.49000 1,756.86

0400 13215

MAILBOX POST, SINGLE

2.000

EA

750.00000 1,500.00 91.59000 183.18 274.24000 548.48

0410 13216

MAILBOX POST, DOUBLE

1.000

EA

750.00000 750.00 91.60000 91.60 471.83000 471.83

0420 13555

NS RETAINING WALL BRICK
FACED

20.000

CY

2,200.00000 44,000.00 1,250.00000 25,000.00 1,321.92000 26,438.40
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 13561

POROUS BACKFILL

4.000

CY

400.00000 1,600.00 315.59000 1,262.36 64.86000 259.44

0440 13565

RETAINING WALL EXCAVATION

37.000

CY

115.00000 4,255.00 57.27000 2,118.99 26.35000 974.95

0450 24100

ALLAYING DUST

60.000

HR

30.00000 1,800.00 2.07000 124.20 56.72000 3,403.20

0460 24152

TYPE 3 BARRICADE 8'

8.000

EA

450.00000 3,600.00 622.04000 4,976.32 538.62000 4,308.96

0470 24160

TEMPORARY SIGN

1,093.000

SF

31.00000 33,883.00 7.00000 7,651.00 23.09000 25,237.37

0480 24260

CR. RUN AGGR. NO. 25 OR 26

24.000

TON

100.00000 2,400.00 51.66000 1,239.84 21.41000 513.84

0490 24272

TRUCK MOUNTED ATTENUATOR

150.000

HR

42.00000 6,300.00 61.99000 9,298.50 32.38000 4,857.00

0500 24278

GROUP 2 CHANNELIZING
DEVICES

12,000.000

DAY

1.00000 12,000.00 1.20000 14,400.00 1.10000 13,200.00

0510 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,200.000

HR

8.00000 9,600.00 5.33000 6,396.00 8.69000 10,428.00
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Unit PriceQuantity and Units

Line No / Item ID
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 24281

ELECTRONIC ARROW BOARD

150.000

HR

5.00000 750.00 9.39000 1,408.50 5.17000 775.50

0530 24282

FLAGGER SERVICE

1,500.000

HR

22.00000 33,000.00 20.00000 30,000.00 33.05000 49,575.00

0540 24400

OBSCURING ROADWAY

2.200

UNIT

900.00000 1,980.00 2,889.53000 6,356.97 520.94000 1,146.07

0550 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

2,931.000

SY

8.00000 23,448.00 3.18000 9,320.58 7.87000 23,066.97

0560 24600

REMOVE EXISTING GUARDRAIL

731.000

LF

9.50000 6,944.50 9.50000 6,944.50 4.93000 3,603.83

0570 25001

NS HANDRAIL WALL MOUNTED
HANDRAIL

11.000

LF

125.00000 1,375.00 50.00000 550.00 203.05000 2,233.55

0580 25003

HANDRAIL HR-1 TYPE II

33.000

LF

150.00000 4,950.00 100.00000 3,300.00 211.75000 6,987.75

0590 25508

NS FIELD OFFICE TYPE 3
MODIFIED

7.000

MO

4,100.00000 28,700.00 1,200.00000 8,400.00 2,971.35000 20,799.45
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(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 27102

REGULAR SEED

376.000

LB

14.50000 5,452.00 13.62000 5,121.12 15.00000 5,640.00

0610 27103

OVERSEEDING

235.000

LB

3.25000 763.75 4.00000 940.00 3.37000 791.95

0620 27221

FERTILIZER(10-10-10)

1,400.000

LB

1.00000 1,400.00 0.86000 1,204.00 0.63000 882.00

0630 27250

LIME

3.700

TON

200.00000 740.00 200.00000 740.00 220.32000 815.18

0640 27284

EROSION CONTROL MULCH

770.000

SY

1.00000 770.00 0.30000 231.00 0.33000 254.10

0650 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

160.000

SY

5.00000 800.00 2.50000 400.00 5.34000 854.40

0660 27415

CHECK DAM(ROCK) TY. II

22.000

EA

290.00000 6,380.00 100.00000 2,200.00 161.42000 3,551.24

0670 27430

SILTATION CONTROL
EXCAVATION

705.000

CY

8.00000 5,640.00 0.16000 112.80 0.01000 7.05

0680 27451

INLET PROTECTION TYPE A

2.000

EA

400.00000 800.00 100.00000 200.00 329.32000 658.64
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(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 27461

INLET PROTECTION TYPE B

8.000

EA

178.00000 1,424.00 100.00000 800.00 151.60000 1,212.80

0700 27505

TEMP. SILT FENCE TYPE A

3,718.000

LF

2.69000 10,001.42 2.00000 7,436.00 3.07000 11,414.26

0710 38950

NS LANDSCAPE CONCRETE
WHEEL STOPS

3.000

EA

350.00000 1,050.00 244.84000 734.52 440.64000 1,321.92

0720 40002

3/4" WATER SERVICE LINE

52.000

LF

83.00000 4,316.00 117.90000 6,130.80 36.09000 1,876.68

0730 40003

1" WATER SERVICE LINE

96.000

LF

83.00000 7,968.00 119.99000 11,519.04 69.02000 6,625.92

0740 40061

6" DI WATER MAIN

389.000

LF

173.00000 67,297.00 100.78000 39,203.42 99.26000 38,612.14

0750 41006

6" GATE VALVE & BOX

2.000

EA

1,600.00000 3,200.00 1,727.22000 3,454.44 1,135.11000 2,270.22

0760 41104

ADJUST EXIST. VALVE BOX

1.000

EA

950.00000 950.00 600.20000 600.20 329.32000 329.32

0770 41830

1" AIR RELEASE VALVE & BOX

1.000

EA

3,700.00000 3,700.00 3,206.46000 3,206.46 993.97000 993.97
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(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 41970

5/8" WATER METER & BOX

1.000

EA

1,200.00000 1,200.00 2,538.72000 2,538.72 768.80000 768.80

0790 41972

1" WATER METER & BOX

2.000

EA

2,700.00000 5,400.00 2,716.23000 5,432.46 1,039.33000 2,078.66

0800 50108

SIGN PANEL

391.000

SF

32.50000 12,707.50 34.50000 13,489.50 38.01000 14,861.91

0810 50430

SIGN POST STP-1, 2", 14 GAUGE

155.000

LF

19.00000 2,945.00 11.30000 1,751.50 12.45000 1,929.75

0820 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

10.000

LF

100.00000 1,000.00 18.70000 187.00 20.60000 206.00

0830 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

75.000

LF

75.00000 5,625.00 14.20000 1,065.00 15.64000 1,173.00

0840 50487

CONCRETE FOUNDATION STP-1,
TYPE C

1.000

EA

750.00000 750.00 667.00000 667.00 733.67000 733.67

0850 50488

CONCRETE FOUNDATION STP-1,
TYPE D

15.000

EA

125.00000 1,875.00 428.00000 6,420.00 471.48000 7,072.20
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(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 50489

CONCRETE FOUNDATION STP-1,
TYPE E

7.000

EA

133.00000 931.00 408.00000 2,856.00 449.45000 3,146.15

0870 50902

NS TRAFFIC SIGN RELOCATE
EXIST GRD MTD SIGN PANEL

2.000

EA

375.00000 750.00 230.00000 460.00 253.37000 506.74

0880 50902

NS TRAFFIC SIGN REM & DISP
EXIST GRD MTD SIGN STR/PANEL

11.000

EA

454.00000 4,994.00 135.00000 1,485.00 148.72000 1,635.92

0890 50902

NS TRAFFIC SIGN REMOVE &
DISP EXIST GRD MTD SIGN STR

1.000

EA

750.00000 750.00 269.00000 269.00 296.33000 296.33

0900 51030

LOCAL CONTROLLER, TY. A

1.000

EA

21,100.00000 21,100.00 19,770.00000 19,770.00 21,778.63000 21,778.63

0910 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

41.000

EA

284.00000 11,644.00 266.00000 10,906.00 293.03000 12,014.23

0920 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

44.000

CY

1,485.00000 65,340.00 1,391.00000 61,204.00 1,532.33000 67,422.52

0930 51248

CONCRETE FOUNDATION CF-4
CONCRETE FOUNDATION CF-4

1.000

EA

4,250.00000 4,250.00 3,985.00000 3,985.00 4,389.88000 4,389.88
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(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0940 51425

NS SIGNAL POLE SIGNAL MAST
ARM POLE TYPE MP-3, TYPE B1

4.000

EA

10,500.00000 42,000.00 9,856.00000 39,424.00 10,857.37000 43,429.48

0950 51490

MAST ARM 70'

1.000

EA

9,550.00000 9,550.00 8,954.00000 8,954.00 9,863.73000 9,863.73

0960 51491

MAST ARM 75' (CASE 1 LOADING)

3.000

EA

11,125.00000 33,375.00 10,424.00000 31,272.00 11,483.08000 34,449.24

0970 51507

VIDEO DETECTION CAMERA

2.000

EA

6,000.00000 12,000.00 5,567.00000 11,134.00 6,132.61000 12,265.22

0980 51508

VIDEO DETECTION CABLE

1,335.000

LF

2.70000 3,604.50 2.50000 3,337.50 2.75000 3,671.25

0990 51524

EVP DETECTION SYSTEM 4-WAY

1.000

EA

10,500.00000 10,500.00 9,614.00000 9,614.00 10,590.78000 10,590.78

1000 51525

EVP DETECTOR CABLE

1,305.000

LF

2.15000 2,805.75 2.00000 2,610.00 2.20000 2,871.00

1010 51540

LOOP DETECTOR AMPLIFIER

7.000

EA

275.00000 1,925.00 255.00000 1,785.00 280.91000 1,966.37

1020 51598

8/3 CONDUCTOR CABLE

35.000

LF

10.00000 350.00 2.80000 98.00 3.08000 107.80
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(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1030 51601

14/3 CONDUCTOR CABLE

1,305.000

LF

2.00000 2,610.00 1.60000 2,088.00 1.76000 2,296.80

1040 51603

14/5 CONDUCTOR CABLE

715.000

LF

2.50000 1,787.50 1.70000 1,215.50 1.87000 1,337.05

1050 51607

14/7 CONDUCTOR CABLE

1,350.000

LF

2.00000 2,700.00 1.60000 2,160.00 1.76000 2,376.00

1060 51614

NS CONDUCTOR CABLE 8
CONDUCTOR CABLE (EGC FOR
BONDING)

1,880.000

LF

2.00000 3,760.00 1.40000 2,632.00 1.54000 2,895.20

1070 51615

14/1 ENCLOSED COND. CABLE

2,965.000

LF

1.00000 2,965.00 0.90000 2,668.50 0.99000 2,935.35

1080 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,765.000

LF

1.30000 2,294.50 1.20000 2,118.00 1.32000 2,329.80

1090 51840

NS HANGER ASSEMBLY HANGER
ASSEMBLY SM-3, ONE WAY
(CLUSTER)

3.000

EA

150.00000 450.00 415.00000 1,245.00 457.16000 1,371.48
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(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1100 51840

NS HANGER ASSEMBLY HANGER
ASSEMBLY SM-3, ONE WAY
(IN-LINE)

8.000

EA

290.00000 2,320.00 268.00000 2,144.00 295.23000 2,361.84

1110 51912

LOOP SAW CUT 3/8"

1,020.000

LF

12.50000 12,750.00 11.70000 11,934.00 12.89000 13,147.80

1120 51913

LOOP SAWCUT 5/8"

105.000

LF

14.50000 1,522.50 13.40000 1,407.00 14.76000 1,549.80

1130 51933

REMOVE EXISTING POLE

2.000

EA

1,300.00000 2,600.00 1,217.00000 2,434.00 1,340.65000 2,681.30

1140 51934

REMOVE EXISTING FOUNDATION

3.000

EA

2,750.00000 8,250.00 2,570.00000 7,710.00 2,831.11000 8,493.33

1150 51935

REMOVE EXISTING SIGNAL HEAD

10.000

EA

180.00000 1,800.00 166.00000 1,660.00 182.87000 1,828.70

1160 51936

REMOVE EXISTING CONTROLLER

1.000

EA

1,200.00000 1,200.00 1,075.00000 1,075.00 1,184.22000 1,184.22

1170 51937

REMOVE EXISTING
MANHOLE/JUNCTION BOX

4.000

EA

835.00000 3,340.00 783.00000 3,132.00 862.55000 3,450.20

Page 14 of 59

ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1180 51963

NS REMOVE REMOVE EXISTING
EMERGENCY PREEMPTION
DETECTORS

2.000

EA

354.00000 708.00 332.00000 664.00 365.73000 731.46

1190 51993

UNINTERRUPTIBLE POWER
SUPPLY TYPE 1

1.000

EA

3,550.00000 3,550.00 3,323.00000 3,323.00 3,660.62000 3,660.62

1200 51997

UNINTERRUPTIBLE POWER
SUPPLY CABINET DETACHED

1.000

EA

2,150.00000 2,150.00 2,927.00000 2,927.00 3,224.38000 3,224.38

1210 52000

NS TRAFFIC SIGNALIZATION
MODIFY SIGNAL INT. NO. 1

(1)

LS

8,500.00000 8,500.00 7,795.00000 7,795.00 8,586.97000 8,586.97

1220 52001

NS TRAFFIC SIGNALIZATION
ANTENNA CABLE

100.000

LF

11.00000 1,100.00 10.30000 1,030.00 11.35000 1,135.00

1230 52001

NS TRAFFIC SIGNALIZATION
ANTENNA MAST

10.000

LF

50.00000 500.00 32.20000 322.00 35.47000 354.70

1240 52002

NS TRAFFIC SIGNALIZATION
SPREAD SPECTRUM RADIO
TRANSCEIVER

1.000

EA

6,300.00000 6,300.00 5,899.00000 5,899.00 6,498.34000 6,498.34
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C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1250 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

1.000

EA

2,700.00000 2,700.00 2,512.00000 2,512.00 2,767.22000 2,767.22

1260 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION SYSTEM

1.000

EA

28,000.00000 28,000.00 25,468.00000 25,468.00 28,055.55000 28,055.55

1270 52424

ELECTRICAL SERVICE SE-3 TYPE
A

1.000

EA

2,800.00000 2,800.00 2,556.00000 2,556.00 2,815.69000 2,815.69

1280 54020

TYPE A PVMT LINE MRKG 4"

11,571.000

LF

0.50000 5,785.50 0.46000 5,322.66 0.51000 5,901.21

1290 54022

TYPE A PVMT LINE MRKG 6"

905.000

LF

0.75000 678.75 0.70000 633.50 0.77000 696.85

1300 54028

TYPE A PAVEMENT LINE MRKG
24" PAVEMENT MARKING

170.000

LF

5.00000 850.00 4.60000 782.00 5.07000 861.90

1310 54049

TYPE B CLASS III PVMT LINE
MRKG 4"

1,435.000

LF

1.00000 1,435.00 0.90000 1,291.50 0.99000 1,420.65
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Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40
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Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1320 54054

TYPE B CLASS III PVMT LINE
MRKG 24"

305.000

LF

14.50000 4,422.50 13.80000 4,209.00 15.20000 4,636.00

1330 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING
(DOUBLE TURN ARROW THRU/LT
OR RT)  TYPE B, CLASS II

5.000

EA

280.00000 1,400.00 266.00000 1,330.00 293.03000 1,465.15

1340 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING,
BICYCLE ARROW, TYPE B, CLASS
II

4.000

EA

170.00000 680.00 162.00000 648.00 178.46000 713.84

1350 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING,
BICYCLE LANE SYMBOL, TYPE B,
CLASS II

4.000

EA

305.00000 1,220.00 290.00000 1,160.00 319.46000 1,277.84

1360 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING,
SHARED LANE MARKING SYMBOL,
TYPE  B, CLASS II

1.000

EA

750.00000 750.00 345.00000 345.00 380.05000 380.05
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40
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Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1370 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

4,803.000

LF

1.00000 4,803.00 0.85000 4,082.55 0.94000 4,514.82

1380 54106

ERADICATION OF EXIST.
NONLINEAR PVMT MRKG

191.000

SF

6.75000 1,289.25 6.40000 1,222.40 7.05000 1,346.55

1390 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

6.000

EA

95.00000 570.00 88.00000 528.00 96.94000 581.64

1400 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

44.000

LF

50.00000 2,200.00 12.40000 545.60 13.66000 601.04

1410 54526

NS TEMP. PVMT MRKG TYPE D
CL. II DOUBLE TURN ARROW

2.000

EA

600.00000 1,200.00 560.00000 1,120.00 616.90000 1,233.80

1420 54575

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL II

17.000

EA

275.00000 4,675.00 264.00000 4,488.00 290.82000 4,943.94

1430 55587

JUNCTION BOX JB-S2

8.000

EA

2,300.00000 18,400.00 2,109.00000 16,872.00 2,323.27000 18,586.16

1440 55588

JUNCTION BOX JB-S3

1.000

EA

2,600.00000 2,600.00 2,339.00000 2,339.00 2,576.64000 2,576.64
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Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:
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October 26, 2016
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C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1450 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

250.00000 1,250.00 216.00000 1,080.00 237.95000 1,189.75

1460 56021

1" PVC CONDUIT

95.000

LF

10.00000 950.00 7.60000 722.00 8.37000 795.15

1470 56050

BORED CONDUIT 2"

505.000

LF

25.00000 12,625.00 63.20000 31,916.00 69.62000 35,158.10

1480 56051

BORED CONDUIT 3"

1,005.000

LF

33.00000 33,165.00 70.20000 70,551.00 77.33000 77,716.65

1490 56053

2" PVC CONDUIT

105.000

LF

8.00000 840.00 6.90000 724.50 7.60000 798.00

1500 56054

3" PVC CONDUIT

180.000

LF

10.00000 1,800.00 7.50000 1,350.00 8.26000 1,486.80

1510 56200

TRENCH EXCAVATION ECI-1

320.000

LF

13.50000 4,320.00 12.40000 3,968.00 13.66000 4,371.20

1520 56205

TEST BORE

4.000

EA

2,400.00000 9,600.00 2,218.00000 8,872.00 2,443.35000 9,773.40

1530 70000

NS DEMO. OF BLDG. D900 AIR
STATION

(1)

LS

100.00000 100.00 3,650.00000 3,650.00 2,414.23000 2,414.23
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Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(3) HALEY, CHISHOLM &
MORRIS, INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1540 70000

NS DEMO. OF BLDG. D901 LIGHT
POLE

(1)

LS

100.00000 100.00 1,217.00000 1,217.00 2,414.23000 2,414.23

Section Total with LCC: $1,692,624.02 $1,750,196.25 $1,856,145.40

Life Cycle Costs:

$1,856,145.40$1,692,624.02 $1,750,196.25Section Totals:

( ) indicates item is bid as Lump Sum

$1,750,196.25$1,692,624.02 $1,856,145.40

$1,692,624.02

Contract Item Totals

$1,750,196.25 1,856,145.40Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40
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Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00 125,000.00000 125,000.00 130,000.00000 130,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

55,000.00000 55,000.00 73,000.00000 73,000.00 30,000.00000 30,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

79,500.00000 79,500.00 95,000.00000 95,000.00 25,000.00000 25,000.00

0040 00120

REGULAR EXCAVATION

2,759.000

CY

55.00000 151,745.00 21.00000 57,939.00 45.00000 124,155.00

0050 00140

BORROW EXCAVATION

4,280.000

CY

25.00000 107,000.00 18.00000 77,040.00 20.00000 85,600.00

0060 00525

CONCRETE CLASS A3 MISC.

1.000

CY

1,700.00000 1,700.00 3,100.00000 3,100.00 875.00000 875.00

0070 00529

FLOWABLE BACKFILL

5.000

CY

750.00000 3,750.00 600.00000 3,000.00 565.00000 2,825.00

0080 00588

UNDERDRAIN UD-4

1,382.000

LF

12.00000 16,584.00 11.00000 15,202.00 15.00000 20,730.00

0090 00591

CROSSDRAIN CD-2

66.000

LF

19.00000 1,254.00 29.00000 1,914.00 10.00000 660.00
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40
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Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 00595

OUTLET PIPE

116.000

LF

22.00000 2,552.00 40.00000 4,640.00 15.00000 1,740.00

0110 00596

ENDWALL EW-12

5.000

EA

600.00000 3,000.00 635.00000 3,175.00 415.00000 2,075.00

0120 01150

15" PIPE

150.000

LF

100.00000 15,000.00 55.00000 8,250.00 65.00000 9,750.00

0130 01156

STORM SEWER PIPE 15"

558.000

LF

100.00000 55,800.00 64.00000 35,712.00 95.00000 53,010.00

0140 01186

STORM SEWER PIPE 18"

28.000

LF

120.00000 3,360.00 68.00000 1,904.00 145.00000 4,060.00

0150 06150

15" END SECTION ES-1 OR 2

2.000

EA

450.00000 900.00 780.00000 1,560.00 290.00000 580.00

0160 06180

18" END SECTION ES-1 OR 2

1.000

EA

550.00000 550.00 1,500.00000 1,500.00 305.00000 305.00

0170 06740

DROP INLET DI-1

1.000

EA

3,500.00000 3,500.00 3,400.00000 3,400.00 3,500.00000 3,500.00

0180 06748

DROP INLET DI-2B,L=6'

1.000

EA

5,600.00000 5,600.00 5,400.00000 5,400.00 6,500.00000 6,500.00
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Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40
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09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 06818

DROP INLET DI-3B,L=6'

1.000

EA

5,800.00000 5,800.00 5,700.00000 5,700.00 8,000.00000 8,000.00

0200 07506

DROP INLET DI-5

1.000

EA

4,400.00000 4,400.00 4,500.00000 4,500.00 4,675.00000 4,675.00

0210 08990

NS DROP INLET MOD. DI-3B, L=10'

1.000

EA

5,300.00000 5,300.00 4,900.00000 4,900.00 5,550.00000 5,550.00

0220 08990

NS DROP INLET MOD. DI-3B, L=4'

1.000

EA

7,200.00000 7,200.00 3,800.00000 3,800.00 4,325.00000 4,325.00

0230 08990

NS DROP INLET MOD. DI-3B, L=8'

1.000

EA

4,800.00000 4,800.00 4,400.00000 4,400.00 5,075.00000 5,075.00

0240 09056

MANHOLE MH-1 OR 2

8.000

LF

630.00000 5,040.00 1,250.00000 10,000.00 820.00000 6,560.00

0250 09057

FRAME & COVER MH-1

2.000

EA

750.00000 1,500.00 620.00000 1,240.00 670.00000 1,340.00

0260 09148

EROSION CONTROL STONE
CLASS A1 EC-1

3.000

TON

125.00000 375.00 96.00000 288.00 250.00000 750.00

0270 09150

EROSION CONTROL STONE
CLASS I, EC-1

13.000

TON

130.00000 1,690.00 62.00000 806.00 115.00000 1,495.00
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09/06/17 COMPLETION DATE

GREENE
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(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 10128

AGGR. BASE MATL. TY. I NO. 21B

2,381.000

TON

35.00000 83,335.00 30.00000 71,430.00 25.00000 59,525.00

0290 10610

ASPHALT CONCRETE TY. IM-19.0A

683.000

TON

78.00000 53,274.00 74.00000 50,542.00 95.00000 64,885.00

0300 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

5,051.000

SY

13.00000 65,663.00 12.00000 60,612.00 15.00000 75,765.00

0310 10636

ASPHALT CONC.TY. SM-9.5D

986.000

TON

79.00000 77,894.00 75.00000 73,950.00 95.00000 93,670.00

0320 10642

ASPHALT CONC. BASE COURSE
TY. BM-25.0A

1,410.000

TON

81.00000 114,210.00 77.00000 108,570.00 95.00000 133,950.00

0330 11070

NS SAW-CUT ASPH CONC DEPTH
1.5"

1,042.000

LF

7.50000 7,815.00 2.35000 2,448.70 3.50000 3,647.00

0340 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

2,219.000

LF

11.00000 24,409.00 7.00000 15,533.00 5.00000 11,095.00

0350 12600

STD. COMB. CURB & GUTTER
CG-6

59.000

LF

38.00000 2,242.00 56.00000 3,304.00 45.00000 2,655.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 12610

RADIAL COMB. CURB & GUTTER
CG-6

20.000

LF

35.00000 700.00 59.00000 1,180.00 45.00000 900.00

0370 12700

STD. COMB. CURB & GUTTER
CG-7

630.000

LF

30.00000 18,900.00 29.00000 18,270.00 45.00000 28,350.00

0380 12710

RADIAL COMB. CURB & GUTTER
CG-7

404.000

LF

34.00000 13,736.00 29.00000 11,716.00 45.00000 18,180.00

0390 12940

ENTRANCE GUTTER CG-9D

14.000

SY

122.00000 1,708.00 200.00000 2,800.00 385.00000 5,390.00

0400 13215

MAILBOX POST, SINGLE

2.000

EA

126.00000 252.00 300.00000 600.00 365.00000 730.00

0410 13216

MAILBOX POST, DOUBLE

1.000

EA

165.00000 165.00 500.00000 500.00 500.00000 500.00

0420 13555

NS RETAINING WALL BRICK
FACED

20.000

CY

1,300.00000 26,000.00 2,850.00000 57,000.00 2,200.00000 44,000.00

0430 13561

POROUS BACKFILL

4.000

CY

133.00000 532.00 131.00000 524.00 75.00000 300.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 13565

RETAINING WALL EXCAVATION

37.000

CY

50.00000 1,850.00 107.00000 3,959.00 95.00000 3,515.00

0450 24100

ALLAYING DUST

60.000

HR

60.00000 3,600.00 69.00000 4,140.00 105.00000 6,300.00

0460 24152

TYPE 3 BARRICADE 8'

8.000

EA

575.00000 4,600.00 450.00000 3,600.00 540.00000 4,320.00

0470 24160

TEMPORARY SIGN

1,093.000

SF

36.00000 39,348.00 42.00000 45,906.00 25.00000 27,325.00

0480 24260

CR. RUN AGGR. NO. 25 OR 26

24.000

TON

45.00000 1,080.00 41.00000 984.00 30.00000 720.00

0490 24272

TRUCK MOUNTED ATTENUATOR

150.000

HR

26.00000 3,900.00 87.00000 13,050.00 25.00000 3,750.00

0500 24278

GROUP 2 CHANNELIZING
DEVICES

12,000.000

DAY

0.75000 9,000.00 0.85000 10,200.00 1.00000 12,000.00

0510 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,200.000

HR

14.00000 16,800.00 7.30000 8,760.00 15.00000 18,000.00

0520 24281

ELECTRONIC ARROW BOARD

150.000

HR

10.00000 1,500.00 20.00000 3,000.00 8.00000 1,200.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 24282

FLAGGER SERVICE

1,500.000

HR

22.00000 33,000.00 50.00000 75,000.00 35.00000 52,500.00

0540 24400

OBSCURING ROADWAY

2.200

UNIT

620.00000 1,364.00 250.00000 550.00 2,500.00000 5,500.00

0550 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

2,931.000

SY

14.50000 42,499.50 6.00000 17,586.00 12.00000 35,172.00

0560 24600

REMOVE EXISTING GUARDRAIL

731.000

LF

7.80000 5,701.80 6.00000 4,386.00 2.00000 1,462.00

0570 25001

NS HANDRAIL WALL MOUNTED
HANDRAIL

11.000

LF

71.90000 790.90 216.00000 2,376.00 400.00000 4,400.00

0580 25003

HANDRAIL HR-1 TYPE II

33.000

LF

121.60000 4,012.80 313.00000 10,329.00 400.00000 13,200.00

0590 25508

NS FIELD OFFICE TYPE 3
MODIFIED

7.000

MO

1,455.00000 10,185.00 3,600.00000 25,200.00 4,000.00000 28,000.00

0600 27102

REGULAR SEED

376.000

LB

13.50000 5,076.00 16.00000 6,016.00 18.00000 6,768.00
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(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 27103

OVERSEEDING

235.000

LB

6.50000 1,527.50 3.60000 846.00 4.00000 940.00

0620 27221

FERTILIZER(10-10-10)

1,400.000

LB

1.45000 2,030.00 0.70000 980.00 0.75000 1,050.00

0630 27250

LIME

3.700

TON

565.00000 2,090.50 240.00000 888.00 265.00000 980.50

0640 27284

EROSION CONTROL MULCH

770.000

SY

1.20000 924.00 0.40000 308.00 0.45000 346.50

0650 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

160.000

SY

31.35000 5,016.00 5.00000 800.00 3.35000 536.00

0660 27415

CHECK DAM(ROCK) TY. II

22.000

EA

246.00000 5,412.00 175.00000 3,850.00 185.00000 4,070.00

0670 27430

SILTATION CONTROL
EXCAVATION

705.000

CY

10.50000 7,402.50 2.30000 1,621.50 13.00000 9,165.00

0680 27451

INLET PROTECTION TYPE A

2.000

EA

268.35000 536.70 300.00000 600.00 445.00000 890.00

0690 27461

INLET PROTECTION TYPE B

8.000

EA

288.00000 2,304.00 300.00000 2,400.00 345.00000 2,760.00
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(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 27505

TEMP. SILT FENCE TYPE A

3,718.000

LF

2.65000 9,852.70 8.00000 29,744.00 1.65000 6,134.70

0710 38950

NS LANDSCAPE CONCRETE
WHEEL STOPS

3.000

EA

138.00000 414.00 700.00000 2,100.00 230.00000 690.00

0720 40002

3/4" WATER SERVICE LINE

52.000

LF

104.00000 5,408.00 30.00000 1,560.00 100.00000 5,200.00

0730 40003

1" WATER SERVICE LINE

96.000

LF

85.00000 8,160.00 40.00000 3,840.00 90.00000 8,640.00

0740 40061

6" DI WATER MAIN

389.000

LF

148.00000 57,572.00 72.00000 28,008.00 220.00000 85,580.00

0750 41006

6" GATE VALVE & BOX

2.000

EA

1,365.00000 2,730.00 2,000.00000 4,000.00 1,400.00000 2,800.00

0760 41104

ADJUST EXIST. VALVE BOX

1.000

EA

308.00000 308.00 600.00000 600.00 675.00000 675.00

0770 41830

1" AIR RELEASE VALVE & BOX

1.000

EA

4,033.00000 4,033.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0780 41970

5/8" WATER METER & BOX

1.000

EA

1,285.00000 1,285.00 1,400.00000 1,400.00 2,000.00000 2,000.00
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(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 41972

1" WATER METER & BOX

2.000

EA

1,478.00000 2,956.00 1,600.00000 3,200.00 2,750.00000 5,500.00

0800 50108

SIGN PANEL

391.000

SF

28.60000 11,182.60 35.00000 13,685.00 35.00000 13,685.00

0810 50430

SIGN POST STP-1, 2", 14 GAUGE

155.000

LF

19.05000 2,952.75 12.00000 1,860.00 25.00000 3,875.00

0820 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

10.000

LF

98.50000 985.00 19.00000 190.00 125.00000 1,250.00

0830 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

75.000

LF

39.00000 2,925.00 15.00000 1,125.00 50.00000 3,750.00

0840 50487

CONCRETE FOUNDATION STP-1,
TYPE C

1.000

EA

437.00000 437.00 800.00000 800.00 555.00000 555.00

0850 50488

CONCRETE FOUNDATION STP-1,
TYPE D

15.000

EA

122.00000 1,830.00 510.00000 7,650.00 155.00000 2,325.00

0860 50489

CONCRETE FOUNDATION STP-1,
TYPE E

7.000

EA

133.00000 931.00 490.00000 3,430.00 170.00000 1,190.00
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(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0870 50902

NS TRAFFIC SIGN RELOCATE
EXIST GRD MTD SIGN PANEL

2.000

EA

368.00000 736.00 270.00000 540.00 465.00000 930.00

0880 50902

NS TRAFFIC SIGN REM & DISP
EXIST GRD MTD SIGN STR/PANEL

11.000

EA

140.00000 1,540.00 160.00000 1,760.00 200.00000 2,200.00

0890 50902

NS TRAFFIC SIGN REMOVE &
DISP EXIST GRD MTD SIGN STR

1.000

EA

140.00000 140.00 320.00000 320.00 135.00000 135.00

0900 51030

LOCAL CONTROLLER, TY. A

1.000

EA

22,050.00000 22,050.00 23,400.00000 23,400.00 25,000.00000 25,000.00

0910 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

41.000

EA

236.00000 9,676.00 315.00000 12,915.00 300.00000 12,300.00

0920 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

44.000

CY

1,207.00000 53,108.00 1,650.00000 72,600.00 1,900.00000 83,600.00

0930 51248

CONCRETE FOUNDATION CF-4
CONCRETE FOUNDATION CF-4

1.000

EA

4,358.00000 4,358.00 4,700.00000 4,700.00 5,320.00000 5,320.00

0940 51425

NS SIGNAL POLE SIGNAL MAST
ARM POLE TYPE MP-3, TYPE B1

4.000

EA

8,925.00000 35,700.00 11,700.00000 46,800.00 13,000.00000 52,000.00
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(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 51490

MAST ARM 70'

1.000

EA

8,006.00000 8,006.00 10,600.00000 10,600.00 12,000.00000 12,000.00

0960 51491

MAST ARM 75' (CASE 1 LOADING)

3.000

EA

9,425.00000 28,275.00 12,300.00000 36,900.00 14,000.00000 42,000.00

0970 51507

VIDEO DETECTION CAMERA

2.000

EA

3,282.00000 6,564.00 6,600.00000 13,200.00 7,500.00000 15,000.00

0980 51508

VIDEO DETECTION CABLE

1,335.000

LF

2.65000 3,537.75 3.00000 4,005.00 5.00000 6,675.00

0990 51524

EVP DETECTION SYSTEM 4-WAY

1.000

EA

10,028.00000 10,028.00 11,400.00000 11,400.00 13,000.00000 13,000.00

1000 51525

EVP DETECTOR CABLE

1,305.000

LF

2.35000 3,066.75 2.40000 3,132.00 3.00000 3,915.00

1010 51540

LOOP DETECTOR AMPLIFIER

7.000

EA

283.50000 1,984.50 300.00000 2,100.00 340.00000 2,380.00

1020 51598

8/3 CONDUCTOR CABLE

35.000

LF

8.40000 294.00 3.30000 115.50 3.00000 105.00

1030 51601

14/3 CONDUCTOR CABLE

1,305.000

LF

1.85000 2,414.25 1.90000 2,479.50 3.00000 3,915.00
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(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 51603

14/5 CONDUCTOR CABLE

715.000

LF

1.30000 929.50 2.00000 1,430.00 3.00000 2,145.00

1050 51607

14/7 CONDUCTOR CABLE

1,350.000

LF

2.65000 3,577.50 1.90000 2,565.00 3.00000 4,050.00

1060 51614

NS CONDUCTOR CABLE 8
CONDUCTOR CABLE (EGC FOR
BONDING)

1,880.000

LF

1.60000 3,008.00 1.70000 3,196.00 3.00000 5,640.00

1070 51615

14/1 ENCLOSED COND. CABLE

2,965.000

LF

1.05000 3,113.25 1.00000 2,965.00 3.00000 8,895.00

1080 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,765.000

LF

1.85000 3,265.25 1.40000 2,471.00 3.00000 5,295.00

1090 51840

NS HANGER ASSEMBLY HANGER
ASSEMBLY SM-3, ONE WAY
(CLUSTER)

3.000

EA

430.00000 1,290.00 490.00000 1,470.00 555.00000 1,665.00

1100 51840

NS HANGER ASSEMBLY HANGER
ASSEMBLY SM-3, ONE WAY
(IN-LINE)

8.000

EA

325.00000 2,600.00 320.00000 2,560.00 360.00000 2,880.00
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(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1110 51912

LOOP SAW CUT 3/8"

1,020.000

LF

8.50000 8,670.00 14.00000 14,280.00 20.00000 20,400.00

1120 51913

LOOP SAWCUT 5/8"

105.000

LF

24.15000 2,535.75 16.00000 1,680.00 20.00000 2,100.00

1130 51933

REMOVE EXISTING POLE

2.000

EA

1,365.00000 2,730.00 1,440.00000 2,880.00 1,600.00000 3,200.00

1140 51934

REMOVE EXISTING FOUNDATION

3.000

EA

3,780.00000 11,340.00 3,040.00000 9,120.00 3,500.00000 10,500.00

1150 51935

REMOVE EXISTING SIGNAL HEAD

10.000

EA

137.00000 1,370.00 200.00000 2,000.00 225.00000 2,250.00

1160 51936

REMOVE EXISTING CONTROLLER

1.000

EA

683.00000 683.00 1,270.00000 1,270.00 1,500.00000 1,500.00

1170 51937

REMOVE EXISTING
MANHOLE/JUNCTION BOX

4.000

EA

814.00000 3,256.00 925.00000 3,700.00 1,000.00000 4,000.00

1180 51963

NS REMOVE REMOVE EXISTING
EMERGENCY PREEMPTION
DETECTORS

2.000

EA

342.00000 684.00 400.00000 800.00 500.00000 1,000.00
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(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1190 51993

UNINTERRUPTIBLE POWER
SUPPLY TYPE 1

1.000

EA

3,018.00000 3,018.00 0.00000 0.00 0.00000 0.00

1200 51997

UNINTERRUPTIBLE POWER
SUPPLY CABINET DETACHED

1.000

EA

3,018.00000 3,018.00 3,460.00000 3,460.00 4,000.00000 4,000.00

1210 52000

NS TRAFFIC SIGNALIZATION
MODIFY SIGNAL INT. NO. 1

(1)

LS

39,900.00000 39,900.00 9,225.00000 9,225.00 10,000.00000 10,000.00

1220 52001

NS TRAFFIC SIGNALIZATION
ANTENNA CABLE

100.000

LF

6.30000 630.00 12.00000 1,200.00 15.00000 1,500.00

1230 52001

NS TRAFFIC SIGNALIZATION
ANTENNA MAST

10.000

LF

26.25000 262.50 38.00000 380.00 40.00000 400.00

1240 52002

NS TRAFFIC SIGNALIZATION
SPREAD SPECTRUM RADIO
TRANSCEIVER

1.000

EA

5,171.00000 5,171.00 7,000.00000 7,000.00 7,900.00000 7,900.00

1250 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

1.000

EA

1,890.00000 1,890.00 3,000.00000 3,000.00 3,500.00000 3,500.00

Page 35 of 59

ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1260 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION SYSTEM

1.000

EA

11,628.00000 11,628.00 30,140.00000 30,140.00 34,000.00000 34,000.00

1270 52424

ELECTRICAL SERVICE SE-3 TYPE
A

1.000

EA

4,515.00000 4,515.00 3,025.00000 3,025.00 3,500.00000 3,500.00

1280 54020

TYPE A PVMT LINE MRKG 4"

11,571.000

LF

0.50000 5,785.50 0.50000 5,785.50 0.60000 6,942.60

1290 54022

TYPE A PVMT LINE MRKG 6"

905.000

LF

0.75000 678.75 0.75000 678.75 0.95000 859.75

1300 54028

TYPE A PAVEMENT LINE MRKG
24" PAVEMENT MARKING

170.000

LF

4.85000 824.50 5.00000 850.00 6.00000 1,020.00

1310 54049

TYPE B CLASS III PVMT LINE
MRKG 4"

1,435.000

LF

0.95000 1,363.25 1.00000 1,435.00 5.35000 7,677.25

1320 54054

TYPE B CLASS III PVMT LINE
MRKG 24"

305.000

LF

14.50000 4,422.50 14.00000 4,270.00 18.50000 5,642.50
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(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1330 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING
(DOUBLE TURN ARROW THRU/LT
OR RT)  TYPE B, CLASS II

5.000

EA

280.00000 1,400.00 270.00000 1,350.00 335.00000 1,675.00

1340 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING,
BICYCLE ARROW, TYPE B, CLASS
II

4.000

EA

170.00000 680.00 165.00000 660.00 200.00000 800.00

1350 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING,
BICYCLE LANE SYMBOL, TYPE B,
CLASS II

4.000

EA

305.00000 1,220.00 300.00000 1,200.00 335.00000 1,340.00

1360 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING,
SHARED LANE MARKING SYMBOL,
TYPE  B, CLASS II

1.000

EA

362.00000 362.00 350.00000 350.00 400.00000 400.00

1370 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

4,803.000

LF

0.90000 4,322.70 1.00000 4,803.00 1.35000 6,484.05
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(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1380 54106

ERADICATION OF EXIST.
NONLINEAR PVMT MRKG

191.000

SF

6.75000 1,289.25 6.50000 1,241.50 10.00000 1,910.00

1390 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

6.000

EA

93.00000 558.00 90.00000 540.00 120.00000 720.00

1400 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

44.000

LF

13.00000 572.00 12.50000 550.00 15.00000 660.00

1410 54526

NS TEMP. PVMT MRKG TYPE D
CL. II DOUBLE TURN ARROW

2.000

EA

588.00000 1,176.00 575.00000 1,150.00 750.00000 1,500.00

1420 54575

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL II

17.000

EA

278.00000 4,726.00 310.00000 5,270.00 350.00000 5,950.00

1430 55587

JUNCTION BOX JB-S2

8.000

EA

1,710.00000 13,680.00 2,500.00000 20,000.00 3,000.00000 24,000.00

1440 55588

JUNCTION BOX JB-S3

1.000

EA

1,890.00000 1,890.00 2,800.00000 2,800.00 3,200.00000 3,200.00

1450 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

147.00000 735.00 255.00000 1,275.00 300.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1460 56021

1" PVC CONDUIT

95.000

LF

26.25000 2,493.75 9.00000 855.00 15.00000 1,425.00

1470 56050

BORED CONDUIT 2"

505.000

LF

34.65000 17,498.25 75.00000 37,875.00 85.00000 42,925.00

1480 56051

BORED CONDUIT 3"

1,005.000

LF

35.70000 35,878.50 83.00000 83,415.00 100.00000 100,500.00

1490 56053

2" PVC CONDUIT

105.000

LF

19.95000 2,094.75 8.00000 840.00 10.00000 1,050.00

1500 56054

3" PVC CONDUIT

180.000

LF

19.95000 3,591.00 9.00000 1,620.00 10.00000 1,800.00

1510 56200

TRENCH EXCAVATION ECI-1

320.000

LF

21.00000 6,720.00 15.00000 4,800.00 20.00000 6,400.00

1520 56205

TEST BORE

4.000

EA

2,100.00000 8,400.00 2,625.00000 10,500.00 2,500.00000 10,000.00

1530 70000

NS DEMO. OF BLDG. D900 AIR
STATION

(1)

LS

862.00000 862.00 750.00000 750.00 865.00000 865.00

1540 70000

NS DEMO. OF BLDG. D901 LIGHT
POLE

(1)

LS

930.00000 930.00 750.00000 750.00 1,325.00000 1,325.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GENERAL EXCAVATION,
INC.

(5) KANAWHA STONE
COMPANY, INC.

(6) CHEMUNG CONTRACTING
CORPORATION

Section Total with LCC: $1,893,964.95 $1,936,274.95 $2,132,762.85

Life Cycle Costs:

$2,132,762.85$1,893,964.95 $1,936,274.95Section Totals:

( ) indicates item is bid as Lump Sum

$1,936,274.95$1,893,964.95 $2,132,762.85

$1,893,964.95

Contract Item Totals

$1,936,274.95 2,132,762.85Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

25,000.00000 25,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

20,000.00000 20,000.00

0040 00120

REGULAR EXCAVATION

2,759.000

CY

12.00000 33,108.00

0050 00140

BORROW EXCAVATION

4,280.000

CY

30.00000 128,400.00

0060 00525

CONCRETE CLASS A3 MISC.

1.000

CY

2,000.00000 2,000.00

0070 00529

FLOWABLE BACKFILL

5.000

CY

400.00000 2,000.00

0080 00588

UNDERDRAIN UD-4

1,382.000

LF

16.00000 22,112.00

0090 00591

CROSSDRAIN CD-2

66.000

LF

28.00000 1,848.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 00595

OUTLET PIPE

116.000

LF

28.00000 3,248.00

0110 00596

ENDWALL EW-12

5.000

EA

900.00000 4,500.00

0120 01150

15" PIPE

150.000

LF

145.00000 21,750.00

0130 01156

STORM SEWER PIPE 15"

558.000

LF

145.00000 80,910.00

0140 01186

STORM SEWER PIPE 18"

28.000

LF

175.00000 4,900.00

0150 06150

15" END SECTION ES-1 OR 2

2.000

EA

800.00000 1,600.00

0160 06180

18" END SECTION ES-1 OR 2

1.000

EA

900.00000 900.00

0170 06740

DROP INLET DI-1

1.000

EA

5,500.00000 5,500.00

0180 06748

DROP INLET DI-2B,L=6'

1.000

EA

5,500.00000 5,500.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 06818

DROP INLET DI-3B,L=6'

1.000

EA

5,000.00000 5,000.00

0200 07506

DROP INLET DI-5

1.000

EA

5,500.00000 5,500.00

0210 08990

NS DROP INLET MOD. DI-3B, L=10'

1.000

EA

5,500.00000 5,500.00

0220 08990

NS DROP INLET MOD. DI-3B, L=4'

1.000

EA

4,500.00000 4,500.00

0230 08990

NS DROP INLET MOD. DI-3B, L=8'

1.000

EA

5,000.00000 5,000.00

0240 09056

MANHOLE MH-1 OR 2

8.000

LF

500.00000 4,000.00

0250 09057

FRAME & COVER MH-1

2.000

EA

450.00000 900.00

0260 09148

EROSION CONTROL STONE
CLASS A1 EC-1

3.000

TON

86.00000 258.00

0270 09150

EROSION CONTROL STONE
CLASS I, EC-1

13.000

TON

86.00000 1,118.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 10128

AGGR. BASE MATL. TY. I NO. 21B

2,381.000

TON

35.00000 83,335.00

0290 10610

ASPHALT CONCRETE TY. IM-19.0A

683.000

TON

125.00000 85,375.00

0300 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

5,051.000

SY

7.00000 35,357.00

0310 10636

ASPHALT CONC.TY. SM-9.5D

986.000

TON

120.00000 118,320.00

0320 10642

ASPHALT CONC. BASE COURSE
TY. BM-25.0A

1,410.000

TON

110.00000 155,100.00

0330 11070

NS SAW-CUT ASPH CONC DEPTH
1.5"

1,042.000

LF

3.00000 3,126.00

0340 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

2,219.000

LF

7.00000 15,533.00

0350 12600

STD. COMB. CURB & GUTTER
CG-6

59.000

LF

32.00000 1,888.00
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(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 12610

RADIAL COMB. CURB & GUTTER
CG-6

20.000

LF

31.00000 620.00

0370 12700

STD. COMB. CURB & GUTTER
CG-7

630.000

LF

29.00000 18,270.00

0380 12710

RADIAL COMB. CURB & GUTTER
CG-7

404.000

LF

29.00000 11,716.00

0390 12940

ENTRANCE GUTTER CG-9D

14.000

SY

155.00000 2,170.00

0400 13215

MAILBOX POST, SINGLE

2.000

EA

260.00000 520.00

0410 13216

MAILBOX POST, DOUBLE

1.000

EA

450.00000 450.00

0420 13555

NS RETAINING WALL BRICK
FACED

20.000

CY

1,500.00000 30,000.00

0430 13561

POROUS BACKFILL

4.000

CY

100.00000 400.00
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(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 13565

RETAINING WALL EXCAVATION

37.000

CY

55.00000 2,035.00

0450 24100

ALLAYING DUST

60.000

HR

125.00000 7,500.00

0460 24152

TYPE 3 BARRICADE 8'

8.000

EA

800.00000 6,400.00

0470 24160

TEMPORARY SIGN

1,093.000

SF

30.00000 32,790.00

0480 24260

CR. RUN AGGR. NO. 25 OR 26

24.000

TON

58.00000 1,392.00

0490 24272

TRUCK MOUNTED ATTENUATOR

150.000

HR

125.00000 18,750.00

0500 24278

GROUP 2 CHANNELIZING
DEVICES

12,000.000

DAY

5.00000 60,000.00

0510 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,200.000

HR

38.00000 45,600.00

0520 24281

ELECTRONIC ARROW BOARD

150.000

HR

25.00000 3,750.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 24282

FLAGGER SERVICE

1,500.000

HR

65.00000 97,500.00

0540 24400

OBSCURING ROADWAY

2.200

UNIT

1,555.00000 3,421.00

0550 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

2,931.000

SY

12.00000 35,172.00

0560 24600

REMOVE EXISTING GUARDRAIL

731.000

LF

4.00000 2,924.00

0570 25001

NS HANDRAIL WALL MOUNTED
HANDRAIL

11.000

LF

165.00000 1,815.00

0580 25003

HANDRAIL HR-1 TYPE II

33.000

LF

165.00000 5,445.00

0590 25508

NS FIELD OFFICE TYPE 3
MODIFIED

7.000

MO

3,000.00000 21,000.00

0600 27102

REGULAR SEED

376.000

LB

20.00000 7,520.00

0610 27103

OVERSEEDING

235.000

LB

20.00000 4,700.00
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(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0620 27221

FERTILIZER(10-10-10)

1,400.000

LB

4.00000 5,600.00

0630 27250

LIME

3.700

TON

800.00000 2,960.00

0640 27284

EROSION CONTROL MULCH

770.000

SY

1.00000 770.00

0650 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

160.000

SY

8.00000 1,280.00

0660 27415

CHECK DAM(ROCK) TY. II

22.000

EA

300.00000 6,600.00

0670 27430

SILTATION CONTROL
EXCAVATION

705.000

CY

34.00000 23,970.00

0680 27451

INLET PROTECTION TYPE A

2.000

EA

400.00000 800.00

0690 27461

INLET PROTECTION TYPE B

8.000

EA

450.00000 3,600.00

0700 27505

TEMP. SILT FENCE TYPE A

3,718.000

LF

4.00000 14,872.00
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(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 38950

NS LANDSCAPE CONCRETE
WHEEL STOPS

3.000

EA

100.00000 300.00

0720 40002

3/4" WATER SERVICE LINE

52.000

LF

75.00000 3,900.00

0730 40003

1" WATER SERVICE LINE

96.000

LF

75.00000 7,200.00

0740 40061

6" DI WATER MAIN

389.000

LF

115.00000 44,735.00

0750 41006

6" GATE VALVE & BOX

2.000

EA

2,600.00000 5,200.00

0760 41104

ADJUST EXIST. VALVE BOX

1.000

EA

750.00000 750.00

0770 41830

1" AIR RELEASE VALVE & BOX

1.000

EA

3,800.00000 3,800.00

0780 41970

5/8" WATER METER & BOX

1.000

EA

1,575.00000 1,575.00

0790 41972

1" WATER METER & BOX

2.000

EA

2,500.00000 5,000.00
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(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 50108

SIGN PANEL

391.000

SF

50.00000 19,550.00

0810 50430

SIGN POST STP-1, 2", 14 GAUGE

155.000

LF

30.00000 4,650.00

0820 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

10.000

LF

45.00000 450.00

0830 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

75.000

LF

45.00000 3,375.00

0840 50487

CONCRETE FOUNDATION STP-1,
TYPE C

1.000

EA

500.00000 500.00

0850 50488

CONCRETE FOUNDATION STP-1,
TYPE D

15.000

EA

500.00000 7,500.00

0860 50489

CONCRETE FOUNDATION STP-1,
TYPE E

7.000

EA

500.00000 3,500.00

0870 50902

NS TRAFFIC SIGN RELOCATE
EXIST GRD MTD SIGN PANEL

2.000

EA

600.00000 1,200.00
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(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 50902

NS TRAFFIC SIGN REM & DISP
EXIST GRD MTD SIGN STR/PANEL

11.000

EA

100.00000 1,100.00

0890 50902

NS TRAFFIC SIGN REMOVE &
DISP EXIST GRD MTD SIGN STR

1.000

EA

400.00000 400.00

0900 51030

LOCAL CONTROLLER, TY. A

1.000

EA

25,000.00000 25,000.00

0910 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

41.000

EA

441.00000 18,081.00

0920 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

44.000

CY

1,900.00000 83,600.00

0930 51248

CONCRETE FOUNDATION CF-4
CONCRETE FOUNDATION CF-4

1.000

EA

3,200.00000 3,200.00

0940 51425

NS SIGNAL POLE SIGNAL MAST
ARM POLE TYPE MP-3, TYPE B1

4.000

EA

11,000.00000 44,000.00

0950 51490

MAST ARM 70'

1.000

EA

8,000.00000 8,000.00
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(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 51491

MAST ARM 75' (CASE 1 LOADING)

3.000

EA

8,500.00000 25,500.00

0970 51507

VIDEO DETECTION CAMERA

2.000

EA

3,600.00000 7,200.00

0980 51508

VIDEO DETECTION CABLE

1,335.000

LF

4.35000 5,807.25

0990 51524

EVP DETECTION SYSTEM 4-WAY

1.000

EA

9,000.00000 9,000.00

1000 51525

EVP DETECTOR CABLE

1,305.000

LF

5.00000 6,525.00

1010 51540

LOOP DETECTOR AMPLIFIER

7.000

EA

400.00000 2,800.00

1020 51598

8/3 CONDUCTOR CABLE

35.000

LF

11.00000 385.00

1030 51601

14/3 CONDUCTOR CABLE

1,305.000

LF

5.00000 6,525.00

1040 51603

14/5 CONDUCTOR CABLE

715.000

LF

5.00000 3,575.00
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12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1050 51607

14/7 CONDUCTOR CABLE

1,350.000

LF

5.00000 6,750.00

1060 51614

NS CONDUCTOR CABLE 8
CONDUCTOR CABLE (EGC FOR
BONDING)

1,880.000

LF

5.00000 9,400.00

1070 51615

14/1 ENCLOSED COND. CABLE

2,965.000

LF

4.00000 11,860.00

1080 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,765.000

LF

5.00000 8,825.00

1090 51840

NS HANGER ASSEMBLY HANGER
ASSEMBLY SM-3, ONE WAY
(CLUSTER)

3.000

EA

700.00000 2,100.00

1100 51840

NS HANGER ASSEMBLY HANGER
ASSEMBLY SM-3, ONE WAY
(IN-LINE)

8.000

EA

550.00000 4,400.00

1110 51912

LOOP SAW CUT 3/8"

1,020.000

LF

30.00000 30,600.00

1120 51913

LOOP SAWCUT 5/8"

105.000

LF

36.00000 3,780.00
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1130 51933

REMOVE EXISTING POLE

2.000

EA

1,000.00000 2,000.00

1140 51934

REMOVE EXISTING FOUNDATION

3.000

EA

2,500.00000 7,500.00

1150 51935

REMOVE EXISTING SIGNAL HEAD

10.000

EA

345.00000 3,450.00

1160 51936

REMOVE EXISTING CONTROLLER

1.000

EA

650.00000 650.00

1170 51937

REMOVE EXISTING
MANHOLE/JUNCTION BOX

4.000

EA

500.00000 2,000.00

1180 51963

NS REMOVE REMOVE EXISTING
EMERGENCY PREEMPTION
DETECTORS

2.000

EA

200.00000 400.00

1190 51993

UNINTERRUPTIBLE POWER
SUPPLY TYPE 1

1.000

EA

3,100.00000 3,100.00

1200 51997

UNINTERRUPTIBLE POWER
SUPPLY CABINET DETACHED

1.000

EA

3,200.00000 3,200.00
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1210 52000

NS TRAFFIC SIGNALIZATION
MODIFY SIGNAL INT. NO. 1

(1)

LS

41,000.00000 41,000.00

1220 52001

NS TRAFFIC SIGNALIZATION
ANTENNA CABLE

100.000

LF

8.00000 800.00

1230 52001

NS TRAFFIC SIGNALIZATION
ANTENNA MAST

10.000

LF

140.00000 1,400.00

1240 52002

NS TRAFFIC SIGNALIZATION
SPREAD SPECTRUM RADIO
TRANSCEIVER

1.000

EA

4,600.00000 4,600.00

1250 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

1.000

EA

2,100.00000 2,100.00

1260 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION SYSTEM

1.000

EA

12,000.00000 12,000.00

1270 52424

ELECTRICAL SERVICE SE-3 TYPE
A

1.000

EA

4,500.00000 4,500.00
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1280 54020

TYPE A PVMT LINE MRKG 4"

11,571.000

LF

0.75000 8,678.25

1290 54022

TYPE A PVMT LINE MRKG 6"

905.000

LF

0.90000 814.50

1300 54028

TYPE A PAVEMENT LINE MRKG
24" PAVEMENT MARKING

170.000

LF

6.00000 1,020.00

1310 54049

TYPE B CLASS III PVMT LINE
MRKG 4"

1,435.000

LF

1.20000 1,722.00

1320 54054

TYPE B CLASS III PVMT LINE
MRKG 24"

305.000

LF

16.00000 4,880.00

1330 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING
(DOUBLE TURN ARROW THRU/LT
OR RT)  TYPE B, CLASS II

5.000

EA

325.00000 1,625.00

1340 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING,
BICYCLE ARROW, TYPE B, CLASS
II

4.000

EA

200.00000 800.00
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1350 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING,
BICYCLE LANE SYMBOL, TYPE B,
CLASS II

4.000

EA

400.00000 1,600.00

1360 54101

NS PAVEMENT MARKING
PAVEMENT SYMBOL MARKING,
SHARED LANE MARKING SYMBOL,
TYPE  B, CLASS II

1.000

EA

425.00000 425.00

1370 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

4,803.000

LF

1.10000 5,283.30

1380 54106

ERADICATION OF EXIST.
NONLINEAR PVMT MRKG

191.000

SF

10.00000 1,910.00

1390 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

6.000

EA

125.00000 750.00

1400 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

44.000

LF

18.00000 792.00

1410 54526

NS TEMP. PVMT MRKG TYPE D
CL. II DOUBLE TURN ARROW

2.000

EA

1,100.00000 2,200.00
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1420 54575

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL II

17.000

EA

300.00000 5,100.00

1430 55587

JUNCTION BOX JB-S2

8.000

EA

1,900.00000 15,200.00

1440 55588

JUNCTION BOX JB-S3

1.000

EA

2,590.00000 2,590.00

1450 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

225.00000 1,125.00

1460 56021

1" PVC CONDUIT

95.000

LF

15.00000 1,425.00

1470 56050

BORED CONDUIT 2"

505.000

LF

30.00000 15,150.00

1480 56051

BORED CONDUIT 3"

1,005.000

LF

40.00000 40,200.00

1490 56053

2" PVC CONDUIT

105.000

LF

10.00000 1,050.00

1500 56054

3" PVC CONDUIT

180.000

LF

9.00000 1,620.00
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JEFFREY STACK, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1510 56200

TRENCH EXCAVATION ECI-1

320.000

LF

13.00000 4,160.00

1520 56205

TEST BORE

4.000

EA

3,000.00000 12,000.00

1530 70000

NS DEMO. OF BLDG. D900 AIR
STATION

(1)

LS

5,500.00000 5,500.00

1540 70000

NS DEMO. OF BLDG. D901 LIGHT
POLE

(1)

LS

2,500.00000 2,500.00

Section Total with LCC: $2,145,816.30

Life Cycle Costs:

$2,145,816.30Section Totals:

( ) indicates item is bid as Lump Sum

$2,145,816.30

$2,145,816.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ROUTE 607 INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):K40

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000051927C01

09/06/17 COMPLETION DATE

GREENE

Min: Max:

12/12/2016Date Printed:

(NFO)0607-039-200, C501, STP-039-7(014);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F451 FIELDER'S CHOICE ENTERPRISES, INC. $1,692,624.02 100.00%

2 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $1,750,196.25 103.40%

3 H004 HALEY, CHISHOLM & MORRIS, INCORPORATED $1,856,145.40 109.66%

4 G181 GENERAL EXCAVATION, INC. $1,893,964.95 111.90%

5 K108 KANAWHA STONE COMPANY, INC. $1,936,274.95 114.39%

6 C224 CHEMUNG CONTRACTING CORPORATION $2,132,762.85 126.00%

7 S848 JEFFREY STACK, INC. $2,145,816.30 126.77%

Vendor Ranking

Contract ID:

ROUTE 607 INTERSECTION IMPROVEMENTS

CULPEPERLetting Date:

Contract Description:

District(s):

09/06/17 COMPLETION DATE

C0000051927C01

October 26, 2016 10:00 AM

(NFO)0607-039-200, C501, STP-039-7(014);

GREENE

K40

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) DCI/SHIRES, INC. (3) F & B CONTRACTORS,
LTD.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

30,000.00000 30,000.00 32,000.00000 32,000.00 33,500.00000 33,500.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

10,000.00000 10,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

15,000.00000 15,000.00 25,000.00000 25,000.00 56,000.00000 56,000.00

0040 00120

REGULAR EXCAVATION

130.000

CY

100.00000 13,000.00 120.00000 15,600.00 110.00000 14,300.00

0050 00525

CONCRETE CLASS A3 MISC.

1.300

CY

1,500.00000 1,950.00 2,000.00000 2,600.00 1,650.00000 2,145.00

0060 00700

POST INSTALLATION INSPECTION

27.000

LF

20.00000 540.00 40.00000 1,080.00 55.00000 1,485.00

0070 01186

STORM SEWER PIPE 18"

27.000

LF

75.00000 2,025.00 76.00000 2,052.00 57.75000 1,559.25

0080 09056

MANHOLE MH-1 OR 2

16.500

LF

500.00000 8,250.00 500.00000 8,250.00 700.00000 11,550.00
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CONSTRUCT RIGHT TURN LANE AT RTES. 122/616 INTERSECTION

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K43

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000093277M01

06/16/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0616-033-727,M501, STP-033-2(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) DCI/SHIRES, INC. (3) F & B CONTRACTORS,
LTD.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 09057

FRAME & COVER MH-1

2.000

EA

800.00000 1,600.00 420.00000 840.00 700.00000 1,400.00

0100 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

3.000

TON

60.00000 180.00 130.00000 390.00 55.25000 165.75

0110 10100

AGGR. MATL. NO. 21B

12.500

TON

35.00000 437.50 45.00000 562.50 23.00000 287.50

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

500.000

TON

35.00000 17,500.00 41.00000 20,500.00 25.00000 12,500.00

0130 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

647.000

SY

15.00000 9,705.00 15.50000 10,028.50 10.80000 6,987.60

0140 10636

ASPHALT CONCRETE TY. SM-9.5D

161.000

TON

158.00000 25,438.00 175.00000 28,175.00 154.25000 24,834.25

0150 10642

ASPHALT CONCRETE TY.
BM-25.0A

301.000

TON

150.00000 45,150.00 170.00000 51,170.00 138.00000 41,538.00

0160 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

476.000

LF

3.00000 1,428.00 4.50000 2,142.00 13.25000 6,307.00
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CONSTRUCT RIGHT TURN LANE AT RTES. 122/616 INTERSECTION

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K43

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000093277M01

06/16/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0616-033-727,M501, STP-033-2(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) DCI/SHIRES, INC. (3) F & B CONTRACTORS,
LTD.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24100

ALLAYING DUST

1,200.000

HR

10.00000 12,000.00 3.00000 3,600.00 5.00000 6,000.00

0180 24152

TYPE III BARRICADE 8'

6.000

EA

400.00000 2,400.00 220.00000 1,320.00 150.00000 900.00

0190 24160

CONSTRUCTION SIGNS

254.000

SF

25.00000 6,350.00 20.00000 5,080.00 22.50000 5,715.00

0200 24272

TRUCK MOUNTED ATTENUATOR

1,440.000

HR

10.00000 14,400.00 3.00000 4,320.00 10.00000 14,400.00

0210 24278

GROUP 2 CHANNELIZING
DEVICES

2,880.000

DAY

1.00000 2,880.00 1.20000 3,456.00 2.00000 5,760.00

0220 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,320.000

HR

3.00000 12,960.00 6.00000 25,920.00 3.00000 12,960.00

0230 24281

ELECTRONIC ARROW

1,440.000

HR

2.00000 2,880.00 3.00000 4,320.00 3.00000 4,320.00

0240 24282

FLAGGER SERVICE

2,880.000

HR

20.00000 57,600.00 23.00000 66,240.00 28.00000 80,640.00

0250 24288

WARNING LIGHT TY. B

240.000

DAY

1.00000 240.00 3.00000 720.00 4.00000 960.00
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CONSTRUCT RIGHT TURN LANE AT RTES. 122/616 INTERSECTION

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K43

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000093277M01

06/16/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0616-033-727,M501, STP-033-2(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) DCI/SHIRES, INC. (3) F & B CONTRACTORS,
LTD.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

781.000

SY

4.00000 3,124.00 10.50000 8,200.50 16.10000 12,574.10

0270 24831

NS ADJUST EXIST. DROP INLET
STR. NO. 3-4

1.000

EA

1,000.00000 1,000.00 1,200.00000 1,200.00 500.00000 500.00

0280 26117

DRY RIPRAP CL. AI

29.000

TON

45.00000 1,305.00 120.00000 3,480.00 55.25000 1,602.25

0290 27012

TOPSOIL CLASS A 2"

0.200

ACRE

5,000.00000 1,000.00 34,000.00000 6,800.00 2,400.00000 480.00

0300 27102

REGULAR SEED

39.000

LB

41.00000 1,599.00 45.00000 1,755.00 25.00000 975.00

0310 27103

OVERSEEDING

24.000

LB

40.00000 960.00 45.00000 1,080.00 25.00000 600.00

0320 27215

FERTILIZER(15-30-15)

0.060

TON

200.00000 12.00 3,100.00000 186.00 1,100.00000 66.00

0330 27250

LIME

0.800

TON

100.00000 80.00 150.00000 120.00 230.00000 184.00

0340 27321

PROTECTIVE COVERING EC-2

57.000

SY

6.00000 342.00 4.00000 228.00 3.50000 199.50
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CONSTRUCT RIGHT TURN LANE AT RTES. 122/616 INTERSECTION

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K43

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000093277M01

06/16/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0616-033-727,M501, STP-033-2(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) DCI/SHIRES, INC. (3) F & B CONTRACTORS,
LTD.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 27415

CHECK DAM(ROCK) TY. II

3.000

EA

300.00000 900.00 265.00000 795.00 275.00000 825.00

0360 27430

SILTATION CONTROL
EXCAVATION

94.000

CY

1.00000 94.00 10.00000 940.00 1.50000 141.00

0370 27451

INLET PROTECTION TYPE A

1.000

EA

400.00000 400.00 150.00000 150.00 400.00000 400.00

0380 27505

TEMP. SILT FENCE

456.000

LF

3.00000 1,368.00 5.00000 2,280.00 3.00000 1,368.00

0390 50108

SIGN PANEL

20.000

SF

25.00000 500.00 31.00000 620.00 50.00000 1,000.00

0400 50430

SIGN POST STP-1  2"

10.000

LF

25.00000 250.00 50.00000 500.00 48.50000 485.00

0410 50432

SIGN POST STP-1  2 3/16"

10.000

LF

27.00000 270.00 35.00000 350.00 49.75000 497.50

0420 50434

SIGN POST STP-1  2 1/2"

20.000

LF

30.00000 600.00 35.00000 700.00 50.00000 1,000.00

0430 51248

NS CONC. FOUNDATION STP-1,
TYPE A

3.000

EA

200.00000 600.00 750.00000 2,250.00 632.00000 1,896.00
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CONSTRUCT RIGHT TURN LANE AT RTES. 122/616 INTERSECTION

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K43

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000093277M01

06/16/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0616-033-727,M501, STP-033-2(041);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAMIREZ CONTRACTING,
L.L.C.

(2) DCI/SHIRES, INC. (3) F & B CONTRACTORS,
LTD.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 51248

NS CONC. FOUNDATION STP-1,
TYPE B

1.000

EA

450.00000 450.00 1,250.00000 1,250.00 750.00000 750.00

0450 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,620.000

LF

2.00000 3,240.00 2.40000 3,888.00 2.25000 3,645.00

0460 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

30.000

LF

23.00000 690.00 31.00000 930.00 32.00000 960.00

0470 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

180.00000 360.00 520.00000 1,040.00 265.00000 530.00

0480 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

270.00000 540.00 1,100.00000 2,200.00 370.00000 740.00

0490 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

1,600.000

LF

3.00000 4,800.00 1.90000 3,040.00 3.60000 5,760.00

Section Total with LCC: $318,397.50 $379,348.50 $398,392.70

Life Cycle Costs:

$398,392.70$318,397.50 $379,348.50Section Totals:

$379,348.50$318,397.50 $398,392.70Contract Item Totals

Contract Time Totals
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CONSTRUCT RIGHT TURN LANE AT RTES. 122/616 INTERSECTION

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K43

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000093277M01

06/16/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0616-033-727,M501, STP-033-2(041);



( ) indicates item is bid as Lump Sum

$318,397.50 $379,348.50 398,392.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CONSTRUCT RIGHT TURN LANE AT RTES. 122/616 INTERSECTION

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K43

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C000093277M01

06/16/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0616-033-727,M501, STP-033-2(041);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R691 RAMIREZ CONTRACTING, L.L.C. $318,397.50 100.00%

2 D549 DCI/SHIRES, INC. $379,348.50 119.14%

3 F131 F & B CONTRACTORS, LTD. $398,392.70 125.12%

Vendor Ranking

Contract ID:

CONSTRUCT RIGHT TURN LANE AT RTES. 122/616 INTERSECTION

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

06/16/17 COMPLETION DATE

C000093277M01

October 26, 2016 10:00 AM

(NFO)0616-033-727,M501, STP-033-2(041);

FRANKLIN

K43

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00110

CLEARING AND GRUBBING

(1)

LS

20,007.70000 20,007.70 64,000.00000 64,000.00 45,000.00000 45,000.00

0020 00120

REGULAR EXCAVATION

1,002.000

CY

24.00000 24,048.00 19.00000 19,038.00 42.00000 42,084.00

0030 00140

BORROW EXCAVATION  MIN. CBR
10

1,900.000

CY

31.00000 58,900.00 25.00000 47,500.00 26.00000 49,400.00

0040 00591

CROSSDRAIN CD-2

24.000

LF

31.00000 744.00 35.00000 840.00 63.00000 1,512.00

0050 00595

OUTLET PIPE

16.000

LF

40.00000 640.00 19.00000 304.00 86.00000 1,376.00

0060 00596

ENDWALL EW-12

2.000

EA

1,400.00000 2,800.00 710.00000 1,420.00 850.00000 1,700.00

0070 01150

15" PIPE

85.000

LF

70.00000 5,950.00 91.00000 7,735.00 45.00000 3,825.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 01156

STORM SEWER PIPE 15"

27.000

LF

100.00000 2,700.00 90.00000 2,430.00 45.00000 1,215.00

0090 06150

15" END SECTION ES-1 OR 2

4.000

EA

950.00000 3,800.00 330.00000 1,320.00 435.00000 1,740.00

0100 06747

DROP INLET DI-2B,L=4'

2.000

EA

4,500.00000 9,000.00 3,900.00000 7,800.00 3,700.00000 7,400.00

0110 09148

EROSION CONTROL STONE
CLASS A1 EC-1

3.000

TON

200.00000 600.00 240.00000 720.00 160.00000 480.00

0120 09150

EROSION CONTROL STONE
CLASS I, EC-1

8.000

TON

175.00000 1,400.00 120.00000 960.00 160.00000 1,280.00

0130 09250

SLOPE DRAIN

2.000

EA

1,000.00000 2,000.00 460.00000 920.00 630.00000 1,260.00

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

796.000

TON

32.00000 25,472.00 38.00000 30,248.00 23.20000 18,467.20

0150 10251

NS AGGR. MATERIAL NO. 3
STONE

34.000

CY

100.00000 3,400.00 45.00000 1,530.00 46.00000 1,564.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 10635

ASPHALT CONC.TY. SM-9.5A

105.000

TON

192.00000 20,160.00 108.00000 11,340.00 198.00000 20,790.00

0170 10642

ASPHALT CONC. BASE COURSE
TY. BM-25.0A

246.000

TON

157.00000 38,622.00 100.00000 24,600.00 162.00000 39,852.00

0180 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

37.000

LF

20.00000 740.00 40.00000 1,480.00 8.00000 296.00

0190 12030

STD. CURB CG-3

40.000

LF

55.00000 2,200.00 43.00000 1,720.00 52.00000 2,080.00

0200 12322

ASPHALT CONC. CURB TY. MC-3B

98.000

LF

110.00000 10,780.00 42.00000 4,116.00 113.00000 11,074.00

0210 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

4.000

TON

645.00000 2,580.00 202.00000 808.00 660.00000 2,640.00

0220 13216

MAILBOX POST, DOUBLE

1.000

EA

500.00000 500.00 365.00000 365.00 230.00000 230.00

0230 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

950.00000 950.00 1,010.00000 1,010.00 785.00000 785.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13320

GUARDRAIL GR-2

288.000

LF

16.00000 4,608.00 18.00000 5,184.00 16.80000 4,838.40

0250 13331

RAD. GUARDRAIL GR-2

13.000

LF

17.00000 221.00 24.00000 312.00 21.00000 273.00

0260 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

2,150.00000 6,450.00 2,550.00000 7,650.00 2,650.00000 7,950.00

0270 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

4,300.00000 17,200.00 2,290.00000 9,160.00 1,890.00000 7,560.00

0280 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

50.000

TON

55.00000 2,750.00 54.00000 2,700.00 24.00000 1,200.00

0290 24100

ALLAYING DUST

360.000

HR

35.00000 12,600.00 12.00000 4,320.00 25.00000 9,000.00

0300 24152

TYPE 3 BARRICADE 8'

8.000

EA

410.00000 3,280.00 428.00000 3,424.00 350.00000 2,800.00

0310 24160

TEMPORARY SIGN

729.000

SF

32.50000 23,692.50 36.00000 26,244.00 35.00000 25,515.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

7.50000 5,040.00 4.20000 2,822.40 7.00000 4,704.00

0330 24288

WARNING LIGHT TY. B

4,320.000

DAY

2.25000 9,720.00 0.80000 3,456.00 0.70000 3,024.00

0340 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

80.000

LF

80.00000 6,400.00 23.00000 1,840.00 25.00000 2,000.00

0350 24410

DEMOLITION OF PAVEMENT

896.000

SY

8.00000 7,168.00 12.00000 10,752.00 17.00000 15,232.00

0360 24600

REMOVE EXISTING GUARDRAIL

172.000

LF

10.00000 1,720.00 4.50000 774.00 2.20000 378.40

0370 25507

FIELD OFFICE TY.III

9.000

MO

3,500.00000 31,500.00 2,550.00000 22,950.00 1,750.00000 15,750.00

0380 26127

DRY RIPRAP CL.I 26"

49.000

TON

95.00000 4,655.00 72.00000 3,528.00 90.00000 4,410.00

0390 27102

REGULAR SEED

182.000

LB

16.35000 2,975.70 22.50000 4,095.00 20.00000 3,640.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27103

OVERSEEDING

114.000

LB

6.70000 763.80 20.00000 2,280.00 5.00000 570.00

0410 27217

NS FERTILIZER (15-30-15)

200.000

LB

22.00000 4,400.00 2.70000 540.00 2.30000 460.00

0420 27250

LIME

1.300

TON

275.00000 357.50 860.00000 1,118.00 700.00000 910.00

0430 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

72.000

SY

5.00000 360.00 7.00000 504.00 5.25000 378.00

0440 27415

CHECK DAM(ROCK) TY. II

5.000

EA

235.00000 1,175.00 310.00000 1,550.00 135.00000 675.00

0450 27422

DEWATERING BASIN EC-8

2.000

EA

4,000.00000 8,000.00 760.00000 1,520.00 500.00000 1,000.00

0460 27430

SILTATION CONTROL
EXCAVATION

346.000

CY

8.00000 2,768.00 13.00000 4,498.00 40.00000 13,840.00

0470 27461

INLET PROTECTION TYPE B

2.000

EA

175.00000 350.00 355.00000 710.00 137.00000 274.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 27505

TEMP. SILT FENCE TYPE A

1,920.000

LF

2.50000 4,800.00 4.90000 9,408.00 4.50000 8,640.00

0490 27548

NS STORM WATER MANAGEMENT
DEQ DESIGN SPECIFICATION NO.
10
DRY SWALE

(1)

LS

75,500.00000 75,500.00 6,600.00000 6,600.00 16,800.00000 16,800.00

0500 50108

SIGN PANEL

14.000

SF

50.00000 700.00 62.00000 868.00 50.00000 700.00

0510 50430

SIGN POST STP-1, 2", 14 GAUGE

44.000

LF

35.00000 1,540.00 31.00000 1,364.00 30.00000 1,320.00

0520 50490

CONCRETE FOUNDATION STP-1,
TYPE F

4.000

EA

428.00000 1,712.00 570.00000 2,280.00 168.00000 672.00

0530 50902

NS TRAFFIC SIGN RELOCATE
EXISTING STRUCTURE TYPE
STP-1

1.000

EA

900.00000 900.00 650.00000 650.00 465.00000 465.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 50902

NS TRAFFIC SIGN REMOVE AND
DISPOSE STRUCTURE TYPE
STP-1

5.000

EA

650.00000 3,250.00 320.00000 1,600.00 170.00000 850.00

0550 50902

NS TRAFFIC SIGN REMOVE AND
DISPOSE STRUCTURE TYPE WP-1

1.000

EA

900.00000 900.00 230.00000 230.00 137.00000 137.00

0560 51962

NS RELOCATE EXIST. SIGN
STRUCT. TY. WP-1

2.000

EA

860.00000 1,720.00 605.00000 1,210.00 465.00000 930.00

0570 54032

TYPE B CLASS I PVMT LINE MRKG
4"

1,826.000

LF

1.55000 2,830.30 2.30000 4,199.80 1.35000 2,465.10

0580 70000

NS DEMO. OF BLDG. DEMOLITION
OF ELECTRIC FENCE

(1)

LS

1,500.00000 1,500.00 600.00000 600.00 550.00000 550.00

0590 00100

MOBILIZATION

(1)

LS

81,500.00000 81,500.00 130,000.00000 130,000.00 125,000.00000 125,000.00

0600 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

13,100.00000 13,100.00 12,000.00000 12,000.00 14,300.00000 14,300.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

90.500

CY

1,260.00000 114,030.00 1,060.00000 95,930.00 1,375.00000 124,437.50

0620 60490

BRIDGE DECK GROOVING

293.000

SY

15.00000 4,395.00 6.00000 1,758.00 13.20000 3,867.60

0630 61711

CORROSION RESISTANT REINF.
STEEL CL. I

17,570.000

LB

2.50000 43,925.00 2.25000 39,532.50 2.50000 43,925.00

0640 61811

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50

(85300)

LB

188,000.00000 188,000.00 221,000.00000 221,000.00 204,000.00000 204,000.00

0650 62045

RAILING, BR27D  2 RAILS

196.000

LF

390.00000 76,440.00 210.00000 41,160.00 425.00000 83,300.00

0660 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 14"

12.000

SY

390.00000 4,680.00 181.00000 2,172.00 245.00000 2,940.00

0670 64011

STRUCTURE EXCAVATION

1,274.000

CY

30.00000 38,220.00 34.00000 43,316.00 40.00000 50,960.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 64015

SELECT BACKFILL (ABUTMENT
ZONE)

2,165.000

TON

35.00000 75,775.00 28.00000 60,620.00 26.00000 56,290.00

0690 64032

GEOCOMPOSITE WALL DRAIN

120.000

SY

15.00000 1,800.00 19.00000 2,280.00 85.00000 10,200.00

0700 64036

PIPE UNDERDRAIN 6"

73.000

LF

31.00000 2,263.00 21.00000 1,533.00 9.00000 657.00

0710 64038

NS PREBORING PILE STEEL PILE
12"

340.000

LF

400.00000 136,000.00 122.00000 41,480.00 285.00000 96,900.00

0720 64112

STEEL PILES 12"

357.000

LF

38.00000 13,566.00 73.00000 26,061.00 40.00000 14,280.00

0730 65013

CONCRETE CLASS A3

233.600

CY

630.00000 147,168.00 960.00000 224,256.00 850.00000 198,560.00

0740 65022

CONCRETE CLASS B2

59.100

CY

300.00000 17,730.00 680.00000 40,188.00 500.00000 29,550.00

0750 65200

REINF. STEEL

15,680.000

LB

1.35000 21,168.00 1.12000 17,561.60 1.40000 21,952.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) BRYANT STRUCTURES,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 65211

CORROSION RESISTANT REINF.
STEEL CL. I

9,200.000

LB

2.20000 20,240.00 2.25000 20,700.00 2.50000 23,000.00

0770 66120

COFFERDAMS

4.000

EA

53,000.00000 212,000.00 74,000.00000 296,000.00 45,000.00000 180,000.00

0780 66127

DRY RIPRAP CL.I 26"

660.000

TON

70.00000 46,200.00 66.00000 43,560.00 90.00000 59,400.00

0790 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 6910)

(1)

LS

65,000.00000 65,000.00 71,000.00000 71,000.00 96,500.00000 96,500.00

0800 68476

NS ENV.& WORKER PROTECT.
(STR. NO. 6910)

(1)

LS

5,500.00000 5,500.00 6,500.00000 6,500.00 1.00000 1.00

0810 68492

NS MATERIAL DISPOSAL (STR.
NO. 6910, TYPE B)

(1)

LS

3,000.00000 3,000.00 1,600.00000 1,600.00 1.00000 1.00

Section Total with LCC: $1,823,200.50 $1,823,353.30 $1,855,982.20

Life Cycle Costs:

$1,855,982.20$1,823,200.50 $1,823,353.30Section Totals:

$1,823,353.30$1,823,200.50 $1,855,982.20Contract Item Totals

Contract Time Totals
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



( ) indicates item is bid as Lump Sum

$1,823,200.50 $1,823,353.30 1,855,982.20Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00110

CLEARING AND GRUBBING

(1)

LS

99,750.00000 99,750.00

0020 00120

REGULAR EXCAVATION

1,002.000

CY

56.70000 56,813.40

0030 00140

BORROW EXCAVATION  MIN. CBR
10

1,900.000

CY

31.50000 59,850.00

0040 00591

CROSSDRAIN CD-2

24.000

LF

31.80000 763.20

0050 00595

OUTLET PIPE

16.000

LF

16.80000 268.80

0060 00596

ENDWALL EW-12

2.000

EA

577.50000 1,155.00

0070 01150

15" PIPE

85.000

LF

61.95000 5,265.75

0080 01156

STORM SEWER PIPE 15"

27.000

LF

78.75000 2,126.25

0090 06150

15" END SECTION ES-1 OR 2

4.000

EA

351.75000 1,407.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 06747

DROP INLET DI-2B,L=4'

2.000

EA

4,725.00000 9,450.00

0110 09148

EROSION CONTROL STONE
CLASS A1 EC-1

3.000

TON

256.20000 768.60

0120 09150

EROSION CONTROL STONE
CLASS I, EC-1

8.000

TON

137.55000 1,100.40

0130 09250

SLOPE DRAIN

2.000

EA

1,234.80000 2,469.60

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

796.000

TON

21.00000 16,716.00

0150 10251

NS AGGR. MATERIAL NO. 3
STONE

34.000

CY

60.10000 2,043.40

0160 10635

ASPHALT CONC.TY. SM-9.5A

105.000

TON

174.30000 18,301.50

0170 10642

ASPHALT CONC. BASE COURSE
TY. BM-25.0A

246.000

TON

155.40000 38,228.40
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

37.000

LF

8.90000 329.30

0190 12030

STD. CURB CG-3

40.000

LF

96.90000 3,876.00

0200 12322

ASPHALT CONC. CURB TY. MC-3B

98.000

LF

43.05000 4,218.90

0210 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

4.000

TON

243.60000 974.40

0220 13216

MAILBOX POST, DOUBLE

1.000

EA

556.50000 556.50

0230 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

920.85000 920.85

0240 13320

GUARDRAIL GR-2

288.000

LF

19.65000 5,659.20

0250 13331

RAD. GUARDRAIL GR-2

13.000

LF

24.60000 319.80
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

3.000

EA

2,950.50000 8,851.50

0270 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,184.00000 8,736.00

0280 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

50.000

TON

29.40000 1,470.00

0290 24100

ALLAYING DUST

360.000

HR

10.50000 3,780.00

0300 24152

TYPE 3 BARRICADE 8'

8.000

EA

598.50000 4,788.00

0310 24160

TEMPORARY SIGN

729.000

SF

24.80000 18,079.20

0320 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

6.95000 4,670.40

0330 24288

WARNING LIGHT TY. B

4,320.000

DAY

1.35000 5,832.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

80.000

LF

75.00000 6,000.00

0350 24410

DEMOLITION OF PAVEMENT

896.000

SY

6.30000 5,644.80

0360 24600

REMOVE EXISTING GUARDRAIL

172.000

LF

12.60000 2,167.20

0370 25507

FIELD OFFICE TY.III

9.000

MO

2,000.00000 18,000.00

0380 26127

DRY RIPRAP CL.I 26"

49.000

TON

70.35000 3,447.15

0390 27102

REGULAR SEED

182.000

LB

15.75000 2,866.50

0400 27103

OVERSEEDING

114.000

LB

5.80000 661.20

0410 27217

NS FERTILIZER (15-30-15)

200.000

LB

1.20000 240.00

0420 27250

LIME

1.300

TON

294.00000 382.20
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

72.000

SY

5.80000 417.60

0440 27415

CHECK DAM(ROCK) TY. II

5.000

EA

259.35000 1,296.75

0450 27422

DEWATERING BASIN EC-8

2.000

EA

1,200.00000 2,400.00

0460 27430

SILTATION CONTROL
EXCAVATION

346.000

CY

8.40000 2,906.40

0470 27461

INLET PROTECTION TYPE B

2.000

EA

298.20000 596.40

0480 27505

TEMP. SILT FENCE TYPE A

1,920.000

LF

2.10000 4,032.00

0490 27548

NS STORM WATER MANAGEMENT
DEQ DESIGN SPECIFICATION NO.
10
DRY SWALE

(1)

LS

14,700.00000 14,700.00

0500 50108

SIGN PANEL

14.000

SF

43.80000 613.20
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 50430

SIGN POST STP-1, 2", 14 GAUGE

44.000

LF

27.20000 1,196.80

0520 50490

CONCRETE FOUNDATION STP-1,
TYPE F

4.000

EA

505.05000 2,020.20

0530 50902

NS TRAFFIC SIGN RELOCATE
EXISTING STRUCTURE TYPE
STP-1

1.000

EA

410.55000 410.55

0540 50902

NS TRAFFIC SIGN REMOVE AND
DISPOSE STRUCTURE TYPE
STP-1

5.000

EA

70.35000 351.75

0550 50902

NS TRAFFIC SIGN REMOVE AND
DISPOSE STRUCTURE TYPE WP-1

1.000

EA

70.35000 70.35

0560 51962

NS RELOCATE EXIST. SIGN
STRUCT. TY. WP-1

2.000

EA

493.50000 987.00

0570 54032

TYPE B CLASS I PVMT LINE MRKG
4"

1,826.000

LF

2.50000 4,565.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 70000

NS DEMO. OF BLDG. DEMOLITION
OF ELECTRIC FENCE

(1)

LS

100.00000 100.00

0590 00100

MOBILIZATION

(1)

LS

122,738.55000 122,738.55

0600 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

28,610.00000 28,610.00

0610 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

90.500

CY

1,200.00000 108,600.00

0620 60490

BRIDGE DECK GROOVING

293.000

SY

10.00000 2,930.00

0630 61711

CORROSION RESISTANT REINF.
STEEL CL. I

17,570.000

LB

2.00000 35,140.00

0640 61811

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50

(85300)

LB

193,900.00000 193,900.00

0650 62045

RAILING, BR27D  2 RAILS

196.000

LF

250.00000 49,000.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 14"

12.000

SY

250.00000 3,000.00

0670 64011

STRUCTURE EXCAVATION

1,274.000

CY

50.00000 63,700.00

0680 64015

SELECT BACKFILL (ABUTMENT
ZONE)

2,165.000

TON

35.00000 75,775.00

0690 64032

GEOCOMPOSITE WALL DRAIN

120.000

SY

15.00000 1,800.00

0700 64036

PIPE UNDERDRAIN 6"

73.000

LF

7.00000 511.00

0710 64038

NS PREBORING PILE STEEL PILE
12"

340.000

LF

275.00000 93,500.00

0720 64112

STEEL PILES 12"

357.000

LF

70.00000 24,990.00

0730 65013

CONCRETE CLASS A3

233.600

CY

800.00000 186,880.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 65022

CONCRETE CLASS B2

59.100

CY

500.00000 29,550.00

0750 65200

REINF. STEEL

15,680.000

LB

1.50000 23,520.00

0760 65211

CORROSION RESISTANT REINF.
STEEL CL. I

9,200.000

LB

2.00000 18,400.00

0770 66120

COFFERDAMS

4.000

EA

25,000.00000 100,000.00

0780 66127

DRY RIPRAP CL.I 26"

660.000

TON

60.00000 39,600.00

0790 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 6910)

(1)

LS

188,234.45000 188,234.45

0800 68476

NS ENV.& WORKER PROTECT.
(STR. NO. 6910)

(1)

LS

1.00000 1.00

0810 68492

NS MATERIAL DISPOSAL (STR.
NO. 6910, TYPE B)

(1)

LS

1.00000 1.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC

Section Total with LCC: $1,855,993.40

Life Cycle Costs:

$1,855,993.40Section Totals:

( ) indicates item is bid as Lump Sum

$1,855,993.40

$1,855,993.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):K52

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00000082399B39

10/23/17 COMPLETION DATE

HANOVER, HENRICO

Min: Max:

12/12/2016Date Printed:

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F451 FIELDER'S CHOICE ENTERPRISES, INC. $1,823,200.50 100.00%

2 A003 ABERNATHY CONSTRUCTION CORPORATION $1,823,353.30 100.01%

3 B1168 BRYANT STRUCTURES, INC. $1,855,982.20 101.80%

4 F440 FAIRFIELD-ECHOLS, LLC $1,855,993.40 101.80%

Vendor Ranking

Contract ID:

BRIDGE ON ROUTE 625 (GREENWOOD ROAD) OVER CHICKAHOMINY RIVER

RICHMONDLetting Date:

Contract Description:

District(s):

10/23/17 COMPLETION DATE

C00000082399B39

October 26, 2016 10:00 AM

(NFO)0625-042-348, C501, BR-5A27(345); (NFO)0625-042-348, B639,
BR-5A27(345);

HANOVER, HENRICO

K52

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,000.00000 50,000.00 60,000.00000 60,000.00 92,000.00000 92,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

20,000.00000 20,000.00 24,000.00000 24,000.00 12,500.00000 12,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

10,000.00000 10,000.00 20,000.00000 20,000.00 22,350.00000 22,350.00

0040 00120

REGULAR EXCAVATION

1,563.000

CY

22.50000 35,167.50 40.00000 62,520.00 38.00000 59,394.00

0050 00140

BORROW EXCAVATION

1,022.000

CY

30.00000 30,660.00 45.00000 45,990.00 41.00000 41,902.00

0060 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

339.000

SY

5.00000 1,695.00 9.00000 3,051.00 3.00000 1,017.00

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

239.000

CY

40.00000 9,560.00 54.00000 12,906.00 14.00000 3,346.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00525

CONCRETE CLASS A3 MISC.

22.000

CY

800.00000 17,600.00 1,050.00000 23,100.00 810.00000 17,820.00

0090 00587

UNDERDRAIN UD-3

168.000

LF

10.00000 1,680.00 18.00000 3,024.00 23.00000 3,864.00

0100 00700

POST INSTALLATION INSPECTION

786.000

LF

3.00000 2,358.00 5.00000 3,930.00 2.50000 1,965.00

0110 01150

15" PIPE

48.000

LF

45.00000 2,160.00 64.00000 3,072.00 40.00000 1,920.00

0120 01152

15" CONC. PIPE

16.000

LF

55.00000 880.00 98.00000 1,568.00 102.00000 1,632.00

0130 01156

STORM SEWER PIPE 15"

350.000

LF

55.00000 19,250.00 64.00000 22,400.00 40.00000 14,000.00

0140 01180

18" PIPE

64.000

LF

50.00000 3,200.00 68.00000 4,352.00 73.00000 4,672.00

0150 01182

18" CONC. PIPE

232.000

LF

60.00000 13,920.00 68.00000 15,776.00 93.00000 21,576.00

0160 02382

60" X 38" ELLIPTICAL CONC. PIPE

76.000

LF

255.00000 19,380.00 242.00000 18,392.00 340.00000 25,840.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 06150

15" END SECTION ES-1 OR 2

2.000

EA

900.00000 1,800.00 828.00000 1,656.00 615.00000 1,230.00

0180 06180

18" END SECTION ES-1 OR 2

2.000

EA

900.00000 1,800.00 938.00000 1,876.00 1,015.00000 2,030.00

0190 06181

18" END SECTION ES-1

3.000

EA

900.00000 2,700.00 938.00000 2,814.00 1,275.00000 3,825.00

0200 06740

DROP INLET DI-1

3.000

EA

1,900.00000 5,700.00 3,500.00000 10,500.00 3,700.00000 11,100.00

0210 06747

DROP INLET DI-2B,L=4'

2.000

EA

2,800.00000 5,600.00 4,500.00000 9,000.00 5,000.00000 10,000.00

0220 06817

DROP INLET DI-3B,L=4'

1.000

EA

2,800.00000 2,800.00 4,500.00000 4,500.00 3,300.00000 3,300.00

0230 09056

MANHOLE MH-1 OR 2

4.700

LF

350.00000 1,645.00 620.00000 2,914.00 340.00000 1,598.00

0240 09057

FRAME & COVER MH-1

1.000

EA

500.00000 500.00 350.00000 350.00 550.00000 550.00

0250 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

18.000

TON

50.00000 900.00 85.00000 1,530.00 75.00000 1,350.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:
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09/29/17 COMPLETION DATE
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12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 09150

EROSION CONTROL STONE
CLASS I, EC-1

35.000

TON

50.00000 1,750.00 85.00000 2,975.00 73.00000 2,555.00

0270 10065

AGGR. MATL. NO. 1

755.000

TON

30.00000 22,650.00 34.00000 25,670.00 31.00000 23,405.00

0280 10103

AGGR. MATL. NO. 25 OR 26

252.000

TON

35.00000 8,820.00 34.00000 8,568.00 41.00000 10,332.00

0290 10128

AGGR. BASE MATL. TY. I NO. 21B

1,147.000

TON

30.00000 34,410.00 28.50000 32,689.50 35.00000 40,145.00

0300 10610

ASPHALT CONCRETE TY. IM-19.0A

512.000

TON

110.00000 56,320.00 109.50000 56,064.00 115.00000 58,880.00

0310 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,755.000

SY

7.00000 19,285.00 9.40000 25,897.00 7.50000 20,662.50

0320 10636

ASPHALT CONCRETE TY. SM-9.5D

392.000

TON

127.00000 49,784.00 116.00000 45,472.00 125.00000 49,000.00

0330 10642

ASPHALT CONCRETE TY.
BM-25.0A

372.000

TON

110.00000 40,920.00 107.00000 39,804.00 114.00000 42,408.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 12700

STD. COMB. CURB & GUTTER
CG-7

394.000

LF

22.00000 8,668.00 45.00000 17,730.00 22.00000 8,668.00

0350 12710

RADIAL COMB. CURB & GUTTER
CG-7

224.000

LF

23.00000 5,152.00 48.00000 10,752.00 22.00000 4,928.00

0360 12940

ENTRANCE GUTTER CG-9D

30.000

SY

85.00000 2,550.00 250.00000 7,500.00 130.00000 3,900.00

0370 13108

CG-12 DETECTABLE WARNING
SURFACE

6.000

SY

325.00000 1,950.00 850.00000 5,100.00 440.00000 2,640.00

0380 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

113.000

SY

55.00000 6,215.00 76.00000 8,588.00 63.00000 7,119.00

0390 13250

BEDDING MATL.  (NO. 57 STONE)

38.000

TON

55.00000 2,090.00 30.00000 1,140.00 45.00000 1,710.00

0400 13320

GUARDRAIL GR-2

175.000

LF

32.00000 5,600.00 24.00000 4,200.00 40.00000 7,000.00

0410 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

4,000.00000 8,000.00 2,850.00000 5,700.00 4,200.00000 8,400.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:
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Project(s):K53
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12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 13355

GUARDRAIL GR-10

25.000

LF

32.00000 800.00 34.00000 850.00 33.00000 825.00

0430 13480

CABLE BARRICADE CR-1

1.000

EA

2,000.00000 2,000.00 1,800.00000 1,800.00 2,100.00000 2,100.00

0440 16240

AGGR. MATL. NO.78

4.000

TON

90.00000 360.00 100.00000 400.00 77.00000 308.00

0450 24100

ALLAYING DUST

900.000

HR

35.00000 31,500.00 0.00000 0.00 24.00000 21,600.00

0460 24152

TYPE III BARRICADE 8'

8.000

EA

450.00000 3,600.00 400.00000 3,200.00 320.00000 2,560.00

0470 24160

CONSTRUCTION SIGNS

1,287.000

SF

12.00000 15,444.00 22.00000 28,314.00 21.00000 27,027.00

0480 24272

TRUCK MOUNTED ATTENUATOR

1,800.000

HR

10.00000 18,000.00 10.00000 18,000.00 26.00000 46,800.00

0490 24278

GROUP 2 CHANNELIZING
DEVICES

9,900.000

DAY

2.00000 19,800.00 1.00000 9,900.00 0.70000 6,930.00

Page 6 of 27

ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:
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October 26, 2016

Contract Description:
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12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,600.000

HR

5.00000 18,000.00 8.00000 28,800.00 4.00000 14,400.00

0510 24281

ELECTRONIC ARROW

3,600.000

HR

4.00000 14,400.00 8.00000 28,800.00 1.75000 6,300.00

0520 24282

FLAGGER SERVICE

3,600.000

HR

25.00000 90,000.00 15.00000 54,000.00 22.00000 79,200.00

0530 24288

WARNING LIGHT TY. B

300.000

DAY

2.00000 600.00 2.50000 750.00 8.00000 2,400.00

0540 24290

TRAFFIC BARRIER SERVICE
CONCRETE

40.000

LF

50.00000 2,000.00 10.00000 400.00 175.00000 7,000.00

0550 24410

DEMOLITION OF PAVEMENT

755.000

SY

4.00000 3,020.00 10.00000 7,550.00 40.00000 30,200.00

0560 24831

NS ADJUST EXIST. DROP INLET ..

1.000

EA

500.00000 500.00 1,200.00000 1,200.00 1,250.00000 1,250.00

0570 25506

FIELD OFFICE TY.II

12.000

MO

2,500.00000 30,000.00 1,400.00000 16,800.00 1,400.00000 16,800.00

Page 7 of 27

ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 27012

TOPSOIL CLASS A 2"

0.500

ACRE

5,000.00000 2,500.00 8,000.00000 4,000.00 24,000.00000 12,000.00

0590 27102

REGULAR SEED

162.000

LB

17.00000 2,754.00 12.00000 1,944.00 16.00000 2,592.00

0600 27103

OVERSEEDING

90.000

LB

16.00000 1,440.00 4.00000 360.00 15.00000 1,350.00

0610 27215

FERTILIZER(15-30-15)

0.200

TON

2,500.00000 500.00 2,000.00000 400.00 2,700.00000 540.00

0620 27250

LIME

2.000

TON

135.00000 270.00 180.00000 360.00 135.00000 270.00

0630 27321

PROTECTIVE COVERING EC-2

381.000

SY

5.00000 1,905.00 3.50000 1,333.50 3.00000 1,143.00

0640 27410

CHECK DAM, ROCK TY. I

1.000

EA

1,000.00000 1,000.00 550.00000 550.00 175.00000 175.00

0650 27415

CHECK DAM(ROCK) TY. II

4.000

EA

1,000.00000 4,000.00 250.00000 1,000.00 155.00000 620.00

0660 27422

DEWATERING BASIN

1.000

EA

500.00000 500.00 5,000.00000 5,000.00 4,900.00000 4,900.00
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12/12/2016Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 27430

SILTATION CONTROL
EXCAVATION

592.000

CY

1.00000 592.00 0.00000 0.00 16.00000 9,472.00

0680 27451

INLET PROTECTION TYPE A

4.000

EA

500.00000 2,000.00 100.00000 400.00 155.00000 620.00

0690 27461

INLET PROTECTION TYPE B

5.000

EA

600.00000 3,000.00 100.00000 500.00 155.00000 775.00

0700 27505

TEMP. SILT FENCE

688.000

LF

4.00000 2,752.00 2.80000 1,926.40 4.70000 3,233.60

0710 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

6.000

LF

1,000.00000 6,000.00 1,587.50000 9,525.00 1,525.00000 9,150.00

0720 40003

1" WATER SERVICE LINE

317.000

LF

20.00000 6,340.00 34.00000 10,778.00 19.00000 6,023.00

0730 40061

6" DI WATER MAIN

116.000

LF

55.00000 6,380.00 128.00000 14,848.00 128.00000 14,848.00

0740 40081

8" DI WATER MAIN

820.000

LF

48.00000 39,360.00 74.00000 60,680.00 61.00000 50,020.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 40991

NS WATER UTILITY 14" STEEL
ENCASEMENT PIPE

162.000

LF

125.00000 20,250.00 280.00000 45,360.00 140.00000 22,680.00

0760 40991

NS WATER UTILITY 2"
ENCASEMENT PIPE

220.000

LF

25.00000 5,500.00 48.00000 10,560.00 64.00000 14,080.00

0770 41006

6" GATE VALVE & BOX

1.000

EA

1,500.00000 1,500.00 1,660.00000 1,660.00 1,400.00000 1,400.00

0780 41008

8" GATE VALVE & BOX

4.000

EA

1,800.00000 7,200.00 1,855.00000 7,420.00 1,775.00000 7,100.00

0790 41395

6" X 6" TAPPING SLEEVE VALVE &
BOX

1.000

EA

5,000.00000 5,000.00 4,500.00000 4,500.00 6,300.00000 6,300.00

0800 41816

2" BLOW-OFF VALVE & MANHOLE

2.000

EA

1,400.00000 2,800.00 1,825.00000 3,650.00 2,200.00000 4,400.00

0810 41967

5/8" WATER METER BOX & YOKE

4.000

EA

900.00000 3,600.00 1,165.00000 4,660.00 1,100.00000 4,400.00

0820 41977

ADJUST EXIST. WATER METER
BOX

1.000

EA

500.00000 500.00 600.00000 600.00 550.00000 550.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 42047

4" SANITARY SEWER FORCE MAIN

356.000

LF

25.00000 8,900.00 42.00000 14,952.00 35.00000 12,460.00

0840 45562

16" STEEL ENCASE. PIPE

100.000

LF

150.00000 15,000.00 286.00000 28,600.00 153.00000 15,300.00

0850 50108

SIGN PANEL

73.000

SF

30.00000 2,190.00 32.00000 2,336.00 45.00000 3,285.00

0860 50432

SIGN POST STP-1  2 3/16"

80.000

LF

16.00000 1,280.00 28.00000 2,240.00 33.00000 2,640.00

0870 50434

SIGN POST STP-1  2 1/2"

20.000

LF

20.00000 400.00 28.00000 560.00 40.00000 800.00

0880 50490

CONCRETE FOUNDATION STP-1

10.000

EA

400.00000 4,000.00 450.00000 4,500.00 800.00000 8,000.00

0890 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

2.000

EA

100.00000 200.00 200.00000 400.00 550.00000 1,100.00

0900 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

9.000

EA

100.00000 900.00 200.00000 1,800.00 300.00000 2,700.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0910 51910

SAW CUT

2,327.000

LF

4.00000 9,308.00 6.00000 13,962.00 2.50000 5,817.50

0920 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

76.000

LF

2.00000 152.00 1.80000 136.80 7.60000 577.60

0930 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

3,860.000

LF

2.35000 9,071.00 2.25000 8,685.00 2.65000 10,229.00

0940 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

91.000

LF

27.00000 2,457.00 26.95000 2,452.45 34.00000 3,094.00

0950 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

20.000

EA

175.00000 3,500.00 175.00000 3,500.00 200.00000 4,000.00

0960 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

500.00000 1,000.00 425.00000 850.00 725.00000 1,450.00

0970 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

1,000.00000 2,000.00 900.00000 1,800.00 1,250.00000 2,500.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0980 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,500.00000 1,500.00 1,250.00000 1,250.00 2,000.00000 2,000.00

0990 54552

CONSTR.PAVE.MARK. (TY.F,CL.
II)4"

3,500.000

LF

1.20000 4,200.00 1.10000 3,850.00 1.20000 4,200.00

1000 70000

NS DEMO. OF BLDG. PARCEL 006
D-1

(1)

LS

2,500.00000 2,500.00 5,000.00000 5,000.00 6,400.00000 6,400.00

1010 70000

NS DEMO. OF BLDG. PARCEL 006
D-2

(1)

LS

1,000.00000 1,000.00 5,000.00000 5,000.00 1,750.00000 1,750.00

1020 70200

NS CLEARING OF PARCEL NO. 003
SIGN

(1)

LS

1,000.00000 1,000.00 100.00000 100.00 150.00000 150.00

1030 70200

NS CLEARING OF PARCEL NO. 006
SIGN

(1)

LS

500.00000 500.00 100.00000 100.00 150.00000 150.00

1040 70200

NS CLEARING OF PARCEL NO. 006
WOVEN WIRE FENCE

(1)

LS

1,000.00000 1,000.00 100.00000 100.00 1,000.00000 1,000.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) A. R. COFFEY AND SONS,
INC.

(3) DCI/SHIRES, INC.

Section Total with LCC: $984,844.50 $1,152,023.65 $1,186,478.20

Life Cycle Costs:

$1,186,478.20$984,844.50 $1,152,023.65Section Totals:

( ) indicates item is bid as Lump Sum

$1,152,023.65$984,844.50 $1,186,478.20

$984,844.50

Contract Item Totals

$1,152,023.65 1,186,478.20Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

95,000.00000 95,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

18,500.00000 18,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

37,500.00000 37,500.00

0040 00120

REGULAR EXCAVATION

1,563.000

CY

54.87000 85,761.81

0050 00140

BORROW EXCAVATION

1,022.000

CY

39.38000 40,246.36

0060 00155

GEOTEXTILE (EMBANKMENT
STABILIZATION)

339.000

SY

3.22000 1,091.58

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

239.000

CY

26.71000 6,383.69

0080 00525

CONCRETE CLASS A3 MISC.

22.000

CY

327.95000 7,214.90
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00587

UNDERDRAIN UD-3

168.000

LF

31.52000 5,295.36

0100 00700

POST INSTALLATION INSPECTION

786.000

LF

14.45000 11,357.70

0110 01150

15" PIPE

48.000

LF

64.00000 3,072.00

0120 01152

15" CONC. PIPE

16.000

LF

270.87000 4,333.92

0130 01156

STORM SEWER PIPE 15"

350.000

LF

152.62000 53,417.00

0140 01180

18" PIPE

64.000

LF

92.49000 5,919.36

0150 01182

18" CONC. PIPE

232.000

LF

180.69000 41,920.08

0160 02382

60" X 38" ELLIPTICAL CONC. PIPE

76.000

LF

525.15000 39,911.40

0170 06150

15" END SECTION ES-1 OR 2

2.000

EA

343.34000 686.68
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 06180

18" END SECTION ES-1 OR 2

2.000

EA

372.39000 744.78

0190 06181

18" END SECTION ES-1

3.000

EA

1,188.98000 3,566.94

0200 06740

DROP INLET DI-1

3.000

EA

4,165.36000 12,496.08

0210 06747

DROP INLET DI-2B,L=4'

2.000

EA

5,533.55000 11,067.10

0220 06817

DROP INLET DI-3B,L=4'

1.000

EA

4,535.89000 4,535.89

0230 09056

MANHOLE MH-1 OR 2

4.700

LF

755.74000 3,551.98

0240 09057

FRAME & COVER MH-1

1.000

EA

623.18000 623.18

0250 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

18.000

TON

56.10000 1,009.80

0260 09150

EROSION CONTROL STONE
CLASS I, EC-1

35.000

TON

66.55000 2,329.25
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 10065

AGGR. MATL. NO. 1

755.000

TON

34.81000 26,281.55

0280 10103

AGGR. MATL. NO. 25 OR 26

252.000

TON

28.58000 7,202.16

0290 10128

AGGR. BASE MATL. TY. I NO. 21B

1,147.000

TON

71.64000 82,171.08

0300 10610

ASPHALT CONCRETE TY. IM-19.0A

512.000

TON

110.82000 56,739.84

0310 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,755.000

SY

9.23000 25,428.65

0320 10636

ASPHALT CONCRETE TY. SM-9.5D

392.000

TON

142.46000 55,844.32

0330 10642

ASPHALT CONCRETE TY.
BM-25.0A

372.000

TON

125.34000 46,626.48

0340 12700

STD. COMB. CURB & GUTTER
CG-7

394.000

LF

34.21000 13,478.74
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 12710

RADIAL COMB. CURB & GUTTER
CG-7

224.000

LF

33.58000 7,521.92

0360 12940

ENTRANCE GUTTER CG-9D

30.000

SY

158.94000 4,768.20

0370 13108

CG-12 DETECTABLE WARNING
SURFACE

6.000

SY

541.86000 3,251.16

0380 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

113.000

SY

96.21000 10,871.73

0390 13250

BEDDING MATL.  (NO. 57 STONE)

38.000

TON

40.06000 1,522.28

0400 13320

GUARDRAIL GR-2

175.000

LF

40.46000 7,080.50

0410 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

5,129.52000 10,259.04

0420 13355

GUARDRAIL GR-10

25.000

LF

40.46000 1,011.50
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 13480

CABLE BARRICADE CR-1

1.000

EA

2,600.88000 2,600.88

0440 16240

AGGR. MATL. NO.78

4.000

TON

43.65000 174.60

0450 24100

ALLAYING DUST

900.000

HR

12.37000 11,133.00

0460 24152

TYPE III BARRICADE 8'

8.000

EA

350.00000 2,800.00

0470 24160

CONSTRUCTION SIGNS

1,287.000

SF

25.00000 32,175.00

0480 24272

TRUCK MOUNTED ATTENUATOR

1,800.000

HR

10.00000 18,000.00

0490 24278

GROUP 2 CHANNELIZING
DEVICES

9,900.000

DAY

2.40000 23,760.00

0500 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,600.000

HR

4.00000 14,400.00

0510 24281

ELECTRONIC ARROW

3,600.000

HR

2.00000 7,200.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 24282

FLAGGER SERVICE

3,600.000

HR

31.00000 111,600.00

0530 24288

WARNING LIGHT TY. B

300.000

DAY

1.86000 558.00

0540 24290

TRAFFIC BARRIER SERVICE
CONCRETE

40.000

LF

55.01000 2,200.40

0550 24410

DEMOLITION OF PAVEMENT

755.000

SY

6.13000 4,628.15

0560 24831

NS ADJUST EXIST. DROP INLET ..

1.000

EA

875.00000 875.00

0570 25506

FIELD OFFICE TY.II

12.000

MO

900.00000 10,800.00

0580 27012

TOPSOIL CLASS A 2"

0.500

ACRE

19,040.00000 9,520.00

0590 27102

REGULAR SEED

162.000

LB

20.23000 3,277.26

0600 27103

OVERSEEDING

90.000

LB

18.78000 1,690.20
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 27215

FERTILIZER(15-30-15)

0.200

TON

3,325.00000 665.00

0620 27250

LIME

2.000

TON

166.17000 332.34

0630 27321

PROTECTIVE COVERING EC-2

381.000

SY

3.24000 1,234.44

0640 27410

CHECK DAM, ROCK TY. I

1.000

EA

218.09000 218.09

0650 27415

CHECK DAM(ROCK) TY. II

4.000

EA

289.52000 1,158.08

0660 27422

DEWATERING BASIN

1.000

EA

1,004.59000 1,004.59

0670 27430

SILTATION CONTROL
EXCAVATION

592.000

CY

1.00000 592.00

0680 27451

INLET PROTECTION TYPE A

4.000

EA

200.00000 800.00

0690 27461

INLET PROTECTION TYPE B

5.000

EA

300.00000 1,500.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53
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Contract Time:

October 26, 2016
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C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 27505

TEMP. SILT FENCE

688.000

LF

4.00000 2,752.00

0710 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

6.000

LF

1,499.32000 8,995.92

0720 40003

1" WATER SERVICE LINE

317.000

LF

27.33000 8,663.61

0730 40061

6" DI WATER MAIN

116.000

LF

137.77000 15,981.32

0740 40081

8" DI WATER MAIN

820.000

LF

85.14000 69,814.80

0750 40991

NS WATER UTILITY 14" STEEL
ENCASEMENT PIPE

162.000

LF

158.46000 25,670.52

0760 40991

NS WATER UTILITY 2"
ENCASEMENT PIPE

220.000

LF

43.74000 9,622.80

0770 41006

6" GATE VALVE & BOX

1.000

EA

2,346.51000 2,346.51
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Letting Date: SALEM / CHRISTIANSBURG
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October 26, 2016
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MONTGOMERY
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12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 41008

8" GATE VALVE & BOX

4.000

EA

2,785.23000 11,140.92

0790 41395

6" X 6" TAPPING SLEEVE VALVE &
BOX

1.000

EA

6,510.00000 6,510.00

0800 41816

2" BLOW-OFF VALVE & MANHOLE

2.000

EA

2,454.98000 4,909.96

0810 41967

5/8" WATER METER BOX & YOKE

4.000

EA

1,268.34000 5,073.36

0820 41977

ADJUST EXIST. WATER METER
BOX

1.000

EA

633.96000 633.96

0830 42047

4" SANITARY SEWER FORCE MAIN

356.000

LF

68.51000 24,389.56

0840 45562

16" STEEL ENCASE. PIPE

100.000

LF

177.46000 17,746.00

0850 50108

SIGN PANEL

73.000

SF

40.60000 2,963.80

0860 50432

SIGN POST STP-1  2 3/16"

80.000

LF

14.65000 1,172.00
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Call Order:

Letting Date: SALEM / CHRISTIANSBURG
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0870 50434

SIGN POST STP-1  2 1/2"

20.000

LF

13.02000 260.40

0880 50490

CONCRETE FOUNDATION STP-1

10.000

EA

297.65000 2,976.50

0890 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

2.000

EA

466.47000 932.94

0900 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

9.000

EA

233.24000 2,099.16

0910 51910

SAW CUT

2,327.000

LF

4.68000 10,890.36

0920 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

76.000

LF

2.46000 186.96

0930 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

3,860.000

LF

3.11000 12,004.60

0940 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

91.000

LF

36.05000 3,280.55
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

20.000

EA

216.73000 4,334.60

0960 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

599.65000 1,199.30

0970 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

1,264.31000 2,528.62

0980 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,733.93000 1,733.93

0990 54552

CONSTR.PAVE.MARK. (TY.F,CL.
II)4"

3,500.000

LF

1.44000 5,040.00

1000 70000

NS DEMO. OF BLDG. PARCEL 006
D-1

(1)

LS

1,137.48000 1,137.48

1010 70000

NS DEMO. OF BLDG. PARCEL 006
D-2

(1)

LS

1,137.48000 1,137.48
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1020 70200

NS CLEARING OF PARCEL NO. 003
SIGN

(1)

LS

284.37000 284.37

1030 70200

NS CLEARING OF PARCEL NO. 006
SIGN

(1)

LS

284.37000 284.37

1040 70200

NS CLEARING OF PARCEL NO. 006
WOVEN WIRE FENCE

(1)

LS

431.26000 431.26

Section Total with LCC: $1,391,622.94

Life Cycle Costs:

$1,391,622.94Section Totals:

( ) indicates item is bid as Lump Sum

$1,391,622.94

$1,391,622.94

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):K53

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00096069M01

09/29/17 COMPLETION DATE

MONTGOMERY

Min: Max:

12/12/2016Date Printed:

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B991 BORING CONTRACTORS, INC. $984,844.50 100.00%

2 C024 A. R. COFFEY AND SONS, INC. $1,152,023.65 116.98%

3 D549 DCI/SHIRES, INC. $1,186,478.20 120.47%

4 P091 E. C. PACE COMPANY, INC. $1,391,622.94 141.30%

Vendor Ranking

Contract ID:

ROUTE 8-CONSTRUCT LEFT TURN LANE AT ROUTE 669

SALEM / CHRISTIANSBURGLetting Date:

Contract Description:

District(s):

09/29/17 COMPLETION DATE

C00096069M01

October 26, 2016 10:00 AM

(NFO) 0008-060-S46,M501, HSIP-060-2(139); (NFO)0008-060-S46, M501,
HSIP-060-2(139);

MONTGOMERY

K53

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

120,000.00000 120,000.00 135,800.00000 135,800.00 142,000.00000 142,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

30,200.00000 30,200.00 23,065.00000 23,065.00 30,000.00000 30,000.00

0030 00141

NS BORROW EXCAVATION CBR
10 MIN.

882.000

CY

40.00000 35,280.00 52.50000 46,305.00 44.00000 38,808.00

0040 00141

NS BORROW EXCAVATION Min
CBR 5

614.000

CY

40.00000 24,560.00 52.50000 32,235.00 42.00000 25,788.00

0050 00150

EMBANKMENT

16.000

CY

30.00000 480.00 210.00000 3,360.00 100.00000 1,600.00

0060 00160

NS GRADING  RTE 850  ALONG
WITH APPROACHES AT KERRS
CREEK

(1)

LS

40,000.00000 40,000.00 36,750.00000 36,750.00 90,000.00000 90,000.00

Page 1 of 33

BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 00160

NS GRADING RTE 850 AND RTE
780

(1)

LS

80,000.00000 80,000.00 44,100.00000 44,100.00 90,000.00000 90,000.00

0080 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

2,010.000

CY

29.00000 58,290.00 40.00000 80,400.00 35.00000 70,350.00

0090 00506

NS BEDDING MATL. AGGR. NO. 57

161.000

TON

50.00000 8,050.00 50.00000 8,050.00 70.00000 11,270.00

0100 00525

CONCRETE CLASS A3 MISC.

0.739

CY

1,000.00000 739.00 500.00000 369.50 2,000.00000 1,478.00

0110 00591

CROSSDRAIN CD-2

83.000

LF

15.00000 1,245.00 26.25000 2,178.75 19.00000 1,577.00

0120 00595

OUTLET PIPE

36.000

LF

14.00000 504.00 31.50000 1,134.00 9.00000 324.00

0130 00596

ENDWALL EW-12

6.000

EA

679.00000 4,074.00 1,260.00000 7,560.00 550.00000 3,300.00

0140 01180

18" PIPE

86.000

LF

55.00000 4,730.00 68.25000 5,869.50 60.00000 5,160.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 01182

18" CONC. PIPE

6.000

LF

55.00000 330.00 210.00000 1,260.00 115.00000 690.00

0160 10100

AGGR. MATL. NO. 21B

532.060

TON

30.00000 15,961.80 37.30000 19,845.84 53.00000 28,199.18

0170 10610

ASPHALT CONCRETE TY. IM-19.0A

37.610

TON

215.90000 8,120.00 310.00000 11,659.10 350.00000 13,163.50

0180 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,713.000

SY

1.75000 4,747.75 4.75000 12,886.75 4.50000 12,208.50

0190 10635

ASPHALT CONC.TY. SM-9.5A

373.040

TON

110.00000 41,034.40 128.50000 47,935.64 123.00000 45,883.92

0200 10642

ASPHALT CONC. BASE COURSE
TY. BM-25.0A

227.000

TON

105.00000 23,835.00 154.00000 34,958.00 147.00000 33,369.00

0210 11070

NS SAW-CUT ASPH CONC
VARIBLE

2,360.000

LF

6.50000 15,340.00 10.00000 23,600.00 6.00000 14,160.00

0220 13320

GUARDRAIL GR-2

200.000

LF

18.00000 3,600.00 25.25000 5,050.00 20.00000 4,000.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

8.000

EA

2,300.00000 18,400.00 2,835.00000 22,680.00 2,500.00000 20,000.00

0240 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

8.000

EA

2,000.00000 16,000.00 2,310.00000 18,480.00 2,000.00000 16,000.00

0250 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

4.000

EA

10,413.04000 41,652.16 4,000.00000 16,000.00 7,600.00000 30,400.00

0260 13815

NS RETAINING STRUCTURE
REINFORCED SLOPE
STABILIZATION (TYPE A, CASE 2;
RATIO 0.5:1)

1,525.000

SF

13.96000 21,289.00 36.75000 56,043.75 54.00000 82,350.00

0270 23560

TEMP. SAFETY FENCE 4'

200.000

LF

2.50000 500.00 4.00000 800.00 7.00000 1,400.00

0280 24100

ALLAYING DUST

600.000

HR

0.00000 0.00 1.05000 630.00 45.00000 27,000.00

0290 24152

TYPE 3 BARRICADE 8'

6.000

EA

500.00000 3,000.00 400.00000 2,400.00 230.00000 1,380.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 24160

TEMPORARY SIGN

1,343.000

SF

22.00000 29,546.00 19.00000 25,517.00 48.00000 64,464.00

0310 24278

GROUP 2 CHANNELIZING
DEVICES

11,788.000

DAY

1.40000 16,503.20 1.00000 11,788.00 0.75000 8,841.00

0320 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,344.000

HR

5.00000 6,720.00 6.00000 8,064.00 6.00000 8,064.00

0330 24282

FLAGGER SERVICE

800.000

HR

0.00000 0.00 28.35000 22,680.00 52.00000 41,600.00

0340 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

410.000

LF

45.00000 18,450.00 40.00000 16,400.00 31.00000 12,710.00

0350 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC Single Face

20.000

LF

45.00000 900.00 60.00000 1,200.00 180.00000 3,600.00

0360 24293

NS TRAFFIC BARRIER SERVICE
CONC. MB-7D PC SINGLE FACE

24.000

LF

45.00000 1,080.00 60.00000 1,440.00 260.00000 6,240.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

609.000

SY

10.00000 6,090.00 15.75000 9,591.75 7.00000 4,263.00

0380 24600

REMOVE EXISTING GUARDRAIL

250.000

LF

4.00000 1,000.00 3.00000 750.00 5.00000 1,250.00

0390 25507

FIELD OFFICE TY.III

9.000

MO

1,500.00000 13,500.00 900.00000 8,100.00 1,800.00000 16,200.00

0400 27012

TOPSOIL CLASS A 2"

0.200

ACRE

15,000.00000 3,000.00 10,500.00000 2,100.00 45,500.00000 9,100.00

0410 27023

TOPSOIL CLASS B

0.160

CY

0.00000 0.00 0.00000 0.00 0.00000 0.00

0420 27102

REGULAR SEED

75.000

LB

12.00000 900.00 11.55000 866.25 18.00000 1,350.00

0430 27103

OVERSEEDING

46.000

LB

4.00000 184.00 2.10000 96.60 4.50000 207.00

0440 27215

FERTILIZER(15-30-15) (15-30-15)

0.030

LB

0.00000 0.00 0.00000 0.00 0.00000 0.00

0450 27217

NS FERTILIZER (15-30-15)

100.000

LB

4.00000 400.00 0.70000 70.00 0.75000 75.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 27250

LIME

1.110

TON

500.00000 555.00 262.50000 291.38 200.00000 222.00

0470 27401

EROSION CONTROL RIPRAP

200.000

TON

45.00000 9,000.00 78.75000 15,750.00 35.00000 7,000.00

0480 27422

DEWATERING BASIN EC-8

2.000

EA

1,500.00000 3,000.00 2,500.00000 5,000.00 1,000.00000 2,000.00

0490 27430

SILTATION CONTROL
EXCAVATION

416.000

CY

0.00000 0.00 0.01000 4.16 6.00000 2,496.00

0500 27505

TEMP. SILT FENCE TYPE A

3,288.000

LF

3.50000 11,508.00 1.45000 4,767.60 5.00000 16,440.00

0510 50108

SIGN PANEL

16.000

SF

22.00000 352.00 19.00000 304.00 18.00000 288.00

0520 50430

SIGN POST STP-1, 2", 14 GAUGE

8.000

LF

37.50000 300.00 19.00000 152.00 18.00000 144.00

0530 50490

CONCRETE FOUNDATION STP-1,
TYPE F

1.000

EA

1,000.00000 1,000.00 1,034.00000 1,034.00 1,550.00000 1,550.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL RTE 850 AND
780

(1)

LS

70,000.00000 70,000.00 72,450.00000 72,450.00 100,000.00000 100,000.00

0550 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL RTE. 850 OVER
KERRS CREEK

(1)

LS

60,000.00000 60,000.00 60,900.00000 60,900.00 100,000.00000 100,000.00

0560 54020

TYPE A PVMT LINE MRKG 4"

3,495.000

LF

1.30000 4,543.50 1.35000 4,718.25 1.00000 3,495.00

0570 54024

TYPE A PVMT LINE MRKG 8"

100.000

LF

3.10000 310.00 3.15000 315.00 2.15000 215.00

0580 54028

TYPE A PAVEMENT LINE MRKG
24" Stop Bar

50.000

LF

6.00000 300.00 5.25000 262.50 13.00000 650.00

0590 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

3,800.000

LF

1.85000 7,030.00 1.90000 7,220.00 1.55000 5,890.00

0600 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

100.000

LF

12.00000 1,200.00 10.50000 1,050.00 15.00000 1,500.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 60125

NS BRIDGE SEGEMENTAL
PRECAST REINF. CONC. BOX
CULVERT 15'x14'

(1)

LS

283,632.00000 283,632.00 250,000.00000 250,000.00 260,000.00000 260,000.00

0620 60125

NS BRIDGE SEGMENTAL
PRECAST REINF. CONC. BOX
CULVERT 14'x13'-6"

(1)

LS

304,125.00000 304,125.00 235,000.00000 235,000.00 260,000.00000 260,000.00

0630 62021

NS RAILING BR27 TERMINAL
WALL

81.350

LF

150.00000 12,202.50 300.00000 24,405.00 307.00000 24,974.45

0640 64032

GEOCOMPOSITE WALL DRAIN

375.000

SY

18.00000 6,750.00 15.00000 5,625.00 10.00000 3,750.00

0650 64036

PIPE UNDERDRAIN 6"

400.000

LF

15.00000 6,000.00 25.00000 10,000.00 22.00000 8,800.00

0660 65013

CONCRETE CLASS A3

322.000

CY

525.00000 169,050.00 750.00000 241,500.00 550.00000 177,100.00

0670 65200

REINF. STEEL

22,196.000

LB

1.40000 31,074.40 1.15000 25,525.40 1.50000 33,294.00

0680 66120

COFFERDAMS

8.000

EA

2,500.00000 20,000.00 4,000.00000 32,000.00 9,800.00000 78,400.00

Page 9 of 33

BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 66239

DRY RIPRAP CL.II 38"

100.000

TON

55.00000 5,500.00 70.00000 7,000.00 57.00000 5,700.00

0700 67900

NS DISM. & REM. EXIST. STR. NO.
1103

(1)

LS

20,000.00000 20,000.00 90,000.00000 90,000.00 22,000.00000 22,000.00

0710 67900

NS DISM. & REM. EXIST. STR. STR.
NO. 1143

(1)

LS

20,000.00000 20,000.00 90,000.00000 90,000.00 22,000.00000 22,000.00

0720 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING ON 850
OVER BRATTON CREEK

(1)

LS

52,000.00000 52,000.00 53,400.00000 53,400.00 60,000.00000 60,000.00

0730 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING ON 850
OVER KERRS CREEK

(1)

LS

52,000.00000 52,000.00 53,400.00000 53,400.00 60,000.00000 60,000.00

0740 68675

EPOXY OVERLAY

192.000

SY

50.00000 9,600.00 90.00000 17,280.00 80.00000 15,360.00

0750 70005

NS DEMOLITION WITH ACM STR.
NO. 1103

(1)

LS

3,500.00000 3,500.00 4,000.00000 4,000.00 3,800.00000 3,800.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A. R. COFFEY AND SONS,
INC.

(2) FAIRFIELD-ECHOLS, LLC (3) KANAWHA STONE
COMPANY, INC.

Section Total with LCC: $1,884,767.71 $2,123,423.72 $2,296,891.55

Life Cycle Costs:

$2,296,891.55$1,884,767.71 $2,123,423.72Section Totals:

( ) indicates item is bid as Lump Sum

$2,123,423.72$1,884,767.71 $2,296,891.55

$1,884,767.71

Contract Item Totals

$2,123,423.72 2,296,891.55Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

145,000.00000 145,000.00 140,000.00000 140,000.00 115,000.00000 115,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

25,000.00000 25,000.00 14,480.00000 14,480.00 11,500.00000 11,500.00

0030 00141

NS BORROW EXCAVATION CBR
10 MIN.

882.000

CY

45.00000 39,690.00 35.00000 30,870.00 42.00000 37,044.00

0040 00141

NS BORROW EXCAVATION Min
CBR 5

614.000

CY

45.00000 27,630.00 35.00000 21,490.00 42.00000 25,788.00

0050 00150

EMBANKMENT

16.000

CY

175.00000 2,800.00 31.00000 496.00 150.00000 2,400.00

0060 00160

NS GRADING  RTE 850  ALONG
WITH APPROACHES AT KERRS
CREEK

(1)

LS

60,000.00000 60,000.00 58,000.00000 58,000.00 24,000.00000 24,000.00

0070 00160

NS GRADING RTE 850 AND RTE
780

(1)

LS

45,000.00000 45,000.00 96,000.00000 96,000.00 70,000.00000 70,000.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

2,010.000

CY

30.00000 60,300.00 31.00000 62,310.00 55.00000 110,550.00

0090 00506

NS BEDDING MATL. AGGR. NO. 57

161.000

TON

51.00000 8,211.00 43.50000 7,003.50 154.00000 24,794.00

0100 00525

CONCRETE CLASS A3 MISC.

0.739

CY

1,300.00000 960.70 2,560.00000 1,891.84 2,300.00000 1,699.70

0110 00591

CROSSDRAIN CD-2

83.000

LF

20.00000 1,660.00 20.00000 1,660.00 30.00000 2,490.00

0120 00595

OUTLET PIPE

36.000

LF

20.00000 720.00 26.00000 936.00 31.00000 1,116.00

0130 00596

ENDWALL EW-12

6.000

EA

675.00000 4,050.00 1,000.00000 6,000.00 1,250.00000 7,500.00

0140 01180

18" PIPE

86.000

LF

60.00000 5,160.00 77.00000 6,622.00 73.00000 6,278.00

0150 01182

18" CONC. PIPE

6.000

LF

60.00000 360.00 77.00000 462.00 168.00000 1,008.00

0160 10100

AGGR. MATL. NO. 21B

532.060

TON

35.00000 18,622.10 41.00000 21,814.46 39.00000 20,750.34
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)
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Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55
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Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10610

ASPHALT CONCRETE TY. IM-19.0A

37.610

TON

330.00000 12,411.30 377.75000 14,207.18 309.00000 11,621.49

0180 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,713.000

SY

5.50000 14,921.50 8.00000 21,704.00 4.75000 12,886.75

0190 10635

ASPHALT CONC.TY. SM-9.5A

373.040

TON

145.00000 54,090.80 156.55000 58,399.41 128.00000 47,749.12

0200 10642

ASPHALT CONC. BASE COURSE
TY. BM-25.0A

227.000

TON

170.00000 38,590.00 187.50000 42,562.50 153.00000 34,731.00

0210 11070

NS SAW-CUT ASPH CONC
VARIBLE

2,360.000

LF

7.00000 16,520.00 5.15000 12,154.00 3.25000 7,670.00

0220 13320

GUARDRAIL GR-2

200.000

LF

25.00000 5,000.00 23.00000 4,600.00 19.00000 3,800.00

0230 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

8.000

EA

3,000.00000 24,000.00 2,950.00000 23,600.00 2,500.00000 20,000.00

0240 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

8.000

EA

2,500.00000 20,000.00 2,560.00000 20,480.00 2,100.00000 16,800.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

4.000

EA

9,000.00000 36,000.00 4,600.00000 18,400.00 10,000.00000 40,000.00

0260 13815

NS RETAINING STRUCTURE
REINFORCED SLOPE
STABILIZATION (TYPE A, CASE 2;
RATIO 0.5:1)

1,525.000

SF

55.00000 83,875.00 38.00000 57,950.00 40.50000 61,762.50

0270 23560

TEMP. SAFETY FENCE 4'

200.000

LF

5.00000 1,000.00 4.00000 800.00 2.50000 500.00

0280 24100

ALLAYING DUST

600.000

HR

0.01000 6.00 1.00000 600.00 35.00000 21,000.00

0290 24152

TYPE 3 BARRICADE 8'

6.000

EA

450.00000 2,700.00 450.00000 2,700.00 380.00000 2,280.00

0300 24160

TEMPORARY SIGN

1,343.000

SF

25.00000 33,575.00 30.00000 40,290.00 31.00000 41,633.00

0310 24278

GROUP 2 CHANNELIZING
DEVICES

11,788.000

DAY

0.75000 8,841.00 1.25000 14,735.00 1.20000 14,145.60
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)
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Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,344.000

HR

10.00000 13,440.00 4.50000 6,048.00 7.00000 9,408.00

0330 24282

FLAGGER SERVICE

800.000

HR

20.00000 16,000.00 21.00000 16,800.00 21.00000 16,800.00

0340 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

410.000

LF

38.00000 15,580.00 64.00000 26,240.00 75.00000 30,750.00

0350 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC Single Face

20.000

LF

40.00000 800.00 65.00000 1,300.00 90.00000 1,800.00

0360 24293

NS TRAFFIC BARRIER SERVICE
CONC. MB-7D PC SINGLE FACE

24.000

LF

40.00000 960.00 320.00000 7,680.00 110.00000 2,640.00

0370 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

609.000

SY

10.00000 6,090.00 20.50000 12,484.50 7.75000 4,719.75

0380 24600

REMOVE EXISTING GUARDRAIL

250.000

LF

5.00000 1,250.00 5.00000 1,250.00 4.25000 1,062.50

0390 25507

FIELD OFFICE TY.III

9.000

MO

2,000.00000 18,000.00 1,000.00000 9,000.00 3,300.00000 29,700.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)
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Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27012

TOPSOIL CLASS A 2"

0.200

ACRE

25,000.00000 5,000.00 19,200.00000 3,840.00 9,000.00000 1,800.00

0410 27023

TOPSOIL CLASS B

0.160

CY

0.00000 0.00 0.00000 0.00 0.00000 0.00

0420 27102

REGULAR SEED

75.000

LB

22.00000 1,650.00 54.00000 4,050.00 40.00000 3,000.00

0430 27103

OVERSEEDING

46.000

LB

5.00000 230.00 20.50000 943.00 4.75000 218.50

0440 27215

FERTILIZER(15-30-15) (15-30-15)

0.030

LB

0.00000 0.00 0.00000 0.00 0.00000 0.00

0450 27217

NS FERTILIZER (15-30-15)

100.000

LB

1.00000 100.00 7.50000 750.00 5.00000 500.00

0460 27250

LIME

1.110

TON

250.00000 277.50 575.00000 638.25 250.00000 277.50

0470 27401

EROSION CONTROL RIPRAP

200.000

TON

55.00000 11,000.00 41.00000 8,200.00 58.00000 11,600.00

0480 27422

DEWATERING BASIN EC-8

2.000

EA

3,500.00000 7,000.00 960.00000 1,920.00 3,800.00000 7,600.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)
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Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55
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Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 27430

SILTATION CONTROL
EXCAVATION

416.000

CY

0.01000 4.16 1.00000 416.00 7.00000 2,912.00

0500 27505

TEMP. SILT FENCE TYPE A

3,288.000

LF

5.00000 16,440.00 4.50000 14,796.00 2.31000 7,595.28

0510 50108

SIGN PANEL

16.000

SF

30.00000 480.00 13.50000 216.00 42.00000 672.00

0520 50430

SIGN POST STP-1, 2", 14 GAUGE

8.000

LF

30.00000 240.00 10.25000 82.00 30.00000 240.00

0530 50490

CONCRETE FOUNDATION STP-1,
TYPE F

1.000

EA

250.00000 250.00 64.00000 64.00 750.00000 750.00

0540 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL RTE 850 AND
780

(1)

LS

82,500.00000 82,500.00 88,320.00000 88,320.00 127,000.00000 127,000.00

0550 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL RTE. 850 OVER
KERRS CREEK

(1)

LS

72,500.00000 72,500.00 75,000.00000 75,000.00 127,000.00000 127,000.00
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STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 54020

TYPE A PVMT LINE MRKG 4"

3,495.000

LF

1.50000 5,242.50 2.00000 6,990.00 1.50000 5,242.50

0570 54024

TYPE A PVMT LINE MRKG 8"

100.000

LF

3.50000 350.00 7.70000 770.00 6.50000 650.00

0580 54028

TYPE A PAVEMENT LINE MRKG
24" Stop Bar

50.000

LF

5.75000 287.50 13.00000 650.00 20.00000 1,000.00

0590 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

3,800.000

LF

2.00000 7,600.00 1.60000 6,080.00 1.30000 4,940.00

0600 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

100.000

LF

11.50000 1,150.00 11.00000 1,100.00 10.00000 1,000.00

0610 60125

NS BRIDGE SEGEMENTAL
PRECAST REINF. CONC. BOX
CULVERT 15'x14'

(1)

LS

230,000.00000 230,000.00 303,000.00000 303,000.00 205,000.00000 205,000.00

0620 60125

NS BRIDGE SEGMENTAL
PRECAST REINF. CONC. BOX
CULVERT 14'x13'-6"

(1)

LS

255,000.00000 255,000.00 322,500.00000 322,500.00 241,000.00000 241,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 62021

NS RAILING BR27 TERMINAL
WALL

81.350

LF

420.00000 34,167.00 102.00000 8,297.70 1,050.00000 85,417.50

0640 64032

GEOCOMPOSITE WALL DRAIN

375.000

SY

20.00000 7,500.00 49.00000 18,375.00 13.00000 4,875.00

0650 64036

PIPE UNDERDRAIN 6"

400.000

LF

17.50000 7,000.00 20.00000 8,000.00 30.00000 12,000.00

0660 65013

CONCRETE CLASS A3

322.000

CY

660.00000 212,520.00 835.00000 268,870.00 875.00000 281,750.00

0670 65200

REINF. STEEL

22,196.000

LB

1.00000 22,196.00 1.10000 24,415.60 2.00000 44,392.00

0680 66120

COFFERDAMS

8.000

EA

15,000.00000 120,000.00 9,600.00000 76,800.00 10,750.00000 86,000.00

0690 66239

DRY RIPRAP CL.II 38"

100.000

TON

57.00000 5,700.00 45.00000 4,500.00 97.00000 9,700.00

0700 67900

NS DISM. & REM. EXIST. STR. NO.
1103

(1)

LS

50,000.00000 50,000.00 53,500.00000 53,500.00 52,000.00000 52,000.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

(6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 67900

NS DISM. & REM. EXIST. STR. STR.
NO. 1143

(1)

LS

50,000.00000 50,000.00 53,500.00000 53,500.00 52,000.00000 52,000.00

0720 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING ON 850
OVER BRATTON CREEK

(1)

LS

112,500.00000 112,500.00 42,000.00000 42,000.00 46,000.00000 46,000.00

0730 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING ON 850
OVER KERRS CREEK

(1)

LS

112,500.00000 112,500.00 42,000.00000 42,000.00 46,000.00000 46,000.00

0740 68675

EPOXY OVERLAY

192.000

SY

75.00000 14,400.00 51.00000 9,792.00 98.00000 18,816.00

0750 70005

NS DEMOLITION WITH ACM STR.
NO. 1103

(1)

LS

3,600.00000 3,600.00 17,500.00000 17,500.00 7,000.00000 7,000.00

Section Total with LCC: $2,318,199.06 $2,351,895.94 $2,391,326.03

Life Cycle Costs:

$2,391,326.03$2,318,199.06 $2,351,895.94Section Totals:

$2,351,895.94$2,318,199.06 $2,391,326.03Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



( ) indicates item is bid as Lump Sum

$2,318,199.06 $2,351,895.94 2,391,326.03Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BORING CONTRACTORS,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

150,000.00000 150,000.00

0020 00102

CONSTRUCTION SURVEYING
(MIN.-PLAN)

(1)

LS

20,000.00000 20,000.00

0030 00141

NS BORROW EXCAVATION CBR
10 MIN.

882.000

CY

55.00000 48,510.00

0040 00141

NS BORROW EXCAVATION Min
CBR 5

614.000

CY

40.00000 24,560.00

0050 00150

EMBANKMENT

16.000

CY

200.00000 3,200.00

0060 00160

NS GRADING  RTE 850  ALONG
WITH APPROACHES AT KERRS
CREEK

(1)

LS

200,000.00000 200,000.00

0070 00160

NS GRADING RTE 850 AND RTE
780

(1)

LS

200,000.00000 200,000.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BORING CONTRACTORS,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

2,010.000

CY

65.00000 130,650.00

0090 00506

NS BEDDING MATL. AGGR. NO. 57

161.000

TON

75.00000 12,075.00

0100 00525

CONCRETE CLASS A3 MISC.

0.739

CY

2,000.00000 1,478.00

0110 00591

CROSSDRAIN CD-2

83.000

LF

8.00000 664.00

0120 00595

OUTLET PIPE

36.000

LF

8.00000 288.00

0130 00596

ENDWALL EW-12

6.000

EA

500.00000 3,000.00

0140 01180

18" PIPE

86.000

LF

50.00000 4,300.00

0150 01182

18" CONC. PIPE

6.000

LF

100.00000 600.00

0160 10100

AGGR. MATL. NO. 21B

532.060

TON

45.00000 23,942.70

Page 24 of 33

BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BORING CONTRACTORS,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10610

ASPHALT CONCRETE TY. IM-19.0A

37.610

TON

200.00000 7,522.00

0180 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,713.000

SY

10.00000 27,130.00

0190 10635

ASPHALT CONC.TY. SM-9.5A

373.040

TON

350.00000 130,564.00

0200 10642

ASPHALT CONC. BASE COURSE
TY. BM-25.0A

227.000

TON

300.00000 68,100.00

0210 11070

NS SAW-CUT ASPH CONC
VARIBLE

2,360.000

LF

5.00000 11,800.00

0220 13320

GUARDRAIL GR-2

200.000

LF

30.00000 6,000.00

0230 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

8.000

EA

3,500.00000 28,000.00

0240 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

8.000

EA

2,000.00000 16,000.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BORING CONTRACTORS,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

4.000

EA

12,500.00000 50,000.00

0260 13815

NS RETAINING STRUCTURE
REINFORCED SLOPE
STABILIZATION (TYPE A, CASE 2;
RATIO 0.5:1)

1,525.000

SF

20.00000 30,500.00

0270 23560

TEMP. SAFETY FENCE 4'

200.000

LF

10.00000 2,000.00

0280 24100

ALLAYING DUST

600.000

HR

35.00000 21,000.00

0290 24152

TYPE 3 BARRICADE 8'

6.000

EA

600.00000 3,600.00

0300 24160

TEMPORARY SIGN

1,343.000

SF

35.00000 47,005.00

0310 24278

GROUP 2 CHANNELIZING
DEVICES

11,788.000

DAY

2.00000 23,576.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BORING CONTRACTORS,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,344.000

HR

5.00000 6,720.00

0330 24282

FLAGGER SERVICE

800.000

HR

35.00000 28,000.00

0340 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

410.000

LF

50.00000 20,500.00

0350 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC Single Face

20.000

LF

50.00000 1,000.00

0360 24293

NS TRAFFIC BARRIER SERVICE
CONC. MB-7D PC SINGLE FACE

24.000

LF

50.00000 1,200.00

0370 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

609.000

SY

5.00000 3,045.00

0380 24600

REMOVE EXISTING GUARDRAIL

250.000

LF

2.00000 500.00

0390 25507

FIELD OFFICE TY.III

9.000

MO

2,500.00000 22,500.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BORING CONTRACTORS,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27012

TOPSOIL CLASS A 2"

0.200

ACRE

5,000.00000 1,000.00

0410 27023

TOPSOIL CLASS B

0.160

CY

2,000.00000 320.00

0420 27102

REGULAR SEED

75.000

LB

20.00000 1,500.00

0430 27103

OVERSEEDING

46.000

LB

20.00000 920.00

0440 27215

FERTILIZER(15-30-15) (15-30-15)

0.030

LB

2,500.00000 75.00

0450 27217

NS FERTILIZER (15-30-15)

100.000

LB

300.00000 30,000.00

0460 27250

LIME

1.110

TON

200.00000 222.00

0470 27401

EROSION CONTROL RIPRAP

200.000

TON

45.00000 9,000.00

0480 27422

DEWATERING BASIN EC-8

2.000

EA

500.00000 1,000.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BORING CONTRACTORS,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 27430

SILTATION CONTROL
EXCAVATION

416.000

CY

1.00000 416.00

0500 27505

TEMP. SILT FENCE TYPE A

3,288.000

LF

6.00000 19,728.00

0510 50108

SIGN PANEL

16.000

SF

40.00000 640.00

0520 50430

SIGN POST STP-1, 2", 14 GAUGE

8.000

LF

20.00000 160.00

0530 50490

CONCRETE FOUNDATION STP-1,
TYPE F

1.000

EA

400.00000 400.00

0540 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL RTE 850 AND
780

(1)

LS

15,000.00000 15,000.00

0550 51955

NS TEMPORARY TRAFFIC
CONTROL SIGNAL RTE. 850 OVER
KERRS CREEK

(1)

LS

15,000.00000 15,000.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BORING CONTRACTORS,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 54020

TYPE A PVMT LINE MRKG 4"

3,495.000

LF

1.25000 4,368.75

0570 54024

TYPE A PVMT LINE MRKG 8"

100.000

LF

2.50000 250.00

0580 54028

TYPE A PAVEMENT LINE MRKG
24" Stop Bar

50.000

LF

15.00000 750.00

0590 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

3,800.000

LF

2.00000 7,600.00

0600 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

100.000

LF

18.00000 1,800.00

0610 60125

NS BRIDGE SEGEMENTAL
PRECAST REINF. CONC. BOX
CULVERT 15'x14'

(1)

LS

350,000.00000 350,000.00

0620 60125

NS BRIDGE SEGMENTAL
PRECAST REINF. CONC. BOX
CULVERT 14'x13'-6"

(1)

LS

350,000.00000 350,000.00
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BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BORING CONTRACTORS,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 62021

NS RAILING BR27 TERMINAL
WALL

81.350

LF

200.00000 16,270.00

0640 64032

GEOCOMPOSITE WALL DRAIN

375.000

SY

150.00000 56,250.00

0650 64036

PIPE UNDERDRAIN 6"

400.000

LF

20.00000 8,000.00

0660 65013

CONCRETE CLASS A3

322.000

CY

1,000.00000 322,000.00

0670 65200

REINF. STEEL

22,196.000

LB

2.00000 44,392.00

0680 66120

COFFERDAMS

8.000

EA

1,000.00000 8,000.00

0690 66239

DRY RIPRAP CL.II 38"

100.000

TON

65.00000 6,500.00

0700 67900

NS DISM. & REM. EXIST. STR. NO.
1103

(1)

LS

10,000.00000 10,000.00
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Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BORING CONTRACTORS,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 67900

NS DISM. & REM. EXIST. STR. STR.
NO. 1143

(1)

LS

10,000.00000 10,000.00

0720 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING ON 850
OVER BRATTON CREEK

(1)

LS

30,000.00000 30,000.00

0730 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING ON 850
OVER KERRS CREEK

(1)

LS

30,000.00000 30,000.00

0740 68675

EPOXY OVERLAY

192.000

SY

10.00000 1,920.00

0750 70005

NS DEMOLITION WITH ACM STR.
NO. 1103

(1)

LS

20,000.00000 20,000.00

Section Total with LCC: $2,753,011.45

Life Cycle Costs:

$2,753,011.45Section Totals:

$2,753,011.45Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



( ) indicates item is bid as Lump Sum

$2,753,011.45Contract Grand Totals

Contract Life Cycle Costs Totals $0.00
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Call Order:

Letting Date: STAUNTON, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K55

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000097193D81

11/06/17 COMPLETION DATE

ROCKBRIDGE

Min: Max:

12/12/2016Date Printed:

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C024 A. R. COFFEY AND SONS, INC. $1,884,767.71 100.00%

2 F440 FAIRFIELD-ECHOLS, LLC $2,123,423.72 112.66%

3 K108 KANAWHA STONE COMPANY, INC. $2,296,891.55 121.87%

4 C1334 CROSSROADS BRIDGE INC $2,318,199.06 123.00%

5 W210 BURLEIGH CONSTRUCTION CO., INC. $2,351,895.94 124.78%

6 F451 FIELDER'S CHOICE ENTERPRISES, INC. $2,391,326.03 126.88%

7 B991 BORING CONTRACTORS, INC. $2,753,011.45 146.07%

Vendor Ranking

Contract ID:

BRDG REPLACE. ON RTE 850  W/BOX CULVERTS (2 LOC)

STAUNTON, STAUNTON / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/06/17 COMPLETION DATE

C0000097193D81

October 26, 2016 10:00 AM

(NFO)0850-081-744,M501, STP-081-8(044); (NFO)0850-081-745, M501, D682,
STP-081-8(045); (NFO)0850-081-744, M501, D681, STP-081-8(044);

ROCKBRIDGE

K55

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) S. T. WOOTEN
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

95,000.00000 95,000.00 130,000.00000 130,000.00 140,000.00000 140,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

5,200.00000 5,200.00 11,500.00000 11,500.00 8,250.00000 8,250.00

0030 00120

REGULAR EXCAVATION

183.000

CY

125.00000 22,875.00 117.70000 21,539.10 25.00000 4,575.00

0040 10128

AGGR. BASE MATL. TY. I NO. 21B

365.000

TON

125.00000 45,625.00 43.60000 15,914.00 60.00000 21,900.00

0050 10607

ASPHALT CONCRETE TY.
SM-12.5A

64.000

TON

195.00000 12,480.00 286.00000 18,304.00 182.00000 11,648.00

0060 10610

ASPHALT CONCRETE TY. IM-19.0A

27.000

TON

250.00000 6,750.00 307.00000 8,289.00 199.00000 5,373.00

0070 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

112.000

SY

85.00000 9,520.00 91.00000 10,192.00 77.50000 8,680.00

Page 1 of 15

RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) S. T. WOOTEN
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

44.000

LF

23.00000 1,012.00 14.30000 629.20 8.00000 352.00

0090 13320

GUARDRAIL GR-2

175.000

LF

21.50000 3,762.50 22.20000 3,885.00 16.50000 2,887.50

0100 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,200.00000 8,800.00 2,666.00000 10,664.00 2,125.00000 8,500.00

0110 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

4,300.00000 17,200.00 2,222.00000 8,888.00 2,050.00000 8,200.00

0120 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

200.000

TON

40.00000 8,000.00 39.40000 7,880.00 60.00000 12,000.00

0130 23560

TEMP. SAFETY FENCE 4'

100.000

LF

3.00000 300.00 5.30000 530.00 1.00000 100.00

0140 24265

NS MAINTENANCE OF TRAFFIC ...

(1)

LS

125,000.00000 125,000.00 121,450.00000 121,450.00 30,000.00000 30,000.00

0150 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

8.00000 8,064.00 9.00000 9,072.00 10.00000 10,080.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) S. T. WOOTEN
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

463.000

SY

9.00000 4,167.00 7.50000 3,472.50 10.00000 4,630.00

0170 24600

REMOVE EXISTING GUARDRAIL

285.500

LF

11.00000 3,140.50 11.10000 3,169.05 2.50000 713.75

0180 25507

FIELD OFFICE TY.III

11.000

MO

2,650.00000 29,150.00 3,305.80000 36,363.80 5,700.00000 62,700.00

0190 27505

TEMP. SILT FENCE TYPE A

667.000

LF

2.60000 1,734.20 10.80000 7,203.60 1.00000 667.00

0200 27526

TURBIDITY CURTAIN,
IMPERVIOUS

110.000

LF

50.00000 5,500.00 30.20000 3,322.00 60.00000 6,600.00

0210 54020

TYPE A PVMT LINE MRKG 4"

213.000

LF

1.50000 319.50 1.20000 255.60 0.95000 202.35

0220 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

387.000

LF

2.50000 967.50 2.20000 851.40 6.50000 2,515.50

0230 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

107.200

CY

1,110.00000 118,992.00 1,080.00000 115,776.00 1,945.00000 208,504.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) S. T. WOOTEN
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 60490

BRIDGE DECK GROOVING

344.000

SY

11.20000 3,852.80 15.00000 5,160.00 17.00000 5,848.00

0250 61205

NS PRESTRESSED CONC. BEAM
BULB-T 29" DEPTH, +60' - 65'

8.000

EA

29,000.00000 232,000.00 24,000.00000 192,000.00 35,000.00000 280,000.00

0260 61711

CORROSION RESISTANT REINF.
STEEL CL. I

20,930.000

LB

2.15000 44,999.50 2.16000 45,208.80 3.00000 62,790.00

0270 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

266.000

LF

381.00000 101,346.00 400.00000 106,400.00 240.00000 63,840.00

0280 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 10"
THICKNESS

12.000

SY

525.00000 6,300.00 140.00000 1,680.00 700.00000 8,400.00

0290 64011

STRUCTURE EXCAVATION

800.000

CY

27.00000 21,600.00 22.00000 17,600.00 30.00000 24,000.00

0300 64015

SELECT BACKFILL (ABUTMENT
ZONE)

960.000

TON

45.00000 43,200.00 43.00000 41,280.00 50.00000 48,000.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) S. T. WOOTEN
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 64032

GEOCOMPOSITE WALL DRAIN

22.000

SY

45.00000 990.00 53.00000 1,166.00 75.00000 1,650.00

0320 64036

PIPE UNDERDRAIN 6"

104.000

LF

32.75000 3,406.00 4.00000 416.00 20.00000 2,080.00

0330 65013

CONCRETE CLASS A3

116.400

CY

1,220.00000 142,008.00 1,180.00000 137,352.00 1,150.00000 133,860.00

0340 65200

REINF. STEEL

71,190.000

LB

1.00000 71,190.00 1.12000 79,732.80 1.00000 71,190.00

0350 65211

CORROSION RESISTANT REINF.
STEEL CL. I

2,600.000

LB

5.70000 14,820.00 2.16000 5,616.00 3.00000 7,800.00

0360 66120

COFFERDAMS

2.000

EA

76,000.00000 152,000.00 34,000.00000 68,000.00 33,000.00000 66,000.00

0370 66127

DRY RIPRAP CL.I 26"

264.000

TON

70.00000 18,480.00 73.00000 19,272.00 85.00000 22,440.00

0380 66921

NS BRIDGE SUBSTRUCTURE
PERMANENT STEEL CASING (5'
DIAMETER)

90.000

LF

650.00000 58,500.00 300.00000 27,000.00 390.00000 35,100.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) S. T. WOOTEN
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (4'-6" DIAMETER)

40.000

LF

800.00000 32,000.00 890.00000 35,600.00 1,950.00000 78,000.00

0400 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (5' DIAMETER)

42.000

LF

800.00000 33,600.00 1,020.00000 42,840.00 2,020.00000 84,840.00

0410 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DILLED
SHAFT (5' DIAMETER)

348.000

LF

750.00000 261,000.00 1,020.00000 354,960.00 1,085.00000 377,580.00

0420 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT (4'-6" DIAMETER)

28.000

LF

800.00000 22,400.00 890.00000 24,920.00 1,060.00000 29,680.00

0430 66924

NS BRIDGE SUBSTRUCTURE
CROSSHOLE SONIC LOGGING
(CSL) TEST

8.000

EA

3,000.00000 24,000.00 1,650.00000 13,200.00 4,200.00000 33,600.00

0440 66924

NS BRIDGE SUBSTRUCTURE
THERMAL INTEGRITY PROFILING
(TIP)

8.000

EA

7,500.00000 60,000.00 4,000.00000 32,000.00 6,700.00000 53,600.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FIELDER'S CHOICE
ENTERPRISES, INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) S. T. WOOTEN
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 67900

NS DISM. & REM. EXIST. STR. VA
STR. NUMBER 6084

(1)

LS

115,000.00000 115,000.00 197,300.00000 197,300.00 70,000.00000 70,000.00

0460 67904

NS BRIDGE INCIDENTALS
C0NSTRUCTION ACCESS

(1)

LS

77,000.00000 77,000.00 92,000.00000 92,000.00 70,000.00000 70,000.00

0470 67910

NS NBIS ACCESS, UNDER BRIDGE
VA STR. NUMBER 6084

2.000

DAY

5,500.00000 11,000.00 6,500.00000 13,000.00 3,700.00000 7,400.00

Section Total with LCC: $2,084,251.50 $2,102,853.85 $2,196,776.10

Life Cycle Costs:

$2,196,776.10$2,084,251.50 $2,102,853.85Section Totals:

( ) indicates item is bid as Lump Sum

$2,102,853.85$2,084,251.50 $2,196,776.10

$2,084,251.50

Contract Item Totals

$2,102,853.85 2,196,776.10Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

(5) WAGMAN HEAVY CIVIL,
INC.

(6) ABERNATHY
CONSTRUCTION
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

150,000.00000 150,000.00 135,000.00000 135,000.00 175,000.00000 175,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

8,020.59000 8,020.59 43,700.00000 43,700.00 16,000.00000 16,000.00

0030 00120

REGULAR EXCAVATION

183.000

CY

63.63000 11,644.29 95.00000 17,385.00 90.00000 16,470.00

0040 10128

AGGR. BASE MATL. TY. I NO. 21B

365.000

TON

50.99000 18,611.35 38.00000 13,870.00 60.00000 21,900.00

0050 10607

ASPHALT CONCRETE TY.
SM-12.5A

64.000

TON

396.44000 25,372.16 275.00000 17,600.00 195.00000 12,480.00

0060 10610

ASPHALT CONCRETE TY. IM-19.0A

27.000

TON

475.74000 12,844.98 330.00000 8,910.00 205.00000 5,535.00

0070 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

112.000

SY

116.66000 13,065.92 50.00000 5,600.00 80.00000 8,960.00

0080 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

44.000

LF

20.41000 898.04 11.50000 506.00 40.00000 1,760.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

(5) WAGMAN HEAVY CIVIL,
INC.

(6) ABERNATHY
CONSTRUCTION
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13320

GUARDRAIL GR-2

175.000

LF

27.22000 4,763.50 22.00000 3,850.00 22.00000 3,850.00

0100 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

3,264.11000 13,056.44 2,200.00000 8,800.00 2,180.00000 8,720.00

0110 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,720.10000 10,880.40 4,400.00000 17,600.00 2,600.00000 10,400.00

0120 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

200.000

TON

36.09000 7,218.00 30.00000 6,000.00 48.00000 9,600.00

0130 23560

TEMP. SAFETY FENCE 4'

100.000

LF

12.99000 1,299.00 6.00000 600.00 4.00000 400.00

0140 24265

NS MAINTENANCE OF TRAFFIC ...

(1)

LS

86,000.00000 86,000.00 50,000.00000 50,000.00 85,000.00000 85,000.00

0150 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

9.68000 9,757.44 7.00000 7,056.00 6.00000 6,048.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

(5) WAGMAN HEAVY CIVIL,
INC.

(6) ABERNATHY
CONSTRUCTION
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

463.000

SY

25.03000 11,588.89 20.00000 9,260.00 9.00000 4,167.00

0170 24600

REMOVE EXISTING GUARDRAIL

285.500

LF

8.16000 2,329.68 11.00000 3,140.50 3.00000 856.50

0180 25507

FIELD OFFICE TY.III

11.000

MO

1,400.00000 15,400.00 2,500.00000 27,500.00 2,750.00000 30,250.00

0190 27505

TEMP. SILT FENCE TYPE A

667.000

LF

2.73000 1,820.91 10.12000 6,750.04 5.00000 3,335.00

0200 27526

TURBIDITY CURTAIN,
IMPERVIOUS

110.000

LF

42.66000 4,692.60 50.00000 5,500.00 18.00000 1,980.00

0210 54020

TYPE A PVMT LINE MRKG 4"

213.000

LF

2.73000 581.49 1.05000 223.65 2.15000 457.95

0220 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

387.000

LF

8.43000 3,262.41 7.15000 2,767.05 8.90000 3,444.30

0230 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

107.200

CY

1,330.10000 142,586.72 1,350.00000 144,720.00 1,560.00000 167,232.00

Page 10 of 15

RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

(5) WAGMAN HEAVY CIVIL,
INC.

(6) ABERNATHY
CONSTRUCTION
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 60490

BRIDGE DECK GROOVING

344.000

SY

14.44000 4,967.36 15.00000 5,160.00 9.00000 3,096.00

0250 61205

NS PRESTRESSED CONC. BEAM
BULB-T 29" DEPTH, +60' - 65'

8.000

EA

34,178.08000 273,424.64 39,000.00000 312,000.00 24,000.00000 192,000.00

0260 61711

CORROSION RESISTANT REINF.
STEEL CL. I

20,930.000

LB

2.55000 53,371.50 2.60000 54,418.00 2.30000 48,139.00

0270 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

266.000

LF

233.51000 62,113.66 250.00000 66,500.00 185.00000 49,210.00

0280 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 10"
THICKNESS

12.000

SY

292.51000 3,510.12 150.00000 1,800.00 190.00000 2,280.00

0290 64011

STRUCTURE EXCAVATION

800.000

CY

48.77000 39,016.00 55.00000 44,000.00 26.00000 20,800.00

0300 64015

SELECT BACKFILL (ABUTMENT
ZONE)

960.000

TON

52.95000 50,832.00 25.00000 24,000.00 42.00000 40,320.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

(5) WAGMAN HEAVY CIVIL,
INC.

(6) ABERNATHY
CONSTRUCTION
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 64032

GEOCOMPOSITE WALL DRAIN

22.000

SY

54.78000 1,205.16 35.00000 770.00 28.00000 616.00

0320 64036

PIPE UNDERDRAIN 6"

104.000

LF

12.90000 1,341.60 14.50000 1,508.00 13.00000 1,352.00

0330 65013

CONCRETE CLASS A3

116.400

CY

1,077.52000 125,423.33 1,150.00000 133,860.00 1,260.00000 146,664.00

0340 65200

REINF. STEEL

71,190.000

LB

1.12000 79,732.80 1.50000 106,785.00 1.36000 96,818.40

0350 65211

CORROSION RESISTANT REINF.
STEEL CL. I

2,600.000

LB

2.36000 6,136.00 2.60000 6,760.00 2.35000 6,110.00

0360 66120

COFFERDAMS

2.000

EA

70,000.00000 140,000.00 85,000.00000 170,000.00 63,000.00000 126,000.00

0370 66127

DRY RIPRAP CL.I 26"

264.000

TON

88.35000 23,324.40 78.00000 20,592.00 69.00000 18,216.00

0380 66921

NS BRIDGE SUBSTRUCTURE
PERMANENT STEEL CASING (5'
DIAMETER)

90.000

LF

402.43000 36,218.70 610.00000 54,900.00 1,100.00000 99,000.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

(5) WAGMAN HEAVY CIVIL,
INC.

(6) ABERNATHY
CONSTRUCTION
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (4'-6" DIAMETER)

40.000

LF

833.47000 33,338.80 950.00000 38,000.00 1,200.00000 48,000.00

0400 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT (5' DIAMETER)

42.000

LF

905.43000 38,028.06 1,080.00000 45,360.00 1,800.00000 75,600.00

0410 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DILLED
SHAFT (5' DIAMETER)

348.000

LF

750.00000 261,000.00 950.00000 330,600.00 1,800.00000 626,400.00

0420 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT (4'-6" DIAMETER)

28.000

LF

865.83000 24,243.24 1,080.00000 30,240.00 1,400.00000 39,200.00

0430 66924

NS BRIDGE SUBSTRUCTURE
CROSSHOLE SONIC LOGGING
(CSL) TEST

8.000

EA

4,000.00000 32,000.00 3,810.00000 30,480.00 12,600.00000 100,800.00

Page 13 of 15

RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN CONSTRUCTION,
INC.

(5) WAGMAN HEAVY CIVIL,
INC.

(6) ABERNATHY
CONSTRUCTION
CORPORATION

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 66924

NS BRIDGE SUBSTRUCTURE
THERMAL INTEGRITY PROFILING
(TIP)

8.000

EA

8,160.28000 65,282.24 4,000.00000 32,000.00 12,500.00000 100,000.00

0450 67900

NS DISM. & REM. EXIST. STR. VA
STR. NUMBER 6084

(1)

LS

250,000.00000 250,000.00 137,350.00000 137,350.00 199,000.00000 199,000.00

0460 67904

NS BRIDGE INCIDENTALS
C0NSTRUCTION ACCESS

(1)

LS

124,356.33000 124,356.33 98,378.00000 98,378.00 79,000.00000 79,000.00

0470 67910

NS NBIS ACCESS, UNDER BRIDGE
VA STR. NUMBER 6084

2.000

DAY

2,055.04000 4,110.08 4,000.00000 8,000.00 3,100.00000 6,200.00

Section Total with LCC: $2,288,670.83 $2,289,799.24 $2,718,667.15

Life Cycle Costs:

$2,718,667.15$2,288,670.83 $2,289,799.24Section Totals:

( ) indicates item is bid as Lump Sum

$2,289,799.24$2,288,670.83 $2,718,667.15

$2,288,670.83

Contract Item Totals

$2,289,799.24 2,718,667.15Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



( ) indicates item is bid as Lump Sum
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RTE 703 OVER ROWANTY CREEK

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):K58

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000101235B63

11/28/17 COMPLETION DATE

DINWIDDIE

Min: Max:

12/12/2016Date Printed:

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F451 FIELDER'S CHOICE ENTERPRISES, INC. $2,084,251.50 100.00%

2 E008 ENGLISH CONSTRUCTION COMPANY,
INCORPORATED

$2,102,853.85 100.89%

3 W038 S. T. WOOTEN CORPORATION $2,196,776.10 105.40%

4 C097 CORMAN CONSTRUCTION, INC. $2,288,670.83 109.81%

5 W002 WAGMAN HEAVY CIVIL, INC. $2,289,799.24 109.86%

6 A003 ABERNATHY CONSTRUCTION CORPORATION $2,718,667.15 130.44%

Vendor Ranking

Contract ID:

RTE 703 OVER ROWANTY CREEK

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

11/28/17 COMPLETION DATE

C0000101235B63

October 26, 2016 10:00 AM

(NFO)0703-026-588,M501,B663, BR-026-4(022); (NFO) 0703-026-588,
B663,M501, BR-026-4(022);

DINWIDDIE

K58

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CROSSROADS BRIDGE
INC

(3) CLECO CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

60,000.00000 60,000.00 65,000.00000 65,000.00 72,500.00000 72,500.00

0020 10611

ASPHALT CONCRETE TY. IM-19.0D

457.000

TON

165.00000 75,405.00 220.00000 100,540.00 130.00000 59,410.00

0030 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

1,383.000

SY

25.00000 34,575.00 25.00000 34,575.00 18.00000 24,894.00

0040 24265

NS MAINTENANCE OF TRAFFIC
MOT STR. NO.2070

(1)

LS

22,500.00000 22,500.00 44,000.00000 44,000.00 50,000.00000 50,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT STR. No.2071

(1)

LS

22,500.00000 22,500.00 44,000.00000 44,000.00 50,000.00000 50,000.00

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,050.000

HR

1.00000 4,050.00 12.50000 50,625.00 10.00000 40,500.00

0070 24360

NS SAFETY QUEUE
MANAGEMENT VEHICLE

120.000

HR

75.00000 9,000.00 75.00000 9,000.00 75.00000 9,000.00

Page 1 of 8

I-64 EAST AND WESTBOUND LATEX OVERLAY OVER ROUTE 781

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K72

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000108382B14

08/03/17 COMPLETION DATE

ALBEMARLE

Min: Max:

12/12/2016Date Printed:

(NFO)0064-002-921-B614,B615, NHPP-0642(168);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CROSSROADS BRIDGE
INC

(3) CLECO CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

3,770.000

LF

4.75000 17,907.50 4.25000 16,022.50 4.65000 17,530.50

0090 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

1,230.000

LF

7.00000 8,610.00 6.50000 7,995.00 6.85000 8,425.50

0100 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

3,770.000

LF

1.20000 4,524.00 2.00000 7,540.00 2.50000 9,425.00

0110 68090

BRIDGE DECK GROOVING

1,410.000

SY

6.00000 8,460.00 4.50000 6,345.00 4.50000 6,345.00

0120 68317

NS TYPE A MILLING TYPE A 1.25"

1,410.000

SY

30.00000 42,300.00 15.00000 21,150.00 25.00000 35,250.00

0130 68322

H.E.S. PATCHING TYPE B

150.000

SY

375.00000 56,250.00 400.00000 60,000.00 450.00000 67,500.00

0140 68332

H.E.S. PATCHING TYPE C

15.000

SY

300.00000 4,500.00 765.00000 11,475.00 900.00000 13,500.00

0150 68573

EXPANSION JOINT
RECONSTRUCTION (HES)

60.000

LF

200.00000 12,000.00 160.00000 9,600.00 300.00000 18,000.00

Page 2 of 8

I-64 EAST AND WESTBOUND LATEX OVERLAY OVER ROUTE 781

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K72

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000108382B14

08/03/17 COMPLETION DATE

ALBEMARLE

Min: Max:

12/12/2016Date Printed:

(NFO)0064-002-921-B614,B615, NHPP-0642(168);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CROSSROADS BRIDGE
INC

(3) CLECO CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 68590

JACKING AND BLOCKING BEAM

24.000

EA

2,750.00000 66,000.00 1,200.00000 28,800.00 2,500.00000 60,000.00

0170 68902

NS BR. SUPERSTR. WID./REPAIR
ADHESIVE BASED JOINT SEALER
(CL. 1 2.5")

204.000

LF

160.00000 32,640.00 100.00000 20,400.00 150.00000 30,600.00

0180 68903

NS BR. SUPERSTR. WID./REPAIR
BR. FURNISH VES LATEX
MODIFIED CONC. (1.25" to 1.75")

60.000

CY

950.00000 57,000.00 1,400.00000 84,000.00 1,800.00000 108,000.00

0190 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC ANODE

725.000

EA

35.00000 25,375.00 18.00000 13,050.00 95.00000 68,875.00

0200 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY EXISTING FIXED
BEARING

24.000

EA

625.00000 15,000.00 1,500.00000 36,000.00 2,500.00000 60,000.00

0210 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE

8.000

EA

985.00000 7,880.00 1,500.00000 12,000.00 3,000.00000 24,000.00

0220 68910

NS BR. SUPERSTR. WID./REPAIR
SLAB CLOSURE

54.000

SY

675.00000 36,450.00 800.00000 43,200.00 1,000.00000 54,000.00
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I-64 EAST AND WESTBOUND LATEX OVERLAY OVER ROUTE 781

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K72

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000108382B14

08/03/17 COMPLETION DATE

ALBEMARLE

Min: Max:

12/12/2016Date Printed:

(NFO)0064-002-921-B614,B615, NHPP-0642(168);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MARTINS CONSTRUCTION
CORP.

(2) CROSSROADS BRIDGE
INC

(3) CLECO CORPORATION

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68910

NS BR. SUPERSTR. WID./REPAIR
VES LATEX MODIFIED CONCRETE
OVERLAY

1,410.000

SY

80.00000 112,800.00 55.00000 77,550.00 100.00000 141,000.00

Section Total with LCC: $735,726.50 $802,867.50 $1,028,755.00

Life Cycle Costs:

$1,028,755.00$735,726.50 $802,867.50Section Totals:

( ) indicates item is bid as Lump Sum

$802,867.50$735,726.50 $1,028,755.00

$735,726.50

Contract Item Totals

$802,867.50 1,028,755.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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I-64 EAST AND WESTBOUND LATEX OVERLAY OVER ROUTE 781

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K72

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000108382B14

08/03/17 COMPLETION DATE

ALBEMARLE

Min: Max:

12/12/2016Date Printed:

(NFO)0064-002-921-B614,B615, NHPP-0642(168);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANFORD BROTHERS
COMPANY, INCORPORATED

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

109,000.00000 109,000.00

0020 10611

ASPHALT CONCRETE TY. IM-19.0D

457.000

TON

123.20000 56,302.40

0030 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

1,383.000

SY

10.95000 15,143.85

0040 24265

NS MAINTENANCE OF TRAFFIC
MOT STR. NO.2070

(1)

LS

95,000.00000 95,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT STR. No.2071

(1)

LS

95,000.00000 95,000.00

0060 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,050.000

HR

15.00000 60,750.00

0070 24360

NS SAFETY QUEUE
MANAGEMENT VEHICLE

120.000

HR

275.00000 33,000.00

0080 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

3,770.000

LF

4.13000 15,570.10
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I-64 EAST AND WESTBOUND LATEX OVERLAY OVER ROUTE 781

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K72

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000108382B14

08/03/17 COMPLETION DATE

ALBEMARLE

Min: Max:

12/12/2016Date Printed:

(NFO)0064-002-921-B614,B615, NHPP-0642(168);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANFORD BROTHERS
COMPANY, INCORPORATED

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

1,230.000

LF

6.33000 7,785.90

0100 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

3,770.000

LF

1.93000 7,276.10

0110 68090

BRIDGE DECK GROOVING

1,410.000

SY

3.64000 5,132.40

0120 68317

NS TYPE A MILLING TYPE A 1.25"

1,410.000

SY

17.55000 24,745.50

0130 68322

H.E.S. PATCHING TYPE B

150.000

SY

600.00000 90,000.00

0140 68332

H.E.S. PATCHING TYPE C

15.000

SY

1,000.00000 15,000.00

0150 68573

EXPANSION JOINT
RECONSTRUCTION (HES)

60.000

LF

120.00000 7,200.00

0160 68590

JACKING AND BLOCKING BEAM

24.000

EA

900.00000 21,600.00
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I-64 EAST AND WESTBOUND LATEX OVERLAY OVER ROUTE 781

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K72

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000108382B14

08/03/17 COMPLETION DATE

ALBEMARLE

Min: Max:

12/12/2016Date Printed:

(NFO)0064-002-921-B614,B615, NHPP-0642(168);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANFORD BROTHERS
COMPANY, INCORPORATED

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 68902

NS BR. SUPERSTR. WID./REPAIR
ADHESIVE BASED JOINT SEALER
(CL. 1 2.5")

204.000

LF

110.00000 22,440.00

0180 68903

NS BR. SUPERSTR. WID./REPAIR
BR. FURNISH VES LATEX
MODIFIED CONC. (1.25" to 1.75")

60.000

CY

1,500.00000 90,000.00

0190 68904

NS BR. SUPERSTR. WID./REPAIR
EMBEDDED GALVANIC ANODE

725.000

EA

60.00000 43,500.00

0200 68904

NS BR. SUPERSTR. WID./REPAIR
MODIFY EXISTING FIXED
BEARING

24.000

EA

1,800.00000 43,200.00

0210 68904

NS BR. SUPERSTR. WID./REPAIR
PARAPET CLOSURE

8.000

EA

800.00000 6,400.00

0220 68910

NS BR. SUPERSTR. WID./REPAIR
SLAB CLOSURE

54.000

SY

2,000.00000 108,000.00
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I-64 EAST AND WESTBOUND LATEX OVERLAY OVER ROUTE 781

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K72

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000108382B14

08/03/17 COMPLETION DATE

ALBEMARLE

Min: Max:

12/12/2016Date Printed:

(NFO)0064-002-921-B614,B615, NHPP-0642(168);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANFORD BROTHERS
COMPANY, INCORPORATED

1 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 68910

NS BR. SUPERSTR. WID./REPAIR
VES LATEX MODIFIED CONCRETE
OVERLAY

1,410.000

SY

90.00000 126,900.00

Section Total with LCC: $1,098,946.25

Life Cycle Costs:

$1,098,946.25Section Totals:

( ) indicates item is bid as Lump Sum

$1,098,946.25

$1,098,946.25

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 8 of 8

I-64 EAST AND WESTBOUND LATEX OVERLAY OVER ROUTE 781

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):K72

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000108382B14

08/03/17 COMPLETION DATE

ALBEMARLE

Min: Max:

12/12/2016Date Printed:

(NFO)0064-002-921-B614,B615, NHPP-0642(168);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M640 MARTINS CONSTRUCTION CORP. $735,726.50 100.00%

2 C1334 CROSSROADS BRIDGE INC $802,867.50 109.13%

3 C174 CLECO CORPORATION $1,028,755.00 139.83%

4 L005 LANFORD BROTHERS COMPANY, INCORPORATED $1,098,946.25 149.37%

Vendor Ranking

Contract ID:

I-64 EAST AND WESTBOUND LATEX OVERLAY OVER ROUTE 781

CULPEPER / CHARLOTTESVILLELetting Date:

Contract Description:

District(s):

08/03/17 COMPLETION DATE

C0000108382B14

October 26, 2016 10:00 AM

(NFO)0064-002-921-B614,B615, NHPP-0642(168);

ALBEMARLE

K72

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

385,700.00000 385,700.00 443,400.00000 443,400.00

0020 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

64.000

TON

173.55000 11,107.20 110.00000 7,040.00

0030 09150

EROSION CONTROL STONE
CLASS I, EC-1

54.000

TON

164.75000 8,896.50 130.00000 7,020.00

0040 10128

AGGR. BASE MATL. TY. I NO. 21B

1,474.000

TON

53.17000 78,372.58 49.50000 72,963.00

0050 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

3,461.000

SY

6.50000 22,496.50 10.25000 35,475.25

0060 10636

ASPHALT CONCRETE TY. SM-9.5D

2,828.000

TON

122.00000 345,016.00 124.00000 350,672.00

0070 10700

RUMBLE STRIP, ASPHALT

35,250.000

LF

0.40000 14,100.00 0.40000 14,100.00

Page 1 of 5

ROUTE 220 SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):K74

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000104675N01

11/17/17 COMPLETION DATE

HENRY

Min: Max:

12/12/2016Date Printed:

(NFO) 0220-044-S04, N501, HSIP-044-2 (053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10701

LIQUID ASPHALT COATING
(RUMBLE STRIP)

2,938.000

SY

0.72000 2,115.36 2.55000 7,491.90

0090 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

100.000

LF

70.00000 7,000.00 70.00000 7,000.00

0100 13315

GUARDRAIL TERMINAL GR-11

26.000

EA

735.00000 19,110.00 735.00000 19,110.00

0110 13320

GUARDRAIL GR-2

9,088.000

LF

15.55000 141,318.40 15.55000 141,318.40

0120 13322

GUARDRAIL GR-2 8'  POST

250.000

LF

19.50000 4,875.00 19.50000 4,875.00

0130 13331

RAD. GUARDRAIL GR-2

200.000

LF

16.50000 3,300.00 16.50000 3,300.00

0140 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

16.000

EA

2,250.00000 36,000.00 2,250.00000 36,000.00

0150 13346

REMOVE GR-7 TERMINAL

1.000

EA

100.00000 100.00 100.00000 100.00

Page 2 of 5

ROUTE 220 SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):K74

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000104675N01

11/17/17 COMPLETION DATE

HENRY

Min: Max:

12/12/2016Date Printed:

(NFO) 0220-044-S04, N501, HSIP-044-2 (053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13349

GUARDRAIL TERMINAL SITE
PREPARATION

16.000

EA

475.00000 7,600.00 475.00000 7,600.00

0170 16395

ASPH. CONC. TY. BM-25.0A (T)

5,608.000

TON

135.85000 761,846.80 138.00000 773,904.00

0180 24160

CONSTRUCTION SIGNS

540.000

SF

9.05000 4,887.00 9.00000 4,860.00

0190 24272

TRUCK MOUNTED ATTENUATOR

1,680.000

HR

0.01000 16.80 25.00000 42,000.00

0200 24278

GROUP 2 CHANNELIZING
DEVICES

42,000.000

DAY

0.10000 4,200.00 1.65000 69,300.00

0210 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,688.000

HR

1.00000 2,688.00 15.00000 40,320.00

0220 24282

FLAGGER SERVICE

448.000

HR

27.50000 12,320.00 17.00000 7,616.00

0230 24601

NS REMOVE EXIST. GUARDRAIL
(GR-2)

7,325.000

LF

1.00000 7,325.00 1.00000 7,325.00

Page 3 of 5

ROUTE 220 SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):K74

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000104675N01

11/17/17 COMPLETION DATE

HENRY

Min: Max:

12/12/2016Date Printed:

(NFO) 0220-044-S04, N501, HSIP-044-2 (053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24601

NS REMOVE EXIST. GUARDRAIL
(GR-6 TERMINAL)

75.000

LF

2.50000 187.50 2.50000 187.50

0250 24611

NS RESET EXIST. GUARDRAIL ...

1,913.000

LF

6.50000 12,434.50 6.50000 12,434.50

0260 27102

REGULAR SEED

196.000

LB

30.00000 5,880.00 14.75000 2,891.00

0270 27103

OVERSEEDING

122.000

LB

30.00000 3,660.00 4.00000 488.00

0280 27104

LEGUME SEED

19.000

LB

35.00000 665.00 28.00000 532.00

0290 27105

LEGUME OVERSEEDING

12.000

LB

35.00000 420.00 24.00000 288.00

0300 27210

FERTILIZER(10-20-10)

1.000

TON

850.00000 850.00 1,500.00000 1,500.00

0310 27250

LIME

4.000

TON

400.00000 1,600.00 200.00000 800.00

0320 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

44,325.000

LF

0.78000 34,573.50 0.80000 35,460.00

Page 4 of 5

ROUTE 220 SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):K74

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000104675N01

11/17/17 COMPLETION DATE

HENRY

Min: Max:

12/12/2016Date Printed:

(NFO) 0220-044-S04, N501, HSIP-044-2 (053);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

13,175.000

LF

0.49000 6,455.75 0.50000 6,587.50

0340 54552

CONSTR.PAVE.MARK. (TY.F,CL.
II)4"

19,700.000

LF

0.27000 5,319.00 0.30000 5,910.00

Section Total with LCC: $1,952,436.39 $2,169,869.05

Life Cycle Costs:

$1,952,436.39 $2,169,869.05Section Totals:

( ) indicates item is bid as Lump Sum

$2,169,869.05$1,952,436.39

$1,952,436.39

Contract Item Totals

$2,169,869.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 5

ROUTE 220 SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):K74

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000104675N01

11/17/17 COMPLETION DATE

HENRY

Min: Max:

12/12/2016Date Printed:

(NFO) 0220-044-S04, N501, HSIP-044-2 (053);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,952,436.39 100.00%

2 A837 APAC-ATLANTIC, INC. $2,169,869.05 111.14%

Vendor Ranking

Contract ID:

ROUTE 220 SAFETY IMPROVEMENTS

SALEM / MARTINSVILLELetting Date:

Contract Description:

District(s):

11/17/17 COMPLETION DATE

C0000104675N01

October 26, 2016 10:00 AM

(NFO) 0220-044-S04, N501, HSIP-044-2 (053);

HENRY

K74

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

102,291.25000 102,291.25

0020 00125

GRADING

(1)

LS

220,307.41000 220,307.41

0030 00525

CONCRETE CLASS A3 MISC.

4.000

CY

530.00000 2,120.00

0040 02092

NS SPEC. DES. BRIDGE
GUARDRAIL ATTACHMENT BR-GR
(TYPE 1)

4.000

EA

3,180.00000 12,720.00

0050 10416

LIQUID ASPHALT

1,587.000

GAL

3.01000 4,776.87

0060 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

7,934.000

SY

6.44000 51,094.96

0070 10636

ASPHALT CONCRETE TY. SM-9.5D

2,457.000

TON

91.30000 224,324.10

Page 1 of 6

RTE. 122 FRANKLIN COUNTY - SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K80

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00107049N01

11/27/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0122-033-810,N501, HSIP-033-2(042);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10700

RUMBLE STRIP, ASPHALT

35,662.000

LF

0.80000 28,529.60

0090 13310

GUARDRAIL TERMINAL GR-6
(NCHRP 350)

113.000

LF

63.60000 7,186.80

0100 13320

GUARDRAIL GR-2

9,663.000

LF

16.96000 163,884.48

0110 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

50.000

EA

2,332.00000 116,600.00

0120 13349

GUARDRAIL TERMINAL SITE
PREPARATION

50.000

EA

530.00000 26,500.00

0130 16395

ASPH. CONC. TY. BM-25.0A (T)

5,921.000

TON

106.11000 628,277.31

0140 24160

CONSTRUCTION SIGNS

248.000

SF

42.97000 10,656.56

0150 24260

CR. RUN AGGR. NO. 25 OR 26

235.000

TON

55.27000 12,988.45

Page 2 of 6

RTE. 122 FRANKLIN COUNTY - SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K80

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00107049N01

11/27/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0122-033-810,N501, HSIP-033-2(042);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24272

TRUCK MOUNTED ATTENUATOR

50.000

HR

25.10000 1,255.00

0170 24278

GROUP 2 CHANNELIZING
DEVICES

4,500.000

DAY

1.01000 4,545.00

0180 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,160.000

HR

12.05000 26,028.00

0190 24281

ELECTRONIC ARROW

50.000

HR

10.04000 502.00

0200 24282

FLAGGER SERVICE

3,240.000

HR

21.97000 71,182.80

0210 24410

DEMOLITION OF PAVEMENT

110.000

SY

28.91000 3,180.10

0220 24840

NS RECONSTRUCT EXIST. TEST
HOLE, NON-PAVED AREAS

2.000

EA

1,011.22000 2,022.44

0230 24840

NS RECONSTRUCT EXIST. TEST
HOLE, PAVED AREAS

2.000

EA

1,969.24000 3,938.48

Page 3 of 6

RTE. 122 FRANKLIN COUNTY - SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K80

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00107049N01

11/27/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0122-033-810,N501, HSIP-033-2(042);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 27102

REGULAR SEED

300.000

LB

16.96000 5,088.00

0250 27103

OVERSEEDING

100.000

LB

15.90000 1,590.00

0260 27210

FERTILIZER(10-20-10)

0.300

TON

2,438.00000 731.40

0270 27250

LIME

6.000

TON

121.90000 731.40

0280 27505

TEMP. SILT FENCE

50.000

LF

10.60000 530.00

0290 50108

SIGN PANEL

22.250

SF

40.31000 896.90

0300 50404

SIGN POST STEEL 4"

20.000

LF

178.01000 3,560.20

0310 50502

CONC. FOUND., SSP-V A 1'9" DIA.
X 4'6" DEPTH

1.000

EA

1,326.39000 1,326.39

0320 51163

FLASHER

1.000

EA

1,207.70000 1,207.70

Page 4 of 6

RTE. 122 FRANKLIN COUNTY - SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K80

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00107049N01

11/27/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0122-033-810,N501, HSIP-033-2(042);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 51183

TRAFFIC SIGNAL HEAD SECT. 12"
SEL. VIEW

2.000

EA

605.69000 1,211.38

0340 51460

WOOD POLE CL. 4 40'

1.000

EA

1,510.58000 1,510.58

0350 51602

14/4 CONDUCTOR CABLE

175.000

LF

3.85000 673.75

0360 51910

SAW CUT

454.000

LF

8.48000 3,849.92

0370 51963

NS REMOVE AND DISPOSE
GROUND MOUNTED SIGN PANEL

1.000

EA

484.59000 484.59

0380 51963

NS REMOVE AND DISPOSE
GROUND MTD. SIGN STR.

1.000

EA

695.97000 695.97

0390 51963

NS REMOVE EXISTING
CONCRETE FOUNDATION

1.000

EA

2,096.61000 2,096.61

0400 52426

ELECTRICAL SERVICE SE-4 TYPE
A

1.000

EA

3,591.22000 3,591.22

Page 5 of 6

RTE. 122 FRANKLIN COUNTY - SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K80

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00107049N01

11/27/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0122-033-810,N501, HSIP-033-2(042);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

46,862.000

LF

1.17000 54,828.54

0420 55587

JUNCTION BOX JB-S2

2.000

EA

1,590.92000 3,181.84

0430 56025

NS METAL CONDUIT 1 1/2"

25.000

LF

15.30000 382.50

0440 56051

BORED CONDUIT 3"

140.000

LF

33.24000 4,653.60

0450 56200

TRENCH EXCAVATION ECI-1

15.000

LF

8.28000 124.20

Section Total with LCC: $1,817,858.30

Life Cycle Costs:

$1,817,858.30Section Totals:

( ) indicates item is bid as Lump Sum

$1,817,858.30

$1,817,858.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 6 of 6

RTE. 122 FRANKLIN COUNTY - SAFETY IMPROVEMENTS

Call Order:

Letting Date: SALEM / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K80

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00107049N01

11/27/17 COMPLETION DATE

FRANKLIN

Min: Max:

12/12/2016Date Printed:

(NFO)0122-033-810,N501, HSIP-033-2(042);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,817,858.30 100.00%

Vendor Ranking

Contract ID:

RTE. 122 FRANKLIN COUNTY - SAFETY IMPROVEMENTS

SALEM / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

11/27/17 COMPLETION DATE

C00107049N01

October 26, 2016 10:00 AM

(NFO)0122-033-810,N501, HSIP-033-2(042);

FRANKLIN

K80

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WAGMAN HEAVY CIVIL,
INC.

(2) W. C. ENGLISH,
INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

150,000.00000 150,000.00 250,000.00000 250,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

15,000.00000 15,000.00 14,200.00000 14,200.00

0030 00160

NS GRADING CLEARING
GRUBBING, REGULAR
EXCAVATION, & EMBANKMENT

(1)

LS

25,000.00000 25,000.00 449,130.00000 449,130.00

0040 10611

ASPHALT CONCRETE TY. IM-19.0D

27.000

TON

201.00000 5,427.00 235.00000 6,345.00

0050 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

405.000

SY

37.00000 14,985.00 42.60000 17,253.00

0060 10636

ASPHALT CONC.TY. SM-9.5D

45.000

TON

204.00000 9,180.00 237.00000 10,665.00

0070 10643

ASPHALT CONC. BASE COURSE
TY. BM-25.0D

27.000

TON

200.00000 5,400.00 234.00000 6,318.00

Page 1 of 10

BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K81

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000107867C01

08/25/17 COMPLETION DATE

RICHMOND CITY

Min: Max:

12/12/2016Date Printed:

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WAGMAN HEAVY CIVIL,
INC.

(2) W. C. ENGLISH,
INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

283.000

LF

6.00000 1,698.00 12.00000 3,396.00

0090 12025

NS CURB EXCAVATE, STORE, &
REUSE EXISTING STONE CURB

361.000

LF

47.00000 16,967.00 117.00000 42,237.00

0100 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

31.000

SY

83.00000 2,573.00 267.00000 8,277.00

0110 13479

NS BARRIER MODIFIED MB-7F
BARRIER

146.000

LF

324.00000 47,304.00 200.00000 29,200.00

0120 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

444.000

TON

25.00000 11,100.00 44.70000 19,846.80

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

52,500.00000 52,500.00 91,100.00000 91,100.00

0140 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

6.00000 6,048.00 12.00000 12,096.00
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BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K81

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000107867C01

08/25/17 COMPLETION DATE

RICHMOND CITY

Min: Max:

12/12/2016Date Printed:

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WAGMAN HEAVY CIVIL,
INC.

(2) W. C. ENGLISH,
INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

121.000

SY

25.00000 3,025.00 42.00000 5,082.00

0160 27022

TOPSOIL CLASS B 2"

0.030

ACRE

15,000.00000 450.00 305,000.00000 9,150.00

0170 27102

REGULAR SEED

11.000

LB

66.00000 726.00 23.40000 257.40

0180 27103

OVERSEEDING

7.000

LB

62.00000 434.00 23.40000 163.80

0190 27215

FERTILIZER(15-30-15)

40.000

LB

10.50000 420.00 58.60000 2,344.00

0200 27250

LIME

0.110

TON

3,375.00000 371.25 2,340.00000 257.40

0210 27288

EROSION CONTROL MULCH

0.030

ACRE

5,000.00000 150.00 1,170.00000 35.10

0220 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

54.000

SY

32.00000 1,728.00 23.00000 1,242.00
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BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K81

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000107867C01

08/25/17 COMPLETION DATE

RICHMOND CITY

Min: Max:

12/12/2016Date Printed:

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WAGMAN HEAVY CIVIL,
INC.

(2) W. C. ENGLISH,
INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 27430

SILTATION CONTROL
EXCAVATION

54.000

CY

43.00000 2,322.00 1.00000 54.00

0240 27461

INLET PROTECTION TYPE B

2.000

EA

285.00000 570.00 600.00000 1,200.00

0250 27505

TEMP. SILT FENCE TYPE A

257.000

LF

8.00000 2,056.00 4.10000 1,053.70

0260 40081

8" DI WATER MAIN

139.000

LF

209.00000 29,051.00 165.00000 22,935.00

0270 50012

ROAD EDGE DELINEATOR, ED-2

4.000

EA

100.00000 400.00 170.00000 680.00

0280 54032

TYPE B CLASS I PVMT LINE MRKG
4"

1,477.000

LF

1.31000 1,934.87 1.40000 2,067.80

0290 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

87.000

LF

9.40000 817.80 8.00000 696.00

0300 55587

JUNCTION BOX JB-S2

2.000

EA

2,070.00000 4,140.00 4,850.00000 9,700.00
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BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K81

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000107867C01

08/25/17 COMPLETION DATE

RICHMOND CITY

Min: Max:

12/12/2016Date Printed:

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WAGMAN HEAVY CIVIL,
INC.

(2) W. C. ENGLISH,
INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

50.000

CY

1,500.00000 75,000.00 600.00000 30,000.00

0320 60420

NS CONCRETE CLASS A3 SELF
CONSOLIDATING CONCRETE

105.000

CY

1,000.00000 105,000.00 1,650.00000 173,250.00

0330 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

43.400

CY

567.00000 24,607.80 400.00000 17,360.00

0340 60452

REINF. STEEL BRIDGE APPR.
SLAB

8,560.000

LB

1.50000 12,840.00 1.50000 12,840.00

0350 60490

BRIDGE DECK GROOVING

174.000

SY

25.00000 4,350.00 27.00000 4,698.00

0360 61713

CORROSION RESISTANT REINF.
STEEL CL. III

8,940.000

LB

4.40000 39,336.00 4.50000 40,230.00

0370 62043

RAILING, BR27C  3 RAILS

93.000

LF

503.27000 46,804.11 700.00000 65,100.00
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BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K81

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000107867C01

08/25/17 COMPLETION DATE

RICHMOND CITY

Min: Max:

12/12/2016Date Printed:

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WAGMAN HEAVY CIVIL,
INC.

(2) W. C. ENGLISH,
INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 62531

NS BRIDGE SUPERSTRUCTURE
CLASS A4 LIGHTWEIGHT LOW
SHRINKAGE FRC MODIFIED
CONCRETE

15.900

CY

751.00000 11,940.90 1,100.00000 17,490.00

0390 62535

NS BRIDGE SUPERSTRUCTURE
PRESTRESSED CONCRETE SLAB
3'x15" (40'-45')

14.000

EA

22,000.00000 308,000.00 21,100.00000 295,400.00

0400 62535

NS BRIDGE SUPERSTRUCTURE
PRESTRESSED CONCRETE
SPECIAL UNIT 24" DEPTH

2.000

EA

65,000.00000 130,000.00 30,000.00000 60,000.00

0410 64011

STRUCTURE EXCAVATION

860.000

CY

60.00000 51,600.00 100.00000 86,000.00

0420 64015

SELECT BACKFILL (ABUTMENT
ZONE)

579.000

TON

36.00000 20,844.00 42.00000 24,318.00

0430 64030

POROUS BACKFILL

11.000

CY

85.00000 935.00 184.00000 2,024.00

0440 64032

GEOCOMPOSITE WALL DRAIN

102.000

SY

22.00000 2,244.00 50.00000 5,100.00
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BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K81

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000107867C01

08/25/17 COMPLETION DATE

RICHMOND CITY

Min: Max:

12/12/2016Date Printed:

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WAGMAN HEAVY CIVIL,
INC.

(2) W. C. ENGLISH,
INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 64036

PIPE UNDERDRAIN 6"

221.000

LF

18.00000 3,978.00 4.00000 884.00

0460 64045

TEMPORARY SHEET PILING

200.000

SF

250.00000 50,000.00 100.00000 20,000.00

0470 64875

NS PILE STEEL MICROPILE 10" DIA

1,180.000

LF

131.00000 154,580.00 181.00000 213,580.00

0480 65013

CONCRETE CLASS A3

107.800

CY

1,048.00000 112,974.40 900.00000 97,020.00

0490 65200

REINF. STEEL

79,160.000

LB

1.50000 118,740.00 1.90000 150,404.00

0500 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

70.000

SY

230.00000 16,100.00 140.00000 9,800.00

0510 66920

NS BRIDGE SUBSTRUCTURE
AGGREGATE MATERIAL NO. 57

108.000

CY

84.00000 9,072.00 83.00000 8,964.00

0520 66921

NS BRIDGE SUBSTRUCTURE
PERMANENT STEEL CASING 54"
DIA

544.000

LF

383.00000 208,352.00 284.00000 154,496.00
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BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K81

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000107867C01

08/25/17 COMPLETION DATE

RICHMOND CITY

Min: Max:

12/12/2016Date Printed:

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WAGMAN HEAVY CIVIL,
INC.

(2) W. C. ENGLISH,
INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT 48" DIA

104.000

LF

1,480.00000 153,920.00 1,080.00000 112,320.00

0540 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT 54" DIA

544.000

LF

358.00000 194,752.00 850.00000 462,400.00

0550 66922

NS BRIDGE SUBSTRUCTURE
PREFABRICATED WALL SYSTEM

751.000

SF

145.00000 108,895.00 165.00000 123,915.00

0560 66924

NS BRIDGE SUBSTRUCTURE
CROSSHOLE SONIC LOGGING
(CSL) TESTING

13.000

EA

4,900.00000 63,700.00 1,950.00000 25,350.00

0570 66924

NS BRIDGE SUBSTRUCTURE
REMOVAL OF TIE-BACK

12.000

EA

350.00000 4,200.00 1,300.00000 15,600.00

0580 67088

PED. FENCE 8'

89.000

LF

200.00000 17,800.00 175.00000 15,575.00

0590 67260

NS BRIDGE CONDUIT SYSTEM
B630

(1)

LS

9,200.00000 9,200.00 8,000.00000 8,000.00
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BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K81

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000107867C01

08/25/17 COMPLETION DATE

RICHMOND CITY

Min: Max:

12/12/2016Date Printed:

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WAGMAN HEAVY CIVIL,
INC.

(2) W. C. ENGLISH,
INCORPORATED

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 67350

NS WATER LINE B630 - 8" DIA

(1)

LS

16,500.00000 16,500.00 16,000.00000 16,000.00

0610 67900

NS DISM. & REM. EXIST. STR. STR
NO. 1850

(1)

LS

103,000.00000 103,000.00 902,700.00000 902,700.00

0620 67910

NS NBIS ACCESS, UNDER BRIDGE
B630

1.000

DAY

3,700.00000 3,700.00 7,000.00000 7,000.00

0630 70515

NS ENVIR.PROTECTION
CONTAMINATED GROUND WATER

25,000.000

GAL

0.75000 18,750.00 6.00000 150,000.00

0640 70520

NS ENVIR. PROTECTION MANAGE
OF SUSPECTED CONTAMINATED
SOIL

(1)

LS

7,000.00000 7,000.00 9,900.00000 9,900.00

0650 70525

NS ENVIR. PROTECTION
CONTAMINATED SOIL

1,607.000

TON

34.00000 54,638.00 87.00000 139,809.00

Section Total with LCC: $2,675,131.13 $4,494,509.00

Life Cycle Costs:

$2,675,131.13 $4,494,509.00Section Totals:

Page 9 of 10

BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K81

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000107867C01

08/25/17 COMPLETION DATE

RICHMOND CITY

Min: Max:

12/12/2016Date Printed:

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WAGMAN HEAVY CIVIL,
INC.

(2) W. C. ENGLISH,
INCORPORATED

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 13245

NS SIDEWALK BRICK SIDEWALK

122.000

SY

175.00000 21,350.00 460.00000 56,120.00

Section Total with LCC: $21,350.00 $56,120.00

Life Cycle Costs:

$21,350.00 $56,120.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,550,629.00$2,696,481.13

$2,696,481.13

Contract Item Totals

$4,550,629.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K81

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C0000107867C01

08/25/17 COMPLETION DATE

RICHMOND CITY

Min: Max:

12/12/2016Date Printed:

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W002 WAGMAN HEAVY CIVIL, INC. $2,696,481.13 100.00%

2 E009 W. C. ENGLISH, INCORPORATED $4,550,629.00 168.76%

Vendor Ranking

Contract ID:

BRIDGE REPLACEMENT RTE. 5 (E.MAIN ST.)

RICHMOND / ASHLAND, RICHMOND / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

08/25/17 COMPLETION DATE

C0000107867C01

October 26, 2016 10:00 AM

0005-127-957, C501, NONE; 0005-127-957, B630, NONE;

RICHMOND CITY

K81

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A ANNANDALE, INC. (2) A & A SAFETY, INC. (3) DURA MARK INC.

0100 REG BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00099

NS MOBILIZATION CONTRACT
ESTABLISHMENT

(1)

LS

1,000.00000 1,000.00 19,245.00000 19,245.00 55,000.00000 55,000.00

0020 24272

TRUCK MOUNTED ATTENUATOR

1,200.000

HR

1.00000 1,200.00 25.00000 30,000.00 1.00000 1,200.00

0030 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

150.000

HR

1.00000 150.00 5.00000 750.00 1.00000 150.00

0040 24281

ELECTRONIC ARROW

400.000

HR

1.00000 400.00 7.50000 3,000.00 1.00000 400.00

0050 24282

FLAGGER SERVICE

120.000

HR

1.00000 120.00 75.00000 9,000.00 1.00000 120.00

0060 24355

NS POLICE PATROL UNIFORMED
FLAGGERS

160.000

HR

75.00000 12,000.00 50.00000 8,000.00 55.00000 8,800.00

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

20,929,428.000

LF

0.05000 1,046,471.40 0.05000 1,046,471.40 0.05250 1,098,794.97

Page 1 of 4

ON-CALL PAVEMENT MARKING

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U13

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108282N01

10/31/17 COMPLETION DATE

CULPEPER

Min: Max:

12/12/2016Date Printed:

TS07-967-325, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A ANNANDALE, INC. (2) A & A SAFETY, INC. (3) DURA MARK INC.

0100 REG BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54022

TYPE A PAVEMENT LINE
MARKING 6"

924,039.000

LF

0.07000 64,682.73 0.14000 129,365.46 0.09490 87,691.30

0090 54024

TYPE A PAVEMENT LINE
MARKING 8"

128,092.000

LF

0.15000 19,213.80 0.25000 32,023.00 0.22000 28,180.24

Section Total with LCC: $1,145,237.93 $1,277,854.86 $1,280,336.51

Life Cycle Costs:

$1,280,336.51$1,145,237.93 $1,277,854.86Section Totals:

( ) indicates item is bid as Lump Sum

$1,277,854.86$1,145,237.93 $1,280,336.51

$1,145,237.93

Contract Item Totals

$1,277,854.86 1,280,336.51Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 4

ON-CALL PAVEMENT MARKING

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U13

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108282N01

10/31/17 COMPLETION DATE

CULPEPER

Min: Max:

12/12/2016Date Printed:

TS07-967-325, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OGLESBY
CONSTRUCTION, INC.

0100 REG BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00099

NS MOBILIZATION CONTRACT
ESTABLISHMENT

(1)

LS

10,000.00000 10,000.00

0020 24272

TRUCK MOUNTED ATTENUATOR

1,200.000

HR

18.00000 21,600.00

0030 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

150.000

HR

5.00000 750.00

0040 24281

ELECTRONIC ARROW

400.000

HR

6.27000 2,508.00

0050 24282

FLAGGER SERVICE

120.000

HR

7.50000 900.00

0060 24355

NS POLICE PATROL UNIFORMED
FLAGGERS

160.000

HR

50.00000 8,000.00

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

20,929,428.000

LF

0.05500 1,151,118.54

0080 54022

TYPE A PAVEMENT LINE
MARKING 6"

924,039.000

LF

0.08000 73,923.12

Page 3 of 4

ON-CALL PAVEMENT MARKING

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U13

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108282N01

10/31/17 COMPLETION DATE

CULPEPER

Min: Max:

12/12/2016Date Printed:

TS07-967-325, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OGLESBY
CONSTRUCTION, INC.

0100 REG BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 54024

TYPE A PAVEMENT LINE
MARKING 8"

128,092.000

LF

0.22000 28,180.24

Section Total with LCC: $1,296,979.90

Life Cycle Costs:

$1,296,979.90Section Totals:

( ) indicates item is bid as Lump Sum

$1,296,979.90

$1,296,979.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

ON-CALL PAVEMENT MARKING

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U13

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108282N01

10/31/17 COMPLETION DATE

CULPEPER

Min: Max:

12/12/2016Date Printed:

TS07-967-325, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A231 A ANNANDALE, INC. $1,145,237.93 100.00%

2 A1092 A & A SAFETY, INC. $1,277,854.86 111.58%

3 D1138 DURA MARK INC. $1,280,336.51 111.80%

4 O015 OGLESBY CONSTRUCTION, INC. $1,296,979.90 113.25%

Vendor Ranking

Contract ID:

ON-CALL PAVEMENT MARKING

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/31/17 COMPLETION DATE

C00108282N01

October 26, 2016 10:00 AM

TS07-967-325, N501, NONE;

CULPEPER

U13

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PENN LINE SERVICE, INC. (2) A & A SAFETY, INC. (3) WL MARKERS, INC.

0100 REG BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00099

NS MOBILIZATION CONTRACT
ESTABLISHMENT

(1)

LS

15,000.00000 15,000.00 20,000.00000 20,000.00 7,500.00000 7,500.00

0020 54101

NS PAVEMENT MARKING INSPECT
EXIST. RAISED  PAVE. MARKER

108,956.000

EA

1.10000 119,851.60 1.60000 174,329.60 2.15000 234,255.40

0030 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

1,500.000

EA

15.00000 22,500.00 8.00000 12,000.00 25.00000 37,500.00

0040 54216

REPLACE LENS (SNOW PLOW.
RAISED MARKER)

13,100.000

EA

8.00000 104,800.00 7.90000 103,490.00 8.00000 104,800.00

0050 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,500.000

EA

25.00000 37,500.00 60.65000 90,975.00 25.00000 37,500.00

Section Total with LCC: $299,651.60 $400,794.60 $421,555.40

Life Cycle Costs:

$421,555.40$299,651.60 $400,794.60Section Totals:

$400,794.60$299,651.60 $421,555.40Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 1 of 2

ON-CALL RAISED PAVEMENT MARKERS LENS REPLACEMENT & REMOVAL

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U14

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108241N01

10/31/17 COMPLETION DATE

CULPEPER, STAUNTON

Min: Max:

12/12/2016Date Printed:

TS08-968-319, N501, NONE; TS07-967-326, N501, NONE;



( ) indicates item is bid as Lump Sum

$299,651.60 $400,794.60 421,555.40Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

ON-CALL RAISED PAVEMENT MARKERS LENS REPLACEMENT & REMOVAL

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE, STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U14

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108241N01

10/31/17 COMPLETION DATE

CULPEPER, STAUNTON

Min: Max:

12/12/2016Date Printed:

TS08-968-319, N501, NONE; TS07-967-326, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P009 PENN LINE SERVICE, INC. $299,651.60 100.00%

2 A1092 A & A SAFETY, INC. $400,794.60 133.75%

3 W949 WL MARKERS, INC. $421,555.40 140.68%

Vendor Ranking

Contract ID:

ON-CALL RAISED PAVEMENT MARKERS LENS REPLACEMENT & REMOVAL

CULPEPER / DISTRICT OFFICE, STAUNTON / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/31/17 COMPLETION DATE

C00108241N01

October 26, 2016 10:00 AM

TS08-968-319, N501, NONE; TS07-967-326, N501, NONE;

CULPEPER, STAUNTON

U14

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A ANNANDALE, INC. (2) OGLESBY
CONSTRUCTION, INC.

(3) A & A SAFETY, INC.

0100 REG BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00099

NS MOBILIZATION CONTRACT
ESTABLISHMENT

(1)

LS

1,000.00000 1,000.00 10,000.00000 10,000.00 19,655.00000 19,655.00

0020 24272

TRUCK MOUNTED ATTENUATOR

1,200.000

HR

1.00000 1,200.00 1.00000 1,200.00 25.00000 30,000.00

0030 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

150.000

HR

1.00000 150.00 1.00000 150.00 5.00000 750.00

0040 24281

ELECTRONIC ARROW

300.000

HR

1.00000 300.00 0.70000 210.00 7.50000 2,250.00

0050 24282

FLAGGER SERVICE

120.000

HR

1.00000 120.00 7.50000 900.00 75.00000 9,000.00

0060 24355

NS POLICE PATROL UNIFORMED
FLAGGERS

160.000

HR

70.00000 11,200.00 46.20000 7,392.00 50.00000 8,000.00

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

19,629,043.000

LF

0.05000 981,452.15 0.05200 1,020,710.24 0.05000 981,452.15

Page 1 of 4

ON-CALL PAVEMENT MARKING - NORTHWEST REGION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U15

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108239N01

10/31/17 COMPLETION DATE

STAUNTON

Min: Max:

12/12/2016Date Printed:

TS08-968-318, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A ANNANDALE, INC. (2) OGLESBY
CONSTRUCTION, INC.

(3) A & A SAFETY, INC.

0100 REG BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54022

TYPE A PAVEMENT LINE
MARKING 6"

1,648,390.000

LF

0.07000 115,387.30 0.08000 131,871.20 0.10000 164,839.00

0090 54024

TYPE A PAVEMENT LINE
MARKING 8"

336,602.000

LF

0.13000 43,758.26 0.19000 63,954.38 0.20000 67,320.40

Section Total with LCC: $1,154,567.71 $1,236,387.82 $1,283,266.55

Life Cycle Costs:

$1,283,266.55$1,154,567.71 $1,236,387.82Section Totals:

( ) indicates item is bid as Lump Sum

$1,236,387.82$1,154,567.71 $1,283,266.55

$1,154,567.71

Contract Item Totals

$1,236,387.82 1,283,266.55Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 4

ON-CALL PAVEMENT MARKING - NORTHWEST REGION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U15

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108239N01

10/31/17 COMPLETION DATE

STAUNTON

Min: Max:

12/12/2016Date Printed:

TS08-968-318, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DURA MARK INC.

0100 REG BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00099

NS MOBILIZATION CONTRACT
ESTABLISHMENT

(1)

LS

65,000.00000 65,000.00

0020 24272

TRUCK MOUNTED ATTENUATOR

1,200.000

HR

1.00000 1,200.00

0030 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

150.000

HR

1.00000 150.00

0040 24281

ELECTRONIC ARROW

300.000

HR

1.00000 300.00

0050 24282

FLAGGER SERVICE

120.000

HR

1.00000 120.00

0060 24355

NS POLICE PATROL UNIFORMED
FLAGGERS

160.000

HR

40.00000 6,400.00

0070 54020

TYPE A PAVEMENT LINE
MARKING 4"

19,629,043.000

LF

0.05500 1,079,597.37

0080 54022

TYPE A PAVEMENT LINE
MARKING 6"

1,648,390.000

LF

0.10000 164,839.00

Page 3 of 4

ON-CALL PAVEMENT MARKING - NORTHWEST REGION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U15

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108239N01

10/31/17 COMPLETION DATE

STAUNTON

Min: Max:

12/12/2016Date Printed:

TS08-968-318, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DURA MARK INC.

0100 REG BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 54024

TYPE A PAVEMENT LINE
MARKING 8"

336,602.000

LF

0.22210 74,759.30

Section Total with LCC: $1,392,365.67

Life Cycle Costs:

$1,392,365.67Section Totals:

( ) indicates item is bid as Lump Sum

$1,392,365.67

$1,392,365.67

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

ON-CALL PAVEMENT MARKING - NORTHWEST REGION

Call Order:

Letting Date: STAUNTON / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):U15

Tabulation of Bids

Contract Time:

October 26, 2016

Contract Description:

C00108239N01

10/31/17 COMPLETION DATE

STAUNTON

Min: Max:

12/12/2016Date Printed:

TS08-968-318, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A231 A ANNANDALE, INC. $1,154,567.71 100.00%

2 O015 OGLESBY CONSTRUCTION, INC. $1,236,387.82 107.09%

3 A1092 A & A SAFETY, INC. $1,283,266.55 111.15%

4 D1138 DURA MARK INC. $1,392,365.67 120.60%

Vendor Ranking

Contract ID:

ON-CALL PAVEMENT MARKING - NORTHWEST REGION

STAUNTON / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/31/17 COMPLETION DATE

C00108239N01

October 26, 2016 10:00 AM

TS08-968-318, N501, NONE;

STAUNTON

U15

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 12/12/2016
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