
BID TABULATIONS

NOVEMBER 16, 2016 BID LETTING

Attached are tabulations of bids for all projects, which have been awarded by the 

Virginia Department of Transportation for the above letting.

There were no bids for project:

Order Numbers:  K83 (106873) 

LEGEND FOR SYMBOLS INDICATED ON TABULATIONS SHEETS:

 @ Includes Quantity Items
 ** Major Items

 & Price Adjustments Items
 + Special Items
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16130

EMUL. ASPHALT SLURRY SEAL
TYPE C

603,645.000

SY

1.95000 1,177,107.75 2.04900 1,236,868.61

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

53,000.00000 53,000.00 39,950.00000 39,950.00

Section Total with LCC: $1,230,107.75 $1,276,818.61

Life Cycle Costs:

$1,230,107.75 $1,276,818.61Section Totals:

( ) indicates item is bid as Lump Sum

$1,276,818.61$1,230,107.75

$1,230,107.75

Contract Item Totals

$1,276,818.61Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 1 of 1

2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM116SS108821

10/28/17 COMPLETION DATE

DICKENSON, LEE, SCOTT, WISE

Min: Max:

01/10/2017Date Printed:

SS1A-961-F18, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $1,230,107.75 100.00%

2 B896 BOXLEY MATERIALS COMPANY $1,276,818.61 103.80%

Vendor Ranking

Contract ID:

2017 SLURRY SEAL (VOLUME 1 OF 2)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM116SS108821

November 16, 2016 10:00 AM

SS1A-961-F18, N501, NONE;

DICKENSON, LEE, SCOTT, WISE

101

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16130

EMUL. ASPHALT SLURRY SEAL
TYPE C

564,501.000

SY

1.98000 1,117,711.98 2.05500 1,160,049.56

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

42,000.00000 42,000.00 31,500.00000 31,500.00

Section Total with LCC: $1,159,711.98 $1,191,549.56

Life Cycle Costs:

$1,159,711.98 $1,191,549.56Section Totals:

( ) indicates item is bid as Lump Sum

$1,191,549.56$1,159,711.98

$1,159,711.98

Contract Item Totals

$1,191,549.56Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 1 of 1

2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):102

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM116SS108823

10/28/17 COMPLETION DATE

RUSSELL, SMYTH, TAZEWELL, WASHINGTON

Min: Max:

01/10/2017Date Printed:

SS1B-961-F18, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $1,159,711.98 100.00%

2 B896 BOXLEY MATERIALS COMPANY $1,191,549.56 102.75%

Vendor Ranking

Contract ID:

2017 SLURRY SEAL (VOLUME 1 OF 2)

BRISTOL / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM116SS108823

November 16, 2016 10:00 AM

SS1B-961-F18, N501, NONE;

RUSSELL, SMYTH, TAZEWELL, WASHINGTON

102

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16145

LATEX MOD. EMULSION TREAT.
TYPE C

3,678.450

TON

180.50000 663,960.23 182.81000 672,457.44

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

24,500.00000 24,500.00 27,541.00000 27,541.00

0030 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

583,990.000

LF

0.48000 280,315.20 0.48000 280,315.20

0040 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.60000 0.60 0.60000 0.60

0050 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

18.75000 18.75 13.44000 13.44

0060 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

140.000

LF

15.00000 2,100.00 10.75000 1,505.00

Page 1 of 2

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM116LM108822

10/28/17 COMPLETION DATE

BLAND, TAZEWELL

Min: Max:

01/10/2017Date Printed:

(NFO)LM1A-961-F18, N501, STP-PM01(325);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARKINGS (4")

291,970.000

LF

0.15000 43,795.50 0.16000 46,715.20

0080 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

5.000

EA

250.00000 1,250.00 250.00000 1,250.00

0090 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

312.50000 312.50 312.50000 312.50

Section Total with LCC: $1,016,252.78 $1,030,110.38

Life Cycle Costs:

$1,016,252.78 $1,030,110.38Section Totals:

( ) indicates item is bid as Lump Sum

$1,030,110.38$1,016,252.78

$1,016,252.78

Contract Item Totals

$1,030,110.38Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: BRISTOL

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM116LM108822

10/28/17 COMPLETION DATE

BLAND, TAZEWELL

Min: Max:

01/10/2017Date Printed:

(NFO)LM1A-961-F18, N501, STP-PM01(325);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $1,016,252.78 100.00%

2 S026 SLURRY PAVERS, INC. $1,030,110.38 101.36%

Vendor Ranking

Contract ID:

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

BRISTOLLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM116LM108822

November 16, 2016 10:00 AM

(NFO)LM1A-961-F18, N501, STP-PM01(325);

BLAND, TAZEWELL

103

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

348,586.000

SY

1.32000 460,133.52

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINT.

(1)

LS

30,852.00000 30,852.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

84,691.000

LF

0.33000 27,948.03

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.41000 0.41

Section Total with LCC: $518,933.96

Life Cycle Costs:

$518,933.96Section Totals:

( ) indicates item is bid as Lump Sum

$518,933.96

$518,933.96

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):201

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STA109386

10/28/17 COMPLETION DATE

CARROLL, FLOYD

Min: Max:

01/10/2017Date Printed:

ST2A-962-F17, P401, NONE;



( ) indicates item is bid as Lump Sum

Page 2 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):201

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STA109386

10/28/17 COMPLETION DATE

CARROLL, FLOYD

Min: Max:

01/10/2017Date Printed:

ST2A-962-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $518,933.96 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

SALEMLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM217STA109386

November 16, 2016 10:00 AM

ST2A-962-F17, P401, NONE;

CARROLL, FLOYD

201

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

451,524.000

SY

1.37000 618,587.88

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINT.

(1)

LS

47,020.00000 47,020.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

343,825.000

LF

0.19000 65,326.75

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.24000 0.24

0050 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

30.000

LF

110.00000 3,300.00

0060 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

137.50000 137.50

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):202

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STB109387

10/28/17 COMPLETION DATE

GILES, MONTGOMERY, PULASKI

Min: Max:

01/10/2017Date Printed:

ST2B-962-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

220.000

SF

20.90000 4,598.00

0080 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

2,750.00000 2,750.00

0090 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

3,437.50000 3,437.50

Section Total with LCC: $745,157.87

Life Cycle Costs:

$745,157.87Section Totals:

( ) indicates item is bid as Lump Sum

$745,157.87

$745,157.87

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):202

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STB109387

10/28/17 COMPLETION DATE

GILES, MONTGOMERY, PULASKI

Min: Max:

01/10/2017Date Printed:

ST2B-962-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $745,157.87 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

SALEMLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM217STB109387

November 16, 2016 10:00 AM

ST2B-962-F17, P401, NONE;

GILES, MONTGOMERY, PULASKI

202

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

381,706.000

SY

1.11000 423,693.66 1.26000 480,949.56

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINT.

(1)

LS

15,275.00000 15,275.00 22,838.00000 22,838.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

125,973.000

LF

0.35000 44,090.55 0.33000 41,571.09

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.43750 0.44 0.41000 0.41

0050 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK 12"

34.000

LF

12.60000 428.40 9.85000 334.90

0060 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

78.000

LF

16.25000 1,267.50 19.75000 1,540.50

Page 1 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):203

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STC109388

10/28/17 COMPLETION DATE

HENRY, PATRICK

Min: Max:

01/10/2017Date Printed:

ST2C-962-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 4"

230.000

LF

6.65000 1,529.50 2.20000 506.00

0080 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 12"

1.000

LF

15.75000 15.75 12.31000 12.31

0090 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

20.31250 20.31 24.69000 24.69

0100 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 4"

1.000

LF

8.31250 8.31 2.75000 2.75

0110 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

540.000

SF

5.30000 2,862.00 6.55000 3,537.00

0120 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,695.00000 3,390.00 1,320.00000 2,640.00

Page 2 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):203

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STC109388

10/28/17 COMPLETION DATE

HENRY, PATRICK

Min: Max:

01/10/2017Date Printed:

ST2C-962-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

2,118.75000 2,118.75 1,650.00000 1,650.00

Section Total with LCC: $494,700.17 $555,607.21

Life Cycle Costs:

$494,700.17 $555,607.21Section Totals:

( ) indicates item is bid as Lump Sum

$555,607.21$494,700.17

$494,700.17

Contract Item Totals

$555,607.21Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):203

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STC109388

10/28/17 COMPLETION DATE

HENRY, PATRICK

Min: Max:

01/10/2017Date Printed:

ST2C-962-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $494,700.17 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $555,607.21 112.31%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

SALEMLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM217STC109388

November 16, 2016 10:00 AM

ST2C-962-F17, P401, NONE;

HENRY, PATRICK

203

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

303,518.000

SY

1.06000 321,729.08 1.20000 364,221.60

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINT.

(1)

LS

10,650.00000 10,650.00 31,157.00000 31,157.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

155,022.000

LF

0.15000 23,253.30 0.15000 23,253.30

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.18750 0.19 0.19000 0.19

0050 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

24.000

LF

24.00000 576.00 5.50000 132.00

0060 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
LINE MARK 24"

1.000

LF

30.00000 30.00 6.88000 6.88

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):204

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STD109389

10/28/17 COMPLETION DATE

FRANKLIN

Min: Max:

01/10/2017Date Printed:

ST2D-033-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

48.000

SF

30.00000 1,440.00 18.48000 887.04

Section Total with LCC: $357,678.57 $419,658.01

Life Cycle Costs:

$357,678.57 $419,658.01Section Totals:

( ) indicates item is bid as Lump Sum

$419,658.01$357,678.57

$357,678.57

Contract Item Totals

$419,658.01Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):204

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STD109389

10/28/17 COMPLETION DATE

FRANKLIN

Min: Max:

01/10/2017Date Printed:

ST2D-033-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $357,678.57 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $419,658.01 117.33%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

SALEMLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM217STD109389

November 16, 2016 10:00 AM

ST2D-033-F17, P401, NONE;

FRANKLIN

204

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

625,203.000

SY

1.26000 787,755.78

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINT.

(1)

LS

47,391.00000 47,391.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

20,361.000

LF

0.39000 7,940.79

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.49000 0.49

0050 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

56.000

LF

19.75000 1,106.00

0060 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFROMED THERMO
LINE MARK 24"

1.000

LF

24.69000 24.69

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):205

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STE109390

10/28/17 COMPLETION DATE

BOTETOURT, CRAIG, ROANOKE

Min: Max:

01/10/2017Date Printed:

ST2E-962-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

432.000

SF

6.55000 2,829.60

0080 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

1,650.00000 3,300.00

0090 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

2,062.50000 2,062.50

Section Total with LCC: $852,410.85

Life Cycle Costs:

$852,410.85Section Totals:

( ) indicates item is bid as Lump Sum

$852,410.85

$852,410.85

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):205

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STE109390

10/28/17 COMPLETION DATE

BOTETOURT, CRAIG, ROANOKE

Min: Max:

01/10/2017Date Printed:

ST2E-962-F17,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $852,410.85 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

SALEMLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM217STE109390

November 16, 2016 10:00 AM

ST2E-962-F17,P401, NONE;

BOTETOURT, CRAIG, ROANOKE

205

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

265,509.000

SY

1.24000 329,231.16 1.31000 347,816.79

0020 24265

NS MAINTENANCE OF TRAFFIC
MAINT.

(1)

LS

13,300.00000 13,300.00 31,760.00000 31,760.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

23,762.000

LF

0.36000 8,554.32 0.39000 9,267.18

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.45000 0.45 0.49000 0.49

0050 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 24"

48.000

LF

19.00000 912.00 19.75000 948.00

0060 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED THERMO
PAVE. LINE MARK. 24"

1.000

LF

23.75000 23.75 24.69000 24.69

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STF109391

10/28/17 COMPLETION DATE

BEDFORD

Min: Max:

01/10/2017Date Printed:

ST2F-009-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) ADAMS CONSTRUCTION
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

96.000

SF

6.25000 600.00 6.55000 628.80

Section Total with LCC: $352,621.68 $390,445.95

Life Cycle Costs:

$352,621.68 $390,445.95Section Totals:

( ) indicates item is bid as Lump Sum

$390,445.95$352,621.68

$352,621.68

Contract Item Totals

$390,445.95Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: SALEM

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM217STF109391

10/28/17 COMPLETION DATE

BEDFORD

Min: Max:

01/10/2017Date Printed:

ST2F-009-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $352,621.68 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $390,445.95 110.73%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

SALEMLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM217STF109391

November 16, 2016 10:00 AM

ST2F-009-F17, P401, NONE;

BEDFORD

206

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

87,000.00000 87,000.00 121,100.00000 121,100.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

5,000.00000 5,000.00 17,500.00000 17,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

67,275.00000 67,275.00 9,000.00000 9,000.00

0040 00120

REGULAR EXCAVATION

78.820

CY

130.00000 10,246.60 350.00000 27,587.00

0050 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

203.000

SY

6.00000 1,218.00 10.00000 2,030.00

0060 00525

CONCRETE CLASS A3 MISC.

0.500

CY

3,000.00000 1,500.00 1,450.00000 725.00

0070 00700

POST INSTALLATION INSPECTION

104.000

LF

22.00000 2,288.00 12.00000 1,248.00

0080 01156

STORM SEWER PIPE 15"

104.000

LF

115.00000 11,960.00 365.00000 37,960.00

Page 1 of 17

RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06748

DROP INLET DI-2B,L=6'

1.000

EA

3,950.00000 3,950.00 8,375.00000 8,375.00

0100 06815

DROP INLET DI-3A

1.000

EA

3,950.00000 3,950.00 8,375.00000 8,375.00

0110 07106

DROP INLET DI-4A

1.000

EA

3,950.00000 3,950.00 8,375.00000 8,375.00

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

128.000

TON

80.00000 10,240.00 90.00000 11,520.00

0130 10611

ASPHALT CONCRETE TY. IM-19.0D

7.000

TON

316.00000 2,212.00 525.00000 3,675.00

0140 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

159.000

SY

25.00000 3,975.00 55.00000 8,745.00

0150 10636

ASPHALT CONCRETE TY. SM-9.5D

19.000

TON

345.00000 6,555.00 550.00000 10,450.00

0160 10643

ASPHALT CONCRETE TY.
BM-25.0D

10.000

TON

316.00000 3,160.00 525.00000 5,250.00

Page 2 of 17

RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 11070

NS SAW-CUT ASPH CONC FLEX.
PAVEMENT SAWCUT FULL DEPTH

412.000

LF

10.00000 4,120.00 13.00000 5,356.00

0180 12020

STD. CURB CG-2

208.000

LF

32.00000 6,656.00 40.00000 8,320.00

0190 12022

RADIAL CURB CG-2

168.000

LF

32.00000 5,376.00 40.00000 6,720.00

0200 12600

STD. COMB. CURB & GUTTER
CG-6

48.000

LF

32.00000 1,536.00 61.50000 2,952.00

0210 12610

RADIAL COMB. CURB & GUTTER
CG-6

219.000

LF

32.00000 7,008.00 61.50000 13,468.50

0220 13108

CG-12 DETECTABLE WARNING
SURFACE

13.000

SY

600.00000 7,800.00 255.00000 3,315.00

0230 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

173.000

SY

75.00000 12,975.00 135.00000 23,355.00

0240 14100

REMOVAL OF SIDEWALK AND
ENTRANCE

157.000

SY

60.00000 9,420.00 100.00000 15,700.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 14120

REMOVAL OF COMB. CURB AND
GUTTER

414.000

LF

30.00000 12,420.00 35.00000 14,490.00

0260 14440

SAW CUT SIDEWALK

45.000

LF

12.00000 540.00 13.00000 585.00

0270 14450

SAW CUT CURB, GUTTER AND
ENTRANCES

103.000

LF

18.00000 1,854.00 13.00000 1,339.00

0280 24150

TYPE III BARRICADE 4'

9.000

EA

300.00000 2,700.00 310.00000 2,790.00

0290 24152

TYPE III BARRICADE 8'

1.000

EA

400.00000 400.00 550.00000 550.00

0300 24160

CONSTRUCTION SIGNS

766.250

SF

15.00000 11,493.75 18.50000 14,175.63

0310 24272

TRUCK MOUNTED ATTENUATOR

480.000

HR

20.00000 9,600.00 89.00000 42,720.00

0320 24278

GROUP 2 CHANNELIZING
DEVICES

3,030.000

DAY

5.00000 15,150.00 2.75000 8,332.50

Page 4 of 17

RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

10.00000 6,720.00 7.50000 5,040.00

0340 24281

ELECTRONIC ARROW

480.000

HR

10.00000 4,800.00 21.00000 10,080.00

0350 24355

NS POLICE PATROL UNIFORMED
FLAGGERS

100.000

HR

65.00000 6,500.00 125.00000 12,500.00

0360 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

140.000

SY

15.00000 2,100.00 115.00000 16,100.00

0370 24503

NS REMOVE EXIST. REM. & DISP.
EXIST. SIGNAL EQUIP.(INT 1)

(1)

LS

17,800.00000 17,800.00 3,000.00000 3,000.00

0380 24503

NS REMOVE EXIST. REM. & DISP.
EXIST. SIGNAL EQUIP.(INT 2)

(1)

LS

17,800.00000 17,800.00 6,000.00000 6,000.00

0390 24503

NS REMOVE EXIST. REM. & SALV.
EXIST. SIGNAL EQUIP.(INT 1)

(1)

LS

4,000.00000 4,000.00 1,550.00000 1,550.00

0400 24503

NS REMOVE EXIST. REM. & SALV.
EXIST. SIGNAL EQUIP.(INT 2)

(1)

LS

4,300.00000 4,300.00 3,500.00000 3,500.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 24801

NS REMOVE EXIST. DROP INLET
EXISTING DROP INLET

1.000

EA

2,500.00000 2,500.00 2,100.00000 2,100.00

0420 27000

SELECTIVE TREE REMOVAL
TRIMMING AND CLEANUP

0.100

ACRE

115,000.00000 11,500.00 30,000.00000 3,000.00

0430 27022

TOPSOIL CLASS B 2"

0.100

ACRE

46,000.00000 4,600.00 70,000.00000 7,000.00

0440 27102

REGULAR SEED

50.000

LB

90.00000 4,500.00 110.00000 5,500.00

0450 27103

OVERSEEDING

32.000

LB

90.00000 2,880.00 110.00000 3,520.00

0460 27215

FERTILIZER(15-30-15)

1.000

TON

1,150.00000 1,150.00 725.00000 725.00

0470 27250

LIME

1.000

TON

1,150.00000 1,150.00 725.00000 725.00

0480 27430

SILTATION CONTROL
EXCAVATION

237.000

CY

1.00000 237.00 130.00000 30,810.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 27451

INLET PROTECTION TYPE A

1.000

EA

100.00000 100.00 950.00000 950.00

0500 27461

INLET PROTECTION TYPE B

2.000

EA

100.00000 200.00 950.00000 1,900.00

0510 27505

TEMP. SILT FENCE

1,305.000

LF

6.00000 7,830.00 10.00000 13,050.00

0520 27552

NS NO. 57 STONE AGGREGATE
MATERIAL VDOT #57 STONE

25.000

TON

37.00000 925.00 150.00000 3,750.00

0530 50108

SIGN PANEL

139.060

SF

50.00000 6,953.00 33.00000 4,588.98

0540 51170

ELECTRICAL SERVICE SE-5

2.000

EA

5,260.00000 10,520.00 4,250.00000 8,500.00

0550 51198

PEDESTRIAN ACTUATION PA-2

6.000

EA

370.00000 2,220.00 355.00000 2,130.00

0560 51199

PEDESTRIAN ACTUATION PA-3

1.000

EA

2,060.00000 2,060.00 1,115.00000 1,115.00

0570 51210

PEDESTAL POLE PF-2 10'

3.000

EA

820.00000 2,460.00 1,000.00000 3,000.00

Page 7 of 17

RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

75.000

CY

1,970.00000 147,750.00 1,100.00000 82,500.00

0590 51240

CONCRETE FOUNDATION PF-2

3.000

EA

1,425.00000 4,275.00 715.00000 2,145.00

0600 51248

NS CONC. FOUNDATION
CONCRETE FOUND. CF-4

1.000

EA

3,150.00000 3,150.00 4,800.00000 4,800.00

0610 51425

NS SIGNAL POLE MAST ARM
POLE TYPE III

8.000

EA

11,700.00000 93,600.00 9,800.00000 78,400.00

0620 51426

NS MAST ARM 65'

1.000

EA

6,350.00000 6,350.00 8,800.00000 8,800.00

0630 51426

NS MAST ARM 70'

2.000

EA

6,750.00000 13,500.00 9,100.00000 18,200.00

0640 51426

NS MAST ARM 75'

2.000

EA

7,570.00000 15,140.00 9,400.00000 18,800.00

0650 51541

NS DETECTOR IND. LOOP AMP.
(RACK MTD. DUAL CHANNEL C

24.000

EA

350.00000 8,400.00 365.00000 8,760.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 51602

14/4 CONDUCTOR CABLE

985.000

LF

4.40000 4,334.00 1.65000 1,625.25

0670 51607

14/7 CONDUCTOR CABLE

1,840.000

LF

4.70000 8,648.00 2.10000 3,864.00

0680 51614

NS CONDUCTOR CABLE
ANTENNA CABLE SSR

255.000

LF

9.30000 2,371.50 6.55000 1,670.25

0690 51614

NS CONDUCTOR CABLE CAT 5
CABLE (ALDIS)

1,000.000

LF

5.90000 5,900.00 5.15000 5,150.00

0700 51614

NS CONDUCTOR CABLE EMERG.
PREEMP. DET. CABLE

925.000

LF

4.50000 4,162.50 3.00000 2,775.00

0710 51614

NS CONDUCTOR CABLE
RELOCATE / REUSE EXISTING
CABLE

2,800.000

LF

5.70000 15,960.00 3.55000 9,940.00

0720 51615

14/1 ENCLOSED COND. CABLE

2,085.000

LF

3.40000 7,089.00 0.35000 729.75

0730 51700

14/2 CONDUCTOR CABLE
SHIELDED

3,780.000

LF

4.20000 15,876.00 1.65000 6,237.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 51830

HANGER ASSEMBLY SM-3, ONE
WAY

14.000

EA

475.00000 6,650.00 320.00000 4,480.00

0750 51834

HANGER ASSEMBLY SMB-2, ONE
WAY

3.000

EA

375.00000 1,125.00 300.00000 900.00

0760 51835

HANGER ASSEMBLY SMB-2, TWO
WAY

3.000

EA

525.00000 1,575.00 425.00000 1,275.00

0770 51838

HANGER ASSEMBLY SMB-3, ONE
WAY

2.000

EA

345.00000 690.00 240.00000 480.00

0780 51912

SAW CUT 3/8"

645.000

LF

29.00000 18,705.00 18.00000 11,610.00

0790 51913

SAWCUT 5/8"

285.000

LF

37.00000 10,545.00 23.00000 6,555.00

0800 51960

NS INSTALL CONTROLLER AND
CAB. EQUIP.

1.000

EA

200.00000 200.00 2,700.00000 2,700.00

0810 51960

NS INSTALL VIDEO DETECTION
EQUIPMENT (ALDIS)

3.000

EA

5,000.00000 15,000.00 835.00000 2,505.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0820 51962

NS RELOCATE EXISITING VIDEO
DETECTION CAMERA

3.000

EA

715.00000 2,145.00 415.00000 1,245.00

0830 51962

NS RELOCATE EXISTING MAST
ARM AND SIGNAL EQUIPMENT

3.000

EA

4,230.00000 12,690.00 1,815.00000 5,445.00

0840 51962

NS RELOCATE EXISTING O.H.
SIGN

3.000

EA

825.00000 2,475.00 415.00000 1,245.00

0850 51962

NS RELOCATE EXISTING
PEDESTRIAN EQUIPMENT

3.000

EA

1,370.00000 4,110.00 625.00000 1,875.00

0860 51963

NS REMOVE EXISTING JUNCTION
BOX

7.000

EA

390.00000 2,730.00 1,250.00000 8,750.00

0870 51964

NS REFURBISH RETROFIT
BACKPLATE ( 5 SECTION -
ALUMINUM COMPOSITE)

1.000

EA

600.00000 600.00 515.00000 515.00

0880 51964

NS REFURBISH RETROFIT
BACKPLATE (3 SECTION -
ALUMINUM COMPOSITE)

6.000

EA

525.00000 3,150.00 440.00000 2,640.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 51964

NS REFURBISH RETROFIT
BACKPLATE (4 SECTION -
ALUMINUM COMPOSITE)

2.000

EA

560.00000 1,120.00 475.00000 950.00

0900 52000

NS TRAFFIC SIGNALIZATION
TEMP.TRAFFIC CONTROL SIGNAL
(INT. NO. 1)

(1)

LS

17,000.00000 17,000.00 7,400.00000 7,400.00

0910 52000

NS TRAFFIC SIGNALIZATION
TEMP.TRAFFIC CONTROL SIGNAL
(INT. NO. 2)

(1)

LS

17,000.00000 17,000.00 11,000.00000 11,000.00

0920 52001

NS TRAFFIC SIGNALIZATION
ANTENNA MAST SSR

20.000

LF

17.00000 340.00 67.00000 1,340.00

0930 52002

NS TRAFFIC SIGNALIZATION
ACCESSIBLE PED. PUSH BUTTON
(PA-2)

6.000

EA

775.00000 4,650.00 540.00000 3,240.00

0940 52002

NS TRAFFIC SIGNALIZATION
ACCESSIBLE PED. PUSH BUTTON
(PA-3)

3.000

EA

2,450.00000 7,350.00 1,115.00000 3,345.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 52002

NS TRAFFIC SIGNALIZATION
CONTROLLER AND CABINET

1.000

EA

19,000.00000 19,000.00 19,000.00000 19,000.00

0960 52002

NS TRAFFIC SIGNALIZATION
EMERGENCY PREEMPTION 3 WAY

1.000

EA

7,000.00000 7,000.00 8,000.00000 8,000.00

0970 52002

NS TRAFFIC SIGNALIZATION
EMERGENCY PREEMPTION 4 WAY

1.000

EA

7,700.00000 7,700.00 9,000.00000 9,000.00

0980 52002

NS TRAFFIC SIGNALIZATION
EXTERNAL 8 BATTERY PACK

2.000

EA

3,000.00000 6,000.00 1,800.00000 3,600.00

0990 52002

NS TRAFFIC SIGNALIZATION
MASTER CONTROLLER

1.000

EA

8,650.00000 8,650.00 10,000.00000 10,000.00

1000 52002

NS TRAFFIC SIGNALIZATION
REMOVE AND INSTALL
PEDESTRIAN PEDESTAL POLE

1.000

EA

3,050.00000 3,050.00 2,750.00000 2,750.00

1010 52002

NS TRAFFIC SIGNALIZATION
SECONDARY YAGI ANTENNA
WITH SPLITTER

1.000

EA

1,450.00000 1,450.00 1,500.00000 1,500.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1020 52002

NS TRAFFIC SIGNALIZATION
SPREAD SPECTRUM RADIO
TRANSCEIVER (YAGI)

2.000

EA

5,700.00000 11,400.00 7,000.00000 14,000.00

1030 52002

NS TRAFFIC SIGNALIZATION
TRAFFIC SIGNAL HEAD SECTION
12" LED W/ RETROREFLECTIVE
BACKPLATE

44.000

EA

400.00000 17,600.00 962.00000 42,328.00

1040 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER SUPP.
CABINET

1.000

EA

3,850.00000 3,850.00 5,500.00000 5,500.00

1050 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY

1.000

EA

4,670.00000 4,670.00 7,000.00000 7,000.00

1060 52002

NS TRAFFIC SIGNALIZATION
WIRELESS CELLULAR ROUTER

1.000

EA

4,670.00000 4,670.00 4,000.00000 4,000.00

1070 52404

PEDESTRIAN SIGNAL HEAD SP-9

9.000

EA

550.00000 4,950.00 750.00000 6,750.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1080 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

50.000

LF

1.50000 75.00 29.00000 1,450.00

1090 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

1,030.000

LF

3.00000 3,090.00 3.65000 3,759.50

1100 54100

NS PAVEMENT MARKING
THERMOPLASTIC PAVEMENT
LINE MARKING 24"

69.000

LF

10.00000 690.00 11.00000 759.00

1110 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,035.000

LF

2.00000 2,070.00 3.65000 3,777.75

1120 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

50.000

SF

5.00000 250.00 15.00000 750.00

1130 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

2.000

EA

150.00000 300.00 150.00000 300.00

1140 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

1.000

EA

200.00000 200.00 220.00000 220.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1150 55080

8 CONDUCTOR CABLE

3,250.000

LF

3.60000 11,700.00 1.80000 5,850.00

1160 55352

CONTROL CENTER CCW-1 TYPE C

2.000

EA

2,800.00000 5,600.00 17,500.00000 35,000.00

1170 55502

LUMINAIRE 250 WATT H.P.S.

8.000

EA

350.00000 2,800.00 225.00000 1,800.00

1180 55587

JUNCTION BOX JB-S2

6.000

EA

1,800.00000 10,800.00 1,625.00000 9,750.00

1190 55588

JUNCTION BOX JB-S3

2.000

EA

2,260.00000 4,520.00 2,100.00000 4,200.00

1200 56014

ELECT. SER. GRD.
ELECTRODE(10')

10.000

EA

170.00000 1,700.00 140.00000 1,400.00

1210 56021

1" PVC CONDUIT

100.000

LF

14.00000 1,400.00 4.00000 400.00

1220 56050

BORED CONDUIT 2"

310.000

LF

27.00000 8,370.00 18.00000 5,580.00

1230 56051

BORED CONDUIT 3"

880.000

LF

38.00000 33,440.00 24.00000 21,120.00
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RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SHOOSMITH
CONSTRUCTION, INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1240 56053

2" PVC CONDUIT

755.000

LF

6.00000 4,530.00 5.00000 3,775.00

1250 56054

3" PVC CONDUIT

135.000

LF

7.00000 945.00 6.00000 810.00

1260 56200

TRENCH EXCAVATION ECI-1

660.000

LF

10.00000 6,600.00 21.00000 13,860.00

1270 59000

NS LIGHTING LUMINAIRE ARM 18'

8.000

EA

1,220.00000 9,760.00 1,200.00000 9,600.00

Section Total with LCC: $1,154,519.35 $1,187,698.11

Life Cycle Costs:

$1,154,519.35 $1,187,698.11Section Totals:

( ) indicates item is bid as Lump Sum

$1,187,698.11$1,154,519.35

$1,154,519.35

Contract Item Totals

$1,187,698.11Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 17 of 17

RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / SANDSTON

Contract ID:

District(s):

Counties:

Project(s):K35

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000104665C01B

09/11/17 COMPLETION DATE

HENRICO

Min: Max:

01/10/2017Date Printed:

(NFO)0001-043-S96, C501, HSIP-5A27(441);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S1303 SHOOSMITH CONSTRUCTION, INC. $1,154,519.35 100.00%

2 M957 MIDASCO VA LLC (USED IN VA BY: MIDASCO, LLC) $1,187,698.11 102.87%

Vendor Ranking

Contract ID:

RTE 1- UPGRADE SIGNALS AND PROVIDE PEDESTRIAN ACCOMMODATION

RICHMOND / ASHLAND, RICHMOND / SANDSTONLetting Date:

Contract Description:

District(s):

09/11/17 COMPLETION DATE

C0000104665C01B

November 16, 2016 10:00 AM

(NFO)0001-043-S96, C501, HSIP-5A27(441);

HENRICO

K35

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) GEORGE NICE & SONS,
INC.

(3) BRANSCOME INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

78,000.00000 78,000.00 81,400.00000 81,400.00 78,422.40000 78,422.40

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

18,000.00000 18,000.00 8,850.00000 8,850.00 12,111.41000 12,111.41

0030 00110

CLEARING AND GRUBBING

(1)

LS

45,000.00000 45,000.00 55,680.00000 55,680.00 53,462.37000 53,462.37

0040 00120

REGULAR EXCAVATION

4,173.000

CY

54.00000 225,342.00 27.00000 112,671.00 38.81000 161,954.13

0050 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

4,112.000

SY

1.50000 6,168.00 1.85000 7,607.20 1.18000 4,852.16

0060 00700

POST INSTALLATION INSPECTION

130.000

LF

7.70000 1,001.00 18.55000 2,411.50 6.92000 899.60

0070 01150

15" PIPE

482.000

LF

30.00000 14,460.00 45.00000 21,690.00 85.70000 41,307.40
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) GEORGE NICE & SONS,
INC.

(3) BRANSCOME INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 01180

18" PIPE

40.000

LF

61.00000 2,440.00 110.00000 4,400.00 143.74000 5,749.60

0090 02112

NS DRAINAGE LEVEL SPREADER

2.000

EA

2,550.00000 5,100.00 865.00000 1,730.00 913.14000 1,826.28

0100 02142

23" X 14" ELLIPTICAL CONC. PIPE

48.000

LF

92.75000 4,452.00 135.00000 6,480.00 166.01000 7,968.48

0110 06180

18" END SECTION ES-1 OR 2

2.000

EA

300.00000 600.00 830.00000 1,660.00 1,332.78000 2,665.56

0120 06500

23" X 14" END SECTION ES-1A

2.000

EA

1,980.00000 3,960.00 1,925.00000 3,850.00 1,461.87000 2,923.74

0130 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

7.000

TON

200.00000 1,400.00 105.00000 735.00 123.97000 867.79

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

2,563.000

TON

32.00000 82,016.00 35.00000 89,705.00 38.11000 97,675.93

0150 10250

NS AGGR. MATERIAL NO. 3
STONE

1,138.000

TON

39.50000 44,951.00 55.65000 63,329.70 41.08000 46,749.04
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) GEORGE NICE & SONS,
INC.

(3) BRANSCOME INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 10608

ASPHALT CONCRETE TY.
SM-12.5D

685.000

TON

80.00000 54,800.00 134.50000 92,132.50 78.20000 53,567.00

0170 10611

ASPHALT CONCRETE TY. IM-19.0D

2,032.000

TON

75.50000 153,416.00 112.00000 227,584.00 86.25000 175,260.00

0180 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

204.000

SY

25.00000 5,100.00 40.00000 8,160.00 38.45000 7,843.80

0190 10643

ASPHALT CONCRETE TY.
BM-25.0D

425.000

TON

95.00000 40,375.00 106.50000 45,262.50 91.94000 39,074.50

0200 11070

NS SAW-CUT ASPH CONC
FLEXIBLE PAVE. - FULL DEPTH

4,850.000

LF

1.75000 8,487.50 2.90000 14,065.00 0.87000 4,219.50

0210 24100

ALLAYING DUST

250.000

HR

0.01000 2.50 15.00000 3,750.00 63.16000 15,790.00

0220 24160

CONSTRUCTION SIGNS

238.000

SF

10.00000 2,380.00 32.00000 7,616.00 36.91000 8,784.58

0230 24260

CR. RUN AGGR. NO. 25 OR 26

322.000

TON

34.25000 11,028.50 35.00000 11,270.00 38.36000 12,351.92
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) GEORGE NICE & SONS,
INC.

(3) BRANSCOME INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24278

GROUP 2 CHANNELIZING
DEVICES

9,660.000

DAY

0.30000 2,898.00 0.60000 5,796.00 0.76000 7,341.60

0250 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

144.000

HR

15.00000 2,160.00 15.15000 2,181.60 12.25000 1,764.00

0260 24282

FLAGGER SERVICE

1,840.000

HR

0.01000 18.40 20.00000 36,800.00 31.86000 58,622.40

0270 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

696.000

SY

8.25000 5,742.00 13.70000 9,535.20 5.82000 4,050.72

0280 25506

FIELD OFFICE TY.II

6.000

MO

800.00000 4,800.00 1,075.00000 6,450.00 2,861.25000 17,167.50

0290 27022

TOPSOIL CLASS B 2"

2.200

ACRE

8,200.00000 18,040.00 12,000.00000 26,400.00 12,919.72000 28,423.38

0300 27102

REGULAR SEED

634.000

LB

15.50000 9,827.00 18.00000 11,412.00 15.00000 9,510.00

0310 27103

OVERSEEDING

396.000

LB

5.00000 1,980.00 8.00000 3,168.00 21.92000 8,680.32
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) GEORGE NICE & SONS,
INC.

(3) BRANSCOME INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 27215

FERTILIZER(15-30-15)

1.300

TON

0.01000 0.01 950.00000 1,235.00 1,557.18000 2,024.33

0330 27250

LIME

8.400

TON

350.00000 2,940.00 475.00000 3,990.00 403.71000 3,391.16

0340 27284

EROSION CONTROL MULCH

1,500.000

SY

0.50000 750.00 0.75000 1,125.00 1.15000 1,725.00

0350 27321

PROTECTIVE COVERING EC-2

8,223.000

SY

2.25000 18,501.75 3.60000 29,602.80 4.21000 34,618.83

0360 27326

SOIL STABILIZATION MAT EC-3
TYPE B

30.000

SY

20.00000 600.00 19.50000 585.00 29.68000 890.40

0370 27415

CHECK DAM(ROCK) TY. II

78.000

EA

125.00000 9,750.00 170.00000 13,260.00 254.59000 19,858.02

0380 27430

SILTATION CONTROL
EXCAVATION

920.000

CY

0.01000 9.20 3.00000 2,760.00 5.26000 4,839.20

0390 27505

TEMP. SILT FENCE

5,264.000

LF

2.25000 11,844.00 2.50000 13,160.00 2.13000 11,212.32

Page 5 of 18

RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) GEORGE NICE & SONS,
INC.

(3) BRANSCOME INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 40002

3/4" WATER SERVICE LINE

260.000

LF

75.00000 19,500.00 75.00000 19,500.00 57.63000 14,983.80

0410 40906

6" OFFSET EXIST.PIPE

26.000

LF

275.00000 7,150.00 310.00000 8,060.00 160.61000 4,175.86

0420 41104

ADJUST EXIST. VALVE BOX

3.000

EA

500.00000 1,500.00 335.00000 1,005.00 736.45000 2,209.35

0430 54020

TYPE A PAVEMENT LINE
MARKING 4"

12,000.000

LF

0.14000 1,680.00 0.25000 3,000.00 0.28000 3,360.00

Section Total with LCC: $928,169.86 $1,071,065.00 $1,075,175.38

Life Cycle Costs:

$1,075,175.38$928,169.86 $1,071,065.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,071,065.00$928,169.86 $1,075,175.38

$928,169.86

Contract Item Totals

$1,071,065.00 1,075,175.38Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) J. R. CASKEY, INC. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

47,169.00000 47,169.00 85,027.91000 85,027.91 100,000.00000 100,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

20,966.80000 20,966.80 37,954.56000 37,954.56 36,000.00000 36,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

61,788.87000 61,788.87 37,815.48000 37,815.48 60,000.00000 60,000.00

0040 00120

REGULAR EXCAVATION

4,173.000

CY

34.97000 145,929.81 35.28000 147,223.44 65.00000 271,245.00

0050 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

4,112.000

SY

1.73000 7,113.76 2.14000 8,799.68 5.00000 20,560.00

0060 00700

POST INSTALLATION INSPECTION

130.000

LF

4.89000 635.70 20.53000 2,668.90 20.00000 2,600.00

0070 01150

15" PIPE

482.000

LF

60.18000 29,006.76 105.71000 50,952.22 96.00000 46,272.00

0080 01180

18" PIPE

40.000

LF

106.44000 4,257.60 430.78000 17,231.20 104.00000 4,160.00
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) J. R. CASKEY, INC. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 02112

NS DRAINAGE LEVEL SPREADER

2.000

EA

2,390.56000 4,781.12 3,119.67000 6,239.34 6,900.00000 13,800.00

0100 02142

23" X 14" ELLIPTICAL CONC. PIPE

48.000

LF

133.74000 6,419.52 382.82000 18,375.36 152.00000 7,296.00

0110 06180

18" END SECTION ES-1 OR 2

2.000

EA

969.83000 1,939.66 1,073.34000 2,146.68 1,375.00000 2,750.00

0120 06500

23" X 14" END SECTION ES-1A

2.000

EA

1,986.91000 3,973.82 2,101.84000 4,203.68 2,830.00000 5,660.00

0130 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

7.000

TON

151.45000 1,060.15 145.77000 1,020.39 174.00000 1,218.00

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

2,563.000

TON

35.64000 91,345.32 25.56000 65,510.28 54.00000 138,402.00

0150 10250

NS AGGR. MATERIAL NO. 3
STONE

1,138.000

TON

30.18000 34,344.84 34.61000 39,386.18 49.50000 56,331.00

0160 10608

ASPHALT CONCRETE TY.
SM-12.5D

685.000

TON

127.20000 87,132.00 91.84000 62,910.40 105.00000 71,925.00
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) J. R. CASKEY, INC. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10611

ASPHALT CONCRETE TY. IM-19.0D

2,032.000

TON

106.00000 215,392.00 88.47000 179,771.04 88.00000 178,816.00

0180 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

204.000

SY

18.55000 3,784.20 52.56000 10,722.24 27.50000 5,610.00

0190 10643

ASPHALT CONCRETE TY.
BM-25.0D

425.000

TON

108.63000 46,167.75 89.07000 37,854.75 99.00000 42,075.00

0200 11070

NS SAW-CUT ASPH CONC
FLEXIBLE PAVE. - FULL DEPTH

4,850.000

LF

4.13000 20,030.50 1.82000 8,827.00 4.00000 19,400.00

0210 24100

ALLAYING DUST

250.000

HR

69.38000 17,345.00 39.86000 9,965.00 40.00000 10,000.00

0220 24160

CONSTRUCTION SIGNS

238.000

SF

28.81000 6,856.78 63.47000 15,105.86 41.50000 9,877.00

0230 24260

CR. RUN AGGR. NO. 25 OR 26

322.000

TON

49.73000 16,013.06 63.40000 20,414.80 45.00000 14,490.00

0240 24278

GROUP 2 CHANNELIZING
DEVICES

9,660.000

DAY

0.81000 7,824.60 1.16000 11,205.60 2.00000 19,320.00
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) J. R. CASKEY, INC. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

144.000

HR

11.52000 1,658.88 15.13000 2,178.72 9.50000 1,368.00

0260 24282

FLAGGER SERVICE

1,840.000

HR

27.98000 51,483.20 27.47000 50,544.80 22.00000 40,480.00

0270 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

696.000

SY

7.30000 5,080.80 10.68000 7,433.28 11.00000 7,656.00

0280 25506

FIELD OFFICE TY.II

6.000

MO

2,846.13000 17,076.78 3,645.51000 21,873.06 5,100.00000 30,600.00

0290 27022

TOPSOIL CLASS B 2"

2.200

ACRE

7,612.58000 16,747.68 9,914.02000 21,810.84 28,500.00000 62,700.00

0300 27102

REGULAR SEED

634.000

LB

17.98000 11,399.32 27.02000 17,130.68 11.00000 6,974.00

0310 27103

OVERSEEDING

396.000

LB

0.01000 3.96 9.85000 3,900.60 4.10000 1,623.60

0320 27215

FERTILIZER(15-30-15)

1.300

TON

2,423.26000 3,150.24 3,404.05000 4,425.27 2,000.00000 2,600.00
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) J. R. CASKEY, INC. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27250

LIME

8.400

TON

862.26000 7,242.98 451.55000 3,793.02 193.00000 1,621.20

0340 27284

EROSION CONTROL MULCH

1,500.000

SY

2.97000 4,455.00 3.17000 4,755.00 2.25000 3,375.00

0350 27321

PROTECTIVE COVERING EC-2

8,223.000

SY

3.20000 26,313.60 1.59000 13,074.57 6.50000 53,449.50

0360 27326

SOIL STABILIZATION MAT EC-3
TYPE B

30.000

SY

11.99000 359.70 26.20000 786.00 20.00000 600.00

0370 27415

CHECK DAM(ROCK) TY. II

78.000

EA

282.98000 22,072.44 578.64000 45,133.92 365.00000 28,470.00

0380 27430

SILTATION CONTROL
EXCAVATION

920.000

CY

0.01000 9.20 2.97000 2,732.40 10.00000 9,200.00

0390 27505

TEMP. SILT FENCE

5,264.000

LF

2.10000 11,054.40 3.00000 15,792.00 3.50000 18,424.00

0400 40002

3/4" WATER SERVICE LINE

260.000

LF

88.16000 22,921.60 129.79000 33,745.40 89.00000 23,140.00
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) J. R. CASKEY, INC. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 40906

6" OFFSET EXIST.PIPE

26.000

LF

171.31000 4,454.06 376.81000 9,797.06 476.00000 12,376.00

0420 41104

ADJUST EXIST. VALVE BOX

3.000

EA

728.18000 2,184.54 645.10000 1,935.30 1,100.00000 3,300.00

0430 54020

TYPE A PAVEMENT LINE
MARKING 4"

12,000.000

LF

0.25000 3,000.00 0.75000 9,000.00 0.25000 3,000.00

Section Total with LCC: $1,091,947.00 $1,151,173.91 $1,448,764.30

Life Cycle Costs:

$1,448,764.30$1,091,947.00 $1,151,173.91Section Totals:

( ) indicates item is bid as Lump Sum

$1,151,173.91$1,091,947.00 $1,448,764.30

$1,091,947.00

Contract Item Totals

$1,151,173.91 1,448,764.30Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JIREH CONSTRUCTION
COMPANY, INC.

(8) HENRY S. BRANSCOME,
L.L.C.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

200,000.00000 200,000.00 31,680.92000 31,680.92

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

25,000.00000 25,000.00 25,196.60000 25,196.60

0030 00110

CLEARING AND GRUBBING

(1)

LS

70,000.00000 70,000.00 51,272.17000 51,272.17

0040 00120

REGULAR EXCAVATION

4,173.000

CY

30.00000 125,190.00 102.43000 427,440.39

0050 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

4,112.000

SY

5.00000 20,560.00 0.60000 2,467.20

0060 00700

POST INSTALLATION INSPECTION

130.000

LF

10.00000 1,300.00 3.66000 475.80

0070 01150

15" PIPE

482.000

LF

50.00000 24,100.00 50.36000 24,273.52

0080 01180

18" PIPE

40.000

LF

100.00000 4,000.00 341.11000 13,644.40
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JIREH CONSTRUCTION
COMPANY, INC.

(8) HENRY S. BRANSCOME,
L.L.C.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 02112

NS DRAINAGE LEVEL SPREADER

2.000

EA

9,000.00000 18,000.00 1,737.44000 3,474.88

0100 02142

23" X 14" ELLIPTICAL CONC. PIPE

48.000

LF

100.00000 4,800.00 341.07000 16,371.36

0110 06180

18" END SECTION ES-1 OR 2

2.000

EA

800.00000 1,600.00 10,579.76000 21,159.52

0120 06500

23" X 14" END SECTION ES-1A

2.000

EA

400.00000 800.00 2,752.95000 5,505.90

0130 09148

EROSION CONTROL STONE
CLASS  A1 EC-1

7.000

TON

150.00000 1,050.00 151.81000 1,062.67

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

2,563.000

TON

40.00000 102,520.00 60.70000 155,574.10

0150 10250

NS AGGR. MATERIAL NO. 3
STONE

1,138.000

TON

40.00000 45,520.00 67.13000 76,393.94

0160 10608

ASPHALT CONCRETE TY.
SM-12.5D

685.000

TON

150.00000 102,750.00 153.82000 105,366.70
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JIREH CONSTRUCTION
COMPANY, INC.

(8) HENRY S. BRANSCOME,
L.L.C.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10611

ASPHALT CONCRETE TY. IM-19.0D

2,032.000

TON

160.00000 325,120.00 124.52000 253,024.64

0180 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

204.000

SY

20.00000 4,080.00 68.85000 14,045.40

0190 10643

ASPHALT CONCRETE TY.
BM-25.0D

425.000

TON

175.00000 74,375.00 194.04000 82,467.00

0200 11070

NS SAW-CUT ASPH CONC
FLEXIBLE PAVE. - FULL DEPTH

4,850.000

LF

10.00000 48,500.00 4.57000 22,164.50

0210 24100

ALLAYING DUST

250.000

HR

5.00000 1,250.00 20.51000 5,127.50

0220 24160

CONSTRUCTION SIGNS

238.000

SF

30.00000 7,140.00 53.56000 12,747.28

0230 24260

CR. RUN AGGR. NO. 25 OR 26

322.000

TON

40.00000 12,880.00 81.13000 26,123.86

0240 24278

GROUP 2 CHANNELIZING
DEVICES

9,660.000

DAY

4.00000 38,640.00 0.77000 7,438.20
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JIREH CONSTRUCTION
COMPANY, INC.

(8) HENRY S. BRANSCOME,
L.L.C.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

144.000

HR

12.00000 1,728.00 171.40000 24,681.60

0260 24282

FLAGGER SERVICE

1,840.000

HR

20.00000 36,800.00 29.30000 53,912.00

0270 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

696.000

SY

20.00000 13,920.00 14.25000 9,918.00

0280 25506

FIELD OFFICE TY.II

6.000

MO

3,800.00000 22,800.00 8,484.08000 50,904.48

0290 27022

TOPSOIL CLASS B 2"

2.200

ACRE

5,000.00000 11,000.00 16,952.63000 37,295.79

0300 27102

REGULAR SEED

634.000

LB

30.00000 19,020.00 22.33000 14,157.22

0310 27103

OVERSEEDING

396.000

LB

30.00000 11,880.00 9.17000 3,631.32

0320 27215

FERTILIZER(15-30-15)

1.300

TON

1,500.00000 1,950.00 2,812.65000 3,656.45
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JIREH CONSTRUCTION
COMPANY, INC.

(8) HENRY S. BRANSCOME,
L.L.C.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27250

LIME

8.400

TON

900.00000 7,560.00 292.98000 2,461.03

0340 27284

EROSION CONTROL MULCH

1,500.000

SY

6.00000 9,000.00 0.47000 705.00

0350 27321

PROTECTIVE COVERING EC-2

8,223.000

SY

12.00000 98,676.00 3.55000 29,191.65

0360 27326

SOIL STABILIZATION MAT EC-3
TYPE B

30.000

SY

50.00000 1,500.00 9.15000 274.50

0370 27415

CHECK DAM(ROCK) TY. II

78.000

EA

500.00000 39,000.00 445.87000 34,777.86

0380 27430

SILTATION CONTROL
EXCAVATION

920.000

CY

5.00000 4,600.00 14.07000 12,944.40

0390 27505

TEMP. SILT FENCE

5,264.000

LF

3.00000 15,792.00 2.05000 10,791.20

0400 40002

3/4" WATER SERVICE LINE

260.000

LF

60.00000 15,600.00 71.58000 18,610.80
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JIREH CONSTRUCTION
COMPANY, INC.

(8) HENRY S. BRANSCOME,
L.L.C.

1 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 40906

6" OFFSET EXIST.PIPE

26.000

LF

400.00000 10,400.00 530.95000 13,804.70

0420 41104

ADJUST EXIST. VALVE BOX

3.000

EA

500.00000 1,500.00 1,254.00000 3,762.00

0430 54020

TYPE A PAVEMENT LINE
MARKING 4"

12,000.000

LF

4.00000 48,000.00 0.60000 7,200.00

Section Total with LCC: $1,629,901.00 $1,717,178.45

Life Cycle Costs:

$1,629,901.00 $1,717,178.45Section Totals:

( ) indicates item is bid as Lump Sum

$1,717,178.45$1,629,901.00

$1,629,901.00

Contract Item Totals

$1,717,178.45Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RTE. 607 MINOR WIDENING

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):K56

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00059166C502

11/01/17 COMPLETION DATE

CHARLES CITY

Min: Max:

01/10/2017Date Printed:

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H301 HOWARD BROTHERS CONTRACTOR, INC. $928,169.86 100.00%

2 N165 GEORGE NICE & SONS, INC. $1,071,065.00 115.40%

3 B850 BRANSCOME INC. $1,075,175.38 115.84%

4 J978 J.S.G. CORPORATION $1,091,947.00 117.65%

5 C1331 J. R. CASKEY, INC. $1,151,173.91 124.03%

6 F451 FIELDER'S CHOICE ENTERPRISES, INC. $1,448,764.30 156.09%

7 J273 JIREH CONSTRUCTION COMPANY, INC. $1,629,901.00 175.60%

8 B978 HENRY S. BRANSCOME, L.L.C. $1,717,178.45 185.01%

Vendor Ranking

Contract ID:

RTE. 607 MINOR WIDENING

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

11/01/17 COMPLETION DATE

C00059166C502

November 16, 2016 10:00 AM

(NFO)0607-018-132, C502, STP-5A27(334); (NFO) 0607-018-132, C502,
STP-5A27(334);

CHARLES CITY

K56

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION EMERGENCY

4.000

EA

4,500.00000 18,000.00 2,000.00000 8,000.00 3,000.00000 12,000.00

0020 00124

ROCK EXCAVATION

19.000

CY

600.00000 11,400.00 1,030.00000 19,570.00 150.00000 2,850.00

0030 10121

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

150.000

TON

100.00000 15,000.00 43.00000 6,450.00 30.00000 4,500.00

0040 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

900.000

LF

5.00000 4,500.00 21.25000 19,125.00 3.00000 2,700.00

0050 12020

STD. CURB CG-2

300.000

LF

55.00000 16,500.00 48.00000 14,400.00 35.00000 10,500.00

0060 12022

RADIAL CURB CG-2

188.000

LF

55.00000 10,340.00 48.00000 9,024.00 35.00000 6,580.00

0070 12025

NS CURB TRANSITIONING
EXISTING TO PROPOSED

15.000

LF

72.00000 1,080.00 48.00000 720.00 35.00000 525.00

Page 1 of 43

REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 12032

RADIAL CURB CG-3

90.000

LF

55.00000 4,950.00 36.00000 3,240.00 35.00000 3,150.00

0090 12600

STD. COMB. CURB & GUTTER
CG-6

150.000

LF

55.00000 8,250.00 67.00000 10,050.00 35.00000 5,250.00

0100 12610

RADIAL COMB. CURB & GUTTER
CG-6

600.000

LF

55.00000 33,000.00 67.00000 40,200.00 35.00000 21,000.00

0110 13108

CG-12 DETECTABLE WARNING
SURFACE

113.000

SY

375.00000 42,375.00 335.00000 37,855.00 300.00000 33,900.00

0120 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

563.000

SY

65.00000 36,595.00 105.00000 59,115.00 60.00000 33,780.00

0130 13315

GUARDRAIL TERMINAL GR-11

4.000

EA

1,050.00000 4,200.00 1,970.00000 7,880.00 1,100.00000 4,400.00

0140 13320

GUARDRAIL GR-2

750.000

LF

21.00000 15,750.00 39.00000 29,250.00 20.90000 15,675.00

0150 13323

GUARDRAIL GR-2A

225.000

LF

34.00000 7,650.00 53.00000 11,925.00 27.50000 6,187.50
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13331

RAD. GUARDRAIL GR-2

75.000

LF

22.00000 1,650.00 47.00000 3,525.00 25.30000 1,897.50

0170 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

3,500.00000 14,000.00 3,610.00000 14,440.00 2,750.00000 11,000.00

0180 13349

GUARDRAIL TERMINAL SITE
PREPARATION

4.000

EA

2,200.00000 8,800.00 1,310.00000 5,240.00 440.00000 1,760.00

0190 13355

GUARDRAIL GR-10

25.000

LF

24.00000 600.00 46.00000 1,150.00 25.30000 632.50

0200 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

1.000

EA

3,150.00000 3,150.00 5,250.00000 5,250.00 2,517.00000 2,517.00

0210 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

1.000

EA

975.00000 975.00 2,360.00000 2,360.00 770.00000 770.00

0220 21020

MEDIAN STRIP MS-1

75.000

SY

149.00000 11,175.00 135.00000 10,125.00 75.00000 5,625.00

0230 24272

TRUCK MOUNTED ATTENUATOR

563.000

HR

40.00000 22,520.00 60.00000 33,780.00 25.00000 14,075.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24278

GROUP 2 CHANNELIZING
DEVICES

188.000

DAY

4.00000 752.00 215.00000 40,420.00 5.00000 940.00

0250 24281

ELECTRONIC ARROW BOARD

1,125.000

HR

35.00000 39,375.00 6.00000 6,750.00 1.00000 1,125.00

0260 24282

FLAGGER SERVICE

90.000

HR

20.00000 1,800.00 295.00000 26,550.00 30.00000 2,700.00

0270 24355

NS POLICE PATROL UNIFORMED
FLAGGER

400.000

HR

75.00000 30,000.00 110.00000 44,000.00 80.00000 32,000.00

0280 24500

NS REMOVE EXIST. ASPHALT

188.000

SY

60.00000 11,280.00 39.00000 7,332.00 15.00000 2,820.00

0290 24500

NS REMOVE EXIST. MEDIAN
STRIP MS-1

113.000

SY

60.00000 6,780.00 38.00000 4,294.00 15.00000 1,695.00

0300 24500

NS REMOVE EXIST. SIDEWALK
AND ENTRANCE

450.000

SY

60.00000 27,000.00 14.00000 6,300.00 15.00000 6,750.00

0310 24501

NS REMOVE EXIST. CONDUCTOR
CABLE

52,500.000

LF

0.50000 26,250.00 1.15000 60,375.00 0.05000 2,625.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24501

NS REMOVE EXIST. CURB AND
GUTTER

1,125.000

LF

15.00000 16,875.00 45.00000 50,625.00 12.00000 13,500.00

0330 24600

REMOVE EXISTING GUARDRAIL

750.000

LF

5.00000 3,750.00 13.00000 9,750.00 3.30000 2,475.00

0340 24611

NS RESET EXIST. GUARDRAIL
EXIST GUARDRAIL

375.000

LF

10.00000 3,750.00 26.00000 9,750.00 16.50000 6,187.50

0350 24740

NS RECONSTRUCT EXIST.
ASPHALT CONCRETE PATCH

11.000

CY

2,000.00000 22,000.00 325.00000 3,575.00 850.00000 9,350.00

0360 27451

INLET PROTECTION TYPE A

15.000

EA

275.00000 4,125.00 295.00000 4,425.00 250.00000 3,750.00

0370 49012

NS UTILITIES TEST PIT
EXCAVATION (PAVED AREAS)

38.000

EA

350.00000 13,300.00 400.00000 15,200.00 1,000.00000 38,000.00

0380 49012

NS UTILITIES TEST PIT
EXCAVATION (UNPAVED AREAS)

38.000

EA

200.00000 7,600.00 355.00000 13,490.00 950.00000 36,100.00

0390 50108

SIGN PANEL

1,200.000

SF

52.00000 62,400.00 24.00000 28,800.00 35.00000 42,000.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 50206

SIGN POST WOOD 6" X 6"

38.000

LF

22.00000 836.00 19.00000 722.00 15.00000 570.00

0410 50430

SIGN POST STP-1, 2", 14 GAUGE

250.000

LF

30.00000 7,500.00 7.50000 1,875.00 20.00000 5,000.00

0420 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

100.000

LF

72.00000 7,200.00 7.50000 750.00 20.00000 2,000.00

0430 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

100.000

LF

55.00000 5,500.00 7.50000 750.00 20.00000 2,000.00

0440 50485

CONCRETE FOUNDATION STP-1,
TYPE A

10.000

EA

350.00000 3,500.00 510.00000 5,100.00 330.00000 3,300.00

0450 50486

CONCRETE FOUNDATION STP-1,
TYPE B

5.000

EA

350.00000 1,750.00 510.00000 2,550.00 400.00000 2,000.00

0460 51162

FLASHING BEACON FB-2

8.000

EA

4,500.00000 36,000.00 4,590.00000 36,720.00 2,000.00000 16,000.00

0470 51163

FLASHER

16.000

EA

800.00000 12,800.00 705.00000 11,280.00 800.00000 12,800.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 51170

ELECTRICAL SERVICE SE-5

25.000

EA

2,600.00000 65,000.00 2,600.00000 65,000.00 2,500.00000 62,500.00

0490 51198

PEDESTRIAN ACTUATION PA-2

15.000

EA

150.00000 2,250.00 205.00000 3,075.00 250.00000 3,750.00

0500 51199

PEDESTRIAN ACTUATION PA-3

3.000

EA

975.00000 2,925.00 480.00000 1,440.00 250.00000 750.00

0510 51200

PEDESTRIAN ACTUATION PA-4

10.000

EA

1,250.00000 12,500.00 405.00000 4,050.00 250.00000 2,500.00

0520 51212

PEDESTAL POLE PF-2 12'

45.000

EA

650.00000 29,250.00 845.00000 38,025.00 1,500.00000 67,500.00

0530 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

220.000

CY

1,050.00000 231,000.00 1,010.00000 222,200.00 1,000.00000 220,000.00

0540 51475

SIGNAL POLE MP-3, TYPE A MP-3,
TYPE A

6.000

EA

9,174.00000 55,044.00 6,920.00000 41,520.00 16,000.00000 96,000.00

0550 51476

SIGNAL POLE MP-3, TYPE B1
MP-3, TYPE B1

20.000

EA

10,370.00000 207,400.00 8,150.00000 163,000.00 17,000.00000 340,000.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 51477

SIGNAL POLE MP-3, TYPE B2
MP-3, TYPE C

5.000

EA

12,482.00000 62,410.00 10,100.00000 50,500.00 19,000.00000 95,000.00

0570 51482

SIGNAL POLE MP-3, TYPE F  MP-3,
TYPE B2

1.000

EA

11,980.00000 11,980.00 11,400.00000 11,400.00 18,450.00000 18,450.00

0580 51485

MAST ARM 30'

2.000

EA

2,694.00000 5,388.00 3,100.00000 6,200.00 10,700.00000 21,400.00

0590 51486

MAST ARM 40'

4.000

EA

2,852.00000 11,408.00 3,470.00000 13,880.00 10,800.00000 43,200.00

0600 51487

MAST ARM 49'

8.000

EA

3,899.00000 31,192.00 4,130.00000 33,040.00 11,500.00000 92,000.00

0610 51488

MAST ARM 60'

8.000

EA

5,860.00000 46,880.00 5,520.00000 44,160.00 13,500.00000 108,000.00

0620 51489

MAST ARM 65'

8.000

EA

6,435.00000 51,480.00 4,420.00000 35,360.00 14,000.00000 112,000.00

0630 51490

MAST ARM 70'

5.000

EA

7,612.00000 38,060.00 6,770.00000 33,850.00 14,700.00000 73,500.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 51491

MAST ARM 75' (CASE 1 LOADING)

1.000

EA

8,197.00000 8,197.00 8,320.00000 8,320.00 16,800.00000 16,800.00

0650 51492

MAST ARM 75' (CASE 2 LOADING)

1.000

EA

9,070.00000 9,070.00 14,000.00000 14,000.00 17,500.00000 17,500.00

0660 51600

14/2 CONDUCTOR CABLE

9,375.000

LF

1.50000 14,062.50 1.00000 9,375.00 1.50000 14,062.50

0670 51607

14/7 CONDUCTOR CABLE

30,000.000

LF

1.60000 48,000.00 2.00000 60,000.00 1.50000 45,000.00

0680 51614

NS CONDUCTOR CABLE #6 AWG

1,875.000

LF

2.25000 4,218.75 2.50000 4,687.50 1.50000 2,812.50

0690 51614

NS CONDUCTOR CABLE
THERMAL IMAGE
COAXIAL/POWER

1,600.000

LF

3.00000 4,800.00 6.50000 10,400.00 1.50000 2,400.00

0700 51615

14/1 ENCLOSED COND. CABLE

33,750.000

LF

0.50000 16,875.00 0.70000 23,625.00 2.00000 67,500.00

0710 51700

14/2 CONDUCTOR CABLE
SHIELDED

22,500.000

LF

1.50000 33,750.00 1.50000 33,750.00 1.50000 33,750.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 51735

TETHER WIRE, 1/4"

150.000

LF

8.00000 1,200.00 1.50000 225.00 5.00000 750.00

0730 51826

HANGER ASSEMBLY SW-2, ONE
WAY

8.000

EA

190.00000 1,520.00 380.00000 3,040.00 150.00000 1,200.00

0740 51838

HANGER ASSEMBLY SMB-3, ONE
WAY

75.000

EA

205.00000 15,375.00 190.00000 14,250.00 200.00000 15,000.00

0750 51840

NS HANGER ASSEMBLY SM-3 ONE
WAY (CLUSTER)

19.000

EA

425.00000 8,075.00 475.00000 9,025.00 350.00000 6,650.00

0760 51840

NS HANGER ASSEMBLY SM-3
ONEWAY(IN-LINE)

75.000

EA

335.00000 25,125.00 335.00000 25,125.00 250.00000 18,750.00

0770 51912

LOOP SAW CUT 3/8"

9,000.000

LF

8.00000 72,000.00 14.00000 126,000.00 18.00000 162,000.00

0780 51913

LOOP SAWCUT 5/8"

2,200.000

LF

21.00000 46,200.00 20.00000 44,000.00 20.00000 44,000.00

0790 51933

REMOVE EXISTING POLE
(SIGNAL POLE)

23.000

EA

750.00000 17,250.00 525.00000 12,075.00 500.00000 11,500.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 51934

REMOVE EXISTING FOUNDATION
(SIGNAL POLE)

23.000

EA

950.00000 21,850.00 585.00000 13,455.00 500.00000 11,500.00

0810 51935

REMOVE EXISTING SIGNAL HEAD

75.000

EA

205.00000 15,375.00 140.00000 10,500.00 100.00000 7,500.00

0820 51936

REMOVE EXISTING CONTROLLER

8.000

EA

400.00000 3,200.00 485.00000 3,880.00 500.00000 4,000.00

0830 51937

REMOVE EXISTING
MANHOLE/JUNCTION BOX

30.000

EA

350.00000 10,500.00 1,680.00000 50,400.00 250.00000 7,500.00

0840 51938

RELOCATE EXISTING SIGNAL
HEAD

11.000

EA

425.00000 4,675.00 300.00000 3,300.00 150.00000 1,650.00

0850 51951

INSTALL SIGN

8.000

EA

425.00000 3,400.00 180.00000 1,440.00 100.00000 800.00

0860 51960

NS INSTALL CONTROLLER

10.000

EA

3,500.00000 35,000.00 930.00000 9,300.00 1,500.00000 15,000.00

0870 51960

NS INSTALL MAST ARM

8.000

EA

1,200.00000 9,600.00 485.00000 3,880.00 3,000.00000 24,000.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 51960

NS INSTALL MAST ARM POLE

4.000

EA

1,200.00000 4,800.00 1,310.00000 5,240.00 3,000.00000 12,000.00

0890 51961

NS MODIFY ELECTRICAL SERVICE
(ELECTRICAL DISCONNECT)

8.000

EA

1,850.00000 14,800.00 1,410.00000 11,280.00 800.00000 6,400.00

0900 51961

NS MODIFY EXISTING
CONTROLLER CABINET

15.000

EA

1,200.00000 18,000.00 1,820.00000 27,300.00 1,500.00000 22,500.00

0910 51962

NS RELOCATE EXISTING SIGN

11.000

EA

825.00000 9,075.00 390.00000 4,290.00 50.00000 550.00

0920 51963

NS REMOVE EXISTING
CONTROLLER FOUNDATION

8.000

EA

600.00000 4,800.00 1,340.00000 10,720.00 300.00000 2,400.00

0930 51963

NS REMOVE EXISTING PEDESTAL
POLE

11.000

EA

250.00000 2,750.00 265.00000 2,915.00 250.00000 2,750.00

0940 51963

NS REMOVE EXISTING PEDESTAL
POLE FOUNDATION

11.000

EA

250.00000 2,750.00 570.00000 6,270.00 250.00000 2,750.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 51963

NS REMOVE EXISTING POWER
SERVICE FOUNDATION

8.000

EA

250.00000 2,000.00 190.00000 1,520.00 300.00000 2,400.00

0960 51963

NS REMOVE EXISTING SIGN
PANEL

38.000

EA

150.00000 5,700.00 71.00000 2,698.00 100.00000 3,800.00

0970 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

19.000

EA

3,175.00000 60,325.00 6,390.00000 121,410.00 4,000.00000 76,000.00

0980 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

94.000

EA

425.00000 39,950.00 2,490.00000 234,060.00 500.00000 47,000.00

0990 51996

UNINTERRUPTIBLE POWER
SUPPLY CABINET ATTACHED
TYPE B

19.000

EA

3,250.00000 61,750.00 3,660.00000 69,540.00 3,500.00000 66,500.00

1000 52002

NS TRAFFIC SIGNALIZATION
ACCESSIBLE PEDESTRIAN
SIGNAL

12.000

EA

925.00000 11,100.00 840.00000 10,080.00 980.00000 11,760.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 52002

NS TRAFFIC SIGNALIZATION
REPLACE HVSB BACKPLATE (3
SECTION)

75.000

EA

265.00000 19,875.00 295.00000 22,125.00 320.00000 24,000.00

1020 52002

NS TRAFFIC SIGNALIZATION
REPLACE HVSB BACKPLATE (4
SECTION)

19.000

EA

325.00000 6,175.00 330.00000 6,270.00 350.00000 6,650.00

1030 52002

NS TRAFFIC SIGNALIZATION
REPLACE HVSB BACKPLATE (5
SECTION)

23.000

EA

395.00000 9,085.00 385.00000 8,855.00 370.00000 8,510.00

1040 52002

NS TRAFFIC SIGNALIZATION
REPLACE LED MODULE (12")

19.000

EA

150.00000 2,850.00 145.00000 2,755.00 100.00000 1,900.00

1050 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION 12" LED
HVSB BACKPLATE

240.000

EA

295.00000 70,800.00 215.00000 51,600.00 250.00000 60,000.00

1060 52002

NS TRAFFIC SIGNALIZATION
THERMAL IMAGE CAMERA

8.000

EA

3,991.00000 31,928.00 3,490.00000 27,920.00 5,000.00000 40,000.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1070 52002

NS TRAFFIC SIGNALIZATION
VIDEO IMAGE PROCESSOR

8.000

EA

4,645.00000 37,160.00 4,410.00000 35,280.00 4,000.00000 32,000.00

1080 52404

PEDESTRIAN SIGNAL HEAD SP-9

75.000

EA

850.00000 63,750.00 595.00000 44,625.00 600.00000 45,000.00

1090 52424

ELECTRICAL SERVICE SE-3 TYPE
A

2.000

EA

1,650.00000 3,300.00 1,690.00000 3,380.00 2,500.00000 5,000.00

1100 52425

ELECTRICAL SERVICE SE-3 TYPE
B

2.000

EA

1,650.00000 3,300.00 2,760.00000 5,520.00 2,500.00000 5,000.00

1110 54032

TYPE B CLASS I PVMT LINE MRKG
4"

1,200.000

LF

4.00000 4,800.00 3.50000 4,200.00 2.75000 3,300.00

1120 54034

TYPE B CLASS I PVMT LINE MRKG
6"

1,400.000

LF

4.15000 5,810.00 4.00000 5,600.00 3.25000 4,550.00

1130 54037

TYPE B CLASS I PVMT LINE MRKG
8"

140.000

LF

5.50000 770.00 4.50000 630.00 3.60000 504.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

900.000

LF

13.20000 11,880.00 19.00000 17,100.00 15.95000 14,355.00

1150 54100

NS PAVEMENT MARKING TYPE B
CLASS II, 24" (PREFORMED)

400.000

LF

21.50000 8,600.00 24.00000 9,600.00 19.80000 7,920.00

1160 54100

NS PAVEMENT MARKING TYPE B
CLASS II, 4" (PREFORMED)

300.000

LF

5.50000 1,650.00 4.50000 1,350.00 3.60000 1,080.00

1170 54100

NS PAVEMENT MARKING TYPE B
CLASS II, 6" (PREFORMED)

400.000

LF

6.60000 2,640.00 6.00000 2,400.00 5.30000 2,120.00

1180 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

4,500.000

LF

2.20000 9,900.00 2.50000 11,250.00 1.95000 8,775.00

1190 54106

ERADICATION OF EXIST.
NONLINEAR PVMT MRKG

1,200.000

SF

3.30000 3,960.00 5.00000 6,000.00 4.35000 5,220.00

1200 54261

PVMT MESSAGE, 8', CHARACTER,
TY. B, CL. I

8.000

EA

200.00000 1,600.00 165.00000 1,320.00 137.50000 1,100.00

Page 16 of 43

REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1210 54262

PVMT MESSAGE, 8', CHARACTER,
TY. B, CL. II

2.000

EA

400.00000 800.00 165.00000 330.00 137.50000 275.00

1220 54266

PVMT MESSAGE, 10',
CHARACTER, TY. B, CL. I

2.000

EA

500.00000 1,000.00 195.00000 390.00 165.00000 330.00

1230 54571

PVMT SYMB MRKG (THRU
ARROW) TY B, CL I

2.000

EA

600.00000 1,200.00 165.00000 330.00 137.50000 275.00

1240 54574

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL I

17.000

EA

450.00000 7,650.00 165.00000 2,805.00 137.50000 2,337.50

1250 54575

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL II

11.000

EA

600.00000 6,600.00 385.00000 4,235.00 324.50000 3,569.50

1260 54577

PVMT SYMB MRKG (DBL TURN
ARROW THRU/LT OR RT) TY B, CL
I

6.000

EA

450.00000 2,700.00 295.00000 1,770.00 247.50000 1,485.00

1270 54578

PVMT SYMB MRKG (DBL TURN
ARROW THRU/LT OR RT) TY B, CL
II

4.000

EA

875.00000 3,500.00 650.00000 2,600.00 544.50000 2,178.00

Page 17 of 43

REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1280 54585

PVMT SYMB MRKG (DBL TURN
ARROW, LT/RT) TY B, CL I

2.000

EA

450.00000 900.00 295.00000 590.00 247.50000 495.00

1290 55385

ELECTRICAL SERVICE WORK PAD

15.000

EA

350.00000 5,250.00 1,200.00000 18,000.00 1,500.00000 22,500.00

1300 55586

JUNCTION BOX JB-S1

23.000

EA

850.00000 19,550.00 1,160.00000 26,680.00 1,250.00000 28,750.00

1310 55587

JUNCTION BOX JB-S2

68.000

EA

850.00000 57,800.00 1,210.00000 82,280.00 1,300.00000 88,400.00

1320 55588

JUNCTION BOX JB-S3

9.000

EA

900.00000 8,100.00 1,620.00000 14,580.00 1,500.00000 13,500.00

1330 56014

ELECT. SER. GRD.
ELECTRODE(10')

45.000

EA

200.00000 9,000.00 100.00000 4,500.00 100.00000 4,500.00

1340 56021

1" PVC CONDUIT

56.000

LF

10.00000 560.00 7.00000 392.00 5.00000 280.00

1350 56022

1" METAL CONDUIT

675.000

LF

12.00000 8,100.00 3.50000 2,362.50 7.00000 4,725.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1360 56026

1 1/4" METAL CONDUIT

113.000

LF

8.00000 904.00 14.00000 1,582.00 10.00000 1,130.00

1370 56028

1 1/2" METAL CONDUIT

75.000

LF

12.00000 900.00 15.00000 1,125.00 12.00000 900.00

1380 56032

2" METAL CONDUIT

19.000

LF

18.00000 342.00 30.00000 570.00 15.00000 285.00

1390 56042

NS CONDUIT 3-CELL TEXTILE
INNERDUCT

1,875.000

LF

35.00000 65,625.00 9.00000 16,875.00 10.00000 18,750.00

1400 56050

BORED CONDUIT 2"

900.000

LF

18.00000 16,200.00 21.00000 18,900.00 35.00000 31,500.00

1410 56051

BORED CONDUIT 3"

150.000

LF

40.00000 6,000.00 24.00000 3,600.00 35.00000 5,250.00

1420 56052

BORED CONDUIT 4"

3,000.000

LF

45.00000 135,000.00 22.00000 66,000.00 35.00000 105,000.00

1430 56053

2" PVC CONDUIT

1,313.000

LF

7.00000 9,191.00 1.50000 1,969.50 8.00000 10,504.00

1440 56054

3" PVC CONDUIT

3,375.000

LF

10.00000 33,750.00 2.50000 8,437.50 9.00000 30,375.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1450 56055

4" PVC CONDUIT

600.000

LF

10.00000 6,000.00 4.00000 2,400.00 10.00000 6,000.00

1460 56200

TRENCH EXCAVATION ECI-1

5,250.000

LF

7.00000 36,750.00 14.00000 73,500.00 30.00000 157,500.00

1470 56202

TRENCH EXCAVATION ECI-2

150.000

LF

80.00000 12,000.00 25.00000 3,750.00 30.00000 4,500.00

1480 56205

TEST BORE

32.000

EA

2,000.00000 64,000.00 2,100.00000 67,200.00 3,500.00000 112,000.00

1490 57190

CELLULAR/PCS WIRELESS
MODEM

8.000

EA

1,850.00000 14,800.00 2,350.00000 18,800.00 2,500.00000 20,000.00

1500 59050

NS COMMUNICATION EQUIP.
CAMERA POLE 40'

4.000

EA

8,615.00000 34,460.00 8,490.00000 33,960.00 6,500.00000 26,000.00

1510 59050

NS COMMUNICATION EQUIP.
CAMERA POLE 60'

2.000

EA

9,950.00000 19,900.00 32,500.00000 65,000.00 22,750.00000 45,500.00

1520 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA (ANALOG) DOME

8.000

EA

6,175.00000 49,400.00 5,550.00000 44,400.00 6,700.00000 53,600.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR,

INC.

(2) MIDASCO VA LLC (USED IN
VA BY: MIDASCO, LLC)

(3) ARDENT COMPANY, LLC

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1530 59050

NS COMMUNICATION EQUIP.
DIGITAL VIDEO ENCODER

8.000

EA

2,211.00000 17,688.00 2,300.00000 18,400.00 3,200.00000 25,600.00

1540 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET (GROUND
MOUNT - 334)

4.000

EA

8,425.00000 33,700.00 8,470.00000 33,880.00 7,200.00000 28,800.00

1550 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET POLE
MOUNT-336S

8.000

EA

7,587.00000 60,696.00 8,050.00000 64,400.00 6,800.00000 54,400.00

1560 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH

8.000

EA

1,905.00000 15,240.00 5,220.00000 41,760.00 3,900.00000 31,200.00

1570 59071

NS COMMUNICATION EQUIP.
CCTV COMPOSITE CABLE
(ANALOG)

375.000

LF

8.00000 3,000.00 28.00000 10,500.00 17.00000 6,375.00

Section Total with LCC: $3,243,957.25 $3,538,766.00 $3,817,700.00

Life Cycle Costs:

$3,817,700.00$3,243,957.25 $3,538,766.00Section Totals:

$3,538,766.00$3,243,957.25 $3,817,700.00Contract Item Totals
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



( ) indicates item is bid as Lump Sum

$3,243,957.25 $3,538,766.00 3,817,700.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION EMERGENCY

4.000

EA

1,930.00000 7,720.00 4,648.43000 18,593.72

0020 00124

ROCK EXCAVATION

19.000

CY

500.00000 9,500.00 857.94000 16,300.86

0030 10121

AGGR. BASE MATL. TY. I NO. 21A
OR 21B

150.000

TON

82.50000 12,375.00 221.57000 33,235.50

0040 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

900.000

LF

4.00000 3,600.00 13.26000 11,934.00

0050 12020

STD. CURB CG-2

300.000

LF

76.50000 22,950.00 276.89000 83,067.00

0060 12022

RADIAL CURB CG-2

188.000

LF

76.50000 14,382.00 276.89000 52,055.32

0070 12025

NS CURB TRANSITIONING
EXISTING TO PROPOSED

15.000

LF

90.00000 1,350.00 184.59000 2,768.85

0080 12032

RADIAL CURB CG-3

90.000

LF

76.50000 6,885.00 276.89000 24,920.10
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 12600

STD. COMB. CURB & GUTTER
CG-6

150.000

LF

76.50000 11,475.00 276.89000 41,533.50

0100 12610

RADIAL COMB. CURB & GUTTER
CG-6

600.000

LF

76.50000 45,900.00 138.45000 83,070.00

0110 13108

CG-12 DETECTABLE WARNING
SURFACE

113.000

SY

340.00000 38,420.00 452.94000 51,182.22

0120 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

563.000

SY

82.50000 46,447.50 204.88000 115,347.44

0130 13315

GUARDRAIL TERMINAL GR-11

4.000

EA

1,115.00000 4,460.00 1,177.78000 4,711.12

0140 13320

GUARDRAIL GR-2

750.000

LF

21.50000 16,125.00 22.38000 16,785.00

0150 13323

GUARDRAIL GR-2A

225.000

LF

36.00000 8,100.00 29.44000 6,624.00

0160 13331

RAD. GUARDRAIL GR-2

75.000

LF

23.25000 1,743.75 27.09000 2,031.75
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

3,025.00000 12,100.00 2,944.45000 11,777.80

0180 13349

GUARDRAIL TERMINAL SITE
PREPARATION

4.000

EA

1,665.00000 6,660.00 471.11000 1,884.44

0190 13355

GUARDRAIL GR-10

25.000

LF

25.25000 631.25 27.09000 677.25

0200 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

1.000

EA

2,625.00000 2,625.00 2,708.89000 2,708.89

0210 13384

FIXED OBJECT ATTACH.
GR-FOA-1 TY. II

1.000

EA

890.00000 890.00 824.45000 824.45

0220 21020

MEDIAN STRIP MS-1

75.000

SY

175.00000 13,125.00 281.36000 21,102.00

0230 24272

TRUCK MOUNTED ATTENUATOR

563.000

HR

70.00000 39,410.00 92.75000 52,218.25

0240 24278

GROUP 2 CHANNELIZING
DEVICES

188.000

DAY

1.00000 188.00 117.78000 22,142.64
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24281

ELECTRONIC ARROW BOARD

1,125.000

HR

30.00000 33,750.00 8.10000 9,112.50

0260 24282

FLAGGER SERVICE

90.000

HR

60.00000 5,400.00 131.76000 11,858.40

0270 24355

NS POLICE PATROL UNIFORMED
FLAGGER

400.000

HR

61.00000 24,400.00 69.64000 27,856.00

0280 24500

NS REMOVE EXIST. ASPHALT

188.000

SY

42.50000 7,990.00 174.68000 32,839.84

0290 24500

NS REMOVE EXIST. MEDIAN
STRIP MS-1

113.000

SY

64.50000 7,288.50 101.11000 11,425.43

0300 24500

NS REMOVE EXIST. SIDEWALK
AND ENTRANCE

450.000

SY

41.25000 18,562.50 96.04000 43,218.00

0310 24501

NS REMOVE EXIST. CONDUCTOR
CABLE

52,500.000

LF

1.33000 69,825.00 0.52000 27,300.00

0320 24501

NS REMOVE EXIST. CURB AND
GUTTER

1,125.000

LF

35.00000 39,375.00 101.11000 113,748.75
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24600

REMOVE EXISTING GUARDRAIL

750.000

LF

4.25000 3,187.50 3.53000 2,647.50

0340 24611

NS RESET EXIST. GUARDRAIL
EXIST GUARDRAIL

375.000

LF

10.08000 3,780.00 17.67000 6,626.25

0350 24740

NS RECONSTRUCT EXIST.
ASPHALT CONCRETE PATCH

11.000

CY

900.00000 9,900.00 1,143.75000 12,581.25

0360 27451

INLET PROTECTION TYPE A

15.000

EA

290.00000 4,350.00 287.28000 4,309.20

0370 49012

NS UTILITIES TEST PIT
EXCAVATION (PAVED AREAS)

38.000

EA

450.00000 17,100.00 216.96000 8,244.48

0380 49012

NS UTILITIES TEST PIT
EXCAVATION (UNPAVED AREAS)

38.000

EA

2,400.00000 91,200.00 325.44000 12,366.72

0390 50108

SIGN PANEL

1,200.000

SF

39.75000 47,700.00 15.32000 18,384.00

0400 50206

SIGN POST WOOD 6" X 6"

38.000

LF

76.00000 2,888.00 68.53000 2,604.14
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REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 50430

SIGN POST STP-1, 2", 14 GAUGE

250.000

LF

50.00000 12,500.00 3.29000 822.50

0420 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

100.000

LF

43.00000 4,300.00 5.09000 509.00

0430 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

100.000

LF

43.50000 4,350.00 7.65000 765.00

0440 50485

CONCRETE FOUNDATION STP-1,
TYPE A

10.000

EA

260.00000 2,600.00 648.82000 6,488.20

0450 50486

CONCRETE FOUNDATION STP-1,
TYPE B

5.000

EA

440.00000 2,200.00 816.81000 4,084.05

0460 51162

FLASHING BEACON FB-2

8.000

EA

4,635.00000 37,080.00 2,538.04000 20,304.32

0470 51163

FLASHER

16.000

EA

800.00000 12,800.00 1,008.55000 16,136.80

0480 51170

ELECTRICAL SERVICE SE-5

25.000

EA

3,450.00000 86,250.00 4,230.84000 105,771.00
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Call Order:

Letting Date: NORTHERN VA. / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K75

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA

Min: Max:

01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 51198

PEDESTRIAN ACTUATION PA-2

15.000

EA

215.00000 3,225.00 1,137.20000 17,058.00

0500 51199

PEDESTRIAN ACTUATION PA-3

3.000

EA

1,290.00000 3,870.00 1,585.62000 4,756.86

0510 51200

PEDESTRIAN ACTUATION PA-4

10.000

EA

2,475.00000 24,750.00 1,585.62000 15,856.20

0520 51212

PEDESTAL POLE PF-2 12'

45.000

EA

850.00000 38,250.00 2,776.79000 124,955.55

0530 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

220.000

CY

1,425.00000 313,500.00 1,782.15000 392,073.00

0540 51475

SIGNAL POLE MP-3, TYPE A MP-3,
TYPE A

6.000

EA

9,200.00000 55,200.00 8,713.11000 52,278.66

0550 51476

SIGNAL POLE MP-3, TYPE B1
MP-3, TYPE B1

20.000

EA

8,870.00000 177,400.00 9,525.13000 190,502.60

0560 51477

SIGNAL POLE MP-3, TYPE B2
MP-3, TYPE C

5.000

EA

8,481.00000 42,405.00 9,718.08000 48,590.40
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Call Order:
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Contract ID:

District(s):
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Project(s):K75
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November 16, 2016

Contract Description:

C0000108584N01

07/31/18 COMPLETION DATE

NORTHERN VA
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01/10/2017Date Printed:

(NFO)TS09-96A-420, N501, STP-5A01(733);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 51482

SIGNAL POLE MP-3, TYPE F  MP-3,
TYPE B2

1.000

EA

10,750.00000 10,750.00 13,030.48000 13,030.48

0580 51485

MAST ARM 30'

2.000

EA

1,195.00000 2,390.00 3,904.83000 7,809.66

0590 51486

MAST ARM 40'

4.000

EA

1,352.00000 5,408.00 4,828.93000 19,315.72

0600 51487

MAST ARM 49'

8.000

EA

1,900.00000 15,200.00 7,225.94000 57,807.52

0610 51488

MAST ARM 60'

8.000

EA

5,915.00000 47,320.00 7,836.96000 62,695.68

0620 51489

MAST ARM 65'

8.000

EA

6,185.00000 49,480.00 8,448.00000 67,584.00

0630 51490

MAST ARM 70'

5.000

EA

7,390.00000 36,950.00 9,629.84000 48,149.20

0640 51491

MAST ARM 75' (CASE 1 LOADING)

1.000

EA

8,075.00000 8,075.00 10,393.63000 10,393.63

0650 51492

MAST ARM 75' (CASE 2 LOADING)

1.000

EA

11,894.00000 11,894.00 10,667.00000 10,667.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 51600

14/2 CONDUCTOR CABLE

9,375.000

LF

2.10000 19,687.50 5.12000 48,000.00

0670 51607

14/7 CONDUCTOR CABLE

30,000.000

LF

3.25000 97,500.00 5.37000 161,100.00

0680 51614

NS CONDUCTOR CABLE #6 AWG

1,875.000

LF

4.00000 7,500.00 5.12000 9,600.00

0690 51614

NS CONDUCTOR CABLE
THERMAL IMAGE
COAXIAL/POWER

1,600.000

LF

2.75000 4,400.00 5.29000 8,464.00

0700 51615

14/1 ENCLOSED COND. CABLE

33,750.000

LF

1.90000 64,125.00 4.90000 165,375.00

0710 51700

14/2 CONDUCTOR CABLE
SHIELDED

22,500.000

LF

2.45000 55,125.00 4.90000 110,250.00

0720 51735

TETHER WIRE, 1/4"

150.000

LF

3.00000 450.00 8.75000 1,312.50

0730 51826

HANGER ASSEMBLY SW-2, ONE
WAY

8.000

EA

190.00000 1,520.00 210.10000 1,680.80
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Call Order:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 51838

HANGER ASSEMBLY SMB-3, ONE
WAY

75.000

EA

270.00000 20,250.00 236.83000 17,762.25

0750 51840

NS HANGER ASSEMBLY SM-3 ONE
WAY (CLUSTER)

19.000

EA

420.00000 7,980.00 426.79000 8,109.01

0760 51840

NS HANGER ASSEMBLY SM-3
ONEWAY(IN-LINE)

75.000

EA

290.00000 21,750.00 307.12000 23,034.00

0770 51912

LOOP SAW CUT 3/8"

9,000.000

LF

8.50000 76,500.00 20.49000 184,410.00

0780 51913

LOOP SAWCUT 5/8"

2,200.000

LF

9.65000 21,230.00 25.61000 56,342.00

0790 51933

REMOVE EXISTING POLE
(SIGNAL POLE)

23.000

EA

1,400.00000 32,200.00 1,992.03000 45,816.69

0800 51934

REMOVE EXISTING FOUNDATION
(SIGNAL POLE)

23.000

EA

1,575.00000 36,225.00 2,994.58000 68,875.34

0810 51935

REMOVE EXISTING SIGNAL HEAD

75.000

EA

255.00000 19,125.00 142.60000 10,695.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0820 51936

REMOVE EXISTING CONTROLLER

8.000

EA

635.00000 5,080.00 142.60000 1,140.80

0830 51937

REMOVE EXISTING
MANHOLE/JUNCTION BOX

30.000

EA

520.00000 15,600.00 2,377.50000 71,325.00

0840 51938

RELOCATE EXISTING SIGNAL
HEAD

11.000

EA

170.00000 1,870.00 232.89000 2,561.79

0850 51951

INSTALL SIGN

8.000

EA

375.00000 3,000.00 457.99000 3,663.92

0860 51960

NS INSTALL CONTROLLER

10.000

EA

4,345.00000 43,450.00 3,319.85000 33,198.50

0870 51960

NS INSTALL MAST ARM

8.000

EA

1,200.00000 9,600.00 1,992.03000 15,936.24

0880 51960

NS INSTALL MAST ARM POLE

4.000

EA

1,125.00000 4,500.00 1,992.03000 7,968.12

0890 51961

NS MODIFY ELECTRICAL SERVICE
(ELECTRICAL DISCONNECT)

8.000

EA

615.00000 4,920.00 1,276.68000 10,213.44
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 51961

NS MODIFY EXISTING
CONTROLLER CABINET

15.000

EA

1,245.00000 18,675.00 1,529.90000 22,948.50

0910 51962

NS RELOCATE EXISTING SIGN

11.000

EA

270.00000 2,970.00 408.46000 4,493.06

0920 51963

NS REMOVE EXISTING
CONTROLLER FOUNDATION

8.000

EA

975.00000 7,800.00 1,035.98000 8,287.84

0930 51963

NS REMOVE EXISTING PEDESTAL
POLE

11.000

EA

350.00000 3,850.00 448.42000 4,932.62

0940 51963

NS REMOVE EXISTING PEDESTAL
POLE FOUNDATION

11.000

EA

535.00000 5,885.00 776.98000 8,546.78

0950 51963

NS REMOVE EXISTING POWER
SERVICE FOUNDATION

8.000

EA

265.00000 2,120.00 1,035.98000 8,287.84

0960 51963

NS REMOVE EXISTING SIGN
PANEL

38.000

EA

60.00000 2,280.00 229.00000 8,702.00

0970 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

19.000

EA

3,232.00000 61,408.00 4,879.81000 92,716.39
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0980 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

94.000

EA

934.00000 87,796.00 196.83000 18,502.02

0990 51996

UNINTERRUPTIBLE POWER
SUPPLY CABINET ATTACHED
TYPE B

19.000

EA

3,399.00000 64,581.00 828.25000 15,736.75

1000 52002

NS TRAFFIC SIGNALIZATION
ACCESSIBLE PEDESTRIAN
SIGNAL

12.000

EA

1,045.00000 12,540.00 1,093.70000 13,124.40

1010 52002

NS TRAFFIC SIGNALIZATION
REPLACE HVSB BACKPLATE (3
SECTION)

75.000

EA

410.00000 30,750.00 288.20000 21,615.00

1020 52002

NS TRAFFIC SIGNALIZATION
REPLACE HVSB BACKPLATE (4
SECTION)

19.000

EA

440.00000 8,360.00 318.27000 6,047.13

1030 52002

NS TRAFFIC SIGNALIZATION
REPLACE HVSB BACKPLATE (5
SECTION)

23.000

EA

490.00000 11,270.00 354.67000 8,157.41
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 52002

NS TRAFFIC SIGNALIZATION
REPLACE LED MODULE (12")

19.000

EA

185.00000 3,515.00 190.08000 3,611.52

1050 52002

NS TRAFFIC SIGNALIZATION
SIGNAL HEAD SECTION 12" LED
HVSB BACKPLATE

240.000

EA

465.00000 111,600.00 308.59000 74,061.60

1060 52002

NS TRAFFIC SIGNALIZATION
THERMAL IMAGE CAMERA

8.000

EA

4,125.00000 33,000.00 2,967.97000 23,743.76

1070 52002

NS TRAFFIC SIGNALIZATION
VIDEO IMAGE PROCESSOR

8.000

EA

8,285.00000 66,280.00 4,107.47000 32,859.76

1080 52404

PEDESTRIAN SIGNAL HEAD SP-9

75.000

EA

865.00000 64,875.00 646.41000 48,480.75

1090 52424

ELECTRICAL SERVICE SE-3 TYPE
A

2.000

EA

2,015.00000 4,030.00 3,710.09000 7,420.18

1100 52425

ELECTRICAL SERVICE SE-3 TYPE
B

2.000

EA

2,450.00000 4,900.00 4,343.15000 8,686.30
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1110 54032

TYPE B CLASS I PVMT LINE MRKG
4"

1,200.000

LF

5.25000 6,300.00 5.89000 7,068.00

1120 54034

TYPE B CLASS I PVMT LINE MRKG
6"

1,400.000

LF

3.75000 5,250.00 7.07000 9,898.00

1130 54037

TYPE B CLASS I PVMT LINE MRKG
8"

140.000

LF

3.80000 532.00 10.60000 1,484.00

1140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

900.000

LF

11.00000 9,900.00 14.13000 12,717.00

1150 54100

NS PAVEMENT MARKING TYPE B
CLASS II, 24" (PREFORMED)

400.000

LF

18.15000 7,260.00 29.44000 11,776.00

1160 54100

NS PAVEMENT MARKING TYPE B
CLASS II, 4" (PREFORMED)

300.000

LF

6.25000 1,875.00 11.78000 3,534.00

1170 54100

NS PAVEMENT MARKING TYPE B
CLASS II, 6" (PREFORMED)

400.000

LF

8.25000 3,300.00 14.13000 5,652.00

1180 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

4,500.000

LF

2.25000 10,125.00 3.53000 15,885.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1190 54106

ERADICATION OF EXIST.
NONLINEAR PVMT MRKG

1,200.000

SF

4.00000 4,800.00 18.84000 22,608.00

1200 54261

PVMT MESSAGE, 8', CHARACTER,
TY. B, CL. I

8.000

EA

115.00000 920.00 706.67000 5,653.36

1210 54262

PVMT MESSAGE, 8', CHARACTER,
TY. B, CL. II

2.000

EA

275.00000 550.00 706.67000 1,413.34

1220 54266

PVMT MESSAGE, 10',
CHARACTER, TY. B, CL. I

2.000

EA

215.00000 430.00 942.23000 1,884.46

1230 54571

PVMT SYMB MRKG (THRU
ARROW) TY B, CL I

2.000

EA

230.00000 460.00 471.11000 942.22

1240 54574

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL I

17.000

EA

105.00000 1,785.00 471.11000 8,008.87

1250 54575

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL II

11.000

EA

260.00000 2,860.00 471.11000 5,182.21
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(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1260 54577

PVMT SYMB MRKG (DBL TURN
ARROW THRU/LT OR RT) TY B, CL
I

6.000

EA

250.00000 1,500.00 706.67000 4,240.02

1270 54578

PVMT SYMB MRKG (DBL TURN
ARROW THRU/LT OR RT) TY B, CL
II

4.000

EA

515.00000 2,060.00 706.67000 2,826.68

1280 54585

PVMT SYMB MRKG (DBL TURN
ARROW, LT/RT) TY B, CL I

2.000

EA

200.00000 400.00 706.67000 1,413.34

1290 55385

ELECTRICAL SERVICE WORK PAD

15.000

EA

695.00000 10,425.00 1,990.24000 29,853.60

1300 55586

JUNCTION BOX JB-S1

23.000

EA

1,190.00000 27,370.00 774.52000 17,813.96

1310 55587

JUNCTION BOX JB-S2

68.000

EA

1,450.00000 98,600.00 875.81000 59,555.08

1320 55588

JUNCTION BOX JB-S3

9.000

EA

1,910.00000 17,190.00 1,027.74000 9,249.66

1330 56014

ELECT. SER. GRD.
ELECTRODE(10')

45.000

EA

125.00000 5,625.00 323.82000 14,571.90
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(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1340 56021

1" PVC CONDUIT

56.000

LF

17.00000 952.00 0.76000 42.56

1350 56022

1" METAL CONDUIT

675.000

LF

30.00000 20,250.00 3.04000 2,052.00

1360 56026

1 1/4" METAL CONDUIT

113.000

LF

23.50000 2,655.50 3.42000 386.46

1370 56028

1 1/2" METAL CONDUIT

75.000

LF

24.00000 1,800.00 3.67000 275.25

1380 56032

2" METAL CONDUIT

19.000

LF

20.00000 380.00 4.11000 78.09

1390 56042

NS CONDUIT 3-CELL TEXTILE
INNERDUCT

1,875.000

LF

15.00000 28,125.00 5.06000 9,487.50

1400 56050

BORED CONDUIT 2"

900.000

LF

62.00000 55,800.00 35.39000 31,851.00

1410 56051

BORED CONDUIT 3"

150.000

LF

54.00000 8,100.00 35.85000 5,377.50

1420 56052

BORED CONDUIT 4"

3,000.000

LF

58.00000 174,000.00 45.72000 137,160.00
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(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1430 56053

2" PVC CONDUIT

1,313.000

LF

21.00000 27,573.00 0.76000 997.88

1440 56054

3" PVC CONDUIT

3,375.000

LF

21.75000 73,406.25 2.39000 8,066.25

1450 56055

4" PVC CONDUIT

600.000

LF

22.25000 13,350.00 8.10000 4,860.00

1460 56200

TRENCH EXCAVATION ECI-1

5,250.000

LF

25.00000 131,250.00 16.51000 86,677.50

1470 56202

TRENCH EXCAVATION ECI-2

150.000

LF

92.00000 13,800.00 111.74000 16,761.00

1480 56205

TEST BORE

32.000

EA

1,850.00000 59,200.00 1,027.02000 32,864.64

1490 57190

CELLULAR/PCS WIRELESS
MODEM

8.000

EA

3,025.00000 24,200.00 1,790.06000 14,320.48

1500 59050

NS COMMUNICATION EQUIP.
CAMERA POLE 40'

4.000

EA

5,825.00000 23,300.00 6,313.99000 25,255.96

1510 59050

NS COMMUNICATION EQUIP.
CAMERA POLE 60'

2.000

EA

17,550.00000 35,100.00 26,397.80000 52,795.60
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(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

1 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1520 59050

NS COMMUNICATION EQUIP.
CCTV CAMERA (ANALOG) DOME

8.000

EA

5,100.00000 40,800.00 5,288.54000 42,308.32

1530 59050

NS COMMUNICATION EQUIP.
DIGITAL VIDEO ENCODER

8.000

EA

2,600.00000 20,800.00 2,172.21000 17,377.68

1540 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET (GROUND
MOUNT - 334)

4.000

EA

7,025.00000 28,100.00 8,392.68000 33,570.72

1550 59050

NS COMMUNICATION EQUIP. ITS
CONTROLLER CABINET POLE
MOUNT-336S

8.000

EA

7,165.00000 57,320.00 7,858.85000 62,870.80

1560 59050

NS COMMUNICATION EQUIP.
MANAGED FIELD ETHERNET
SWITCH

8.000

EA

2,400.00000 19,200.00 3,097.81000 24,782.48

1570 59071

NS COMMUNICATION EQUIP.
CCTV COMPOSITE CABLE
(ANALOG)

375.000

LF

8.00000 3,000.00 17.65000 6,618.75
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Alt Set / Alt Member Ext AmountExt Amount

(4) B & B SIGNAL CO., L.L.C. (5) AEGIS ITS, INC.

Section Total with LCC: $3,985,957.25 $4,698,888.72

Life Cycle Costs:

$3,985,957.25 $4,698,888.72Section Totals:

( ) indicates item is bid as Lump Sum

$4,698,888.72$3,985,957.25

$3,985,957.25

Contract Item Totals

$4,698,888.72Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C263 PHILLIP C. CLARKE ELECTRICAL CONTRACTOR,
INC.

$3,243,957.25 100.00%

2 M957 MIDASCO VA LLC (USED IN VA BY: MIDASCO, LLC) $3,538,766.00 109.09%

3 A860 ARDENT COMPANY, LLC $3,817,700.00 117.69%

4 B969 B & B SIGNAL CO., L.L.C. $3,985,957.25 122.87%

5 A1120 AEGIS ITS, INC. $4,698,888.72 144.85%

Vendor Ranking

Contract ID:

REGIONAL ON-CALL TRAFFIC SIGNAL /ITS INSTALL, REBUILD,MODIFY

NORTHERN VA. / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

07/31/18 COMPLETION DATE

C0000108584N01

November 16, 2016 10:00 AM

(NFO)TS09-96A-420, N501, STP-5A01(733);

NORTHERN VA

K75

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

80,450.00000 80,450.00 100,000.00000 100,000.00 108,500.00000 108,500.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

16,360.00000 16,360.00 30,000.00000 30,000.00 50,000.00000 50,000.00

0030 00120

REGULAR EXCAVATION

795.000

CY

23.80000 18,921.00 40.00000 31,800.00 40.50000 32,197.50

0040 00140

BORROW EXCAVATION

708.000

CY

32.30000 22,868.40 10.00000 7,080.00 61.00000 43,188.00

0050 00591

COMB. UNDERDRAIN CD-2

76.000

LF

28.40000 2,158.40 30.00000 2,280.00 17.50000 1,330.00

0060 00595

OUTLET PIPE

95.000

LF

22.50000 2,137.50 25.00000 2,375.00 20.50000 1,947.50

0070 00596

ENDWALL EW-12

4.000

EA

700.00000 2,800.00 700.00000 2,800.00 750.00000 3,000.00

0080 10128

AGGR. BASE MATL. TY. I NO. 21B

294.000

TON

42.00000 12,348.00 40.00000 11,760.00 35.00000 10,290.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10611

ASPHALT CONCRETE TY. IM-19.0D

85.000

TON

225.00000 19,125.00 245.00000 20,825.00 230.00000 19,550.00

0100 10636

ASPHALT CONCRETE TY. SM-9.5D

70.000

TON

281.00000 19,670.00 225.00000 15,750.00 285.00000 19,950.00

0110 10642

ASPHALT CONCRETE TY.
BM-25.0A

131.000

TON

208.50000 27,313.50 180.00000 23,580.00 210.00000 27,510.00

0120 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,625.00000 10,500.00 3,500.00000 14,000.00 3,000.00000 12,000.00

0130 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,100.00000 8,400.00 3,500.00000 14,000.00 2,500.00000 10,000.00

0140 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

40.000

LF

45.70000 1,828.00 50.00000 2,000.00 60.00000 2,400.00

0150 24152

TYPE III BARRICADE 8'

8.000

EA

90.00000 720.00 350.00000 2,800.00 450.00000 3,600.00

0160 24160

CONSTRUCTION SIGNS

833.000

SF

10.50000 8,746.50 22.00000 18,326.00 25.00000 20,825.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

336.000

HR

14.50000 4,872.00 7.00000 2,352.00 12.00000 4,032.00

0180 24282

FLAGGER SERVICE

360.000

HR

0.01000 3.60 22.00000 7,920.00 12.00000 4,320.00

0190 24288

WARNING LIGHT TY. B

3,252.000

DAY

1.35000 4,390.20 1.50000 4,878.00 3.00000 9,756.00

0200 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

598.000

SY

5.90000 3,528.20 7.00000 4,186.00 6.00000 3,588.00

0210 25506

FIELD OFFICE TY.II

10.000

MO

1,000.00000 10,000.00 1,200.00000 12,000.00 2,300.00000 23,000.00

0220 26117

DRY RIPRAP CL. AI

191.000

TON

47.00000 8,977.00 55.00000 10,505.00 56.00000 10,696.00

0230 26127

DRY RIPRAP CL.I 26"

285.000

TON

48.00000 13,680.00 55.00000 15,675.00 56.00000 15,960.00

0240 27102

REGULAR SEED

24.000

LB

16.80000 403.20 75.00000 1,800.00 20.50000 492.00

0250 27103

OVERSEEDING

15.000

LB

15.75000 236.25 15.00000 225.00 12.00000 180.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 27215

FERTILIZER(15-30-15)

0.100

TON

1,995.60000 199.56 3,500.00000 350.00 3,000.00000 300.00

0270 27250

LIME

1.000

TON

262.00000 262.00 500.00000 500.00 175.00000 175.00

0280 27410

CHECK DAM, ROCK TY. I

5.000

EA

250.00000 1,250.00 375.00000 1,875.00 230.00000 1,150.00

0290 27415

CHECK DAM(ROCK) TY. II

8.000

EA

270.00000 2,160.00 600.00000 4,800.00 350.00000 2,800.00

0300 27422

DEWATERING BASIN

2.000

EA

800.00000 1,600.00 1,500.00000 3,000.00 3,500.00000 7,000.00

0310 27430

SILTATION CONTROL
EXCAVATION

199.000

CY

1.10000 218.90 1.00000 199.00 0.01000 1.99

0320 27505

TEMP. SILT FENCE

968.000

LF

3.40000 3,291.20 5.00000 4,840.00 5.00000 4,840.00

0330 50108

SIGN PANEL

44.000

SF

15.75000 693.00 80.00000 3,520.00 60.00000 2,640.00

0340 50430

SIGN POST STP-1  2"

24.000

LF

15.75000 378.00 63.00000 1,512.00 47.00000 1,128.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 50434

SIGN POST STP-1  2 1/2"

17.000

LF

18.90000 321.30 110.00000 1,870.00 80.00000 1,360.00

0360 50490

CONCRETE FOUNDATION STP-1

6.000

EA

940.00000 5,640.00 400.00000 2,400.00 230.00000 1,380.00

0370 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

2.000

EA

940.00000 1,880.00 1,100.00000 2,200.00 250.00000 500.00

0380 54020

TYPE A PAVEMENT LINE
MARKING 4"

800.000

LF

4.40000 3,520.00 3.20000 2,560.00 2.00000 1,600.00

0390 60420

NS CONCRETE LOW SHRINKAGE
CLASS A4 MODIFIED CONCRETE

119.400

CY

820.00000 97,908.00 1,200.00000 143,280.00 1,150.00000 137,310.00

0400 60490

BRIDGE DECK GROOVING

390.000

SY

18.50000 7,215.00 18.00000 7,020.00 15.50000 6,045.00

0410 61711

CORROSION RESISTANT REINF.
STEEL CL. I

20,780.000

LB

2.00000 41,560.00 2.30000 47,794.00 2.50000 51,950.00

0420 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(125900)

LB

164,000.00000 164,000.00 225,000.00000 225,000.00 232,000.00000 232,000.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 62041

RAILING, BR27C   1 RAIL

256.000

LF

280.00000 71,680.00 220.00000 56,320.00 250.00000 64,000.00

0440 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION (10")

10.000

SY

120.00000 1,200.00 250.00000 2,500.00 200.00000 2,000.00

0450 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION (15")

6.000

SY

185.00000 1,110.00 300.00000 1,800.00 200.00000 1,200.00

0460 64005

SELECT MATL. TY. I MIN. CBR-30

1,490.000

TON

37.00000 55,130.00 36.00000 53,640.00 40.00000 59,600.00

0470 64011

STRUCTURE EXCAVATION

1,303.000

CY

17.00000 22,151.00 40.00000 52,120.00 25.00000 32,575.00

0480 64032

GEOCOMPOSITE WALL DRAIN

120.000

SY

37.00000 4,440.00 45.00000 5,400.00 21.00000 2,520.00

0490 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

1,900.00000 3,800.00 2,500.00000 5,000.00 3,500.00000 7,000.00

0500 64112

STEEL PILES 12"

759.000

LF

50.00000 37,950.00 60.00000 45,540.00 60.00000 45,540.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 64765

PILE POINT FOR 12" STEEL PILE

44.000

EA

104.00000 4,576.00 130.00000 5,720.00 150.00000 6,600.00

0520 64768

DRIVING TEST FOR 12" STEEL
PILE

46.000

LF

65.00000 2,990.00 120.00000 5,520.00 100.00000 4,600.00

0530 65013

CONCRETE CLASS A3

150.000

CY

760.00000 114,000.00 750.00000 112,500.00 750.00000 112,500.00

0540 65200

REINF. STEEL

8,590.000

LB

1.00000 8,590.00 1.50000 12,885.00 1.10000 9,449.00

0550 65211

CORROSION RESISTANT REINF.
STEEL CL. I

6,290.000

LB

2.00000 12,580.00 2.30000 14,467.00 2.10000 13,209.00

0560 66121

NS COFFERDAM TYPE A
ABUTMENT B

1.000

EA

8,000.00000 8,000.00 15,000.00000 15,000.00 35,000.00000 35,000.00

0570 66121

NS COFFERDAM TYPE B
ABUTMENT A

1.000

EA

3,000.00000 3,000.00 15,000.00000 15,000.00 25,000.00000 25,000.00

0580 66239

DRY RIPRAP CL.II 38"

2,060.000

TON

58.00000 119,480.00 55.00000 113,300.00 60.00000 123,600.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(2) BURLEIGH
CONSTRUCTION CO., INC.

(3) CROSSROADS BRIDGE
INC

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 67900

NS DISM. & REM. EXIST. STR. STR.
NO. 6164

(1)

LS

66,000.00000 66,000.00 133,000.00000 133,000.00 135,000.00000 135,000.00

Section Total with LCC: $1,169,210.71 $1,461,349.00 $1,569,884.99

Life Cycle Costs:

$1,569,884.99$1,169,210.71 $1,461,349.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,461,349.00$1,169,210.71 $1,569,884.99

$1,169,210.71

Contract Item Totals

$1,461,349.00 1,569,884.99Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KANAWHA STONE
COMPANY, INC.

(5) HAYMES BROTHERS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

105,000.00000 105,000.00 50,000.00000 50,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

45,000.00000 45,000.00 25,000.00000 25,000.00

0030 00120

REGULAR EXCAVATION

795.000

CY

42.00000 33,390.00 30.00000 23,850.00

0040 00140

BORROW EXCAVATION

708.000

CY

19.00000 13,452.00 1.00000 708.00

0050 00591

COMB. UNDERDRAIN CD-2

76.000

LF

57.00000 4,332.00 100.00000 7,600.00

0060 00595

OUTLET PIPE

95.000

LF

10.00000 950.00 35.00000 3,325.00

0070 00596

ENDWALL EW-12

4.000

EA

735.00000 2,940.00 500.00000 2,000.00

0080 10128

AGGR. BASE MATL. TY. I NO. 21B

294.000

TON

49.00000 14,406.00 55.00000 16,170.00

0090 10611

ASPHALT CONCRETE TY. IM-19.0D

85.000

TON

200.00000 17,000.00 250.00000 21,250.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KANAWHA STONE
COMPANY, INC.

(5) HAYMES BROTHERS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 10636

ASPHALT CONCRETE TY. SM-9.5D

70.000

TON

250.00000 17,500.00 300.00000 21,000.00

0110 10642

ASPHALT CONCRETE TY.
BM-25.0A

131.000

TON

185.00000 24,235.00 250.00000 32,750.00

0120 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

4.000

EA

2,300.00000 9,200.00 3,000.00000 12,000.00

0130 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

4.000

EA

2,100.00000 8,400.00 3,000.00000 12,000.00

0140 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

40.000

LF

65.00000 2,600.00 50.00000 2,000.00

0150 24152

TYPE III BARRICADE 8'

8.000

EA

590.00000 4,720.00 400.00000 3,200.00

0160 24160

CONSTRUCTION SIGNS

833.000

SF

49.00000 40,817.00 18.00000 14,994.00

0170 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

336.000

HR

10.00000 3,360.00 15.00000 5,040.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KANAWHA STONE
COMPANY, INC.

(5) HAYMES BROTHERS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 24282

FLAGGER SERVICE

360.000

HR

45.00000 16,200.00 25.00000 9,000.00

0190 24288

WARNING LIGHT TY. B

3,252.000

DAY

0.90000 2,926.80 2.00000 6,504.00

0200 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

598.000

SY

10.00000 5,980.00 14.00000 8,372.00

0210 25506

FIELD OFFICE TY.II

10.000

MO

1,800.00000 18,000.00 1,800.00000 18,000.00

0220 26117

DRY RIPRAP CL. AI

191.000

TON

62.00000 11,842.00 75.00000 14,325.00

0230 26127

DRY RIPRAP CL.I 26"

285.000

TON

59.00000 16,815.00 65.00000 18,525.00

0240 27102

REGULAR SEED

24.000

LB

10.00000 240.00 35.00000 840.00

0250 27103

OVERSEEDING

15.000

LB

10.00000 150.00 30.00000 450.00

0260 27215

FERTILIZER(15-30-15)

0.100

TON

2,000.00000 200.00 5,000.00000 500.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KANAWHA STONE
COMPANY, INC.

(5) HAYMES BROTHERS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 27250

LIME

1.000

TON

1,000.00000 1,000.00 750.00000 750.00

0280 27410

CHECK DAM, ROCK TY. I

5.000

EA

110.00000 550.00 500.00000 2,500.00

0290 27415

CHECK DAM(ROCK) TY. II

8.000

EA

150.00000 1,200.00 500.00000 4,000.00

0300 27422

DEWATERING BASIN

2.000

EA

770.00000 1,540.00 1,000.00000 2,000.00

0310 27430

SILTATION CONTROL
EXCAVATION

199.000

CY

5.00000 995.00 1.00000 199.00

0320 27505

TEMP. SILT FENCE

968.000

LF

8.00000 7,744.00 7.00000 6,776.00

0330 50108

SIGN PANEL

44.000

SF

37.00000 1,628.00 40.00000 1,760.00

0340 50430

SIGN POST STP-1  2"

24.000

LF

29.00000 696.00 30.00000 720.00

0350 50434

SIGN POST STP-1  2 1/2"

17.000

LF

29.00000 493.00 30.00000 510.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KANAWHA STONE
COMPANY, INC.

(5) HAYMES BROTHERS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 50490

CONCRETE FOUNDATION STP-1

6.000

EA

645.00000 3,870.00 1,000.00000 6,000.00

0370 50867

REMOVE-DISPOSE SIGN STRUCT.
TY. WP-1

2.000

EA

455.00000 910.00 950.00000 1,900.00

0380 54020

TYPE A PAVEMENT LINE
MARKING 4"

800.000

LF

4.75000 3,800.00 6.00000 4,800.00

0390 60420

NS CONCRETE LOW SHRINKAGE
CLASS A4 MODIFIED CONCRETE

119.400

CY

1,400.00000 167,160.00 1,250.00000 149,250.00

0400 60490

BRIDGE DECK GROOVING

390.000

SY

17.00000 6,630.00 16.00000 6,240.00

0410 61711

CORROSION RESISTANT REINF.
STEEL CL. I

20,780.000

LB

2.60000 54,028.00 3.50000 72,730.00

0420 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(125900)

LB

265,000.00000 265,000.00 290,000.00000 290,000.00

0430 62041

RAILING, BR27C   1 RAIL

256.000

LF

314.00000 80,384.00 315.00000 80,640.00

Page 13 of 16

ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KANAWHA STONE
COMPANY, INC.

(5) HAYMES BROTHERS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION (10")

10.000

SY

163.00000 1,630.00 200.00000 2,000.00

0450 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION (15")

6.000

SY

270.00000 1,620.00 200.00000 1,200.00

0460 64005

SELECT MATL. TY. I MIN. CBR-30

1,490.000

TON

40.00000 59,600.00 45.00000 67,050.00

0470 64011

STRUCTURE EXCAVATION

1,303.000

CY

15.00000 19,545.00 30.00000 39,090.00

0480 64032

GEOCOMPOSITE WALL DRAIN

120.000

SY

15.00000 1,800.00 15.00000 1,800.00

0490 64102

DYNAMIC PILE TEST (END
BEARING PILES)

2.000

EA

2,400.00000 4,800.00 5,000.00000 10,000.00

0500 64112

STEEL PILES 12"

759.000

LF

100.00000 75,900.00 75.00000 56,925.00

0510 64765

PILE POINT FOR 12" STEEL PILE

44.000

EA

120.00000 5,280.00 100.00000 4,400.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KANAWHA STONE
COMPANY, INC.

(5) HAYMES BROTHERS, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 64768

DRIVING TEST FOR 12" STEEL
PILE

46.000

LF

75.00000 3,450.00 120.00000 5,520.00

0530 65013

CONCRETE CLASS A3

150.000

CY

1,020.00000 153,000.00 1,000.00000 150,000.00

0540 65200

REINF. STEEL

8,590.000

LB

1.40000 12,026.00 3.50000 30,065.00

0550 65211

CORROSION RESISTANT REINF.
STEEL CL. I

6,290.000

LB

2.45000 15,410.50 3.50000 22,015.00

0560 66121

NS COFFERDAM TYPE A
ABUTMENT B

1.000

EA

1.00000 1.00 40,000.00000 40,000.00

0570 66121

NS COFFERDAM TYPE B
ABUTMENT A

1.000

EA

1.00000 1.00 38,000.00000 38,000.00

0580 66239

DRY RIPRAP CL.II 38"

2,060.000

TON

65.00000 133,900.00 65.00000 133,900.00

0590 67900

NS DISM. & REM. EXIST. STR. STR.
NO. 6164

(1)

LS

150,000.00000 150,000.00 300,000.00000 300,000.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KANAWHA STONE
COMPANY, INC.

(5) HAYMES BROTHERS, INC.

Section Total with LCC: $1,655,247.30 $1,862,143.00

Life Cycle Costs:

$1,655,247.30 $1,862,143.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,862,143.00$1,655,247.30

$1,655,247.30

Contract Item Totals

$1,862,143.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):K76

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000101037B97

12/04/17 COMPLETION DATE

PITTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E008 ENGLISH CONSTRUCTION COMPANY,
INCORPORATED

$1,169,210.71 100.00%

2 W210 BURLEIGH CONSTRUCTION CO., INC. $1,461,349.00 124.99%

3 C1334 CROSSROADS BRIDGE INC $1,569,884.99 134.27%

4 K108 KANAWHA STONE COMPANY, INC. $1,655,247.30 141.57%

5 H018 HAYMES BROTHERS, INC. $1,862,143.00 159.26%

Vendor Ranking

Contract ID:

ROUTE 761 (STRAIGHTSTONE ROAD) OVER STRAIGHTSTONE CREEK

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

12/04/17 COMPLETION DATE

C0000101037B97

November 16, 2016 10:00 AM

0761-071-694, B697, BR-071-3(028); 0761-071-694, C501, BR-071-3(028);

PITTSYLVANIA

K76

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,000.00000 50,000.00 95,000.00000 95,000.00 125,000.00000 125,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

15,000.00000 15,000.00 12,000.00000 12,000.00 12,500.00000 12,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

5,000.00000 5,000.00 100,500.00000 100,500.00 45,000.00000 45,000.00

0040 00120

REGULAR EXCAVATION

399.000

CY

12.00000 4,788.00 30.00000 11,970.00 25.00000 9,975.00

0050 00140

BORROW EXCAVATION

3,536.000

CY

15.00000 53,040.00 21.00000 74,256.00 20.00000 70,720.00

0060 00160

NS GRADING - SEPTIC FIELD
LINES

(1)

LS

7,500.00000 7,500.00 3,000.00000 3,000.00 35,000.00000 35,000.00

0070 00700

POST INSTALLATION INSPECTION

44.000

LF

1.00000 44.00 100.00000 4,400.00 150.00000 6,600.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 01180

18" PIPE

144.000

LF

30.00000 4,320.00 50.00000 7,200.00 20.00000 2,880.00

0090 06180

18" END SECTION ES-1 OR 2

6.000

EA

200.00000 1,200.00 400.00000 2,400.00 350.00000 2,100.00

0100 09150

EROSION CONTROL STONE
CLASS I, EC-1

12.000

TON

50.00000 600.00 80.00000 960.00 40.00000 480.00

0110 09250

SLOPE DRAIN

2.000

EA

500.00000 1,000.00 400.00000 800.00 650.00000 1,300.00

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

1,353.000

TON

21.00000 28,413.00 24.00000 32,472.00 20.00000 27,060.00

0130 10607

ASPHALT CONCRETE TY.
SM-12.5A

310.000

TON

120.00000 37,200.00 111.11000 34,444.10 115.00000 35,650.00

0140 10642

ASPHALT CONCRETE TY.
BM-25.0A

430.000

TON

95.00000 40,850.00 88.88000 38,218.40 92.00000 39,560.00

0150 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

44.000

LF

20.00000 880.00 11.00000 484.00 6.50000 286.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13322

GUARDRAIL GR-2 8'  POST

38.000

LF

33.00000 1,254.00 100.00000 3,800.00 32.00000 1,216.00

0170 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

3,300.00000 6,600.00 3,000.00000 6,000.00 3,200.00000 6,400.00

0180 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

500.00000 1,000.00 100.00000 200.00 1,000.00000 2,000.00

0190 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

2.000

EA

3,300.00000 6,600.00 3,000.00000 6,000.00 3,200.00000 6,400.00

0200 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

60.000

LF

50.00000 3,000.00 50.00000 3,000.00 40.00000 2,400.00

0210 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

1.000

EA

5,000.00000 5,000.00 9,000.00000 9,000.00 15,000.00000 15,000.00

0220 24100

ALLAYING DUST

500.000

HR

5.00000 2,500.00 0.01000 5.00 25.00000 12,500.00

0230 24160

CONSTRUCTION SIGNS

331.000

SF

15.00000 4,965.00 18.00000 5,958.00 24.00000 7,944.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24260

CR. RUN AGGR. NO. 25 OR 26

581.000

TON

19.00000 11,039.00 20.00000 11,620.00 20.00000 11,620.00

0250 24278

GROUP 2 CHANNELIZING
DEVICES

15,000.000

DAY

0.35000 5,250.00 0.01000 150.00 1.00000 15,000.00

0260 24282

FLAGGER SERVICE

2,500.000

HR

15.00000 37,500.00 0.01000 25.00 15.00000 37,500.00

0270 24288

WARNING LIGHT TY. B

660.000

DAY

4.00000 2,640.00 1.00000 660.00 1.00000 660.00

0280 24290

TRAFFIC BARRIER SERVICE
CONCRETE

540.000

LF

45.00000 24,300.00 22.00000 11,880.00 65.00000 35,100.00

0290 24400

OBSCURING ROADWAY

12.000

UNIT

500.00000 6,000.00 500.00000 6,000.00 500.00000 6,000.00

0300 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,745.000

SY

1.00000 1,745.00 10.00000 17,450.00 3.00000 5,235.00

0310 26116

DRY RIPRAP CL. AI

88.000

SY

25.00000 2,200.00 30.00000 2,640.00 22.00000 1,936.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 27102

REGULAR SEED

146.000

LB

9.90000 1,445.40 18.00000 2,628.00 10.00000 1,460.00

0330 27103

OVERSEEDING

69.000

LB

9.90000 683.10 17.00000 1,173.00 10.00000 690.00

0340 27104

LEGUME SEED

5.000

LB

42.00000 210.00 20.00000 100.00 45.00000 225.00

0350 27105

LEGUME OVERSEEDING

3.000

LB

42.00000 126.00 20.00000 60.00 45.00000 135.00

0360 27215

FERTILIZER(15-30-15)

0.200

TON

840.00000 168.00 2,800.00000 560.00 2,500.00000 500.00

0370 27250

LIME

2.200

TON

200.00000 440.00 115.00000 253.00 210.00000 462.00

0380 27321

PROTECTIVE COVERING EC-2

450.000

SY

5.00000 2,250.00 7.00000 3,150.00 4.50000 2,025.00

0390 27326

SOIL STABILIZATION MAT EC-3
TYPE B

8.000

SY

5.00000 40.00 50.00000 400.00 10.00000 80.00

0400 27415

CHECK DAM(ROCK) TY. II

13.000

EA

150.00000 1,950.00 275.00000 3,575.00 225.00000 2,925.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 27422

DEWATERING BASIN

2.000

EA

500.00000 1,000.00 1,800.00000 3,600.00 1,000.00000 2,000.00

0420 27430

SILTATION CONTROL
EXCAVATION

590.000

CY

1.00000 590.00 0.01000 5.90 1.00000 590.00

0430 27505

TEMP. SILT FENCE

3,400.000

LF

5.00000 17,000.00 5.00000 17,000.00 3.75000 12,750.00

0440 27600

CLOSING WELL

1.000

EA

5,000.00000 5,000.00 1,000.00000 1,000.00 3,000.00000 3,000.00

0450 50108

SIGN PANEL

6.000

SF

30.00000 180.00 15.00000 90.00 65.00000 390.00

0460 50430

SIGN POST STP-1  2"

24.000

LF

30.00000 720.00 18.00000 432.00 26.00000 624.00

0470 50490

CONCRETE FOUNDATION STP-1

2.000

EA

1,500.00000 3,000.00 500.00000 1,000.00 1,200.00000 2,400.00

0480 54020

TYPE A PAVEMENT LINE
MARKING 4"

2,000.000

LF

4.50000 9,000.00 3.25000 6,500.00 4.00000 8,000.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,500.000

LF

2.50000 3,750.00 0.01000 15.00 2.50000 3,750.00

0500 60404

CONCRETE CLASS A4

52.000

CY

965.00000 50,180.00 825.00000 42,900.00 650.00000 33,800.00

0510 60490

BRIDGE DECK GROOVING

85.000

SY

77.65000 6,600.25 25.00000 2,125.00 80.00000 6,800.00

0520 61711

CORROSION RESISTANT REINF.
STEEL CL. I

8,500.000

LB

3.00000 25,500.00 2.70000 22,950.00 2.50000 21,250.00

0530 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

64.000

LF

475.00000 30,400.00 140.00000 8,960.00 115.00000 7,360.00

0540 64005

SELECT MATL. TY. I MIN. CBR-30

1,490.000

TON

30.00000 44,700.00 25.00000 37,250.00 22.00000 32,780.00

0550 64011

STRUCTURE EXCAVATION

420.000

CY

45.00000 18,900.00 34.00000 14,280.00 25.00000 10,500.00

0560 65013

CONCRETE CLASS A3

289.000

CY

450.00000 130,050.00 600.00000 173,400.00 475.00000 137,275.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 65200

REINF. STEEL

16,340.000

LB

1.00000 16,340.00 1.30000 21,242.00 1.00000 16,340.00

0580 65211

CORROSION RESISTANT REINF.
STEEL CL. I

11,820.000

LB

3.00000 35,460.00 2.30000 27,186.00 2.50000 29,550.00

0590 66120

COFFERDAM

2.000

EA

10,000.00000 20,000.00 5,000.00000 10,000.00 2,500.00000 5,000.00

0600 66127

DRY RIPRAP CL.I 26"

560.000

TON

45.00000 25,200.00 38.00000 21,280.00 24.00000 13,440.00

0610 67900

NS DISM. & REM. EXIST. STR. NO.
6001

(1)

LS

30,000.00000 30,000.00 20,000.00000 20,000.00 45,000.00000 45,000.00

0620 67904

NS BRIDGE INCIDENTALS
TEMPORARY  SHORING

(1)

LS

100,000.00000 100,000.00 30,000.00000 30,000.00 45,000.00000 45,000.00

0630 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6001,

(1)

LS

5,000.00000 5,000.00 1,000.00000 1,000.00 3,500.00000 3,500.00

0640 68492

NS MATERIAL DISPOSAL STR. NO.
6001, TYPE B

(1)

LS

5,000.00000 5,000.00 1,000.00000 1,000.00 1,200.00000 1,200.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 70000

NS DEMO. OF BLDG. D2 PARCEL
002

(1)

LS

100.00000 100.00 500.00000 500.00 500.00000 500.00

0660 70000

NS DEMO. OF BLDG. D3 PARCEL
002

(1)

LS

100.00000 100.00 500.00000 500.00 500.00000 500.00

0670 70000

NS DEMO. OF BLDG. D901
PARCEL 002

(1)

LS

100.00000 100.00 500.00000 500.00 500.00000 500.00

0680 70000

NS DEMO. OF BLDG. D902
PARCEL 002

(1)

LS

100.00000 100.00 500.00000 500.00 500.00000 500.00

0690 70000

NS DEMO. OF BLDG. D904
PARCEL 002

(1)

LS

100.00000 100.00 250.00000 250.00 500.00000 500.00

0700 70000

NS DEMO. OF BLDG. D905
PARCEL 003

(1)

LS

100.00000 100.00 250.00000 250.00 500.00000 500.00

0710 70000

NS DEMO. OF BLDG. D906
PARCEL 003

(1)

LS

100.00000 100.00 500.00000 500.00 500.00000 500.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLECO CORPORATION (2) KEN CONSTRUCTION CO.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 70000

NS DEMO. OF BLDG. D907
PARCEL 003

(1)

LS

100.00000 100.00 500.00000 500.00 500.00000 500.00

0730 70000

NS DEMO. OF BLDG. D908
PARCEL 003

(1)

LS

100.00000 100.00 250.00000 250.00 500.00000 500.00

0740 70000

NS DEMO. OF BLDG. D909
PARCEL 003

(1)

LS

2,500.00000 2,500.00 250.00000 250.00 500.00000 500.00

0750 70200

NS CLEARING OF PARCEL NO.
PARCEL 002

(1)

LS

5,000.00000 5,000.00 3,000.00000 3,000.00 500.00000 500.00

0760 70200

NS CLEARING OF PARCEL NO.
PARCEL 003

(1)

LS

5,000.00000 5,000.00 3,000.00000 3,000.00 500.00000 500.00

Section Total with LCC: $975,710.75 $987,607.40 $1,037,823.00

Life Cycle Costs:

$1,037,823.00$975,710.75 $987,607.40Section Totals:

$987,607.40$975,710.75 $1,037,823.00

$975,710.75

Contract Item Totals

$987,607.40

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



( ) indicates item is bid as Lump Sum

$975,710.75 $987,607.40 1,037,823.00Contract Grand Totals
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

86,000.00000 86,000.00 86,600.00000 86,600.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

15,000.00000 15,000.00 25,000.00000 25,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

41,200.00000 41,200.00 46,000.00000 46,000.00

0040 00120

REGULAR EXCAVATION

399.000

CY

40.00000 15,960.00 30.00000 11,970.00

0050 00140

BORROW EXCAVATION

3,536.000

CY

35.00000 123,760.00 19.00000 67,184.00

0060 00160

NS GRADING - SEPTIC FIELD
LINES

(1)

LS

4,000.00000 4,000.00 8,775.00000 8,775.00

0070 00700

POST INSTALLATION INSPECTION

44.000

LF

1.00000 44.00 10.00000 440.00

0080 01180

18" PIPE

144.000

LF

42.00000 6,048.00 38.50000 5,544.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06180

18" END SECTION ES-1 OR 2

6.000

EA

350.00000 2,100.00 539.00000 3,234.00

0100 09150

EROSION CONTROL STONE
CLASS I, EC-1

12.000

TON

75.00000 900.00 100.00000 1,200.00

0110 09250

SLOPE DRAIN

2.000

EA

585.00000 1,170.00 563.00000 1,126.00

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

1,353.000

TON

32.80000 44,378.40 43.00000 58,179.00

0130 10607

ASPHALT CONCRETE TY.
SM-12.5A

310.000

TON

122.00000 37,820.00 143.00000 44,330.00

0140 10642

ASPHALT CONCRETE TY.
BM-25.0A

430.000

TON

98.00000 42,140.00 119.00000 51,170.00

0150 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

44.000

LF

5.20000 228.80 20.00000 880.00

0160 13322

GUARDRAIL GR-2 8'  POST

38.000

LF

33.00000 1,254.00 151.00000 5,738.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

3,300.00000 6,600.00 4,760.00000 9,520.00

0180 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

550.00000 1,100.00 2,600.00000 5,200.00

0190 13383

FIXED OBJECT ATTACH.
GR-FOA-1 TY. I

2.000

EA

3,100.00000 6,200.00 4,330.00000 8,660.00

0200 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

60.000

LF

37.50000 2,250.00 65.00000 3,900.00

0210 13605

IMPACT ATTEN. SER. TY. 1A (TL-2,
45 MPH  MAX)

1.000

EA

7,850.00000 7,850.00 24,400.00000 24,400.00

0220 24100

ALLAYING DUST

500.000

HR

0.01000 5.00 39.00000 19,500.00

0230 24160

CONSTRUCTION SIGNS

331.000

SF

18.00000 5,958.00 38.60000 12,776.60

0240 24260

CR. RUN AGGR. NO. 25 OR 26

581.000

TON

32.80000 19,056.80 24.00000 13,944.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24278

GROUP 2 CHANNELIZING
DEVICES

15,000.000

DAY

1.00000 15,000.00 1.30000 19,500.00

0260 24282

FLAGGER SERVICE

2,500.000

HR

12.00000 30,000.00 15.00000 37,500.00

0270 24288

WARNING LIGHT TY. B

660.000

DAY

3.00000 1,980.00 5.50000 3,630.00

0280 24290

TRAFFIC BARRIER SERVICE
CONCRETE

540.000

LF

37.50000 20,250.00 39.00000 21,060.00

0290 24400

OBSCURING ROADWAY

12.000

UNIT

575.00000 6,900.00 730.00000 8,760.00

0300 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,745.000

SY

5.25000 9,161.25 5.00000 8,725.00

0310 26116

DRY RIPRAP CL. AI

88.000

SY

47.00000 4,136.00 37.00000 3,256.00

0320 27102

REGULAR SEED

146.000

LB

20.00000 2,920.00 22.00000 3,212.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27103

OVERSEEDING

69.000

LB

17.00000 1,173.00 20.00000 1,380.00

0340 27104

LEGUME SEED

5.000

LB

22.00000 110.00 30.00000 150.00

0350 27105

LEGUME OVERSEEDING

3.000

LB

20.00000 60.00 24.00000 72.00

0360 27215

FERTILIZER(15-30-15)

0.200

TON

3,100.00000 620.00 3,390.00000 678.00

0370 27250

LIME

2.200

TON

125.00000 275.00 139.00000 305.80

0380 27321

PROTECTIVE COVERING EC-2

450.000

SY

7.00000 3,150.00 2.75000 1,237.50

0390 27326

SOIL STABILIZATION MAT EC-3
TYPE B

8.000

SY

7.00000 56.00 15.00000 120.00

0400 27415

CHECK DAM(ROCK) TY. II

13.000

EA

160.00000 2,080.00 160.00000 2,080.00

0410 27422

DEWATERING BASIN

2.000

EA

3,150.00000 6,300.00 550.00000 1,100.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27430

SILTATION CONTROL
EXCAVATION

590.000

CY

0.01000 5.90 19.00000 11,210.00

0430 27505

TEMP. SILT FENCE

3,400.000

LF

5.60000 19,040.00 2.50000 8,500.00

0440 27600

CLOSING WELL

1.000

EA

1,550.00000 1,550.00 780.00000 780.00

0450 50108

SIGN PANEL

6.000

SF

65.00000 390.00 70.00000 420.00

0460 50430

SIGN POST STP-1  2"

24.000

LF

70.00000 1,680.00 33.60000 806.40

0470 50490

CONCRETE FOUNDATION STP-1

2.000

EA

200.00000 400.00 2,100.00000 4,200.00

0480 54020

TYPE A PAVEMENT LINE
MARKING 4"

2,000.000

LF

2.00000 4,000.00 5.50000 11,000.00

0490 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

1,500.000

LF

2.75000 4,125.00 4.20000 6,300.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 60404

CONCRETE CLASS A4

52.000

CY

950.00000 49,400.00 740.00000 38,480.00

0510 60490

BRIDGE DECK GROOVING

85.000

SY

78.00000 6,630.00 90.00000 7,650.00

0520 61711

CORROSION RESISTANT REINF.
STEEL CL. I

8,500.000

LB

3.60000 30,600.00 2.50000 21,250.00

0530 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

64.000

LF

175.00000 11,200.00 250.00000 16,000.00

0540 64005

SELECT MATL. TY. I MIN. CBR-30

1,490.000

TON

33.00000 49,170.00 28.00000 41,720.00

0550 64011

STRUCTURE EXCAVATION

420.000

CY

36.50000 15,330.00 47.50000 19,950.00

0560 65013

CONCRETE CLASS A3

289.000

CY

575.00000 166,175.00 438.00000 126,582.00

0570 65200

REINF. STEEL

16,340.000

LB

1.05000 17,157.00 1.50000 24,510.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 65211

CORROSION RESISTANT REINF.
STEEL CL. I

11,820.000

LB

2.00000 23,640.00 2.55000 30,141.00

0590 66120

COFFERDAM

2.000

EA

14,000.00000 28,000.00 3,780.00000 7,560.00

0600 66127

DRY RIPRAP CL.I 26"

560.000

TON

42.50000 23,800.00 46.00000 25,760.00

0610 67900

NS DISM. & REM. EXIST. STR. NO.
6001

(1)

LS

17,500.00000 17,500.00 35,000.00000 35,000.00

0620 67904

NS BRIDGE INCIDENTALS
TEMPORARY  SHORING

(1)

LS

80,000.00000 80,000.00 64,000.00000 64,000.00

0630 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6001,

(1)

LS

1.00000 1.00 1,210.00000 1,210.00

0640 68492

NS MATERIAL DISPOSAL STR. NO.
6001, TYPE B

(1)

LS

1.00000 1.00 1,210.00000 1,210.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 70000

NS DEMO. OF BLDG. D2 PARCEL
002

(1)

LS

1.00000 1.00 100.00000 100.00

0660 70000

NS DEMO. OF BLDG. D3 PARCEL
002

(1)

LS

1.00000 1.00 100.00000 100.00

0670 70000

NS DEMO. OF BLDG. D901
PARCEL 002

(1)

LS

1.00000 1.00 100.00000 100.00

0680 70000

NS DEMO. OF BLDG. D902
PARCEL 002

(1)

LS

1.00000 1.00 100.00000 100.00

0690 70000

NS DEMO. OF BLDG. D904
PARCEL 002

(1)

LS

1.00000 1.00 100.00000 100.00

0700 70000

NS DEMO. OF BLDG. D905
PARCEL 003

(1)

LS

1.00000 1.00 100.00000 100.00

0710 70000

NS DEMO. OF BLDG. D906
PARCEL 003

(1)

LS

1.00000 1.00 50.00000 50.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) FIELDER'S CHOICE
ENTERPRISES, INC.

100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 70000

NS DEMO. OF BLDG. D907
PARCEL 003

(1)

LS

1.00000 1.00 100.00000 100.00

0730 70000

NS DEMO. OF BLDG. D908
PARCEL 003

(1)

LS

1.00000 1.00 100.00000 100.00

0740 70000

NS DEMO. OF BLDG. D909
PARCEL 003

(1)

LS

1.00000 1.00 100.00000 100.00

0750 70200

NS CLEARING OF PARCEL NO.
PARCEL 002

(1)

LS

1.00000 1.00 100.00000 100.00

0760 70200

NS CLEARING OF PARCEL NO.
PARCEL 003

(1)

LS

1.00000 1.00 100.00000 100.00

Section Total with LCC: $1,125,001.15 $1,133,426.30

Life Cycle Costs:

$1,125,001.15 $1,133,426.30Section Totals:

$1,133,426.30$1,125,001.15

$1,125,001.15

Contract Item Totals

$1,133,426.30

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



( ) indicates item is bid as Lump Sum

$1,125,001.15 $1,133,426.30Contract Grand Totals
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BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):K77

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C00101383C01

10/03/17 COMPLETION DATE

BLAND

Min: Max:

01/10/2017Date Printed:

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C174 CLECO CORPORATION $975,710.75 100.00%

2 K065 KEN CONSTRUCTION CO., INC. $987,607.40 101.22%

3 P316 PATRICK CONSTRUCTION, INC. $1,037,823.00 106.37%

4 C1334 CROSSROADS BRIDGE INC $1,125,001.15 115.30%

5 F451 FIELDER'S CHOICE ENTERPRISES, INC. $1,133,426.30 116.16%

Vendor Ranking

Contract ID:

BRIDGE REPLACEMENT OVER LITTLE WALKER CREEK

BRISTOL / WYTHEVILLELetting Date:

Contract Description:

District(s):

10/03/17 COMPLETION DATE

C00101383C01

November 16, 2016 10:00 AM

(NFO)0601-010-740,C501, BROS-010-1(034); (NFO)0601-010-740,B634,
BROS-010-1(034);

BLAND

K77

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00 90,000.00000 90,000.00 70,000.00000 70,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 37,500.00000 37,500.00

0030 00111

CLEARING AND GRUBBING

0.670

ACRE

22,500.00000 15,075.00 45,000.00000 30,150.00 110,000.00000 73,700.00

0040 00120

REGULAR EXCAVATION

4,032.000

CY

38.25000 154,224.00 45.00000 181,440.00 29.50000 118,944.00

0050 00140

BORROW EXCAVATION

960.000

CY

40.00000 38,400.00 1.00000 960.00 15.00000 14,400.00

0060 00588

UNDERDRAIN UD-4

299.000

LF

15.00000 4,485.00 18.00000 5,382.00 55.00000 16,445.00

0070 00595

OUTLET PIPE

19.000

LF

20.00000 380.00 18.00000 342.00 55.00000 1,045.00

0080 01156

STORM SEWER PIPE 15"

6.000

LF

275.00000 1,650.00 500.00000 3,000.00 175.00000 1,050.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06819

DROP INLET DI-3B,L=8'

1.000

EA

5,750.00000 5,750.00 6,000.00000 6,000.00 9,500.00000 9,500.00

0100 09056

MANHOLE MH-1 OR 2

4.200

LF

950.00000 3,990.00 1,000.00000 4,200.00 1,500.00000 6,300.00

0110 09057

FRAME & COVER MH-1

2.000

EA

950.00000 1,900.00 500.00000 1,000.00 395.00000 790.00

0120 10123

AGGR. BASE MATL. TY. I NO. 21A

406.000

TON

30.00000 12,180.00 60.00000 24,360.00 25.00000 10,150.00

0130 10128

AGGR. BASE MATL. TY. I NO. 21B

494.000

TON

30.00000 14,820.00 60.00000 29,640.00 25.00000 12,350.00

0140 10610

ASPHALT CONCRETE TY. IM-19.0A

205.000

TON

90.00000 18,450.00 128.00000 26,240.00 155.00000 31,775.00

0150 10631

NS FLEXIBLE PAVEMENT
PLANING VARIABLE 0" - 2.5"

421.000

SY

5.00000 2,105.00 20.00000 8,420.00 24.00000 10,104.00

0160 10636

ASPHALT CONC.TY. SM-9.5D

202.000

TON

90.00000 18,180.00 135.00000 27,270.00 155.00000 31,310.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

1,490.000

LF

4.00000 5,960.00 4.50000 6,705.00 3.50000 5,215.00

0180 12020

STD. CURB CG-2

61.000

LF

40.00000 2,440.00 32.00000 1,952.00 75.00000 4,575.00

0190 12022

RADIAL CURB CG-2

10.000

LF

40.00000 400.00 32.00000 320.00 75.00000 750.00

0200 12600

STD. COMB. CURB & GUTTER
CG-6

307.000

LF

40.00000 12,280.00 25.00000 7,675.00 75.00000 23,025.00

0210 13108

CG-12 DETECTABLE WARNING
SURFACE

10.000

SY

400.00000 4,000.00 340.00000 3,400.00 125.00000 1,250.00

0220 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

288.000

SY

54.00000 15,552.00 32.00000 9,216.00 85.00000 24,480.00

0230 13244

NS SAW CUT H.C.C. ITEMS CURB,
GUTTER, AND ENTRANCES

33.000

LF

10.00000 330.00 4.00000 132.00 3.00000 99.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13244

NS SAW CUT H.C.C. ITEMS
SIDEWALK (VARIABLE DEPTH)

10.000

LF

10.00000 100.00 4.00000 40.00 3.00000 30.00

0250 16390

ASPH. CONC. BASE COURSE TY.
BM-25.0A

806.000

TON

85.00000 68,510.00 128.00000 103,168.00 132.50000 106,795.00

0260 24100

ALLAYING DUST

100.000

HR

25.00000 2,500.00 40.00000 4,000.00 15.00000 1,500.00

0270 24152

TYPE 3 BARRICADE 8'

3.000

EA

750.00000 2,250.00 500.00000 1,500.00 350.00000 1,050.00

0280 24160

TEMPORARY SIGN

816.000

SF

40.00000 32,640.00 28.00000 22,848.00 45.00000 36,720.00

0290 24272

TRUCK MOUNTED ATTENUATOR

938.000

HR

10.00000 9,380.00 22.00000 20,636.00 17.50000 16,415.00

0300 24278

GROUP 2 CHANNELIZING
DEVICES

7,058.000

DAY

1.00000 7,058.00 1.00000 7,058.00 1.50000 10,587.00

0310 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

6,358.000

HR

5.00000 31,790.00 6.00000 38,148.00 10.00000 63,580.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24281

ELECTRONIC ARROW BOARD

1,175.000

HR

5.00000 5,875.00 6.00000 7,050.00 5.00000 5,875.00

0330 24282

FLAGGER SERVICE

2,144.000

HR

5.00000 10,720.00 18.00000 38,592.00 15.00000 32,160.00

0340 24400

OBSCURING ROADWAY

5.800

UNIT

2,500.00000 14,500.00 400.00000 2,320.00 1,750.00000 10,150.00

0350 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,657.000

SY

18.00000 29,826.00 18.00000 29,826.00 10.00000 16,570.00

0360 24600

REMOVE EXISTING GUARDRAIL

182.000

LF

15.00000 2,730.00 6.00000 1,092.00 7.00000 1,274.00

0370 24825

NS MODIFY EXIST. DRAINAGE
STRUCTURES

3.000

EA

2,000.00000 6,000.00 350.00000 1,050.00 4,750.00000 14,250.00

0380 27022

TOPSOIL CLASS B 2"

1.220

ACRE

13,750.00000 16,775.00 25,000.00000 30,500.00 15,000.00000 18,300.00

0390 27102

REGULAR SEED

234.000

LB

10.00000 2,340.00 23.00000 5,382.00 25.00000 5,850.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27103

OVERSEEDING

146.000

LB

10.00000 1,460.00 7.00000 1,022.00 10.00000 1,460.00

0410 27215

FERTILIZER(15-30-15)

458.000

LB

10.00000 4,580.00 2.00000 916.00 1.00000 458.00

0420 27250

LIME

4.640

TON

1,250.00000 5,800.00 225.00000 1,044.00 350.00000 1,624.00

0430 27284

EROSION CONTROL MULCH

260.000

SY

10.00000 2,600.00 4.00000 1,040.00 1.50000 390.00

0440 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

2,107.000

SY

4.50000 9,481.50 8.00000 16,856.00 3.00000 6,321.00

0450 27410

CHECK DAM, ROCK TY. I

19.000

EA

300.00000 5,700.00 500.00000 9,500.00 195.00000 3,705.00

0460 27430

SILTATION CONTROL
EXCAVATION

273.000

CY

15.00000 4,095.00 21.00000 5,733.00 10.00000 2,730.00

0470 27440

MOWING

50.000

HR

25.00000 1,250.00 75.00000 3,750.00 45.00000 2,250.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 27451

INLET PROTECTION TYPE A

1.000

EA

250.00000 250.00 450.00000 450.00 250.00000 250.00

0490 27461

INLET PROTECTION TYPE B

3.000

EA

250.00000 750.00 450.00000 1,350.00 200.00000 600.00

0500 27505

TEMP. SILT FENCE TYPE A

936.000

LF

4.00000 3,744.00 4.00000 3,744.00 5.00000 4,680.00

0510 50900

NS TRAFFIC SIGN TRAFFIC SIGN
REMOVE AND SALVAGE SIGN
AND STRUCTURE

3.000

LF

150.00000 450.00 100.00000 300.00 125.00000 375.00

0520 51031

LOCAL CONTROLLER, TY. B

1.000

EA

28,750.00000 28,750.00 6,000.00000 6,000.00 7,750.00000 7,750.00

0530 51170

ELECTRICAL SERVICE SE-5

1.000

EA

4,725.00000 4,725.00 3,500.00000 3,500.00 5,950.00000 5,950.00

0540 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

12.000

EA

340.00000 4,080.00 320.00000 3,840.00 475.00000 5,700.00

0550 51198

PEDESTRIAN ACTUATION PA-2

2.000

EA

325.00000 650.00 160.00000 320.00 195.00000 390.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 51210

PEDESTAL POLE PF-2 10'

1.000

EA

1,150.00000 1,150.00 900.00000 900.00 990.00000 990.00

0570 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

11.000

CY

2,100.00000 23,100.00 1,450.00000 15,950.00 1,650.00000 18,150.00

0580 51240

CONCRETE FOUNDATION PF-2

1.000

EA

1,150.00000 1,150.00 925.00000 925.00 2,050.00000 2,050.00

0590 51247

CONCRETE FOUNDATION CF-3

1.000

EA

4,050.00000 4,050.00 1,300.00000 1,300.00 2,475.00000 2,475.00

0600 51425

NS SIGNAL POLE SIGNAL MAST
ARM POLE TYPE MP-3

1.000

EA

12,100.00000 12,100.00 14,000.00000 14,000.00 16,750.00000 16,750.00

0610 51492

MAST ARM 75' (CASE 2 LOADING)

1.000

EA

9,200.00000 9,200.00 9,900.00000 9,900.00 11,900.00000 11,900.00

0620 51507

VIDEO DETECTION CAMERA

1.000

EA

17,850.00000 17,850.00 25,800.00000 25,800.00 29,500.00000 29,500.00

0630 51508

VIDEO DETECTION CABLE

45.000

LF

7.25000 326.25 11.00000 495.00 12.00000 540.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 51521

EVP DETECTION SYSTEM 1-WAY

1.000

EA

6,350.00000 6,350.00 8,000.00000 8,000.00 8,950.00000 8,950.00

0650 51525

EVP DETECTOR CABLE

60.000

LF

8.00000 480.00 5.50000 330.00 6.00000 360.00

0660 51607

14/7 CONDUCTOR CABLE

490.000

LF

4.00000 1,960.00 3.30000 1,617.00 3.75000 1,837.50

0670 51614

NS CONDUCTOR CABLE 6/3
CONDUCTOR CABLE

330.000

LF

3.50000 1,155.00 5.50000 1,815.00 6.00000 1,980.00

0680 51830

HANGER ASSEMBLY SM-3, ONE
WAY

4.000

EA

350.00000 1,400.00 250.00000 1,000.00 275.00000 1,100.00

0690 51951

INSTALL SIGN

2.000

EA

575.00000 1,150.00 275.00000 550.00 300.00000 600.00

0700 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

1.000

EA

4,025.00000 4,025.00 5,400.00000 5,400.00 6,900.00000 6,900.00

0710 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

4.000

EA

455.00000 1,820.00 520.00000 2,080.00 575.00000 2,300.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 51996

UNINTERRUPTIBLE POWER
SUPPLY CABINET ATTACHED

1.000

EA

4,100.00000 4,100.00 3,200.00000 3,200.00 4,550.00000 4,550.00

0730 52403

PEDESTRIAN SIGNAL HEAD SP-8

2.000

EA

925.00000 1,850.00 925.00000 1,850.00 2,050.00000 4,100.00

0740 54032

TYPE B CLASS I PVMT LINE MRKG
4"

4,035.000

LF

0.85000 3,429.75 1.00000 4,035.00 1.00000 4,035.00

0750 54034

TYPE B CLASS I PVMT LINE MRKG
6"

125.000

LF

3.25000 406.25 2.00000 250.00 2.00000 250.00

0760 54037

TYPE B CLASS I PVMT LINE MRKG
8"

45.000

LF

1.50000 67.50 4.00000 180.00 1.50000 67.50

0770 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

300.000

LF

10.00000 3,000.00 9.00000 2,700.00 7.50000 2,250.00

0780 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

200.000

LF

1.50000 300.00 2.00000 400.00 1.50000 300.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 54256

PVMT MESSAGE, 6', CHARACTER,
TY. B, CL. I

16.000

EA

115.00000 1,840.00 160.00000 2,560.00 100.00000 1,600.00

0800 54428

TEMP. PVMT MRKG, TY. A, 4"

138.000

LF

0.90000 124.20 2.00000 276.00 1.00000 138.00

0810 54432

TEMP. PVMT MRKG, TY. A, 8"

2,366.000

LF

1.70000 4,022.20 2.00000 4,732.00 1.25000 2,957.50

0820 54440

TEMP. PVMT MRKG, TY. A, 24"

39.000

LF

5.00000 195.00 5.00000 195.00 4.50000 175.50

0830 54466

TYPE E TEMP. PVMT MRKG 6"

301.000

LF

3.25000 978.25 4.00000 1,204.00 4.00000 1,204.00

0840 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

407.000

LF

1.75000 712.25 3.00000 1,221.00 2.00000 814.00

0850 54574

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL I

8.000

EA

125.00000 1,000.00 160.00000 1,280.00 145.00000 1,160.00

0860 55586

JUNCTION BOX JB-S1

6.000

EA

2,000.00000 12,000.00 1,200.00000 7,200.00 1,250.00000 7,500.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) TAVARES CONCRETE CO.,
INC.

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0870 55587

JUNCTION BOX JB-S2

1.000

EA

2,100.00000 2,100.00 1,450.00000 1,450.00 1,625.00000 1,625.00

0880 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

230.00000 1,150.00 110.00000 550.00 125.00000 625.00

0890 56200

TRENCH EXCAVATION ECI-1

525.000

LF

21.50000 11,287.50 24.00000 12,600.00 30.00000 15,750.00

0900 56205

TEST BORE

1.000

EA

4,600.00000 4,600.00 3,300.00000 3,300.00 750.00000 750.00

Section Total with LCC: $899,339.65 $999,624.00 $1,046,730.00

Life Cycle Costs:

$1,046,730.00$899,339.65 $999,624.00Section Totals:

( ) indicates item is bid as Lump Sum

$999,624.00$899,339.65 $1,046,730.00

$899,339.65

Contract Item Totals

$999,624.00 1,046,730.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

90,000.00000 90,000.00 141,648.00000 141,648.00 125,000.00000 125,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

23,500.00000 23,500.00 15,000.00000 15,000.00 20,000.00000 20,000.00

0030 00111

CLEARING AND GRUBBING

0.670

ACRE

35,000.00000 23,450.00 20,000.00000 13,400.00 35,000.00000 23,450.00

0040 00120

REGULAR EXCAVATION

4,032.000

CY

47.00000 189,504.00 60.00000 241,920.00 38.00000 153,216.00

0050 00140

BORROW EXCAVATION

960.000

CY

34.00000 32,640.00 40.00000 38,400.00 55.00000 52,800.00

0060 00588

UNDERDRAIN UD-4

299.000

LF

23.00000 6,877.00 21.50000 6,428.50 16.00000 4,784.00

0070 00595

OUTLET PIPE

19.000

LF

125.00000 2,375.00 160.00000 3,040.00 45.00000 855.00

0080 01156

STORM SEWER PIPE 15"

6.000

LF

600.00000 3,600.00 222.50000 1,335.00 300.00000 1,800.00
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Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06819

DROP INLET DI-3B,L=8'

1.000

EA

9,800.00000 9,800.00 7,850.00000 7,850.00 5,500.00000 5,500.00

0100 09056

MANHOLE MH-1 OR 2

4.200

LF

1,250.00000 5,250.00 1,245.00000 5,229.00 455.00000 1,911.00

0110 09057

FRAME & COVER MH-1

2.000

EA

600.00000 1,200.00 500.00000 1,000.00 575.00000 1,150.00

0120 10123

AGGR. BASE MATL. TY. I NO. 21A

406.000

TON

45.00000 18,270.00 40.00000 16,240.00 55.00000 22,330.00

0130 10128

AGGR. BASE MATL. TY. I NO. 21B

494.000

TON

45.00000 22,230.00 40.00000 19,760.00 55.00000 27,170.00

0140 10610

ASPHALT CONCRETE TY. IM-19.0A

205.000

TON

140.00000 28,700.00 130.00000 26,650.00 170.00000 34,850.00

0150 10631

NS FLEXIBLE PAVEMENT
PLANING VARIABLE 0" - 2.5"

421.000

SY

24.00000 10,104.00 25.00000 10,525.00 25.00000 10,525.00

0160 10636

ASPHALT CONC.TY. SM-9.5D

202.000

TON

145.00000 29,290.00 164.00000 33,128.00 170.00000 34,340.00
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Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

1,490.000

LF

3.00000 4,470.00 3.40000 5,066.00 5.00000 7,450.00

0180 12020

STD. CURB CG-2

61.000

LF

90.00000 5,490.00 38.00000 2,318.00 30.00000 1,830.00

0190 12022

RADIAL CURB CG-2

10.000

LF

120.00000 1,200.00 38.00000 380.00 30.00000 300.00

0200 12600

STD. COMB. CURB & GUTTER
CG-6

307.000

LF

45.00000 13,815.00 38.25000 11,742.75 27.00000 8,289.00

0210 13108

CG-12 DETECTABLE WARNING
SURFACE

10.000

SY

350.00000 3,500.00 420.00000 4,200.00 325.00000 3,250.00

0220 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

288.000

SY

65.00000 18,720.00 45.00000 12,960.00 49.00000 14,112.00

0230 13244

NS SAW CUT H.C.C. ITEMS CURB,
GUTTER, AND ENTRANCES

33.000

LF

5.00000 165.00 3.50000 115.50 20.00000 660.00
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Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13244

NS SAW CUT H.C.C. ITEMS
SIDEWALK (VARIABLE DEPTH)

10.000

LF

5.00000 50.00 3.50000 35.00 20.00000 200.00

0250 16390

ASPH. CONC. BASE COURSE TY.
BM-25.0A

806.000

TON

120.00000 96,720.00 130.00000 104,780.00 135.00000 108,810.00

0260 24100

ALLAYING DUST

100.000

HR

50.00000 5,000.00 1.00000 100.00 86.00000 8,600.00

0270 24152

TYPE 3 BARRICADE 8'

3.000

EA

500.00000 1,500.00 375.00000 1,125.00 800.00000 2,400.00

0280 24160

TEMPORARY SIGN

816.000

SF

25.00000 20,400.00 21.50000 17,544.00 30.00000 24,480.00

0290 24272

TRUCK MOUNTED ATTENUATOR

938.000

HR

25.00000 23,450.00 21.60000 20,260.80 55.00000 51,590.00

0300 24278

GROUP 2 CHANNELIZING
DEVICES

7,058.000

DAY

1.00000 7,058.00 1.00000 7,058.00 4.00000 28,232.00

0310 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

6,358.000

HR

4.00000 25,432.00 5.25000 33,379.50 20.00000 127,160.00
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Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 24281

ELECTRONIC ARROW BOARD

1,175.000

HR

3.00000 3,525.00 4.20000 4,935.00 15.00000 17,625.00

0330 24282

FLAGGER SERVICE

2,144.000

HR

44.00000 94,336.00 40.50000 86,832.00 55.00000 117,920.00

0340 24400

OBSCURING ROADWAY

5.800

UNIT

2,500.00000 14,500.00 1,900.00000 11,020.00 700.00000 4,060.00

0350 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,657.000

SY

12.00000 19,884.00 13.55000 22,452.35 14.00000 23,198.00

0360 24600

REMOVE EXISTING GUARDRAIL

182.000

LF

12.00000 2,184.00 23.00000 4,186.00 5.00000 910.00

0370 24825

NS MODIFY EXIST. DRAINAGE
STRUCTURES

3.000

EA

750.00000 2,250.00 4,000.00000 12,000.00 2,900.00000 8,700.00

0380 27022

TOPSOIL CLASS B 2"

1.220

ACRE

14,500.00000 17,690.00 32,755.00000 39,961.10 10,000.00000 12,200.00

0390 27102

REGULAR SEED

234.000

LB

16.00000 3,744.00 11.50000 2,691.00 20.00000 4,680.00
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Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79
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Contract Time:

November 16, 2016
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08/15/17 COMPLETION DATE

PRINCE WILLIAM
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01/10/2017Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27103

OVERSEEDING

146.000

LB

16.00000 2,336.00 4.60000 671.60 20.00000 2,920.00

0410 27215

FERTILIZER(15-30-15)

458.000

LB

1.00000 458.00 0.90000 412.20 8.00000 3,664.00

0420 27250

LIME

4.640

TON

625.00000 2,900.00 230.00000 1,067.20 1,000.00000 4,640.00

0430 27284

EROSION CONTROL MULCH

260.000

SY

4.00000 1,040.00 2.45000 637.00 1.00000 260.00

0440 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

2,107.000

SY

3.00000 6,321.00 6.00000 12,642.00 3.00000 6,321.00

0450 27410

CHECK DAM, ROCK TY. I

19.000

EA

700.00000 13,300.00 400.00000 7,600.00 400.00000 7,600.00

0460 27430

SILTATION CONTROL
EXCAVATION

273.000

CY

53.00000 14,469.00 5.00000 1,365.00 34.00000 9,282.00

0470 27440

MOWING

50.000

HR

45.00000 2,250.00 100.00000 5,000.00 45.00000 2,250.00
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Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):
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PRINCE WILLIAM

Min: Max:
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(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 27451

INLET PROTECTION TYPE A

1.000

EA

500.00000 500.00 385.00000 385.00 450.00000 450.00

0490 27461

INLET PROTECTION TYPE B

3.000

EA

350.00000 1,050.00 415.00000 1,245.00 450.00000 1,350.00

0500 27505

TEMP. SILT FENCE TYPE A

936.000

LF

7.00000 6,552.00 3.80000 3,556.80 3.00000 2,808.00

0510 50900

NS TRAFFIC SIGN TRAFFIC SIGN
REMOVE AND SALVAGE SIGN
AND STRUCTURE

3.000

LF

590.00000 1,770.00 560.50000 1,681.50 300.00000 900.00

0520 51031

LOCAL CONTROLLER, TY. B

1.000

EA

6,300.00000 6,300.00 9,410.50000 9,410.50 6,500.00000 6,500.00

0530 51170

ELECTRICAL SERVICE SE-5

1.000

EA

3,800.00000 3,800.00 3,687.50000 3,687.50 5,000.00000 5,000.00

0540 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

12.000

EA

340.00000 4,080.00 354.00000 4,248.00 375.00000 4,500.00

0550 51198

PEDESTRIAN ACTUATION PA-2

2.000

EA

175.00000 350.00 271.40000 542.80 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 51210

PEDESTAL POLE PF-2 10'

1.000

EA

950.00000 950.00 920.40000 920.40 900.00000 900.00

0570 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

11.000

CY

1,500.00000 16,500.00 1,829.00000 20,119.00 1,600.00000 17,600.00

0580 51240

CONCRETE FOUNDATION PF-2

1.000

EA

975.00000 975.00 584.25000 584.25 2,000.00000 2,000.00

0590 51247

CONCRETE FOUNDATION CF-3

1.000

EA

1,350.00000 1,350.00 4,154.00000 4,154.00 2,500.00000 2,500.00

0600 51425

NS SIGNAL POLE SIGNAL MAST
ARM POLE TYPE MP-3

1.000

EA

14,250.00000 14,250.00 16,815.00000 16,815.00 5,000.00000 5,000.00

0610 51492

MAST ARM 75' (CASE 2 LOADING)

1.000

EA

10,500.00000 10,500.00 13,854.00000 13,854.00 10,500.00000 10,500.00

0620 51507

VIDEO DETECTION CAMERA

1.000

EA

25,500.00000 25,500.00 25,016.00000 25,016.00 27,500.00000 27,500.00

0630 51508

VIDEO DETECTION CABLE

45.000

LF

12.00000 540.00 4.25000 191.25 12.00000 540.00

Page 20 of 36

MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 51521

EVP DETECTION SYSTEM 1-WAY

1.000

EA

8,300.00000 8,300.00 7,021.00000 7,021.00 8,600.00000 8,600.00

0650 51525

EVP DETECTOR CABLE

60.000

LF

6.00000 360.00 4.50000 270.00 7.00000 420.00

0660 51607

14/7 CONDUCTOR CABLE

490.000

LF

4.00000 1,960.00 3.70000 1,813.00 4.00000 1,960.00

0670 51614

NS CONDUCTOR CABLE 6/3
CONDUCTOR CABLE

330.000

LF

6.00000 1,980.00 6.65000 2,194.50 6.00000 1,980.00

0680 51830

HANGER ASSEMBLY SM-3, ONE
WAY

4.000

EA

245.00000 980.00 306.80000 1,227.20 400.00000 1,600.00

0690 51951

INSTALL SIGN

2.000

EA

25.00000 50.00 389.40000 778.80 500.00000 1,000.00

0700 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

1.000

EA

5,500.00000 5,500.00 7,127.20000 7,127.20 6,500.00000 6,500.00

0710 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

4.000

EA

550.00000 2,200.00 684.40000 2,737.60 575.00000 2,300.00
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Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79
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Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 51996

UNINTERRUPTIBLE POWER
SUPPLY CABINET ATTACHED

1.000

EA

3,400.00000 3,400.00 4,602.00000 4,602.00 4,000.00000 4,000.00

0730 52403

PEDESTRIAN SIGNAL HEAD SP-8

2.000

EA

1,025.00000 2,050.00 676.25000 1,352.50 1,100.00000 2,200.00

0740 54032

TYPE B CLASS I PVMT LINE MRKG
4"

4,035.000

LF

0.90000 3,631.50 0.80000 3,228.00 1.00000 4,035.00

0750 54034

TYPE B CLASS I PVMT LINE MRKG
6"

125.000

LF

4.00000 500.00 3.20000 400.00 2.00000 250.00

0760 54037

TYPE B CLASS I PVMT LINE MRKG
8"

45.000

LF

4.00000 180.00 1.50000 67.50 8.00000 360.00

0770 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

300.000

LF

10.00000 3,000.00 9.78000 2,934.00 9.00000 2,700.00

0780 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

200.000

LF

1.50000 300.00 1.45000 290.00 3.00000 600.00
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Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79
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Contract Time:

November 16, 2016
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C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 54256

PVMT MESSAGE, 6', CHARACTER,
TY. B, CL. I

16.000

EA

115.00000 1,840.00 109.25000 1,748.00 100.00000 1,600.00

0800 54428

TEMP. PVMT MRKG, TY. A, 4"

138.000

LF

1.00000 138.00 0.90000 124.20 3.00000 414.00

0810 54432

TEMP. PVMT MRKG, TY. A, 8"

2,366.000

LF

1.90000 4,495.40 1.70000 4,022.20 2.00000 4,732.00

0820 54440

TEMP. PVMT MRKG, TY. A, 24"

39.000

LF

5.00000 195.00 4.90000 191.10 9.00000 351.00

0830 54466

TYPE E TEMP. PVMT MRKG 6"

301.000

LF

3.50000 1,053.50 3.20000 963.20 5.00000 1,505.00

0840 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

407.000

LF

1.75000 712.25 1.70000 691.90 3.00000 1,221.00

0850 54574

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL I

8.000

EA

115.00000 920.00 109.25000 874.00 125.00000 1,000.00

0860 55586

JUNCTION BOX JB-S1

6.000

EA

1,250.00000 7,500.00 892.10000 5,352.60 1,300.00000 7,800.00
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Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:
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Contract Time:

November 16, 2016
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08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A & M CONCRETE CORP. (5) FORT MYER
CONSTRUCTION
CORPORATION

(6) JEFFREY STACK, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0870 55587

JUNCTION BOX JB-S2

1.000

EA

1,500.00000 1,500.00 1,061.00000 1,061.00 1,700.00000 1,700.00

0880 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

120.00000 600.00 118.00000 590.00 130.00000 650.00

0890 56200

TRENCH EXCAVATION ECI-1

525.000

LF

25.50000 13,387.50 9.50000 4,987.50 26.00000 13,650.00

0900 56205

TEST BORE

1.000

EA

3,500.00000 3,500.00 2,360.00000 2,360.00 4,500.00000 4,500.00

Section Total with LCC: $1,090,147.15 $1,181,510.50 $1,299,550.00

Life Cycle Costs:

$1,299,550.00$1,090,147.15 $1,181,510.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,181,510.50$1,090,147.15 $1,299,550.00

$1,090,147.15

Contract Item Totals

$1,181,510.50 1,299,550.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:
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Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

12,000.00000 12,000.00

0030 00111

CLEARING AND GRUBBING

0.670

ACRE

40,000.00000 26,800.00

0040 00120

REGULAR EXCAVATION

4,032.000

CY

76.00000 306,432.00

0050 00140

BORROW EXCAVATION

960.000

CY

96.00000 92,160.00

0060 00588

UNDERDRAIN UD-4

299.000

LF

35.00000 10,465.00

0070 00595

OUTLET PIPE

19.000

LF

55.00000 1,045.00

0080 01156

STORM SEWER PIPE 15"

6.000

LF

300.00000 1,800.00

0090 06819

DROP INLET DI-3B,L=8'

1.000

EA

8,000.00000 8,000.00
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Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79
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Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 09056

MANHOLE MH-1 OR 2

4.200

LF

785.00000 3,297.00

0110 09057

FRAME & COVER MH-1

2.000

EA

1,750.00000 3,500.00

0120 10123

AGGR. BASE MATL. TY. I NO. 21A

406.000

TON

81.25000 32,987.50

0130 10128

AGGR. BASE MATL. TY. I NO. 21B

494.000

TON

57.00000 28,158.00

0140 10610

ASPHALT CONCRETE TY. IM-19.0A

205.000

TON

189.00000 38,745.00

0150 10631

NS FLEXIBLE PAVEMENT
PLANING VARIABLE 0" - 2.5"

421.000

SY

29.00000 12,209.00

0160 10636

ASPHALT CONC.TY. SM-9.5D

202.000

TON

200.00000 40,400.00

0170 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

1,490.000

LF

5.00000 7,450.00

Page 26 of 36

MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79
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Contract Time:

November 16, 2016
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C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 12020

STD. CURB CG-2

61.000

LF

37.00000 2,257.00

0190 12022

RADIAL CURB CG-2

10.000

LF

39.00000 390.00

0200 12600

STD. COMB. CURB & GUTTER
CG-6

307.000

LF

29.00000 8,903.00

0210 13108

CG-12 DETECTABLE WARNING
SURFACE

10.000

SY

460.00000 4,600.00

0220 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

288.000

SY

40.50000 11,664.00

0230 13244

NS SAW CUT H.C.C. ITEMS CURB,
GUTTER, AND ENTRANCES

33.000

LF

27.00000 891.00

0240 13244

NS SAW CUT H.C.C. ITEMS
SIDEWALK (VARIABLE DEPTH)

10.000

LF

90.00000 900.00
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Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA
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District(s):

Counties:
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November 16, 2016
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08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:
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(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 16390

ASPH. CONC. BASE COURSE TY.
BM-25.0A

806.000

TON

166.75000 134,400.50

0260 24100

ALLAYING DUST

100.000

HR

50.00000 5,000.00

0270 24152

TYPE 3 BARRICADE 8'

3.000

EA

575.00000 1,725.00

0280 24160

TEMPORARY SIGN

816.000

SF

46.00000 37,536.00

0290 24272

TRUCK MOUNTED ATTENUATOR

938.000

HR

55.00000 51,590.00

0300 24278

GROUP 2 CHANNELIZING
DEVICES

7,058.000

DAY

2.00000 14,116.00

0310 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

6,358.000

HR

10.50000 66,759.00

0320 24281

ELECTRONIC ARROW BOARD

1,175.000

HR

7.00000 8,225.00
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Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA
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District(s):

Counties:
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November 16, 2016
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08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24282

FLAGGER SERVICE

2,144.000

HR

48.00000 102,912.00

0340 24400

OBSCURING ROADWAY

5.800

UNIT

1,800.00000 10,440.00

0350 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

1,657.000

SY

11.50000 19,055.50

0360 24600

REMOVE EXISTING GUARDRAIL

182.000

LF

6.00000 1,092.00

0370 24825

NS MODIFY EXIST. DRAINAGE
STRUCTURES

3.000

EA

3,000.00000 9,000.00

0380 27022

TOPSOIL CLASS B 2"

1.220

ACRE

35,000.00000 42,700.00

0390 27102

REGULAR SEED

234.000

LB

14.50000 3,393.00

0400 27103

OVERSEEDING

146.000

LB

7.00000 1,022.00
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November 16, 2016
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NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 27215

FERTILIZER(15-30-15)

458.000

LB

1.00000 458.00

0420 27250

LIME

4.640

TON

225.00000 1,044.00

0430 27284

EROSION CONTROL MULCH

260.000

SY

2.00000 520.00

0440 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

2,107.000

SY

3.00000 6,321.00

0450 27410

CHECK DAM, ROCK TY. I

19.000

EA

1,600.00000 30,400.00

0460 27430

SILTATION CONTROL
EXCAVATION

273.000

CY

10.00000 2,730.00

0470 27440

MOWING

50.000

HR

175.00000 8,750.00

0480 27451

INLET PROTECTION TYPE A

1.000

EA

750.00000 750.00
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PRINCE WILLIAM
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 27461

INLET PROTECTION TYPE B

3.000

EA

250.00000 750.00

0500 27505

TEMP. SILT FENCE TYPE A

936.000

LF

3.50000 3,276.00

0510 50900

NS TRAFFIC SIGN TRAFFIC SIGN
REMOVE AND SALVAGE SIGN
AND STRUCTURE

3.000

LF

275.00000 825.00

0520 51031

LOCAL CONTROLLER, TY. B

1.000

EA

2,500.00000 2,500.00

0530 51170

ELECTRICAL SERVICE SE-5

1.000

EA

3,500.00000 3,500.00

0540 51184

TRAFFIC SIGNAL HEAD SECTION
12" LED

12.000

EA

420.00000 5,040.00

0550 51198

PEDESTRIAN ACTUATION PA-2

2.000

EA

190.00000 380.00

0560 51210

PEDESTAL POLE PF-2 10'

1.000

EA

870.00000 870.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

11.000

CY

1,650.00000 18,150.00

0580 51240

CONCRETE FOUNDATION PF-2

1.000

EA

1,200.00000 1,200.00

0590 51247

CONCRETE FOUNDATION CF-3

1.000

EA

4,100.00000 4,100.00

0600 51425

NS SIGNAL POLE SIGNAL MAST
ARM POLE TYPE MP-3

1.000

EA

15,250.00000 15,250.00

0610 51492

MAST ARM 75' (CASE 2 LOADING)

1.000

EA

12,000.00000 12,000.00

0620 51507

VIDEO DETECTION CAMERA

1.000

EA

13,500.00000 13,500.00

0630 51508

VIDEO DETECTION CABLE

45.000

LF

5.00000 225.00

0640 51521

EVP DETECTION SYSTEM 1-WAY

1.000

EA

8,650.00000 8,650.00
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November 16, 2016

Contract Description:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 51525

EVP DETECTOR CABLE

60.000

LF

5.00000 300.00

0660 51607

14/7 CONDUCTOR CABLE

490.000

LF

3.20000 1,568.00

0670 51614

NS CONDUCTOR CABLE 6/3
CONDUCTOR CABLE

330.000

LF

5.00000 1,650.00

0680 51830

HANGER ASSEMBLY SM-3, ONE
WAY

4.000

EA

330.00000 1,320.00

0690 51951

INSTALL SIGN

2.000

EA

500.00000 1,000.00

0700 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

1.000

EA

3,600.00000 3,600.00

0710 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

4.000

EA

640.00000 2,560.00

0720 51996

UNINTERRUPTIBLE POWER
SUPPLY CABINET ATTACHED

1.000

EA

3,900.00000 3,900.00
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PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 52403

PEDESTRIAN SIGNAL HEAD SP-8

2.000

EA

650.00000 1,300.00

0740 54032

TYPE B CLASS I PVMT LINE MRKG
4"

4,035.000

LF

0.75000 3,026.25

0750 54034

TYPE B CLASS I PVMT LINE MRKG
6"

125.000

LF

5.00000 625.00

0760 54037

TYPE B CLASS I PVMT LINE MRKG
8"

45.000

LF

5.00000 225.00

0770 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

300.000

LF

7.00000 2,100.00

0780 54105

ERADICATION OF EXIST. LINEAR
PVMT MARKING

200.000

LF

1.50000 300.00

0790 54256

PVMT MESSAGE, 6', CHARACTER,
TY. B, CL. I

16.000

EA

95.00000 1,520.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 54428

TEMP. PVMT MRKG, TY. A, 4"

138.000

LF

2.00000 276.00

0810 54432

TEMP. PVMT MRKG, TY. A, 8"

2,366.000

LF

1.15000 2,720.90

0820 54440

TEMP. PVMT MRKG, TY. A, 24"

39.000

LF

5.00000 195.00

0830 54466

TYPE E TEMP. PVMT MRKG 6"

301.000

LF

4.00000 1,204.00

0840 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

407.000

LF

1.70000 691.90

0850 54574

PVMT SYMB MRKG (SGL TURN
ARROW) TY B, CL I

8.000

EA

130.00000 1,040.00

0860 55586

JUNCTION BOX JB-S1

6.000

EA

2,000.00000 12,000.00

0870 55587

JUNCTION BOX JB-S2

1.000

EA

2,150.00000 2,150.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 56014

ELECT. SER. GRD.
ELECTRODE(10')

5.000

EA

245.00000 1,225.00

0890 56200

TRENCH EXCAVATION ECI-1

525.000

LF

12.75000 6,693.75

0900 56205

TEST BORE

1.000

EA

3,400.00000 3,400.00

Section Total with LCC: $1,461,799.30

Life Cycle Costs:

$1,461,799.30Section Totals:

( ) indicates item is bid as Lump Sum

$1,461,799.30

$1,461,799.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

Call Order:

Letting Date: NORTHERN VA. / MANASSAS, NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):K79

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000100702C02

08/15/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/10/2017Date Printed:

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A477 ARTHUR CONSTRUCTION CO., INC. $899,339.65 100.00%

2 T131 TAVARES CONCRETE CO., INC. $999,624.00 111.15%

3 S1016 SAGRES CONSTRUCTION CORPORATION $1,046,730.00 116.39%

4 A648 A & M CONCRETE CORP. $1,090,147.15 121.22%

5 F034 FORT MYER CONSTRUCTION CORPORATION $1,181,510.50 131.38%

6 S848 JEFFREY STACK, INC. $1,299,550.00 144.50%

7 F451 FIELDER'S CHOICE ENTERPRISES, INC. $1,461,799.30 162.54%

Vendor Ranking

Contract ID:

MODIFY I95 SB OFF RAMP AT SR 784 DALE BLVD

NORTHERN VA. / MANASSAS, NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

08/15/17 COMPLETION DATE

C0000100702C02

November 16, 2016 10:00 AM

(NFO)0784-076-S79,C501, STP-5A01(213); (NFO) 0784-076-S79, C501,
NHFP-5A01(744);

PRINCE WILLIAM

K79

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TITAN INDUSTRIAL
SERVICES, INC.

(2) THE TRUESDELL
CORPORATION

(3) RAM CONSTRUCTION
SERVICES OF MICHIGAN, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,000.00000 50,000.00 111,526.96000 111,526.96 153,298.49000 153,298.49

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT STRUCTURE 20328

(1)

LS

50,000.00000 50,000.00 20,000.00000 20,000.00 43,680.00000 43,680.00

0030 24265

NS MAINTENANCE OF TRAFFIC
MOT STRUCTURE 20331

(1)

LS

10,000.00000 10,000.00 12,000.00000 12,000.00 21,840.00000 21,840.00

0040 24265

NS MAINTENANCE OF TRAFFIC
MOT STRUCTURE 20396

(1)

LS

50,000.00000 50,000.00 35,000.00000 35,000.00 70,560.00000 70,560.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT STRUCTURE 20398

(1)

LS

50,000.00000 50,000.00 20,000.00000 20,000.00 53,760.00000 53,760.00

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT STRUCTURE 20399

(1)

LS

50,000.00000 50,000.00 35,000.00000 35,000.00 70,560.00000 70,560.00

Page 1 of 6

64/664 INTERCHANGE EPOXY OVERLAY

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K82

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000107986B50

07/23/19 COMPLETION DATE

HAMPTON

Min: Max:

01/10/2017Date Printed:

0064-114-307,B652, BR-BR05(246); 0064-114-307,B651, BR-BR05(246);
0064-114-307,B654, BR-BR05(246); 0064-114-307,B650, BR-BR05(246);
0064-114-307,B655, BR-BR05(246);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TITAN INDUSTRIAL
SERVICES, INC.

(2) THE TRUESDELL
CORPORATION

(3) RAM CONSTRUCTION
SERVICES OF MICHIGAN, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

16,453.000

LF

3.60000 59,230.80 3.80000 62,521.40 3.49000 57,420.97

0080 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

16,453.000

LF

0.50000 8,226.50 0.60000 9,871.80 0.49000 8,061.97

0090 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

16,453.000

LF

1.50000 24,679.50 1.28000 21,059.84 1.19000 19,579.07

0100 68322

TYPE B PATCHING (HES)

85.000

SY

450.00000 38,250.00 480.00000 40,800.00 270.00000 22,950.00

0110 68574

CLEAN AND RESEAL EXPANSION
JOINT

1,080.000

LF

30.00000 32,400.00 34.00000 36,720.00 54.50000 58,860.00

0120 68638

EPOXY CONC. OVERLAY

25,238.000

SY

33.51000 845,725.38 36.00000 908,568.00 36.50000 921,187.00

0130 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOF PARAPETS EP-3B
& EP-3T

4,690.000

SY

31.00000 145,390.00 31.00000 145,390.00 46.25000 216,912.50
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64/664 INTERCHANGE EPOXY OVERLAY

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K82

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000107986B50

07/23/19 COMPLETION DATE

HAMPTON

Min: Max:

01/10/2017Date Printed:

0064-114-307,B652, BR-BR05(246); 0064-114-307,B651, BR-BR05(246);
0064-114-307,B654, BR-BR05(246); 0064-114-307,B650, BR-BR05(246);
0064-114-307,B655, BR-BR05(246);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TITAN INDUSTRIAL
SERVICES, INC.

(2) THE TRUESDELL
CORPORATION

(3) RAM CONSTRUCTION
SERVICES OF MICHIGAN, INC.

Section Total with LCC: $1,413,902.18 $1,458,458.00 $1,718,670.00

Life Cycle Costs:

$1,718,670.00$1,413,902.18 $1,458,458.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,458,458.00$1,413,902.18 $1,718,670.00

$1,413,902.18

Contract Item Totals

$1,458,458.00 1,718,670.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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64/664 INTERCHANGE EPOXY OVERLAY

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K82

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000107986B50

07/23/19 COMPLETION DATE

HAMPTON

Min: Max:

01/10/2017Date Printed:

0064-114-307,B652, BR-BR05(246); 0064-114-307,B651, BR-BR05(246);
0064-114-307,B654, BR-BR05(246); 0064-114-307,B650, BR-BR05(246);
0064-114-307,B655, BR-BR05(246);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTINS CONSTRUCTION
CORP.

(5) SWANK CONSTRUCTION
COMPANY, LLC

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

155,000.00000 155,000.00 241,000.00000 241,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT STRUCTURE 20328

(1)

LS

137,000.00000 137,000.00 70,000.00000 70,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
MOT STRUCTURE 20331

(1)

LS

123,500.00000 123,500.00 40,000.00000 40,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
MOT STRUCTURE 20396

(1)

LS

190,500.00000 190,500.00 90,000.00000 90,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT STRUCTURE 20398

(1)

LS

181,500.00000 181,500.00 75,000.00000 75,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT STRUCTURE 20399

(1)

LS

183,000.00000 183,000.00 99,000.00000 99,000.00

0070 54076

TYPE B CLASS VI PAVE. LINE
MARKING 6"

16,453.000

LF

4.50000 74,038.50 4.39000 72,228.67
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64/664 INTERCHANGE EPOXY OVERLAY

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K82

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000107986B50

07/23/19 COMPLETION DATE

HAMPTON

Min: Max:

01/10/2017Date Printed:

0064-114-307,B652, BR-BR05(246); 0064-114-307,B651, BR-BR05(246);
0064-114-307,B654, BR-BR05(246); 0064-114-307,B650, BR-BR05(246);
0064-114-307,B655, BR-BR05(246);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTINS CONSTRUCTION
CORP.

(5) SWANK CONSTRUCTION
COMPANY, LLC

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

16,453.000

LF

2.00000 32,906.00 1.19000 19,579.07

0090 54510

CONSTR.PAVE.MARK. (TY.D,CL.
I)4"

16,453.000

LF

1.50000 24,679.50 2.27000 37,348.31

0100 68322

TYPE B PATCHING (HES)

85.000

SY

500.00000 42,500.00 498.00000 42,330.00

0110 68574

CLEAN AND RESEAL EXPANSION
JOINT

1,080.000

LF

40.00000 43,200.00 87.89000 94,921.20

0120 68638

EPOXY CONC. OVERLAY

25,238.000

SY

39.00000 984,282.00 51.76000 1,306,318.88

0130 68910

NS BR. SUPERSTR. WID./REPAIR
WATERPROOF PARAPETS EP-3B
& EP-3T

4,690.000

SY

50.00000 234,500.00 67.93000 318,591.70

Section Total with LCC: $2,406,606.00 $2,506,317.83

Life Cycle Costs:

$2,406,606.00 $2,506,317.83Section Totals:
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64/664 INTERCHANGE EPOXY OVERLAY

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K82

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000107986B50

07/23/19 COMPLETION DATE

HAMPTON

Min: Max:

01/10/2017Date Printed:

0064-114-307,B652, BR-BR05(246); 0064-114-307,B651, BR-BR05(246);
0064-114-307,B654, BR-BR05(246); 0064-114-307,B650, BR-BR05(246);
0064-114-307,B655, BR-BR05(246);



( ) indicates item is bid as Lump Sum

$2,506,317.83$2,406,606.00

$2,406,606.00

Contract Item Totals

$2,506,317.83Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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64/664 INTERCHANGE EPOXY OVERLAY

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):K82

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000107986B50

07/23/19 COMPLETION DATE

HAMPTON

Min: Max:

01/10/2017Date Printed:

0064-114-307,B652, BR-BR05(246); 0064-114-307,B651, BR-BR05(246);
0064-114-307,B654, BR-BR05(246); 0064-114-307,B650, BR-BR05(246);
0064-114-307,B655, BR-BR05(246);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T567 TITAN INDUSTRIAL SERVICES, INC. $1,413,902.18 100.00%

2 T1107 THE TRUESDELL CORPORATION $1,458,458.00 103.15%

3 R991 RAM CONSTRUCTION SERVICES OF MICHIGAN,
INC.

$1,718,670.00 121.56%

4 M640 MARTINS CONSTRUCTION CORP. $2,406,606.00 170.21%

5 S379 SWANK CONSTRUCTION COMPANY, LLC $2,506,317.83 177.26%

Vendor Ranking

Contract ID:

64/664 INTERCHANGE EPOXY OVERLAY

HAMPTON ROADSLetting Date:

Contract Description:

District(s):

07/23/19 COMPLETION DATE

C0000107986B50

November 16, 2016 10:00 AM

0064-114-307,B652, BR-BR05(246); 0064-114-307,B651, BR-BR05(246);
0064-114-307,B654, BR-BR05(246); 0064-114-307,B650, BR-BR05(246);
0064-114-307,B655, BR-BR05(246);

HAMPTON

K82

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) ELK KNOB, INC. (3) BORING CONTRACTORS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

29,762.17000 29,762.17 24,500.00000 24,500.00 20,000.00000 20,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

3,000.00000 3,000.00 2,090.00000 2,090.00 10,000.00000 10,000.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

100.000

TON

34.65000 3,465.00 50.00000 5,000.00 40.00000 4,000.00

0040 10603

ASPHALT CONCRETE TY.
SM-19.0A

41.000

TON

191.00000 7,831.00 264.84000 10,858.44 400.00000 16,400.00

0050 13320

GUARDRAIL GR-2

50.000

LF

65.00000 3,250.00 22.00000 1,100.00 25.00000 1,250.00

0060 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

4,000.00000 8,000.00 3,300.00000 6,600.00 4,000.00000 8,000.00

0070 13400

NS GUARDRAIL THRIE BEAM
RAILING

114.000

LF

92.82000 10,581.48 24.20000 2,758.80 300.00000 34,200.00

Page 1 of 9

SUPERSTRUCTURE REPLACEMENT ON RTE. 672 OVER MARTIN CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K88

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C000104458B49

05/31/17 COMPLETION DATE

LEE

Min: Max:

01/10/2017Date Printed:

(NFO)0672-052-786,B649, STP-BR01(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) ELK KNOB, INC. (3) BORING CONTRACTORS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24152

TYPE III BARRICADE 8'

4.000

EA

419.25000 1,677.00 400.00000 1,600.00 450.00000 1,800.00

0090 24160

CONSTRUCTION SIGNS

485.000

SF

33.21000 16,106.85 18.00000 8,730.00 25.00000 12,125.00

0100 24278

GROUP 2 CHANNELIZING
DEVICES

1,200.000

DAY

0.25000 300.00 0.75000 900.00 1.00000 1,200.00

0110 24282

FLAGGER SERVICE

400.000

HR

8.00000 3,200.00 15.00000 6,000.00 25.00000 10,000.00

0120 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

48.000

LF

50.00000 2,400.00 20.00000 960.00 50.00000 2,400.00

0130 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

489.000

SY

5.00000 2,445.00 4.00000 1,956.00 5.00000 2,445.00

0140 24600

REMOVE EXISTING GUARDRAIL

100.000

LF

5.00000 500.00 5.00000 500.00 11.00000 1,100.00

0150 27505

TEMP. SILT FENCE

250.000

LF

3.60000 900.00 3.00000 750.00 5.00000 1,250.00

Page 2 of 9

SUPERSTRUCTURE REPLACEMENT ON RTE. 672 OVER MARTIN CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K88

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C000104458B49

05/31/17 COMPLETION DATE

LEE

Min: Max:

01/10/2017Date Printed:

(NFO)0672-052-786,B649, STP-BR01(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) ELK KNOB, INC. (3) BORING CONTRACTORS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 50108

SIGN PANEL

6.000

SF

115.00000 690.00 25.00000 150.00 40.00000 240.00

0170 50430

SIGN POST STP-1  2"

10.000

LF

150.00000 1,500.00 25.00000 250.00 40.00000 400.00

0180 61142

PRESTR. CONC. SLAB 3' X 21"
X(+40' - 45')

2.000

EA

19,388.75000 38,777.50 21,000.00000 42,000.00 22,000.00000 44,000.00

0190 61191

PRESTR. CONC. SLAB 4' X 21"
X(+40' - 45')

4.000

EA

15,916.25000 63,665.00 21,000.00000 84,000.00 25,000.00000 100,000.00

0200 64011

STRUCTURE EXCAVATION

12.000

CY

125.00000 1,500.00 100.00000 1,200.00 100.00000 1,200.00

0210 65013

CONCRETE CLASS A3

2.000

CY

2,517.38000 5,034.76 3,000.00000 6,000.00 1,500.00000 3,000.00

0220 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6059

(1)

LS

3,300.00000 3,300.00 3,300.00000 3,300.00 5,000.00000 5,000.00

0230 68492

NS MATERIAL DISPOSAL STR. NO.
6059, TY. B

(1)

LS

550.00000 550.00 550.00000 550.00 5,000.00000 5,000.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 672 OVER MARTIN CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K88

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C000104458B49

05/31/17 COMPLETION DATE

LEE

Min: Max:

01/10/2017Date Printed:

(NFO)0672-052-786,B649, STP-BR01(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ESTES BROS. CONST.,
INC.

(2) ELK KNOB, INC. (3) BORING CONTRACTORS,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 68900

NS REM. PORT. OF EX.STR. NO.
6059

(1)

LS

18,800.00000 18,800.00 25,000.00000 25,000.00 5,000.00000 5,000.00

0250 69091

CORROSION RESISTANT REINF.
STEEL CL. I

40.000

LB

88.00000 3,520.00 5.00000 200.00 5.00000 200.00

0260 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

14.000

SY

415.78000 5,820.92 1,200.00000 16,800.00 500.00000 7,000.00

0270 69805

WATERPROOFING

80.000

SY

68.56000 5,484.80 35.00000 2,800.00 50.00000 4,000.00

0280 69906

NS SUBSTR. WID./REPAIR GABION
WALL REPLACEMENT

(1)

LS

5,080.48000 5,080.48 5,000.00000 5,000.00 20,000.00000 20,000.00

Section Total with LCC: $247,141.96 $261,553.24 $321,210.00

Life Cycle Costs:

$321,210.00$247,141.96 $261,553.24Section Totals:

( ) indicates item is bid as Lump Sum

$261,553.24$247,141.96 $321,210.00

$247,141.96

Contract Item Totals

$261,553.24 321,210.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 672 OVER MARTIN CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K88

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C000104458B49

05/31/17 COMPLETION DATE

LEE

Min: Max:

01/10/2017Date Printed:

(NFO)0672-052-786,B649, STP-BR01(328);



( ) indicates item is bid as Lump Sum
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SUPERSTRUCTURE REPLACEMENT ON RTE. 672 OVER MARTIN CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K88

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C000104458B49

05/31/17 COMPLETION DATE

LEE

Min: Max:

01/10/2017Date Printed:

(NFO)0672-052-786,B649, STP-BR01(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

30,000.00000 30,000.00 37,000.00000 37,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

5,000.00000 5,000.00 7,400.00000 7,400.00

0030 10128

AGGR. BASE MATL. TY. I NO. 21B

100.000

TON

50.00000 5,000.00 50.00000 5,000.00

0040 10603

ASPHALT CONCRETE TY.
SM-19.0A

41.000

TON

263.82000 10,816.62 191.00000 7,831.00

0050 13320

GUARDRAIL GR-2

50.000

LF

75.00000 3,750.00 20.00000 1,000.00

0060 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL (GR-9)

2.000

EA

4,400.00000 8,800.00 3,000.00000 6,000.00

0070 13400

NS GUARDRAIL THRIE BEAM
RAILING

114.000

LF

125.00000 14,250.00 100.00000 11,400.00

0080 24152

TYPE III BARRICADE 8'

4.000

EA

200.00000 800.00 400.00000 1,600.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 672 OVER MARTIN CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K88

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C000104458B49

05/31/17 COMPLETION DATE

LEE

Min: Max:

01/10/2017Date Printed:

(NFO)0672-052-786,B649, STP-BR01(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24160

CONSTRUCTION SIGNS

485.000

SF

20.00000 9,700.00 15.00000 7,275.00

0100 24278

GROUP 2 CHANNELIZING
DEVICES

1,200.000

DAY

0.50000 600.00 0.01000 12.00

0110 24282

FLAGGER SERVICE

400.000

HR

16.00000 6,400.00 0.01000 4.00

0120 24297

TRAF. BARRIER SERVICE CONC.
DOUBLE FACE

48.000

LF

50.00000 2,400.00 50.00000 2,400.00

0130 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

489.000

SY

1.00000 489.00 35.00000 17,115.00

0140 24600

REMOVE EXISTING GUARDRAIL

100.000

LF

1.00000 100.00 10.00000 1,000.00

0150 27505

TEMP. SILT FENCE

250.000

LF

3.00000 750.00 5.00000 1,250.00

0160 50108

SIGN PANEL

6.000

SF

50.00000 300.00 20.00000 120.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 672 OVER MARTIN CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K88

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C000104458B49

05/31/17 COMPLETION DATE

LEE

Min: Max:

01/10/2017Date Printed:

(NFO)0672-052-786,B649, STP-BR01(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 50430

SIGN POST STP-1  2"

10.000

LF

50.00000 500.00 25.00000 250.00

0180 61142

PRESTR. CONC. SLAB 3' X 21"
X(+40' - 45')

2.000

EA

25,000.00000 50,000.00 30,000.00000 60,000.00

0190 61191

PRESTR. CONC. SLAB 4' X 21"
X(+40' - 45')

4.000

EA

30,000.00000 120,000.00 29,500.00000 118,000.00

0200 64011

STRUCTURE EXCAVATION

12.000

CY

45.00000 540.00 100.00000 1,200.00

0210 65013

CONCRETE CLASS A3

2.000

CY

800.00000 1,600.00 4,000.00000 8,000.00

0220 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6059

(1)

LS

5,000.00000 5,000.00 1,000.00000 1,000.00

0230 68492

NS MATERIAL DISPOSAL STR. NO.
6059, TY. B

(1)

LS

5,000.00000 5,000.00 1,500.00000 1,500.00

0240 68900

NS REM. PORT. OF EX.STR. NO.
6059

(1)

LS

50,000.00000 50,000.00 45,000.00000 45,000.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 672 OVER MARTIN CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K88

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C000104458B49

05/31/17 COMPLETION DATE

LEE

Min: Max:

01/10/2017Date Printed:

(NFO)0672-052-786,B649, STP-BR01(328);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CLECO CORPORATION (5) KEN CONSTRUCTION CO.,
INC.

100 0100 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 69091

CORROSION RESISTANT REINF.
STEEL CL. I

40.000

LB

3.00000 120.00 20.00000 800.00

0260 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

14.000

SY

1,000.00000 14,000.00 600.00000 8,400.00

0270 69805

WATERPROOFING

80.000

SY

50.00000 4,000.00 100.00000 8,000.00

0280 69906

NS SUBSTR. WID./REPAIR GABION
WALL REPLACEMENT

(1)

LS

10,000.00000 10,000.00 38,000.00000 38,000.00

Section Total with LCC: $359,915.62 $396,557.00

Life Cycle Costs:

$359,915.62 $396,557.00Section Totals:

( ) indicates item is bid as Lump Sum

$396,557.00$359,915.62

$359,915.62

Contract Item Totals

$396,557.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SUPERSTRUCTURE REPLACEMENT ON RTE. 672 OVER MARTIN CREEK

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):K88

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C000104458B49

05/31/17 COMPLETION DATE

LEE

Min: Max:

01/10/2017Date Printed:

(NFO)0672-052-786,B649, STP-BR01(328);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E054 ESTES BROS. CONST., INC. $247,141.96 100.00%

2 E155 ELK KNOB, INC. $261,553.24 105.83%

3 B991 BORING CONTRACTORS, INC. $321,210.00 129.97%

4 C174 CLECO CORPORATION $359,915.62 145.63%

5 K065 KEN CONSTRUCTION CO., INC. $396,557.00 160.46%

Vendor Ranking

Contract ID:

SUPERSTRUCTURE REPLACEMENT ON RTE. 672 OVER MARTIN CREEK

BRISTOL / WISELetting Date:

Contract Description:

District(s):

05/31/17 COMPLETION DATE

C000104458B49

November 16, 2016 10:00 AM

(NFO)0672-052-786,B649, STP-BR01(328);

LEE

K88

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) JEFFREY STACK, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

25,650.00000 25,650.00 35,000.00000 35,000.00 45,000.00000 45,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

6,500.00000 6,500.00 5,500.00000 5,500.00 12,000.00000 12,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

10,000.00000 10,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00

0040 00120

REGULAR EXCAVATION

2,814.000

CY

38.00000 106,932.00 35.00000 98,490.00 28.00000 78,792.00

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

314.000

CY

29.00000 9,106.00 40.00000 12,560.00 34.00000 10,676.00

0060 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

1,100.000

SY

1.50000 1,650.00 4.50000 4,950.00 6.00000 6,600.00

0070 00525

CONCRETE CLASS A3 MISC.

15.000

CY

2,100.00000 31,500.00 1,750.00000 26,250.00 1,000.00000 15,000.00

Page 1 of 14

0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) JEFFREY STACK, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00529

FLOWABLE BACKFILL

11.000

CY

200.00000 2,200.00 300.00000 3,300.00 500.00000 5,500.00

0090 00700

POST INSTALLATION INSPECTION

89.000

LF

0.50000 44.50 15.00000 1,335.00 12.00000 1,068.00

0100 01482

48" CONC. PIPE

178.000

LF

240.00000 42,720.00 425.00000 75,650.00 376.00000 66,928.00

0110 09150

EROSION CONTROL STONE
CLASS I, EC-1

80.000

TON

80.00000 6,400.00 85.00000 6,800.00 80.00000 6,400.00

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

1,842.000

TON

27.00000 49,734.00 25.00000 46,050.00 34.00000 62,628.00

0130 10250

NS AGGR. MATERIAL OPEN
GRADED NO. 3

60.000

TON

47.00000 2,820.00 75.00000 4,500.00 44.00000 2,640.00

0140 10608

ASPHALT CONCRETE TY.
SM-12.5D

1,006.000

TON

97.00000 97,582.00 92.50000 93,055.00 120.00000 120,720.00

0150 10610

ASPHALT CONCRETE TY. IM-19.0A

241.000

TON

103.00000 24,823.00 92.50000 22,292.50 115.00000 27,715.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) JEFFREY STACK, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 10642

ASPHALT CONCRETE TY.
BM-25.0A

193.000

TON

93.00000 17,949.00 92.50000 17,852.50 115.00000 22,195.00

0170 11070

NS SAW-CUT ASPH CONC
PAVEMENT FULL DEPTH

1,468.000

LF

1.00000 1,468.00 3.00000 4,404.00 6.00000 8,808.00

0180 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

7,080.000

SY

2.00000 14,160.00 2.25000 15,930.00 6.00000 42,480.00

0190 24100

ALLAYING DUST

50.000

HR

0.10000 5.00 10.00000 500.00 76.00000 3,800.00

0200 24152

TYPE III BARRICADE 8'

6.000

EA

475.00000 2,850.00 750.00000 4,500.00 600.00000 3,600.00

0210 24160

CONSTRUCTION SIGNS

843.000

SF

8.00000 6,744.00 35.00000 29,505.00 32.00000 26,976.00

0220 24260

CR. RUN AGGR. NO. 25 OR 26

50.000

TON

26.00000 1,300.00 25.00000 1,250.00 36.00000 1,800.00

0230 24272

TRUCK MOUNTED ATTENUATOR

100.000

HR

30.00000 3,000.00 12.50000 1,250.00 65.00000 6,500.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) JEFFREY STACK, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24278

GROUP 2 CHANNELIZING
DEVICES

3,000.000

DAY

1.00000 3,000.00 1.00000 3,000.00 5.00000 15,000.00

0250 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

700.000

HR

12.00000 8,400.00 12.50000 8,750.00 15.00000 10,500.00

0260 24281

ELECTRONIC ARROW

100.000

HR

16.00000 1,600.00 5.00000 500.00 25.00000 2,500.00

0270 24282

FLAGGER SERVICE

320.000

HR

20.00000 6,400.00 35.00000 11,200.00 55.00000 17,600.00

0280 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

211.000

SY

23.00000 4,853.00 18.00000 3,798.00 14.00000 2,954.00

0290 26127

DRY RIPRAP CL.I 26"

190.000

TON

90.00000 17,100.00 100.00000 19,000.00 99.00000 18,810.00

0300 27102

REGULAR SEED

229.000

LB

11.50000 2,633.50 10.00000 2,290.00 20.00000 4,580.00

0310 27103

OVERSEEDING

143.000

LB

4.06000 580.58 10.00000 1,430.00 20.00000 2,860.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) JEFFREY STACK, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 27216

NS FERTILIZER 10-10-10

0.500

TON

1,140.00000 570.00 1,500.00000 750.00 4,500.00000 2,250.00

0330 27250

LIME

4.000

TON

182.00000 728.00 750.00000 3,000.00 1,000.00000 4,000.00

0340 27321

PROTECTIVE COVERING EC-2

1,796.000

SY

2.50000 4,490.00 4.50000 8,082.00 4.00000 7,184.00

0350 27325

SOIL STABILIZATION MAT EC-3
TYPE A

28.000

SY

4.58000 128.24 25.00000 700.00 25.00000 700.00

0360 27410

CHECK DAM, ROCK TY. I

13.000

EA

150.00000 1,950.00 300.00000 3,900.00 400.00000 5,200.00

0370 27415

CHECK DAM(ROCK) TY. II

13.000

EA

75.00000 975.00 250.00000 3,250.00 450.00000 5,850.00

0380 27422

DEWATERING BASIN

1.000

EA

2,500.00000 2,500.00 2,500.00000 2,500.00 3,500.00000 3,500.00

0390 27430

SILTATION CONTROL
EXCAVATION

97.000

CY

0.10000 9.70 15.00000 1,455.00 34.00000 3,298.00

0400 27505

TEMP. SILT FENCE

1,128.000

LF

4.50000 5,076.00 4.00000 4,512.00 3.00000 3,384.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) JEFFREY STACK, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 40081

8" DI WATER MAIN

171.000

LF

310.00000 53,010.00 350.00000 59,850.00 140.00000 23,940.00

0420 50108

SIGN PANEL

31.000

SF

46.00000 1,426.00 45.50000 1,410.50 45.00000 1,395.00

0430 50900

NS TRAFFIC SIGN TRAFFIC SIGN
POST STP-1 2" (14GAUGE)

60.000

LF

48.50000 2,910.00 40.50000 2,430.00 65.00000 3,900.00

0440 51248

NS CONC. FOUNDATION STP-1
TYPE A

5.000

EA

265.00000 1,325.00 435.00000 2,175.00 650.00000 3,250.00

0450 51962

NS RELOCATE EXIST.  SIGN
PANEL

1.000

EA

210.00000 210.00 175.00000 175.00 450.00000 450.00

0460 51963

NS REMOVE  AND DISPOSE
EXIST. SIGN STRUCTURE

6.000

EA

25.00000 150.00 225.00000 1,350.00 300.00000 1,800.00

0470 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

7,590.000

LF

0.68000 5,161.20 0.85000 6,451.50 1.20000 9,108.00

0480 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

112.000

LF

6.80000 761.60 10.25000 1,148.00 12.00000 1,344.00

Page 6 of 14

0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) JEFFREY STACK, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 54100

NS PAVEMENT MARKING TYPE B
CLASS 1- 36"

29.000

LF

10.00000 290.00 14.00000 406.00 16.00000 464.00

0500 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

85.000

EA

44.00000 3,740.00 56.50000 4,802.50 75.00000 6,375.00

0510 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

8.000

EA

121.00000 968.00 110.00000 880.00 145.00000 1,160.00

Section Total with LCC: $596,083.32 $690,119.50 $761,182.00

Life Cycle Costs:

$761,182.00$596,083.32 $690,119.50Section Totals:

( ) indicates item is bid as Lump Sum

$690,119.50$596,083.32 $761,182.00

$596,083.32

Contract Item Totals

$690,119.50 761,182.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC. (5) A & M CONCRETE CORP. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

61,000.00000 61,000.00 43,000.00000 43,000.00 68,000.00000 68,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

14,850.00000 14,850.00 7,900.00000 7,900.00 11,000.00000 11,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

30,000.00000 30,000.00 18,500.00000 18,500.00 34,000.00000 34,000.00

0040 00120

REGULAR EXCAVATION

2,814.000

CY

78.13000 219,857.82 43.00000 121,002.00 52.00000 146,328.00

0050 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

314.000

CY

10.00000 3,140.00 45.00000 14,130.00 40.00000 12,560.00

0060 00355

GEOTEXTILE (SUBGRADE
STABILIZATION)

1,100.000

SY

2.80000 3,080.00 2.90000 3,190.00 5.10000 5,610.00

0070 00525

CONCRETE CLASS A3 MISC.

15.000

CY

1,816.00000 27,240.00 2,950.00000 44,250.00 2,500.00000 37,500.00

0080 00529

FLOWABLE BACKFILL

11.000

CY

368.00000 4,048.00 980.00000 10,780.00 260.00000 2,860.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC. (5) A & M CONCRETE CORP. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00700

POST INSTALLATION INSPECTION

89.000

LF

27.00000 2,403.00 12.00000 1,068.00 11.00000 979.00

0100 01482

48" CONC. PIPE

178.000

LF

619.00000 110,182.00 340.00000 60,520.00 325.00000 57,850.00

0110 09150

EROSION CONTROL STONE
CLASS I, EC-1

80.000

TON

61.00000 4,880.00 120.00000 9,600.00 90.00000 7,200.00

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

1,842.000

TON

20.00000 36,840.00 41.00000 75,522.00 52.50000 96,705.00

0130 10250

NS AGGR. MATERIAL OPEN
GRADED NO. 3

60.000

TON

51.80000 3,108.00 58.00000 3,480.00 100.00000 6,000.00

0140 10608

ASPHALT CONCRETE TY.
SM-12.5D

1,006.000

TON

89.00000 89,534.00 115.00000 115,690.00 81.00000 81,486.00

0150 10610

ASPHALT CONCRETE TY. IM-19.0A

241.000

TON

107.00000 25,787.00 150.00000 36,150.00 99.00000 23,859.00

0160 10642

ASPHALT CONCRETE TY.
BM-25.0A

193.000

TON

102.00000 19,686.00 150.00000 28,950.00 94.00000 18,142.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC. (5) A & M CONCRETE CORP. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 11070

NS SAW-CUT ASPH CONC
PAVEMENT FULL DEPTH

1,468.000

LF

5.45000 8,000.60 3.00000 4,404.00 2.50000 3,670.00

0180 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

7,080.000

SY

4.18000 29,594.40 4.75000 33,630.00 4.75000 33,630.00

0190 24100

ALLAYING DUST

50.000

HR

35.00000 1,750.00 50.00000 2,500.00 40.00000 2,000.00

0200 24152

TYPE III BARRICADE 8'

6.000

EA

150.00000 900.00 400.00000 2,400.00 550.00000 3,300.00

0210 24160

CONSTRUCTION SIGNS

843.000

SF

27.40000 23,098.20 27.00000 22,761.00 48.50000 40,885.50

0220 24260

CR. RUN AGGR. NO. 25 OR 26

50.000

TON

33.00000 1,650.00 85.00000 4,250.00 115.00000 5,750.00

0230 24272

TRUCK MOUNTED ATTENUATOR

100.000

HR

44.00000 4,400.00 26.00000 2,600.00 50.00000 5,000.00

0240 24278

GROUP 2 CHANNELIZING
DEVICES

3,000.000

DAY

0.98000 2,940.00 1.50000 4,500.00 2.00000 6,000.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC. (5) A & M CONCRETE CORP. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

700.000

HR

6.00000 4,200.00 5.00000 3,500.00 10.00000 7,000.00

0260 24281

ELECTRONIC ARROW

100.000

HR

6.20000 620.00 3.00000 300.00 6.00000 600.00

0270 24282

FLAGGER SERVICE

320.000

HR

18.00000 5,760.00 48.00000 15,360.00 21.00000 6,720.00

0280 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

211.000

SY

10.00000 2,110.00 20.00000 4,220.00 11.00000 2,321.00

0290 26127

DRY RIPRAP CL.I 26"

190.000

TON

73.40000 13,946.00 120.00000 22,800.00 90.00000 17,100.00

0300 27102

REGULAR SEED

229.000

LB

13.56000 3,105.24 13.00000 2,977.00 15.00000 3,435.00

0310 27103

OVERSEEDING

143.000

LB

6.50000 929.50 5.00000 715.00 4.25000 607.75

0320 27216

NS FERTILIZER 10-10-10

0.500

TON

1,580.00000 790.00 1,300.00000 650.00 1,200.00000 600.00

0330 27250

LIME

4.000

TON

317.00000 1,268.00 250.00000 1,000.00 200.00000 800.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC. (5) A & M CONCRETE CORP. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 27321

PROTECTIVE COVERING EC-2

1,796.000

SY

3.00000 5,388.00 3.00000 5,388.00 6.50000 11,674.00

0350 27325

SOIL STABILIZATION MAT EC-3
TYPE A

28.000

SY

25.00000 700.00 6.00000 168.00 20.00000 560.00

0360 27410

CHECK DAM, ROCK TY. I

13.000

EA

330.00000 4,290.00 390.00000 5,070.00 1,450.00000 18,850.00

0370 27415

CHECK DAM(ROCK) TY. II

13.000

EA

110.00000 1,430.00 390.00000 5,070.00 590.00000 7,670.00

0380 27422

DEWATERING BASIN

1.000

EA

640.00000 640.00 1,200.00000 1,200.00 5,900.00000 5,900.00

0390 27430

SILTATION CONTROL
EXCAVATION

97.000

CY

10.00000 970.00 50.00000 4,850.00 25.00000 2,425.00

0400 27505

TEMP. SILT FENCE

1,128.000

LF

2.00000 2,256.00 4.00000 4,512.00 3.30000 3,722.40

0410 40081

8" DI WATER MAIN

171.000

LF

200.00000 34,200.00 320.00000 54,720.00 461.00000 78,831.00

0420 50108

SIGN PANEL

31.000

SF

47.00000 1,457.00 18.00000 558.00 29.00000 899.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC. (5) A & M CONCRETE CORP. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 50900

NS TRAFFIC SIGN TRAFFIC SIGN
POST STP-1 2" (14GAUGE)

60.000

LF

22.50000 1,350.00 210.00000 12,600.00 15.00000 900.00

0440 51248

NS CONC. FOUNDATION STP-1
TYPE A

5.000

EA

445.00000 2,225.00 300.00000 1,500.00 420.00000 2,100.00

0450 51962

NS RELOCATE EXIST.  SIGN
PANEL

1.000

EA

590.00000 590.00 190.00000 190.00 750.00000 750.00

0460 51963

NS REMOVE  AND DISPOSE
EXIST. SIGN STRUCTURE

6.000

EA

102.70000 616.20 325.00000 1,950.00 420.00000 2,520.00

0470 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

7,590.000

LF

0.80000 6,072.00 0.95000 7,210.50 0.65000 4,933.50

0480 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

112.000

LF

10.00000 1,120.00 7.00000 784.00 6.50000 728.00

0490 54100

NS PAVEMENT MARKING TYPE B
CLASS 1- 36"

29.000

LF

13.70000 397.30 8.00000 232.00 20.00000 580.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J. L. KENT & SONS, INC. (5) A & M CONCRETE CORP. (6) FIELDER'S CHOICE
ENTERPRISES, INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

85.000

EA

55.80000 4,743.00 36.00000 3,060.00 60.00000 5,100.00

0510 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

8.000

EA

109.00000 872.00 145.00000 1,160.00 103.00000 824.00

Section Total with LCC: $830,014.26 $832,521.50 $898,465.15

Life Cycle Costs:

$898,465.15$830,014.26 $832,521.50Section Totals:

( ) indicates item is bid as Lump Sum

$832,521.50$830,014.26 $898,465.15

$830,014.26

Contract Item Totals

$832,521.50 898,465.15Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

Call Order:

Letting Date: FREDERICKSBURG / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):K93

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000105724C01

07/11/17 COMPLETION DATE

SPOTSYLVANIA

Min: Max:

01/10/2017Date Printed:

0001-088-R59, NONE; 0001-088-R59, C501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $596,083.32 100.00%

2 A477 ARTHUR CONSTRUCTION CO., INC. $690,119.50 115.78%

3 S848 JEFFREY STACK, INC. $761,182.00 127.70%

4 K003 J. L. KENT & SONS, INC. $830,014.26 139.24%

5 A648 A & M CONCRETE CORP. $832,521.50 139.67%

6 F451 FIELDER'S CHOICE ENTERPRISES, INC. $898,465.15 150.73%

Vendor Ranking

Contract ID:

0.213 MI. GRADE, DRAIN, ASPH. PAVE TURN LANE WIDENING

FREDERICKSBURG / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

07/11/17 COMPLETION DATE

C0000105724C01

November 16, 2016 10:00 AM

0001-088-R59, NONE; 0001-088-R59, C501, NONE;

SPOTSYLVANIA

K93

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) KANAWHA STONE
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

60,000.00000 60,000.00 49,000.00000 49,000.00 60,000.00000 60,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

6,000.00000 6,000.00 21,000.00000 21,000.00 19,000.00000 19,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

15,000.00000 15,000.00 37,000.00000 37,000.00 15,000.00000 15,000.00

0040 00120

REGULAR EXCAVATION

100.000

CY

50.00000 5,000.00 33.00000 3,300.00 15.00000 1,500.00

0050 10424

BLOTTED SEAL COAT TY. D

682.000

SY

17.30000 11,798.60 21.00000 14,322.00 16.00000 10,912.00

0060 13401

NS GUARDRAIL FIXED OBJECT
ATTACHMENT

4.000

EA

2,485.00000 9,940.00 3,200.00000 12,800.00 3,200.00000 12,800.00

0070 24152

TYPE 3 BARRICADE 8'

6.000

EA

400.00000 2,400.00 400.00000 2,400.00 635.00000 3,810.00

0080 24160

TEMPORARY SIGN

587.000

SF

19.50000 11,446.50 25.00000 14,675.00 55.00000 32,285.00

Page 1 of 8

RTE. 795 - REPLACE EXISTING SUPERSTRUCTURE

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):L05

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108450B77

10/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

01/10/2017Date Printed:

(NFO)0795-002-923, B677, STP-5104(250);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) KANAWHA STONE
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

7.00000 4,704.00 7.00000 4,704.00 8.00000 5,376.00

0100 24282

FLAGGER SERVICE

80.000

HR

20.00000 1,600.00 10.00000 800.00 52.00000 4,160.00

0110 24703

NS REMOVE EXIST AND RESET
EXISTING GUARDRAIL

460.000

LF

8.25000 3,795.00 10.00000 4,600.00 14.00000 6,440.00

0120 27430

SILTATION CONTROL
EXCAVATION

85.000

CY

0.01000 0.85 1.00000 85.00 5.00000 425.00

0130 27505

TEMP. SILT FENCE TYPE A

500.000

LF

3.50000 1,750.00 5.00000 2,500.00 9.00000 4,500.00

0140 61821

STR.STEEL ROLLED BEAM ASTM
A709 GRADE 50

(44200)

LB

95,000.00000 95,000.00 130,000.00000 130,000.00 110,000.00000 110,000.00

0150 62220

LUMBER, TREATED

12.500

MFBM

4,000.00000 50,000.00 7,400.00000 92,500.00 5,300.00000 66,250.00

0160 62536

NS BRIDGE SUPERSTRUCTURE
PREFABRICATED STEEL TRUSS
SUPERSTRUCTURE

(1)

LS

281,480.00000 281,480.00 195,000.00000 195,000.00 216,000.00000 216,000.00

Page 2 of 8

RTE. 795 - REPLACE EXISTING SUPERSTRUCTURE

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):L05

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108450B77

10/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

01/10/2017Date Printed:

(NFO)0795-002-923, B677, STP-5104(250);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) KANAWHA STONE
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 68476

NS ENV.& WORKER PROTECT.
STR. 6244

(1)

LS

1.00000 1.00 3,000.00000 3,000.00 1.00000 1.00

0180 68492

NS MATERIAL DISPOSAL STR.
6244 TY. B

(1)

LS

2,500.00000 2,500.00 3,000.00000 3,000.00 1.00000 1.00

0190 68900

NS REM. PORT. OF EX.STR. 6244

(1)

LS

62,240.00000 62,240.00 85,000.00000 85,000.00 107,000.00000 107,000.00

0200 69008

GEOCOMPOSITE WALL DRAIN

26.000

SY

25.00000 650.00 40.00000 1,040.00 26.00000 676.00

0210 69010

PIPE UNDERDRAIN 6"

49.000

LF

25.00000 1,225.00 30.00000 1,470.00 8.00000 392.00

0220 69011

STRUCTURE EXCAVATION

77.000

CY

75.00000 5,775.00 60.00000 4,620.00 23.00000 1,771.00

0230 69014

SELECT BACKFILL (ABUTMENT
ZONE)

151.000

TON

50.00000 7,550.00 50.00000 7,550.00 41.00000 6,191.00

0240 69016

RAILING, TEXAS T-6

261.000

LF

70.00000 18,270.00 36.00000 9,396.00 53.00000 13,833.00
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RTE. 795 - REPLACE EXISTING SUPERSTRUCTURE

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):L05

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108450B77

10/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

01/10/2017Date Printed:

(NFO)0795-002-923, B677, STP-5104(250);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) BURLEIGH
CONSTRUCTION CO., INC.

(3) KANAWHA STONE
COMPANY, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 69030

CONCRETE CLASS A3

36.000

CY

2,100.00000 75,600.00 1,700.00000 61,200.00 1,890.00000 68,040.00

0260 69091

CORROSION RESISTANT REINF.
STEEL CL. I

2,800.000

LB

4.00000 11,200.00 3.00000 8,400.00 4.25000 11,900.00

0270 69100

REINF. STEEL

640.000

LB

3.00000 1,920.00 3.00000 1,920.00 2.65000 1,696.00

Section Total with LCC: $746,845.95 $771,282.00 $779,959.00

Life Cycle Costs:

$779,959.00$746,845.95 $771,282.00Section Totals:

( ) indicates item is bid as Lump Sum

$771,282.00$746,845.95 $779,959.00

$746,845.95

Contract Item Totals

$771,282.00 779,959.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 8

RTE. 795 - REPLACE EXISTING SUPERSTRUCTURE

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):L05

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108450B77

10/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

01/10/2017Date Printed:

(NFO)0795-002-923, B677, STP-5104(250);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

75,000.00000 75,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

3,500.00000 3,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

26,500.00000 26,500.00

0040 00120

REGULAR EXCAVATION

100.000

CY

128.00000 12,800.00

0050 10424

BLOTTED SEAL COAT TY. D

682.000

SY

18.50000 12,617.00

0060 13401

NS GUARDRAIL FIXED OBJECT
ATTACHMENT

4.000

EA

2,400.00000 9,600.00

0070 24152

TYPE 3 BARRICADE 8'

6.000

EA

575.00000 3,450.00

0080 24160

TEMPORARY SIGN

587.000

SF

43.00000 25,241.00

Page 5 of 8

RTE. 795 - REPLACE EXISTING SUPERSTRUCTURE

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):L05

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108450B77

10/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

01/10/2017Date Printed:

(NFO)0795-002-923, B677, STP-5104(250);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

8.00000 5,376.00

0100 24282

FLAGGER SERVICE

80.000

HR

21.40000 1,712.00

0110 24703

NS REMOVE EXIST AND RESET
EXISTING GUARDRAIL

460.000

LF

8.00000 3,680.00

0120 27430

SILTATION CONTROL
EXCAVATION

85.000

CY

10.00000 850.00

0130 27505

TEMP. SILT FENCE TYPE A

500.000

LF

5.00000 2,500.00

0140 61821

STR.STEEL ROLLED BEAM ASTM
A709 GRADE 50

(44200)

LB

124,500.00000 124,500.00

0150 62220

LUMBER, TREATED

12.500

MFBM

9,500.00000 118,750.00

0160 62536

NS BRIDGE SUPERSTRUCTURE
PREFABRICATED STEEL TRUSS
SUPERSTRUCTURE

(1)

LS

248,000.00000 248,000.00

Page 6 of 8

RTE. 795 - REPLACE EXISTING SUPERSTRUCTURE

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):L05

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108450B77

10/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

01/10/2017Date Printed:

(NFO)0795-002-923, B677, STP-5104(250);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 68476

NS ENV.& WORKER PROTECT.
STR. 6244

(1)

LS

20,500.00000 20,500.00

0180 68492

NS MATERIAL DISPOSAL STR.
6244 TY. B

(1)

LS

1,200.00000 1,200.00

0190 68900

NS REM. PORT. OF EX.STR. 6244

(1)

LS

76,500.00000 76,500.00

0200 69008

GEOCOMPOSITE WALL DRAIN

26.000

SY

190.00000 4,940.00

0210 69010

PIPE UNDERDRAIN 6"

49.000

LF

174.00000 8,526.00

0220 69011

STRUCTURE EXCAVATION

77.000

CY

128.00000 9,856.00

0230 69014

SELECT BACKFILL (ABUTMENT
ZONE)

151.000

TON

130.00000 19,630.00

0240 69016

RAILING, TEXAS T-6

261.000

LF

52.00000 13,572.00
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RTE. 795 - REPLACE EXISTING SUPERSTRUCTURE

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):L05

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108450B77

10/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

01/10/2017Date Printed:

(NFO)0795-002-923, B677, STP-5104(250);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FIELDER'S CHOICE
ENTERPRISES, INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 69030

CONCRETE CLASS A3

36.000

CY

2,225.00000 80,100.00

0260 69091

CORROSION RESISTANT REINF.
STEEL CL. I

2,800.000

LB

4.75000 13,300.00

0270 69100

REINF. STEEL

640.000

LB

8.00000 5,120.00

Section Total with LCC: $927,320.00

Life Cycle Costs:

$927,320.00Section Totals:

( ) indicates item is bid as Lump Sum

$927,320.00

$927,320.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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RTE. 795 - REPLACE EXISTING SUPERSTRUCTURE

Call Order:

Letting Date: CULPEPER / DISTRICT OFFICE

Contract ID:

District(s):

Counties:

Project(s):L05

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000108450B77

10/30/17 COMPLETION DATE

ALBEMARLE

Min: Max:

01/10/2017Date Printed:

(NFO)0795-002-923, B677, STP-5104(250);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F440 FAIRFIELD-ECHOLS, LLC $746,845.95 100.00%

2 W210 BURLEIGH CONSTRUCTION CO., INC. $771,282.00 103.27%

3 K108 KANAWHA STONE COMPANY, INC. $779,959.00 104.43%

4 F451 FIELDER'S CHOICE ENTERPRISES, INC. $927,320.00 124.16%

Vendor Ranking

Contract ID:

RTE. 795 - REPLACE EXISTING SUPERSTRUCTURE

CULPEPER / DISTRICT OFFICELetting Date:

Contract Description:

District(s):

10/30/17 COMPLETION DATE

C0000108450B77

November 16, 2016 10:00 AM

(NFO)0795-002-923, B677, STP-5104(250);

ALBEMARLE

L05

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KING GENERAL
CONTRACTORS, INC.

(2) ESTES BROS. CONST.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

25,000.00000 25,000.00 46,784.30000 46,784.30 75,000.00000 75,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

4,000.00000 4,000.00 6,000.00000 6,000.00 4,700.00000 4,700.00

0030 00125

GRADING

(1)

LS

10,000.00000 10,000.00 9,000.00000 9,000.00 27,500.00000 27,500.00

0040 10128

AGGR. BASE MATL. TY. I NO. 21B

136.000

TON

45.00000 6,120.00 55.32000 7,523.52 22.00000 2,992.00

0050 10635

ASPHALT CONCRETE TY. SM-9.5A

48.000

TON

280.00000 13,440.00 207.60000 9,964.80 215.00000 10,320.00

0060 24152

TYPE III BARRICADE 8'

4.000

EA

1,195.00000 4,780.00 410.00000 1,640.00 750.00000 3,000.00

0070 24160

CONSTRUCTION SIGNS

444.000

SF

21.99000 9,763.56 35.69000 15,846.36 22.00000 9,768.00

0080 24282

FLAGGER SERVICE

100.000

HR

18.95000 1,895.00 8.00000 800.00 16.00000 1,600.00

Page 1 of 12

SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KING GENERAL
CONTRACTORS, INC.

(2) ESTES BROS. CONST.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24288

WARNING LIGHT TY. B

540.000

DAY

4.95000 2,673.00 1.00000 540.00 1.00000 540.00

0100 24290

TRAFFIC BARRIER SERVICE
CONCRETE

38.000

LF

68.95000 2,620.10 50.00000 1,900.00 35.00000 1,330.00

0110 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

280.000

SY

5.95000 1,666.00 5.00000 1,400.00 7.50000 2,100.00

0120 27422

DEWATERING BASIN

2.000

EA

899.00000 1,798.00 1,050.00000 2,100.00 1,000.00000 2,000.00

0130 27430

SILTATION CONTROL
EXCAVATION

44.000

CY

20.00000 880.00 1.00000 44.00 1.00000 44.00

0140 27505

TEMP. SILT FENCE

256.000

LF

6.95000 1,779.20 3.60000 921.60 9.00000 2,304.00

0150 50108

SIGN PANEL

30.000

SF

45.00000 1,350.00 25.14000 754.20 75.00000 2,250.00

0160 50430

SIGN POST STP-1  2"

54.000

LF

18.99000 1,025.46 30.51000 1,647.54 12.00000 648.00
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SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KING GENERAL
CONTRACTORS, INC.

(2) ESTES BROS. CONST.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 51911

NS SAW CUT FULL DEPTH

27.000

LF

25.00000 675.00 14.00000 378.00 10.00000 270.00

0180 60515

GUARDRAIL, THRIE BEAM SUPER
STRUC

195.000

LF

15.99000 3,118.05 70.19000 13,687.05 80.00000 15,600.00

0190 61142

PRESTR. CONC. SLAB 3' X 21"
X(+40' - 45')

6.000

EA

18,950.00000 113,700.00 18,135.17000 108,811.02 18,500.00000 111,000.00

0200 61191

PRESTR. CONC. SLAB 4' X 21"
X(+40' - 45')

2.000

EA

18,950.00000 37,900.00 17,052.90000 34,105.80 18,500.00000 37,000.00

0210 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6102
TYPE B

(1)

LS

8,500.00000 8,500.00 19,800.00000 19,800.00 2,200.00000 2,200.00

0220 68492

NS MATERIAL DISPOSAL STR. NO.
6102
TYPE B

(1)

LS

27,715.00000 27,715.00 550.00000 550.00 1,000.00000 1,000.00

0230 68900

NS REM. PORT. OF EX.STR. STR.
NO. 6102

(1)

LS

16,525.00000 16,525.00 27,300.00000 27,300.00 35,000.00000 35,000.00
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SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KING GENERAL
CONTRACTORS, INC.

(2) ESTES BROS. CONST.,
INC.

(3) PATRICK CONSTRUCTION,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 69011

STRUCTURE EXCAVATION

69.000

CY

95.00000 6,555.00 62.00000 4,278.00 15.00000 1,035.00

0250 69030

CONCRETE CLASS A3

45.800

CY

715.00000 32,747.00 995.82000 45,608.56 675.00000 30,915.00

0260 69091

CORROSION RESISTANT REINF.
STEEL CL. I

4,770.000

LB

8.65000 41,260.50 4.03000 19,223.10 2.50000 11,925.00

0270 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

4.000

SY

595.00000 2,380.00 1,406.18000 5,624.72 1,000.00000 4,000.00

0280 69620

COFFERDAM

2.000

EA

3,200.00000 6,400.00 2,100.00000 4,200.00 1,500.00000 3,000.00

Section Total with LCC: $386,265.87 $390,432.57 $399,041.00

Life Cycle Costs:

$399,041.00$386,265.87 $390,432.57Section Totals:

( ) indicates item is bid as Lump Sum

$390,432.57$386,265.87 $399,041.00

$386,265.87

Contract Item Totals

$390,432.57 399,041.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 12

SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) CROSSROADS BRIDGE
INC

(6) KEN CONSTRUCTION CO.,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

20,000.00000 20,000.00 35,000.00000 35,000.00 55,000.00000 55,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 7,000.00000 7,000.00

0030 00125

GRADING

(1)

LS

20,000.00000 20,000.00 17,500.00000 17,500.00 30,000.00000 30,000.00

0040 10128

AGGR. BASE MATL. TY. I NO. 21B

136.000

TON

40.00000 5,440.00 40.50000 5,508.00 40.00000 5,440.00

0050 10635

ASPHALT CONCRETE TY. SM-9.5A

48.000

TON

300.00000 14,400.00 290.00000 13,920.00 207.60000 9,964.80

0060 24152

TYPE III BARRICADE 8'

4.000

EA

450.00000 1,800.00 500.00000 2,000.00 500.00000 2,000.00

0070 24160

CONSTRUCTION SIGNS

444.000

SF

25.00000 11,100.00 25.00000 11,100.00 25.00000 11,100.00

0080 24282

FLAGGER SERVICE

100.000

HR

25.00000 2,500.00 12.00000 1,200.00 0.01000 1.00

0090 24288

WARNING LIGHT TY. B

540.000

DAY

2.00000 1,080.00 3.00000 1,620.00 1.00000 540.00
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SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) CROSSROADS BRIDGE
INC

(6) KEN CONSTRUCTION CO.,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 24290

TRAFFIC BARRIER SERVICE
CONCRETE

38.000

LF

40.00000 1,520.00 60.00000 2,280.00 50.00000 1,900.00

0110 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

280.000

SY

5.00000 1,400.00 10.00000 2,800.00 22.00000 6,160.00

0120 27422

DEWATERING BASIN

2.000

EA

1,000.00000 2,000.00 3,200.00000 6,400.00 2,000.00000 4,000.00

0130 27430

SILTATION CONTROL
EXCAVATION

44.000

CY

1.00000 44.00 0.01000 0.44 0.01000 0.44

0140 27505

TEMP. SILT FENCE

256.000

LF

5.00000 1,280.00 6.00000 1,536.00 5.00000 1,280.00

0150 50108

SIGN PANEL

30.000

SF

40.00000 1,200.00 35.00000 1,050.00 15.00000 450.00

0160 50430

SIGN POST STP-1  2"

54.000

LF

40.00000 2,160.00 32.00000 1,728.00 18.00000 972.00

0170 51911

NS SAW CUT FULL DEPTH

27.000

LF

9.00000 243.00 6.50000 175.50 10.00000 270.00
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SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) CROSSROADS BRIDGE
INC

(6) KEN CONSTRUCTION CO.,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 60515

GUARDRAIL, THRIE BEAM SUPER
STRUC

195.000

LF

300.00000 58,500.00 100.00000 19,500.00 35.00000 6,825.00

0190 61142

PRESTR. CONC. SLAB 3' X 21"
X(+40' - 45')

6.000

EA

20,000.00000 120,000.00 19,000.00000 114,000.00 21,500.00000 129,000.00

0200 61191

PRESTR. CONC. SLAB 4' X 21"
X(+40' - 45')

2.000

EA

20,000.00000 40,000.00 22,500.00000 45,000.00 22,000.00000 44,000.00

0210 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6102
TYPE B

(1)

LS

5,000.00000 5,000.00 1.00000 1.00 3,000.00000 3,000.00

0220 68492

NS MATERIAL DISPOSAL STR. NO.
6102
TYPE B

(1)

LS

5,000.00000 5,000.00 1.00000 1.00 1,500.00000 1,500.00

0230 68900

NS REM. PORT. OF EX.STR. STR.
NO. 6102

(1)

LS

5,000.00000 5,000.00 60,000.00000 60,000.00 65,000.00000 65,000.00

0240 69011

STRUCTURE EXCAVATION

69.000

CY

200.00000 13,800.00 165.00000 11,385.00 50.00000 3,450.00
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SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) CROSSROADS BRIDGE
INC

(6) KEN CONSTRUCTION CO.,
INC.

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 69030

CONCRETE CLASS A3

45.800

CY

850.00000 38,930.00 900.00000 41,220.00 1,000.00000 45,800.00

0260 69091

CORROSION RESISTANT REINF.
STEEL CL. I

4,770.000

LB

2.00000 9,540.00 2.25000 10,732.50 2.50000 11,925.00

0270 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

4.000

SY

500.00000 2,000.00 500.00000 2,000.00 400.00000 1,600.00

0280 69620

COFFERDAM

2.000

EA

10,000.00000 20,000.00 20,000.00000 40,000.00 10,000.00000 20,000.00

Section Total with LCC: $413,937.00 $457,657.44 $468,178.24

Life Cycle Costs:

$468,178.24$413,937.00 $457,657.44Section Totals:

( ) indicates item is bid as Lump Sum

$457,657.44$413,937.00 $468,178.24

$413,937.00

Contract Item Totals

$457,657.44 468,178.24Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 8 of 12

SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CLECO CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

38,000.00000 38,000.00

0020 00101

CONSTRUCTION SURVEYING
(CONSTRUCTION)

(1)

LS

15,000.00000 15,000.00

0030 00125

GRADING

(1)

LS

17,000.00000 17,000.00

0040 10128

AGGR. BASE MATL. TY. I NO. 21B

136.000

TON

50.00000 6,800.00

0050 10635

ASPHALT CONCRETE TY. SM-9.5A

48.000

TON

271.72000 13,042.56

0060 24152

TYPE III BARRICADE 8'

4.000

EA

200.00000 800.00

0070 24160

CONSTRUCTION SIGNS

444.000

SF

25.00000 11,100.00

0080 24282

FLAGGER SERVICE

100.000

HR

17.00000 1,700.00

0090 24288

WARNING LIGHT TY. B

540.000

DAY

4.00000 2,160.00

Page 9 of 12

SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CLECO CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 24290

TRAFFIC BARRIER SERVICE
CONCRETE

38.000

LF

50.00000 1,900.00

0110 24430

DEMOLITION OF PAVEMENT
(FLEXIBLE)

280.000

SY

1.00000 280.00

0120 27422

DEWATERING BASIN

2.000

EA

500.00000 1,000.00

0130 27430

SILTATION CONTROL
EXCAVATION

44.000

CY

1.00000 44.00

0140 27505

TEMP. SILT FENCE

256.000

LF

3.00000 768.00

0150 50108

SIGN PANEL

30.000

SF

50.00000 1,500.00

0160 50430

SIGN POST STP-1  2"

54.000

LF

50.00000 2,700.00

0170 51911

NS SAW CUT FULL DEPTH

27.000

LF

20.00000 540.00

Page 10 of 12

SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CLECO CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 60515

GUARDRAIL, THRIE BEAM SUPER
STRUC

195.000

LF

150.00000 29,250.00

0190 61142

PRESTR. CONC. SLAB 3' X 21"
X(+40' - 45')

6.000

EA

25,000.00000 150,000.00

0200 61191

PRESTR. CONC. SLAB 4' X 21"
X(+40' - 45')

2.000

EA

29,500.00000 59,000.00

0210 68476

NS ENV.& WORKER PROTECT.
STR. NO. 6102
TYPE B

(1)

LS

2,500.00000 2,500.00

0220 68492

NS MATERIAL DISPOSAL STR. NO.
6102
TYPE B

(1)

LS

5,000.00000 5,000.00

0230 68900

NS REM. PORT. OF EX.STR. STR.
NO. 6102

(1)

LS

50,000.00000 50,000.00

0240 69011

STRUCTURE EXCAVATION

69.000

CY

45.00000 3,105.00

Page 11 of 12

SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CLECO CORPORATION

001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 69030

CONCRETE CLASS A3

45.800

CY

950.00000 43,510.00

0260 69091

CORROSION RESISTANT REINF.
STEEL CL. I

4,770.000

LB

3.00000 14,310.00

0270 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

4.000

SY

700.00000 2,800.00

0280 69620

COFFERDAM

2.000

EA

10,000.00000 20,000.00

Section Total with LCC: $493,809.56

Life Cycle Costs:

$493,809.56Section Totals:

( ) indicates item is bid as Lump Sum

$493,809.56

$493,809.56

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 12 of 12

SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):L06

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

C0000086594B45

05/18/17 COMPLETION DATE

SCOTT

Min: Max:

01/10/2017Date Printed:

(NFO) 0687-084-658, B645, BROS-5404(120);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K987 KING GENERAL CONTRACTORS, INC. $386,265.87 100.00%

2 E054 ESTES BROS. CONST., INC. $390,432.57 101.08%

3 P316 PATRICK CONSTRUCTION, INC. $399,041.00 103.31%

4 B991 BORING CONTRACTORS, INC. $413,937.00 107.16%

5 C1334 CROSSROADS BRIDGE INC $457,657.44 118.48%

6 K065 KEN CONSTRUCTION CO., INC. $468,178.24 121.21%

7 C174 CLECO CORPORATION $493,809.56 127.84%

Vendor Ranking

Contract ID:

SUPERSTRUCTURE REPLACEMENT

BRISTOL / WISELetting Date:

Contract Description:

District(s):

05/18/17 COMPLETION DATE

C0000086594B45

November 16, 2016 10:00 AM

(NFO) 0687-084-658, B645, BROS-5404(120);

SCOTT

L06

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/10/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

2,229,836.000

SY

1.05000 2,341,327.80

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

55,750.00000 55,750.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

95,370.000

LF

0.29000 27,657.30

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.36250 0.36

0050 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

18.68750 18.69

0060 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

276.000

LF

14.95000 4,126.20

0070 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F)(4")

95,370.000

LF

0.17000 16,212.90

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):301

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM317STA109153

10/28/17 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

01/11/2017Date Printed:

ST3A-963-F17, N501, NONE; (NFO) ST3A-963-F17, N501, STP-PM0-3(340);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

2,504.000

SF

5.00000 12,520.00

0090 54404

PAVE. MESSAGE MARK. R/R
CROSSING

11.000

EA

1,230.00000 13,530.00

0100 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,537.50000 1,537.50

Section Total with LCC: $2,472,680.75

Life Cycle Costs:

$2,472,680.75Section Totals:

( ) indicates item is bid as Lump Sum

$2,472,680.75

$2,472,680.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):301

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM317STA109153

10/28/17 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

01/11/2017Date Printed:

ST3A-963-F17, N501, NONE; (NFO) ST3A-963-F17, N501, STP-PM0-3(340);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $2,472,680.75 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

LYNCHBURG / APPOMATTOXLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM317STA109153

November 16, 2016 10:00 AM

ST3A-963-F17, N501, NONE; (NFO) ST3A-963-F17, N501, STP-PM0-3(340);

AMHERST, APPOMATTOX, CAMPBELL, NELSON

301

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

1,853,529.000

SY

1.05500 1,955,473.10

0020 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

46,250.00000 46,250.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

160,034.000

LF

0.17000 27,205.78

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.21250 0.21

0050 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.62500 10.63

0060 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

602.000

LF

8.50000 5,117.00

0070 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARKING (TY F) (4")

130,783.000

LF

0.11000 14,386.13

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):302

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM317STB109147

10/28/17 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

01/11/2017Date Printed:

ST3B-963-F17, N501, NONE; (NFO) ST3B-963-F17, N501, STP-PM0-3(341);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

1,332.000

SF

9.50000 12,654.00

0090 54404

PAVE. MESSAGE MARK. R/R
CROSSING

6.000

EA

940.00000 5,640.00

0100 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,175.00000 1,175.00

Section Total with LCC: $2,067,911.85

Life Cycle Costs:

$2,067,911.85Section Totals:

( ) indicates item is bid as Lump Sum

$2,067,911.85

$2,067,911.85

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):302

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM317STB109147

10/28/17 COMPLETION DATE

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

Min: Max:

01/11/2017Date Printed:

ST3B-963-F17, N501, NONE; (NFO) ST3B-963-F17, N501, STP-PM0-3(341);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $2,067,911.85 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM317STB109147

November 16, 2016 10:00 AM

ST3B-963-F17, N501, NONE; (NFO) ST3B-963-F17, N501, STP-PM0-3(341);

BUCKINGHAM, CHARLOTTE, CUMBERLAND, PRINCE EDWARD

302

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

2,793,774.000

SY

1.00000 2,793,774.00

0020 24265

NS MAINTENANCE OF TRAFFIC ....

(1)

LS

56,000.00000 56,000.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

396,723.000

LF

0.15000 59,508.45

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.18750 0.19

0050 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.98750 9.99

0060 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

199.660

LF

7.99000 1,595.28

0070 54100

NS PAVEMENT MARKING
TEMPORARY

332,563.000

LF

0.09000 29,930.67

Page 1 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):303

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM317STC109150

10/28/17 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

01/11/2017Date Printed:

ST3C-963-F17, N501, NONE; (NFO) ST3C-963-F17, N501, STP-PM0-3(342);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

654.000

SF

9.00000 5,886.00

0090 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

3.000

EA

1,100.00000 3,300.00

0100 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,375.00000 1,375.00

0110 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

900.00000 1,800.00

0120 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,125.00000 1,125.00

Section Total with LCC: $2,954,304.58

Life Cycle Costs:

$2,954,304.58Section Totals:

$2,954,304.58

$2,954,304.58

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):303

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM317STC109150

10/28/17 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

01/11/2017Date Printed:

ST3C-963-F17, N501, NONE; (NFO) ST3C-963-F17, N501, STP-PM0-3(342);



( ) indicates item is bid as Lump Sum

Page 3 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):303

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM317STC109150

10/28/17 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

01/11/2017Date Printed:

ST3C-963-F17, N501, NONE; (NFO) ST3C-963-F17, N501, STP-PM0-3(342);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $2,954,304.58 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM317STC109150

November 16, 2016 10:00 AM

ST3C-963-F17, N501, NONE; (NFO) ST3C-963-F17, N501, STP-PM0-3(342);

HALIFAX, PITTSYLVANIA

303

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

375,894.000

SY

1.05000 394,688.70

0020 16162

MODIFIED DOUBLE SEAL

266,463.000

SY

1.52000 405,023.76

0030 16325

NS ASPHALT CONCRETE
SM-12.5A (PATCH)

2,124.890

TON

121.00000 257,111.69

0040 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" (PATCH)

19,283.600

SY

3.00000 57,850.80

0050 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

62,200.00000 62,200.00

0060 54020

TYPE A PAVEMENT LINE
MARKING 4"

291,880.000

LF

0.17000 49,619.60

0070 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.21250 0.21

Page 1 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):401

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STA109031

10/28/17 COMPLETION DATE

CHARLES CITY, HANOVER, NEW KENT

Min: Max:

01/11/2017Date Printed:

ST4A-042-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

90.000

LF

10.00000 900.00

0090 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

12.50000 12.50

0100 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

90.000

LF

10.00000 900.00

0110 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

12.50000 12.50

0120 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

12.50000 12.50

0130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

335.000

LF

10.00000 3,350.00

0140 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

960.000

LF

2.50000 2,400.00

Page 2 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):401

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STA109031

10/28/17 COMPLETION DATE

CHARLES CITY, HANOVER, NEW KENT

Min: Max:

01/11/2017Date Printed:

ST4A-042-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

292,840.000

LF

0.37000 108,350.80

0160 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

976.000

SF

8.00000 7,808.00

0170 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

1,000.00000 2,000.00

0180 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,250.00000 1,250.00

Section Total with LCC: $1,353,491.06

Life Cycle Costs:

$1,353,491.06Section Totals:

( ) indicates item is bid as Lump Sum

$1,353,491.06

$1,353,491.06

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):401

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STA109031

10/28/17 COMPLETION DATE

CHARLES CITY, HANOVER, NEW KENT

Min: Max:

01/11/2017Date Printed:

ST4A-042-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,353,491.06 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

RICHMONDLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM417STA109031

November 16, 2016 10:00 AM

ST4A-042-F17, P401, NONE;

CHARLES CITY, HANOVER, NEW KENT

401

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAYNE PAVING COMPANY,
LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

1,603,331.000

SY

1.09500 1,755,647.45

0020 16162

MODIFIED DOUBLE SEAL

167,980.000

SY

1.57500 264,568.50

0030 16325

NS ASPHALT CONCRETE
SM-12.5A (PATCH)

5,859.000

TON

126.00000 738,234.00

0040 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" (PATCH)

53,082.000

SY

3.00000 159,246.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

156,000.00000 156,000.00

0060 54020

TYPE A PAVEMENT LINE
MARKING 4"

101,506.480

LF

0.22000 22,331.43

0070 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.27500 0.28

Page 1 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):402

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STB109033

10/28/17 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

01/11/2017Date Printed:

ST4B-042-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAYNE PAVING COMPANY,
LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

16.50000 16.50

0090 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

319.000

LF

13.20000 4,210.80

0100 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

101,506.480

LF

0.57000 57,858.69

0110 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

890.000

SF

6.60000 5,874.00

0120 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,100.00000 1,100.00

0130 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,375.00000 1,375.00

0140 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

1,100.00000 2,200.00

Page 2 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):402

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STB109033

10/28/17 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

01/11/2017Date Printed:

ST4B-042-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAYNE PAVING COMPANY,
LLC

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,375.00000 1,375.00

Section Total with LCC: $3,170,037.65

Life Cycle Costs:

$3,170,037.65Section Totals:

( ) indicates item is bid as Lump Sum

$3,170,037.65

$3,170,037.65

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):402

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STB109033

10/28/17 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

01/11/2017Date Printed:

ST4B-042-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P1113 PAYNE PAVING COMPANY, LLC $3,170,037.65 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

RICHMONDLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM417STB109033

November 16, 2016 10:00 AM

ST4B-042-F17, P401, NONE;

BRUNSWICK, LUNENBURG, MECKLENBURG

402

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

208,454.000

SY

1.10000 229,299.40

0020 16162

MODIFIED DOUBLE SEAL

93,620.000

SY

1.59000 148,855.80

0030 16325

NS ASPHALT CONCRETE
SM-12.5A (PATCH)

1,000.000

TON

113.00000 113,000.00

0040 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" (PATCH)

9,024.000

SY

3.00000 27,072.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

28,500.00000 28,500.00

0060 54020

TYPE A PAVEMENT LINE
MARKING 4"

106,685.000

LF

0.20000 21,337.00

0070 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.25000 0.25

Page 1 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):403

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STC109035

10/28/17 COMPLETION DATE

AMELIA

Min: Max:

01/11/2017Date Printed:

ST4C-020-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

28.75000 28.75

0090 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

78.000

LF

23.00000 1,794.00

0100 54075

TYPE B CLASS VI PAVE. LINE
MARKING 4"

1,240.000

LF

4.45000 5,518.00

0110 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

107,925.000

LF

0.30000 32,377.50

0120 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

1,278.000

SF

6.25000 7,987.50

0130 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

1,200.00000 2,400.00

0140 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,500.00000 1,500.00

Page 2 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):403

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STC109035

10/28/17 COMPLETION DATE

AMELIA

Min: Max:

01/11/2017Date Printed:

ST4C-020-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

Section Total with LCC: $619,670.20

Life Cycle Costs:

$619,670.20Section Totals:

( ) indicates item is bid as Lump Sum

$619,670.20

$619,670.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):403

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STC109035

10/28/17 COMPLETION DATE

AMELIA

Min: Max:

01/11/2017Date Printed:

ST4C-020-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $619,670.20 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

RICHMONDLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM417STC109035

November 16, 2016 10:00 AM

ST4C-020-F17, P401, NONE;

AMELIA

403

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

185,181.000

SY

1.10000 203,699.10

0020 16162

MODIFIED DOUBLE SEAL

465,448.000

SY

1.56000 726,098.88

0030 16325

NS ASPHALT CONCRETE
SM-12.5A (PATCH)

2,151.160

TON

114.00000 245,232.24

0040 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" (PATCH)

19,523.000

SY

3.00000 58,569.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

62,325.00000 62,325.00

0060 54020

TYPE A PAVEMENT LINE
MARKING 4"

68,772.000

LF

0.21000 14,442.12

0070 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.26250 0.26

Page 1 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):404

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STD109034

10/28/17 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

01/11/2017Date Printed:

ST4D-026-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

12.50000 12.50

0090 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

95.000

LF

10.00000 950.00

0100 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

68,772.000

LF

0.38000 26,133.36

0110 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

234.000

SF

10.00000 2,340.00

0120 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

1.000

EA

1,250.00000 1,250.00

0130 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,562.50000 1,562.50

Section Total with LCC: $1,342,614.96

Life Cycle Costs:

$1,342,614.96Section Totals:

$1,342,614.96Contract Item Totals

Contract Time Totals

Page 2 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):404

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STD109034

10/28/17 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

01/11/2017Date Printed:

ST4D-026-F17, P401, NONE;



( ) indicates item is bid as Lump Sum

$1,342,614.96Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):404

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417STD109034

10/28/17 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

01/11/2017Date Printed:

ST4D-026-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,342,614.96 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

RICHMONDLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM417STD109034

November 16, 2016 10:00 AM

ST4D-026-F17, P401, NONE;

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

404

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10497

NS PAVEMENT TYPE A CRACK
SEAL

45,408.000

LB

1.61000 73,106.88 1.63000 74,015.04

0020 16120

EMUL. ASPHALT SLURRY SEAL
TYPE B

544,833.000

SY

1.82000 991,596.06 1.95000 1,062,424.35

0030 16161

MODIFIED SINGLE SEAL

243,702.000

SY

1.75000 426,478.50 1.88000 458,159.76

0040 16325

NS ASPHALT CONCRETE
SM-12.5A (PATCH)

1,838.040

TON

136.00000 249,973.44 190.00000 349,227.60

0050 16515

NS FLEXIBLE PAVEMENT
PLANING PLANING 0-2" (PATCH)

16,665.730

SY

5.00000 83,328.65 9.50000 158,324.44

0060 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

94,780.00000 94,780.00 62,500.00000 62,500.00

0070 51615

14/1 ENCLOSED COND. CABLE

440.000

LF

3.30000 1,452.00 5.50000 2,420.00

Page 1 of 4

2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):405

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417SSA109051

10/28/17 COMPLETION DATE

CHESTERFIELD, DINWIDDIE, HANOVER, POWHATAN, PRINCE GEORGE

Min: Max:

01/11/2017Date Printed:

SS4A-964-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 51912

SAW CUT 3/8"

162.000

LF

20.00000 3,240.00 43.50000 7,047.00

0090 51913

SAWCUT 5/8"

6.000

LF

22.00000 132.00 54.50000 327.00

0100 54020

TYPE A PAVEMENT LINE
MARKING 4"

166,671.000

LF

0.18000 30,000.78 0.30000 50,001.30

0110 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.22500 0.23 0.38000 0.38

0120 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

28,500.000

LF

0.86000 24,510.00 0.63000 17,955.00

0130 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

1.07500 1.08 0.80000 0.80

0140 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.00000 9.00 17.50000 17.50

0150 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

307.000

LF

7.20000 2,210.40 14.00000 4,298.00

Page 2 of 4

2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):405

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417SSA109051

10/28/17 COMPLETION DATE

CHESTERFIELD, DINWIDDIE, HANOVER, POWHATAN, PRINCE GEORGE

Min: Max:

01/11/2017Date Printed:

SS4A-964-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY. F/CL I) (4")

139,092.000

LF

0.18000 25,036.56 0.18000 25,036.56

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS.MARK. (STOP BAR
12") (TY. F/CL I)

239.000

LF

4.30000 1,027.70 4.25000 1,015.75

0180 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

195,171.000

LF

0.46000 89,778.66 0.60000 117,102.60

0190 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

722.000

SF

8.60000 6,209.20 5.00000 3,610.00

0200 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

3.000

EA

133.00000 399.00 250.00000 750.00

0210 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

166.25000 166.25 300.00000 300.00

0220 55587

JUNCTION BOX JB-S2

1.000

EA

400.00000 400.00 5,700.00000 5,700.00

Page 3 of 4

2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):405

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417SSA109051

10/28/17 COMPLETION DATE

CHESTERFIELD, DINWIDDIE, HANOVER, POWHATAN, PRINCE GEORGE

Min: Max:

01/11/2017Date Printed:

SS4A-964-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 56020

1" CONDUIT

6.000

LF

3.30000 19.80 21.75000 130.50

Section Total with LCC: $2,103,856.19 $2,400,363.58

Life Cycle Costs:

$2,103,856.19 $2,400,363.58Section Totals:

( ) indicates item is bid as Lump Sum

$2,400,363.58$2,103,856.19

$2,103,856.19

Contract Item Totals

$2,400,363.58Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: RICHMOND

Contract ID:

District(s):

Counties:

Project(s):405

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM417SSA109051

10/28/17 COMPLETION DATE

CHESTERFIELD, DINWIDDIE, HANOVER, POWHATAN, PRINCE GEORGE

Min: Max:

01/11/2017Date Printed:

SS4A-964-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $2,103,856.19 100.00%

2 B896 BOXLEY MATERIALS COMPANY $2,400,363.58 114.09%

Vendor Ranking

Contract ID:

2017 SLURRY SEAL (VOLUME 1 OF 2)

RICHMONDLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM417SSA109051

November 16, 2016 10:00 AM

SS4A-964-F17, P401, NONE;

CHESTERFIELD, DINWIDDIE, HANOVER, POWHATAN, PRINCE GEORGE

405

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

644,150.000

SY

1.27000 818,070.50

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

16,100.00000 16,100.00

0030 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

33,710.000

LF

0.56000 18,877.60

0040 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.70000 0.70

0050 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

13.12500 13.13

0060 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

359.000

LF

10.50000 3,769.50

Page 1 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):501

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM517STC109622

10/28/17 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

01/11/2017Date Printed:

ST5C-001-677, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54100

NS PAVEMENT MARKING
TEMPORARY PAVEMENT LINE
MARKING (TY. F, CL 1-24")

163.000

LF

5.25000 855.75

0080 54100

NS PAVEMENT MARKING
TEMPORARY PAVEMENT LINE
MARKING (TY. F, CL 1-4")

4,610.000

LF

0.30000 1,383.00

0090 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

5,200.000

LF

1.01000 5,252.00

0100 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

505.000

SF

10.10000 5,100.50

0110 54404

PAVE. MESSAGE MARK. R/R
CROSSING

3.000

EA

515.00000 1,545.00

0120 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

643.75000 643.75

Section Total with LCC: $871,611.43

Life Cycle Costs:

$871,611.43Section Totals:

Page 2 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):501

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM517STC109622

10/28/17 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

01/11/2017Date Printed:

ST5C-001-677, P401, NONE;



( ) indicates item is bid as Lump Sum

$871,611.43

$871,611.43

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS

Contract ID:

District(s):

Counties:

Project(s):501

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM517STC109622

10/28/17 COMPLETION DATE

ACCOMACK, NORTHAMPTON

Min: Max:

01/11/2017Date Printed:

ST5C-001-677, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $871,611.43 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

HAMPTON ROADSLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM517STC109622

November 16, 2016 10:00 AM

ST5C-001-677, P401, NONE;

ACCOMACK, NORTHAMPTON

501

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

985,212.000

SY

1.06000 1,044,324.72 1.54000 1,517,226.48

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

19,750.00000 19,750.00 51,500.00000 51,500.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

131,147.000

LF

0.25000 32,786.75 0.24000 31,475.28

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.31250 0.31 0.30000 0.30

0050 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.18750 8.19 7.82000 7.82

0060 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

484.000

LF

6.55000 3,170.20 6.25000 3,025.00

0070 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

85,947.000

LF

0.50000 42,973.50 0.49000 42,114.03

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):502

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM517STA109683

10/28/17 COMPLETION DATE

ISLE OF WIGHT, SOUTHAMPTON

Min: Max:

01/11/2017Date Printed:

ST5A-046-692, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

1,176.000

SF

5.50000 6,468.00 5.25000 6,174.00

0090 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

500.00000 1,000.00 500.00000 1,000.00

0100 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

625.00000 625.00 625.00000 625.00

Section Total with LCC: $1,151,106.67 $1,653,147.91

Life Cycle Costs:

$1,151,106.67 $1,653,147.91Section Totals:

( ) indicates item is bid as Lump Sum

$1,653,147.91$1,151,106.67

$1,151,106.67

Contract Item Totals

$1,653,147.91Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):502

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM517STA109683

10/28/17 COMPLETION DATE

ISLE OF WIGHT, SOUTHAMPTON

Min: Max:

01/11/2017Date Printed:

ST5A-046-692, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,151,106.67 100.00%

2 C333 CURTIS CONTRACTING, INC. $1,653,147.91 143.61%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

HAMPTON ROADS / FRANKLINLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM517STA109683

November 16, 2016 10:00 AM

ST5A-046-692, P401, NONE;

ISLE OF WIGHT, SOUTHAMPTON

502

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) CURTIS CONTRACTING,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

164,079.000

SY

1.12000 183,768.48 1.46000 239,555.34

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

4,900.00000 4,900.00 8,350.00000 8,350.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

7,592.000

LF

0.36000 2,733.12 0.34000 2,581.28

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.45000 0.45 0.43000 0.43

0050 54100

NS PAVEMENT MARKING TEMP
PAVE LINE MARK (TY. F, CL. I) 4"

7,392.000

LF

0.36000 2,661.12 0.34000 2,513.28

Section Total with LCC: $194,063.17 $253,000.33

Life Cycle Costs:

$194,063.17 $253,000.33Section Totals:

$253,000.33$194,063.17Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):503

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM517STB108917

10/28/17 COMPLETION DATE

SURRY

Min: Max:

01/11/2017Date Printed:

ST5B-090-747, P401, NONE;



( ) indicates item is bid as Lump Sum

$194,063.17 $253,000.33Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):503

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM517STB108917

10/28/17 COMPLETION DATE

SURRY

Min: Max:

01/11/2017Date Printed:

ST5B-090-747, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $194,063.17 100.00%

2 C333 CURTIS CONTRACTING, INC. $253,000.33 130.37%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

HAMPTON ROADS / WILLIAMSBURGLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM517STB108917

November 16, 2016 10:00 AM

ST5B-090-747, P401, NONE;

SURRY

503

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAVING CONTRACTORS,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

673,373.000

SY

1.12220 755,659.18

0020 16162

MODIFIED DOUBLE SEAL

1,673,919.000

SY

1.70800 2,859,053.65

0030 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

3,000.00000 3,000.00

0040 54020

TYPE A PAVEMENT LINE
MARKING 4"

237,599.000

LF

0.28000 66,527.72

0050 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.34000 0.34

0060 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY. F) (4")

237,249.000

LF

0.06000 14,234.94

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):601

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617STA108828

11/30/17 COMPLETION DATE

CAROLINE, ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM,
LANCASTER, MATHEWS, MIDDLESEX, NORTHUMBERLAND, RICHMOND,
SPOTSYLVANIA, WESTMORELAND

Min: Max:

01/11/2017Date Printed:

ST6A-966-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAVING CONTRACTORS,
INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54404

PAVE. MESSAGE MARK. R/R
CROSSING

1.000

EA

1,800.00000 1,800.00

0080 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

2,250.00000 2,250.00

Section Total with LCC: $3,702,525.83

Life Cycle Costs:

$3,702,525.83Section Totals:

( ) indicates item is bid as Lump Sum

$3,702,525.83

$3,702,525.83

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):601

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617STA108828

11/30/17 COMPLETION DATE

CAROLINE, ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM,
LANCASTER, MATHEWS, MIDDLESEX, NORTHUMBERLAND, RICHMOND,
SPOTSYLVANIA, WESTMORELAND

Min: Max:

01/11/2017Date Printed:

ST6A-966-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P043 PAVING CONTRACTORS, INC. $3,702,525.83 100.00%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

11/30/17 COMPLETION DATE

CM617STA108828

November 16, 2016 10:00 AM

ST6A-966-F17, P401, NONE;

CAROLINE, ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM,
LANCASTER, MATHEWS, MIDDLESEX, NORTHUMBERLAND, RICHMOND,
SPOTSYLVANIA, WESTMORELAND

601

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10505

NS PAVEMENT PAVEMENT
IM-19.0A (PATCHING MATERIAL)

348.000

TON

181.00000 62,988.00

0020 16144

LATEX MOD. EMULSION TREAT.
TYPE B

952.680

TON

194.35000 185,153.36

0030 16145

LATEX MOD. EMULSION TREAT.
TYPE C

1,791.960

TON

184.12000 329,935.68

0040 16515

NS FLEXIBLE PAVEMENT
PLANING FLEXIBLEPAVE.PLANING
FOR PATCH LOCATIONS

2,112.000

SY

7.89000 16,663.68

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

27,500.00000 27,500.00

0060 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

205,748.000

LF

0.56000 115,218.88

Page 1 of 3

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):602

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617LMA108829

10/28/17 COMPLETION DATE

CAROLINE, ESSEX, MIDDLESEX, RICHMOND

Min: Max:

01/11/2017Date Printed:

(NFO)LM6A-966-F17, P401, STP-PM06(385);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.70000 0.70

0080 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

12.50000 12.50

0090 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

38.000

LF

10.00000 380.00

0100 54100

NS PAVEMENT MARKING TEMP
PAVE MARK (TY F CL I) 4"

148,389.000

LF

0.11500 17,064.74

0110 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

100,778.000

LF

0.30000 30,233.40

0120 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

115.000

SF

9.90000 1,138.50

0130 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,141.000

EA

42.00000 47,922.00

Page 2 of 3

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):602

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617LMA108829

10/28/17 COMPLETION DATE

CAROLINE, ESSEX, MIDDLESEX, RICHMOND

Min: Max:

01/11/2017Date Printed:

(NFO)LM6A-966-F17, P401, STP-PM06(385);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

Section Total with LCC: $834,211.44

Life Cycle Costs:

$834,211.44Section Totals:

( ) indicates item is bid as Lump Sum

$834,211.44

$834,211.44

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):602

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617LMA108829

10/28/17 COMPLETION DATE

CAROLINE, ESSEX, MIDDLESEX, RICHMOND

Min: Max:

01/11/2017Date Printed:

(NFO)LM6A-966-F17, P401, STP-PM06(385);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $834,211.44 100.00%

Vendor Ranking

Contract ID:

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

FREDERICKSBURGLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM617LMA108829

November 16, 2016 10:00 AM

(NFO)LM6A-966-F17, P401, STP-PM06(385);

CAROLINE, ESSEX, MIDDLESEX, RICHMOND

602

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

81,381.000

GAL

2.00000 162,762.00 1.30000 105,795.30 1.60000 130,209.60

0020 10505

NS PAVEMENT IM-19.0A FOR
PATCHING LOCATIONS

3,060.960

TON

90.00000 275,486.40 82.00000 250,998.72 75.70000 231,714.67

0030 10700

RUMBLE STRIP, ASPHALT

9,823.000

LF

0.41000 4,027.43 1.20000 11,787.60 1.60000 15,716.80

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

7,288.440

TON

27.80000 202,618.63 31.00000 225,941.64 36.45000 265,663.64

0050 16335

ASPHALT CONCRETE TY. SM-9.5A

2,032.780

TON

58.95000 119,832.38 65.00000 132,130.70 92.97000 188,987.56

0060 16350

ASPHALT CONCRETE TY.
SM-12.5A

66,200.930

TON

60.80000 4,025,016.54 64.50000 4,269,959.99 78.12000 5,171,616.65

0070 16355

ASPHALT CONCRETE TY.
SM-12.5D

17,042.070

TON

62.90000 1,071,946.20 64.80000 1,104,326.14 79.42000 1,353,481.20

Page 1 of 16

2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16365

ASPHALT CONCRETE TY. IM-19.0A

1,757.890

TON

58.75000 103,276.04 73.00000 128,325.97 73.76000 129,661.97

0090 16515

NS FLEXIBLE PAVEMENT
PLANING MILLING FOR PATCHING
QUANTITIES

18,552.000

SY

8.00000 148,416.00 3.50000 64,932.00 2.34000 43,411.68

0100 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,865.600

SY

12.40000 23,133.44 6.85000 12,779.36 11.79000 21,995.42

0110 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

438,609.920

SY

2.15000 943,011.33 1.85000 811,428.35 1.47000 644,756.58

0120 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

15,980.800

SY

3.58000 57,211.26 3.25000 51,937.60 2.76000 44,107.01

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

170,000.00000 170,000.00 400,000.00000 400,000.00 346,482.77000 346,482.77

0140 51615

14/1 ENCLOSED COND. CABLE

28,362.000

LF

3.03000 85,936.86 3.50000 99,267.00 3.56000 100,968.72
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 51912

SAW CUT 3/8"

13,887.000

LF

7.07000 98,181.09 8.00000 111,096.00 20.30000 281,906.10

0160 51913

SAWCUT 5/8"

940.000

LF

47.47000 44,621.80 50.00000 47,000.00 22.98000 21,601.20

0170 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

568,418.000

LF

0.49000 278,524.82 0.56000 318,314.08 0.64000 363,787.52

0180 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.62000 0.62 0.70000 0.70 0.80000 0.80

0190 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,958.000

LF

0.83000 1,625.14 0.90000 1,762.20 0.91000 1,781.78

0200 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.04000 1.04 1.13000 1.13 1.14000 1.14

0210 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

690.000

LF

0.87000 600.30 0.90000 621.00 1.37000 945.30
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.09000 1.09 1.13000 1.13 1.72000 1.72

0230 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.38000 8.38 8.75000 8.75 12.87000 12.87

0240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

7,512.000

LF

6.71000 50,405.52 7.00000 52,584.00 10.29000 77,298.48

0250 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) (4")

846,050.000

LF

0.08000 67,684.00 0.10000 84,605.00 0.17000 143,828.50

0260 54100

NS PAVEMENT MARKING WHITE
YIELD LINE 12" BASE 18" HEIGHT
6" BETWEEN TRIANGLES

93.000

LF

10.91000 1,014.63 12.00000 1,116.00 6.86000 637.98

0270 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING WHITE YIELD LINE 12"
BASE 18" HEIGHT 6" BETWEEN
TRIANGLES

1.000

LF

13.64000 13.64 15.00000 15.00 8.58000 8.58
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK. "STOP
AHEAD"

1.000

EA

1,653.88000 1,653.88 1,750.00000 1,750.00 643.16000 643.16

0290 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK.
"NO TURN"

1.000

EA

1,616.00000 1,616.00 1,750.00000 1,750.00 643.16000 643.16

0300 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

14,888.000

LF

0.97000 14,441.36 1.00000 14,888.00 0.69000 10,272.72

0310 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

5,487.000

SF

3.94000 21,618.78 4.00000 21,948.00 10.29000 56,461.23

0320 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,576.000

EA

25.15000 64,786.40 29.00000 74,704.00 28.58000 73,622.08

0330 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

202.000

EA

105.04000 21,218.08 110.00000 22,220.00 142.92000 28,869.84
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

131.30000 131.30 137.50000 137.50 178.66000 178.66

0350 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

10.000

EA

162.61000 1,626.10 180.00000 1,800.00 257.26000 2,572.60

0360 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

203.26000 203.26 225.00000 225.00 321.58000 321.58

0370 54400

PAVEMENT MESSAGE MARK.
"ONLY"

6.000

EA

424.20000 2,545.20 450.00000 2,700.00 114.34000 686.04

0380 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

5.000

EA

1,474.60000 7,373.00 1,600.00000 8,000.00 514.53000 2,572.65

0390 54402

NS PAVE. MESSAGE MARKING
"NO TURN"

1.000

EA

1,292.80000 1,292.80 1,400.00000 1,400.00 514.53000 514.53
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 54402

NS PAVE. MESSAGE MARKING
"STOP AHEAD"

2.000

EA

1,323.10000 2,646.20 1,400.00000 2,800.00 514.53000 1,029.06

0410 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,843.25000 1,843.25 2,000.00000 2,000.00 643.16000 643.16

0420 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

530.25000 530.25 562.50000 562.50 142.92000 142.92

0430 56021

1" PVC CONDUIT

552.000

LF

10.10000 5,575.20 10.00000 5,520.00 3.42000 1,887.84

Section Total with LCC: $8,084,457.64 $8,449,140.36 $9,761,647.47

Life Cycle Costs:

$9,761,647.47$8,084,457.64 $8,449,140.36Section Totals:
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) VIRGINIA PAVING CO., DIV.
OF THE LANE CONSTR.

CORP.

(3) BRANSCOME INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 00305

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

CY

53.10000 53.10 50.00000 50.00 60.56000 60.56

Section Total with LCC: $53.10 $50.00 $60.56

Life Cycle Costs:

$60.56$53.10 $50.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,449,190.36$8,084,510.74 $9,761,708.03

$8,084,510.74

Contract Item Totals

$8,449,190.36 9,761,708.03Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

81,381.000

GAL

2.35000 191,245.35

0020 10505

NS PAVEMENT IM-19.0A FOR
PATCHING LOCATIONS

3,060.960

TON

95.00000 290,791.20

0030 10700

RUMBLE STRIP, ASPHALT

9,823.000

LF

3.00000 29,469.00

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

7,288.440

TON

35.00000 255,095.40

0050 16335

ASPHALT CONCRETE TY. SM-9.5A

2,032.780

TON

85.00000 172,786.30

0060 16350

ASPHALT CONCRETE TY.
SM-12.5A

66,200.930

TON

85.00000 5,627,079.05

0070 16355

ASPHALT CONCRETE TY.
SM-12.5D

17,042.070

TON

85.00000 1,448,575.95

0080 16365

ASPHALT CONCRETE TY. IM-19.0A

1,757.890

TON

95.00000 166,999.55
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16515

NS FLEXIBLE PAVEMENT
PLANING MILLING FOR PATCHING
QUANTITIES

18,552.000

SY

4.00000 74,208.00

0100 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,865.600

SY

4.00000 7,462.40

0110 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

438,609.920

SY

2.00000 877,219.84

0120 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

15,980.800

SY

3.50000 55,932.80

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

200,000.00000 200,000.00

0140 51615

14/1 ENCLOSED COND. CABLE

28,362.000

LF

3.70000 104,939.40

0150 51912

SAW CUT 3/8"

13,887.000

LF

8.55000 118,733.85
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 51913

SAWCUT 5/8"

940.000

LF

57.30000 53,862.00

0170 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

568,418.000

LF

0.64000 363,787.52

0180 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.80000 0.80

0190 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,958.000

LF

0.87000 1,703.46

0200 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.09000 1.09

0210 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

690.000

LF

1.05000 724.50

0220 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.32000 1.32
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

9.75000 9.75

0240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

7,512.000

LF

7.80000 58,593.60

0250 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) (4")

846,050.000

LF

0.10000 84,605.00

0260 54100

NS PAVEMENT MARKING WHITE
YIELD LINE 12" BASE 18" HEIGHT
6" BETWEEN TRIANGLES

93.000

LF

28.75000 2,673.75

0270 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING WHITE YIELD LINE 12"
BASE 18" HEIGHT 6" BETWEEN
TRIANGLES

1.000

LF

35.94000 35.94

0280 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK. "STOP
AHEAD"

1.000

EA

1,250.00000 1,250.00
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK.
"NO TURN"

1.000

EA

843.75000 843.75

0300 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

14,888.000

LF

0.75000 11,166.00

0310 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

5,487.000

SF

3.74000 20,521.38

0320 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

2,576.000

EA

29.65000 76,378.40

0330 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

202.000

EA

110.00000 22,220.00

0340 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

137.50000 137.50

0350 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

10.000

EA

172.50000 1,725.00
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

216.63000 216.63

0370 54400

PAVEMENT MESSAGE MARK.
"ONLY"

6.000

EA

450.00000 2,700.00

0380 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

5.000

EA

1,125.00000 5,625.00

0390 54402

NS PAVE. MESSAGE MARKING
"NO TURN"

1.000

EA

675.00000 675.00

0400 54402

NS PAVE. MESSAGE MARKING
"STOP AHEAD"

2.000

EA

1,000.00000 2,000.00

0410 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

1,406.25000 1,406.25

0420 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

562.50000 562.50
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 56021

1" PVC CONDUIT

552.000

LF

12.25000 6,762.00

Section Total with LCC: $10,340,726.23

Life Cycle Costs:

$10,340,726.23Section Totals:

Page 15 of 16

2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 00305

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

CY

50.00000 50.00

Section Total with LCC: $50.00

Life Cycle Costs:

$50.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,340,776.23

$10,340,776.23

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):603

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMB108830

12/02/17 COMPLETION DATE

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

Min: Max:

01/11/2017Date Printed:

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $8,084,510.74 100.00%

2 V160 VIRGINIA PAVING CO., DIV. OF THE LANE CONSTR.
CORP.

$8,449,190.36 104.51%

3 B850 BRANSCOME INC. $9,761,708.03 120.75%

4 A477 ARTHUR CONSTRUCTION CO., INC. $10,340,776.23 127.91%

Vendor Ranking

Contract ID:

2017 PLANT MIX (VOLUME 1 OF 2)

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

12/02/17 COMPLETION DATE

CM617PMB108830

November 16, 2016 10:00 AM

(NFO)PM6B-966-F17,P401, STP-PM06(387); (NFO)PM6B-966-F17,P401,
STP-PM06(386); PM6B-966-F17,P401, NONE;

CAROLINE, KING GEORGE, SPOTSYLVANIA, STAFFORD

603

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

13,023.000

GAL

1.00000 13,023.00 0.01000 130.23 1.81000 23,571.63

0020 10505

NS PAVEMENT IM-19.0A FOR
PATCHING LOCATIONS

232.240

TON

65.88000 15,299.97 80.00000 18,579.20 85.05000 19,752.01

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

700.830

TON

16.24000 11,381.48 33.50000 23,477.81 47.08000 32,995.08

0040 16350

ASPHALT CONCRETE TY.
SM-12.5A

5,099.360

TON

63.75000 325,084.20 64.00000 326,359.04 76.22000 388,673.22

0050 16355

ASPHALT CONCRETE TY.
SM-12.5D

8,113.750

TON

62.09000 503,782.74 65.00000 527,393.75 69.67000 565,284.96

0060 16370

ASPHALT CONCRETE TY. IM-19.0D

1,040.280

TON

68.88000 71,654.49 60.00000 62,416.80 71.99000 74,889.76

0070 16515

NS FLEXIBLE PAVEMENT
PLANING MILLING FOR PATCHING
QUANTITIES

1,408.000

SY

6.00000 8,448.00 2.00000 2,816.00 5.93000 8,349.44

Page 1 of 5

2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):604

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMC108833

12/02/17 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM

Min: Max:

01/11/2017Date Printed:

(NFO)PM6C-966-F17,P401, STP-PM06(388);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

109,885.530

SY

1.12000 123,071.79 1.03000 113,182.10 1.23000 135,159.20

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

9,457.070

SY

1.63000 15,415.02 1.18000 11,159.34 1.79000 16,928.16

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

55,000.00000 55,000.00 142,549.55000 142,549.55 46,966.03000 46,966.03

0110 51615

14/1 ENCLOSED COND. CABLE

5,816.000

LF

3.25000 18,902.00 2.80000 16,284.80 3.42000 19,890.72

0120 51912

SAW CUT 3/8"

2,166.000

LF

18.60000 40,287.60 15.97000 34,591.02 19.49000 42,215.34

0130 51913

SAWCUT 5/8"

128.000

LF

21.00000 2,688.00 20.10000 2,572.80 22.08000 2,826.24

0140 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

109,009.000

LF

0.60000 65,405.40 0.52000 56,684.68 0.57000 62,135.13

0150 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.75000 0.75 0.65000 0.65 0.71000 0.71
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):604

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMC108833

12/02/17 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM

Min: Max:

01/11/2017Date Printed:

(NFO)PM6C-966-F17,P401, STP-PM06(388);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

10.00000 10.00 6.25000 6.25 6.86000 6.86

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

910.000

LF

8.00000 7,280.00 5.00000 4,550.00 5.49000 4,995.90

0180 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) (4")

87,572.000

LF

0.12000 10,508.64 0.01000 875.72 0.13000 11,384.36

0190 54101

NS PAVEMENT MARKING PAVE.
MESSAGE MARK. "17"

2.000

EA

200.00000 400.00 1,000.00000 2,000.00 1,098.30000 2,196.60

0200 54101

NS PAVEMENT MARKING PAVE.
MESSAGE MARK. "360"

2.000

EA

300.00000 600.00 1,500.00000 3,000.00 1,647.45000 3,294.90

0210 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVE. MESSAGE MARK.
"17"

1.000

EA

250.00000 250.00 1,250.00000 1,250.00 1,372.87000 1,372.87

0220 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PAVE. MESSAGE MARK.
"360"

1.000

EA

375.00000 375.00 1,875.00000 1,875.00 2,059.31000 2,059.31

Page 3 of 5

2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):604

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMC108833

12/02/17 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM

Min: Max:

01/11/2017Date Printed:

(NFO)PM6C-966-F17,P401, STP-PM06(388);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

795.000

EA

25.00000 19,875.00 24.00000 19,080.00 26.36000 20,956.20

0240 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

53.000

EA

100.00000 5,300.00 95.00000 5,035.00 104.34000 5,530.02

0250 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

125.00000 125.00 118.75000 118.75 130.43000 130.43

0260 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

450.00000 900.00 450.00000 900.00 494.24000 988.48

0270 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

562.50000 562.50 562.00000 562.00 617.79000 617.79

0280 56021

1" PVC CONDUIT

99.000

LF

4.00000 396.00 2.99000 296.01 3.28000 324.72

Section Total with LCC: $1,316,026.58 $1,377,746.50 $1,493,496.07

Life Cycle Costs:

$1,493,496.07$1,316,026.58 $1,377,746.50Section Totals:

Page 4 of 5

2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):604

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMC108833

12/02/17 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM

Min: Max:

01/11/2017Date Printed:

(NFO)PM6C-966-F17,P401, STP-PM06(388);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 00305

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

CY

19.00000 19.00 30.50000 30.50 74.90000 74.90

Section Total with LCC: $19.00 $30.50 $74.90

Life Cycle Costs:

$74.90$19.00 $30.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,377,777.00$1,316,045.58 $1,493,570.97

$1,316,045.58

Contract Item Totals

$1,377,777.00 1,493,570.97Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):604

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMC108833

12/02/17 COMPLETION DATE

ESSEX, GLOUCESTER, KING WILLIAM

Min: Max:

01/11/2017Date Printed:

(NFO)PM6C-966-F17,P401, STP-PM06(388);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L015 LEE HY PAVING CORPORATION $1,316,045.58 100.00%

2 G303 ALLAN MYERS VA, INC. $1,377,777.00 104.69%

3 B850 BRANSCOME INC. $1,493,570.97 113.49%

Vendor Ranking

Contract ID:

2017 PLANT MIX (VOLUME 1 OF 2)

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

12/02/17 COMPLETION DATE

CM617PMC108833

November 16, 2016 10:00 AM

(NFO)PM6C-966-F17,P401, STP-PM06(388);

ESSEX, GLOUCESTER, KING WILLIAM

604

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

29,893.000

GAL

1.00000 29,893.00 0.01000 298.93 1.96000 58,590.28

0020 10505

NS PAVEMENT IM-19.0A FOR
PATCHING LOCATIONS

1,319.000

TON

65.75000 86,724.25 79.00000 104,201.00 109.11000 143,916.09

0030 10700

RUMBLE STRIP, ASPHALT

43,613.000

LF

0.40000 17,445.20 0.28000 12,211.64 0.96000 41,868.48

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,727.820

TON

30.88000 84,235.08 36.50000 99,565.43 60.77000 165,769.62

0050 16350

ASPHALT CONCRETE TY.
SM-12.5A

31,353.570

TON

63.75000 1,998,790.09 69.00000 2,163,396.33 79.08000 2,479,440.32

0060 16395

ASPH. CONC. TY. BM-25.0A (T)

3,397.680

TON

82.21000 279,323.27 73.00000 248,030.64 98.72000 335,418.97

0070 16515

NS FLEXIBLE PAVEMENT
PLANING MILLING FOR PATCHING
QUANTITIES

7,995.000

SY

6.50000 51,967.50 2.00000 15,990.00 6.40000 51,168.00

Page 1 of 5

2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):605

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMD108834

12/02/17 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, RICHMOND, WESTMORELAND

Min: Max:

01/11/2017Date Printed:

(NFO)PM6D-966-F17,P401, STP-PM06(390); (NFO)PM6D-966-F17,P401,
STP-PM06(389); PM6D-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

228,482.260

SY

1.17000 267,324.24 0.63000 143,943.82 1.35000 308,451.05

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

97,000.00000 97,000.00 272,600.17000 272,600.17 185,667.33000 185,667.33

0100 51615

14/1 ENCLOSED COND. CABLE

4,528.000

LF

3.30000 14,942.40 2.80000 12,678.40 3.49000 15,802.72

0110 51912

SAW CUT 3/8"

1,716.000

LF

18.65000 32,003.40 15.97000 27,404.52 19.93000 34,199.88

0120 51913

SAWCUT 5/8"

70.000

LF

25.00000 1,750.00 20.10000 1,407.00 22.57000 1,579.90

0130 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

310,287.000

LF

0.64000 198,583.68 0.55000 170,657.85 0.62000 192,377.94

0140 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.80000 0.80 0.69000 0.69 0.78000 0.78

0150 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

288.000

LF

1.00000 288.00 1.01000 290.88 1.12000 322.56
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):605

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMD108834

12/02/17 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, RICHMOND, WESTMORELAND

Min: Max:

01/11/2017Date Printed:

(NFO)PM6D-966-F17,P401, STP-PM06(390); (NFO)PM6D-966-F17,P401,
STP-PM06(389); PM6D-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.25000 1.25 1.26000 1.26 1.41000 1.41

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

830.000

LF

6.00000 4,980.00 7.57000 6,283.10 6.74000 5,594.20

0180 54044

TYPE B CLASS II PAVE. LINE
MARKING 6"

1.000

LF

7.50000 7.50 3.00000 3.00 3.37000 3.37

0190 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK. (TY F) (4")

257,310.000

LF

0.10000 25,731.00 0.01000 2,573.10 0.11000 28,304.10

0200 54100

NS PAVEMENT MARKING TRANS.
RAISED RUMBLE STRIPS
(THERMO)

60.000

LF

9.00000 540.00 9.00000 540.00 10.10000 606.00

0210 54103

NS BONUS ELIGIBLE PAVEMENT
MARKING TRANS. RAISED
RUMBLE STRIPS (THERMO)

1.000

LF

11.25000 11.25 11.36000 11.36 12.63000 12.63

0220 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

15,629.000

LF

0.22000 3,438.38 0.20000 3,125.80 0.25000 3,907.25
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2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):605

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMD108834

12/02/17 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, RICHMOND, WESTMORELAND

Min: Max:

01/11/2017Date Printed:

(NFO)PM6D-966-F17,P401, STP-PM06(390); (NFO)PM6D-966-F17,P401,
STP-PM06(389); PM6D-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

1,625.000

EA

26.00000 42,250.00 25.25000 41,031.25 28.07000 45,613.75

0240 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

35.000

EA

125.00000 4,375.00 126.26000 4,419.10 140.34000 4,911.90

0250 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

156.25000 156.25 157.83000 157.83 175.43000 175.43

0260 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

4.000

EA

200.00000 800.00 505.00000 2,020.00 561.38000 2,245.52

0270 54403

BONUS ELIGIBLE PAVE. MESSAGE
MARK. SCHOOL ZONE

1.000

EA

250.00000 250.00 631.30000 631.30 701.72000 701.72

0280 56021

1" PVC CONDUIT

90.000

LF

5.00000 450.00 2.99000 269.10 3.36000 302.40

Section Total with LCC: $3,243,261.54 $3,333,743.50 $4,106,953.60

Life Cycle Costs:

$4,106,953.60$3,243,261.54 $3,333,743.50Section Totals:

Page 4 of 5

2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):605

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMD108834

12/02/17 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, RICHMOND, WESTMORELAND

Min: Max:

01/11/2017Date Printed:

(NFO)PM6D-966-F17,P401, STP-PM06(390); (NFO)PM6D-966-F17,P401,
STP-PM06(389); PM6D-966-F17,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 00305

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

CY

33.00000 33.00 33.50000 33.50 77.44000 77.44

Section Total with LCC: $33.00 $33.50 $77.44

Life Cycle Costs:

$77.44$33.00 $33.50Section Totals:

( ) indicates item is bid as Lump Sum

$3,333,777.00$3,243,294.54 $4,107,031.04

$3,243,294.54

Contract Item Totals

$3,333,777.00 4,107,031.04Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 5

2017 PLANT MIX (VOLUME 1 OF 2)

Call Order:

Letting Date: FREDERICKSBURG / NORTHERN NECK

Contract ID:

District(s):

Counties:

Project(s):605

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM617PMD108834

12/02/17 COMPLETION DATE

LANCASTER, NORTHUMBERLAND, RICHMOND, WESTMORELAND

Min: Max:

01/11/2017Date Printed:

(NFO)PM6D-966-F17,P401, STP-PM06(390); (NFO)PM6D-966-F17,P401,
STP-PM06(389); PM6D-966-F17,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L015 LEE HY PAVING CORPORATION $3,243,294.54 100.00%

2 G303 ALLAN MYERS VA, INC. $3,333,777.00 102.79%

3 B850 BRANSCOME INC. $4,107,031.04 126.63%

Vendor Ranking

Contract ID:

2017 PLANT MIX (VOLUME 1 OF 2)

FREDERICKSBURG / NORTHERN NECKLetting Date:

Contract Description:

District(s):

12/02/17 COMPLETION DATE

CM617PMD108834

November 16, 2016 10:00 AM

(NFO)PM6D-966-F17,P401, STP-PM06(390); (NFO)PM6D-966-F17,P401,
STP-PM06(389); PM6D-966-F17,P401, NONE;

LANCASTER, NORTHUMBERLAND, RICHMOND, WESTMORELAND

605

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAYNE PAVING COMPANY,
LLC

(2) RUSSELL STANDARD
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

1,704,094.000

SY

0.97000 1,652,971.18 1.10000 1,874,503.40

0020 16162

MODIFIED DOUBLE SEAL

700,596.000

SY

1.54000 1,078,917.84 1.65000 1,155,983.40

0030 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

74,000.00000 74,000.00 300,000.00000 300,000.00

0040 54020

TYPE A PAVEMENT LINE
MARKING 4"

159,242.000

LF

0.16000 25,478.72 0.15000 23,886.30

0050 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.20000 0.20 0.20000 0.20

0060 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
R/R CROSSING

1.000

EA

2,750.00000 2,750.00 3,000.00000 3,000.00

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):701

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM717STA109028

10/28/17 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

01/11/2017Date Printed:

ST7A-967-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAYNE PAVING COMPANY,
LLC

(2) RUSSELL STANDARD
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING BONUS ELIGIBLE
PREFORMED THERMOPLASTIC
R/R CROSSING

1.000

EA

3,437.50000 3,437.50 3,500.00000 3,500.00

0080 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

70.000

SF

34.40000 2,408.00 35.00000 2,450.00

Section Total with LCC: $2,839,963.44 $3,363,323.30

Life Cycle Costs:

$2,839,963.44 $3,363,323.30Section Totals:

( ) indicates item is bid as Lump Sum

$3,363,323.30$2,839,963.44

$2,839,963.44

Contract Item Totals

$3,363,323.30Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):701

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM717STA109028

10/28/17 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

01/11/2017Date Printed:

ST7A-967-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P1113 PAYNE PAVING COMPANY, LLC $2,839,963.44 100.00%

2 R626 RUSSELL STANDARD CORPORATION $3,363,323.30 118.43%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

CULPEPERLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM717STA109028

November 16, 2016 10:00 AM

ST7A-967-F17, P401, NONE;

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

701

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16120

EMUL. ASPHALT SLURRY SEAL
TYPE B

109,102.000

SY

1.87500 204,566.25 2.05000 223,659.10

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

9,500.00000 9,500.00 21,500.00000 21,500.00

0030 54020

TYPE A PAVEMENT LINE
MARKING 4"

1,229.000

LF

2.75000 3,379.75 0.72000 884.88

0040 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

3.44000 3.44 0.90000 0.90

0050 54101

NS PAVEMENT MARKING
PREFORMED THERMOPLASTIC
ELONGATED ARROW SINGLE

2.000

EA

600.00000 1,200.00 430.00000 860.00

0060 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING PREFORMED
THERMOPLASTIC ELONG ARROW
SINGLE

1.000

EA

750.00000 750.00 540.00000 540.00

Page 1 of 2

2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):702

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM717SSA109012

10/28/17 COMPLETION DATE

ALBEMARLE, GREENE

Min: Max:

01/11/2017Date Printed:

SS7A-967-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

90.000

SF

20.00000 1,800.00 20.00000 1,800.00

Section Total with LCC: $221,199.44 $249,244.88

Life Cycle Costs:

$221,199.44 $249,244.88Section Totals:

( ) indicates item is bid as Lump Sum

$249,244.88$221,199.44

$221,199.44

Contract Item Totals

$249,244.88Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: CULPEPER

Contract ID:

District(s):

Counties:

Project(s):702

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM717SSA109012

10/28/17 COMPLETION DATE

ALBEMARLE, GREENE

Min: Max:

01/11/2017Date Printed:

SS7A-967-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $221,199.44 100.00%

2 S026 SLURRY PAVERS, INC. $249,244.88 112.68%

Vendor Ranking

Contract ID:

2017 SLURRY SEAL (VOLUME 1 OF 2)

CULPEPERLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM717SSA109012

November 16, 2016 10:00 AM

SS7A-967-F17, P401, NONE;

ALBEMARLE, GREENE

702

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL STANDARD
CORPORATION

(2) PAVCON GROUP, INC. (3) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

22,176.000

SY

1.00000 22,176.00 1.24000 27,498.24 1.05000 23,284.80

0020 16162

MODIFIED DOUBLE SEAL

569,716.000

SY

1.49000 848,876.84 1.50000 854,574.00 1.58000 900,151.28

0030 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

7,500.00000 7,500.00 24,500.00000 24,500.00 28,500.00000 28,500.00

0040 54020

TYPE A PAVEMENT LINE
MARKING 4"

30,000.000

LF

0.26000 7,800.00 0.38000 11,400.00 0.27000 8,100.00

0050 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.33000 0.33 0.48000 0.48 0.33750 0.34

0060 54028

TYPE A PAVEMENT LINE
MARKING 24"

15.000

LF

8.00000 120.00 19.57000 293.55 8.30000 124.50

0070 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

10.00000 10.00 224.46000 224.46 10.37500 10.38

Page 1 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):801

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CST8B600108779

10/28/17 COMPLETION DATE

AUGUSTA, ROCKINGHAM

Min: Max:

01/11/2017Date Printed:

ST8B-968-F17,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL STANDARD
CORPORATION

(2) PAVCON GROUP, INC. (3) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54100

NS PAVEMENT MARKING Temp.
Pave. Line Mark. (TY F)(4")

30,000.000

LF

0.08000 2,400.00 0.33000 9,900.00 0.08000 2,400.00

0090 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

672.000

SF

4.20000 2,822.40 0.75000 504.00 4.50000 3,024.00

0100 54404

PAVE. MESSAGE MARK. R/R
CROSSING

2.000

EA

980.00000 1,960.00 1,635.00000 3,270.00 1,020.00000 2,040.00

0110 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,225.00000 1,225.00 2,044.00000 2,044.00 1,275.00000 1,275.00

Section Total with LCC: $894,890.57 $934,208.73 $968,910.30

Life Cycle Costs:

$968,910.30$894,890.57 $934,208.73Section Totals:

( ) indicates item is bid as Lump Sum

$934,208.73$894,890.57 $968,910.30

$894,890.57

Contract Item Totals

$934,208.73 968,910.30Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):801

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CST8B600108779

10/28/17 COMPLETION DATE

AUGUSTA, ROCKINGHAM

Min: Max:

01/11/2017Date Printed:

ST8B-968-F17,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R626 RUSSELL STANDARD CORPORATION $894,890.57 100.00%

2 P1098 PAVCON GROUP, INC. $934,208.73 104.39%

3 W016 WHITEHURST PAVING COMPANY, INCORPORATED $968,910.30 108.27%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CST8B600108779

November 16, 2016 10:00 AM

ST8B-968-F17,N501, NONE;

AUGUSTA, ROCKINGHAM

801

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL STANDARD
CORPORATION

(2) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

209,591.000

SY

0.98000 205,399.18 0.91000 190,727.81

0020 16162

MODIFIED DOUBLE SEAL

1,041,412.000

SY

1.34000 1,395,492.08 1.38700 1,444,438.44

0030 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

1,000.00000 1,000.00 25,000.00000 25,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
MOT for UPC 108321

(1)

LS

500.00000 500.00 20,000.00000 20,000.00

0050 54020

TYPE A PAVEMENT LINE
MARKING 4"

468,250.000

LF

0.22000 103,015.00 0.23000 107,697.50

0060 54021

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 4"

1.000

LF

0.28000 0.28 0.28750 0.29

0070 54024

TYPE A PAVEMENT LINE
MARKING 8"

2,200.000

LF

0.38000 836.00 0.39000 858.00

Page 1 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):802

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CST8E600108780

10/28/17 COMPLETION DATE

FREDERICK, SHENANDOAH, WARREN

Min: Max:

01/11/2017Date Printed:

ST8E-968-F16,N501, NONE; (NFO)ST8E-968-F16,N501, STP-PM08(423);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL STANDARD
CORPORATION

(2) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54025

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 8"

1.000

LF

0.48000 0.48 0.48750 0.49

0090 54029

BONUS ELIGIBLE TYPE A
PAVEMENT LINE MARKING 24"

1.000

LF

9.75000 9.75 9.75000 9.75

0100 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,214.000

LF

7.80000 9,469.20 7.80000 9,469.20

0110 54100

NS PAVEMENT MARKING Temp.
Pave. Line Mark. (TY F)(4")

468,250.000

LF

0.04000 18,730.00 0.04000 18,730.00

0120 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

5,684.000

SF

4.20000 23,872.80 4.30000 24,441.20

0130 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

15.000

EA

144.00000 2,160.00 150.00000 2,250.00

0140 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

180.00000 180.00 187.50000 187.50

Page 2 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):802

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CST8E600108780

10/28/17 COMPLETION DATE

FREDERICK, SHENANDOAH, WARREN

Min: Max:

01/11/2017Date Printed:

ST8E-968-F16,N501, NONE; (NFO)ST8E-968-F16,N501, STP-PM08(423);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RUSSELL STANDARD
CORPORATION

(2) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

2.000

EA

185.00000 370.00 190.00000 380.00

0160 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

231.25000 231.25 237.50000 237.50

0170 54404

PAVE. MESSAGE MARK. R/R
CROSSING

6.000

EA

1,180.00000 7,080.00 1,200.00000 7,200.00

0180 54406

BONUS ELIGIBLE PAVE. MESSAGE
MARK. R/R CROSSING

1.000

EA

1,475.00000 1,475.00 1,500.00000 1,500.00

Section Total with LCC: $1,769,821.02 $1,853,127.68

Life Cycle Costs:

$1,769,821.02 $1,853,127.68Section Totals:

( ) indicates item is bid as Lump Sum

$1,853,127.68$1,769,821.02

$1,769,821.02

Contract Item Totals

$1,853,127.68Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

Call Order:

Letting Date: STAUNTON

Contract ID:

District(s):

Counties:

Project(s):802

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CST8E600108780

10/28/17 COMPLETION DATE

FREDERICK, SHENANDOAH, WARREN

Min: Max:

01/11/2017Date Printed:

ST8E-968-F16,N501, NONE; (NFO)ST8E-968-F16,N501, STP-PM08(423);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R626 RUSSELL STANDARD CORPORATION $1,769,821.02 100.00%

2 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,853,127.68 104.71%

Vendor Ranking

Contract ID:

2017 SURFACE TREATMENT (VOLUME 1 OF 2)

STAUNTONLetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CST8E600108780

November 16, 2016 10:00 AM

ST8E-968-F16,N501, NONE; (NFO)ST8E-968-F16,N501, STP-PM08(423);

FREDERICK, SHENANDOAH, WARREN

802

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10497

NS PAVEMENT TY. B CRACK
SEALANT/FILLER

145,866.000

LB

2.46000 358,830.36 2.30000 335,491.80

0020 16110

EMUL. ASPH. SLURRY SEAL TYPE
A

1,715,963.000

SY

2.07000 3,552,043.41 2.58000 4,427,184.54

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,352.000

TON

55.00000 74,360.00 50.00000 67,600.00

0040 16502

SURF. PREPARATION &
RESTORATION TYPE II

5,020.000

TON

207.00000 1,039,140.00 188.00000 943,760.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

345,000.00000 345,000.00 758,252.50000 758,252.50

0060 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

49,556.000

LF

0.68000 33,698.08 1.14000 56,493.84

Page 1 of 5

2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):901

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917SSA109144

10/28/17 COMPLETION DATE

LOUDOUN, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

SS9A-96A-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.85000 0.85 1.43000 1.43

0080 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,860.000

LF

2.00000 3,720.00 3.45000 6,417.00

0090 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

2.50000 2.50 4.31000 4.31

0100 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

5,316.000

LF

1.40000 7,442.40 3.45000 18,340.20

0110 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.75000 1.75 4.31000 4.31

0120 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

6.87500 6.88 4.60000 4.60

0130 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

1,681.000

LF

5.50000 9,245.50 3.68000 6,186.08

Page 2 of 5

2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):901

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917SSA109144

10/28/17 COMPLETION DATE

LOUDOUN, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

SS9A-96A-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.75000 8.75 8.91000 8.91

0150 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

3,638.000

LF

7.00000 25,466.00 7.13000 25,938.94

0160 54100

NS PAVEMENT MARKING "YIELD
LINE" H=36" B=24"

42.000

LF

30.00000 1,260.00 28.75000 1,207.50

0170 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

101,720.000

LF

0.14000 14,240.80 0.24000 24,412.80

0180 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

2,138.000

LF

2.20000 4,703.60 2.30000 4,917.40

0190 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING BICYCLE LANE SYMBOL

1.000

EA

375.00000 375.00 575.00000 575.00

0200 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK "XING"

1.000

EA

625.00000 625.00 718.75000 718.75
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2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):901

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917SSA109144

10/28/17 COMPLETION DATE

LOUDOUN, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

SS9A-96A-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

66,410.000

LF

0.80000 53,128.00 0.64000 42,502.40

0220 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

9,545.000

SF

4.50000 42,952.50 4.24000 40,470.80

0230 54254

PAVEMENT MESSAGE MARK.
BICYCLE LANE SYMBOL

2.000

EA

300.00000 600.00 460.00000 920.00

0240 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

37.000

EA

135.00000 4,995.00 113.85000 4,212.45

0250 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

168.75000 168.75 142.31000 142.31

0260 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

3.000

EA

185.00000 555.00 230.00000 690.00

0270 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

231.25000 231.25 287.50000 287.50
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2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):901

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917SSA109144

10/28/17 COMPLETION DATE

LOUDOUN, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

SS9A-96A-F17, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 54402

NS PAVE. MESSAGE MARKING
"XING"

2.000

EA

500.00000 1,000.00 575.00000 1,150.00

Section Total with LCC: $5,573,801.38 $6,767,895.37

Life Cycle Costs:

$5,573,801.38 $6,767,895.37Section Totals:

( ) indicates item is bid as Lump Sum

$6,767,895.37$5,573,801.38

$5,573,801.38

Contract Item Totals

$6,767,895.37Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2017 SLURRY SEAL (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):901

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917SSA109144

10/28/17 COMPLETION DATE

LOUDOUN, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

SS9A-96A-F17, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $5,573,801.38 100.00%

2 F034 FORT MYER CONSTRUCTION CORPORATION $6,767,895.37 121.42%

Vendor Ranking

Contract ID:

2017 SLURRY SEAL (VOLUME 1 OF 2)

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM917SSA109144

November 16, 2016 10:00 AM

SS9A-96A-F17, P401, NONE;

LOUDOUN, PRINCE WILLIAM

901

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10497

NS PAVEMENT TY. B CRACK
SEALANT/FILLER

18,531.000

LB

2.48000 45,956.88 3.05000 56,519.55

0020 16145

LATEX MOD. EMULSION TREAT.
TYPE C

1,921.630

TON

233.06000 447,855.09 293.77000 564,517.25

0030 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,935.000

TON

150.00000 290,250.00 216.00000 417,960.00

0040 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

44,500.00000 44,500.00 125,000.00000 125,000.00

0050 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

92,561.000

LF

0.57000 52,759.77 0.52000 48,131.72

0060 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.71250 0.71 0.66000 0.66

Page 1 of 4

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):902

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917LMB109142

10/28/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

(NFO)LM9B-96A-F17, P401, NHPP-PM09(353);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

1,680.000

LF

1.55000 2,604.00 3.44000 5,779.20

0080 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

1.94000 1.94 4.30000 4.30

0090 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

627.000

LF

1.21000 758.67 3.45000 2,163.15

0100 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

1.51000 1.51 4.31000 4.31

0110 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

6.62500 6.63 7.19000 7.19

0120 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

345.000

LF

5.30000 1,828.50 5.75000 1,983.75

0130 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.43750 8.44 8.62000 8.62
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2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):902

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917LMB109142

10/28/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

(NFO)LM9B-96A-F17, P401, NHPP-PM09(353);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

6,251.000

LF

6.75000 42,194.25 6.90000 43,131.90

0150 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

185,882.000

LF

0.11000 20,447.02 0.10000 18,588.20

0160 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

1,016.000

LF

4.85000 4,927.60 1.15000 1,168.40

0170 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

96,185.000

LF

0.50000 48,092.50 0.44000 42,321.40

0180 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

15,286.000

SF

4.10000 62,672.60 4.08000 62,366.88

0190 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

44.000

EA

120.00000 5,280.00 113.85000 5,009.40

0200 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

150.00000 150.00 142.31000 142.31
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2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):902

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917LMB109142

10/28/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

(NFO)LM9B-96A-F17, P401, NHPP-PM09(353);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 54400

PAVEMENT MESSAGE MARK.
"ONLY"

14.000

EA

485.00000 6,790.00 230.00000 3,220.00

0220 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

606.25000 606.25 287.50000 287.50

Section Total with LCC: $1,077,692.36 $1,398,315.69

Life Cycle Costs:

$1,077,692.36 $1,398,315.69Section Totals:

( ) indicates item is bid as Lump Sum

$1,398,315.69$1,077,692.36

$1,077,692.36

Contract Item Totals

$1,398,315.69Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):902

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917LMB109142

10/28/17 COMPLETION DATE

PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

(NFO)LM9B-96A-F17, P401, NHPP-PM09(353);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $1,077,692.36 100.00%

2 F034 FORT MYER CONSTRUCTION CORPORATION $1,398,315.69 129.75%

Vendor Ranking

Contract ID:

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM917LMB109142

November 16, 2016 10:00 AM

(NFO)LM9B-96A-F17, P401, NHPP-PM09(353);

PRINCE WILLIAM

902

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10497

NS PAVEMENT TY B CRACK
SEALANT/FILLER

56,902.000

LB

2.53000 143,962.06 3.04000 172,982.08

0020 16144

LATEX MOD. EMULSION TREAT.
TYPE B

5,086.110

TON

249.00000 1,266,441.39 301.63000 1,534,123.36

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

170.000

TON

80.00000 13,600.00 50.00000 8,500.00

0040 16340

ASPHALT CONCRETE TY. SM-9.5D

83.570

TON

100.00000 8,357.00 335.00000 27,995.95

0050 16373

ASPH. CONC. TY. IM-19.0A (T)

110.670

TON

100.00000 11,067.00 471.16000 52,143.28

0060 16395

ASPH. CONC. TY. BM-25.0A (T)

162.620

TON

129.00000 20,977.98 472.00000 76,756.64

0070 16502

SURF. PREPARATION &
RESTORATION TYPE II

3,569.000

TON

157.00000 560,333.00 228.00000 813,732.00

Page 1 of 6

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):903

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917LMC109206

10/28/17 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

LM9C-96A-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

78,500.00000 78,500.00 500,000.00000 500,000.00

0090 54032

TYPE B CLASS I PAVE. LINE
MARKING 4"

195,292.000

LF

0.53000 103,504.76 0.52000 101,551.84

0100 54033

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 4"

1.000

LF

0.66250 0.66 0.66000 0.66

0110 54034

TYPE B CLASS I PAVE. LINE
MARKING 6"

4,420.000

LF

1.64000 7,248.80 1.72000 7,602.40

0120 54035

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 6"

1.000

LF

2.05000 2.05 2.16000 2.16

0130 54037

TYPE B CLASS I PAVE. LINE
MARKING 8"

3,417.000

LF

3.20000 10,934.40 3.16000 10,797.72

0140 54038

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 8"

1.000

LF

4.00000 4.00 3.96000 3.96
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2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):903

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917LMC109206

10/28/17 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

LM9C-96A-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54039

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 12"

1.000

LF

4.18750 4.19 4.30000 4.30

0160 54040

TYPE B CLASS I PAVE. LINE
MARKING 12"

10,066.000

LF

3.35000 33,721.10 3.44000 34,627.04

0170 54041

BONUS ELIGIBLE TYPE B CLASS I
PAVE. LINE MARKING 24"

1.000

LF

8.25000 8.25 8.62000 8.62

0180 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

11,101.000

LF

6.60000 73,266.60 6.90000 76,596.90

0190 54100

NS PAVEMENT MARKING TEMP.
PAVE. LINE MARK (TY F) (4")

380,560.000

LF

0.11000 41,861.60 0.10000 38,056.00

0200 54100

NS PAVEMENT MARKING TEMP.
PAVE. MESS MARK (STOP BAR
12")

8,056.000

LF

1.10000 8,861.60 1.15000 9,264.40

0210 54101

NS PAVEMENT MARKING
"SCHOOL

4.000

EA

1,000.00000 4,000.00 1,035.00000 4,140.00
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2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):903

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917LMC109206

10/28/17 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

LM9C-96A-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK
"SCHOOL"

1.000

EA

1,250.00000 1,250.00 1,293.75000 1,293.75

0230 54104

NS BONUS ELIGIBLE PAVEMENT
MARKING MESSAGE MARK
SCHOOL ZONE

1.000

EA

2,062.50000 2,062.50 1,725.00000 1,725.00

0240 54105

ERADICATION OF EXIST.
PAVEMENT MARKING

228,145.000

LF

0.46000 104,946.70 0.43000 98,102.35

0250 54106

ERADICATION OF EXIST.
NONLINEAR PAVE.MARKING

48,551.000

SF

3.45000 167,500.95 3.44000 167,015.44

0260 54300

PAVEMENT MESSAGE MARK.
ELONGATED ARROW SINGLE

467.000

EA

100.00000 46,700.00 102.35000 47,797.45

0270 54301

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW SINGLE

1.000

EA

125.00000 125.00 127.94000 127.94
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2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):903

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917LMC109206

10/28/17 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

LM9C-96A-F17, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) FORT MYER
CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 54310

PAVEMENT MESSAGE MARK.
ELONGATED ARROW DOUBLE

23.000

EA

220.00000 5,060.00 230.00000 5,290.00

0290 54311

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. ELONGATED
ARROW DOUBLE

1.000

EA

275.00000 275.00 287.50000 287.50

0300 54400

PAVEMENT MESSAGE MARK.
"ONLY"

26.000

EA

220.00000 5,720.00 230.00000 5,980.00

0310 54401

PAVE. MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,650.00000 3,300.00 1,380.00000 2,760.00

0320 54405

BONUS ELIGIBLE PAVEMENT
MESSAGE MARK. "ONLY"

1.000

EA

275.00000 275.00 287.50000 287.50

Section Total with LCC: $2,723,871.59 $3,799,556.24

Life Cycle Costs:

$2,723,871.59 $3,799,556.24Section Totals:

$3,799,556.24$2,723,871.59Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):903

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917LMC109206

10/28/17 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

LM9C-96A-F17, N501, NONE;



( ) indicates item is bid as Lump Sum

$2,723,871.59 $3,799,556.24Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

Call Order:

Letting Date: NORTHERN VIRGINIA

Contract ID:

District(s):

Counties:

Project(s):903

Tabulation of Bids

Contract Time:

November 16, 2016

Contract Description:

CM917LMC109206

10/28/17 COMPLETION DATE

FAIRFAX, PRINCE WILLIAM

Min: Max:

01/11/2017Date Printed:

LM9C-96A-F17, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $2,723,871.59 100.00%

2 F034 FORT MYER CONSTRUCTION CORPORATION $3,799,556.24 139.49%

Vendor Ranking

Contract ID:

2017 LATEX MICROSURFACING (VOLUME 1 OF 2)

NORTHERN VIRGINIALetting Date:

Contract Description:

District(s):

10/28/17 COMPLETION DATE

CM917LMC109206

November 16, 2016 10:00 AM

LM9C-96A-F17, N501, NONE;

FAIRFAX, PRINCE WILLIAM

903

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/11/2017
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