
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

27,411.000

GAL

2.83000 77,573.13

0020 10497

NS PAVEMENT PAVEMENT CRACK
SEAL TY B

2,800.000

LB

3.92000 10,976.00

0030 10505

NS PAVEMENT ASPHALT
PATCHING W/BM-25.0D

850.000

TON

168.99000 143,641.50

0040 10700

RUMBLE STRIP, ASPHALT

19,345.000

LF

0.84000 16,249.80

0050 15309

NS PAVEMENT ASPHALT
PATCHINGTYPE II (ASPHALT
PATCH SM-9.5D OR SM-12.5D)

1,285.000

SY

46.30000 59,495.50

0060 15309

NS PAVEMENT INTERLAYER -
COMPOSITE PAVING GRID TYPE II

25,300.000

SY

7.82000 197,846.00

0070 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

932.180

TON

95.54000 89,060.48
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2019 PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):541

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519PMG113206B

12/06/19 COMPLETION DATE

ACCOMACK

Min: Max:

07/10/2019Date Printed:

PM5G-001-711,P401, PM05443; PM5G-001-710,P401, PM05443; 0179-001-
703,P401, PM05443;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16340

ASPHALT CONC. TY. SM-9.5D

2,859.790

TON

119.20000 340,886.97

0090 16355

ASPHALT CONC. TY. SM-12.5D

20,412.320

TON

100.47000 2,050,825.79

0100 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

352.000

SY

15.94000 5,610.88

0110 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

133,979.410

SY

1.95000 261,259.85

0120 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

4,376.530

SY

4.40000 19,256.73

0130 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

253,866.85000 253,866.85

0140 24282

FLAGGER SERVICE

433.000

HR

22.45000 9,720.85

0150 51615

14/1 ENCLOSED COND. CABLE

440.000

LF

2.81000 1,236.40
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District(s):
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May 22, 2019
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CM519PMG113206B
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ACCOMACK

Min: Max:
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PM5G-001-711,P401, PM05443; PM5G-001-710,P401, PM05443; 0179-001-
703,P401, PM05443;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 51912

LOOP SAW CUT 3/8"

15.000

LF

67.35000 1,010.25

0170 51913

LOOP SAWCUT 5/8"

132.000

LF

67.35000 8,890.20

0180 54020

TYPE A PVMT LINE MRKG 4"

39,705.000

LF

0.33000 13,102.65

0190 54022

TYPE A PVMT LINE MRKG 6"

11,493.000

LF

0.38000 4,367.34

0200 54026

TYPE A PAVEMENT LINE MRKG
12"

98.000

LF

3.36000 329.28

0210 54032

TYPE B CLASS I PVMT LINE MRKG
4"

51,785.000

LF

0.61000 31,588.85

0220 54034

TYPE B CLASS I PVMT LINE MRKG
6"

58,751.000

LF

0.83000 48,763.33

0230 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

227.000

LF

5.60000 1,271.20
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2019 PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC
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Counties:
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PM5G-001-711,P401, PM05443; PM5G-001-710,P401, PM05443; 0179-001-
703,P401, PM05443;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

30,876.000

LF

0.53000 16,364.28

0250 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

435.000

SF

5.60000 2,436.00

0260 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

427.000

EA

33.62000 14,355.74

0270 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

2.000

EA

561.28000 1,122.56

0280 54402

NS PAVE. MESSAGE MARKING
HANDICAP SYMBOL (BLUE)

3.000

EA

218.90000 656.70

0290 54402

NS PAVE. MESSAGE MARKING
HANDICAP SYMBOL (BLUE)

1.000

EA

218.90000 218.90

0300 54404

PVMT MESSAGE MARK. R/R
CROSSING

2.000

EA

729.67000 1,459.34
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2019 PLANT MIX
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54428

TEMP. PVMT MRKG, TY. A, 4"

4,674.000

LF

0.21000 981.54

0320 54430

TEMP. PVMT MRKG, TY. A, 6"

11,493.000

LF

0.21000 2,413.53

0330 54436

TEMP. PVMT MRKG, TY. A, 12"

16.000

LF

5.61000 89.76

0340 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

40.000

EA

84.19000 3,367.60

0350 56021

1" PVC CONDUIT

25.000

LF

16.84000 421.00

Section Total with LCC: $3,690,716.78

Life Cycle Costs:

$3,690,716.78Section Totals:
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2019 PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC
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ACCOMACK
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC.

0002 ALTERNATE BID ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 00306

NS SELECT MATERIAL
ALTERNATE SHOULDER
MATERIAL

1.000

TON

92.73000 92.73

Section Total with LCC: $92.73

Life Cycle Costs:

$92.73Section Totals:

( ) indicates item is bid as Lump Sum

$3,690,809.51

$3,690,809.51

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2019 PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / ACCOMAC

Contract ID:

District(s):

Counties:

Project(s):541

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519PMG113206B

12/06/19 COMPLETION DATE

ACCOMACK

Min: Max:

07/10/2019Date Printed:

PM5G-001-711,P401, PM05443; PM5G-001-710,P401, PM05443; 0179-001-
703,P401, PM05443;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $3,690,809.51 100.00%

Vendor Ranking

Contract ID:

2019 PLANT MIX

HAMPTON ROADS / ACCOMACLetting Date:

Contract Description:

District(s):

12/06/19 COMPLETION DATE

CM519PMG113206B

May 22, 2019 10:00 AM

PM5G-001-711,P401, PM05443; PM5G-001-710,P401, PM05443; 0179-001-
703,P401, PM05443;

ACCOMACK

541

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

450,000.00000 450,000.00 500,000.00000 500,000.00 600,000.00000 600,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

60,000.00000 60,000.00 80,000.00000 80,000.00 80,000.00000 80,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

20,000.00000 20,000.00 19,000.00000 19,000.00 75,000.00000 75,000.00

0040 00120

REGULAR EXCAVATION

71.000

CY

100.00000 7,100.00 335.00000 23,785.00 175.00000 12,425.00

0050 00150

EMBANKMENT

70.000

CY

100.00000 7,000.00 77.00000 5,390.00 75.00000 5,250.00

0060 10128

AGGR. BASE MATL. TY. I NO. 21B

727.000

TON

45.00000 32,715.00 41.50000 30,170.50 60.00000 43,620.00

0070 10608

ASPHALT CONCRETE TY. SM-
12.5D

241.000

TON

200.00000 48,200.00 217.00000 52,297.00 150.00000 36,150.00

0080 10611

ASPHALT CONCRETE TY. IM-19.0D

238.000

TON

200.00000 47,600.00 209.00000 49,742.00 150.00000 35,700.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10642

ASPHALT CONCRETE TY. BM-
25.0A

538.000

TON

175.00000 94,150.00 209.00000 112,442.00 150.00000 80,700.00

0100 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

694.000

LF

6.00000 4,164.00 12.00000 8,328.00 6.00000 4,164.00

0110 12020

STD. CURB CG-2

245.000

LF

30.00000 7,350.00 65.00000 15,925.00 80.00000 19,600.00

0120 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

1,362.000

LF

35.00000 47,670.00 60.00000 81,720.00 126.00000 171,612.00

0130 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

4.000

EA

8,000.00000 32,000.00 11,500.00000 46,000.00 29,000.00000 116,000.00

0140 13750

SOUND WALL COLOR COATING

1,776.000

SY

1.00000 1,776.00 0.01000 17.76 0.10000 177.60

0150 13752

STR.MOUNTED SOUND
BARR.WALL - ABSORPTIVE

8,870.000

SF

45.00000 399,150.00 73.00000 647,510.00 18.00000 159,660.00

0160 21020

MEDIAN STRIP MS-1

9.000

SY

140.00000 1,260.00 225.00000 2,025.00 550.00000 4,950.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE
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Tabulation of Bids
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May 22, 2019
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C000093087B60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 21215

MEDIAN STRIP MS-2

324.000

LF

25.00000 8,100.00 85.00000 27,540.00 20.00000 6,480.00

0180 24150

TYPE 3 BARRICADE 4'

2.000

EA

700.00000 1,400.00 440.00000 880.00 600.00000 1,200.00

0190 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,076.000

SF

30.00000 32,280.00 32.00000 34,432.00 70.00000 75,320.00

0200 24272

TRUCK MOUNTED ATTENUATOR

2,160.000

HR

20.00000 43,200.00 22.00000 47,520.00 125.00000 270,000.00

0210 24278

GROUP 2 CHANNELIZING
DEVICES

31,665.000

DAY

0.30000 9,499.50 6.65000 210,572.25 0.10000 3,166.50

0220 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

71,280.000

HR

1.00000 71,280.00 1.42000 101,217.60 0.10000 7,128.00

0230 24281

ELECTRONIC ARROW BOARD

2,160.000

HR

1.00000 2,160.00 1.00000 2,160.00 12.00000 25,920.00

0240 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

620.000

LF

20.00000 12,400.00 29.00000 17,980.00 90.00000 55,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - DETOUR

(1)

LS

35,000.00000 35,000.00 90,000.00000 90,000.00 225,000.00000 225,000.00

0260 24420

DEMOLITION OF PAVEMENT RIGID

33.000

SY

50.00000 1,650.00 99.00000 3,267.00 170.00000 5,610.00

0270 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,419.000

SY

20.00000 28,380.00 21.00000 29,799.00 22.00000 31,218.00

0280 24500

NS REMOVE EXIST. MS-1

9.000

SY

50.00000 450.00 129.00000 1,161.00 500.00000 4,500.00

0290 24502

NS REMOVE EXIST. AND DISPOSE
OF BR. MOUNTED SIGN
STRUCTURE

1.000

EA

10,000.00000 10,000.00 1,640.58000 1,640.58 6,500.00000 6,500.00

0300 24840

NS RECONSTRUCT EXIST.
REMOVE, SALVAGE, STORE AND
RE-INSTALL EXISTING LIGHT
POLE AND FIXTURES

1.000

EA

10,000.00000 10,000.00 55,000.00000 55,000.00 35,000.00000 35,000.00

0310 25505

FIELD OFFICE TY.I

19.000

MO

3,000.00000 57,000.00 2,850.00000 54,150.00 7,000.00000 133,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 250,000.00000 250,000.00

0330 25567

PROGRESS SCHEDULE UPDATES

19.000

EA

500.00000 9,500.00 700.00000 13,300.00 500.00000 9,500.00

0340 27430

SILTATION CONTROL
EXCAVATION

127.000

CY

100.00000 12,700.00 1.00000 127.00 1.00000 127.00

0350 27461

INLET PROTECTION TYPE B

4.000

EA

400.00000 1,600.00 540.00000 2,160.00 750.00000 3,000.00

0360 27505

TEMP. SILT FENCE TYPE A

628.000

LF

5.00000 3,140.00 8.50000 5,338.00 6.00000 3,768.00

0370 50108

SIGN PANEL

10.000

SF

50.00000 500.00 51.00000 510.00 100.00000 1,000.00

0400 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

62.000

LF

4.00000 248.00 6.00000 372.00 5.00000 310.00

0410 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

2,470.000

LF

5.00000 12,350.00 6.00000 14,820.00 5.00000 12,350.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

619.000

LF

7.00000 4,333.00 11.50000 7,118.50 7.00000 4,333.00

0430 54218

SNOW PLOW. RAISED PAVE.
MARKER HYD. CONC

12.000

EA

300.00000 3,600.00 34.00000 408.00 75.00000 900.00

0440 54430

TEMP. PVMT MRKG, TY. A, 6"

6,915.000

LF

2.00000 13,830.00 0.40000 2,766.00 1.25000 8,643.75

0450 55140

CONCRETE FOUNDATION LF-1 TY.
A

1.000

EA

4,000.00000 4,000.00 4,300.00000 4,300.00 4,500.00000 4,500.00

0460 61800

NS STRUCT. STEEL STEEL PLATE
FOR INLET PROTECTION

(1)

LS

5,000.00000 5,000.00 11,000.00000 11,000.00 11,000.00000 11,000.00

0470 67904

NS BRIDGE INCIDENTALS SAFETY
SHIELDING

(1)

LS

400,000.00000 400,000.00 1,250,000.00000 1,250,000.00 1,910,000.00000 1,910,000.00

0480 67910

NS NBIS ACCESS, UNDER BRIDGE
STR. NO 2855

2.000

DAY

6,000.00000 12,000.00 12,480.00000 24,960.00 3,000.00000 6,000.00

0490 68010

CONCRETE PARAPET

606.000

LF

170.00000 103,020.00 345.00000 209,070.00 200.00000 121,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 68011

NS PARAPET CONCRETE
PARAPET BLOCKED BACK

638.000

LF

220.00000 140,360.00 510.00000 325,380.00 200.00000 127,600.00

0510 68043

CONC. CLASS A4 MOD.LOW
SHRINKAGE

603.100

CY

1,425.00000 859,417.50 1,780.00000 1,073,518.00 1,100.00000 663,410.00

0520 68085

COVER DEPTH SURVEY

3,685.000

SY

5.00000 18,425.00 2.00000 7,370.00 3.00000 11,055.00

0530 68093

CORROSION RESISTANT REINF.
STEEL CL. III

135,820.000

LB

4.00000 543,280.00 5.25000 713,055.00 1.75000 237,685.00

0540 68115

NS STRUCT. STEEL MISC. STEEL
REPAIRS

10,000.000

LB

20.00000 200,000.00 19.40000 194,000.00 30.00000 300,000.00

0550 68172

CRACK REPAIR TYPE B

100.000

LF

350.00000 35,000.00 130.00000 13,000.00 150.00000 15,000.00

0560 68180

EMBEDDED GALVANIC ANODES

1,580.000

EA

90.00000 142,200.00 32.13000 50,765.40 25.00000 39,500.00

0570 68315

TYPE A MILLING 1-1/2"

1,754.000

SY

18.00000 31,572.00 28.00000 49,112.00 15.00000 26,310.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 68339

DECK SLAB CLOSURE

35.000

SY

350.00000 12,250.00 2,600.00000 91,000.00 1,500.00000 52,500.00

0590 68472

NS RECOAT EX. STR. NO. 2855

(1)

LS

1,700,000.00000 1,700,000.00 1,779,650.00000 1,779,650.00 950,000.00000 950,000.00

0600 68476

NS ENV.& WORKER PROTECTION
STR. NO 2855

(1)

LS

15,000.00000 15,000.00 112,000.00000 112,000.00 550,000.00000 550,000.00

0610 68492

NS MATERIAL DISPOSAL STR. NO
2855 TYPE B

(1)

LS

5,000.00000 5,000.00 25,150.00000 25,150.00 18,000.00000 18,000.00

0620 68550

ELASTOMERIC EXPANSION DAM
0" TO 2"

232.000

LF

500.00000 116,000.00 280.00000 64,960.00 250.00000 58,000.00

0630 68573

 RECONSTRUCT EXPANSION
JOINT, HES

162.000

LF

60.00000 9,720.00 542.00000 87,804.00 400.00000 64,800.00

0640 68579

RECONSTRUCT BACK WALL, HES

115.000

LF

400.00000 46,000.00 633.00000 72,795.00 800.00000 92,000.00

0650 68616

PLACE VERY EARLY STRENGTH
LATEX MODIFIED CONCRETE
OVERLAY

1,488.000

SY

25.00000 37,200.00 32.85000 48,880.80 110.00000 163,680.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 68619

NS FURNISH HIGH EARLY
STRENGTH LATEX MODIFIED
CONCRETE .

112.000

CY

1,000.00000 112,000.00 985.00000 110,320.00 880.00000 98,560.00

0670 68642

TYPE A HYDRO-DEMOLITION 1/2"

1,488.000

SY

100.00000 148,800.00 92.00000 136,896.00 15.00000 22,320.00

0680 68648

NS TYPE B HYDRO-DEMOLITION
3"

266.000

SY

250.00000 66,500.00 367.00000 97,622.00 45.00000 11,970.00

0690 68900

NS REM. PORT. OF EX.STR. NO
2855

(1)

LS

1,600,000.00000 1,600,000.00 1,370,000.00000 1,370,000.00 2,756,682.00000 2,756,682.00

0700 68904

NS BR. SUPERSTR. WID./REPAIR
CAP BEAM BRACKET REPAIR

40.000

EA

15,000.00000 600,000.00 30,000.00000 1,200,000.00 25,000.00000 1,000,000.00

0710 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE EXPANSION BEARING

16.000

EA

6,000.00000 96,000.00 3,800.00000 60,800.00 1,500.00000 24,000.00

0720 68908

NS BR. SUPERSTR. WID./REPAIR
TEMPORARY SUPPORT

(1)

LS

200,000.00000 200,000.00 690,000.00000 690,000.00 635,807.15000 635,807.15

Page 9 of 22

SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 68910

NS BR. SUPERSTR. WID./REPAIR
DIAMOND GRINDING

3,685.000

SY

6.00000 22,110.00 11.00000 40,535.00 4.00000 14,740.00

0740 69009

POROUS BACKFILL

11.000

CY

120.00000 1,320.00 215.00000 2,365.00 450.00000 4,950.00

0750 69011

STRUCTURE EXCAVATION

55.000

CY

50.00000 2,750.00 176.00000 9,680.00 150.00000 8,250.00

0760 69091

CORROSION RESISTANT REINF.
STEEL CL. I

1,410.000

LB

3.00000 4,230.00 9.00000 12,690.00 10.00000 14,100.00

0770 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

24.000

SY

3,000.00000 72,000.00 3,100.00000 74,400.00 1,300.00000 31,200.00

0780 69822

NS RECONSTRUCT BRIDGE SEAT
HES

16.000

EA

3,000.00000 48,000.00 8,400.00000 134,400.00 9,000.00000 144,000.00

0790 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODES
TYPE 2

755.000

EA

90.00000 67,950.00 121.00000 91,355.00 85.00000 64,175.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

Section Total with LCC: $9,126,840.00 $12,647,424.39 $12,877,777.00

Life Cycle Costs:

$12,877,777.00$9,126,840.00 $12,647,424.39Section Totals:

( ) indicates item is bid as Lump Sum

$12,647,424.39$9,126,840.00 $12,877,777.00

$9,126,840.00

Contract Item Totals

$12,647,424.39 12,877,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 11 of 22

SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

655,000.00000 655,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

50,000.00000 50,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

250,000.00000 250,000.00

0040 00120

REGULAR EXCAVATION

71.000

CY

88.00000 6,248.00

0050 00150

EMBANKMENT

70.000

CY

85.00000 5,950.00

0060 10128

AGGR. BASE MATL. TY. I NO. 21B

727.000

TON

148.00000 107,596.00

0070 10608

ASPHALT CONCRETE TY. SM-
12.5D

241.000

TON

147.00000 35,427.00

0080 10611

ASPHALT CONCRETE TY. IM-19.0D

238.000

TON

136.00000 32,368.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10642

ASPHALT CONCRETE TY. BM-
25.0A

538.000

TON

136.00000 73,168.00

0100 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

694.000

LF

2.00000 1,388.00

0110 12020

STD. CURB CG-2

245.000

LF

35.00000 8,575.00

0120 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

1,362.000

LF

52.00000 70,824.00

0130 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

4.000

EA

6,900.00000 27,600.00

0140 13750

SOUND WALL COLOR COATING

1,776.000

SY

28.00000 49,728.00

0150 13752

STR.MOUNTED SOUND
BARR.WALL - ABSORPTIVE

8,870.000

SF

61.60000 546,392.00

0160 21020

MEDIAN STRIP MS-1

9.000

SY

164.00000 1,476.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 21215

MEDIAN STRIP MS-2

324.000

LF

30.50000 9,882.00

0180 24150

TYPE 3 BARRICADE 4'

2.000

EA

256.00000 512.00

0190 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,076.000

SF

21.00000 22,596.00

0200 24272

TRUCK MOUNTED ATTENUATOR

2,160.000

HR

5.25000 11,340.00

0210 24278

GROUP 2 CHANNELIZING
DEVICES

31,665.000

DAY

0.01000 316.65

0220 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

71,280.000

HR

0.01000 712.80

0230 24281

ELECTRONIC ARROW BOARD

2,160.000

HR

0.01000 21.60

0240 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

620.000

LF

23.00000 14,260.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - DETOUR

(1)

LS

175,000.00000 175,000.00

0260 24420

DEMOLITION OF PAVEMENT RIGID

33.000

SY

115.00000 3,795.00

0270 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,419.000

SY

30.00000 42,570.00

0280 24500

NS REMOVE EXIST. MS-1

9.000

SY

150.00000 1,350.00

0290 24502

NS REMOVE EXIST. AND DISPOSE
OF BR. MOUNTED SIGN
STRUCTURE

1.000

EA

5,000.00000 5,000.00

0300 24840

NS RECONSTRUCT EXIST.
REMOVE, SALVAGE, STORE AND
RE-INSTALL EXISTING LIGHT
POLE AND FIXTURES

1.000

EA

3,500.00000 3,500.00

0310 25505

FIELD OFFICE TY.I

19.000

MO

3,000.00000 57,000.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

20,000.00000 20,000.00

0330 25567

PROGRESS SCHEDULE UPDATES

19.000

EA

1,000.00000 19,000.00

0340 27430

SILTATION CONTROL
EXCAVATION

127.000

CY

50.00000 6,350.00

0350 27461

INLET PROTECTION TYPE B

4.000

EA

275.00000 1,100.00

0360 27505

TEMP. SILT FENCE TYPE A

628.000

LF

4.50000 2,826.00

0370 50108

SIGN PANEL

10.000

SF

33.00000 330.00

0400 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

62.000

LF

3.00000 186.00

0410 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

2,470.000

LF

4.60000 11,362.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

619.000

LF

6.15000 3,806.85

0430 54218

SNOW PLOW. RAISED PAVE.
MARKER HYD. CONC

12.000

EA

40.00000 480.00

0440 54430

TEMP. PVMT MRKG, TY. A, 6"

6,915.000

LF

0.60000 4,149.00

0450 55140

CONCRETE FOUNDATION LF-1 TY.
A

1.000

EA

2,725.00000 2,725.00

0460 61800

NS STRUCT. STEEL STEEL PLATE
FOR INLET PROTECTION

(1)

LS

2,300.00000 2,300.00

0470 67904

NS BRIDGE INCIDENTALS SAFETY
SHIELDING

(1)

LS

210,000.00000 210,000.00

0480 67910

NS NBIS ACCESS, UNDER BRIDGE
STR. NO 2855

2.000

DAY

7,500.00000 15,000.00

0490 68010

CONCRETE PARAPET

606.000

LF

198.00000 119,988.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 68011

NS PARAPET CONCRETE
PARAPET BLOCKED BACK

638.000

LF

325.00000 207,350.00

0510 68043

CONC. CLASS A4 MOD.LOW
SHRINKAGE

603.100

CY

2,500.00000 1,507,750.00

0520 68085

COVER DEPTH SURVEY

3,685.000

SY

6.00000 22,110.00

0530 68093

CORROSION RESISTANT REINF.
STEEL CL. III

135,820.000

LB

4.50000 611,190.00

0540 68115

NS STRUCT. STEEL MISC. STEEL
REPAIRS

10,000.000

LB

32.00000 320,000.00

0550 68172

CRACK REPAIR TYPE B

100.000

LF

75.00000 7,500.00

0560 68180

EMBEDDED GALVANIC ANODES

1,580.000

EA

56.00000 88,480.00

0570 68315

TYPE A MILLING 1-1/2"

1,754.000

SY

21.00000 36,834.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 68339

DECK SLAB CLOSURE

35.000

SY

1,250.00000 43,750.00

0590 68472

NS RECOAT EX. STR. NO. 2855

(1)

LS

1,760,000.00000 1,760,000.00

0600 68476

NS ENV.& WORKER PROTECTION
STR. NO 2855

(1)

LS

550,000.00000 550,000.00

0610 68492

NS MATERIAL DISPOSAL STR. NO
2855 TYPE B

(1)

LS

16,500.00000 16,500.00

0620 68550

ELASTOMERIC EXPANSION DAM
0" TO 2"

232.000

LF

385.00000 89,320.00

0630 68573

 RECONSTRUCT EXPANSION
JOINT, HES

162.000

LF

1,150.00000 186,300.00

0640 68579

RECONSTRUCT BACK WALL, HES

115.000

LF

280.00000 32,200.00

0650 68616

PLACE VERY EARLY STRENGTH
LATEX MODIFIED CONCRETE
OVERLAY

1,488.000

SY

106.00000 157,728.00

Page 19 of 22

SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 68619

NS FURNISH HIGH EARLY
STRENGTH LATEX MODIFIED
CONCRETE .

112.000

CY

1,500.00000 168,000.00

0670 68642

TYPE A HYDRO-DEMOLITION 1/2"

1,488.000

SY

98.00000 145,824.00

0680 68648

NS TYPE B HYDRO-DEMOLITION
3"

266.000

SY

360.00000 95,760.00

0690 68900

NS REM. PORT. OF EX.STR. NO
2855

(1)

LS

1,462,000.00000 1,462,000.00

0700 68904

NS BR. SUPERSTR. WID./REPAIR
CAP BEAM BRACKET REPAIR

40.000

EA

32,000.00000 1,280,000.00

0710 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE EXPANSION BEARING

16.000

EA

2,800.00000 44,800.00

0720 68908

NS BR. SUPERSTR. WID./REPAIR
TEMPORARY SUPPORT

(1)

LS

1,840,000.00000 1,840,000.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 68910

NS BR. SUPERSTR. WID./REPAIR
DIAMOND GRINDING

3,685.000

SY

12.00000 44,220.00

0740 69009

POROUS BACKFILL

11.000

CY

150.00000 1,650.00

0750 69011

STRUCTURE EXCAVATION

55.000

CY

150.00000 8,250.00

0760 69091

CORROSION RESISTANT REINF.
STEEL CL. I

1,410.000

LB

10.60000 14,946.00

0770 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

24.000

SY

2,500.00000 60,000.00

0780 69822

NS RECONSTRUCT BRIDGE SEAT
HES

16.000

EA

1,100.00000 17,600.00

0790 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODES
TYPE 2

755.000

EA

185.00000 139,675.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

Section Total with LCC: $13,648,935.90

Life Cycle Costs:

$13,648,935.90Section Totals:

( ) indicates item is bid as Lump Sum

$13,648,935.90

$13,648,935.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 22 of 22

SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/10/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $9,126,840.00 100.00%

2 W002 WAGMAN HEAVY CIVIL, INC. $12,647,424.39 138.57%

3 G303 ALLAN MYERS VA, INC. $12,877,777.00 141.10%

4 G136 KIEWIT INFRASTRUCTURE SOUTH CO. $13,648,935.90 149.55%

Vendor Ranking

Contract ID:

SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

RICHMOND / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

03/03/21 COMPLETION DATE

C000093087B60

May 22, 2019 10:00 AM

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);

RICHMOND CITY

A48

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

657,000.00000 657,000.00 680,000.00000 680,000.00 655,000.00000 655,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

80,000.00000 80,000.00 255,000.00000 255,000.00 100,000.00000 100,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

70,000.00000 70,000.00 100,000.00000 100,000.00 450,000.00000 450,000.00

0040 00120

REGULAR EXCAVATION

16,653.000

CY

13.00000 216,489.00 22.00000 366,366.00 27.00000 449,631.00

0050 00137

NS BORROW EXCAVATION (MIN.
CBR 10)

45,259.000

CY

26.00000 1,176,734.00 21.00000 950,439.00 28.00000 1,267,252.00

0060 00154

NS GEOTEXTILE (GEOGRID
REINFORCEMENT)

467.000

SY

3.00000 1,401.00 5.00000 2,335.00 4.50000 2,101.50

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

223.000

CY

25.00000 5,575.00 1.00000 223.00 90.00000 20,070.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00306

NS SELECT MATERIAL TYPE OGB

4,193.000

TON

22.00000 92,246.00 25.00000 104,825.00 18.25000 76,522.25

0090 00355

GEOTEXTILE SUBGRADE
STABILIZATION

18,106.000

SY

2.00000 36,212.00 1.65000 29,874.90 1.75000 31,685.50

0100 00525

CONCRETE CLASS A3 MISC.

48.700

CY

1,200.00000 58,440.00 1,275.00000 62,092.50 500.00000 24,350.00

0110 00529

FLOWABLE BACKFILL

71.800

CY

225.00000 16,155.00 350.00000 25,130.00 200.00000 14,360.00

0120 00540

REINF. STEEL

1,535.000

LB

10.00000 15,350.00 1.00000 1,535.00 1.15000 1,765.25

0130 00572

ENDWALL PIPE GRATE EW-11
TYPE II

16.000

LF

400.00000 6,400.00 460.00000 7,360.00 300.00000 4,800.00

0140 00573

ENDWALL PIPE GRATE EW-11
TYPE III

19.000

LF

450.00000 8,550.00 445.00000 8,455.00 352.00000 6,688.00

0150 00588

UNDERDRAIN UD-4

3,094.000

LF

9.00000 27,846.00 13.00000 40,222.00 7.85000 24,287.90
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00591

CROSSDRAIN CD-2

330.000

LF

10.00000 3,300.00 30.00000 9,900.00 15.75000 5,197.50

0170 00595

OUTLET PIPE

361.000

LF

18.00000 6,498.00 12.00000 4,332.00 15.60000 5,631.60

0180 00596

ENDWALL EW-12

17.000

EA

350.00000 5,950.00 880.00000 14,960.00 550.00000 9,350.00

0190 01122

12" CONC. PIPE

33.000

LF

85.00000 2,805.00 64.00000 2,112.00 107.00000 3,531.00

0200 01150

15" PIPE

172.000

LF

65.00000 11,180.00 49.00000 8,428.00 52.00000 8,944.00

0210 01152

15" CONC. PIPE

197.000

LF

65.00000 12,805.00 94.00000 18,518.00 112.00000 22,064.00

0220 01156

STORM SEWER PIPE 15"

27.000

LF

65.00000 1,755.00 88.00000 2,376.00 86.00000 2,322.00

0230 01240

24" PIPE

5.000

LF

100.00000 500.00 177.00000 885.00 290.00000 1,450.00

0240 01241

JACKED & BORED 24" PIPE

137.000

LF

925.00000 126,725.00 600.00000 82,200.00 1,115.00000 152,755.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 01242

24" CONC. PIPE

359.000

LF

95.00000 34,105.00 90.95000 32,651.05 193.00000 69,287.00

0260 01302

30" CONC. PIPE

76.000

LF

140.00000 10,640.00 167.00000 12,692.00 222.00000 16,872.00

0270 01361

JACKED & BORED 36" PIPE

59.000

LF

2,140.00000 126,260.00 675.00000 39,825.00 1,885.00000 111,215.00

0280 01362

36" CONC. PIPE

210.000

LF

620.00000 130,200.00 166.00000 34,860.00 323.00000 67,830.00

0290 01422

42" CONC. PIPE

208.000

LF

160.00000 33,280.00 347.00000 72,176.00 270.00000 56,160.00

0300 06121

12" END SECTION ES-1

2.000

EA

550.00000 1,100.00 710.00000 1,420.00 2,330.00000 4,660.00

0310 06151

15" END SECTION ES-1

2.000

EA

600.00000 1,200.00 710.00000 1,420.00 2,374.00000 4,748.00

0320 06240

24" END SECTION ES-1 OR 2

1.000

EA

900.00000 900.00 1,180.00000 1,180.00 2,734.00000 2,734.00

0330 06241

24" END SECTION ES-1

1.000

EA

900.00000 900.00 1,180.00000 1,180.00 2,734.00000 2,734.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 06361

36" END SECTION ES-1

1.000

EA

2,000.00000 2,000.00 2,580.00000 2,580.00 3,927.00000 3,927.00

0350 07508

DROP INLET DI-7

3.000

EA

3,500.00000 10,500.00 3,395.00000 10,185.00 3,864.00000 11,592.00

0360 08965

DROP INLET DI-13 TY.II

2.000

EA

5,500.00000 11,000.00 5,210.00000 10,420.00 5,850.00000 11,700.00

0370 09056

MANHOLE MH-1 OR 2

36.200

LF

400.00000 14,480.00 390.00000 14,118.00 550.00000 19,910.00

0380 09057

FRAME & COVER MH-1

2.000

EA

400.00000 800.00 620.00000 1,240.00 1,344.00000 2,688.00

0390 09148

EROSION CONTROL STONE
CLASS A1 EC-1

29.100

TON

65.00000 1,891.50 69.00000 2,007.90 87.00000 2,531.70

0400 09150

EROSION CONTROL STONE
CLASS I, EC-1

109.100

TON

68.00000 7,418.80 63.00000 6,873.30 89.00000 9,709.90

0410 09152

EROSION CONTROL STONE
CLASS II, EC-1

91.800

TON

70.00000 6,426.00 59.00000 5,416.20 91.00000 8,353.80
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 10103

AGGR. MATL. NO. 25 OR 26

92.000

TON

23.00000 2,116.00 72.00000 6,624.00 66.00000 6,072.00

0430 10128

AGGR. BASE MATL. TY. I NO. 21B

9,327.000

TON

23.00000 214,521.00 25.00000 233,175.00 22.00000 205,194.00

0440 10610

ASPHALT CONCRETE TY. IM-19.0A

2,085.000

TON

75.50000 157,417.50 91.00000 189,735.00 72.76000 151,704.60

0450 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

7,667.000

SY

5.00000 38,335.00 3.30000 25,301.10 3.48000 26,681.16

0460 10635

ASPHALT CONC.TY. SM-9.5A

1,839.000

TON

92.00000 169,188.00 88.00000 161,832.00 88.19000 162,181.41

0470 10642

ASPHALT CONCRETE TY. BM-
25.0A

5,570.000

TON

79.00000 440,030.00 82.00000 456,740.00 75.50000 420,535.00

0480 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

5,507.000

LF

4.00000 22,028.00 9.00000 49,563.00 2.10000 11,564.70

0490 12030

STD. CURB CG-3

41.000

LF

25.00000 1,025.00 55.00000 2,255.00 28.54000 1,170.14
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 12032

RADIAL CURB CG-3

187.000

LF

25.00000 4,675.00 55.00000 10,285.00 28.54000 5,336.98

0510 12322

ASPHALT CONC. CURB TY. MC-3B

20.000

LF

200.00000 4,000.00 37.00000 740.00 44.82000 896.40

0520 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

5.000

TON

150.00000 750.00 323.00000 1,615.00 260.18000 1,300.90

0530 13212

R/W MONUMENT RM-2

16.000

EA

250.00000 4,000.00 200.00000 3,200.00 102.00000 1,632.00

0540 13262

NS SALVAGE EXIST. GUARDRAIL
TERMINAL GR-MGS3

2.000

EA

112.00000 224.00 500.00000 1,000.00 102.00000 204.00

0550 13280

GUARDRAIL GR-MGS1

3,861.000

LF

20.25000 78,185.25 23.00000 88,803.00 18.36000 70,887.96

0560 13283

RADIAL GUARDRAIL GR-MGS1

864.000

LF

22.50000 19,440.00 20.00000 17,280.00 20.40000 17,625.60

0570 13286

GUARDRAIL TERMINAL GR-MGS2

10.000

EA

3,136.00000 31,360.00 2,800.00000 28,000.00 2,550.00000 25,500.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

4.000

EA

1,008.00000 4,032.00 900.00000 3,600.00 867.00000 3,468.00

0590 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

12.000

EA

784.00000 9,408.00 700.00000 8,400.00 663.00000 7,956.00

0600 13355

GUARDRAIL GR-10

100.000

LF

28.00000 2,800.00 25.00000 2,500.00 25.50000 2,550.00

0610 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

2.000

EA

2,464.00000 4,928.00 2,200.00000 4,400.00 2,244.00000 4,488.00

0620 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

672.00000 1,344.00 600.00000 1,200.00 612.00000 1,224.00

0630 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION (4 FT. -
MODERATE)

2.000

EA

250.00000 500.00 1,000.00000 2,000.00 1,020.00000 2,040.00

0640 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION (6 FT. -
MODERATE)

8.000

EA

400.00000 3,200.00 1,000.00000 8,000.00 1,224.00000 9,792.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 13480

CABLE BARRICADE CR-1

1.000

EA

2,000.00000 2,000.00 2,000.00000 2,000.00 1,836.00000 1,836.00

0660 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

5,128.000

LF

55.00000 282,040.00 54.00000 276,912.00 29.79000 152,763.12

0670 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

17.000

EA

17,000.00000 289,000.00 8,000.00000 136,000.00 14,400.00000 244,800.00

0680 14411

PIPE TIE IN

1.000

EA

500.00000 500.00 1,250.00000 1,250.00 712.38000 712.38

0690 22511

FENCE FE-W2

503.000

LF

16.20000 8,148.60 15.00000 7,545.00 15.30000 7,695.90

0700 22541

LINE BRACE UNIT FE-W1,FE-W2

8.000

EA

450.00000 3,600.00 275.00000 2,200.00 408.00000 3,264.00

0710 22581

CORNER BRACE UNIT FE-W1,FE-
W2

3.000

EA

550.00000 1,650.00 300.00000 900.00 510.00000 1,530.00

0720 23042

WATER GATE FE-4 TY.II

1.000

EA

1,100.00000 1,100.00 3,000.00000 3,000.00 1,020.00000 1,020.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 24100

ALLAYING DUST

2,199.000

HR

2.00000 4,398.00 1.00000 2,199.00 58.00000 127,542.00

0740 24152

TYPE 3 BARRICADE 8'

18.000

EA

900.00000 16,200.00 700.00000 12,600.00 350.00000 6,300.00

0750 24160

TEMPORARY (CONSTRUCTION)
SIGN

11,207.000

SF

22.00000 246,554.00 25.00000 280,175.00 14.30000 160,260.10

0770 24272

TRUCK MOUNTED ATTENUATOR

3,958.000

HR

63.00000 249,354.00 20.00000 79,160.00 23.00000 91,034.00

0780 24278

GROUP 2 CHANNELIZING
DEVICES

98,670.000

DAY

1.50000 148,005.00 0.65000 64,135.50 0.30000 29,601.00

0790 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,656.000

HR

23.00000 130,088.00 5.00000 28,280.00 9.00000 50,904.00

0800 24281

ELECTRONIC ARROW BOARD

5,136.000

HR

15.00000 77,040.00 4.00000 20,544.00 2.45000 12,583.20

0810 24282

FLAGGER SERVICE

2,638.000

HR

36.00000 94,968.00 50.00000 131,900.00 27.00000 71,226.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0820 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

4,316.000

LF

35.00000 151,060.00 37.00000 159,692.00 35.00000 151,060.00

0830 24330

NS TRAFFIC CONTROL ATC
CABINET - 5 DOOR
CONFIGURATION (16 CHANNEL
HIGH VOLTAGE)

2.000

EA

27,300.00000 54,600.00 25,300.00000 50,600.00 26,000.00000 52,000.00

0840 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - STAGE 1 & 2
ROUTE 11 AND ROUTE 259

(1)

LS

45,667.00000 45,667.00 30,000.00000 30,000.00 45,000.00000 45,000.00

0850 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - STAGE 3
ROUTE 11 AND RAMP A/D

(1)

LS

45,667.00000 45,667.00 30,000.00000 30,000.00 31,000.00000 31,000.00

0860 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - STAGE 3
ROUTE 11 AND ROUTE 259

(1)

LS

45,667.00000 45,667.00 30,000.00000 30,000.00 31,000.00000 31,000.00

0870 24355

NS POLICE PATROL UNIFORMED
FLAGGER

1,200.000

HR

56.00000 67,200.00 50.00000 60,000.00 52.00000 62,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

9,814.000

SY

5.00000 49,070.00 4.00000 39,256.00 8.00000 78,512.00

0890 24503

NS REMOVE EXIST. (DEMOLITION
D701)

(1)

LS

750.00000 750.00 250.00000 250.00 1,163.39000 1,163.39

0900 24503

NS REMOVE EXIST. (DEMOLITION
D702)

(1)

LS

750.00000 750.00 250.00000 250.00 1,163.39000 1,163.39

0910 24505

NS RELOCATE EXISTING SIGN
STRUCTURE TYPE 1

1.000

EA

600.00000 600.00 1,700.00000 1,700.00 412.08000 412.08

0920 24600

REMOVE EXISTING GUARDRAIL

5,045.000

LF

3.25000 16,396.25 3.00000 15,135.00 1.89000 9,535.05

0930 24602

NS REMOVE EXIST. FENCE AND
DISPOSE

1,109.000

LF

3.00000 3,327.00 2.00000 2,218.00 4.08000 4,524.72

0940 25506

FIELD OFFICE TY.II

23.000

MO

3,000.00000 69,000.00 2,165.00000 49,795.00 1,725.00000 39,675.00

0950 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

14,000.00000 14,000.00 10,000.00000 10,000.00 100,000.00000 100,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 25567

PROGRESS SCHEDULE UPDATES

23.000

EA

300.00000 6,900.00 900.00000 20,700.00 1,500.00000 34,500.00

0970 27024

NS TOPSOIL (CLASS B 3" DEPTH)

1.270

ACRE

25,000.00000 31,750.00 26,000.00000 33,020.00 15,961.14000 20,270.65

0980 27101

TEMPORARY SEED

575.000

LB

11.20000 6,440.00 12.10000 6,957.50 15.75000 9,056.25

0990 27102

REGULAR SEED

863.000

LB

11.20000 9,665.60 8.30000 7,162.90 13.38000 11,546.94

1000 27103

OVERSEEDING

690.000

LB

2.50000 1,725.00 12.90000 8,901.00 4.42000 3,049.80

1010 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

12,584.000

SY

1.00000 12,584.00 0.42000 5,285.28 0.44000 5,536.96

1020 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

50,046.000

SY

1.20000 60,055.20 0.52000 26,023.92 0.54000 27,024.84

1030 27120

SEDIMENT RETENTION ROLL 18"
MIN

2,760.000

LF

8.00000 22,080.00 10.00000 27,600.00 12.46000 34,389.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 27230

FERTILIZER NITROGEN - N

550.000

LB

1.50000 825.00 1.00000 550.00 1.00000 550.00

1050 27231

FERTILIZER PHOSPHOROUS - P

755.000

LB

1.50000 1,132.50 1.00000 755.00 1.00000 755.00

1060 27232

FERTILIZER POTASSIUM - K

378.000

LB

3.00000 1,134.00 1.00000 378.00 1.00000 378.00

1070 27250

LIME

27.000

TON

250.00000 6,750.00 176.00000 4,752.00 182.75000 4,934.25

1080 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

1,892.000

SY

3.50000 6,622.00 2.00000 3,784.00 2.60000 4,919.20

1090 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

96.000

SY

6.50000 624.00 4.00000 384.00 4.08000 391.68

1100 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

8.000

SY

30.00000 240.00 6.10000 48.80 25.50000 204.00

1110 27336

TEMP. DIVERSION CHANNEL
LINING CL. A

304.000

SY

3.50000 1,064.00 11.00000 3,344.00 12.24000 3,720.96
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(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1120 27337

TEMP. DIVERSION CHANNEL
LINING CL. B

91.000

SY

65.00000 5,915.00 35.00000 3,185.00 30.60000 2,784.60

1130 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

143.000

CY

18.00000 2,574.00 12.00000 1,716.00 13.11000 1,874.73

1140 27345

TEMPORARY DIVERSION DIKE

484.000

LF

3.00000 1,452.00 4.00000 1,936.00 10.34000 5,004.56

1150 27410

CHECK DAM, ROCK TY. I

2.000

EA

400.00000 800.00 565.00000 1,130.00 944.76000 1,889.52

1160 27415

CHECK DAM ROCK TY. II

95.000

EA

75.00000 7,125.00 195.00000 18,525.00 504.67000 47,943.65

1170 27422

DEWATERING BASIN EC-8

4.000

EA

500.00000 2,000.00 385.00000 1,540.00 1,337.59000 5,350.36

1180 27430

SILTATION CONTROL
EXCAVATION

2,516.000

CY

2.00000 5,032.00 1.80000 4,528.80 27.13000 68,259.08

1190 27451

INLET PROTECTION TYPE A

5.000

EA

100.00000 500.00 280.00000 1,400.00 309.75000 1,548.75

Page 15 of 95

SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:
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(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1200 27461

INLET PROTECTION TYPE B

2.000

EA

100.00000 200.00 255.00000 510.00 288.75000 577.50

1210 27504

TEMP. SILT FENCE TYPE B

8,337.000

LF

5.25000 43,769.25 7.00000 58,359.00 5.25000 43,769.25

1220 27544

NS STORM WATER MGT. LOW
PERMEABILITY LINER

238.000

CY

200.00000 47,600.00 70.00000 16,660.00 290.00000 69,020.00

1230 27548

NS STORM WATER MANAGEMENT
MODIFIED EW-1 WITH WEIR WALL

(1)

LS

48,139.00000 48,139.00 20,000.00000 20,000.00 61,500.00000 61,500.00

1240 27553

NS PERMANENT SWM FACILITY
AS-BUILT DOCUMENTATION
(CONSTRUCTION RECORD
DOCUMENTS)

(1)

LS

3,500.00000 3,500.00 2,560.00000 2,560.00 5,000.00000 5,000.00

1250 27580

TEMP. SEDIMENT BASIN
EXCAVATION

5,158.000

CY

15.00000 77,370.00 17.00000 87,686.00 14.56000 75,100.48

1260 50108

SIGN PANEL

1,017.000

SF

30.00000 30,510.00 25.00000 25,425.00 26.78000 27,235.26
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1270 50410

VIA SIGN POST, W10 X 12

22.000

LF

157.00000 3,454.00 96.00000 2,112.00 107.10000 2,356.20

1280 50412

VIA SIGN POST, W12 X 16

72.000

LF

195.00000 14,040.00 145.00000 10,440.00 159.12000 11,456.64

1290 50414

VIA SIGN POST, W14 X 22

34.000

LF

208.00000 7,072.00 150.00000 5,100.00 168.30000 5,722.20

1300 50430

SIGN POST STP-1, 2", 14 GAUGE

229.000

LF

34.00000 7,786.00 20.00000 4,580.00 9.89000 2,264.81

1310 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

204.000

LF

38.00000 7,752.00 15.00000 3,060.00 14.52000 2,962.08

1320 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

282.000

LF

38.00000 10,716.00 28.00000 7,896.00 15.66000 4,416.12

1330 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

50.000

LF

36.00000 1,800.00 25.00000 1,250.00 13.26000 663.00

1340 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

29.000

EA

830.00000 24,070.00 350.00000 10,150.00 448.80000 13,015.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1350 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

18.000

EA

863.00000 15,534.00 544.00000 9,792.00 661.98000 11,915.64

1360 50506

CONC. SIGN FOUND., SSP-VI A 2'3"
DIA. X 4'6" DEPTH

2.000

EA

1,470.00000 2,940.00 1,125.00000 2,250.00 1,632.00000 3,264.00

1370 50528

CONC. SIGN FOUND., SSP-VI A 3'0"
DIA. X 7' DEPTH

8.000

EA

1,978.00000 15,824.00 2,325.00000 18,600.00 2,737.68000 21,901.44

1380 51170

ELECTRICAL SERVICE SE-5

2.000

EA

4,320.00000 8,640.00 4,000.00000 8,000.00 4,153.52000 8,307.04

1390 51185

TRAFFIC SIGNAL HEAD SECTION
12" HVS BACKPLATE

61.000

EA

250.00000 15,250.00 200.00000 12,200.00 209.71000 12,792.31

1400 51212

PEDESTAL POLE PF-2 12'

2.000

EA

825.00000 1,650.00 750.00000 1,500.00 778.79000 1,557.58

1410 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

40.000

CY

200.00000 8,000.00 150.00000 6,000.00 155.76000 6,230.40

1420 51240

CONCRETE FOUNDATION PF-2

2.000

EA

1,400.00000 2,800.00 1,250.00000 2,500.00 1,297.98000 2,595.96
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1430 51243

NS CONC FOUNDATION CF-5

2.000

EA

3,850.00000 7,700.00 3,500.00000 7,000.00 3,634.33000 7,268.66

1440 51475

SIGNAL MAST ARM POLE MP-3,
TYPE A

1.000

EA

30,000.00000 30,000.00 27,500.00000 27,500.00 28,555.43000 28,555.43

1450 51476

SIGNAL MAST ARM POLE MP-3,
TYPE B1

1.000

EA

32,500.00000 32,500.00 29,750.00000 29,750.00 30,891.78000 30,891.78

1460 51478

SIGNAL MAST ARM POLE MP-3,
TYPE C

1.000

EA

37,000.00000 37,000.00 34,000.00000 34,000.00 35,304.89000 35,304.89

1470 51485

MAST ARM 30'

1.000

EA

6,000.00000 6,000.00 5,500.00000 5,500.00 5,711.08000 5,711.08

1480 51488

MAST ARM 60'

1.000

EA

9,500.00000 9,500.00 8,750.00000 8,750.00 9,085.82000 9,085.82

1490 51489

MAST ARM 65'

1.000

EA

10,000.00000 10,000.00 9,250.00000 9,250.00 9,605.01000 9,605.01

1500 51523

EVP DETECTION SYSTEM 3-WAY

2.000

EA

9,200.00000 18,400.00 8,500.00000 17,000.00 8,826.22000 17,652.44
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1510 51525

EVP DETECTOR CABLE

1,914.000

LF

0.62000 1,186.68 0.55000 1,052.70 0.57000 1,090.98

1520 51540

LOOP DETECTOR AMPLIFIER
(TYPE B)

16.000

EA

275.00000 4,400.00 250.00000 4,000.00 259.60000 4,153.60

1530 51602

14/4 CONDUCTOR CABLE

5,940.000

LF

0.60000 3,564.00 0.50000 2,970.00 0.52000 3,088.80

1540 51615

14/1 ENCLOSED COND. CABLE

5,632.000

LF

0.15000 844.80 0.12000 675.84 0.13000 732.16

1550 51700

14/2 CONDUCTOR CABLE
SHIELDED

5,049.000

LF

0.40000 2,019.60 0.34000 1,716.66 0.35000 1,767.15

1560 51830

HANGER ASSEMBLY SM-3, ONE
WAY

16.000

EA

300.00000 4,800.00 275.00000 4,400.00 285.55000 4,568.80

1570 51832

HANGER ASSEMBLY SMB-1, ONE
WAY

2.000

EA

150.00000 300.00 125.00000 250.00 129.80000 259.60

1580 51840

NS HANGER ASSEMBLY SMD-2,
ONE WAY

13.000

EA

200.00000 2,600.00 175.00000 2,275.00 181.72000 2,362.36

Page 20 of 95

SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1590 51913

LOOP SAWCUT 5/8" 5/8"

1,860.000

LF

12.00000 22,320.00 10.00000 18,600.00 10.38000 19,306.80

1600 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE 1

1.000

EA

500.00000 500.00 176.00000 176.00 624.24000 624.24

1610 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE ST-1

13.000

EA

600.00000 7,800.00 170.00000 2,210.00 234.60000 3,049.80

1620 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE ST-2

1.000

EA

800.00000 800.00 380.00000 380.00 312.12000 312.12

1630 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE STP-1

18.000

EA

525.00000 9,450.00 95.00000 1,710.00 234.60000 4,222.80

1640 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE STP-2

2.000

EA

625.00000 1,250.00 180.00000 360.00 312.12000 624.24

1650 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE STP-3

1.000

EA

800.00000 800.00 280.00000 280.00 390.66000 390.66

Page 21 of 95

SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1660 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE VIA

1.000

EA

1,500.00000 1,500.00 540.00000 540.00 2,495.94000 2,495.94

1670 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE WP-1

3.000

EA

600.00000 1,800.00 95.00000 285.00 78.54000 235.62

1680 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE WP-2

2.000

EA

700.00000 1,400.00 180.00000 360.00 156.06000 312.12

1690 51931

NS REMOVE EXISTING SIGN
PANEL TYPE SP-1

1.000

EA

350.00000 350.00 95.00000 95.00 312.12000 312.12

1700 51932

NS RELOCATE EXISTING SIGN
PANEL TYPE SP-1

2.000

EA

750.00000 1,500.00 200.00000 400.00 489.60000 979.20

1710 51932

NS RELOCATE EXISTING SIGN
PANEL TYPE SP-2

1.000

EA

800.00000 800.00 635.00000 635.00 312.12000 312.12

1720 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

2.000

EA

8,200.00000 16,400.00 7,500.00000 15,000.00 7,576.00000 15,152.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1730 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

2.000

EA

3,800.00000 7,600.00 3,500.00000 7,000.00 3,536.00000 7,072.00

1740 52002

NS TRAFFIC SIGNALIZATION
ADVANCED TRAFFIC
CONTROLLER (2070LX)

2.000

EA

16,500.00000 33,000.00 40,250.00000 80,500.00 41,447.25000 82,894.50

1750 52003

NS TRAFFIC ENGINEERING
QUEUE MANAGEMENT TEAM

1,280.000

HR

120.00000 153,600.00 142.00000 181,760.00 153.00000 195,840.00

1760 54032

TYPE B CLASS I PVMT LINE MRKG
4"

14,316.000

LF

1.68000 24,050.88 1.50000 21,474.00 0.78000 11,166.48

1770 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

524.000

LF

24.08000 12,617.92 21.50000 11,266.00 5.23000 2,740.52

1780 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

725.000

LF

3.08000 2,233.00 2.75000 1,993.75 2.85000 2,066.25

1790 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

827.000

LF

4.65000 3,845.55 4.15000 3,432.05 4.29000 3,547.83
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1800 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

1,663.000

LF

5.55000 9,229.65 4.95000 8,231.85 7.16000 11,907.08

1810 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

13,015.000

LF

1.68000 21,865.20 1.50000 19,522.50 0.78000 10,151.70

1820 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

561.000

SF

8.40000 4,712.40 7.50000 4,207.50 2.62000 1,469.82

1830 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

229.000

EA

5.00000 1,145.00 27.00000 6,183.00 8.37000 1,916.73

1840 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

183.000

EA

42.00000 7,686.00 37.50000 6,862.50 33.48000 6,126.84

1850 54218

SNOW PLOW. RAISED PAVE.
MARKER HYD. CONC

21.000

EA

93.00000 1,953.00 77.50000 1,627.50 36.62000 769.02

1860 54242

TEMP. PAVE. MARKER 2 WAY

796.000

EA

12.27000 9,766.92 11.00000 8,756.00 10.46000 8,326.16

Page 24 of 95

SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1870 54428

TEMP. PVMT MRKG, TY. A, 4"

44,760.000

LF

1.07000 47,893.20 1.00000 44,760.00 0.26000 11,637.60

1880 54430

TEMP. PVMT MRKG, TY. A, 6"

8,817.000

LF

1.68000 14,812.56 1.50000 13,225.50 0.31000 2,733.27

1890 54432

TEMP. PVMT MRKG, TY. A, 8"

7,108.000

LF

2.30000 16,348.40 2.05000 14,571.40 0.44000 3,127.52

1900 54440

TEMP. PVMT MRKG, TY. A, 24"

883.000

LF

17.87000 15,779.21 16.00000 14,128.00 1.34000 1,183.22

1910 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

23.000

EA

330.00000 7,590.00 295.00000 6,785.00 47.08000 1,082.84

1920 54466

TYPE E TEMP. PVMT MRKG 6"

2,000.000

LF

2.52000 5,040.00 2.25000 4,500.00 2.77000 5,540.00

1930 54526

NS TEMP. PVMT MRKG TYPE D
CLASS III 6"

5,580.000

EA

3.08000 17,186.40 2.75000 15,345.00 2.53000 14,117.40

1940 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

15.000

EA

510.00000 7,650.00 455.00000 6,825.00 57.54000 863.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1950 54576

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY A

2.000

EA

700.00000 1,400.00 625.00000 1,250.00 78.46000 156.92

1960 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

2.000

EA

1,092.00000 2,184.00 975.00000 1,950.00 130.77000 261.54

1970 54625

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL I

7.000

EA

106.40000 744.80 95.00000 665.00 47.08000 329.56

1980 55080

8 CONDUCTOR CABLE

5,028.000

LF

0.60000 3,016.80 0.50000 2,514.00 0.52000 2,614.56

1990 55586

JUNCTION BOX JB-S1

4.000

EA

1,400.00000 5,600.00 1,250.00000 5,000.00 1,297.97000 5,191.88

2000 55587

JUNCTION BOX JB-S2

23.000

EA

1,650.00000 37,950.00 1,500.00000 34,500.00 1,557.57000 35,824.11

2010 55588

JUNCTION BOX JB-S3

2.000

EA

1,900.00000 3,800.00 1,750.00000 3,500.00 1,817.17000 3,634.34

2020 56014

ELECT. SER. GRD. ELECTRODE
10'

6.000

EA

275.00000 1,650.00 250.00000 1,500.00 259.60000 1,557.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2030 56021

1" PVC CONDUIT

89.000

LF

0.40000 35.60 0.35000 31.15 0.36000 32.04

2040 56024

1 1/4" PVC CONDUIT

573.000

LF

0.50000 286.50 0.45000 257.85 0.47000 269.31

2050 56026

1 1/4" METAL CONDUIT

44.000

LF

5.25000 231.00 4.75000 209.00 4.93000 216.92

2060 56050

BORED CONDUIT 2"

996.000

LF

16.50000 16,434.00 15.05000 14,989.80 15.63000 15,567.48

2070 56051

BORED CONDUIT 3"

1,496.000

LF

18.80000 28,124.80 17.05000 25,506.80 17.70000 26,479.20

2080 56053

2" PVC CONDUIT

1,903.000

LF

0.80000 1,522.40 0.73000 1,389.19 0.76000 1,446.28

2090 56054

 3" PVC CONDUIT

2,508.000

LF

1.50000 3,762.00 1.40000 3,511.20 1.45000 3,636.60

2100 56055

4" PVC CONDUIT

56.000

LF

2.00000 112.00 1.90000 106.40 1.97000 110.32

2110 56200

TRENCH EXCAVATION ECI-1

2,640.000

LF

7.50000 19,800.00 7.85000 20,724.00 7.11000 18,770.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2120 56205

TEST BORE

3.000

EA

2,700.00000 8,100.00 2,500.00000 7,500.00 2,595.95000 7,787.85

2130 57203

FIBER OPTIC DROP CABLE 12
STRAND

1,408.000

LF

9.00000 12,672.00 8.00000 11,264.00 8.31000 11,700.48

2140 57204

PRE-TERMINATED FIBER PATCH
PANEL

1.000

EA

3,300.00000 3,300.00 3,000.00000 3,000.00 3,114.10000 3,114.10

2150 57215

FIBER DISTRIBUTION CENTER

1.000

EA

2,700.00000 2,700.00 2,500.00000 2,500.00 2,595.95000 2,595.95

2160 57221

MANAGED FIELD ETHERNET
SWITCH Gbps

1.000

EA

3,900.00000 3,900.00 3,550.00000 3,550.00 3,686.25000 3,686.25

2170 57227

DISTRIBUTION SFP MODULE
1Gbps, LC, AND  SHORT HAUL

4.000

EA

750.00000 3,000.00 685.00000 2,740.00 711.29000 2,845.16

2180 57257

L3 FIELD AGGREGATION
ETHERNET SWITCH HARDENED

1.000

EA

8,700.00000 8,700.00 8,000.00000 8,000.00 8,307.03000 8,307.03
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2190 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

727.500

CY

860.00000 625,650.00 850.00000 618,375.00 750.00000 545,625.00

2200 60490

BRIDGE DECK GROOVING

2,575.000

SY

5.50000 14,162.50 4.00000 10,300.00 3.50000 9,012.50

2210 60495

COVER DEPTH SURVEY

2,575.000

SY

3.90000 10,042.50 3.00000 7,725.00 2.06000 5,304.50

2220 61712

CORROSION RESISTANT REINF.
STEEL CL. II

158,050.000

LB

3.90000 616,395.00 3.60000 568,980.00 3.00000 474,150.00

2230 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(1122800)

LB

1,965,000.00000 1,965,000.00 2,836,000.00000 2,836,000.00 2,448,691.00000 2,448,691.00

2240 62010

CONCRETE PARAPET

772.000

LF

180.00000 138,960.00 235.00000 181,420.00 150.00000 115,800.00

2250 62535

NS BRIDGE SUPERSTRUCTURE
ELASTOMERIC BEARING DEVICE

14.000

EA

1,200.00000 16,800.00 1,965.00000 27,510.00 1,300.00000 18,200.00

2260 62535

NS BRIDGE SUPERSTRUCTURE
LOW PROFILE BEARING DEVICE

7.000

EA

1,700.00000 11,900.00 4,925.00000 34,475.00 3,300.00000 23,100.00
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(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2270 64011

STRUCTURE EXCAVATION

2,536.000

CY

33.00000 83,688.00 37.00000 93,832.00 50.00000 126,800.00

2280 64015

SELECT BACKFILL ABUTMENT
ZONE

3,415.000

TON

25.00000 85,375.00 27.00000 92,205.00 22.50000 76,837.50

2290 64032

GEOCOMPOSITE WALL DRAIN

498.000

SY

19.00000 9,462.00 25.00000 12,450.00 18.60000 9,262.80

2300 64036

PIPE UNDERDRAIN 6"

483.000

LF

3.50000 1,690.50 7.00000 3,381.00 18.56000 8,964.48

2310 65013

CONCRETE CLASS A3

1,287.100

CY

450.00000 579,195.00 565.00000 727,211.50 740.00000 952,454.00

2320 65095

NS CONCRETE CLASS A3 OR T3
(UNREINFORCED)

93.100

CY

180.00000 16,758.00 420.00000 39,102.00 210.00000 19,551.00

2330 65200

REINF. STEEL

119,860.000

LB

1.05000 125,853.00 1.30000 155,818.00 1.10000 131,846.00

2340 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. NO. 1

647.000

TON

50.00000 32,350.00 72.00000 46,584.00 72.00000 46,584.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & J DEVELOPMENT AND
EXCAVATION, INC.

(2) KANAWHA STONE
COMPANY, INC.

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2350 67900

NS DISM. & REM. EXIST. STR. STR.
NO. 1172

(1)

LS

240,000.00000 240,000.00 350,000.00000 350,000.00 180,000.00000 180,000.00

2360 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

(1)

LS

195,000.00000 195,000.00 88,000.00000 88,000.00 15,000.00000 15,000.00

2370 67910

NS NBIS ACCESS, UNDER BRIDGE
B-621

1.000

DAY

2,000.00000 2,000.00 6,200.00000 6,200.00 500.00000 500.00

2380 68476

NS ENV.& WORKER PROTECTION
STR. NO. 1172

(1)

LS

1.00000 1.00 85,000.00000 85,000.00 74,000.00000 74,000.00

2390 68492

NS MATERIAL DISPOSAL STR. NO.
1172, TYPE B

(1)

LS

1.00000 1.00 1,500.00000 1,500.00 53,000.00000 53,000.00

Section Total with LCC: $12,560,729.22 $13,184,299.29 $13,233,966.45

Life Cycle Costs:

$13,233,966.45$12,560,729.22 $13,184,299.29Section Totals:

$13,184,299.29$12,560,729.22 $13,233,966.45

$12,560,729.22

Contract Item Totals

$13,184,299.29

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



( ) indicates item is bid as Lump Sum

$12,560,729.22 $13,184,299.29 13,233,966.45Contract Grand Totals
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

700,000.00000 700,000.00 700,000.00000 700,000.00 750,000.00000 750,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

190,000.00000 190,000.00 250,000.00000 250,000.00 80,000.00000 80,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

50,000.00000 50,000.00 25,000.00000 25,000.00 80,000.00000 80,000.00

0040 00120

REGULAR EXCAVATION

16,653.000

CY

38.00000 632,814.00 25.00000 416,325.00 30.00000 499,590.00

0050 00137

NS BORROW EXCAVATION (MIN.
CBR 10)

45,259.000

CY

10.00000 452,590.00 27.50000 1,244,622.50 30.00000 1,357,770.00

0060 00154

NS GEOTEXTILE (GEOGRID
REINFORCEMENT)

467.000

SY

10.00000 4,670.00 4.00000 1,868.00 7.00000 3,269.00

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

223.000

CY

60.00000 13,380.00 24.00000 5,352.00 24.00000 5,352.00

0080 00306

NS SELECT MATERIAL TYPE OGB

4,193.000

TON

28.00000 117,404.00 33.00000 138,369.00 36.00000 150,948.00
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Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00355

GEOTEXTILE SUBGRADE
STABILIZATION

18,106.000

SY

4.00000 72,424.00 2.00000 36,212.00 3.50000 63,371.00

0100 00525

CONCRETE CLASS A3 MISC.

48.700

CY

1,400.00000 68,180.00 800.00000 38,960.00 1,560.00000 75,972.00

0110 00529

FLOWABLE BACKFILL

71.800

CY

350.00000 25,130.00 225.00000 16,155.00 250.00000 17,950.00

0120 00540

REINF. STEEL

1,535.000

LB

3.00000 4,605.00 1.00000 1,535.00 0.50000 767.50

0130 00572

ENDWALL PIPE GRATE EW-11
TYPE II

16.000

LF

400.00000 6,400.00 125.00000 2,000.00 278.00000 4,448.00

0140 00573

ENDWALL PIPE GRATE EW-11
TYPE III

19.000

LF

500.00000 9,500.00 135.00000 2,565.00 234.00000 4,446.00

0150 00588

UNDERDRAIN UD-4

3,094.000

LF

15.00000 46,410.00 7.00000 21,658.00 11.00000 34,034.00

0160 00591

CROSSDRAIN CD-2

330.000

LF

7.00000 2,310.00 30.00000 9,900.00 28.00000 9,240.00

Page 34 of 95

SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00595

OUTLET PIPE

361.000

LF

25.00000 9,025.00 15.00000 5,415.00 22.00000 7,942.00

0180 00596

ENDWALL EW-12

17.000

EA

900.00000 15,300.00 1,000.00000 17,000.00 739.00000 12,563.00

0190 01122

12" CONC. PIPE

33.000

LF

85.00000 2,805.00 100.00000 3,300.00 100.00000 3,300.00

0200 01150

15" PIPE

172.000

LF

115.00000 19,780.00 90.00000 15,480.00 84.00000 14,448.00

0210 01152

15" CONC. PIPE

197.000

LF

115.00000 22,655.00 100.00000 19,700.00 126.00000 24,822.00

0220 01156

STORM SEWER PIPE 15"

27.000

LF

175.00000 4,725.00 80.00000 2,160.00 92.00000 2,484.00

0230 01240

24" PIPE

5.000

LF

500.00000 2,500.00 500.00000 2,500.00 114.00000 570.00

0240 01241

JACKED & BORED 24" PIPE

137.000

LF

1,500.00000 205,500.00 1,200.00000 164,400.00 1,235.00000 169,195.00

0250 01242

24" CONC. PIPE

359.000

LF

100.00000 35,900.00 175.00000 62,825.00 182.00000 65,338.00
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Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 01302

30" CONC. PIPE

76.000

LF

145.00000 11,020.00 175.00000 13,300.00 231.00000 17,556.00

0270 01361

JACKED & BORED 36" PIPE

59.000

LF

4,800.00000 283,200.00 2,500.00000 147,500.00 3,500.00000 206,500.00

0280 01362

36" CONC. PIPE

210.000

LF

250.00000 52,500.00 300.00000 63,000.00 390.00000 81,900.00

0290 01422

42" CONC. PIPE

208.000

LF

250.00000 52,000.00 300.00000 62,400.00 336.00000 69,888.00

0300 06121

12" END SECTION ES-1

2.000

EA

1,000.00000 2,000.00 1,000.00000 2,000.00 1,242.00000 2,484.00

0310 06151

15" END SECTION ES-1

2.000

EA

1,100.00000 2,200.00 1,000.00000 2,000.00 1,292.00000 2,584.00

0320 06240

24" END SECTION ES-1 OR 2

1.000

EA

1,450.00000 1,450.00 1,500.00000 1,500.00 1,708.00000 1,708.00

0330 06241

24" END SECTION ES-1

1.000

EA

1,450.00000 1,450.00 1,500.00000 1,500.00 1,708.00000 1,708.00

0340 06361

36" END SECTION ES-1

1.000

EA

2,500.00000 2,500.00 1,500.00000 1,500.00 3,338.00000 3,338.00
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Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 07508

DROP INLET DI-7

3.000

EA

5,000.00000 15,000.00 3,000.00000 9,000.00 5,699.00000 17,097.00

0360 08965

DROP INLET DI-13 TY.II

2.000

EA

6,400.00000 12,800.00 6,500.00000 13,000.00 7,678.00000 15,356.00

0370 09056

MANHOLE MH-1 OR 2

36.200

LF

1,600.00000 57,920.00 500.00000 18,100.00 469.00000 16,977.80

0380 09057

FRAME & COVER MH-1

2.000

EA

900.00000 1,800.00 1,000.00000 2,000.00 630.00000 1,260.00

0390 09148

EROSION CONTROL STONE
CLASS A1 EC-1

29.100

TON

90.00000 2,619.00 100.00000 2,910.00 100.00000 2,910.00

0400 09150

EROSION CONTROL STONE
CLASS I, EC-1

109.100

TON

95.00000 10,364.50 100.00000 10,910.00 100.00000 10,910.00

0410 09152

EROSION CONTROL STONE
CLASS II, EC-1

91.800

TON

95.00000 8,721.00 100.00000 9,180.00 103.00000 9,455.40

0420 10103

AGGR. MATL. NO. 25 OR 26

92.000

TON

45.00000 4,140.00 50.00000 4,600.00 56.00000 5,152.00
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Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 10128

AGGR. BASE MATL. TY. I NO. 21B

9,327.000

TON

24.00000 223,848.00 35.00000 326,445.00 31.00000 289,137.00

0440 10610

ASPHALT CONCRETE TY. IM-19.0A

2,085.000

TON

95.00000 198,075.00 70.00000 145,950.00 81.00000 168,885.00

0450 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

7,667.000

SY

4.50000 34,501.50 3.00000 23,001.00 3.75000 28,751.25

0460 10635

ASPHALT CONC.TY. SM-9.5A

1,839.000

TON

110.00000 202,290.00 85.00000 156,315.00 98.00000 180,222.00

0470 10642

ASPHALT CONCRETE TY. BM-
25.0A

5,570.000

TON

95.00000 529,150.00 73.00000 406,610.00 84.00000 467,880.00

0480 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

5,507.000

LF

4.00000 22,028.00 6.00000 33,042.00 4.75000 26,158.25

0490 12030

STD. CURB CG-3

41.000

LF

35.00000 1,435.00 100.00000 4,100.00 33.00000 1,353.00

0500 12032

RADIAL CURB CG-3

187.000

LF

35.00000 6,545.00 90.00000 16,830.00 33.00000 6,171.00
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Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 12322

ASPHALT CONC. CURB TY. MC-3B

20.000

LF

200.00000 4,000.00 18.00000 360.00 119.00000 2,380.00

0520 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

5.000

TON

150.00000 750.00 185.00000 925.00 114.00000 570.00

0530 13212

R/W MONUMENT RM-2

16.000

EA

170.00000 2,720.00 24.00000 384.00 235.00000 3,760.00

0540 13262

NS SALVAGE EXIST. GUARDRAIL
TERMINAL GR-MGS3

2.000

EA

150.00000 300.00 100.00000 200.00 977.00000 1,954.00

0550 13280

GUARDRAIL GR-MGS1

3,861.000

LF

25.00000 96,525.00 18.00000 69,498.00 22.00000 84,942.00

0560 13283

RADIAL GUARDRAIL GR-MGS1

864.000

LF

27.00000 23,328.00 20.00000 17,280.00 24.00000 20,736.00

0570 13286

GUARDRAIL TERMINAL GR-MGS2

10.000

EA

3,300.00000 33,000.00 2,500.00000 25,000.00 3,394.00000 33,940.00

0580 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

4.000

EA

1,100.00000 4,400.00 850.00000 3,400.00 1,091.00000 4,364.00

Page 39 of 95

SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

12.000

EA

850.00000 10,200.00 650.00000 7,800.00 848.00000 10,176.00

0600 13355

GUARDRAIL GR-10

100.000

LF

35.00000 3,500.00 25.00000 2,500.00 30.00000 3,000.00

0610 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

2.000

EA

3,000.00000 6,000.00 2,200.00000 4,400.00 2,666.00000 5,332.00

0620 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

800.00000 1,600.00 600.00000 1,200.00 727.00000 1,454.00

0630 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION (4 FT. -
MODERATE)

2.000

EA

1,200.00000 2,400.00 550.00000 1,100.00 1,137.00000 2,274.00

0640 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION (6 FT. -
MODERATE)

8.000

EA

1,200.00000 9,600.00 750.00000 6,000.00 1,706.00000 13,648.00

0650 13480

CABLE BARRICADE CR-1

1.000

EA

2,400.00000 2,400.00 5,000.00000 5,000.00 2,843.00000 2,843.00
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Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

5,128.000

LF

50.00000 256,400.00 55.00000 282,040.00 50.00000 256,400.00

0670 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

17.000

EA

12,500.00000 212,500.00 5,000.00000 85,000.00 20,000.00000 340,000.00

0680 14411

PIPE TIE IN

1.000

EA

3,500.00000 3,500.00 2,000.00000 2,000.00 3,014.00000 3,014.00

0690 22511

FENCE FE-W2

503.000

LF

20.00000 10,060.00 15.00000 7,545.00 19.00000 9,557.00

0700 22541

LINE BRACE UNIT FE-W1,FE-W2

8.000

EA

500.00000 4,000.00 275.00000 2,200.00 344.00000 2,752.00

0710 22581

CORNER BRACE UNIT FE-W1,FE-
W2

3.000

EA

600.00000 1,800.00 300.00000 900.00 375.00000 1,125.00

0720 23042

WATER GATE FE-4 TY.II

1.000

EA

1,350.00000 1,350.00 300.00000 300.00 3,752.00000 3,752.00

0730 24100

ALLAYING DUST

2,199.000

HR

16.00000 35,184.00 80.00000 175,920.00 104.00000 228,696.00
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Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 24152

TYPE 3 BARRICADE 8'

18.000

EA

500.00000 9,000.00 500.00000 9,000.00 335.00000 6,030.00

0750 24160

TEMPORARY (CONSTRUCTION)
SIGN

11,207.000

SF

24.00000 268,968.00 24.00000 268,968.00 30.00000 336,210.00

0770 24272

TRUCK MOUNTED ATTENUATOR

3,958.000

HR

17.00000 67,286.00 20.00000 79,160.00 49.00000 193,942.00

0780 24278

GROUP 2 CHANNELIZING
DEVICES

98,670.000

DAY

1.00000 98,670.00 0.50000 49,335.00 0.70000 69,069.00

0790 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,656.000

HR

7.00000 39,592.00 5.00000 28,280.00 5.00000 28,280.00

0800 24281

ELECTRONIC ARROW BOARD

5,136.000

HR

4.00000 20,544.00 4.00000 20,544.00 1.75000 8,988.00

0810 24282

FLAGGER SERVICE

2,638.000

HR

32.00000 84,416.00 32.00000 84,416.00 69.00000 182,022.00

0820 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

4,316.000

LF

40.00000 172,640.00 35.00000 151,060.00 45.00000 194,220.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 24330

NS TRAFFIC CONTROL ATC
CABINET - 5 DOOR
CONFIGURATION (16 CHANNEL
HIGH VOLTAGE)

2.000

EA

36,000.00000 72,000.00 25,000.00000 50,000.00 22,740.00000 45,480.00

0840 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - STAGE 1 & 2
ROUTE 11 AND ROUTE 259

(1)

LS

42,000.00000 42,000.00 30,000.00000 30,000.00 34,455.00000 34,455.00

0850 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - STAGE 3
ROUTE 11 AND RAMP A/D

(1)

LS

42,000.00000 42,000.00 30,000.00000 30,000.00 34,455.00000 34,455.00

0860 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - STAGE 3
ROUTE 11 AND ROUTE 259

(1)

LS

42,000.00000 42,000.00 30,000.00000 30,000.00 34,455.00000 34,455.00

0870 24355

NS POLICE PATROL UNIFORMED
FLAGGER

1,200.000

HR

75.00000 90,000.00 75.00000 90,000.00 114.00000 136,800.00

0880 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

9,814.000

SY

10.00000 98,140.00 5.00000 49,070.00 9.50000 93,233.00
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5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 24503

NS REMOVE EXIST. (DEMOLITION
D701)

(1)

LS

2,500.00000 2,500.00 750.00000 750.00 284.00000 284.00

0900 24503

NS REMOVE EXIST. (DEMOLITION
D702)

(1)

LS

2,500.00000 2,500.00 750.00000 750.00 284.00000 284.00

0910 24505

NS RELOCATE EXISTING SIGN
STRUCTURE TYPE 1

1.000

EA

550.00000 550.00 190.00000 190.00 693.00000 693.00

0920 24600

REMOVE EXISTING GUARDRAIL

5,045.000

LF

3.00000 15,135.00 2.00000 10,090.00 3.75000 18,918.75

0930 24602

NS REMOVE EXIST. FENCE AND
DISPOSE

1,109.000

LF

7.00000 7,763.00 1.00000 1,109.00 11.00000 12,199.00

0940 25506

FIELD OFFICE TY.II

23.000

MO

2,500.00000 57,500.00 3,000.00000 69,000.00 3,500.00000 80,500.00

0950 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

15,000.00000 15,000.00 3,500.00000 3,500.00 25,000.00000 25,000.00

0960 25567

PROGRESS SCHEDULE UPDATES

23.000

EA

500.00000 11,500.00 350.00000 8,050.00 1,000.00000 23,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 27024

NS TOPSOIL (CLASS B 3" DEPTH)

1.270

ACRE

20,000.00000 25,400.00 22,000.00000 27,940.00 25,000.00000 31,750.00

0980 27101

TEMPORARY SEED

575.000

LB

6.00000 3,450.00 12.00000 6,900.00 14.00000 8,050.00

0990 27102

REGULAR SEED

863.000

LB

5.00000 4,315.00 13.00000 11,219.00 9.50000 8,198.50

1000 27103

OVERSEEDING

690.000

LB

11.00000 7,590.00 4.00000 2,760.00 4.75000 3,277.50

1010 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

12,584.000

SY

1.50000 18,876.00 0.50000 6,292.00 0.40000 5,033.60

1020 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

50,046.000

SY

1.30000 65,059.80 0.55000 27,525.30 0.60000 30,027.60

1030 27120

SEDIMENT RETENTION ROLL 18"
MIN

2,760.000

LF

6.00000 16,560.00 12.00000 33,120.00 14.00000 38,640.00

1040 27230

FERTILIZER NITROGEN - N

550.000

LB

2.00000 1,100.00 1.00000 550.00 1.00000 550.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1050 27231

FERTILIZER PHOSPHOROUS - P

755.000

LB

2.00000 1,510.00 1.00000 755.00 1.00000 755.00

1060 27232

FERTILIZER POTASSIUM - K

378.000

LB

2.00000 756.00 1.00000 378.00 1.00000 378.00

1070 27250

LIME

27.000

TON

200.00000 5,400.00 176.00000 4,752.00 200.00000 5,400.00

1080 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

1,892.000

SY

8.00000 15,136.00 2.00000 3,784.00 4.50000 8,514.00

1090 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

96.000

SY

12.00000 1,152.00 4.00000 384.00 5.50000 528.00

1100 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

8.000

SY

40.00000 320.00 6.00000 48.00 10.00000 80.00

1110 27336

TEMP. DIVERSION CHANNEL
LINING CL. A

304.000

SY

20.00000 6,080.00 41.00000 12,464.00 14.00000 4,256.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1120 27337

TEMP. DIVERSION CHANNEL
LINING CL. B

91.000

SY

25.00000 2,275.00 45.00000 4,095.00 86.00000 7,826.00

1130 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

143.000

CY

15.00000 2,145.00 37.00000 5,291.00 14.00000 2,002.00

1140 27345

TEMPORARY DIVERSION DIKE

484.000

LF

8.00000 3,872.00 12.00000 5,808.00 3.75000 1,815.00

1150 27410

CHECK DAM, ROCK TY. I

2.000

EA

300.00000 600.00 2,000.00000 4,000.00 409.00000 818.00

1160 27415

CHECK DAM ROCK TY. II

95.000

EA

300.00000 28,500.00 450.00000 42,750.00 646.00000 61,370.00

1170 27422

DEWATERING BASIN EC-8

4.000

EA

1,000.00000 4,000.00 2,500.00000 10,000.00 324.00000 1,296.00

1180 27430

SILTATION CONTROL
EXCAVATION

2,516.000

CY

3.00000 7,548.00 20.00000 50,320.00 11.00000 27,676.00

1190 27451

INLET PROTECTION TYPE A

5.000

EA

300.00000 1,500.00 650.00000 3,250.00 205.00000 1,025.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1200 27461

INLET PROTECTION TYPE B

2.000

EA

300.00000 600.00 650.00000 1,300.00 194.00000 388.00

1210 27504

TEMP. SILT FENCE TYPE B

8,337.000

LF

4.50000 37,516.50 8.00000 66,696.00 5.00000 41,685.00

1220 27544

NS STORM WATER MGT. LOW
PERMEABILITY LINER

238.000

CY

35.00000 8,330.00 45.00000 10,710.00 15.00000 3,570.00

1230 27548

NS STORM WATER MANAGEMENT
MODIFIED EW-1 WITH WEIR WALL

(1)

LS

4,500.00000 4,500.00 25,000.00000 25,000.00 10,917.00000 10,917.00

1240 27553

NS PERMANENT SWM FACILITY
AS-BUILT DOCUMENTATION
(CONSTRUCTION RECORD
DOCUMENTS)

(1)

LS

6,000.00000 6,000.00 7,500.00000 7,500.00 2,615.00000 2,615.00

1250 27580

TEMP. SEDIMENT BASIN
EXCAVATION

5,158.000

CY

7.00000 36,106.00 15.00000 77,370.00 11.00000 56,738.00

1260 50108

SIGN PANEL

1,017.000

SF

40.00000 40,680.00 25.00000 25,425.00 41.00000 41,697.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1270 50410

VIA SIGN POST, W10 X 12

22.000

LF

150.00000 3,300.00 96.00000 2,112.00 241.00000 5,302.00

1280 50412

VIA SIGN POST, W12 X 16

72.000

LF

220.00000 15,840.00 145.00000 10,440.00 249.00000 17,928.00

1290 50414

VIA SIGN POST, W14 X 22

34.000

LF

230.00000 7,820.00 148.00000 5,032.00 265.00000 9,010.00

1300 50430

SIGN POST STP-1, 2", 14 GAUGE

229.000

LF

30.00000 6,870.00 20.00000 4,580.00 23.00000 5,267.00

1310 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

204.000

LF

20.00000 4,080.00 15.00000 3,060.00 29.00000 5,916.00

1320 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

282.000

LF

40.00000 11,280.00 28.00000 7,896.00 30.00000 8,460.00

1330 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

50.000

LF

40.00000 2,000.00 24.00000 1,200.00 28.00000 1,400.00

1340 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

29.000

EA

600.00000 17,400.00 350.00000 10,150.00 687.00000 19,923.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1350 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

18.000

EA

900.00000 16,200.00 545.00000 9,810.00 866.00000 15,588.00

1360 50506

CONC. SIGN FOUND., SSP-VI A 2'3"
DIA. X 4'6" DEPTH

2.000

EA

1,600.00000 3,200.00 1,125.00000 2,250.00 1,385.00000 2,770.00

1370 50528

CONC. SIGN FOUND., SSP-VI A 3'0"
DIA. X 7' DEPTH

8.000

EA

3,500.00000 28,000.00 2,325.00000 18,600.00 1,097.00000 8,776.00

1380 51170

ELECTRICAL SERVICE SE-5

2.000

EA

5,500.00000 11,000.00 4,000.00000 8,000.00 4,594.00000 9,188.00

1390 51185

TRAFFIC SIGNAL HEAD SECTION
12" HVS BACKPLATE

61.000

EA

275.00000 16,775.00 200.00000 12,200.00 230.00000 14,030.00

1400 51212

PEDESTAL POLE PF-2 12'

2.000

EA

1,000.00000 2,000.00 750.00000 1,500.00 861.00000 1,722.00

1410 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

40.000

CY

200.00000 8,000.00 150.00000 6,000.00 172.00000 6,880.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1420 51240

CONCRETE FOUNDATION PF-2

2.000

EA

1,600.00000 3,200.00 1,250.00000 2,500.00 1,436.00000 2,872.00

1430 51243

NS CONC FOUNDATION CF-5

2.000

EA

5,000.00000 10,000.00 3,500.00000 7,000.00 4,020.00000 8,040.00

1440 51475

SIGNAL MAST ARM POLE MP-3,
TYPE A

1.000

EA

35,000.00000 35,000.00 27,500.00000 27,500.00 31,583.00000 31,583.00

1450 51476

SIGNAL MAST ARM POLE MP-3,
TYPE B1

1.000

EA

40,000.00000 40,000.00 29,750.00000 29,750.00 34,168.00000 34,168.00

1460 51478

SIGNAL MAST ARM POLE MP-3,
TYPE C

1.000

EA

45,000.00000 45,000.00 34,000.00000 34,000.00 39,049.00000 39,049.00

1470 51485

MAST ARM 30'

1.000

EA

8,000.00000 8,000.00 5,500.00000 5,500.00 6,317.00000 6,317.00

1480 51488

MAST ARM 60'

1.000

EA

12,000.00000 12,000.00 8,750.00000 8,750.00 10,049.00000 10,049.00

1490 51489

MAST ARM 65'

1.000

EA

13,000.00000 13,000.00 9,250.00000 9,250.00 10,624.00000 10,624.00
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(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1500 51523

EVP DETECTION SYSTEM 3-WAY

2.000

EA

12,000.00000 24,000.00 8,500.00000 17,000.00 9,762.00000 19,524.00

1510 51525

EVP DETECTOR CABLE

1,914.000

LF

1.00000 1,914.00 1.00000 1,914.00 1.00000 1,914.00

1520 51540

LOOP DETECTOR AMPLIFIER
(TYPE B)

16.000

EA

350.00000 5,600.00 250.00000 4,000.00 287.00000 4,592.00

1530 51602

14/4 CONDUCTOR CABLE

5,940.000

LF

1.00000 5,940.00 1.00000 5,940.00 0.60000 3,564.00

1540 51615

14/1 ENCLOSED COND. CABLE

5,632.000

LF

1.00000 5,632.00 0.50000 2,816.00 0.15000 844.80

1550 51700

14/2 CONDUCTOR CABLE
SHIELDED

5,049.000

LF

1.00000 5,049.00 0.50000 2,524.50 0.40000 2,019.60

1560 51830

HANGER ASSEMBLY SM-3, ONE
WAY

16.000

EA

350.00000 5,600.00 275.00000 4,400.00 316.00000 5,056.00

1570 51832

HANGER ASSEMBLY SMB-1, ONE
WAY

2.000

EA

200.00000 400.00 125.00000 250.00 144.00000 288.00
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C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1580 51840

NS HANGER ASSEMBLY SMD-2,
ONE WAY

13.000

EA

250.00000 3,250.00 175.00000 2,275.00 201.00000 2,613.00

1590 51913

LOOP SAWCUT 5/8" 5/8"

1,860.000

LF

14.00000 26,040.00 10.00000 18,600.00 11.00000 20,460.00

1600 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE 1

1.000

EA

800.00000 800.00 176.00000 176.00 145.00000 145.00

1610 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE ST-1

13.000

EA

300.00000 3,900.00 170.00000 2,210.00 145.00000 1,885.00

1620 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE ST-2

1.000

EA

500.00000 500.00 380.00000 380.00 289.00000 289.00

1630 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE STP-1

18.000

EA

300.00000 5,400.00 95.00000 1,710.00 433.00000 7,794.00

1640 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE STP-2

2.000

EA

500.00000 1,000.00 180.00000 360.00 543.00000 1,086.00
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May 22, 2019
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ROCKINGHAM
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(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1650 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE STP-3

1.000

EA

500.00000 500.00 280.00000 280.00 1,085.00000 1,085.00

1660 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE VIA

1.000

EA

3,500.00000 3,500.00 540.00000 540.00 2,164.00000 2,164.00

1670 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE WP-1

3.000

EA

500.00000 1,500.00 95.00000 285.00 135.00000 405.00

1680 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE WP-2

2.000

EA

500.00000 1,000.00 180.00000 360.00 131.00000 262.00

1690 51931

NS REMOVE EXISTING SIGN
PANEL TYPE SP-1

1.000

EA

600.00000 600.00 95.00000 95.00 80.00000 80.00

1700 51932

NS RELOCATE EXISTING SIGN
PANEL TYPE SP-1

2.000

EA

500.00000 1,000.00 200.00000 400.00 428.00000 856.00

1710 51932

NS RELOCATE EXISTING SIGN
PANEL TYPE SP-2

1.000

EA

600.00000 600.00 635.00000 635.00 1,576.00000 1,576.00
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(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1720 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

2.000

EA

10,000.00000 20,000.00 7,500.00000 15,000.00 8,614.00000 17,228.00

1730 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

2.000

EA

5,000.00000 10,000.00 3,500.00000 7,000.00 4,020.00000 8,040.00

1740 52002

NS TRAFFIC SIGNALIZATION
ADVANCED TRAFFIC
CONTROLLER (2070LX)

2.000

EA

20,000.00000 40,000.00 45,000.00000 90,000.00 46,202.00000 92,404.00

1750 52003

NS TRAFFIC ENGINEERING
QUEUE MANAGEMENT TEAM

1,280.000

HR

175.00000 224,000.00 90.00000 115,200.00 213.00000 272,640.00

1760 54032

TYPE B CLASS I PVMT LINE MRKG
4"

14,316.000

LF

1.00000 14,316.00 1.00000 14,316.00 1.00000 14,316.00

1770 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

524.000

LF

7.00000 3,668.00 8.00000 4,192.00 9.00000 4,716.00

1780 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

725.000

LF

4.00000 2,900.00 4.00000 2,900.00 3.50000 2,537.50
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5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1790 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

827.000

LF

5.00000 4,135.00 4.00000 3,308.00 4.50000 3,721.50

1800 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

1,663.000

LF

9.00000 14,967.00 5.00000 8,315.00 5.25000 8,730.75

1810 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

13,015.000

LF

1.00000 13,015.00 1.00000 13,015.00 0.80000 10,412.00

1820 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

561.000

SF

4.00000 2,244.00 4.00000 2,244.00 3.75000 2,103.75

1830 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

229.000

EA

4.00000 916.00 20.00000 4,580.00 3.00000 687.00

1840 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

183.000

EA

75.00000 13,725.00 43.00000 7,869.00 64.00000 11,712.00

1850 54218

SNOW PLOW. RAISED PAVE.
MARKER HYD. CONC

21.000

EA

80.00000 1,680.00 88.00000 1,848.00 75.00000 1,575.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1860 54242

TEMP. PAVE. MARKER 2 WAY

796.000

EA

10.00000 7,960.00 14.00000 11,144.00 7.50000 5,970.00

1870 54428

TEMP. PVMT MRKG, TY. A, 4"

44,760.000

LF

0.50000 22,380.00 0.50000 22,380.00 0.40000 17,904.00

1880 54430

TEMP. PVMT MRKG, TY. A, 6"

8,817.000

LF

1.00000 8,817.00 0.50000 4,408.50 0.75000 6,612.75

1890 54432

TEMP. PVMT MRKG, TY. A, 8"

7,108.000

LF

1.00000 7,108.00 0.75000 5,331.00 1.00000 7,108.00

1900 54440

TEMP. PVMT MRKG, TY. A, 24"

883.000

LF

6.00000 5,298.00 4.00000 3,532.00 5.25000 4,635.75

1910 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

23.000

EA

100.00000 2,300.00 55.00000 1,265.00 87.00000 2,001.00

1920 54466

TYPE E TEMP. PVMT MRKG 6"

2,000.000

LF

4.00000 8,000.00 3.00000 6,000.00 3.75000 7,500.00

1930 54526

NS TEMP. PVMT MRKG TYPE D
CLASS III 6"

5,580.000

EA

4.00000 22,320.00 3.00000 16,740.00 3.25000 18,135.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1940 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

15.000

EA

160.00000 2,400.00 124.00000 1,860.00 139.00000 2,085.00

1950 54576

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY A

2.000

EA

180.00000 360.00 155.00000 310.00 157.00000 314.00

1960 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

2.000

EA

225.00000 450.00 155.00000 310.00 203.00000 406.00

1970 54625

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL I

7.000

EA

60.00000 420.00 61.00000 427.00 58.00000 406.00

1980 55080

8 CONDUCTOR CABLE

5,028.000

LF

1.00000 5,028.00 0.50000 2,514.00 0.55000 2,765.40

1990 55586

JUNCTION BOX JB-S1

4.000

EA

1,700.00000 6,800.00 1,250.00000 5,000.00 1,436.00000 5,744.00

2000 55587

JUNCTION BOX JB-S2

23.000

EA

2,000.00000 46,000.00 1,500.00000 34,500.00 1,723.00000 39,629.00

2010 55588

JUNCTION BOX JB-S3

2.000

EA

2,500.00000 5,000.00 1,750.00000 3,500.00 2,010.00000 4,020.00
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(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2020 56014

ELECT. SER. GRD. ELECTRODE
10'

6.000

EA

350.00000 2,100.00 250.00000 1,500.00 287.00000 1,722.00

2030 56021

1" PVC CONDUIT

89.000

LF

5.00000 445.00 0.50000 44.50 0.40000 35.60

2040 56024

1 1/4" PVC CONDUIT

573.000

LF

5.00000 2,865.00 0.50000 286.50 0.50000 286.50

2050 56026

1 1/4" METAL CONDUIT

44.000

LF

10.00000 440.00 5.00000 220.00 5.50000 242.00

2060 56050

BORED CONDUIT 2"

996.000

LF

20.00000 19,920.00 15.00000 14,940.00 17.00000 16,932.00

2070 56051

BORED CONDUIT 3"

1,496.000

LF

25.00000 37,400.00 17.00000 25,432.00 20.00000 29,920.00

2080 56053

2" PVC CONDUIT

1,903.000

LF

5.00000 9,515.00 1.00000 1,903.00 0.80000 1,522.40

2090 56054

 3" PVC CONDUIT

2,508.000

LF

5.00000 12,540.00 1.00000 2,508.00 1.50000 3,762.00
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(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2100 56055

4" PVC CONDUIT

56.000

LF

5.00000 280.00 2.00000 112.00 2.25000 126.00

2110 56200

TRENCH EXCAVATION ECI-1

2,640.000

LF

10.00000 26,400.00 7.00000 18,480.00 7.75000 20,460.00

2120 56205

TEST BORE

3.000

EA

3,500.00000 10,500.00 2,500.00000 7,500.00 2,871.00000 8,613.00

2130 57203

FIBER OPTIC DROP CABLE 12
STRAND

1,408.000

LF

10.00000 14,080.00 8.00000 11,264.00 9.25000 13,024.00

2140 57204

PRE-TERMINATED FIBER PATCH
PANEL

1.000

EA

4,000.00000 4,000.00 3,000.00000 3,000.00 3,445.00000 3,445.00

2150 57215

FIBER DISTRIBUTION CENTER

1.000

EA

3,500.00000 3,500.00 2,500.00000 2,500.00 2,871.00000 2,871.00

2160 57221

MANAGED FIELD ETHERNET
SWITCH Gbps

1.000

EA

5,000.00000 5,000.00 3,550.00000 3,550.00 4,077.00000 4,077.00

2170 57227

DISTRIBUTION SFP MODULE
1Gbps, LC, AND  SHORT HAUL

4.000

EA

1,000.00000 4,000.00 685.00000 2,740.00 787.00000 3,148.00
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(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2180 57257

L3 FIELD AGGREGATION
ETHERNET SWITCH HARDENED

1.000

EA

10,000.00000 10,000.00 8,000.00000 8,000.00 9,188.00000 9,188.00

2190 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

727.500

CY

850.00000 618,375.00 1,150.00000 836,625.00 925.00000 672,937.50

2200 60490

BRIDGE DECK GROOVING

2,575.000

SY

4.00000 10,300.00 3.00000 7,725.00 6.25000 16,093.75

2210 60495

COVER DEPTH SURVEY

2,575.000

SY

1.50000 3,862.50 2.00000 5,150.00 4.25000 10,943.75

2220 61712

CORROSION RESISTANT REINF.
STEEL CL. II

158,050.000

LB

3.50000 553,175.00 3.10000 489,955.00 4.50000 711,225.00

2230 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(1122800)

LB

2,040,000.00000 2,040,000.00 2,095,000.00000 2,095,000.00 2,350,000.00000 2,350,000.00

2240 62010

CONCRETE PARAPET

772.000

LF

100.00000 77,200.00 300.00000 231,600.00 200.00000 154,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2250 62535

NS BRIDGE SUPERSTRUCTURE
ELASTOMERIC BEARING DEVICE

14.000

EA

1,200.00000 16,800.00 1,500.00000 21,000.00 2,115.00000 29,610.00

2260 62535

NS BRIDGE SUPERSTRUCTURE
LOW PROFILE BEARING DEVICE

7.000

EA

3,500.00000 24,500.00 2,000.00000 14,000.00 4,230.00000 29,610.00

2270 64011

STRUCTURE EXCAVATION

2,536.000

CY

100.00000 253,600.00 55.00000 139,480.00 40.00000 101,440.00

2280 64015

SELECT BACKFILL ABUTMENT
ZONE

3,415.000

TON

21.00000 71,715.00 38.00000 129,770.00 25.00000 85,375.00

2290 64032

GEOCOMPOSITE WALL DRAIN

498.000

SY

22.00000 10,956.00 25.00000 12,450.00 19.00000 9,462.00

2300 64036

PIPE UNDERDRAIN 6"

483.000

LF

15.00000 7,245.00 7.00000 3,381.00 3.50000 1,690.50

2310 65013

CONCRETE CLASS A3

1,287.100

CY

700.00000 900,970.00 800.00000 1,029,680.00 460.00000 592,066.00

2320 65095

NS CONCRETE CLASS A3 OR T3
(UNREINFORCED)

93.100

CY

250.00000 23,275.00 250.00000 23,275.00 170.00000 15,827.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2330 65200

REINF. STEEL

119,860.000

LB

1.25000 149,825.00 2.25000 269,685.00 1.25000 149,825.00

2340 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. NO. 1

647.000

TON

22.00000 14,234.00 45.00000 29,115.00 57.00000 36,879.00

2350 67900

NS DISM. & REM. EXIST. STR. STR.
NO. 1172

(1)

LS

550,000.00000 550,000.00 400,000.00000 400,000.00 285,794.00000 285,794.00

2360 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

(1)

LS

200,000.00000 200,000.00 250,000.00000 250,000.00 228,635.00000 228,635.00

2370 67910

NS NBIS ACCESS, UNDER BRIDGE
B-621

1.000

DAY

1,600.00000 1,600.00 2,500.00000 2,500.00 2,286.00000 2,286.00

2380 68476

NS ENV.& WORKER PROTECTION
STR. NO. 1172

(1)

LS

45,000.00000 45,000.00 15,000.00000 15,000.00 1.25000 1.25

2390 68492

NS MATERIAL DISPOSAL STR. NO.
1172, TYPE B

(1)

LS

1,500.00000 1,500.00 5,000.00000 5,000.00 275,000.00000 275,000.00
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Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

(5) BRAYMAN
CONSTRUCTION
CORPORATION

(6) BRANCH CIVIL, INC.

Section Total with LCC: $13,472,676.80 $13,740,214.80 $14,883,123.20

Life Cycle Costs:

$14,883,123.20$13,472,676.80 $13,740,214.80Section Totals:

( ) indicates item is bid as Lump Sum

$13,740,214.80$13,472,676.80 $14,883,123.20

$13,472,676.80

Contract Item Totals

$13,740,214.80 14,883,123.20Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Contract ID:

District(s):
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Contract Time:

May 22, 2019
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C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

800,000.00000 800,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

169,746.00000 169,746.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

186,325.00000 186,325.00

0040 00120

REGULAR EXCAVATION

16,653.000

CY

33.00000 549,549.00

0050 00137

NS BORROW EXCAVATION (MIN.
CBR 10)

45,259.000

CY

29.00000 1,312,511.00

0060 00154

NS GEOTEXTILE (GEOGRID
REINFORCEMENT)

467.000

SY

6.26000 2,923.42

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

223.000

CY

13.00000 2,899.00

0080 00306

NS SELECT MATERIAL TYPE OGB

4,193.000

TON

19.39000 81,302.27
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Contract ID:

District(s):

Counties:

Project(s):A50
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Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00355

GEOTEXTILE SUBGRADE
STABILIZATION

18,106.000

SY

1.30000 23,537.80

0100 00525

CONCRETE CLASS A3 MISC.

48.700

CY

1,540.00000 74,998.00

0110 00529

FLOWABLE BACKFILL

71.800

CY

184.00000 13,211.20

0120 00540

REINF. STEEL

1,535.000

LB

0.01000 15.35

0130 00572

ENDWALL PIPE GRATE EW-11
TYPE II

16.000

LF

200.00000 3,200.00

0140 00573

ENDWALL PIPE GRATE EW-11
TYPE III

19.000

LF

217.00000 4,123.00

0150 00588

UNDERDRAIN UD-4

3,094.000

LF

17.00000 52,598.00

0160 00591

CROSSDRAIN CD-2

330.000

LF

14.00000 4,620.00
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Contract ID:
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Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 00595

OUTLET PIPE

361.000

LF

15.00000 5,415.00

0180 00596

ENDWALL EW-12

17.000

EA

1,208.00000 20,536.00

0190 01122

12" CONC. PIPE

33.000

LF

118.00000 3,894.00

0200 01150

15" PIPE

172.000

LF

79.00000 13,588.00

0210 01152

15" CONC. PIPE

197.000

LF

163.00000 32,111.00

0220 01156

STORM SEWER PIPE 15"

27.000

LF

114.00000 3,078.00

0230 01240

24" PIPE

5.000

LF

358.00000 1,790.00

0240 01241

JACKED & BORED 24" PIPE

137.000

LF

1,132.00000 155,084.00

0250 01242

24" CONC. PIPE

359.000

LF

154.00000 55,286.00
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May 22, 2019
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C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 01302

30" CONC. PIPE

76.000

LF

171.00000 12,996.00

0270 01361

JACKED & BORED 36" PIPE

59.000

LF

2,463.00000 145,317.00

0280 01362

36" CONC. PIPE

210.000

LF

387.00000 81,270.00

0290 01422

42" CONC. PIPE

208.000

LF

390.00000 81,120.00

0300 06121

12" END SECTION ES-1

2.000

EA

1,026.00000 2,052.00

0310 06151

15" END SECTION ES-1

2.000

EA

1,051.00000 2,102.00

0320 06240

24" END SECTION ES-1 OR 2

1.000

EA

1,182.00000 1,182.00

0330 06241

24" END SECTION ES-1

1.000

EA

1,361.00000 1,361.00

0340 06361

36" END SECTION ES-1

1.000

EA

2,527.00000 2,527.00
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District(s):

Counties:

Project(s):A50
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Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 07508

DROP INLET DI-7

3.000

EA

3,522.00000 10,566.00

0360 08965

DROP INLET DI-13 TY.II

2.000

EA

5,053.00000 10,106.00

0370 09056

MANHOLE MH-1 OR 2

36.200

LF

433.00000 15,674.60

0380 09057

FRAME & COVER MH-1

2.000

EA

388.00000 776.00

0390 09148

EROSION CONTROL STONE
CLASS A1 EC-1

29.100

TON

78.15000 2,274.17

0400 09150

EROSION CONTROL STONE
CLASS I, EC-1

109.100

TON

68.00000 7,418.80

0410 09152

EROSION CONTROL STONE
CLASS II, EC-1

91.800

TON

70.00000 6,426.00

0420 10103

AGGR. MATL. NO. 25 OR 26

92.000

TON

44.00000 4,048.00
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07/10/2019Date Printed:
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5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 10128

AGGR. BASE MATL. TY. I NO. 21B

9,327.000

TON

24.00000 223,848.00

0440 10610

ASPHALT CONCRETE TY. IM-19.0A

2,085.000

TON

72.00000 150,120.00

0450 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

7,667.000

SY

3.50000 26,834.50

0460 10635

ASPHALT CONC.TY. SM-9.5A

1,839.000

TON

88.00000 161,832.00

0470 10642

ASPHALT CONCRETE TY. BM-
25.0A

5,570.000

TON

75.00000 417,750.00

0480 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

5,507.000

LF

3.50000 19,274.50

0490 12030

STD. CURB CG-3

41.000

LF

53.00000 2,173.00

0500 12032

RADIAL CURB CG-3

187.000

LF

53.00000 9,911.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 12322

ASPHALT CONC. CURB TY. MC-3B

20.000

LF

42.00000 840.00

0520 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

5.000

TON

260.00000 1,300.00

0530 13212

R/W MONUMENT RM-2

16.000

EA

447.00000 7,152.00

0540 13262

NS SALVAGE EXIST. GUARDRAIL
TERMINAL GR-MGS3

2.000

EA

102.00000 204.00

0550 13280

GUARDRAIL GR-MGS1

3,861.000

LF

19.00000 73,359.00

0560 13283

RADIAL GUARDRAIL GR-MGS1

864.000

LF

21.00000 18,144.00

0570 13286

GUARDRAIL TERMINAL GR-MGS2

10.000

EA

2,845.00000 28,450.00

0580 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

4.000

EA

915.00000 3,660.00
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5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

12.000

EA

750.00000 9,000.00

0600 13355

GUARDRAIL GR-10

100.000

LF

26.00000 2,600.00

0610 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

2.000

EA

2,240.00000 4,480.00

0620 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

620.00000 1,240.00

0630 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION (4 FT. -
MODERATE)

2.000

EA

1,100.00000 2,200.00

0640 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION (6 FT. -
MODERATE)

8.000

EA

1,100.00000 8,800.00

0650 13480

CABLE BARRICADE CR-1

1.000

EA

1,818.00000 1,818.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

5,128.000

LF

76.00000 389,728.00

0670 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

17.000

EA

14,713.00000 250,121.00

0680 14411

PIPE TIE IN

1.000

EA

1,873.00000 1,873.00

0690 22511

FENCE FE-W2

503.000

LF

17.00000 8,551.00

0700 22541

LINE BRACE UNIT FE-W1,FE-W2

8.000

EA

285.00000 2,280.00

0710 22581

CORNER BRACE UNIT FE-W1,FE-
W2

3.000

EA

310.00000 930.00

0720 23042

WATER GATE FE-4 TY.II

1.000

EA

3,050.00000 3,050.00

0730 24100

ALLAYING DUST

2,199.000

HR

53.00000 116,547.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0740 24152

TYPE 3 BARRICADE 8'

18.000

EA

800.00000 14,400.00

0750 24160

TEMPORARY (CONSTRUCTION)
SIGN

11,207.000

SF

21.00000 235,347.00

0770 24272

TRUCK MOUNTED ATTENUATOR

3,958.000

HR

60.00000 237,480.00

0780 24278

GROUP 2 CHANNELIZING
DEVICES

98,670.000

DAY

2.50000 246,675.00

0790 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,656.000

HR

22.00000 124,432.00

0800 24281

ELECTRONIC ARROW BOARD

5,136.000

HR

12.50000 64,200.00

0810 24282

FLAGGER SERVICE

2,638.000

HR

39.00000 102,882.00

0820 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

4,316.000

LF

57.00000 246,012.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 24330

NS TRAFFIC CONTROL ATC
CABINET - 5 DOOR
CONFIGURATION (16 CHANNEL
HIGH VOLTAGE)

2.000

EA

28,954.00000 57,908.00

0840 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - STAGE 1 & 2
ROUTE 11 AND ROUTE 259

(1)

LS

34,429.00000 34,429.00

0850 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - STAGE 3
ROUTE 11 AND RAMP A/D

(1)

LS

34,429.00000 34,429.00

0860 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - STAGE 3
ROUTE 11 AND ROUTE 259

(1)

LS

34,429.00000 34,429.00

0870 24355

NS POLICE PATROL UNIFORMED
FLAGGER

1,200.000

HR

61.00000 73,200.00

0880 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

9,814.000

SY

3.50000 34,349.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 24503

NS REMOVE EXIST. (DEMOLITION
D701)

(1)

LS

375.00000 375.00

0900 24503

NS REMOVE EXIST. (DEMOLITION
D702)

(1)

LS

750.00000 750.00

0910 24505

NS RELOCATE EXISTING SIGN
STRUCTURE TYPE 1

1.000

EA

627.00000 627.00

0920 24600

REMOVE EXISTING GUARDRAIL

5,045.000

LF

3.10000 15,639.50

0930 24602

NS REMOVE EXIST. FENCE AND
DISPOSE

1,109.000

LF

3.50000 3,881.50

0940 25506

FIELD OFFICE TY.II

23.000

MO

3,763.00000 86,549.00

0950 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

19,956.00000 19,956.00

0960 25567

PROGRESS SCHEDULE UPDATES

23.000

EA

3,267.29000 75,147.67
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 27024

NS TOPSOIL (CLASS B 3" DEPTH)

1.270

ACRE

12,178.00000 15,466.06

0980 27101

TEMPORARY SEED

575.000

LB

17.00000 9,775.00

0990 27102

REGULAR SEED

863.000

LB

15.00000 12,945.00

1000 27103

OVERSEEDING

690.000

LB

4.50000 3,105.00

1010 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

12,584.000

SY

1.00000 12,584.00

1020 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

50,046.000

SY

1.00000 50,046.00

1030 27120

SEDIMENT RETENTION ROLL 18"
MIN

2,760.000

LF

10.00000 27,600.00

1040 27230

FERTILIZER NITROGEN - N

550.000

LB

2.50000 1,375.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1050 27231

FERTILIZER PHOSPHOROUS - P

755.000

LB

2.50000 1,887.50

1060 27232

FERTILIZER POTASSIUM - K

378.000

LB

2.50000 945.00

1070 27250

LIME

27.000

TON

233.00000 6,291.00

1080 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

1,892.000

SY

2.00000 3,784.00

1090 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

96.000

SY

3.00000 288.00

1100 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

8.000

SY

23.00000 184.00

1110 27336

TEMP. DIVERSION CHANNEL
LINING CL. A

304.000

SY

9.00000 2,736.00

1120 27337

TEMP. DIVERSION CHANNEL
LINING CL. B

91.000

SY

47.00000 4,277.00
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5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1130 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

143.000

CY

15.00000 2,145.00

1140 27345

TEMPORARY DIVERSION DIKE

484.000

LF

2.00000 968.00

1150 27410

CHECK DAM, ROCK TY. I

2.000

EA

683.00000 1,366.00

1160 27415

CHECK DAM ROCK TY. II

95.000

EA

89.00000 8,455.00

1170 27422

DEWATERING BASIN EC-8

4.000

EA

550.00000 2,200.00

1180 27430

SILTATION CONTROL
EXCAVATION

2,516.000

CY

7.00000 17,612.00

1190 27451

INLET PROTECTION TYPE A

5.000

EA

241.00000 1,205.00

1200 27461

INLET PROTECTION TYPE B

2.000

EA

287.00000 574.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1210 27504

TEMP. SILT FENCE TYPE B

8,337.000

LF

12.00000 100,044.00

1220 27544

NS STORM WATER MGT. LOW
PERMEABILITY LINER

238.000

CY

24.00000 5,712.00

1230 27548

NS STORM WATER MANAGEMENT
MODIFIED EW-1 WITH WEIR WALL

(1)

LS

6,441.00000 6,441.00

1240 27553

NS PERMANENT SWM FACILITY
AS-BUILT DOCUMENTATION
(CONSTRUCTION RECORD
DOCUMENTS)

(1)

LS

14,106.00000 14,106.00

1250 27580

TEMP. SEDIMENT BASIN
EXCAVATION

5,158.000

CY

17.00000 87,686.00

1260 50108

SIGN PANEL

1,017.000

SF

30.00000 30,510.00

1270 50410

VIA SIGN POST, W10 X 12

22.000

LF

148.00000 3,256.00
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5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1280 50412

VIA SIGN POST, W12 X 16

72.000

LF

200.00000 14,400.00

1290 50414

VIA SIGN POST, W14 X 22

34.000

LF

195.00000 6,630.00

1300 50430

SIGN POST STP-1, 2", 14 GAUGE

229.000

LF

32.00000 7,328.00

1310 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

204.000

LF

35.00000 7,140.00

1320 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

282.000

LF

36.00000 10,152.00

1330 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

50.000

LF

34.00000 1,700.00

1340 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

29.000

EA

775.00000 22,475.00

1350 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

18.000

EA

805.00000 14,490.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1360 50506

CONC. SIGN FOUND., SSP-VI A 2'3"
DIA. X 4'6" DEPTH

2.000

EA

1,400.00000 2,800.00

1370 50528

CONC. SIGN FOUND., SSP-VI A 3'0"
DIA. X 7' DEPTH

8.000

EA

1,900.00000 15,200.00

1380 51170

ELECTRICAL SERVICE SE-5

2.000

EA

4,100.00000 8,200.00

1390 51185

TRAFFIC SIGNAL HEAD SECTION
12" HVS BACKPLATE

61.000

EA

210.00000 12,810.00

1400 51212

PEDESTAL POLE PF-2 12'

2.000

EA

775.00000 1,550.00

1410 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

40.000

CY

160.00000 6,400.00

1420 51240

CONCRETE FOUNDATION PF-2

2.000

EA

1,300.00000 2,600.00

1430 51243

NS CONC FOUNDATION CF-5

2.000

EA

3,600.00000 7,200.00
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5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1440 51475

SIGNAL MAST ARM POLE MP-3,
TYPE A

1.000

EA

27,800.00000 27,800.00

1450 51476

SIGNAL MAST ARM POLE MP-3,
TYPE B1

1.000

EA

30,200.00000 30,200.00

1460 51478

SIGNAL MAST ARM POLE MP-3,
TYPE C

1.000

EA

34,400.00000 34,400.00

1470 51485

MAST ARM 30'

1.000

EA

5,600.00000 5,600.00

1480 51488

MAST ARM 60'

1.000

EA

8,900.00000 8,900.00

1490 51489

MAST ARM 65'

1.000

EA

9,400.00000 9,400.00

1500 51523

EVP DETECTION SYSTEM 3-WAY

2.000

EA

8,700.00000 17,400.00

1510 51525

EVP DETECTOR CABLE

1,914.000

LF

0.60000 1,148.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1520 51540

LOOP DETECTOR AMPLIFIER
(TYPE B)

16.000

EA

255.00000 4,080.00

1530 51602

14/4 CONDUCTOR CABLE

5,940.000

LF

0.60000 3,564.00

1540 51615

14/1 ENCLOSED COND. CABLE

5,632.000

LF

0.14000 788.48

1550 51700

14/2 CONDUCTOR CABLE
SHIELDED

5,049.000

LF

0.40000 2,019.60

1560 51830

HANGER ASSEMBLY SM-3, ONE
WAY

16.000

EA

300.00000 4,800.00

1570 51832

HANGER ASSEMBLY SMB-1, ONE
WAY

2.000

EA

130.00000 260.00

1580 51840

NS HANGER ASSEMBLY SMD-2,
ONE WAY

13.000

EA

200.00000 2,600.00

1590 51913

LOOP SAWCUT 5/8" 5/8"

1,860.000

LF

10.50000 19,530.00

Page 84 of 95

SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1600 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE 1

1.000

EA

458.00000 458.00

1610 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE ST-1

13.000

EA

660.00000 8,580.00

1620 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE ST-2

1.000

EA

842.00000 842.00

1630 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE STP-1

18.000

EA

553.00000 9,954.00

1640 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE STP-2

2.000

EA

670.00000 1,340.00

1650 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE STP-3

1.000

EA

841.00000 841.00

1660 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE VIA

1.000

EA

1,550.00000 1,550.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1670 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE WP-1

3.000

EA

620.00000 1,860.00

1680 51930

NS REMOVE EXISTING SIGN
STRUCTURE TYPE WP-2

2.000

EA

694.00000 1,388.00

1690 51931

NS REMOVE EXISTING SIGN
PANEL TYPE SP-1

1.000

EA

330.00000 330.00

1700 51932

NS RELOCATE EXISTING SIGN
PANEL TYPE SP-1

2.000

EA

734.00000 1,468.00

1710 51932

NS RELOCATE EXISTING SIGN
PANEL TYPE SP-2

1.000

EA

808.00000 808.00

1720 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

2.000

EA

7,700.00000 15,400.00

1730 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

2.000

EA

3,600.00000 7,200.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1740 52002

NS TRAFFIC SIGNALIZATION
ADVANCED TRAFFIC
CONTROLLER (2070LX)

2.000

EA

15,500.00000 31,000.00

1750 52003

NS TRAFFIC ENGINEERING
QUEUE MANAGEMENT TEAM

1,280.000

HR

160.00000 204,800.00

1760 54032

TYPE B CLASS I PVMT LINE MRKG
4"

14,316.000

LF

1.75000 25,053.00

1770 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

524.000

LF

25.00000 13,100.00

1780 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

725.000

LF

3.00000 2,175.00

1790 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

827.000

LF

4.50000 3,721.50

1800 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

1,663.000

LF

5.50000 9,146.50
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1810 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

13,015.000

LF

1.75000 22,776.25

1820 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

561.000

SF

8.00000 4,488.00

1830 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

229.000

EA

15.00000 3,435.00

1840 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

183.000

EA

40.00000 7,320.00

1850 54218

SNOW PLOW. RAISED PAVE.
MARKER HYD. CONC

21.000

EA

90.00000 1,890.00

1860 54242

TEMP. PAVE. MARKER 2 WAY

796.000

EA

12.00000 9,552.00

1870 54428

TEMP. PVMT MRKG, TY. A, 4"

44,760.000

LF

1.00000 44,760.00

1880 54430

TEMP. PVMT MRKG, TY. A, 6"

8,817.000

LF

1.75000 15,429.75
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1890 54432

TEMP. PVMT MRKG, TY. A, 8"

7,108.000

LF

2.50000 17,770.00

1900 54440

TEMP. PVMT MRKG, TY. A, 24"

883.000

LF

18.50000 16,335.50

1910 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

23.000

EA

342.00000 7,866.00

1920 54466

TYPE E TEMP. PVMT MRKG 6"

2,000.000

LF

2.50000 5,000.00

1930 54526

NS TEMP. PVMT MRKG TYPE D
CLASS III 6"

5,580.000

EA

3.00000 16,740.00

1940 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

15.000

EA

528.00000 7,920.00

1950 54576

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY A

2.000

EA

725.00000 1,450.00

1960 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

2.000

EA

1,130.00000 2,260.00
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(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1970 54625

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL I

7.000

EA

110.00000 770.00

1980 55080

8 CONDUCTOR CABLE

5,028.000

LF

0.50000 2,514.00

1990 55586

JUNCTION BOX JB-S1

4.000

EA

1,300.00000 5,200.00

2000 55587

JUNCTION BOX JB-S2

23.000

EA

1,600.00000 36,800.00

2010 55588

JUNCTION BOX JB-S3

2.000

EA

1,800.00000 3,600.00

2020 56014

ELECT. SER. GRD. ELECTRODE
10'

6.000

EA

270.00000 1,620.00

2030 56021

1" PVC CONDUIT

89.000

LF

0.40000 35.60

2040 56024

1 1/4" PVC CONDUIT

573.000

LF

0.50000 286.50
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2050 56026

1 1/4" METAL CONDUIT

44.000

LF

5.00000 220.00

2060 56050

BORED CONDUIT 2"

996.000

LF

16.00000 15,936.00

2070 56051

BORED CONDUIT 3"

1,496.000

LF

20.00000 29,920.00

2080 56053

2" PVC CONDUIT

1,903.000

LF

1.00000 1,903.00

2090 56054

 3" PVC CONDUIT

2,508.000

LF

1.50000 3,762.00

2100 56055

4" PVC CONDUIT

56.000

LF

2.00000 112.00

2110 56200

TRENCH EXCAVATION ECI-1

2,640.000

LF

7.00000 18,480.00

2120 56205

TEST BORE

3.000

EA

2,600.00000 7,800.00

2130 57203

FIBER OPTIC DROP CABLE 12
STRAND

1,408.000

LF

9.00000 12,672.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2140 57204

PRE-TERMINATED FIBER PATCH
PANEL

1.000

EA

3,200.00000 3,200.00

2150 57215

FIBER DISTRIBUTION CENTER

1.000

EA

2,700.00000 2,700.00

2160 57221

MANAGED FIELD ETHERNET
SWITCH Gbps

1.000

EA

3,700.00000 3,700.00

2170 57227

DISTRIBUTION SFP MODULE
1Gbps, LC, AND  SHORT HAUL

4.000

EA

700.00000 2,800.00

2180 57257

L3 FIELD AGGREGATION
ETHERNET SWITCH HARDENED

1.000

EA

8,100.00000 8,100.00

2190 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

727.500

CY

1,607.00000 1,169,092.50

2200 60490

BRIDGE DECK GROOVING

2,575.000

SY

6.75000 17,381.25

2210 60495

COVER DEPTH SURVEY

2,575.000

SY

2.00000 5,150.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2220 61712

CORROSION RESISTANT REINF.
STEEL CL. II

158,050.000

LB

4.00000 632,200.00

2230 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(1122800)

LB

2,450,577.00000 2,450,577.00

2240 62010

CONCRETE PARAPET

772.000

LF

248.00000 191,456.00

2250 62535

NS BRIDGE SUPERSTRUCTURE
ELASTOMERIC BEARING DEVICE

14.000

EA

2,679.00000 37,506.00

2260 62535

NS BRIDGE SUPERSTRUCTURE
LOW PROFILE BEARING DEVICE

7.000

EA

3,349.00000 23,443.00

2270 64011

STRUCTURE EXCAVATION

2,536.000

CY

67.00000 169,912.00

2280 64015

SELECT BACKFILL ABUTMENT
ZONE

3,415.000

TON

48.00000 163,920.00

2290 64032

GEOCOMPOSITE WALL DRAIN

498.000

SY

21.00000 10,458.00

Page 93 of 95

SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2300 64036

PIPE UNDERDRAIN 6"

483.000

LF

11.00000 5,313.00

2310 65013

CONCRETE CLASS A3

1,287.100

CY

609.00000 783,843.90

2320 65095

NS CONCRETE CLASS A3 OR T3
(UNREINFORCED)

93.100

CY

275.00000 25,602.50

2330 65200

REINF. STEEL

119,860.000

LB

1.50000 179,790.00

2340 66925

NS BRIDGE SUBSTRUCTURE
AGGR. MATL. NO. 1

647.000

TON

41.00000 26,527.00

2350 67900

NS DISM. & REM. EXIST. STR. STR.
NO. 1172

(1)

LS

428,649.00000 428,649.00

2360 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING

(1)

LS

227,720.00000 227,720.00

2370 67910

NS NBIS ACCESS, UNDER BRIDGE
B-621

1.000

DAY

8,037.00000 8,037.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VECELLIO & GROGAN,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2380 68476

NS ENV.& WORKER PROTECTION
STR. NO. 1172

(1)

LS

60,413.00000 60,413.00

2390 68492

NS MATERIAL DISPOSAL STR. NO.
1172, TYPE B

(1)

LS

1,607.00000 1,607.00

Section Total with LCC: $15,706,596.07

Life Cycle Costs:

$15,706,596.07Section Totals:

( ) indicates item is bid as Lump Sum

$15,706,596.07

$15,706,596.07

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

Call Order:

Letting Date: STAUNTON / HARRISONBURG

Contract ID:

District(s):

Counties:

Project(s):A50

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000097111B621

05/24/21 COMPLETION DATE

ROCKINGHAM

Min: Max:

07/10/2019Date Printed:

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A671 A & J DEVELOPMENT AND EXCAVATION, INC. $12,560,729.22 100.00%

2 K108 KANAWHA STONE COMPANY, INC. $13,184,299.29 104.96%

3 A210 ARCHER WESTERN CONSTRUCTION, LLC $13,233,966.45 105.36%

4 S018 SHIRLEY CONTRACTING COMPANY, LLC $13,472,676.80 107.26%

5 B873 BRAYMAN CONSTRUCTION CORPORATION $13,740,214.80 109.39%

6 B319 BRANCH CIVIL, INC. $14,883,123.20 118.49%

7 V004 VECELLIO & GROGAN, INC. $15,706,596.07 125.05%

Vendor Ranking

Contract ID:

SGR - ROUTE 11 OVER I-81 BRIDGE REPLACEMENT

STAUNTON / HARRISONBURGLetting Date:

Contract Description:

District(s):

05/24/21 COMPLETION DATE

C0000097111B621

May 22, 2019 10:00 AM

(NFO) 0011-082-752, C-501, BR-5115(150); (NFO) 0011-082-752, B-621, BR-
5115(150);

ROCKINGHAM

A50

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COASTAL GUNITE
CONSTRUCTION COMPANY

(2) CURTIS CONTRACTING,
INC.

(3) M. D. MILLER CO., INC.

0001 BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION SITE
MOBILIZATION (PER TASK ORDER
AMOUNT $0 TO $100,000)

1.000

EA

20,000.00000 20,000.00 30,000.00000 30,000.00 25,000.00000 25,000.00

0020 00098

NS MOBILIZATION SITE
MOBILIZATION (PER TASK ORDER
AMOUNT $100,000 TO $500,000)

1.000

EA

45,000.00000 45,000.00 150,000.00000 150,000.00 50,000.00000 50,000.00

0030 00098

NS MOBILIZATION SITE
MOBILIZATION (PER TASK ORDER
AMOUNT GREATER THAN
$500,000)

4.000

EA

98,000.00000 392,000.00 150,000.00000 600,000.00 125,000.00000 500,000.00

0040 00542

EPOXY COATED REINF. STEEL
EPOXY COATED REINF. STEEL

500.000

LB

10.00000 5,000.00 5.00000 2,500.00 25.00000 12,500.00

0050 17374

EMERGENCY MOBILIZATION
EMERGENCY MOBILIZATION

1.000

EA

25,000.00000 25,000.00 50,000.00000 50,000.00 15,000.00000 15,000.00

Page 1 of 7

ON-CALL BRIDGE MAINTENANCE - HAMPTON ROADS HARBOR CROSSINGS

Call Order:

Letting Date: HAMPTON ROADS / I664 TUNNEL

Contract ID:

District(s):

Counties:

Project(s):A73

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114328N01B

05/12/20 COMPLETION DATE

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN CITY, GREENSVILLE,
HAMPTON, HAMPTON RDS, ISLE OF WIGHT, JAMES CITY, NEWPORT
NEWS CITY, NORFOLK CITY, NORTHAMPTON, POQUOSON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, YORK

Min: Max:

07/10/2019Date Printed:

(NFO)0664-965-358, N501, B602, NHPP-BR05(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COASTAL GUNITE
CONSTRUCTION COMPANY

(2) CURTIS CONTRACTING,
INC.

(3) M. D. MILLER CO., INC.

0001 BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 24160

TEMPORARY (CONSTRUCTION)
SIGN CONSTRUCTION SIGNS

720.000

SF

19.00000 13,680.00 25.00000 18,000.00 25.00000 18,000.00

0070 24272

TRUCK MOUNTED ATTENUATOR
TRUCK MOUNTED ATTENUATOR

1,500.000

HR

20.00000 30,000.00 50.00000 75,000.00 150.00000 225,000.00

0080 24278

GROUP 2 CHANNELIZING
DEVICES GROUP 2
CHANNELIZING DEVICES

3,000.000

DAY

1.00000 3,000.00 5.00000 15,000.00 25.00000 75,000.00

0090 24279

PORTABLE CHANGEABLE
MESSAGE SIGN PORTABLE
CHANGEABLE MESSAGE SIGN

1,500.000

HR

10.00000 15,000.00 10.00000 15,000.00 0.01000 15.00

0100 24281

ELECTRONIC ARROW BOARD
ELECTRONIC ARROW BOARD

1,500.000

HR

5.50000 8,250.00 5.00000 7,500.00 150.00000 225,000.00

0110 25515

NS TRANSPORTATION
MOBILIZATION CONSTRUCTION
ACCESS (MARINE)

18.000

MO

4,000.00000 72,000.00 100,000.00000 1,800,000.00 85,000.00000 1,530,000.00
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ON-CALL BRIDGE MAINTENANCE - HAMPTON ROADS HARBOR CROSSINGS

Call Order:

Letting Date: HAMPTON ROADS / I664 TUNNEL

Contract ID:

District(s):

Counties:

Project(s):A73

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114328N01B

05/12/20 COMPLETION DATE

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN CITY, GREENSVILLE,
HAMPTON, HAMPTON RDS, ISLE OF WIGHT, JAMES CITY, NEWPORT
NEWS CITY, NORFOLK CITY, NORTHAMPTON, POQUOSON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, YORK

Min: Max:

07/10/2019Date Printed:

(NFO)0664-965-358, N501, B602, NHPP-BR05(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COASTAL GUNITE
CONSTRUCTION COMPANY

(2) CURTIS CONTRACTING,
INC.

(3) M. D. MILLER CO., INC.

0001 BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 25515

NS TRANSPORTATION
MOBILIZATION ENGINEER'S BOAT

18.000

MO

4,000.00000 72,000.00 20,000.00000 360,000.00 20,000.00000 360,000.00

0130 68074

SHOTCRETE, TYPE A
SHOTCRETE, TYPE A

4,200.000

SF

175.00000 735,000.00 100.00000 420,000.00 400.00000 1,680,000.00

0140 68166

REPLACE ANCHOR BOLT
ANCHOR BOLT REPLACEMENT

20.000

EA

1,000.00000 20,000.00 1,000.00000 20,000.00 750.00000 15,000.00

0150 68170

CRACK REPAIR TYPE A

100.000

LF

100.00000 10,000.00 100.00000 10,000.00 150.00000 15,000.00

0160 68172

CRACK REPAIR TYPE B

100.000

LF

100.00000 10,000.00 100.00000 10,000.00 150.00000 15,000.00

0170 68174

CRACK REPAIR TYPE C

100.000

LF

50.00000 5,000.00 100.00000 10,000.00 150.00000 15,000.00

0180 68175

CRACK REPAIR TYPE C

100.000

SY

10.00000 1,000.00 200.00000 20,000.00 150.00000 15,000.00
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ON-CALL BRIDGE MAINTENANCE - HAMPTON ROADS HARBOR CROSSINGS

Call Order:

Letting Date: HAMPTON ROADS / I664 TUNNEL

Contract ID:

District(s):

Counties:

Project(s):A73

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114328N01B

05/12/20 COMPLETION DATE

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN CITY, GREENSVILLE,
HAMPTON, HAMPTON RDS, ISLE OF WIGHT, JAMES CITY, NEWPORT
NEWS CITY, NORFOLK CITY, NORTHAMPTON, POQUOSON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, YORK

Min: Max:

07/10/2019Date Printed:

(NFO)0664-965-358, N501, B602, NHPP-BR05(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COASTAL GUNITE
CONSTRUCTION COMPANY

(2) CURTIS CONTRACTING,
INC.

(3) M. D. MILLER CO., INC.

0001 BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 68176

CRACK REPAIR TYPE D

100.000

LF

129.00000 12,900.00 100.00000 10,000.00 150.00000 15,000.00

0200 68180

EMBEDDED GALVANIC ANODES

180.000

EA

35.00000 6,300.00 50.00000 9,000.00 500.00000 90,000.00

0210 68322

H.E.S. PATCHING TYPE B H.E.S.
PATCHING TYPE B

170.000

SY

1,300.00000 221,000.00 600.00000 102,000.00 1,000.00000 170,000.00

0220 68332

H.E.S. PATCHING TYPE C H.E.S.
PATCHING TYPE C

50.000

SY

1,400.00000 70,000.00 1,000.00000 50,000.00 1,000.00000 50,000.00

0230 68570

EXPANSION JOINT REMOVAL
EXPANSION JOINT REMOVAL

300.000

LF

175.00000 52,500.00 500.00000 150,000.00 0.01000 3.00

0240 68573

 RECONSTRUCT EXPANSION
JOINT, HES RECONSTRUCT
EXPANSION JOINT, (HES)

100.000

LF

225.00000 22,500.00 600.00000 60,000.00 500.00000 50,000.00
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ON-CALL BRIDGE MAINTENANCE - HAMPTON ROADS HARBOR CROSSINGS

Call Order:

Letting Date: HAMPTON ROADS / I664 TUNNEL

Contract ID:

District(s):

Counties:

Project(s):A73

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114328N01B

05/12/20 COMPLETION DATE

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN CITY, GREENSVILLE,
HAMPTON, HAMPTON RDS, ISLE OF WIGHT, JAMES CITY, NEWPORT
NEWS CITY, NORFOLK CITY, NORTHAMPTON, POQUOSON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, YORK

Min: Max:

07/10/2019Date Printed:

(NFO)0664-965-358, N501, B602, NHPP-BR05(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COASTAL GUNITE
CONSTRUCTION COMPANY

(2) CURTIS CONTRACTING,
INC.

(3) M. D. MILLER CO., INC.

0001 BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 68574

CLEAN AND RESEAL EXPANSION
JOINT CLEAN AND RESEAL
EXPANSION JOINT

300.000

LF

80.00000 24,000.00 90.00000 27,000.00 100.00000 30,000.00

0260 68580

BEAM END REPAIR BEAM END
REPAIR

80.000

EA

1,500.00000 120,000.00 3,000.00000 240,000.00 2,500.00000 200,000.00

0270 68590

JACKING AND BLOCKING BEAM
JACKING AND BLOCKING BEAM

80.000

EA

1,666.00000 133,280.00 3,500.00000 280,000.00 5,000.00000 400,000.00

0280 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR CONCRETE
SUPERSTRUCT. SURFACE
REPAIR

500.000

SY

1,825.00000 912,500.00 1,000.00000 500,000.00 2,500.00000 1,250,000.00

0290 68904

NS BR. SUPERSTR. WID./REPAIR
(FLOOR BEAM CONNECTOR)

10.000

EA

1,500.00000 15,000.00 10,000.00000 100,000.00 10,000.00000 100,000.00

0300 68904

NS BR. SUPERSTR. WID./REPAIR
(REPAIR/RESET BEARINGS)

25.000

EA

1,500.00000 37,500.00 5,000.00000 125,000.00 5,000.00000 125,000.00

Page 5 of 7

ON-CALL BRIDGE MAINTENANCE - HAMPTON ROADS HARBOR CROSSINGS

Call Order:

Letting Date: HAMPTON ROADS / I664 TUNNEL

Contract ID:

District(s):

Counties:

Project(s):A73

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114328N01B

05/12/20 COMPLETION DATE

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN CITY, GREENSVILLE,
HAMPTON, HAMPTON RDS, ISLE OF WIGHT, JAMES CITY, NEWPORT
NEWS CITY, NORFOLK CITY, NORTHAMPTON, POQUOSON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, YORK

Min: Max:

07/10/2019Date Printed:

(NFO)0664-965-358, N501, B602, NHPP-BR05(284);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COASTAL GUNITE
CONSTRUCTION COMPANY

(2) CURTIS CONTRACTING,
INC.

(3) M. D. MILLER CO., INC.

0001 BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 68910

NS BR. SUPERSTR. WID./REPAIR
(WATERPROOF PARAPET EP-3B
&EP-3T)

1,000.000

SY

150.00000 150,000.00 100.00000 100,000.00 250.00000 250,000.00

0320 69464

F.R.P. JACKET 24" SQUARE PILES

10.000

LF

2,500.00000 25,000.00 2,500.00000 25,000.00 250.00000 2,500.00

0330 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR CONCRETE
SUBSTRUCT. SURFACE REPAIR

400.000

SY

1,700.00000 680,000.00 1,000.00000 400,000.00 2,500.00000 1,000,000.00

0340 69822

NS RECONSTRUCT BRIDGE SEAT
(BEAM SEAT REPAIR)

50.000

EA

500.00000 25,000.00 1,500.00000 75,000.00 2,500.00000 125,000.00

Section Total with LCC: $3,989,410.00 $5,866,000.00 $8,648,018.00

Life Cycle Costs:

$8,648,018.00$3,989,410.00 $5,866,000.00Section Totals:

$5,866,000.00$3,989,410.00 $8,648,018.00

$3,989,410.00

Contract Item Totals

$5,866,000.00 8,648,018.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ON-CALL BRIDGE MAINTENANCE - HAMPTON ROADS HARBOR CROSSINGS

Call Order:

Letting Date: HAMPTON ROADS / I664 TUNNEL

Contract ID:

District(s):

Counties:

Project(s):A73

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114328N01B

05/12/20 COMPLETION DATE

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN CITY, GREENSVILLE,
HAMPTON, HAMPTON RDS, ISLE OF WIGHT, JAMES CITY, NEWPORT
NEWS CITY, NORFOLK CITY, NORTHAMPTON, POQUOSON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, YORK

Min: Max:

07/10/2019Date Printed:

(NFO)0664-965-358, N501, B602, NHPP-BR05(284);



( ) indicates item is bid as Lump Sum

Page 7 of 7

ON-CALL BRIDGE MAINTENANCE - HAMPTON ROADS HARBOR CROSSINGS

Call Order:

Letting Date: HAMPTON ROADS / I664 TUNNEL

Contract ID:

District(s):

Counties:

Project(s):A73

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114328N01B

05/12/20 COMPLETION DATE

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN CITY, GREENSVILLE,
HAMPTON, HAMPTON RDS, ISLE OF WIGHT, JAMES CITY, NEWPORT
NEWS CITY, NORFOLK CITY, NORTHAMPTON, POQUOSON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, YORK

Min: Max:

07/10/2019Date Printed:

(NFO)0664-965-358, N501, B602, NHPP-BR05(284);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C176 COASTAL GUNITE CONSTRUCTION COMPANY $3,989,410.00 100.00%

2 C333 CURTIS CONTRACTING, INC. $5,866,000.00 147.04%

3 M683 M. D. MILLER CO., INC. $8,648,018.00 216.77%

Vendor Ranking

Contract ID:

ON-CALL BRIDGE MAINTENANCE - HAMPTON ROADS HARBOR CROSSINGS

HAMPTON ROADS / I664 TUNNELLetting Date:

Contract Description:

District(s):

05/12/20 COMPLETION DATE

C000114328N01B

May 22, 2019 10:00 AM

(NFO)0664-965-358, N501, B602, NHPP-BR05(284);

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN CITY, GREENSVILLE,
HAMPTON, HAMPTON RDS, ISLE OF WIGHT, JAMES CITY, NEWPORT
NEWS CITY, NORFOLK CITY, NORTHAMPTON, POQUOSON,
SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, YORK

A73

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. B. COX,
INCORPORATED

(2) C.M. MUNDEN, L.L.C. (3) WACO, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION SITE
MOBILIZATION

4.000

EA

5,000.00000 20,000.00 2,000.00000 8,000.00 4,000.00000 16,000.00

0020 00118

NS EXCAVATION REMOVE DEBRIS
AND RUBBISH

20.000

CY

12.00000 240.00 150.00000 3,000.00 50.00000 1,000.00

0030 00140

BORROW EXCAVATION

1,000.000

CY

5.00000 5,000.00 35.00000 35,000.00 7.00000 7,000.00

0040 24502

NS REMOVE EXIST. HOTEL SIGN

2.000

EA

9,750.00000 19,500.00 2,000.00000 4,000.00 600.00000 1,200.00

0050 24602

NS REMOVE EXIST. FENCE
REMOVE EXISTING FENCE

2,000.000

LF

1.50000 3,000.00 3.00000 6,000.00 2.00000 4,000.00

0060 24702

NS REMOVE EXIST. COLUMNS

10.000

EA

97.00000 970.00 250.00000 2,500.00 100.00000 1,000.00

0070 24702

NS REMOVE EXIST. NF ASBESTOS
CHIMNEY

20.000

EA

50.00000 1,000.00 350.00000 7,000.00 240.00000 4,800.00

Page 1 of 9

ON-CALL STRUCTURE DEMO AND ABESTOS REMOVAL

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A75

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114573N01B

08/28/20 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

07/10/2019Date Printed:

(NFO)DEMO-968-518, R201, STP-968-8 (101);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. B. COX,
INCORPORATED

(2) C.M. MUNDEN, L.L.C. (3) WACO, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24702

NS REMOVE EXIST. NF ASBESTOS
DOORS

18.000

EA

75.00000 1,350.00 250.00000 4,500.00 90.00000 1,620.00

0090 24702

NS REMOVE EXIST. NF ASBESTOS
WINDOWS

75.000

EA

100.00000 7,500.00 150.00000 11,250.00 144.00000 10,800.00

0100 24702

NS REMOVE EXIST. SIGN

22.000

EA

495.00000 10,890.00 250.00000 5,500.00 600.00000 13,200.00

0110 24702

NS REMOVE EXIST. VACUUM AND
BASE

5.000

EA

575.00000 2,875.00 250.00000 1,250.00 75.00000 375.00

0120 27430

SILTATION CONTROL
EXCAVATION

50.000

CY

6.00000 300.00 50.00000 2,500.00 4.00000 200.00

0130 27505

TEMP. SILT FENCE TYPE A

1,500.000

LF

1.95000 2,925.00 3.00000 4,500.00 3.50000 5,250.00

0140 27600

CLOSING WELL

50.000

EA

900.00000 45,000.00 1,000.00000 50,000.00 2,000.00000 100,000.00

0150 27700

UNDERGROUND STORAGE TANK
REMOVAL TY. A

50.000

EA

375.00000 18,750.00 600.00000 30,000.00 800.00000 40,000.00

Page 2 of 9

ON-CALL STRUCTURE DEMO AND ABESTOS REMOVAL

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A75

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114573N01B

08/28/20 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

07/10/2019Date Printed:

(NFO)DEMO-968-518, R201, STP-968-8 (101);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. B. COX,
INCORPORATED

(2) C.M. MUNDEN, L.L.C. (3) WACO, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 27702

UNDERGROUND STORAGE TANK
REMOVAL TY. B

12.000

EA

250.00000 3,000.00 1,200.00000 14,400.00 1,000.00000 12,000.00

0170 27704

UNDERGROUND STORAGE TANK
REMOVAL TY. C

8.000

EA

250.00000 2,000.00 5,500.00000 44,000.00 1,200.00000 9,600.00

0180 27706

UNDERGROUND STORAGE TANK
REMOVAL TY. D

12.000

EA

415.00000 4,980.00 8,000.00000 96,000.00 1,500.00000 18,000.00

0190 38951

NS LANDSCAPE CLEAR PARCEL

100.000

SY

18.00000 1,800.00 5.00000 500.00 7.00000 700.00

0200 49012

NS UTILITIES REMOVE LIGHT
POLE AND FOUNDATION

25.000

EA

200.00000 5,000.00 200.00000 5,000.00 300.00000 7,500.00

0210 70001

NS DEMOLITION OF BLDGS
BASEMENT

40,000.000

SF

2.00000 80,000.00 3.50000 140,000.00 2.50000 100,000.00

0220 70001

NS DEMOLITION OF BLDGS
CONCRETE SLAB

20,000.000

SF

8.80000 176,000.00 3.00000 60,000.00 2.00000 40,000.00

Page 3 of 9

ON-CALL STRUCTURE DEMO AND ABESTOS REMOVAL

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A75

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114573N01B

08/28/20 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

07/10/2019Date Printed:

(NFO)DEMO-968-518, R201, STP-968-8 (101);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. B. COX,
INCORPORATED

(2) C.M. MUNDEN, L.L.C. (3) WACO, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 70001

NS DEMOLITION OF BLDGS
PORCH

4,000.000

SF

0.10000 400.00 3.05000 12,200.00 1.50000 6,000.00

0240 70001

NS DEMOLITION OF BLDGS
REMOVE CANOPY

2.000

SF

20.00000 40.00 100.00000 200.00 200.00000 400.00

0250 70001

NS DEMOLITION OF BLDGS TYPE
F1

20,000.000

SF

5.60000 112,000.00 4.95000 99,000.00 6.00000 120,000.00

0260 70001

NS DEMOLITION OF BLDGS TYPE
F2

80,000.000

SF

4.25000 340,000.00 4.90000 392,000.00 5.34000 427,200.00

0270 70001

NS DEMOLITION OF BLDGS TYPE
F3

14,400.000

SF

5.10000 73,440.00 4.65000 66,960.00 5.34000 76,896.00

0280 70001

NS DEMOLITION OF BLDGS TYPE
F4

40,000.000

SF

4.40000 176,000.00 4.25000 170,000.00 5.34000 213,600.00

0290 70001

NS DEMOLITION OF BLDGS TYPE
M1

11,000.000

SF

5.15000 56,650.00 4.25000 46,750.00 6.48000 71,280.00

Page 4 of 9

ON-CALL STRUCTURE DEMO AND ABESTOS REMOVAL

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A75

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114573N01B

08/28/20 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

07/10/2019Date Printed:

(NFO)DEMO-968-518, R201, STP-968-8 (101);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. B. COX,
INCORPORATED

(2) C.M. MUNDEN, L.L.C. (3) WACO, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 70001

NS DEMOLITION OF BLDGS TYPE
M2

7,000.000

SF

6.80000 47,600.00 4.20000 29,400.00 7.68000 53,760.00

0310 70001

NS DEMOLITION OF BLDGS TYPE
M3

9,000.000

SF

5.75000 51,750.00 4.15000 37,350.00 6.30000 56,700.00

0320 70001

NS DEMOLITION OF BLDGS TYPE
M4

25,000.000

SF

4.80000 120,000.00 4.10000 102,500.00 6.30000 157,500.00

0330 70001

NS DEMOLITION OF BLDGS TYPE
O

35,000.000

SF

4.00000 140,000.00 4.25000 148,750.00 5.34000 186,900.00

0340 70001

NS DEMOLITION OF BLDGS TYPE
S

50,000.000

SF

1.50000 75,000.00 3.25000 162,500.00 2.50000 125,000.00

0350 70006

NS DEMOLITION WITH ACM
BUILDING TYPE F1 WITH
ASBESTOS CONTAINING
MATERIAL (ACM)

20,000.000

SF

4.90000 98,000.00 5.25000 105,000.00 7.68000 153,600.00
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ON-CALL STRUCTURE DEMO AND ABESTOS REMOVAL

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A75

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114573N01B

08/28/20 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

07/10/2019Date Printed:

(NFO)DEMO-968-518, R201, STP-968-8 (101);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. B. COX,
INCORPORATED

(2) C.M. MUNDEN, L.L.C. (3) WACO, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 70006

NS DEMOLITION WITH ACM
BUILDING TYPE F2 WITH
ASBESTOS CONTAINING
MATERIAL (ACM)

80,000.000

SF

4.70000 376,000.00 4.95000 396,000.00 6.40000 512,000.00

0370 70006

NS DEMOLITION WITH ACM
BUILDING TYPE F3 WITH
ASBESTOS CONTAINING
MATERIAL (ACM)

14,400.000

SF

5.85000 84,240.00 4.95000 71,280.00 7.92000 114,048.00

0380 70006

NS DEMOLITION WITH ACM
BUILDING TYPE F4 WITH
ASBESTOS CONTAINING
MATERIAL (ACM)

40,000.000

SF

4.60000 184,000.00 4.85000 194,000.00 6.40000 256,000.00

0390 70006

NS DEMOLITION WITH ACM
BUILDING TYPE M1 WITH
ASBESTOS CONTAINING
MATERIAL (ACM)

11,000.000

SF

6.15000 67,650.00 4.50000 49,500.00 7.50000 82,500.00

0400 70006

NS DEMOLITION WITH ACM
BUILDING TYPE M2 WITH
ASBESTOS CONTAINING
MATERIAL (ACM)

7,000.000

SF

6.95000 48,650.00 4.45000 31,150.00 7.50000 52,500.00

Page 6 of 9

ON-CALL STRUCTURE DEMO AND ABESTOS REMOVAL

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A75

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114573N01B

08/28/20 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

07/10/2019Date Printed:

(NFO)DEMO-968-518, R201, STP-968-8 (101);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. B. COX,
INCORPORATED

(2) C.M. MUNDEN, L.L.C. (3) WACO, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 70006

NS DEMOLITION WITH ACM
BUILDING TYPE M3 WITH
ASBESTOS CONTAINING
MATERIAL (ACM)

9,000.000

SF

6.05000 54,450.00 4.40000 39,600.00 7.50000 67,500.00

0420 70006

NS DEMOLITION WITH ACM
BUILDING TYPE M4 WITH
ASBESTOS CONTAINING
MATERIAL (ACM)

8,000.000

SF

6.20000 49,600.00 4.35000 34,800.00 7.50000 60,000.00

0430 70006

NS DEMOLITION WITH ACM
BUILDING TYPE O WITH
ASBESTOS CONTAINING
MATERIAL (ACM)

2,500.000

SF

4.40000 11,000.00 5.50000 13,750.00 5.28000 13,200.00

0440 70006

NS DEMOLITION WITH ACM
BUILDING TYPE S WITH
ASBESTOS CONTAINING
MATERIAL (ACM)

3,000.000

SF

2.00000 6,000.00 3.65000 10,950.00 5.28000 15,840.00

0450 70010

SITE RESTORATION

20,000.000

SY

2.00000 40,000.00 1.00000 20,000.00 3.00000 60,000.00

0460 70012

CLOSE SEPTIC TANK

50.000

EA

195.00000 9,750.00 800.00000 40,000.00 400.00000 20,000.00

Page 7 of 9

ON-CALL STRUCTURE DEMO AND ABESTOS REMOVAL

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A75

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114573N01B

08/28/20 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

07/10/2019Date Printed:

(NFO)DEMO-968-518, R201, STP-968-8 (101);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) S. B. COX,
INCORPORATED

(2) C.M. MUNDEN, L.L.C. (3) WACO, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 70110

FRIABLE ACM

9,000.000

SF

7.00000 63,000.00 13.75000 123,750.00 8.00000 72,000.00

0480 70111

FRIABLE ACM

4,500.000

LF

10.15000 45,675.00 12.50000 56,250.00 12.00000 54,000.00

0490 70112

CAT II NF ACM

225.000

SF

5.00000 1,125.00 15.00000 3,375.00 3.50000 787.50

0500 70113

CAT II NF ACM

12,500.000

LF

4.75000 59,375.00 9.50000 118,750.00 4.50000 56,250.00

0510 70114

CAT I NF ACM

12,500.000

SF

2.50000 31,250.00 7.50000 93,750.00 3.00000 37,500.00

0520 70115

CAT I NF ACM

3,250.000

LF

4.50000 14,625.00 6.50000 21,125.00 4.50000 14,625.00

Section Total with LCC: $2,849,350.00 $3,225,540.00 $3,531,831.50

Life Cycle Costs:

$3,531,831.50$2,849,350.00 $3,225,540.00Section Totals:

$3,225,540.00$2,849,350.00 $3,531,831.50

$2,849,350.00

Contract Item Totals

$3,225,540.00

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 8 of 9

ON-CALL STRUCTURE DEMO AND ABESTOS REMOVAL

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A75

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114573N01B

08/28/20 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

07/10/2019Date Printed:

(NFO)DEMO-968-518, R201, STP-968-8 (101);



( ) indicates item is bid as Lump Sum

$2,849,350.00 $3,225,540.00 3,531,831.50Contract Grand Totals

Page 9 of 9

ON-CALL STRUCTURE DEMO AND ABESTOS REMOVAL

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A75

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000114573N01B

08/28/20 COMPLETION DATE

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

07/10/2019Date Printed:

(NFO)DEMO-968-518, R201, STP-968-8 (101);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C042 S. B. COX, INCORPORATED $2,849,350.00 100.00%

2 M1140 C.M. MUNDEN, L.L.C. $3,225,540.00 113.20%

3 W252 WACO, INC. $3,531,831.50 123.95%

Vendor Ranking

Contract ID:

ON-CALL STRUCTURE DEMO AND ABESTOS REMOVAL

STAUNTON / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

08/28/20 COMPLETION DATE

C000114573N01B

May 22, 2019 10:00 AM

(NFO)DEMO-968-518, R201, STP-968-8 (101);

ALLEGHANY, AUGUSTA, BATH, CLARKE, FREDERICK, HIGHLAND, PAGE,
ROCKBRIDGE, ROCKINGHAM, SHENANDOAH, WARREN

A75

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

0001 BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00 130,000.00000 130,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

442,000.00000 442,000.00 53,200.00000 53,200.00

0030 10609

ASPHALT CONCRETE TY. SM-
12.5E

35.000

TON

550.00000 19,250.00 800.00000 28,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
0046-012-777,B624

(1)

LS

100,000.00000 100,000.00 180,000.00000 180,000.00

0050 54032

TYPE B CLASS I PVMT LINE MRKG
4"

800.000

LF

4.35000 3,480.00 5.20000 4,160.00

0060 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

46.000

CY

5,550.00000 255,300.00 7,425.00000 341,550.00

0070 60420

NS CONCRETE UHPC
LONGITUDINAL JOINT

2.500

CY

15,000.00000 37,500.00 1,000.00000 2,500.00

Page 1 of 3

SGR- BRIDGE SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: RICHMOND / SOUTH HILL

Contract ID:

District(s):

Counties:

Project(s):A82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000111277B24B

04/15/20 COMPLETION DATE

BRUNSWICK

Min: Max:

07/10/2019Date Printed:

0046-012-777,B624, STP-BR0-4(316);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

0001 BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 60495

COVER DEPTH SURVEY

215.000

SY

15.00000 3,225.00 54.50000 11,717.50

0090 61712

CORROSION RESISTANT REINF.
STEEL CL. II

33,600.000

LB

4.50000 151,200.00 4.38000 147,168.00

0100 61801

NS STRUCT. STEEL STR.STEEL
PLATE GIRDER ASTM A 709 GR.
50W

57,100.000

LB

3.50000 199,850.00 12.69000 724,599.00

0110 62000

NS PARAPET WITH ALUMINUM
RAIL

117.000

LF

650.00000 76,050.00 675.00000 78,975.00

0120 62412

ADHESIVE BASED JOINT SEALER
CLASS I, 2"

161.000

LF

105.00000 16,905.00 150.00000 24,150.00

0130 67900

NS DISM. & REM. EXIST. STR.
REMOVAL OF SUPERSTRUCTURE
SPAN B

(1)

LS

61,000.00000 61,000.00 329,781.25000 329,781.25

0140 68258

REMOVE ASPHALT CONCRETE
OVERLAY

418.000

SY

25.00000 10,450.00 41.25000 17,242.50

Page 2 of 3

SGR- BRIDGE SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: RICHMOND / SOUTH HILL

Contract ID:

District(s):

Counties:

Project(s):A82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000111277B24B

04/15/20 COMPLETION DATE

BRUNSWICK

Min: Max:

07/10/2019Date Printed:

0046-012-777,B624, STP-BR0-4(316);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) BURLEIGH
CONSTRUCTION CO., INC.

0001 BRIDGE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 68322

H.E.S. PATCHING TYPE B

5.000

SY

900.00000 4,500.00 580.00000 2,900.00

0160 68401

BRIDGE DECK WATERPROOFING
MEMBRANE TYPE I

418.000

SY

91.00000 38,038.00 130.00000 54,340.00

0170 68910

NS BR. SUPERSTR. WID./REPAIR
DIAMOND GRINDING

181.000

SY

85.00000 15,385.00 83.00000 15,023.00

Section Total with LCC: $1,534,133.00 $2,145,306.25

Life Cycle Costs:

$1,534,133.00 $2,145,306.25Section Totals:

( ) indicates item is bid as Lump Sum

$2,145,306.25$1,534,133.00

$1,534,133.00

Contract Item Totals

$2,145,306.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

SGR- BRIDGE SUPERSTRUCTURE REPLACEMENT

Call Order:

Letting Date: RICHMOND / SOUTH HILL

Contract ID:

District(s):

Counties:

Project(s):A82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000111277B24B

04/15/20 COMPLETION DATE

BRUNSWICK

Min: Max:

07/10/2019Date Printed:

0046-012-777,B624, STP-BR0-4(316);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C333 CURTIS CONTRACTING, INC. $1,534,133.00 100.00%

2 W210 BURLEIGH CONSTRUCTION CO., INC. $2,145,306.25 139.84%

Vendor Ranking

Contract ID:

SGR- BRIDGE SUPERSTRUCTURE REPLACEMENT

RICHMOND / SOUTH HILLLetting Date:

Contract Description:

District(s):

04/15/20 COMPLETION DATE

C000111277B24B

May 22, 2019 10:00 AM

0046-012-777,B624, STP-BR0-4(316);

BRUNSWICK

A82

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TITAN INDUSTRIAL
SERVICES, INC.

(2) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

110,000.00000 110,000.00 441,500.00000 441,500.00

0020 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

200.000

SY

35.00000 7,000.00 31.92000 6,384.00

0030 10636

ASPHALT CONC.TY. SM-9.5D

18.000

TON

610.00000 10,980.00 552.60000 9,946.80

0040 24152

TYPE 3 BARRICADE 8'

2.000

EA

350.00000 700.00 480.00000 960.00

0050 24160

TEMPORARY (CONSTRUCTION)
SIGN

240.000

SF

22.50000 5,400.00 26.40000 6,336.00

0060 24282

FLAGGER SERVICE

1,280.000

HR

35.00000 44,800.00 38.40000 49,152.00

0070 27101

TEMPORARY SEED

17.000

LB

20.00000 340.00 48.00000 816.00

0080 27102

REGULAR SEED

30.000

LB

20.00000 600.00 60.00000 1,800.00

Page 1 of 6

SGR - BRIDGE REPAIRS - STR. NO. 6910 OVER ROANOKE RIVER

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):A87

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000101009B65B

06/26/20 COMPLETION DATE

MONTGOMERY

Min: Max:

07/10/2019Date Printed:

0813-060-758,B665, STP-060-2(146);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TITAN INDUSTRIAL
SERVICES, INC.

(2) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 27103

OVERSEEDING

24.000

LB

20.00000 480.00 42.00000 1,008.00

0100 27104

LEGUME SEED

9.000

LB

25.00000 225.00 48.00000 432.00

0110 27105

LEGUME OVERSEEDING

7.000

LB

25.00000 175.00 48.00000 336.00

0120 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

556.000

SY

1.00000 556.00 1.50000 834.00

0130 27230

FERTILIZER NITROGEN - N

16.000

LB

1.00000 16.00 6.00000 96.00

0140 27231

FERTILIZER PHOSPHOROUS - P

22.000

LB

1.00000 22.00 6.00000 132.00

0150 27232

FERTILIZER POTASSIUM - K

11.000

LB

1.00000 11.00 6.00000 66.00

0160 27250

LIME

0.760

TON

130.00000 98.80 240.00000 182.40

0170 27430

SILTATION CONTROL
EXCAVATION

75.000

CY

1.00000 75.00 420.00000 31,500.00

Page 2 of 6

SGR - BRIDGE REPAIRS - STR. NO. 6910 OVER ROANOKE RIVER

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):A87

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000101009B65B

06/26/20 COMPLETION DATE

MONTGOMERY

Min: Max:

07/10/2019Date Printed:

0813-060-758,B665, STP-060-2(146);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TITAN INDUSTRIAL
SERVICES, INC.

(2) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 27505

TEMP. SILT FENCE TYPE A

420.000

LF

8.00000 3,360.00 8.40000 3,528.00

0190 61801

NS STRUCT. STEEL PLATE
GIRDER ASTM A709 GR. 50

2,175.000

LB

50.00000 108,750.00 44.14000 96,004.50

0200 67910

NS NBIS ACCESS, UNDER BRIDGE
(STR. NO. 6910)

1.000

DAY

4,000.00000 4,000.00 42,000.00000 42,000.00

0210 68172

CRACK REPAIR TYPE B

150.000

LF

62.50000 9,375.00 150.00000 22,500.00

0220 68174

CRACK REPAIR TYPE C

210.000

LF

31.25000 6,562.50 150.00000 31,500.00

0230 68180

EMBEDDED GALVANIC ANODES

300.000

EA

25.00000 7,500.00 30.00000 9,000.00

0240 68190

CONCRETE SURFACE COLOR
COATING

555.000

SY

200.00000 111,000.00 66.00000 36,630.00

0250 68192

REPLACE BEARING

4.000

EA

6,250.00000 25,000.00 6,000.00000 24,000.00
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SGR - BRIDGE REPAIRS - STR. NO. 6910 OVER ROANOKE RIVER

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):A87

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000101009B65B

06/26/20 COMPLETION DATE

MONTGOMERY

Min: Max:

07/10/2019Date Printed:

0813-060-758,B665, STP-060-2(146);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TITAN INDUSTRIAL
SERVICES, INC.

(2) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 68322

H.E.S. PATCHING TYPE B

54.000

SY

562.00000 30,348.00 1,080.00000 58,320.00

0270 68406

WATERPROOFING - EPOXY RESIN
TYPE EP-3B/EP-3T

320.000

SY

45.90000 14,688.00 72.00000 23,040.00

0280 68472

NS RECOAT EX. STR. (STR. NO.
6910 & TYPE B)

(1)

LS

600,000.00000 600,000.00 750,000.00000 750,000.00

0290 68474

NS ENV. PROT. & HEALTH &
SAFETY (STR. NO. 6910)

(1)

LS

50,000.00000 50,000.00 60,000.00000 60,000.00

0300 68476

NS ENV.& WORKER PROTECTION
(STR. NO. 6910)

(1)

LS

10,000.00000 10,000.00 100,000.00000 100,000.00

0310 68490

NS DISPOSAL OF MATERIAL (STR.
NO. 6910 & TYPE B)

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00

0320 68492

NS MATERIAL DISPOSAL (STR.
NO. 6910 AND TYPE B)

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00

0330 68540

ADHESIVE BASED JOINT SEALER
CLASS III, 2"

38.000

LF

56.25000 2,137.50 150.00000 5,700.00
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SGR - BRIDGE REPAIRS - STR. NO. 6910 OVER ROANOKE RIVER

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):A87

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000101009B65B

06/26/20 COMPLETION DATE

MONTGOMERY

Min: Max:

07/10/2019Date Printed:

0813-060-758,B665, STP-060-2(146);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TITAN INDUSTRIAL
SERVICES, INC.

(2) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 68541

ADHESIVE BASED JOINT SEALER
CLASS III, 3"

66.000

LF

75.00000 4,950.00 150.00000 9,900.00

0350 68542

ADHESIVE BASED JOINT SEALER
CLASS III, 4"

19.000

LF

100.00000 1,900.00 180.00000 3,420.00

0360 68573

 RECONSTRUCT EXPANSION
JOINT, HES

57.000

LF

1,125.00000 64,125.00 600.00000 34,200.00

0370 68575

EXPANSION JOINT PREPARATION

104.000

LF

43.75000 4,550.00 12.00000 1,248.00

0380 68590

JACKING AND BLOCKING BEAM

4.000

EA

22,500.00000 90,000.00 24,000.00000 96,000.00

0390 68600

CONCRETE SUPERSTRUCT.
SURFACE REPAIR

132.000

SY

1,600.00000 211,200.00 2,880.00000 380,160.00

0400 68666

REPLACE CONCRETE RAILS TYPE
A

168.000

LF

187.50000 31,500.00 480.00000 80,640.00

0410 68670

REPLACE CONCRETE POST

13.000

EA

1,125.00000 14,625.00 600.00000 7,800.00
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SGR - BRIDGE REPAIRS - STR. NO. 6910 OVER ROANOKE RIVER

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):A87

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000101009B65B

06/26/20 COMPLETION DATE

MONTGOMERY

Min: Max:

07/10/2019Date Printed:

0813-060-758,B665, STP-060-2(146);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TITAN INDUSTRIAL
SERVICES, INC.

(2) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 68675

EPOXY OVERLAY

668.000

SY

62.74000 41,910.32 96.00000 64,128.00

0430 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 6910)

(1)

LS

18,750.00000 18,750.00 18,000.00000 18,000.00

0440 69002

EMBEDDED GALVANIC ANODES

250.000

EA

25.00000 6,250.00 30.00000 7,500.00

0450 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

108.000

SY

1,125.00000 121,500.00 2,880.00000 311,040.00

Section Total with LCC: $1,785,460.12 $2,867,739.70

Life Cycle Costs:

$1,785,460.12 $2,867,739.70Section Totals:

( ) indicates item is bid as Lump Sum

$2,867,739.70$1,785,460.12

$1,785,460.12

Contract Item Totals

$2,867,739.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SGR - BRIDGE REPAIRS - STR. NO. 6910 OVER ROANOKE RIVER

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):A87

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000101009B65B

06/26/20 COMPLETION DATE

MONTGOMERY

Min: Max:

07/10/2019Date Printed:

0813-060-758,B665, STP-060-2(146);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T567 TITAN INDUSTRIAL SERVICES, INC. $1,785,460.12 100.00%

2 M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY,
INC.

$2,867,739.70 160.62%

Vendor Ranking

Contract ID:

SGR - BRIDGE REPAIRS - STR. NO. 6910 OVER ROANOKE RIVER

SALEM / CHRISTIANSBURGLetting Date:

Contract Description:

District(s):

06/26/20 COMPLETION DATE

C000101009B65B

May 22, 2019 10:00 AM

0813-060-758,B665, STP-060-2(146);

MONTGOMERY

A87

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) M & F CONCRETE, INC. (3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

40,000.00000 40,000.00 39,000.00000 39,000.00 85,000.00000 85,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

10,000.00000 10,000.00 8,160.00000 8,160.00 18,602.00000 18,602.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

22,000.00000 22,000.00 1,500.00000 1,500.00 14,195.00000 14,195.00

0040 00120

REGULAR EXCAVATION

5,576.000

CY

28.00000 156,128.00 54.00000 301,104.00 45.00000 250,920.00

0050 00136

BORROW EXCAVATION

486.000

CY

10.00000 4,860.00 54.00000 26,244.00 35.00000 17,010.00

0060 01122

12" CONC. PIPE

50.000

LF

100.00000 5,000.00 75.00000 3,750.00 46.10000 2,305.00

0070 01150

15" PIPE

43.000

LF

110.00000 4,730.00 88.00000 3,784.00 58.33000 2,508.19

0080 02142

23" X 14" ELLIPTICAL CONC. PIPE

32.000

LF

325.00000 10,400.00 125.00000 4,000.00 81.59000 2,610.88

Page 1 of 10

SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):B02

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109523C01

11/25/19 COMPLETION DATE

CULPEPER

Min: Max:

07/10/2019Date Printed:

P029-023-760, C501, NHPP-023-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) M & F CONCRETE, INC. (3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06121

12" END SECTION ES-1

2.000

EA

1,200.00000 2,400.00 1,500.00000 3,000.00 1,066.50000 2,133.00

0100 06150

15" END SECTION ES-1 OR 2

2.000

EA

1,200.00000 2,400.00 1,500.00000 3,000.00 1,105.25000 2,210.50

0110 06500

23" X 14" END SECTION ES-1A

2.000

EA

2,200.00000 4,400.00 1,800.00000 3,600.00 2,021.25000 4,042.50

0120 09148

EROSION CONTROL STONE
CLASS A1 EC-1

6.400

TON

140.00000 896.00 144.00000 921.60 306.75000 1,963.20

0130 10123

AGGR. BASE MATL. TY. I NO. 21A

1,803.000

TON

32.00000 57,696.00 33.90000 61,121.70 37.60000 67,792.80

0140 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

693.000

SY

14.00000 9,702.00 8.10000 5,613.30 11.80000 8,177.40

0150 10635

ASPHALT CONC.TY. SM-9.5A

728.000

TON

110.00000 80,080.00 110.58000 80,502.24 108.75000 79,170.00

0160 10642

ASPHALT CONCRETE TY. BM-
25.0A

144.000

TON

110.00000 15,840.00 150.00000 21,600.00 147.50000 21,240.00
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SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):B02

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109523C01

11/25/19 COMPLETION DATE

CULPEPER

Min: Max:

07/10/2019Date Printed:

P029-023-760, C501, NHPP-023-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) M & F CONCRETE, INC. (3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 11070

NS SAW-CUT ASPH CONC 1.5"
DEPTH

141.000

LF

3.00000 423.00 5.00000 705.00 11.80000 1,663.80

0180 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

257.000

LF

3.00000 771.00 5.00000 1,285.00 11.80000 3,032.60

0190 12020

STD. CURB CG-2

184.000

LF

30.00000 5,520.00 24.00000 4,416.00 33.70000 6,200.80

0200 12022

RADIAL CURB CG-2

14.000

LF

34.00000 476.00 24.00000 336.00 38.20000 534.80

0210 12600

STD. COMB. CURB & GUTTER CG-
6

162.000

LF

32.00000 5,184.00 26.00000 4,212.00 35.50000 5,751.00

0220 22501

FENCE FE-W1

559.000

LF

16.00000 8,944.00 18.00000 10,062.00 23.60000 13,192.40

0230 22541

LINE BRACE UNIT FE-W1,FE-W2

3.000

EA

95.00000 285.00 108.00000 324.00 590.00000 1,770.00

0240 22581

CORNER BRACE UNIT FE-W1,FE-
W2

3.000

EA

120.00000 360.00 132.00000 396.00 590.00000 1,770.00
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SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):B02

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109523C01

11/25/19 COMPLETION DATE

CULPEPER

Min: Max:

07/10/2019Date Printed:

P029-023-760, C501, NHPP-023-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) M & F CONCRETE, INC. (3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 23570

HIGH VISIBILITY FENCE, 4'

210.000

LF

7.00000 1,470.00 5.00000 1,050.00 3.95000 829.50

0260 24100

ALLAYING DUST

30.000

HR

80.00000 2,400.00 2.50000 75.00 69.10000 2,073.00

0270 24152

TYPE 3 BARRICADE 8'

10.000

EA

500.00000 5,000.00 200.00000 2,000.00 580.75000 5,807.50

0280 24160

TEMPORARY (CONSTRUCTION)
SIGN

618.000

SF

30.00000 18,540.00 36.00000 22,248.00 82.60000 51,046.80

0290 24278

GROUP 2 CHANNELIZING
DEVICES

1,600.000

DAY

1.00000 1,600.00 0.50000 800.00 47.30000 75,680.00

0300 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

9.00000 6,048.00 5.00000 3,360.00 9.00000 6,048.00

0310 24282

FLAGGER SERVICE

50.000

HR

35.00000 1,750.00 40.00000 2,000.00 30.70000 1,535.00

0320 24288

WARNING LIGHT TY. B

12.000

DAY

13.00000 156.00 30.00000 360.00 150.75000 1,809.00
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SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):B02

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109523C01

11/25/19 COMPLETION DATE

CULPEPER

Min: Max:

07/10/2019Date Printed:

P029-023-760, C501, NHPP-023-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) M & F CONCRETE, INC. (3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24400

OBSCURING ROADWAY

1.400

UNIT

900.00000 1,260.00 6,000.00000 8,400.00 1,334.75000 1,868.65

0340 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,961.000

SY

6.00000 11,766.00 17.56000 34,435.16 8.30000 16,276.30

0350 27102

REGULAR SEED

270.000

LB

12.00000 3,240.00 6.00000 1,620.00 152.25000 41,107.50

0360 27103

OVERSEEDING

216.000

LB

5.00000 1,080.00 6.00000 1,296.00 3.85000 831.60

0370 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

7,260.000

SY

0.65000 4,719.00 3.60000 26,136.00 0.50000 3,630.00

0380 27230

FERTILIZER NITROGEN - N

68.000

LB

1.20000 81.60 6.00000 408.00 1.10000 74.80

0390 27231

FERTILIZER PHOSPHOROUS - P

75.000

LB

1.20000 90.00 6.00000 450.00 1.10000 82.50

0400 27232

FERTILIZER POTASSIUM - K

38.000

LB

1.20000 45.60 6.00000 228.00 1.10000 41.80

0410 27250

LIME

4.000

TON

200.00000 800.00 600.00000 2,400.00 177.00000 708.00
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SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):B02

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109523C01

11/25/19 COMPLETION DATE

CULPEPER

Min: Max:

07/10/2019Date Printed:

P029-023-760, C501, NHPP-023-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) M & F CONCRETE, INC. (3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

67.000

SY

7.00000 469.00 3.60000 241.20 2.25000 150.75

0430 27415

CHECK DAM ROCK TY. II

16.000

EA

150.00000 2,400.00 240.00000 3,840.00 314.00000 5,024.00

0440 27430

SILTATION CONTROL
EXCAVATION

213.000

CY

8.00000 1,704.00 2.50000 532.50 6.45000 1,373.85

0450 27505

TEMP. SILT FENCE TYPE A

1,223.000

LF

6.00000 7,338.00 3.60000 4,402.80 3.70000 4,525.10

0460 38950

NS LANDSCAPE CONCRETE
WHEEL STOPS

13.000

EA

475.00000 6,175.00 138.00000 1,794.00 88.50000 1,150.50

0470 50108

SIGN PANEL

158.000

SF

36.00000 5,688.00 40.80000 6,446.40 40.10000 6,335.80

0480 50430

SIGN POST STP-1, 2", 14 GAUGE

129.000

LF

20.00000 2,580.00 22.80000 2,941.20 22.40000 2,889.60

0490 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

24.000

LF

42.00000 1,008.00 48.00000 1,152.00 47.20000 1,132.80
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SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):B02

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109523C01

11/25/19 COMPLETION DATE

CULPEPER

Min: Max:

07/10/2019Date Printed:

P029-023-760, C501, NHPP-023-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) M & F CONCRETE, INC. (3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

121.000

LF

58.00000 7,018.00 66.00000 7,986.00 64.90000 7,852.90

0510 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

14.000

EA

300.00000 4,200.00 342.00000 4,788.00 336.25000 4,707.50

0520 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

9.000

EA

385.00000 3,465.00 438.00000 3,942.00 430.75000 3,876.75

0530 50902

NS TRAFFIC SIGN RELOCATE
EXISTING GROUND MOUNTED
SIGN PANEL

10.000

EA

150.00000 1,500.00 1,294.48000 12,944.80 100.25000 1,002.50

0540 50902

NS TRAFFIC SIGN REMOVE AND
SALVAGE EXIST. GROUND
MOUNTED SIGN STR. AND SIGN
PANELS

4.000

EA

380.00000 1,520.00 438.00000 1,752.00 430.75000 1,723.00

0550 54032

TYPE B CLASS I PVMT LINE MRKG
4"

3,536.000

LF

1.20000 4,243.20 1.38000 4,879.68 1.00000 3,536.00

0560 54047

TYPE B CLASS II PAVE. LINE
MARKING 12"

446.000

LF

11.00000 4,906.00 11.40000 5,084.40 7.95000 3,545.70
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SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):B02

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109523C01

11/25/19 COMPLETION DATE

CULPEPER

Min: Max:

07/10/2019Date Printed:

P029-023-760, C501, NHPP-023-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) M & F CONCRETE, INC. (3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

24.000

LF

17.00000 408.00 18.30000 439.20 16.00000 384.00

0580 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

90.000

LF

6.00000 540.00 6.72000 604.80 1.20000 108.00

0590 54572

PVMT SYMB MRKG THRU ARROW
TY B, CL II

1.000

EA

425.00000 425.00 480.00000 480.00 232.75000 232.75

0600 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

1.000

EA

425.00000 425.00 480.00000 480.00 222.00000 222.00

0610 54634

PVMT MRKG (INT'L ACCESSIBILITY
SYMB) TY B CL II

5.000

EA

400.00000 2,000.00 420.00000 2,100.00 232.50000 1,162.50

0620 55080

8 CONDUCTOR CABLE

1,400.000

LF

4.00000 5,600.00 4.34000 6,076.00 4.35000 6,090.00

0630 55188

LIGHTING POLE LP-2 TYPE D

4.000

EA

4,000.00000 16,000.00 4,407.85000 17,631.40 4,432.00000 17,728.00

0640 55346

ELECT. SERVICE SE-8 TYPE A

1.000

EA

7,000.00000 7,000.00 4,373.26000 4,373.26 4,397.25000 4,397.25
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SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):B02

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109523C01

11/25/19 COMPLETION DATE

CULPEPER

Min: Max:

07/10/2019Date Printed:

P029-023-760, C501, NHPP-023-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVARES CONCRETE CO.,
INC.

(2) M & F CONCRETE, INC. (3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 55352

CONTROL CENTER CCW-1 TYPE C

1.000

EA

6,000.00000 6,000.00 8,751.96000 8,751.96 8,799.75000 8,799.75

0660 55587

JUNCTION BOX JB-S2

1.000

EA

1,900.00000 1,900.00 1,679.23000 1,679.23 1,688.50000 1,688.50

0670 56014

ELECT. SER. GRD. ELECTRODE
10'

5.000

EA

10.00000 50.00 181.92000 909.60 192.50000 962.50

0680 56053

2" PVC CONDUIT

540.000

LF

10.00000 5,400.00 5.32000 2,872.80 5.35000 2,889.00

0690 56200

TRENCH EXCAVATION ECI-1

525.000

LF

13.00000 6,825.00 8.75000 4,593.75 9.25000 4,856.25

0700 59000

NS LIGHTING LED LUMINAIRE

4.000

EA

550.00000 2,200.00 1,122.22000 4,488.88 1,128.25000 4,513.00

0710 59000

NS LIGHTING MODIFY CONCRETE
FOUNDATION LF-1 Ty. A

4.000

EA

2,600.00000 10,400.00 2,658.73000 10,634.92 2,673.25000 10,693.00

Section Total with LCC: $627,928.40 $824,745.78 $936,799.07

Life Cycle Costs:

$936,799.07$627,928.40 $824,745.78Section Totals:

$824,745.78$627,928.40 $936,799.07Contract Item Totals

Contract Time Totals
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SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):B02

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109523C01

11/25/19 COMPLETION DATE

CULPEPER

Min: Max:

07/10/2019Date Printed:

P029-023-760, C501, NHPP-023-7(039);



( ) indicates item is bid as Lump Sum

$627,928.40 $824,745.78 936,799.07Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):B02

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109523C01

11/25/19 COMPLETION DATE

CULPEPER

Min: Max:

07/10/2019Date Printed:

P029-023-760, C501, NHPP-023-7(039);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 T131 TAVARES CONCRETE CO., INC. $627,928.40 100.00%

2 M1117 M & F CONCRETE, INC. $824,745.78 131.34%

3 C1331 J. R. CASKEY, INC. $936,799.07 149.19%

Vendor Ranking

Contract ID:

SMART SCALE - BRANDY STATION PARK AND RIDE LOT EXPANSION

CULPEPER / WARRENTONLetting Date:

Contract Description:

District(s):

11/25/19 COMPLETION DATE

C0000109523C01

May 22, 2019 10:00 AM

P029-023-760, C501, NHPP-023-7(039);

CULPEPER

B02

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

110,000.00000 110,000.00 453,466.00000 453,466.00 138,811.00000 138,811.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

70,000.00000 70,000.00 11,053.00000 11,053.00 50,000.00000 50,000.00

0030 00120

REGULAR EXCAVATION

2,623.000

CY

50.00000 131,150.00 14.00000 36,722.00 26.26000 68,879.98

0040 00140

BORROW EXCAVATION

100.000

CY

40.00000 4,000.00 15.00000 1,500.00 26.28000 2,628.00

0050 00580

UNDERDRAIN UD-1

644.000

LF

22.00000 14,168.00 30.00000 19,320.00 40.53000 26,101.32

0060 00595

OUTLET PIPE

46.000

LF

22.00000 1,012.00 19.00000 874.00 38.42000 1,767.32

0070 00596

ENDWALL EW-12

1.000

EA

1,200.00000 1,200.00 705.00000 705.00 913.08000 913.08

0080 10128

AGGR. BASE MATL. TY. I NO. 21B

683.000

TON

35.00000 23,905.00 32.00000 21,856.00 48.74000 33,289.42

Page 1 of 20

BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10636

ASPHALT CONC.TY. SM-9.5D

167.000

TON

140.00000 23,380.00 109.00000 18,203.00 97.00000 16,199.00

0100 10642

ASPHALT CONCRETE TY. BM-
25.0A

284.000

TON

130.00000 36,920.00 109.00000 30,956.00 97.00000 27,548.00

0110 13286

GUARDRAIL TERMINAL GR-MGS2

3.000

EA

3,200.00000 9,600.00 2,796.00000 8,388.00 3,400.00000 10,200.00

0120 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

3.000

EA

920.00000 2,760.00 727.00000 2,181.00 1,300.00000 3,900.00

0130 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

1.000

EA

3,200.00000 3,200.00 2,573.00000 2,573.00 3,400.00000 3,400.00

0140 13349

GUARDRAIL TERMINAL SITE
PREPARATION

1.000

EA

800.00000 800.00 56.00000 56.00 800.00000 800.00

0150 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

4.000

EA

2,375.00000 9,500.00 2,461.00000 9,844.00 300.00000 1,200.00
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13401

NS GUARDRAIL STD. TL-2 GR-9
GUARDRAIL TERMINAL

1.000

EA

3,000.00000 3,000.00 2,013.00000 2,013.00 2,650.00000 2,650.00

0170 24100

ALLAYING DUST

100.000

HR

60.00000 6,000.00 1.00000 100.00 67.85000 6,785.00

0180 24152

TYPE 3 BARRICADE 8'

8.000

EA

350.00000 2,800.00 423.00000 3,384.00 397.78000 3,182.24

0190 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,050.000

SF

22.00000 23,100.00 13.50000 14,175.00 19.55000 20,527.50

0200 24260

CR. RUN AGGR. NO. 25 OR 26

322.000

TON

35.00000 11,270.00 30.00000 9,660.00 50.35000 16,212.70

0210 24272

TRUCK MOUNTED ATTENUATOR

60.000

HR

60.00000 3,600.00 19.00000 1,140.00 101.13000 6,067.80

0220 24278

GROUP 2 CHANNELIZING
DEVICES

2,500.000

DAY

1.00000 2,500.00 0.70000 1,750.00 0.67000 1,675.00

0230 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

336.000

HR

10.00000 3,360.00 9.70000 3,259.20 6.74000 2,264.64
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24281

ELECTRONIC ARROW BOARD

60.000

HR

7.00000 420.00 11.00000 660.00 7.87000 472.20

0250 24288

WARNING LIGHT TY. B

7,488.000

DAY

0.70000 5,241.60 1.50000 11,232.00 0.47000 3,519.36

0260 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

40.000

LF

45.00000 1,800.00 61.00000 2,440.00 22.50000 900.00

0270 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,237.000

SY

8.00000 9,896.00 8.90000 11,009.30 11.36000 14,052.32

0280 24600

REMOVE EXISTING GUARDRAIL

125.000

LF

3.00000 375.00 1.00000 125.00 5.00000 625.00

0290 25506

FIELD OFFICE TY.II

12.000

MO

2,400.00000 28,800.00 2,826.00000 33,912.00 2,344.12000 28,129.44

0300 27101

TEMPORARY SEED

300.000

LB

14.00000 4,200.00 17.00000 5,100.00 15.00000 4,500.00

0310 27102

REGULAR SEED

216.000

LB

16.00000 3,456.00 17.00000 3,672.00 15.00000 3,240.00
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 27103

OVERSEEDING

173.000

LB

3.26000 563.98 4.50000 778.50 4.00000 692.00

0330 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

3,025.000

SY

0.50000 1,512.50 0.90000 2,722.50 0.75000 2,268.75

0340 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

20,570.000

SY

0.65000 13,370.50 1.10000 22,627.00 1.00000 20,570.00

0350 27230

FERTILIZER NITROGEN - N

172.000

LB

1.15000 197.80 2.25000 387.00 2.00000 344.00

0360 27231

FERTILIZER PHOSPHOROUS - P

253.000

LB

1.15000 290.95 2.25000 569.25 2.00000 506.00

0370 27232

FERTILIZER POTASSIUM - K

127.000

LB

1.15000 146.05 2.25000 285.75 2.00000 254.00

0380 27250

LIME

8.250

TON

200.00000 1,650.00 223.00000 1,839.75 200.00000 1,650.00

0390 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

345.000

SY

7.00000 2,415.00 3.15000 1,086.75 2.85000 983.25
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27415

CHECK DAM ROCK TY. II

3.000

EA

325.00000 975.00 267.00000 801.00 666.24000 1,998.72

0410 27422

DEWATERING BASIN EC-8

2.000

EA

100.00000 200.00 553.00000 1,106.00 2,437.39000 4,874.78

0420 27430

SILTATION CONTROL
EXCAVATION

228.000

CY

14.00000 3,192.00 1.00000 228.00 21.86000 4,984.08

0430 27505

TEMP. SILT FENCE TYPE A

1,291.000

LF

4.00000 5,164.00 4.76000 6,145.16 4.07000 5,254.37

0440 45552

12" STEEL ENCASE. PIPE

20.000

LF

120.00000 2,400.00 117.00000 2,340.00 131.88000 2,637.60

0450 50108

SIGN PANEL

24.250

SF

60.00000 1,455.00 49.00000 1,188.25 87.16000 2,113.63

0460 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

8.000

EA

200.00000 1,600.00 863.00000 6,904.00 55.38000 443.04

0470 50430

SIGN POST STP-1, 2", 14 GAUGE

30.000

LF

60.00000 1,800.00 32.00000 960.00 31.17000 935.10
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

3.000

EA

350.00000 1,050.00 1,032.00000 3,096.00 465.72000 1,397.16

0490 54020

TYPE A PVMT LINE MRKG 4"

100.000

LF

8.00000 800.00 1.70000 170.00 8.50000 850.00

0500 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

36.000

LF

40.00000 1,440.00 11.00000 396.00 19.50000 702.00

0510 54629

PVMT SYMB MRKG RAILROAD
CROSSING TY B, CL I

1.000

EA

1,400.00000 1,400.00 1,342.00000 1,342.00 2,400.00000 2,400.00

0520 60125

NS BRIDGE PREFABRICATED
STEEL TRUSS SUPERSTRUCTURE

(1)

LS

715,000.00000 715,000.00 651,000.00000 651,000.00 552,660.39000 552,660.39

0530 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

83.200

CY

1,800.00000 149,760.00 1,450.00000 120,640.00 2,500.00000 208,000.00

0540 60490

BRIDGE DECK GROOVING

361.000

SY

21.00000 7,581.00 18.00000 6,498.00 23.18000 8,367.98

0550 60495

COVER DEPTH SURVEY

361.000

SY

9.00000 3,249.00 10.00000 3,610.00 8.40000 3,032.40
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 61711

CORROSION RESISTANT REINF.
STEEL CL. I

22,550.000

LB

2.70000 60,885.00 2.90000 65,395.00 2.91000 65,620.50

0570 62045

RAILING, BR27D  2 RAILS

300.000

LF

300.00000 90,000.00 317.00000 95,100.00 378.93000 113,679.00

0580 64011

STRUCTURE EXCAVATION

628.000

CY

40.00000 25,120.00 19.00000 11,932.00 28.45000 17,866.60

0590 64015

SELECT BACKFILL ABUTMENT
ZONE

291.000

TON

37.00000 10,767.00 33.00000 9,603.00 48.33000 14,064.03

0600 64032

GEOCOMPOSITE WALL DRAIN

47.000

SY

35.00000 1,645.00 49.00000 2,303.00 23.54000 1,106.38

0610 64036

PIPE UNDERDRAIN 6"

130.000

LF

22.00000 2,860.00 3.00000 390.00 25.58000 3,325.40

0620 64102

DYNAMIC PILE TEST END
BEARING PILES

2.000

EA

2,700.00000 5,400.00 2,200.00000 4,400.00 5,686.74000 11,373.48

0630 64112

STEEL PILES 12"

1,532.000

LF

60.00000 91,920.00 55.00000 84,260.00 46.04000 70,533.28

Page 8 of 20

BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 64765

PILE POINT FOR 12" STEEL PILE

32.000

EA

150.00000 4,800.00 105.00000 3,360.00 151.05000 4,833.60

0650 64768

DRIVING TEST FOR 12" STEEL
PILE

117.000

LF

100.00000 11,700.00 78.00000 9,126.00 80.77000 9,450.09

0660 65013

CONCRETE CLASS A3

126.400

CY

1,200.00000 151,680.00 1,000.00000 126,400.00 2,000.00000 252,800.00

0670 65200

REINF. STEEL

6,770.000

LB

1.70000 11,509.00 1.75000 11,847.50 1.64000 11,102.80

0680 65211

CORROSION RESISTANT REINF.
STEEL CL. I

6,580.000

LB

2.80000 18,424.00 2.95000 19,411.00 2.92000 19,213.60

0690 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

285.000

SY

200.00000 57,000.00 156.00000 44,460.00 75.00000 21,375.00

0700 66925

NS BRIDGE SUBSTRUCTURE
SELECT BACKFILL ABUTMENT A
ZONE

399.000

TON

42.00000 16,758.00 42.00000 16,758.00 44.26000 17,659.74
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(2) ENGLISH CONSTRUCTION
COMPANY, INCORPORATED

(3) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 67900

NS DISM. & REM. EXIST. STR. NO.
6018

(1)

LS

75,000.00000 75,000.00 57,000.00000 57,000.00 177,844.93000 177,844.93

Section Total with LCC: $2,104,094.38 $2,119,794.91 $2,140,208.00

Life Cycle Costs:

$2,140,208.00$2,104,094.38 $2,119,794.91Section Totals:

( ) indicates item is bid as Lump Sum

$2,119,794.91$2,104,094.38 $2,140,208.00

$2,104,094.38

Contract Item Totals

$2,119,794.91 2,140,208.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

138,000.00000 138,000.00 140,000.00000 140,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

50,000.00000 50,000.00 95,000.00000 95,000.00

0030 00120

REGULAR EXCAVATION

2,623.000

CY

28.00000 73,444.00 20.00000 52,460.00

0040 00140

BORROW EXCAVATION

100.000

CY

75.00000 7,500.00 40.00000 4,000.00

0050 00580

UNDERDRAIN UD-1

644.000

LF

15.00000 9,660.00 35.00000 22,540.00

0060 00595

OUTLET PIPE

46.000

LF

20.00000 920.00 25.00000 1,150.00

0070 00596

ENDWALL EW-12

1.000

EA

1,250.00000 1,250.00 950.00000 950.00

0080 10128

AGGR. BASE MATL. TY. I NO. 21B

683.000

TON

34.50000 23,563.50 33.00000 22,539.00

0090 10636

ASPHALT CONC.TY. SM-9.5D

167.000

TON

225.00000 37,575.00 150.00000 25,050.00
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 10642

ASPHALT CONCRETE TY. BM-
25.0A

284.000

TON

210.00000 59,640.00 145.00000 41,180.00

0110 13286

GUARDRAIL TERMINAL GR-MGS2

3.000

EA

3,350.00000 10,050.00 3,500.00000 10,500.00

0120 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

3.000

EA

1,000.00000 3,000.00 1,100.00000 3,300.00

0130 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

1.000

EA

3,350.00000 3,350.00 3,600.00000 3,600.00

0140 13349

GUARDRAIL TERMINAL SITE
PREPARATION

1.000

EA

1,000.00000 1,000.00 1,000.00000 1,000.00

0150 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

4.000

EA

2,500.00000 10,000.00 2,600.00000 10,400.00

0160 13401

NS GUARDRAIL STD. TL-2 GR-9
GUARDRAIL TERMINAL

1.000

EA

3,200.00000 3,200.00 3,300.00000 3,300.00

0170 24100

ALLAYING DUST

100.000

HR

0.01000 1.00 35.00000 3,500.00
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 24152

TYPE 3 BARRICADE 8'

8.000

EA

500.00000 4,000.00 350.00000 2,800.00

0190 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,050.000

SF

25.00000 26,250.00 26.00000 27,300.00

0200 24260

CR. RUN AGGR. NO. 25 OR 26

322.000

TON

33.00000 10,626.00 35.00000 11,270.00

0210 24272

TRUCK MOUNTED ATTENUATOR

60.000

HR

50.00000 3,000.00 22.00000 1,320.00

0220 24278

GROUP 2 CHANNELIZING
DEVICES

2,500.000

DAY

1.00000 2,500.00 0.75000 1,875.00

0230 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

336.000

HR

10.00000 3,360.00 7.50000 2,520.00

0240 24281

ELECTRONIC ARROW BOARD

60.000

HR

8.50000 510.00 5.00000 300.00

0250 24288

WARNING LIGHT TY. B

7,488.000

DAY

2.00000 14,976.00 2.00000 14,976.00
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

40.000

LF

50.00000 2,000.00 50.00000 2,000.00

0270 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,237.000

SY

6.25000 7,731.25 8.00000 9,896.00

0280 24600

REMOVE EXISTING GUARDRAIL

125.000

LF

4.25000 531.25 6.00000 750.00

0290 25506

FIELD OFFICE TY.II

12.000

MO

2,800.00000 33,600.00 1,200.00000 14,400.00

0300 27101

TEMPORARY SEED

300.000

LB

17.50000 5,250.00 18.00000 5,400.00

0310 27102

REGULAR SEED

216.000

LB

17.50000 3,780.00 20.00000 4,320.00

0320 27103

OVERSEEDING

173.000

LB

4.25000 735.25 17.00000 2,941.00

0330 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

3,025.000

SY

1.00000 3,025.00 2.20000 6,655.00
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

20,570.000

SY

1.25000 25,712.50 2.30000 47,311.00

0350 27230

FERTILIZER NITROGEN - N

172.000

LB

2.50000 430.00 4.50000 774.00

0360 27231

FERTILIZER PHOSPHOROUS - P

253.000

LB

2.50000 632.50 4.50000 1,138.50

0370 27232

FERTILIZER POTASSIUM - K

127.000

LB

2.50000 317.50 5.50000 698.50

0380 27250

LIME

8.250

TON

230.00000 1,897.50 300.00000 2,475.00

0390 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

345.000

SY

3.25000 1,121.25 25.00000 8,625.00

0400 27415

CHECK DAM ROCK TY. II

3.000

EA

750.00000 2,250.00 350.00000 1,050.00

0410 27422

DEWATERING BASIN EC-8

2.000

EA

1.00000 2.00 1.00000 2.00
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27430

SILTATION CONTROL
EXCAVATION

228.000

CY

0.01000 2.28 1.00000 228.00

0430 27505

TEMP. SILT FENCE TYPE A

1,291.000

LF

5.00000 6,455.00 5.00000 6,455.00

0440 45552

12" STEEL ENCASE. PIPE

20.000

LF

175.00000 3,500.00 300.00000 6,000.00

0450 50108

SIGN PANEL

24.250

SF

20.00000 485.00 75.00000 1,818.75

0460 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

8.000

EA

175.00000 1,400.00 400.00000 3,200.00

0470 50430

SIGN POST STP-1, 2", 14 GAUGE

30.000

LF

15.00000 450.00 82.00000 2,460.00

0480 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

3.000

EA

275.00000 825.00 500.00000 1,500.00

0490 54020

TYPE A PVMT LINE MRKG 4"

100.000

LF

1.65000 165.00 1.85000 185.00
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

36.000

LF

11.00000 396.00 24.00000 864.00

0510 54629

PVMT SYMB MRKG RAILROAD
CROSSING TY B, CL I

1.000

EA

1,200.00000 1,200.00 800.00000 800.00

0520 60125

NS BRIDGE PREFABRICATED
STEEL TRUSS SUPERSTRUCTURE

(1)

LS

925,000.00000 925,000.00 818,000.00000 818,000.00

0530 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

83.200

CY

1,200.00000 99,840.00 1,250.00000 104,000.00

0540 60490

BRIDGE DECK GROOVING

361.000

SY

16.00000 5,776.00 16.00000 5,776.00

0550 60495

COVER DEPTH SURVEY

361.000

SY

14.00000 5,054.00 8.00000 2,888.00

0560 61711

CORROSION RESISTANT REINF.
STEEL CL. I

22,550.000

LB

2.70000 60,885.00 3.00000 67,650.00

0570 62045

RAILING, BR27D  2 RAILS

300.000

LF

230.00000 69,000.00 250.00000 75,000.00

Page 17 of 20

BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 64011

STRUCTURE EXCAVATION

628.000

CY

16.00000 10,048.00 28.00000 17,584.00

0590 64015

SELECT BACKFILL ABUTMENT
ZONE

291.000

TON

40.00000 11,640.00 32.00000 9,312.00

0600 64032

GEOCOMPOSITE WALL DRAIN

47.000

SY

20.00000 940.00 35.00000 1,645.00

0610 64036

PIPE UNDERDRAIN 6"

130.000

LF

17.00000 2,210.00 25.00000 3,250.00

0620 64102

DYNAMIC PILE TEST END
BEARING PILES

2.000

EA

2,750.00000 5,500.00 3,000.00000 6,000.00

0630 64112

STEEL PILES 12"

1,532.000

LF

65.00000 99,580.00 62.00000 94,984.00

0640 64765

PILE POINT FOR 12" STEEL PILE

32.000

EA

135.00000 4,320.00 200.00000 6,400.00

0650 64768

DRIVING TEST FOR 12" STEEL
PILE

117.000

LF

125.00000 14,625.00 160.00000 18,720.00
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BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROSSROADS BRIDGE
INC

(5) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 65013

CONCRETE CLASS A3

126.400

CY

675.00000 85,320.00 900.00000 113,760.00

0670 65200

REINF. STEEL

6,770.000

LB

1.60000 10,832.00 1.80000 12,186.00

0680 65211

CORROSION RESISTANT REINF.
STEEL CL. I

6,580.000

LB

2.50000 16,450.00 2.60000 17,108.00

0690 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

285.000

SY

85.00000 24,225.00 150.00000 42,750.00

0700 66925

NS BRIDGE SUBSTRUCTURE
SELECT BACKFILL ABUTMENT A
ZONE

399.000

TON

40.00000 15,960.00 36.00000 14,364.00

0710 67900

NS DISM. & REM. EXIST. STR. NO.
6018

(1)

LS

100,000.00000 100,000.00 260,000.00000 260,000.00

Section Total with LCC: $2,168,474.78 $2,326,153.75

Life Cycle Costs:

$2,168,474.78 $2,326,153.75Section Totals:

$2,326,153.75$2,168,474.78Contract Item Totals

Contract Time Totals

Page 19 of 20

BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



( ) indicates item is bid as Lump Sum

$2,168,474.78 $2,326,153.75Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 20 of 20

BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):B03

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000082513C01

09/03/20 COMPLETION DATE

PRINCE EDWARD

Min: Max:

07/10/2019Date Printed:

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $2,104,094.38 100.00%

2 E008 ENGLISH CONSTRUCTION COMPANY,
INCORPORATED

$2,119,794.91 100.75%

3 C046 CROWDER CONSTRUCTION COMPANY $2,140,208.00 101.72%

4 C1334 CROSSROADS BRIDGE INC $2,168,474.78 103.06%

5 W210 BURLEIGH CONSTRUCTION CO., INC. $2,326,153.75 110.55%

Vendor Ranking

Contract ID:

BRIDGE AND APPROACHES OVER NORFOLK SOUTHERN RAILROAD

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

09/03/20 COMPLETION DATE

C000082513C01

May 22, 2019 10:00 AM

0622-073-220,B643, BROS-073-3(040); 0622-073-220,C501, BROS-073-3(040);

PRINCE EDWARD

B03

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) DEVCON CONTRACTING,
INC.

(3) BRANSCOME INC.

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

35,500.00000 35,500.00 10,000.00000 10,000.00 32,425.47000 32,425.47

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

14,150.00000 14,150.00 2,000.00000 2,000.00 0.01000 0.01

0030 09148

EROSION CONTROL STONE
CLASS A1 EC-1 Riprap

18.000

TON

450.00000 8,100.00 60.00000 1,080.00 120.34000 2,166.12

0040 10099

AGGR. MATL. NO. 21A OR 21B

100.000

TON

28.00000 2,800.00 25.00000 2,500.00 78.52000 7,852.00

0050 10607

ASPHALT CONCRETE TY. SM-
12.5A

1,763.000

TON

74.05000 130,550.15 110.00000 193,930.00 95.03000 167,537.89

0060 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

13,365.000

SY

1.60000 21,384.00 3.00000 40,095.00 1.70000 22,720.50

0070 16395

ASPH. CONC. TY. BM-25.0A T

1,100.000

TON

93.65000 103,015.00 130.00000 143,000.00 142.31000 156,541.00

Page 1 of 6

MINOR WIDENING PHASE II

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B04

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110710N01

10/16/19 COMPLETION DATE

NEW KENT

Min: Max:

07/10/2019Date Printed:

(NFO)0613-063-607, N501, STP-5A27(635);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) DEVCON CONTRACTING,
INC.

(3) BRANSCOME INC.

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24160

TEMPORARY (CONSTRUCTION)
SIGN

2,608.000

SF

1.00000 2,608.00 2.00000 5,216.00 0.01000 26.08

0090 24269

PORTABLE TEMPORARY RUMBLE
STRIP

2.000

EA

3,000.00000 6,000.00 500.00000 1,000.00 9,418.95000 18,837.90

0100 24272

TRUCK MOUNTED ATTENUATOR

320.000

HR

25.00000 8,000.00 1.00000 320.00 0.01000 3.20

0110 24278

GROUP 2 CHANNELIZING
DEVICES

4,000.000

DAY

2.00000 8,000.00 0.01000 40.00 0.32000 1,280.00

0120 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,256.000

HR

1.75000 3,948.00 5.00000 11,280.00 8.31000 18,747.36

0130 24282

FLAGGER SERVICE

960.000

HR

28.00000 26,880.00 27.00000 25,920.00 31.95000 30,672.00

0140 27415

CHECK DAM ROCK TY. II

6.000

EA

1,350.00000 8,100.00 250.00000 1,500.00 727.85000 4,367.10

0150 50108

SIGN PANEL

24.000

SF

100.00000 2,400.00 15.00000 360.00 48.56000 1,165.44

Page 2 of 6

MINOR WIDENING PHASE II

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B04

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110710N01

10/16/19 COMPLETION DATE

NEW KENT

Min: Max:

07/10/2019Date Printed:

(NFO)0613-063-607, N501, STP-5A27(635);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) DEVCON CONTRACTING,
INC.

(3) BRANSCOME INC.

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

28.000

LF

100.00000 2,800.00 20.00000 560.00 74.11000 2,075.08

0170 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

4.000

EA

750.00000 3,000.00 250.00000 1,000.00 281.13000 1,124.52

0180 50902

NS TRAFFIC SIGN Replace ED-2

4.000

EA

750.00000 3,000.00 50.00000 200.00 282.40000 1,129.60

0190 54020

TYPE A PVMT LINE MRKG 4"

12,150.000

LF

0.55000 6,682.50 0.50000 6,075.00 0.64000 7,776.00

0200 54530

NS TEMP. PVMT MRKG TY. A, 4"

12,150.000

LF

0.25000 3,037.50 0.30000 3,645.00 0.26000 3,159.00

Section Total with LCC: $399,955.15 $449,721.00 $479,606.27

Life Cycle Costs:

$479,606.27$399,955.15 $449,721.00Section Totals:

( ) indicates item is bid as Lump Sum

$449,721.00$399,955.15 $479,606.27

$399,955.15

Contract Item Totals

$449,721.00 479,606.27Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 6

MINOR WIDENING PHASE II

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B04

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110710N01

10/16/19 COMPLETION DATE

NEW KENT

Min: Max:

07/10/2019Date Printed:

(NFO)0613-063-607, N501, STP-5A27(635);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SHAMROCK
CONSTRUCTION
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

40,000.00000 40,000.00 58,500.00000 58,500.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

44,000.00000 44,000.00 58,307.00000 58,307.00

0030 09148

EROSION CONTROL STONE
CLASS A1 EC-1 Riprap

18.000

TON

295.89000 5,326.02 200.00000 3,600.00

0040 10099

AGGR. MATL. NO. 21A OR 21B

100.000

TON

101.28000 10,128.00 100.00000 10,000.00

0050 10607

ASPHALT CONCRETE TY. SM-
12.5A

1,763.000

TON

115.53000 203,679.39 100.00000 176,300.00

0060 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

13,365.000

SY

3.32000 44,371.80 3.00000 40,095.00

0070 16395

ASPH. CONC. TY. BM-25.0A T

1,100.000

TON

179.35000 197,285.00 240.00000 264,000.00

0080 24160

TEMPORARY (CONSTRUCTION)
SIGN

2,608.000

SF

0.01000 26.08 2.00000 5,216.00

Page 4 of 6

MINOR WIDENING PHASE II

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B04

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110710N01

10/16/19 COMPLETION DATE

NEW KENT

Min: Max:

07/10/2019Date Printed:

(NFO)0613-063-607, N501, STP-5A27(635);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SHAMROCK
CONSTRUCTION
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24269

PORTABLE TEMPORARY RUMBLE
STRIP

2.000

EA

1,466.61000 2,933.22 1,000.00000 2,000.00

0100 24272

TRUCK MOUNTED ATTENUATOR

320.000

HR

0.01000 3.20 41.00000 13,120.00

0110 24278

GROUP 2 CHANNELIZING
DEVICES

4,000.000

DAY

0.01000 40.00 1.00000 4,000.00

0120 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,256.000

HR

0.01000 22.56 4.00000 9,024.00

0130 24282

FLAGGER SERVICE

960.000

HR

0.01000 9.60 40.00000 38,400.00

0140 27415

CHECK DAM ROCK TY. II

6.000

EA

1,050.79000 6,304.74 1,000.00000 6,000.00

0150 50108

SIGN PANEL

24.000

SF

29.33000 703.92 28.00000 672.00

0160 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

28.000

LF

26.19000 733.32 22.00000 616.00

Page 5 of 6

MINOR WIDENING PHASE II

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B04

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110710N01

10/16/19 COMPLETION DATE

NEW KENT

Min: Max:

07/10/2019Date Printed:

(NFO)0613-063-607, N501, STP-5A27(635);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SHAMROCK
CONSTRUCTION
CORPORATION

0001 Regular Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

4.000

EA

348.32000 1,393.28 1,000.00000 4,000.00

0180 50902

NS TRAFFIC SIGN Replace ED-2

4.000

EA

345.90000 1,383.60 250.00000 1,000.00

0190 54020

TYPE A PVMT LINE MRKG 4"

12,150.000

LF

0.48000 5,832.00 1.00000 12,150.00

0200 54530

NS TEMP. PVMT MRKG TY. A, 4"

12,150.000

LF

0.01000 121.50 1.00000 12,150.00

Section Total with LCC: $564,297.23 $719,150.00

Life Cycle Costs:

$564,297.23 $719,150.00Section Totals:

( ) indicates item is bid as Lump Sum

$719,150.00$564,297.23

$564,297.23

Contract Item Totals

$719,150.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 6 of 6

MINOR WIDENING PHASE II

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B04

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110710N01

10/16/19 COMPLETION DATE

NEW KENT

Min: Max:

07/10/2019Date Printed:

(NFO)0613-063-607, N501, STP-5A27(635);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L015 LEE HY PAVING CORPORATION $399,955.15 100.00%

2 H610 DEVCON CONTRACTING, INC. $449,721.00 112.44%

3 B850 BRANSCOME INC. $479,606.27 119.92%

4 C333 CURTIS CONTRACTING, INC. $564,297.23 141.09%

5 S1078 SHAMROCK CONSTRUCTION CORPORATION $719,150.00 179.81%

Vendor Ranking

Contract ID:

MINOR WIDENING PHASE II

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

10/16/19 COMPLETION DATE

C0000110710N01

May 22, 2019 10:00 AM

(NFO)0613-063-607, N501, STP-5A27(635);

NEW KENT

B04

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

33,000.00000 33,000.00 75,000.00000 75,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

20,500.00000 20,500.00 20,000.00000 20,000.00

0030 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

514.000

SY

25.55000 13,132.70 32.00000 16,448.00

0040 10636

ASPHALT CONC.TY. SM-9.5D

85.000

TON

233.00000 19,805.00 550.00000 46,750.00

0050 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

40.000

LF

110.00000 4,400.00 60.00000 2,400.00

0060 24150

TYPE 3 BARRICADE 4'

8.000

EA

260.00000 2,080.00 350.00000 2,800.00

0070 24160

TEMPORARY (CONSTRUCTION)
SIGN

2,022.380

SF

20.00000 40,447.60 26.00000 52,581.88

Page 1 of 4

DECK REPLACEMENT OVER CHICKAHOMINY RIVER CANAL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B06

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000110997B04

10/31/19 COMPLETION DATE

NEW KENT

Min: Max:

07/10/2019Date Printed:

0155-063-010,B604, STP-5A27(637); 0155-063-010,M501, STP-5A27(637);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

5.40000 3,628.80 10.00000 6,720.00

0090 54032

TYPE B CLASS I PVMT LINE MRKG
4"

1,024.000

LF

3.75000 3,840.00 4.00000 4,096.00

0100 61801

NS STRUCT. STEEL .

3,500.000

LB

11.50000 40,250.00 10.00000 35,000.00

0110 67910

NS NBIS ACCESS, UNDER
BRIDGE .

0.500

DAY

3,704.30000 1,852.15 20,000.00000 10,000.00

0120 68044

CONC. CLASS A4
MOD.LIGHTWEIGHT LOW
SHRINKAGE

56.400

CY

3,300.00000 186,120.00 4,500.00000 253,800.00

0130 68085

COVER DEPTH SURVEY

303.000

SY

27.00000 8,181.00 15.00000 4,545.00

0140 68090

BRIDGE DECK GROOVING

303.000

SY

6.60000 1,999.80 22.00000 6,666.00

0150 68093

CORROSION RESISTANT REINF.
STEEL CL. III

16,600.000

LB

4.05000 67,230.00 4.50000 74,700.00

Page 2 of 4

DECK REPLACEMENT OVER CHICKAHOMINY RIVER CANAL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B06

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000110997B04

10/31/19 COMPLETION DATE

NEW KENT

Min: Max:

07/10/2019Date Printed:

0155-063-010,B604, STP-5A27(637); 0155-063-010,M501, STP-5A27(637);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 68455

NS PRE. & SPOT COAT EX. STR.
NO. 1009

2,400.000

SF

32.00000 76,800.00 45.00000 108,000.00

0170 68900

NS REM. PORT. OF EX.STR. NO.
1009

(1)

LS

101,811.95000 101,811.95 175,000.00000 175,000.00

0180 69009

POROUS BACKFILL

9.000

CY

78.00000 702.00 250.00000 2,250.00

0190 69010

PIPE UNDERDRAIN 6"

82.000

LF

38.00000 3,116.00 80.00000 6,560.00

0200 69901

NS BR. SUBSTR. WID./REPAIR
BACKWALL RECONSTRUCTION

56.000

LF

730.00000 40,880.00 350.00000 19,600.00

Section Total with LCC: $669,777.00 $922,916.88

Life Cycle Costs:

$669,777.00 $922,916.88Section Totals:

( ) indicates item is bid as Lump Sum

$922,916.88$669,777.00

$669,777.00

Contract Item Totals

$922,916.88Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 4

DECK REPLACEMENT OVER CHICKAHOMINY RIVER CANAL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B06

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000110997B04

10/31/19 COMPLETION DATE

NEW KENT

Min: Max:

07/10/2019Date Printed:

0155-063-010,B604, STP-5A27(637); 0155-063-010,M501, STP-5A27(637);



( ) indicates item is bid as Lump Sum

Page 4 of 4

DECK REPLACEMENT OVER CHICKAHOMINY RIVER CANAL

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B06

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000110997B04

10/31/19 COMPLETION DATE

NEW KENT

Min: Max:

07/10/2019Date Printed:

0155-063-010,B604, STP-5A27(637); 0155-063-010,M501, STP-5A27(637);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $669,777.00 100.00%

2 W210 BURLEIGH CONSTRUCTION CO., INC. $922,916.88 137.79%

Vendor Ranking

Contract ID:

DECK REPLACEMENT OVER CHICKAHOMINY RIVER CANAL

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

10/31/19 COMPLETION DATE

C000110997B04

May 22, 2019 10:00 AM

0155-063-010,B604, STP-5A27(637); 0155-063-010,M501, STP-5A27(637);

NEW KENT

B06

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

45,000.00000 45,000.00 35,000.00000 35,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

15,000.00000 15,000.00 10,000.00000 10,000.00

0030 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

863.000

SY

16.00000 13,808.00 12.00000 10,356.00

0040 10636

ASPHALT CONC.TY. SM-9.5D

131.000

TON

200.00000 26,200.00 170.00000 22,270.00

0050 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

40.000

LF

60.00000 2,400.00 150.00000 6,000.00

0060 24150

TYPE 3 BARRICADE 4'

8.000

EA

350.00000 2,800.00 750.00000 6,000.00

0070 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,017.500

SF

22.00000 22,385.00 45.00000 45,787.50

Page 1 of 4

DECK REPLACEMENT OVER COURTHOUSE CREEK

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B07

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000110784B20

10/31/19 COMPLETION DATE

GOOCHLAND

Min: Max:

07/10/2019Date Printed:

0634-037-774,M501, STP-5A27(636); 0634-037-774,B620, STP-5A27(636);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24278

GROUP 2 CHANNELIZING
DEVICES

396.000

DAY

1.50000 594.00 2.00000 792.00

0090 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

8.00000 5,376.00 8.00000 5,376.00

0100 54032

TYPE B CLASS I PVMT LINE MRKG
4"

1,112.000

LF

8.00000 8,896.00 3.00000 3,336.00

0110 61801

NS STRUCT. STEEL .

2,110.000

LB

8.00000 16,880.00 8.00000 16,880.00

0120 67910

NS NBIS ACCESS, UNDER
BRIDGE .

0.500

DAY

15,000.00000 7,500.00 4,000.00000 2,000.00

0130 68044

CONC. CLASS A4
MOD.LIGHTWEIGHT LOW
SHRINKAGE

82.500

CY

2,600.00000 214,500.00 2,800.00000 231,000.00

0140 68085

COVER DEPTH SURVEY

366.000

SY

10.00000 3,660.00 20.00000 7,320.00

0150 68090

BRIDGE DECK GROOVING

366.000

SY

18.00000 6,588.00 15.00000 5,490.00

Page 2 of 4

DECK REPLACEMENT OVER COURTHOUSE CREEK

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B07

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000110784B20

10/31/19 COMPLETION DATE

GOOCHLAND

Min: Max:

07/10/2019Date Printed:

0634-037-774,M501, STP-5A27(636); 0634-037-774,B620, STP-5A27(636);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURLEIGH
CONSTRUCTION CO., INC.

(2) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 68093

CORROSION RESISTANT REINF.
STEEL CL. III

16,800.000

LB

4.00000 67,200.00 5.00000 84,000.00

0170 68158

REPLACE DECK DRAIN
ASSEMBLY

6.000

EA

2,500.00000 15,000.00 1,500.00000 9,000.00

0180 68455

NS PRE. & SPOT COAT EX. STR.
NO. 6063

3,200.000

SF

40.00000 128,000.00 34.00000 108,800.00

0190 68900

NS REM. PORT. OF EX.STR. NO.
6063

(1)

LS

104,000.00000 104,000.00 78,869.50000 78,869.50

0200 69901

NS BR. SUBSTR. WID./REPAIR
BACKWALL RECONSTRUCTION

79.000

LF

275.00000 21,725.00 500.00000 39,500.00

Section Total with LCC: $727,512.00 $727,777.00

Life Cycle Costs:

$727,512.00 $727,777.00Section Totals:

$727,777.00$727,512.00

$727,512.00

Contract Item Totals

$727,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 4

DECK REPLACEMENT OVER COURTHOUSE CREEK

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B07

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000110784B20

10/31/19 COMPLETION DATE

GOOCHLAND

Min: Max:

07/10/2019Date Printed:

0634-037-774,M501, STP-5A27(636); 0634-037-774,B620, STP-5A27(636);



( ) indicates item is bid as Lump Sum

Page 4 of 4

DECK REPLACEMENT OVER COURTHOUSE CREEK

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):B07

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000110784B20

10/31/19 COMPLETION DATE

GOOCHLAND

Min: Max:

07/10/2019Date Printed:

0634-037-774,M501, STP-5A27(636); 0634-037-774,B620, STP-5A27(636);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W210 BURLEIGH CONSTRUCTION CO., INC. $727,512.00 100.00%

2 G303 ALLAN MYERS VA, INC. $727,777.00 100.04%

Vendor Ranking

Contract ID:

DECK REPLACEMENT OVER COURTHOUSE CREEK

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

10/31/19 COMPLETION DATE

C000110784B20

May 22, 2019 10:00 AM

0634-037-774,M501, STP-5A27(636); 0634-037-774,B620, STP-5A27(636);

GOOCHLAND

B07

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) MARTINS CONSTRUCTION
CORP.

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

150,000.00000 150,000.00 130,000.00000 130,000.00 150,000.00000 150,000.00

0020 24265

NS MAINTENANCE OF TRAFFIC
STR. NO 2044

(1)

LS

30,000.00000 30,000.00 49,000.00000 49,000.00 225,000.00000 225,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2043

(1)

LS

30,000.00000 30,000.00 52,800.00000 52,800.00 200,000.00000 200,000.00

0040 24265

NS MAINTENANCE OF TRAFFIC
STR. NO. 2062

(1)

LS

30,000.00000 30,000.00 51,100.00000 51,100.00 200,000.00000 200,000.00

0050 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,024.000

HR

10.00000 30,240.00 3.50000 10,584.00 5.00000 15,120.00

0060 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

1,800.000

LF

5.00000 9,000.00 7.50000 13,500.00 7.50000 13,500.00

Page 1 of 3

BRIDGE MAINTENANCE

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B10

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109130B16

05/08/20 COMPLETION DATE

ALBEMARLE

Min: Max:

07/10/2019Date Printed:

0064-002-926,B616, NHPP-BR07(303); 0064-002-926,B618, NHPP-BR07(303);
0064-002-926,B617, NHPP-BR07(303);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) MARTINS CONSTRUCTION
CORP.

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

3,752.000

LF

11.20000 42,022.40 11.50000 43,148.00 14.00000 52,528.00

0080 54218

SNOW PLOW. RAISED PAVE.
MARKER HYD. CONC

71.000

EA

42.00000 2,982.00 125.00000 8,875.00 150.00000 10,650.00

0090 62431

NS ADHESIVE BASED JOINT
SEALER CLASS III 2-1/2"

970.000

LF

65.00000 63,050.00 55.00000 53,350.00 110.00000 106,700.00

0100 68090

BRIDGE DECK GROOVING

5,380.000

SY

10.50000 56,490.00 9.50000 51,110.00 4.00000 21,520.00

0110 68317

NS TYPE A MILLING (1.25" DEPTH)

5,380.000

SY

24.00000 129,120.00 18.00000 96,840.00 40.00000 215,200.00

0120 68332

H.E.S. PATCHING TYPE C

37.000

SY

1,000.00000 37,000.00 200.00000 7,400.00 1,000.00000 37,000.00

0130 68573

 RECONSTRUCT EXPANSION
JOINT, HES

34.000

LF

500.00000 17,000.00 1,000.00000 34,000.00 200.00000 6,800.00

Page 2 of 3

BRIDGE MAINTENANCE

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B10

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109130B16

05/08/20 COMPLETION DATE

ALBEMARLE

Min: Max:

07/10/2019Date Printed:

0064-002-926,B616, NHPP-BR07(303); 0064-002-926,B618, NHPP-BR07(303);
0064-002-926,B617, NHPP-BR07(303);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) MARTINS CONSTRUCTION
CORP.

(3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 68616

PLACE VERY EARLY STRENGTH
LATEX MODIFIED CONCRETE
OVERLAY

5,380.000

SY

50.00000 269,000.00 65.00000 349,700.00 40.00000 215,200.00

0150 68618

NS FURNISH LATEX MODIFIED
CONCRETE VERY EARLY
STRENGTH 4" & VAR

556.000

CY

820.00000 455,920.00 1,060.00000 589,360.00 1,000.00000 556,000.00

0160 68648

NS TYPE B HYDRO-DEMOLITION
2-3/4" & VAR

5,380.000

SY

214.45000 1,153,741.00 190.00000 1,022,200.00 225.00000 1,210,500.00

Section Total with LCC: $2,505,565.40 $2,562,967.00 $3,235,718.00

Life Cycle Costs:

$3,235,718.00$2,505,565.40 $2,562,967.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,562,967.00$2,505,565.40 $3,235,718.00

$2,505,565.40

Contract Item Totals

$2,562,967.00 3,235,718.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 3

BRIDGE MAINTENANCE

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B10

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000109130B16

05/08/20 COMPLETION DATE

ALBEMARLE

Min: Max:

07/10/2019Date Printed:

0064-002-926,B616, NHPP-BR07(303); 0064-002-926,B618, NHPP-BR07(303);
0064-002-926,B617, NHPP-BR07(303);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C333 CURTIS CONTRACTING, INC. $2,505,565.40 100.00%

2 M640 MARTINS CONSTRUCTION CORP. $2,562,967.00 102.29%

3 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $3,235,718.00 129.14%

Vendor Ranking

Contract ID:

BRIDGE MAINTENANCE

CULPEPER / CHARLOTTESVILLELetting Date:

Contract Description:

District(s):

05/08/20 COMPLETION DATE

C0000109130B16

May 22, 2019 10:00 AM

0064-002-926,B616, NHPP-BR07(303); 0064-002-926,B618, NHPP-BR07(303);
0064-002-926,B617, NHPP-BR07(303);

ALBEMARLE

B10

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTH CONSTRUCTION,
INC.

(2) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

300.000

LF

4.75000 1,425.00 15.00000 4,500.00

0020 12020

STD. CURB CG-2

150.000

LF

65.00000 9,750.00 125.00000 18,750.00

0030 12022

RADIAL CURB CG-2

60.000

LF

65.00000 3,900.00 125.00000 7,500.00

0040 12030

STD. CURB CG-3

20.000

LF

40.00000 800.00 125.00000 2,500.00

0050 12032

RADIAL CURB CG-3

20.000

LF

40.00000 800.00 125.00000 2,500.00

0060 12600

STD. COMB. CURB & GUTTER CG-
6

50.000

LF

65.00000 3,250.00 200.00000 10,000.00

0070 12610

RADIAL COMB. CURB & GUTTER
CG-6

150.000

LF

65.00000 9,750.00 200.00000 30,000.00

Page 1 of 6

ON - CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B14

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000114700N01

06/30/20 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CHARLOTTE,
CUMBERLAND, DANVILLE, HALIFAX, LYNCHBURG, NELSON,
PITTSYLVANIA, PRINCE EDWARD, SOUTH BOSTON

Min: Max:

07/10/2019Date Printed:

ADA0-963-F19, N501, NHPP-TS03(247);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTH CONSTRUCTION,
INC.

(2) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 12700

STD. COMB. CURB & GUTTER CG-
7

20.000

LF

40.00000 800.00 200.00000 4,000.00

0090 12710

RADIAL COMB. CURB & GUTTER
CG-7

20.000

LF

40.00000 800.00 200.00000 4,000.00

0100 13108

CG-12 DETECTABLE WARNING
SURFACE

50.000

SY

600.00000 30,000.00 1,500.00000 75,000.00

0110 13120

NS ENTRANCE GUTTER , 7" HES

50.000

SY

50.00000 2,500.00 125.00000 6,250.00

0120 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

500.000

SY

95.00000 47,500.00 150.00000 75,000.00

0130 13244

NS SAW CUT H.C.C. ITEMS .

500.000

LF

5.00000 2,500.00 10.00000 5,000.00

0140 14100

REMOVE SIDEWALK AND
ENTRANCE

290.000

SY

85.00000 24,650.00 75.00000 21,750.00

Page 2 of 6

ON - CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B14

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000114700N01

06/30/20 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CHARLOTTE,
CUMBERLAND, DANVILLE, HALIFAX, LYNCHBURG, NELSON,
PITTSYLVANIA, PRINCE EDWARD, SOUTH BOSTON

Min: Max:

07/10/2019Date Printed:

ADA0-963-F19, N501, NHPP-TS03(247);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTH CONSTRUCTION,
INC.

(2) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 14120

REMOVE COMB. CURB AND
GUTTER

300.000

LF

150.00000 45,000.00 50.00000 15,000.00

0160 14270

AGGR. MATL. NO. 25 OR 26

40.000

TON

80.00000 3,200.00 125.00000 5,000.00

0170 14424

NS CURB - REMOVE EXIST. CURB

150.000

LF

100.00000 15,000.00 50.00000 7,500.00

0180 14500

CLASS A-3 CONCRETE

38.000

CY

50.00000 1,900.00 150.00000 5,700.00

0190 14502

REINFORCING STEEL

60.000

LB

3.00000 180.00 4.00000 240.00

0200 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

55.000

TON

80.00000 4,400.00 125.00000 6,875.00

0210 16340

ASPHALT CONC. TY. SM-9.5D

10.000

TON

300.00000 3,000.00 100.00000 1,000.00

0220 16390

ASPH. CONC. TY. BM-25.0A

10.000

TON

300.00000 3,000.00 100.00000 1,000.00

Page 3 of 6

ON - CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B14

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000114700N01

06/30/20 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CHARLOTTE,
CUMBERLAND, DANVILLE, HALIFAX, LYNCHBURG, NELSON,
PITTSYLVANIA, PRINCE EDWARD, SOUTH BOSTON

Min: Max:

07/10/2019Date Printed:

ADA0-963-F19, N501, NHPP-TS03(247);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTH CONSTRUCTION,
INC.

(2) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

50.000

SY

85.00000 4,250.00 20.00000 1,000.00

0240 24150

TYPE 3 BARRICADE 4'

4.000

EA

1,000.00000 4,000.00 500.00000 2,000.00

0250 24272

TRUCK MOUNTED ATTENUATOR

200.000

HR

100.00000 20,000.00 30.00000 6,000.00

0260 24278

GROUP 2 CHANNELIZING
DEVICES

2,000.000

DAY

1.00000 2,000.00 5.00000 10,000.00

0270 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

200.000

HR

20.00000 4,000.00 20.00000 4,000.00

0280 24281

ELECTRONIC ARROW BOARD

400.000

HR

5.00000 2,000.00 30.00000 12,000.00

0290 24282

FLAGGER SERVICE

100.000

HR

70.00000 7,000.00 35.00000 3,500.00

0300 27023

TOPSOIL CLASS B

5.000

CY

500.00000 2,500.00 500.00000 2,500.00

Page 4 of 6

ON - CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B14

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000114700N01

06/30/20 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CHARLOTTE,
CUMBERLAND, DANVILLE, HALIFAX, LYNCHBURG, NELSON,
PITTSYLVANIA, PRINCE EDWARD, SOUTH BOSTON

Min: Max:

07/10/2019Date Printed:

ADA0-963-F19, N501, NHPP-TS03(247);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTH CONSTRUCTION,
INC.

(2) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 27102

REGULAR SEED

25.000

LB

20.00000 500.00 50.00000 1,250.00

0320 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

1,050.000

SY

10.00000 10,500.00 1.00000 1,050.00

0330 27230

FERTILIZER NITROGEN - N

8.000

LB

100.00000 800.00 50.00000 400.00

0340 27231

FERTILIZER PHOSPHOROUS - P

16.000

LB

100.00000 1,600.00 50.00000 800.00

0350 27232

FERTILIZER POTASSIUM - K

8.000

LB

100.00000 800.00 50.00000 400.00

0360 27250

LIME

0.430

TON

100.00000 43.00 1,000.00000 430.00

0370 27300

SOD

50.000

SY

50.00000 2,500.00 10.00000 500.00

0380 27461

INLET PROTECTION TYPE B

10.000

EA

500.00000 5,000.00 250.00000 2,500.00

Page 5 of 6

ON - CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B14

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000114700N01

06/30/20 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CHARLOTTE,
CUMBERLAND, DANVILLE, HALIFAX, LYNCHBURG, NELSON,
PITTSYLVANIA, PRINCE EDWARD, SOUTH BOSTON

Min: Max:

07/10/2019Date Printed:

ADA0-963-F19, N501, NHPP-TS03(247);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTH CONSTRUCTION,
INC.

(2) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 27505

TEMP. SILT FENCE TYPE A

50.000

LF

5.00000 250.00 10.00000 500.00

Section Total with LCC: $281,848.00 $357,895.00

Life Cycle Costs:

$281,848.00 $357,895.00Section Totals:

( ) indicates item is bid as Lump Sum

$357,895.00$281,848.00

$281,848.00

Contract Item Totals

$357,895.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 6 of 6

ON - CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

Call Order:

Letting Date: LYNCHBURG / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B14

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000114700N01

06/30/20 COMPLETION DATE

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CHARLOTTE,
CUMBERLAND, DANVILLE, HALIFAX, LYNCHBURG, NELSON,
PITTSYLVANIA, PRINCE EDWARD, SOUTH BOSTON

Min: Max:

07/10/2019Date Printed:

ADA0-963-F19, N501, NHPP-TS03(247);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 N1018 NORTH CONSTRUCTION, INC. $281,848.00 100.00%

2 J273 JIREH CONSTRUCTION COMPANY, INC. $357,895.00 126.98%

H018 HAYMES BROTHERS, INC. $413,875.00

Vendor Ranking

Contract ID:

ON - CALL ADA COMPLIANCE CURB RAMP IMPROVEMENTS

LYNCHBURG / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

06/30/20 COMPLETION DATE

C0000114700N01

May 22, 2019 10:00 AM

ADA0-963-F19, N501, NHPP-TS03(247);

AMHERST, APPOMATTOX, BUCKINGHAM, CAMPBELL, CHARLOTTE,
CUMBERLAND, DANVILLE, HALIFAX, LYNCHBURG, NELSON,
PITTSYLVANIA, PRINCE EDWARD, SOUTH BOSTON

B14

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) PATRICK CONSTRUCTION,
INC.

(3) BORING CONTRACTORS,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

78,300.00000 78,300.00 90,000.00000 90,000.00 30,000.00000 30,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

10,000.00000 10,000.00 7,800.00000 7,800.00 50,000.00000 50,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

10,000.00000 10,000.00 12,000.00000 12,000.00 100,000.00000 100,000.00

0040 00120

REGULAR EXCAVATION

250.000

CY

45.00000 11,250.00 20.00000 5,000.00 25.00000 6,250.00

0050 10128

AGGR. BASE MATL. TY. I NO. 21B

175.000

TON

50.00000 8,750.00 23.70000 4,147.50 40.00000 7,000.00

0060 10480

COVER MATL. AGGR. NO. 8

3.000

TON

550.00000 1,650.00 50.00000 150.00 45.00000 135.00

0070 10607

ASPHALT CONCRETE TY. SM-
12.5A

48.000

TON

255.00000 12,240.00 235.00000 11,280.00 300.00000 14,400.00

Page 1 of 7

SGR - BRIDGE REPLACEMENT OVER HOLSTON RIVER

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B15

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110012B62

06/18/20 COMPLETION DATE

SMYTH

Min: Max:

07/10/2019Date Printed:

0658-086-807, B662, STP-086-1(064);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) PATRICK CONSTRUCTION,
INC.

(3) BORING CONTRACTORS,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

32.000

LF

7.00000 224.00 10.00000 320.00 5.00000 160.00

0090 13282

GUARDRAIL GR-MGS1, 9' POST

50.000

LF

32.00000 1,600.00 30.00000 1,500.00 40.00000 2,000.00

0100 13283

RADIAL GUARDRAIL GR-MGS1

100.000

LF

34.50000 3,450.00 32.00000 3,200.00 40.00000 4,000.00

0110 13286

GUARDRAIL TERMINAL GR-MGS2

2.000

EA

3,320.00000 6,640.00 3,400.00000 6,800.00 5,000.00000 10,000.00

0120 13349

GUARDRAIL TERMINAL SITE
PREPARATION

2.000

EA

1,150.00000 2,300.00 500.00000 1,000.00 1,000.00000 2,000.00

0130 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

40.000

LF

52.00000 2,080.00 100.00000 4,000.00 30.00000 1,200.00

0140 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

7.000

TON

50.00000 350.00 40.00000 280.00 50.00000 350.00

0150 16260

LIQUID ASPHALT MATL. CRS-2L

126.000

GAL

28.00000 3,528.00 7.00000 882.00 15.00000 1,890.00

Page 2 of 7

SGR - BRIDGE REPLACEMENT OVER HOLSTON RIVER

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B15

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110012B62

06/18/20 COMPLETION DATE

SMYTH

Min: Max:

07/10/2019Date Printed:

0658-086-807, B662, STP-086-1(064);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) PATRICK CONSTRUCTION,
INC.

(3) BORING CONTRACTORS,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 22685

FENCE WOOD BOARD

50.000

LF

46.00000 2,300.00 30.00000 1,500.00 30.00000 1,500.00

0170 24100

ALLAYING DUST

500.000

HR

0.01000 5.00 15.00000 7,500.00 0.01000 5.00

0180 24152

TYPE 3 BARRICADE 8'

8.000

EA

465.00000 3,720.00 900.00000 7,200.00 500.00000 4,000.00

0190 24160

TEMPORARY (CONSTRUCTION)
SIGN

482.000

SF

25.50000 12,291.00 17.50000 8,435.00 40.00000 19,280.00

0200 24278

GROUP 2 CHANNELIZING
DEVICES

100.000

DAY

4.60000 460.00 5.00000 500.00 2.00000 200.00

0210 24282

FLAGGER SERVICE

100.000

HR

15.00000 1,500.00 20.00000 2,000.00 0.01000 1.00

0220 24288

WARNING LIGHT TY. B

730.000

DAY

2.50000 1,825.00 2.00000 1,460.00 1.00000 730.00

0230 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

245.000

SY

8.00000 1,960.00 25.00000 6,125.00 1.00000 245.00

Page 3 of 7

SGR - BRIDGE REPLACEMENT OVER HOLSTON RIVER

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B15

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110012B62

06/18/20 COMPLETION DATE

SMYTH

Min: Max:

07/10/2019Date Printed:

0658-086-807, B662, STP-086-1(064);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) PATRICK CONSTRUCTION,
INC.

(3) BORING CONTRACTORS,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 27102

REGULAR SEED

10.000

LB

60.00000 600.00 55.00000 550.00 40.00000 400.00

0250 27103

OVERSEEDING

9.000

LB

50.00000 450.00 55.00000 495.00 40.00000 360.00

0260 27230

FERTILIZER NITROGEN - N

6.000

LB

20.00000 120.00 18.00000 108.00 20.00000 120.00

0270 27231

FERTILIZER PHOSPHOROUS - P

7.000

LB

20.00000 140.00 18.00000 126.00 20.00000 140.00

0280 27232

FERTILIZER POTASSIUM - K

5.000

LB

20.00000 100.00 18.00000 90.00 20.00000 100.00

0290 27250

LIME

0.250

TON

300.00000 75.00 300.00000 75.00 400.00000 100.00

0300 27422

DEWATERING BASIN EC-8

2.000

EA

5,500.00000 11,000.00 2,000.00000 4,000.00 2,000.00000 4,000.00

0310 27505

TEMP. SILT FENCE TYPE A

350.000

LF

5.00000 1,750.00 6.00000 2,100.00 5.00000 1,750.00

0320 40061

6" DI WATER MAIN

34.000

LF

230.00000 7,820.00 125.00000 4,250.00 100.00000 3,400.00

Page 4 of 7

SGR - BRIDGE REPLACEMENT OVER HOLSTON RIVER

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B15

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110012B62

06/18/20 COMPLETION DATE

SMYTH

Min: Max:

07/10/2019Date Printed:

0658-086-807, B662, STP-086-1(064);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) PATRICK CONSTRUCTION,
INC.

(3) BORING CONTRACTORS,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 40380

NS WATER MAIN TEMPORARY
WATER MAIN 6"

37.000

LF

150.00000 5,550.00 125.00000 4,625.00 100.00000 3,700.00

0340 41006

6" GATE VALVE & BOX

2.000

EA

4,000.00000 8,000.00 3,000.00000 6,000.00 1,500.00000 3,000.00

0350 50108

SIGN PANEL

6.000

SF

60.00000 360.00 100.00000 600.00 45.00000 270.00

0360 50430

SIGN POST STP-1, 2", 14 GAUGE

20.000

LF

30.00000 600.00 20.00000 400.00 25.00000 500.00

0370 60125

NS BRIDGE TEMPORARY
WORKBRIDGE

(1)

LS

40,000.00000 40,000.00 30,000.00000 30,000.00 2,500.00000 2,500.00

0380 60515

GUARDRAIL, THRIE BEAM

113.000

LF

185.00000 20,905.00 110.00000 12,430.00 180.00000 20,340.00

0390 61020

VIRGINIA ADJACENT MEMBER
CONNECTION BLOCK-OUTS
STRUCTURE NO. 6104

75.000

CF

400.00000 30,000.00 220.00000 16,500.00 75.00000 5,625.00

0400 61186

PREST. CONC. SLAB 4' X 18"
X(+35' - 40')

10.000

EA

18,000.00000 180,000.00 19,200.00000 192,000.00 20,000.00000 200,000.00

Page 5 of 7

SGR - BRIDGE REPLACEMENT OVER HOLSTON RIVER

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B15

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110012B62

06/18/20 COMPLETION DATE

SMYTH

Min: Max:

07/10/2019Date Printed:

0658-086-807, B662, STP-086-1(064);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) PATRICK CONSTRUCTION,
INC.

(3) BORING CONTRACTORS,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 64011

STRUCTURE EXCAVATION

631.000

CY

30.00000 18,930.00 25.00000 15,775.00 40.00000 25,240.00

0420 64015

SELECT BACKFILL ABUTMENT
ZONE

590.000

TON

38.00000 22,420.00 30.00000 17,700.00 50.00000 29,500.00

0430 64032

GEOCOMPOSITE WALL DRAIN

69.000

SY

25.00000 1,725.00 10.00000 690.00 60.00000 4,140.00

0440 64036

PIPE UNDERDRAIN 6"

52.000

LF

30.00000 1,560.00 20.00000 1,040.00 20.00000 1,040.00

0450 65013

CONCRETE CLASS A3

201.600

CY

550.00000 110,880.00 650.00000 131,040.00 700.00000 141,120.00

0460 65200

REINF. STEEL

1,920.000

LB

1.75000 3,360.00 1.35000 2,592.00 2.00000 3,840.00

0470 65211

CORROSION RESISTANT REINF.
STEEL CL. I

23,680.000

LB

2.35000 55,648.00 2.45000 58,016.00 3.00000 71,040.00

0480 66120

COFFERDAM

3.000

EA

14,600.00000 43,800.00 10,000.00000 30,000.00 5,000.00000 15,000.00

0490 66239

DRY RIPRAP CL.II 38"

154.000

TON

62.00000 9,548.00 50.00000 7,700.00 60.00000 9,240.00

Page 6 of 7

SGR - BRIDGE REPLACEMENT OVER HOLSTON RIVER

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B15

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110012B62

06/18/20 COMPLETION DATE

SMYTH

Min: Max:

07/10/2019Date Printed:

0658-086-807, B662, STP-086-1(064);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROSSROADS BRIDGE
INC

(2) PATRICK CONSTRUCTION,
INC.

(3) BORING CONTRACTORS,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 67900

NS DISM. & REM. EXIST. STR.
STRUCTURE NO. 6104

(1)

LS

24,000.00000 24,000.00 45,000.00000 45,000.00 2,500.00000 2,500.00

0510 68474

NS ENV. PROT. & HEALTH &
SAFETY TYPE B

(1)

LS

2,500.00000 2,500.00 15,000.00000 15,000.00 2,500.00000 2,500.00

0520 68490

NS DISPOSAL OF MATERIAL
STRUCTURE NO. 6104, TYPE B

(1)

LS

1.00000 1.00 2,500.00000 2,500.00 1,500.00000 1,500.00

Section Total with LCC: $778,265.00 $784,481.50 $808,311.00

Life Cycle Costs:

$808,311.00$778,265.00 $784,481.50Section Totals:

( ) indicates item is bid as Lump Sum

$784,481.50$778,265.00 $808,311.00

$778,265.00

Contract Item Totals

$784,481.50 808,311.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 7 of 7

SGR - BRIDGE REPLACEMENT OVER HOLSTON RIVER

Call Order:

Letting Date: BRISTOL / WYTHEVILLE

Contract ID:

District(s):

Counties:

Project(s):B15

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000110012B62

06/18/20 COMPLETION DATE

SMYTH

Min: Max:

07/10/2019Date Printed:

0658-086-807, B662, STP-086-1(064);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C1334 CROSSROADS BRIDGE INC $778,265.00 100.00%

2 P316 PATRICK CONSTRUCTION, INC. $784,481.50 100.80%

3 B991 BORING CONTRACTORS, INC. $808,311.00 103.86%

Vendor Ranking

Contract ID:

SGR - BRIDGE REPLACEMENT OVER HOLSTON RIVER

BRISTOL / WYTHEVILLELetting Date:

Contract Description:

District(s):

06/18/20 COMPLETION DATE

C0000110012B62

May 22, 2019 10:00 AM

0658-086-807, B662, STP-086-1(064);

SMYTH

B15

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) SUPERIOR PAVING
CORPORATION

0001 All Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

10,000.00000 10,000.00 14,000.00000 14,000.00 2,250.00000 2,250.00

0020 10417

TACK COAT

905.000

GAL

3.00000 2,715.00 1.50000 1,357.50 2.25000 2,036.25

0030 10607

ASPHALT CONCRETE TY. SM-
12.5A

2,075.000

TON

65.00000 134,875.00 74.50000 154,587.50 75.00000 155,625.00

0040 16395

ASPH. CONC. TY. BM-25.0A T

1,640.000

TON

90.00000 147,600.00 83.20000 136,448.00 100.00000 164,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
ROUTE 617: FROM RTE 701 TO
RTE 627

(1)

LS

750.00000 750.00 450.00000 450.00 2,250.00000 2,250.00

0060 24265

NS MAINTENANCE OF TRAFFIC
ROUTE 627: FROM 0.62 MR. W.
RTE 617  TO RTE 617

(1)

LS

750.00000 750.00 480.00000 480.00 2,250.00000 2,250.00

Page 1 of 4

PAVEMENT OVERLAY

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B20

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000114813N01

10/31/19 COMPLETION DATE

ORANGE

Min: Max:

07/10/2019Date Printed:

0627-068-625,P101, N501, NA;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) SUPERIOR PAVING
CORPORATION

0001 All Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 24265

NS MAINTENANCE OF TRAFFIC
ROUTE 701:  FROM RTE 617 TO
RTE 522

(1)

LS

750.00000 750.00 452.00000 452.00 2,250.00000 2,250.00

0080 24282

FLAGGER SERVICE

240.000

HR

30.00000 7,200.00 17.50000 4,200.00 25.00000 6,000.00

0090 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

2,320.000

SY

1.50000 3,480.00 0.25000 580.00 6.00000 13,920.00

Section Total with LCC: $308,120.00 $312,555.00 $350,581.25

Life Cycle Costs:

$350,581.25$308,120.00 $312,555.00Section Totals:

( ) indicates item is bid as Lump Sum

$312,555.00$308,120.00 $350,581.25

$308,120.00

Contract Item Totals

$312,555.00 350,581.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 4

PAVEMENT OVERLAY

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B20

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000114813N01

10/31/19 COMPLETION DATE

ORANGE

Min: Max:

07/10/2019Date Printed:

0627-068-625,P101, N501, NA;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(5) DEVCON CONTRACTING,
INC.

(6) COLONY CONSTRUCTION,
INC.

0001 All Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

6,000.00000 6,000.00 5,000.00000 5,000.00 75,000.00000 75,000.00

0020 10417

TACK COAT

905.000

GAL

3.00000 2,715.00 4.00000 3,620.00 2.00000 1,810.00

0030 10607

ASPHALT CONCRETE TY. SM-
12.5A

2,075.000

TON

89.00000 184,675.00 105.00000 217,875.00 105.00000 217,875.00

0040 16395

ASPH. CONC. TY. BM-25.0A T

1,640.000

TON

99.00000 162,360.00 110.00000 180,400.00 80.00000 131,200.00

0050 24265

NS MAINTENANCE OF TRAFFIC
ROUTE 617: FROM RTE 701 TO
RTE 627

(1)

LS

500.00000 500.00 1,000.00000 1,000.00 20,000.00000 20,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
ROUTE 627: FROM 0.62 MR. W.
RTE 617  TO RTE 617

(1)

LS

500.00000 500.00 1,000.00000 1,000.00 20,000.00000 20,000.00

0070 24265

NS MAINTENANCE OF TRAFFIC
ROUTE 701:  FROM RTE 617 TO
RTE 522

(1)

LS

500.00000 500.00 1,000.00000 1,000.00 20,000.00000 20,000.00

Page 3 of 4

PAVEMENT OVERLAY

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B20

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000114813N01

10/31/19 COMPLETION DATE

ORANGE

Min: Max:

07/10/2019Date Printed:

0627-068-625,P101, N501, NA;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(5) DEVCON CONTRACTING,
INC.

(6) COLONY CONSTRUCTION,
INC.

0001 All Bid ItemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24282

FLAGGER SERVICE

240.000

HR

25.00000 6,000.00 25.00000 6,000.00 25.00000 6,000.00

0090 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

2,320.000

SY

2.60000 6,032.00 14.00000 32,480.00 5.00000 11,600.00

Section Total with LCC: $369,282.00 $448,375.00 $503,485.00

Life Cycle Costs:

$503,485.00$369,282.00 $448,375.00Section Totals:

( ) indicates item is bid as Lump Sum

$448,375.00$369,282.00 $503,485.00

$369,282.00

Contract Item Totals

$448,375.00 503,485.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

PAVEMENT OVERLAY

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B20

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000114813N01

10/31/19 COMPLETION DATE

ORANGE

Min: Max:

07/10/2019Date Printed:

0627-068-625,P101, N501, NA;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C224 CHEMUNG CONTRACTING CORPORATION $308,120.00 100.00%

2 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $312,555.00 101.44%

3 S066 SUPERIOR PAVING CORPORATION $350,581.25 113.78%

4 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $369,282.00 119.85%

5 H610 DEVCON CONTRACTING, INC. $448,375.00 145.52%

6 C750 COLONY CONSTRUCTION, INC. $503,485.00 163.41%

Vendor Ranking

Contract ID:

PAVEMENT OVERLAY

CULPEPER / LOUISALetting Date:

Contract Description:

District(s):

10/31/19 COMPLETION DATE

C0000114813N01

May 22, 2019 10:00 AM

0627-068-625,P101, N501, NA;

ORANGE

B20

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

21,487.59000 21,487.59

0020 00110

CLEARING AND GRUBBING

(1)

LS

25,069.23000 25,069.23

0030 00125

GRADING

(1)

LS

247,922.52000 247,922.52

0040 00505

BEDDING MATL. AGGR. NO. 25 OR
26

120.000

TON

28.22000 3,386.40

0050 01180

18" PIPE

70.000

LF

87.91000 6,153.70

0060 01240

24" PIPE

100.000

LF

103.86000 10,386.00

0070 01360

36" PIPE

40.000

LF

149.99000 5,999.60

0080 09150

EROSION CONTROL STONE
CLASS I, EC-1

51.000

TON

65.53000 3,342.03

Page 1 of 4

ROADWAY WIDENING AND PAVING

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):B27

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000101062N01

12/02/19 COMPLETION DATE

BUCHANAN

Min: Max:

07/10/2019Date Printed:

0652-013-852,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10065

AGGR. MATL. NO. 1

300.000

TON

34.20000 10,260.00

0100 10128

AGGR. BASE MATL. TY. I NO. 21B

5,760.000

TON

28.44000 163,814.40

0110 10607

ASPHALT CONCRETE TY. SM-
12.5A

1,173.330

TON

93.48000 109,682.89

0120 10642

ASPHALT CONCRETE TY. BM-
25.0A

1,840.000

TON

82.03000 150,935.20

0130 24100

ALLAYING DUST

150.000

HR

41.32000 6,198.00

0140 24160

TEMPORARY (CONSTRUCTION)
SIGN

148.000

SF

22.00000 3,256.00

0150 24260

CR. RUN AGGR. NO. 25 OR 26

3,000.000

TON

23.14000 69,420.00

0160 24278

GROUP 2 CHANNELIZING
DEVICES

28,800.000

DAY

0.01000 288.00

Page 2 of 4

ROADWAY WIDENING AND PAVING

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):B27

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000101062N01

12/02/19 COMPLETION DATE

BUCHANAN

Min: Max:

07/10/2019Date Printed:

0652-013-852,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 24282

FLAGGER SERVICE

2,400.000

HR

1.00000 2,400.00

0180 26127

DRY RIPRAP CL.I 26"

2,134.000

TON

28.98000 61,843.32

0190 27422

DEWATERING BASIN EC-8

1.000

EA

1,137.20000 1,137.20

0200 27430

SILTATION CONTROL
EXCAVATION

816.000

CY

7.36000 6,005.76

0210 27500

GEOTEXTILE FABRIC

4,000.000

SY

2.08000 8,320.00

0220 27505

TEMP. SILT FENCE TYPE A

4,800.000

LF

4.49000 21,552.00

0230 27510

COFFERDAM

1.000

EA

1,662.58000 1,662.58

Section Total with LCC: $940,522.42

Life Cycle Costs:

$940,522.42Section Totals:

$940,522.42Contract Item Totals

Contract Time Totals

Page 3 of 4

ROADWAY WIDENING AND PAVING

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):B27

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000101062N01

12/02/19 COMPLETION DATE

BUCHANAN

Min: Max:

07/10/2019Date Printed:

0652-013-852,N501, NONE;



( ) indicates item is bid as Lump Sum

$940,522.42Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

ROADWAY WIDENING AND PAVING

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):B27

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C0000101062N01

12/02/19 COMPLETION DATE

BUCHANAN

Min: Max:

07/10/2019Date Printed:

0652-013-852,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $940,522.42 100.00%

Vendor Ranking

Contract ID:

ROADWAY WIDENING AND PAVING

BRISTOL / LEBANONLetting Date:

Contract Description:

District(s):

12/02/19 COMPLETION DATE

C0000101062N01

May 22, 2019 10:00 AM

0652-013-852,N501, NONE;

BUCHANAN

B27

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10123

AGGR. BASE MATL. TY. I NO. 21A

1,400.000

TON

40.00000 56,000.00 40.00000 56,000.00

0020 10607

ASPHALT CONCRETE TY. SM-
12.5A

5.000

TON

350.00000 1,750.00 550.00000 2,750.00

0030 13280

GUARDRAIL GR-MGS1

5,000.000

LF

22.00000 110,000.00 22.50000 112,500.00

0040 13281

GUARDRAIL GR-MGS1A

250.000

LF

27.00000 6,750.00 29.00000 7,250.00

0050 13282

GUARDRAIL GR-MGS1, 9' POST

1,000.000

LF

25.00000 25,000.00 26.50000 26,500.00

0060 13283

RADIAL GUARDRAIL GR-MGS1

50.000

LF

30.00000 1,500.00 30.00000 1,500.00

0070 13284

RADIAL GUARDRAIL GR-MGS1A

50.000

LF

30.00000 1,500.00 31.00000 1,550.00

0080 13285

RADIAL GUARDRAIL GR-MGS1, 9'
POST

60.000

LF

30.00000 1,800.00 32.00000 1,920.00

Page 1 of 21

ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13286

GUARDRAIL TERMINAL GR-MGS2

100.000

EA

2,800.00000 280,000.00 2,800.00000 280,000.00

0100 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

10.000

EA

800.00000 8,000.00 1,200.00000 12,000.00

0110 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

90.000

EA

550.00000 49,500.00 950.00000 85,500.00

0120 13290

GUARDRAIL GR-8 NCHRP 350 TL-3

600.000

LF

15.00000 9,000.00 15.00000 9,000.00

0130 13291

RADIAL GUARDRAIL GR-8 NCHRP
350 TL-3

10.000

LF

15.00000 150.00 20.00000 200.00

0140 13310

GUARDRAIL TERMINAL GR-6
NCHRP 350

50.000

LF

160.00000 8,000.00 150.00000 7,500.00

0150 13312

GUARDRAIL TERMINAL GR-7
NCHRP 350

16.000

EA

1,800.00000 28,800.00 2,700.00000 43,200.00

0160 13315

GUARDRAIL TERMINAL GR-11

16.000

EA

400.00000 6,400.00 500.00000 8,000.00

Page 2 of 21

ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13320

GUARDRAIL GR-2

1,000.000

LF

17.00000 17,000.00 20.00000 20,000.00

0180 13322

GUARDRAIL GR-2 8'  POST

240.000

LF

20.00000 4,800.00 26.00000 6,240.00

0190 13331

RAD. GUARDRAIL GR-2

200.000

LF

20.00000 4,000.00 25.00000 5,000.00

0200 13335

GUARDRAIL GR-3

100.000

LF

10.00000 1,000.00 25.00000 2,500.00

0210 13336

GUARDRAIL TERMINAL GR-3

1.000

EA

100.00000 100.00 4,500.00000 4,500.00

0220 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

18.000

EA

1,800.00000 32,400.00 2,900.00000 52,200.00

0230 13355

GUARDRAIL GR-10

100.000

LF

30.00000 3,000.00 26.00000 2,600.00

0240 13359

GUARDRAIL TERMINAL GR-8 TYPE
II

1.000

EA

1.00000 1.00 500.00000 500.00

0250 13375

RAILING, TEXAS T-6

10.000

LF

100.00000 1,000.00 110.00000 1,100.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

1.000

EA

2,000.00000 2,000.00 2,500.00000 2,500.00

0270 13384

FIXED OBJECT ATTACH. GR-FOA-
1 TY. II

1.000

EA

400.00000 400.00 200.00000 200.00

0280 13385

FIXED OBJECT ATTACH. GR-FOA-
3 TY. I

1.000

EA

2,000.00000 2,000.00 2,500.00000 2,500.00

0290 13386

FIXED OBJECT ATTACH. GR-FOA-
3 TY. II

1.000

EA

400.00000 400.00 200.00000 200.00

0300 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

1.000

EA

2,000.00000 2,000.00 2,500.00000 2,500.00

0310 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

1.000

EA

400.00000 400.00 200.00000 200.00

0320 13400

NS GUARDRAIL Beam Brown
Powder Coated

250.000

LF

20.00000 5,000.00 40.00000 10,000.00

Page 4 of 21

ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 13400

NS GUARDRAIL BPC Guardrail GR-
MGS1

100.000

LF

40.00000 4,000.00 35.00000 3,500.00

0340 13400

NS GUARDRAIL BPC Guardrail GR-
MGS1, 9’ Post

50.000

LF

45.00000 2,250.00 40.00000 2,000.00

0350 13400

NS GUARDRAIL BPC Guardrail GR-
MGS1A

25.000

LF

50.00000 1,250.00 45.00000 1,125.00

0360 13400

NS GUARDRAIL BPC Radial
Guardrail GR-MGS1

5.000

LF

50.00000 250.00 40.00000 200.00

0370 13400

NS GUARDRAIL BPC Radial
Guardrail GR-MGS1, 9’ Post

5.000

LF

55.00000 275.00 45.00000 225.00

0380 13400

NS GUARDRAIL BPC Radial
Guardrail GR-MGS1A

5.000

LF

55.00000 275.00 45.00000 225.00

0390 13400

NS GUARDRAIL BPC Radial
Guardrail GR-MGS1A, 9’ Post

5.000

LF

60.00000 300.00 45.00000 225.00

Page 5 of 21

ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 13400

NS GUARDRAIL GR Terminal W-
Beam (GR-7/GR-9/GR-11)

100.000

LF

20.00000 2,000.00 45.00000 4,500.00

0410 13400

NS GUARDRAIL GR-10 Brown
Powder Coated

25.000

LF

45.00000 1,125.00 45.00000 1,125.00

0420 13400

NS GUARDRAIL GR-2 Brown
Powder Coated

25.000

LF

40.00000 1,000.00 35.00000 875.00

0430 13400

NS GUARDRAIL HTCR 3 x 7 Pre
Stretched Cable

300.000

LF

2.00000 600.00 18.00000 5,400.00

0440 13400

NS GUARDRAIL Radial Beam Brown
Powder Coated

50.000

LF

25.00000 1,250.00 42.00000 2,100.00

0450 13400

NS GUARDRAIL Radial GR-2 Brown
Powder Coated

25.000

LF

40.00000 1,000.00 42.00000 1,050.00

0460 13400

NS GUARDRAIL Radial Guardrail
GR-MGS1A, 9’ Post

75.000

LF

30.00000 2,250.00 40.00000 3,000.00

Page 6 of 21

ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 13400

NS GUARDRAIL Radial Thrie Beam
Rail

10.000

LF

40.00000 400.00 40.00000 400.00

0480 13400

NS GUARDRAIL Radial Thrie Beam
Rail Brown Powder Coated

10.000

LF

60.00000 600.00 40.00000 400.00

0490 13400

NS GUARDRAIL Shoulder
Restoration

1,500.000

LF

0.01000 15.00 5.00000 7,500.00

0500 13400

NS GUARDRAIL Terminal W-Beam
GR7/GR9/GR11
Brown Powder Coated

100.000

LF

20.00000 2,000.00 40.00000 4,000.00

0510 13400

NS GUARDRAIL Thrie Beam Rail

25.000

LF

20.00000 500.00 40.00000 1,000.00

0520 13400

NS GUARDRAIL Thrie Beam Rail BR
Powder Coated

25.000

LF

30.00000 750.00 45.00000 1,125.00

0530 13401

NS GUARDRAIL Alt. Breakaway
Cable Terminal GR-9 Brown Powder
Coated

1.000

EA

4,000.00000 4,000.00 4,200.00000 4,200.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 13401

NS GUARDRAIL BPC Guardrail GR-
MGS2

5.000

EA

4,000.00000 20,000.00 4,500.00000 22,500.00

0550 13401

NS GUARDRAIL BPC Guardrail GR-
MGS3

5.000

EA

1,000.00000 5,000.00 2,300.00000 11,500.00

0560 13401

NS GUARDRAIL BPC Guardrail GR-
MGS4

5.000

EA

900.00000 4,500.00 1,800.00000 9,000.00

0570 13401

NS GUARDRAIL BPC MGS
Guardrail 9’ Post

5.000

EA

100.00000 500.00 110.00000 550.00

0580 13401

NS GUARDRAIL Cable Assembly
GR-9 Brown Powder Coated

1.000

EA

1.00000 1.00 150.00000 150.00

0590 13401

NS GUARDRAIL CRT Post GR-9

1.000

EA

1.00000 1.00 80.00000 80.00

0600 13401

NS GUARDRAIL CRT Post GR-9 BR
Powder Coated

1.000

EA

1.00000 1.00 90.00000 90.00

0610 13401

NS GUARDRAIL Extruder GR-9

1.000

EA

100.00000 100.00 2,300.00000 2,300.00

Page 8 of 21

ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0620 13401

NS GUARDRAIL Extruder GR-9 BR
Powder Coated

1.000

EA

100.00000 100.00 3,200.00000 3,200.00

0630 13401

NS GUARDRAIL GR-9 Br. Powd.
Coat. St. Post # 2 Thru # 8

3.000

EA

100.00000 300.00 200.00000 600.00

0640 13401

NS GUARDRAIL GR-9 Br. Powd.
Coat. St. Post #1 (Top Sect.)

3.000

EA

100.00000 300.00 200.00000 600.00

0650 13401

NS GUARDRAIL GR-9 Steel Post # 1
(Bottom Section)

1.000

EA

1.00000 1.00 120.00000 120.00

0660 13401

NS GUARDRAIL GR-9 Steel Post # 1
(Top Section)

1.000

EA

100.00000 100.00 250.00000 250.00

0670 13401

NS GUARDRAIL GR-9 Steel Post # 2
thru # 8

1.000

EA

50.00000 50.00 200.00000 200.00

0680 13401

NS GUARDRAIL HTCR 12' x 3'
Concrete Anchor-E T

1.000

EA

100.00000 100.00 4,800.00000 4,800.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 13401

NS GUARDRAIL HTCR 14" x 36"
Concrete Footing -Post

1.000

EA

100.00000 100.00 175.00000 175.00

0700 13401

NS GUARDRAIL HTCR Anchor
Embedded Wire Fitting ET

1.000

EA

100.00000 100.00 75.00000 75.00

0710 13401

NS GUARDRAIL HTCR C Post 4'
4:1 Slope

400.000

EA

90.00000 36,000.00 110.00000 44,000.00

0720 13401

NS GUARDRAIL HTCR C Post 4'
End Terminal

10.000

EA

100.00000 1,000.00 150.00000 1,500.00

0730 13401

NS GUARDRAIL HTCR C Post Side
Hook  4:1 Slope

1,000.000

EA

5.00000 5,000.00 175.00000 175,000.00

0740 13401

NS GUARDRAIL HTCR Cable
Sweged End

10.000

EA

1.00000 10.00 50.00000 500.00

0750 13401

NS GUARDRAIL HTCR Check Rope
& Safety Shackle ET

10.000

EA

1.00000 10.00 300.00000 3,000.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 13401

NS GUARDRAIL HTCR C-Hook 4:1
Slope

300.000

EA

8.00000 2,400.00 50.00000 15,000.00

0770 13401

NS GUARDRAIL HTCR C-Hook -End
Terminal

10.000

EA

8.00000 80.00 250.00000 2,500.00

0780 13401

NS GUARDRAIL HTCR Delineator

10.000

EA

6.00000 60.00 20.00000 200.00

0790 13401

NS GUARDRAIL HTCR Plastic
Hardware

800.000

EA

4.00000 3,200.00 10.00000 8,000.00

0800 13401

NS GUARDRAIL HTCR Plastic
Hardware - End Terminal

20.000

EA

6.00000 120.00 50.00000 1,000.00

0810 13401

NS GUARDRAIL HTCR Post Cap

400.000

EA

6.00000 2,400.00 40.00000 16,000.00

0820 13401

NS GUARDRAIL HTCR Rebar Ring

1.000

EA

1.00000 1.00 20.00000 20.00

0830 13401

NS GUARDRAIL HTCR Socket
Cover

400.000

EA

5.00000 2,000.00 25.00000 10,000.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 13401

NS GUARDRAIL HTCR Steel Sleeve

1.000

EA

1.00000 1.00 250.00000 250.00

0850 13401

NS GUARDRAIL HTCR Stiffening
Frame  4:1 Slope

400.000

EA

6.00000 2,400.00 35.00000 14,000.00

0860 13401

NS GUARDRAIL HTCR Stiffening
Frame  End Terminal

10.000

EA

10.00000 100.00 100.00000 1,000.00

0870 13401

NS GUARDRAIL HTCR Stiffening
Plate  4:1 Slope

400.000

EA

15.00000 6,000.00 35.00000 14,000.00

0880 13401

NS GUARDRAIL HTCR Tensioning
Device (Rigging Screw)

5.000

EA

1.00000 5.00 30.00000 150.00

0890 13401

NS GUARDRAIL Impact Attenuator
Cartridge

1.000

EA

500.00000 500.00 1,800.00000 1,800.00

0900 13401

NS GUARDRAIL Impact Attenuator
Diaphragm

1.000

EA

500.00000 500.00 1,200.00000 1,200.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0910 13401

NS GUARDRAIL Impact Attenuator
Frame

1.000

EA

500.00000 500.00 2,300.00000 2,300.00

0920 13401

NS GUARDRAIL Impact Attenuator
Nose Section

1.000

EA

500.00000 500.00 3,000.00000 3,000.00

0930 13401

NS GUARDRAIL Impact Attenuator
Side Panel

1.000

EA

500.00000 500.00 2,200.00000 2,200.00

0940 13401

NS GUARDRAIL Med. Barrier
Terminal End Treatment

2.000

EA

5,000.00000 10,000.00 6,500.00000 13,000.00

0950 13401

NS GUARDRAIL MSKT-SP-MGS
(MASH Seq KinkingTerminal,
Standard Posts)

5.000

EA

400.00000 2,000.00 200.00000 1,000.00

0960 13401

NS GUARDRAIL Offset Block

750.000

EA

8.00000 6,000.00 30.00000 22,500.00

0970 13401

NS GUARDRAIL Offset Block (MGS)

400.000

EA

12.00000 4,800.00 30.00000 12,000.00

0980 13401

NS GUARDRAIL Offset Strut GR-9

1.000

EA

1.00000 1.00 200.00000 200.00

Page 13 of 21

ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0990 13401

NS GUARDRAIL Post Brown Powder
Coated

3.000

EA

100.00000 300.00 95.00000 285.00

1000 13401

NS GUARDRAIL Post Leave Out

60.000

EA

100.00000 6,000.00 45.00000 2,700.00

1010 13401

NS GUARDRAIL Post Wood/Steel 8'
Length

100.000

EA

50.00000 5,000.00 130.00000 13,000.00

1020 13401

NS GUARDRAIL Post, 9' (MGS)

75.000

EA

55.00000 4,125.00 130.00000 9,750.00

1030 13401

NS GUARDRAIL Remove and
Salvage GR-9 Terminal

100.000

EA

1.00000 100.00 1,100.00000 110,000.00

1040 13401

NS GUARDRAIL Steel Tube GR-9

1.000

EA

1.00000 1.00 50.00000 50.00

1050 13401

NS GUARDRAIL Terminal Site
Preparation (4’ moderate)

20.000

EA

750.00000 15,000.00 750.00000 15,000.00

1060 13401

NS GUARDRAIL Terminal Site
Preparation (6’ moderate)

5.000

EA

1,500.00000 7,500.00 750.00000 3,750.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1070 13401

NS GUARDRAIL Terminal Site
Preparation (Minor)

50.000

EA

750.00000 37,500.00 750.00000 37,500.00

1080 13401

NS GUARDRAIL Thrie Beam 14"
Block

1.000

EA

1.00000 1.00 35.00000 35.00

1090 13401

NS GUARDRAIL Thrie Beam 14"
Tapered Block

1.000

EA

1.00000 1.00 35.00000 35.00

1100 13401

NS GUARDRAIL Thrie Beam BCT
Post

1.000

EA

1.00000 1.00 120.00000 120.00

1110 13401

NS GUARDRAIL Thrie Beam BCT
Post No 2

1.000

EA

1.00000 1.00 125.00000 125.00

1120 13401

NS GUARDRAIL Thrie Beam CRT
Post

1.000

EA

1.00000 1.00 80.00000 80.00

1130 13401

NS GUARDRAIL Thrie Beam Post
Side Mounted

1.000

EA

250.00000 250.00 90.00000 90.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1140 13401

NS GUARDRAIL Thrie Beam Steel
Tube 72"

1.000

EA

1.00000 1.00 50.00000 50.00

1150 13401

NS GUARDRAIL Thrie Beam Steel
Tube 96"

1.000

EA

1.00000 1.00 50.00000 50.00

1160 13401

NS GUARDRAIL Transition Section
Thrie Beam - W-Beam

1.000

EA

250.00000 250.00 1,500.00000 1,500.00

1170 13421

MEDIAN BARRIER MB-3

10.000

LF

30.00000 300.00 35.00000 350.00

1180 13601

BULL NOSE BARRIER

1.000

EA

5,000.00000 5,000.00 9,000.00000 9,000.00

1190 13606

IMPACT ATTEN. STD. IA-2, TL-2, <
40 MPH DES.SP

1.000

EA

8,000.00000 8,000.00 18,000.00000 18,000.00

1200 16387

MACHINING SHOULDERS

2,800.000

LF

6.00000 16,800.00 5.00000 14,000.00

1210 17311

W BEAM TERM CONNECTOR

1.000

EA

50.00000 50.00 50.00000 50.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 17317

W BEAM END SECT ROUNDED

2.000

EA

48.00000 96.00 50.00000 100.00

1230 17321

W BEAM BACKUP PLATE

100.000

EA

10.00000 1,000.00 50.00000 5,000.00

1240 17323

GUARDRAIL BEAM

13,500.000

LF

13.00000 175,500.00 35.00000 472,500.00

1250 17325

RADIAL GUARDRAIL BEAM

900.000

LF

14.00000 12,600.00 40.00000 36,000.00

1260 17327

RUB RAIL

25.000

LF

10.00000 250.00 10.00000 250.00

1270 17329

POST (WOOD, CONC., OR STEEL)

350.000

EA

45.00000 15,750.00 85.00000 29,750.00

1280 17330

RUB RAIL OFFSET BLOCK

5.000

EA

10.00000 50.00 25.00000 125.00

1290 17336

BR-GR POST ATTACHMENT
VARIOUS TYPES

5.000

EA

250.00000 1,250.00 450.00000 2,250.00

1300 17338

DRILL HOLE

50.000

EA

10.00000 500.00 50.00000 2,500.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1310 17341

REALIGN POST

1,000.000

EA

5.00000 5,000.00 3.00000 3,000.00

1320 17342

STEEL TUBE GR-7

1.000

EA

1.00000 1.00 50.00000 50.00

1330 17344

SOIL PLATE GR-7

1.000

EA

1.00000 1.00 50.00000 50.00

1340 17348

BREAKAWAY POST GR-7

1.000

EA

200.00000 200.00 95.00000 95.00

1350 17351

CABLE ASSEMBLY AND ANCHOR
PLATES GR-7

1.000

EA

1.00000 1.00 75.00000 75.00

1360 17352

STRUT AND YOKE ASSEMBLY GR-
7

1.000

EA

1.00000 1.00 150.00000 150.00

1370 17353

CABLE GR-3

100.000

LF

1.00000 100.00 7.00000 700.00

1380 17355

POST S3X5.7 GR-3

10.000

EA

100.00000 1,000.00 175.00000 1,750.00

1390 17357

END POST CAPS, GR-3

10.000

EA

1.00000 10.00 150.00000 1,500.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1400 17359

BEARING PLATE, GR-3

10.000

EA

1.00000 10.00 50.00000 500.00

1410 17361

HOOK BOLTS, GR-3

30.000

EA

5.00000 150.00 5.00000 150.00

1420 17363

BREAKAWAY ANCHOR ANGLE,
GR-3

5.000

EA

1.00000 5.00 75.00000 375.00

1430 17365

STEEL TURNBUCKLE CABLE
ASSEMBLY, GR-3

5.000

EA

1.00000 5.00 110.00000 550.00

1440 17367

SPRING CABLE END ASSEMBLY,
GR-3

5.000

EA

1.00000 5.00 50.00000 250.00

1450 17369

CONCRETE ANCHOR ASSEMBLY,
GR-3

5.000

EA

1.00000 5.00 75.00000 375.00

1460 17371

RE-TENSION EXIST. CABLE
GUARDRAIL, GR-3

15.000

EA

1.00000 15.00 3,000.00000 45,000.00

1470 17374

EMERGENCY MOBILIZATION

225.000

EA

100.00000 22,500.00 500.00000 112,500.00

Page 19 of 21

ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1480 17381

POST GR-8 BENT PLATE OR
S3X5.7 STEEL

100.000

EA

50.00000 5,000.00 80.00000 8,000.00

1490 17383

END POST SUPPORT ANGLES,
GR-8

1.000

EA

1.00000 1.00 85.00000 85.00

1500 17451

GUARDRAIL DELINEATOR

270.000

EA

5.00000 1,350.00 15.00000 4,050.00

1510 24160

TEMPORARY (CONSTRUCTION)
SIGN

200.000

SF

0.01000 2.00 1.00000 200.00

1520 24272

TRUCK MOUNTED ATTENUATOR

675.000

HR

10.00000 6,750.00 5.00000 3,375.00

1530 24278

GROUP 2 CHANNELIZING
DEVICES

100.000

DAY

10.00000 1,000.00 1.00000 100.00

1540 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

24.000

HR

1.00000 24.00 1.00000 24.00

1550 24281

ELECTRONIC ARROW BOARD

608.000

HR

1.00000 608.00 5.00000 3,040.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1560 24282

FLAGGER SERVICE

800.000

HR

10.00000 8,000.00 40.00000 32,000.00

1570 24600

REMOVE EXISTING GUARDRAIL

26,225.000

LF

0.50000 13,112.50 2.50000 65,562.50

1580 25570

NS CONTRACT ESTABLISHMENT

(1)

LS

1.00000 1.00 1,200.00000 1,200.00

Section Total with LCC: $1,191,119.50 $2,302,496.50

Life Cycle Costs:

$1,191,119.50 $2,302,496.50Section Totals:

( ) indicates item is bid as Lump Sum

$2,302,496.50$1,191,119.50

$1,191,119.50

Contract Item Totals

$2,302,496.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ON-CALL GUARDRAIL REPAIR

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U82

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

M000114816N01

05/19/20 COMPLETION DATE

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

Min: Max:

07/10/2019Date Printed:

9999-967-434,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M004 MAKCO, INCORPORATED $1,191,119.50 100.00%

2 L159 L. S. LEE, INC. $2,302,496.50 193.31%

Vendor Ranking

Contract ID:

ON-CALL GUARDRAIL REPAIR

CULPEPER / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

05/19/20 COMPLETION DATE

M000114816N01

May 22, 2019 10:00 AM

9999-967-434,N501, NONE;

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA,
MADISON, ORANGE, RAPPAHANNOCK

U82

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00140

BORROW EXCAVATION

100.000

CY

20.00000 2,000.00 10.00000 1,000.00

0020 00525

CONCRETE CLASS A3 MISC.

10.000

CY

300.00000 3,000.00 100.00000 1,000.00

0030 13280

GUARDRAIL GR-MGS1

10.000

LF

25.00000 250.00 50.00000 500.00

0040 13281

GUARDRAIL GR-MGS1A

10.000

LF

33.00000 330.00 25.00000 250.00

0050 13282

GUARDRAIL GR-MGS1, 9' POST

90.000

LF

30.00000 2,700.00 25.00000 2,250.00

0060 13283

RADIAL GUARDRAIL GR-MGS1

100.000

LF

26.00000 2,600.00 25.00000 2,500.00

0070 13285

RADIAL GUARDRAIL GR-MGS1, 9'
POST

90.000

LF

35.00000 3,150.00 25.00000 2,250.00

0080 13286

GUARDRAIL TERMINAL GR-MGS2

4.000

EA

3,300.00000 13,200.00 2,000.00000 8,000.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519GRD114613

07/31/20 COMPLETION DATE

HAMPTON, JAMES CITY, NEWPORT NEWS, YORK

Min: Max:

07/10/2019Date Printed:

GR5D-965-360, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

4.000

EA

1,100.00000 4,400.00 1,000.00000 4,000.00

0100 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

4.000

EA

880.00000 3,520.00 500.00000 2,000.00

0110 13310

GUARDRAIL TERMINAL GR-6
NCHRP 350

7.000

LF

45.00000 315.00 32.00000 224.00

0120 13312

GUARDRAIL TERMINAL GR-7
NCHRP 350

8.000

EA

1,000.00000 8,000.00 1,000.00000 8,000.00

0130 13315

GUARDRAIL TERMINAL GR-11

5.000

EA

400.00000 2,000.00 500.00000 2,500.00

0140 13320

GUARDRAIL GR-2

600.000

LF

11.50000 6,900.00 13.50000 8,100.00

0150 13322

GUARDRAIL GR-2 8'  POST

100.000

LF

16.00000 1,600.00 16.00000 1,600.00

0160 13323

GUARDRAIL GR-2A

50.000

LF

16.00000 800.00 16.00000 800.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519GRD114613

07/31/20 COMPLETION DATE

HAMPTON, JAMES CITY, NEWPORT NEWS, YORK

Min: Max:

07/10/2019Date Printed:

GR5D-965-360, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13331

RAD. GUARDRAIL GR-2

50.000

LF

13.50000 675.00 17.00000 850.00

0180 13333

RAD.  GUARDRAIL GR-2A

50.000

LF

16.00000 800.00 17.00000 850.00

0190 13335

GUARDRAIL GR-3

1,500.000

LF

2.00000 3,000.00 1.00000 1,500.00

0200 13336

GUARDRAIL TERMINAL GR-3

10.000

EA

250.00000 2,500.00 1.00000 10.00

0210 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

30.000

EA

1,600.00000 48,000.00 3,000.00000 90,000.00

0220 13349

GUARDRAIL TERMINAL SITE
PREPARATION

5.000

EA

10.00000 50.00 150.00000 750.00

0230 13355

GUARDRAIL GR-10

25.000

LF

25.00000 625.00 35.00000 875.00

0240 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

2.000

EA

800.00000 1,600.00 800.00000 1,600.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519GRD114613

07/31/20 COMPLETION DATE

HAMPTON, JAMES CITY, NEWPORT NEWS, YORK

Min: Max:

07/10/2019Date Printed:

GR5D-965-360, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13384

FIXED OBJECT ATTACH. GR-FOA-
1 TY. II

2.000

EA

200.00000 400.00 200.00000 400.00

0260 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

2.000

EA

800.00000 1,600.00 500.00000 1,000.00

0270 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

200.00000 400.00 100.00000 200.00

0280 13400

NS GUARDRAIL BEAM GR-7, GR-9

7,000.000

LF

6.00000 42,000.00 9.00000 63,000.00

0290 13400

NS GUARDRAIL RADIAL THRIE
BEAM

100.000

LF

1.00000 100.00 0.01000 1.00

0300 13400

NS GUARDRAIL SLOT GUARDRAIL
GR-7

12.000

LF

25.00000 300.00 500.00000 6,000.00

0310 13400

NS GUARDRAIL THRIEBEAM RAIL

100.000

LF

5.00000 500.00 5.00000 500.00

0320 13401

NS GUARDRAIL 8' POST (WOOD
OR STEEL)

200.000

EA

50.00000 10,000.00 45.00000 9,000.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519GRD114613

07/31/20 COMPLETION DATE

HAMPTON, JAMES CITY, NEWPORT NEWS, YORK

Min: Max:

07/10/2019Date Printed:

GR5D-965-360, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 13401

NS GUARDRAIL BREAKAWAY
POST/STEEL GR-7, GR-9

4.000

EA

550.00000 2,200.00 800.00000 3,200.00

0340 13401

NS GUARDRAIL BULL NOSE
BARRIER SLOTTED THRIE RAIL

10.000

EA

350.00000 3,500.00 400.00000 4,000.00

0350 13401

NS GUARDRAIL BULLNOSE
BARRIER CABLE ANCHOR PLATE
ASSEMB.

2.000

EA

800.00000 1,600.00 1,000.00000 2,000.00

0360 13401

NS GUARDRAIL BULLNOSE
BARRIER THRIE BEAM BCT POST

2.000

EA

1,000.00000 2,000.00 400.00000 800.00

0370 13401

NS GUARDRAIL CABLE ASSEMBLY
& ANCHOR PLATE, GR-7 & GR-9

5.000

EA

500.00000 2,500.00 500.00000 2,500.00

0380 13401

NS GUARDRAIL EXTRUDER HEAD
GR-7

2.000

EA

500.00000 1,000.00 750.00000 1,500.00

0390 13401

NS GUARDRAIL EXTRUDER HEAD
GR-9

5.000

EA

1,200.00000 6,000.00 3,000.00000 15,000.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519GRD114613

07/31/20 COMPLETION DATE

HAMPTON, JAMES CITY, NEWPORT NEWS, YORK

Min: Max:

07/10/2019Date Printed:

GR5D-965-360, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 13401

NS GUARDRAIL GR-2A, 8' POST

25.000

EA

15.00000 375.00 18.00000 450.00

0410 13401

NS GUARDRAIL OFFSET BLOCK
(TYPE)

700.000

EA

11.00000 7,700.00 15.00000 10,500.00

0420 13401

NS GUARDRAIL POST 9'

100.000

EA

80.00000 8,000.00 75.00000 7,500.00

0430 13401

NS GUARDRAIL POST LEAVE OUT

10.000

EA

45.00000 450.00 100.00000 1,000.00

0440 13401

NS GUARDRAIL REMOVE
EXISTING GUARDRAIL TERMINAL

10.000

EA

50.00000 500.00 1,000.00000 10,000.00

0450 13401

NS GUARDRAIL REMOVING AND
SALVAGING EXISTING GR-9
GUARDRAIL TERMINAL

10.000

EA

50.00000 500.00 500.00000 5,000.00

0460 13401

NS GUARDRAIL REPOSITION
TRACC ATTENUATOR

5.000

EA

2,500.00000 12,500.00 4,500.00000 22,500.00

0470 13401

NS GUARDRAIL STAGE I - TRACC
PLATES

5.000

EA

100.00000 500.00 1,500.00000 7,500.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519GRD114613

07/31/20 COMPLETION DATE

HAMPTON, JAMES CITY, NEWPORT NEWS, YORK

Min: Max:

07/10/2019Date Printed:

GR5D-965-360, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 13401

NS GUARDRAIL STAGE II - TRACC
PLATES

5.000

EA

100.00000 500.00 1,500.00000 7,500.00

0490 13401

NS GUARDRAIL STAGE III - TRACC
PLATES

5.000

EA

50.00000 250.00 1,500.00000 7,500.00

0500 13401

NS GUARDRAIL TERMINAL SITE
PREP (4FT MODERATE)

4.000

EA

150.00000 600.00 100.00000 400.00

0510 13401

NS GUARDRAIL TERMINAL SITE
PREP (6FT MODERATE)

4.000

EA

150.00000 600.00 100.00000 400.00

0520 13401

NS GUARDRAIL TERMINAL SITE
PREP (MINOR)

10.000

EA

150.00000 1,500.00 100.00000 1,000.00

0530 13401

NS GUARDRAIL TRACC ANCHOR
BASE PLATE

5.000

EA

50.00000 250.00 0.01000 0.05

0540 13401

NS GUARDRAIL TRACC SLED

5.000

EA

2,000.00000 10,000.00 50.00000 250.00

0550 13401

NS GUARDRAIL TRANS SECTION
(W BEAM)

2.000

EA

100.00000 200.00 100.00000 200.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519GRD114613

07/31/20 COMPLETION DATE

HAMPTON, JAMES CITY, NEWPORT NEWS, YORK

Min: Max:

07/10/2019Date Printed:

GR5D-965-360, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 13601

BULL NOSE BARRIER

2.000

EA

5,500.00000 11,000.00 4,000.00000 8,000.00

0570 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

4.000

EA

22,000.00000 88,000.00 4,500.00000 18,000.00

0580 13710

NS IMPACT ATTENUATOR 17
MODULE

2.000

EA

6,800.00000 13,600.00 2,500.00000 5,000.00

0590 13710

NS IMPACT ATTENUATOR
CARTRIDGE

2.000

EA

3,300.00000 6,600.00 3,000.00000 6,000.00

0600 13710

NS IMPACT ATTENUATOR
DIAPHRAM ASSEMBLY

2.000

EA

100.00000 200.00 3,000.00000 6,000.00

0610 13710

NS IMPACT ATTENUATOR FRAME

2.000

EA

100.00000 200.00 100.00000 200.00

0620 13710

NS IMPACT ATTENUATOR NOSE
SECTION

2.000

EA

1,600.00000 3,200.00 3,000.00000 6,000.00

0630 13710

NS IMPACT ATTENUATOR SAND
BARREL

15.000

EA

100.00000 1,500.00 100.00000 1,500.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519GRD114613

07/31/20 COMPLETION DATE

HAMPTON, JAMES CITY, NEWPORT NEWS, YORK

Min: Max:

07/10/2019Date Printed:

GR5D-965-360, N501, N/A;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 13710

NS IMPACT ATTENUATOR SIDE
PANEL

2.000

EA

1,400.00000 2,800.00 3,000.00000 6,000.00

0650 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

140.000

TON

30.00000 4,200.00 40.00000 5,600.00

0660 16387

MACHINING SHOULDERS

250.000

LF

2.00000 500.00 5.00000 1,250.00

0670 16398

MANUAL SHOULDERS
RESTORATION

250.000

LF

2.00000 500.00 5.00000 1,250.00

0680 17311

W BEAM TERM CONNECTOR

7.000

EA

5.00000 35.00 5.00000 35.00

0690 17313

W BEAM END SECT FLARED

20.000

EA

5.00000 100.00 5.00000 100.00

0700 17315

W BEAM END SECT BUFFER

20.000

EA

5.00000 100.00 5.00000 100.00

0710 17317

W BEAM END SECT ROUNDED

20.000

EA

5.00000 100.00 35.00000 700.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 17321

W BEAM BACKUP PLATE

25.000

EA

7.00000 175.00 5.00000 125.00

0730 17323

GUARDRAIL BEAM

7,500.000

LF

9.00000 67,500.00 16.00000 120,000.00

0740 17325

RADIAL GUARDRAIL BEAM

400.000

LF

9.00000 3,600.00 10.00000 4,000.00

0750 17327

RUB RAIL

25.000

LF

10.00000 250.00 5.00000 125.00

0760 17329

POST (WOOD, CONC., OR STEEL)

400.000

EA

171.00000 68,400.00 45.00000 18,000.00

0770 17330

RUB RAIL OFFSET BLOCK

7.000

EA

10.00000 70.00 1.00000 7.00

0780 17336

BR-GR POST ATTACHMENT
VARIOUS TYPES

10.000

EA

100.00000 1,000.00 200.00000 2,000.00

0790 17338

DRILL HOLE

40.000

EA

1.00000 40.00 1.00000 40.00

0800 17341

REALIGN POST

4,000.000

EA

0.01000 40.00 0.01000 40.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83
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CM519GRD114613

07/31/20 COMPLETION DATE
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0810 17342

STEEL TUBE GR-7

7.000

EA

1.00000 7.00 40.00000 280.00

0820 17343

TERMINAL CONNECTOR, GR-7
*

6.000

EA

1.00000 6.00 7.00000 42.00

0830 17344

SOIL PLATE GR-7

6.000

EA

1.00000 6.00 10.00000 60.00

0840 17346

BUFFERED END ASSEMBLY GR-7

50.000

EA

1.00000 50.00 10.00000 500.00

0850 17348

BREAKAWAY POST GR-7

20.000

EA

45.00000 900.00 1.00000 20.00

0860 17351

CABLE ASSEMBLY AND ANCHOR
PLATES GR-7

10.000

EA

80.00000 800.00 2.00000 20.00

0870 17352

STRUT AND YOKE ASSEMBLY GR-
7

10.000

EA

150.00000 1,500.00 50.00000 500.00

0880 17374

EMERGENCY MOBILIZATION

10.000

EA

100.00000 1,000.00 100.00000 1,000.00

Page 11 of 14

ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 17381

POST GR-8 BENT PLATE OR
S3X5.7 STEEL

25.000

EA

300.00000 7,500.00 250.00000 6,250.00

0900 17451

GUARDRAIL DELINEATOR

100.000

EA

8.00000 800.00 10.00000 1,000.00

0910 24260

CR. RUN AGGR. NO. 25 OR 26

25.000

TON

30.00000 750.00 40.00000 1,000.00

0920 24272

TRUCK MOUNTED ATTENUATOR

1,200.000

HR

0.01000 12.00 1.00000 1,200.00

0930 24278

GROUP 2 CHANNELIZING
DEVICES

3,000.000

DAY

0.01000 30.00 0.01000 30.00

0940 24281

ELECTRONIC ARROW BOARD

1,200.000

HR

0.01000 12.00 0.01000 12.00

0950 24282

FLAGGER SERVICE

45.000

HR

1.00000 45.00 35.00000 1,575.00

0960 24502

NS REMOVE EXIST. GUARDRAIL
TERMINAL

8.000

EA

50.00000 400.00 1,000.00000 8,000.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 24600

REMOVE EXISTING GUARDRAIL

5,000.000

LF

1.50000 7,500.00 0.01000 50.00

0980 24611

NS RESET EXIST. GUARDRAIL ...

500.000

LF

2.00000 1,000.00 2.50000 1,250.00

0990 25570

NS CONTRACT ESTABLISHMENT

(1)

LS

1,300.00000 1,300.00 5,751.00000 5,751.00

1000 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

25.000

SY

1.00000 25.00 1.00000 25.00

1010 27505

TEMP. SILT FENCE TYPE A

150.000

LF

0.35000 52.50 1.00000 150.00

1020 49012

NS UTILITIES HAND DIG AND
INSTALL GUARDRAIL POST - IN
PAVED AREAS

5.000

EA

150.00000 750.00 300.00000 1,500.00

1030 49012

NS UTILITIES HAND DIG AND
INSTALL GUARDRAIL POST - IN
UNPAVED AREAS

5.000

EA

150.00000 750.00 250.00000 1,250.00
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ON-CALL INTERSTATE GUARDRAIL MAINTENANCE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING,
INC.

0001 ALL PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 49012

NS UTILITIES TEST PIT
EXCAVATION IN NON PAVED
AREAS

5.000

EA

20.00000 100.00 500.00000 2,500.00

1050 49012

NS UTILITIES TEST PIT
EXCAVATION IN PAVED AREAS

5.000

EA

20.00000 100.00 1,000.00000 5,000.00

Section Total with LCC: $529,645.50 $581,247.05

Life Cycle Costs:

$529,645.50 $581,247.05Section Totals:

( ) indicates item is bid as Lump Sum

$581,247.05$529,645.50

$529,645.50

Contract Item Totals

$581,247.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 14 of 14

ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):U83

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

CM519GRD114613

07/31/20 COMPLETION DATE

HAMPTON, JAMES CITY, NEWPORT NEWS, YORK

Min: Max:

07/10/2019Date Printed:

GR5D-965-360, N501, N/A;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L159 L. S. LEE, INC. $529,645.50 100.00%

2 C333 CURTIS CONTRACTING, INC. $581,247.05 109.74%

Vendor Ranking

Contract ID:

ON-CALL INTERSTATE GUARDRAIL MAINTENANCE

HAMPTON ROADS / NORFOLKLetting Date:

Contract Description:

District(s):

07/31/20 COMPLETION DATE

CM519GRD114613

May 22, 2019 10:00 AM

GR5D-965-360, N501, N/A;

HAMPTON, JAMES CITY, NEWPORT NEWS, YORK

U83

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/10/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

450,000.00000 450,000.00 500,000.00000 500,000.00 600,000.00000 600,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

60,000.00000 60,000.00 80,000.00000 80,000.00 80,000.00000 80,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

20,000.00000 20,000.00 19,000.00000 19,000.00 75,000.00000 75,000.00

0040 00120

REGULAR EXCAVATION

71.000

CY

100.00000 7,100.00 335.00000 23,785.00 175.00000 12,425.00

0050 00150

EMBANKMENT

70.000

CY

100.00000 7,000.00 77.00000 5,390.00 75.00000 5,250.00

0060 10128

AGGR. BASE MATL. TY. I NO. 21B

727.000

TON

45.00000 32,715.00 41.50000 30,170.50 60.00000 43,620.00

0070 10608

ASPHALT CONCRETE TY. SM-
12.5D

241.000

TON

200.00000 48,200.00 217.00000 52,297.00 150.00000 36,150.00

0080 10611

ASPHALT CONCRETE TY. IM-19.0D

238.000

TON

200.00000 47,600.00 209.00000 49,742.00 150.00000 35,700.00

Page 1 of 22

SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10642

ASPHALT CONCRETE TY. BM-
25.0A

538.000

TON

175.00000 94,150.00 209.00000 112,442.00 150.00000 80,700.00

0100 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

694.000

LF

6.00000 4,164.00 12.00000 8,328.00 6.00000 4,164.00

0110 12020

STD. CURB CG-2

245.000

LF

30.00000 7,350.00 65.00000 15,925.00 80.00000 19,600.00

0120 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

1,362.000

LF

35.00000 47,670.00 60.00000 81,720.00 126.00000 171,612.00

0130 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

4.000

EA

8,000.00000 32,000.00 11,500.00000 46,000.00 29,000.00000 116,000.00

0140 13750

SOUND WALL COLOR COATING

1,776.000

SY

1.00000 1,776.00 0.01000 17.76 0.10000 177.60

0150 13752

STR.MOUNTED SOUND
BARR.WALL - ABSORPTIVE

8,870.000

SF

45.00000 399,150.00 73.00000 647,510.00 18.00000 159,660.00

0160 21020

MEDIAN STRIP MS-1

9.000

SY

140.00000 1,260.00 225.00000 2,025.00 550.00000 4,950.00

Page 2 of 22

SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 21215

MEDIAN STRIP MS-2

324.000

LF

25.00000 8,100.00 85.00000 27,540.00 20.00000 6,480.00

0180 24150

TYPE 3 BARRICADE 4'

2.000

EA

700.00000 1,400.00 440.00000 880.00 600.00000 1,200.00

0190 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,076.000

SF

30.00000 32,280.00 32.00000 34,432.00 70.00000 75,320.00

0200 24272

TRUCK MOUNTED ATTENUATOR

2,160.000

HR

20.00000 43,200.00 22.00000 47,520.00 125.00000 270,000.00

0210 24278

GROUP 2 CHANNELIZING
DEVICES

31,665.000

DAY

0.30000 9,499.50 6.65000 210,572.25 0.10000 3,166.50

0220 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

71,280.000

HR

1.00000 71,280.00 1.42000 101,217.60 0.10000 7,128.00

0230 24281

ELECTRONIC ARROW BOARD

2,160.000

HR

1.00000 2,160.00 1.00000 2,160.00 12.00000 25,920.00

0240 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

620.000

LF

20.00000 12,400.00 29.00000 17,980.00 90.00000 55,800.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - DETOUR

(1)

LS

35,000.00000 35,000.00 90,000.00000 90,000.00 225,000.00000 225,000.00

0260 24420

DEMOLITION OF PAVEMENT RIGID

33.000

SY

50.00000 1,650.00 99.00000 3,267.00 170.00000 5,610.00

0270 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,419.000

SY

20.00000 28,380.00 21.00000 29,799.00 22.00000 31,218.00

0280 24500

NS REMOVE EXIST. MS-1

9.000

SY

50.00000 450.00 129.00000 1,161.00 500.00000 4,500.00

0290 24502

NS REMOVE EXIST. AND DISPOSE
OF BR. MOUNTED SIGN
STRUCTURE

1.000

EA

10,000.00000 10,000.00 1,640.58000 1,640.58 6,500.00000 6,500.00

0300 24840

NS RECONSTRUCT EXIST.
REMOVE, SALVAGE, STORE AND
RE-INSTALL EXISTING LIGHT
POLE AND FIXTURES

1.000

EA

10,000.00000 10,000.00 55,000.00000 55,000.00 35,000.00000 35,000.00

0310 25505

FIELD OFFICE TY.I

19.000

MO

3,000.00000 57,000.00 2,850.00000 54,150.00 7,000.00000 133,000.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 250,000.00000 250,000.00

0330 25567

PROGRESS SCHEDULE UPDATES

19.000

EA

500.00000 9,500.00 700.00000 13,300.00 500.00000 9,500.00

0340 27430

SILTATION CONTROL
EXCAVATION

127.000

CY

100.00000 12,700.00 1.00000 127.00 1.00000 127.00

0350 27461

INLET PROTECTION TYPE B

4.000

EA

400.00000 1,600.00 540.00000 2,160.00 750.00000 3,000.00

0360 27505

TEMP. SILT FENCE TYPE A

628.000

LF

5.00000 3,140.00 8.50000 5,338.00 6.00000 3,768.00

0370 50108

SIGN PANEL

10.000

SF

50.00000 500.00 51.00000 510.00 100.00000 1,000.00

0400 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

62.000

LF

4.00000 248.00 6.00000 372.00 5.00000 310.00

0410 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

2,470.000

LF

5.00000 12,350.00 6.00000 14,820.00 5.00000 12,350.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

619.000

LF

7.00000 4,333.00 11.50000 7,118.50 7.00000 4,333.00

0430 54218

SNOW PLOW. RAISED PAVE.
MARKER HYD. CONC

12.000

EA

300.00000 3,600.00 34.00000 408.00 75.00000 900.00

0440 54430

TEMP. PVMT MRKG, TY. A, 6"

6,915.000

LF

2.00000 13,830.00 0.40000 2,766.00 1.25000 8,643.75

0450 55140

CONCRETE FOUNDATION LF-1 TY.
A

1.000

EA

4,000.00000 4,000.00 4,300.00000 4,300.00 4,500.00000 4,500.00

0460 61800

NS STRUCT. STEEL STEEL PLATE
FOR INLET PROTECTION

(1)

LS

5,000.00000 5,000.00 11,000.00000 11,000.00 11,000.00000 11,000.00

0470 67904

NS BRIDGE INCIDENTALS SAFETY
SHIELDING

(1)

LS

400,000.00000 400,000.00 1,250,000.00000 1,250,000.00 1,910,000.00000 1,910,000.00

0480 67910

NS NBIS ACCESS, UNDER BRIDGE
STR. NO 2855

2.000

DAY

6,000.00000 12,000.00 12,480.00000 24,960.00 3,000.00000 6,000.00

0490 68010

CONCRETE PARAPET

606.000

LF

170.00000 103,020.00 345.00000 209,070.00 200.00000 121,200.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 68011

NS PARAPET CONCRETE
PARAPET BLOCKED BACK

638.000

LF

220.00000 140,360.00 510.00000 325,380.00 200.00000 127,600.00

0510 68043

CONC. CLASS A4 MOD.LOW
SHRINKAGE

603.100

CY

1,425.00000 859,417.50 1,780.00000 1,073,518.00 1,100.00000 663,410.00

0520 68085

COVER DEPTH SURVEY

3,685.000

SY

5.00000 18,425.00 2.00000 7,370.00 3.00000 11,055.00

0530 68093

CORROSION RESISTANT REINF.
STEEL CL. III

135,820.000

LB

4.00000 543,280.00 5.25000 713,055.00 1.75000 237,685.00

0540 68115

NS STRUCT. STEEL MISC. STEEL
REPAIRS

10,000.000

LB

20.00000 200,000.00 19.40000 194,000.00 30.00000 300,000.00

0550 68172

CRACK REPAIR TYPE B

100.000

LF

350.00000 35,000.00 130.00000 13,000.00 150.00000 15,000.00

0560 68180

EMBEDDED GALVANIC ANODES

1,580.000

EA

90.00000 142,200.00 32.13000 50,765.40 25.00000 39,500.00

0570 68315

TYPE A MILLING 1-1/2"

1,754.000

SY

18.00000 31,572.00 28.00000 49,112.00 15.00000 26,310.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 68339

DECK SLAB CLOSURE

35.000

SY

350.00000 12,250.00 2,600.00000 91,000.00 1,500.00000 52,500.00

0590 68472

NS RECOAT EX. STR. NO. 2855

(1)

LS

1,700,000.00000 1,700,000.00 1,779,650.00000 1,779,650.00 950,000.00000 950,000.00

0600 68476

NS ENV.& WORKER PROTECTION
STR. NO 2855

(1)

LS

15,000.00000 15,000.00 112,000.00000 112,000.00 550,000.00000 550,000.00

0610 68492

NS MATERIAL DISPOSAL STR. NO
2855 TYPE B

(1)

LS

5,000.00000 5,000.00 25,150.00000 25,150.00 18,000.00000 18,000.00

0620 68550

ELASTOMERIC EXPANSION DAM
0" TO 2"

232.000

LF

500.00000 116,000.00 280.00000 64,960.00 250.00000 58,000.00

0630 68573

 RECONSTRUCT EXPANSION
JOINT, HES

162.000

LF

60.00000 9,720.00 542.00000 87,804.00 400.00000 64,800.00

0640 68579

RECONSTRUCT BACK WALL, HES

115.000

LF

400.00000 46,000.00 633.00000 72,795.00 800.00000 92,000.00

0650 68616

PLACE VERY EARLY STRENGTH
LATEX MODIFIED CONCRETE
OVERLAY

1,488.000

SY

25.00000 37,200.00 32.85000 48,880.80 110.00000 163,680.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 68619

NS FURNISH HIGH EARLY
STRENGTH LATEX MODIFIED
CONCRETE .

112.000

CY

1,000.00000 112,000.00 985.00000 110,320.00 880.00000 98,560.00

0670 68642

TYPE A HYDRO-DEMOLITION 1/2"

1,488.000

SY

100.00000 148,800.00 92.00000 136,896.00 15.00000 22,320.00

0680 68648

NS TYPE B HYDRO-DEMOLITION
3"

266.000

SY

250.00000 66,500.00 367.00000 97,622.00 45.00000 11,970.00

0690 68900

NS REM. PORT. OF EX.STR. NO
2855

(1)

LS

1,600,000.00000 1,600,000.00 1,370,000.00000 1,370,000.00 2,756,682.00000 2,756,682.00

0700 68904

NS BR. SUPERSTR. WID./REPAIR
CAP BEAM BRACKET REPAIR

40.000

EA

15,000.00000 600,000.00 30,000.00000 1,200,000.00 25,000.00000 1,000,000.00

0710 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE EXPANSION BEARING

16.000

EA

6,000.00000 96,000.00 3,800.00000 60,800.00 1,500.00000 24,000.00

0720 68908

NS BR. SUPERSTR. WID./REPAIR
TEMPORARY SUPPORT

(1)

LS

200,000.00000 200,000.00 690,000.00000 690,000.00 635,807.15000 635,807.15
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 68910

NS BR. SUPERSTR. WID./REPAIR
DIAMOND GRINDING

3,685.000

SY

6.00000 22,110.00 11.00000 40,535.00 4.00000 14,740.00

0740 69009

POROUS BACKFILL

11.000

CY

120.00000 1,320.00 215.00000 2,365.00 450.00000 4,950.00

0750 69011

STRUCTURE EXCAVATION

55.000

CY

50.00000 2,750.00 176.00000 9,680.00 150.00000 8,250.00

0760 69091

CORROSION RESISTANT REINF.
STEEL CL. I

1,410.000

LB

3.00000 4,230.00 9.00000 12,690.00 10.00000 14,100.00

0770 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

24.000

SY

3,000.00000 72,000.00 3,100.00000 74,400.00 1,300.00000 31,200.00

0780 69822

NS RECONSTRUCT BRIDGE SEAT
HES

16.000

EA

3,000.00000 48,000.00 8,400.00000 134,400.00 9,000.00000 144,000.00

0790 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODES
TYPE 2

755.000

EA

90.00000 67,950.00 121.00000 91,355.00 85.00000 64,175.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CORMAN KOKOSING
CONSTRUCTION COMPANY

(2) WAGMAN HEAVY CIVIL,
INC.

(3) ALLAN MYERS VA, INC.

Section Total with LCC: $9,126,840.00 $12,647,424.39 $12,877,777.00

Life Cycle Costs:

$12,877,777.00$9,126,840.00 $12,647,424.39Section Totals:

( ) indicates item is bid as Lump Sum

$12,647,424.39$9,126,840.00 $12,877,777.00

$9,126,840.00

Contract Item Totals

$12,647,424.39 12,877,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

655,000.00000 655,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

50,000.00000 50,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

250,000.00000 250,000.00

0040 00120

REGULAR EXCAVATION

71.000

CY

88.00000 6,248.00

0050 00150

EMBANKMENT

70.000

CY

85.00000 5,950.00

0060 10128

AGGR. BASE MATL. TY. I NO. 21B

727.000

TON

148.00000 107,596.00

0070 10608

ASPHALT CONCRETE TY. SM-
12.5D

241.000

TON

147.00000 35,427.00

0080 10611

ASPHALT CONCRETE TY. IM-19.0D

238.000

TON

136.00000 32,368.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 10642

ASPHALT CONCRETE TY. BM-
25.0A

538.000

TON

136.00000 73,168.00

0100 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

694.000

LF

2.00000 1,388.00

0110 12020

STD. CURB CG-2

245.000

LF

35.00000 8,575.00

0120 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

1,362.000

LF

52.00000 70,824.00

0130 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

4.000

EA

6,900.00000 27,600.00

0140 13750

SOUND WALL COLOR COATING

1,776.000

SY

28.00000 49,728.00

0150 13752

STR.MOUNTED SOUND
BARR.WALL - ABSORPTIVE

8,870.000

SF

61.60000 546,392.00

0160 21020

MEDIAN STRIP MS-1

9.000

SY

164.00000 1,476.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 21215

MEDIAN STRIP MS-2

324.000

LF

30.50000 9,882.00

0180 24150

TYPE 3 BARRICADE 4'

2.000

EA

256.00000 512.00

0190 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,076.000

SF

21.00000 22,596.00

0200 24272

TRUCK MOUNTED ATTENUATOR

2,160.000

HR

5.25000 11,340.00

0210 24278

GROUP 2 CHANNELIZING
DEVICES

31,665.000

DAY

0.01000 316.65

0220 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

71,280.000

HR

0.01000 712.80

0230 24281

ELECTRONIC ARROW BOARD

2,160.000

HR

0.01000 21.60

0240 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

620.000

LF

23.00000 14,260.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL - DETOUR

(1)

LS

175,000.00000 175,000.00

0260 24420

DEMOLITION OF PAVEMENT RIGID

33.000

SY

115.00000 3,795.00

0270 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

1,419.000

SY

30.00000 42,570.00

0280 24500

NS REMOVE EXIST. MS-1

9.000

SY

150.00000 1,350.00

0290 24502

NS REMOVE EXIST. AND DISPOSE
OF BR. MOUNTED SIGN
STRUCTURE

1.000

EA

5,000.00000 5,000.00

0300 24840

NS RECONSTRUCT EXIST.
REMOVE, SALVAGE, STORE AND
RE-INSTALL EXISTING LIGHT
POLE AND FIXTURES

1.000

EA

3,500.00000 3,500.00

0310 25505

FIELD OFFICE TY.I

19.000

MO

3,000.00000 57,000.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

20,000.00000 20,000.00

0330 25567

PROGRESS SCHEDULE UPDATES

19.000

EA

1,000.00000 19,000.00

0340 27430

SILTATION CONTROL
EXCAVATION

127.000

CY

50.00000 6,350.00

0350 27461

INLET PROTECTION TYPE B

4.000

EA

275.00000 1,100.00

0360 27505

TEMP. SILT FENCE TYPE A

628.000

LF

4.50000 2,826.00

0370 50108

SIGN PANEL

10.000

SF

33.00000 330.00

0400 54075

TYPE B CLASS VI PVMT LINE
MRKG 4"

62.000

LF

3.00000 186.00

0410 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

2,470.000

LF

4.60000 11,362.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

619.000

LF

6.15000 3,806.85

0430 54218

SNOW PLOW. RAISED PAVE.
MARKER HYD. CONC

12.000

EA

40.00000 480.00

0440 54430

TEMP. PVMT MRKG, TY. A, 6"

6,915.000

LF

0.60000 4,149.00

0450 55140

CONCRETE FOUNDATION LF-1 TY.
A

1.000

EA

2,725.00000 2,725.00

0460 61800

NS STRUCT. STEEL STEEL PLATE
FOR INLET PROTECTION

(1)

LS

2,300.00000 2,300.00

0470 67904

NS BRIDGE INCIDENTALS SAFETY
SHIELDING

(1)

LS

210,000.00000 210,000.00

0480 67910

NS NBIS ACCESS, UNDER BRIDGE
STR. NO 2855

2.000

DAY

7,500.00000 15,000.00

0490 68010

CONCRETE PARAPET

606.000

LF

198.00000 119,988.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 68011

NS PARAPET CONCRETE
PARAPET BLOCKED BACK

638.000

LF

325.00000 207,350.00

0510 68043

CONC. CLASS A4 MOD.LOW
SHRINKAGE

603.100

CY

2,500.00000 1,507,750.00

0520 68085

COVER DEPTH SURVEY

3,685.000

SY

6.00000 22,110.00

0530 68093

CORROSION RESISTANT REINF.
STEEL CL. III

135,820.000

LB

4.50000 611,190.00

0540 68115

NS STRUCT. STEEL MISC. STEEL
REPAIRS

10,000.000

LB

32.00000 320,000.00

0550 68172

CRACK REPAIR TYPE B

100.000

LF

75.00000 7,500.00

0560 68180

EMBEDDED GALVANIC ANODES

1,580.000

EA

56.00000 88,480.00

0570 68315

TYPE A MILLING 1-1/2"

1,754.000

SY

21.00000 36,834.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 68339

DECK SLAB CLOSURE

35.000

SY

1,250.00000 43,750.00

0590 68472

NS RECOAT EX. STR. NO. 2855

(1)

LS

1,760,000.00000 1,760,000.00

0600 68476

NS ENV.& WORKER PROTECTION
STR. NO 2855

(1)

LS

550,000.00000 550,000.00

0610 68492

NS MATERIAL DISPOSAL STR. NO
2855 TYPE B

(1)

LS

16,500.00000 16,500.00

0620 68550

ELASTOMERIC EXPANSION DAM
0" TO 2"

232.000

LF

385.00000 89,320.00

0630 68573

 RECONSTRUCT EXPANSION
JOINT, HES

162.000

LF

1,150.00000 186,300.00

0640 68579

RECONSTRUCT BACK WALL, HES

115.000

LF

280.00000 32,200.00

0650 68616

PLACE VERY EARLY STRENGTH
LATEX MODIFIED CONCRETE
OVERLAY

1,488.000

SY

106.00000 157,728.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 68619

NS FURNISH HIGH EARLY
STRENGTH LATEX MODIFIED
CONCRETE .

112.000

CY

1,500.00000 168,000.00

0670 68642

TYPE A HYDRO-DEMOLITION 1/2"

1,488.000

SY

98.00000 145,824.00

0680 68648

NS TYPE B HYDRO-DEMOLITION
3"

266.000

SY

360.00000 95,760.00

0690 68900

NS REM. PORT. OF EX.STR. NO
2855

(1)

LS

1,462,000.00000 1,462,000.00

0700 68904

NS BR. SUPERSTR. WID./REPAIR
CAP BEAM BRACKET REPAIR

40.000

EA

32,000.00000 1,280,000.00

0710 68904

NS BR. SUPERSTR. WID./REPAIR
REPLACE EXPANSION BEARING

16.000

EA

2,800.00000 44,800.00

0720 68908

NS BR. SUPERSTR. WID./REPAIR
TEMPORARY SUPPORT

(1)

LS

1,840,000.00000 1,840,000.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 68910

NS BR. SUPERSTR. WID./REPAIR
DIAMOND GRINDING

3,685.000

SY

12.00000 44,220.00

0740 69009

POROUS BACKFILL

11.000

CY

150.00000 1,650.00

0750 69011

STRUCTURE EXCAVATION

55.000

CY

150.00000 8,250.00

0760 69091

CORROSION RESISTANT REINF.
STEEL CL. I

1,410.000

LB

10.60000 14,946.00

0770 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

24.000

SY

2,500.00000 60,000.00

0780 69822

NS RECONSTRUCT BRIDGE SEAT
HES

16.000

EA

1,100.00000 17,600.00

0790 69905

NS BR. SUBSTR.WID./REPAIR
EMBEDDED GALVANIC ANODES
TYPE 2

755.000

EA

185.00000 139,675.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KIEWIT INFRASTRUCTURE
SOUTH CO.

Section Total with LCC: $13,648,935.90

Life Cycle Costs:

$13,648,935.90Section Totals:

( ) indicates item is bid as Lump Sum

$13,648,935.90

$13,648,935.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):A48

Tabulation of Bids

Contract Time:

May 22, 2019

Contract Description:

C000093087B60

03/03/21 COMPLETION DATE

RICHMOND CITY

Min: Max:

07/22/2019Date Printed:

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $9,126,840.00 100.00%

2 W002 WAGMAN HEAVY CIVIL, INC. $12,647,424.39 138.57%

3 G303 ALLAN MYERS VA, INC. $12,877,777.00 141.10%

4 G136 KIEWIT INFRASTRUCTURE SOUTH CO. $13,648,935.90 149.55%

Vendor Ranking

Contract ID:

SGR - BRIDGE REPAIR OVER RTE. 76 AND CSX RR

RICHMOND / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

03/03/21 COMPLETION DATE

C000093087B60

May 22, 2019 10:00 AM

0195-127-599,C501, NHPP-195-6(025); 0195-127-599,B660, NHPP-195-6(025);

RICHMOND CITY

A48

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 07/22/2019


