
BID TABULATIONS

MARCH 25, 2020 BID LETTING 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 

The following project(s) has/have been rejected: 

Order Numbers:  B89 (111359)



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BIZZACK CONSTRUCTION,
LLC

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

42,532.000

GAL

2.00000 85,064.00 2.32000 98,674.24

0020 10700

RUMBLE STRIP, ASPHALT

11,670.000

LF

0.51000 5,951.70 0.45000 5,251.50

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,775.960

TON

30.00000 53,278.80 35.00000 62,158.60

0040 16360

ASPHALT CONC. TY. SM-12.5E

37,160.470

TON

92.00000 3,418,763.24 99.07000 3,681,487.76

0050 16362

ASPHALT CONC. TY. SM-19.0A

15,470.310

TON

84.00000 1,299,506.04 85.94000 1,329,518.44

0060 16368

PAVEMENT SHOULDER WEDGE
PREP.

129,230.000

LF

0.35000 45,230.50 0.59000 76,245.70

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,466.670

SY

9.00000 13,200.03 15.91000 23,334.72

Page 1 of 4

2020 PLANT MIX

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM120PMD115015

11/20/20 COMPLETION DATE

DICKENSON, WISE

Min: Max:

05/11/2020Date Printed:

PM1D-961-F21, N501, NONE; PM1D-961-F21, N501, PM01(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BIZZACK CONSTRUCTION,
LLC

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

230,407.470

SY

2.70000 622,100.17 3.48000 801,818.00

0090 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

80.000

DAY

185.00000 14,800.00 356.92000 28,553.60

0100 24265

NS MAINTENANCE OF TRAFFIC
PM1D

(1)

LS

236,000.00000 236,000.00 260,657.20000 260,657.20

0110 24282

FLAGGER SERVICE

1,755.000

HR

33.00000 57,915.00 28.35000 49,754.25

0120 54020

TYPE A PVMT LINE MRKG 4"

59,640.000

LF

0.20000 11,928.00 0.20000 11,928.00

0130 54032

TYPE B CLASS I PVMT LINE MRKG
4"

215,600.000

LF

0.54000 116,424.00 0.42000 90,552.00

0140 54034

TYPE B CLASS I PVMT LINE MRKG
6"

112,810.000

LF

0.79000 89,119.90 0.61000 68,814.10

0150 54040

TYPE B CLASS I PVMT LINE MRKG
12"

130.000

LF

9.00000 1,170.00 7.00000 910.00

Page 2 of 4

2020 PLANT MIX

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM120PMD115015

11/20/20 COMPLETION DATE

DICKENSON, WISE

Min: Max:

05/11/2020Date Printed:

PM1D-961-F21, N501, NONE; PM1D-961-F21, N501, PM01(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BIZZACK CONSTRUCTION,
LLC

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

112.000

LF

13.25000 1,484.00 9.75000 1,092.00

0170 54219

INLAID PAVEMENT MARKER
ASPHALT

1,188.000

EA

32.50000 38,610.00 32.50000 38,610.00

0180 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,500.00000 3,000.00 1,500.00000 3,000.00

0190 54428

TEMP. PVMT MRKG, TY. A, 4"

143,690.000

LF

0.05000 7,184.50 0.09000 12,932.10

0200 54430

TEMP. PVMT MRKG, TY. A, 6"

23,940.000

LF

0.07000 1,675.80 0.12000 2,872.80

0210 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

6.000

EA

250.00000 1,500.00 250.00000 1,500.00

0220 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

19.000

EA

150.00000 2,850.00 150.00000 2,850.00

Section Total with LCC: $6,126,755.68 $6,652,515.01

Life Cycle Costs:

$6,126,755.68 $6,652,515.01Section Totals:
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2020 PLANT MIX

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM120PMD115015

11/20/20 COMPLETION DATE

DICKENSON, WISE

Min: Max:

05/11/2020Date Printed:

PM1D-961-F21, N501, NONE; PM1D-961-F21, N501, PM01(339);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BIZZACK CONSTRUCTION,
LLC

(2) W-L CONSTRUCTION &
PAVING, INC.

0002 ALTERNATE BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 00306

NS SELECT MATERIAL SHOULDER
MAINTENANCE MATERIAL

1.000

TON

0.00000 0.00 35.00000 35.00

Section Total with LCC: $0.00 $35.00

Life Cycle Costs:

$0.00 $35.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,652,550.01$6,126,755.68

$6,126,755.68

Contract Item Totals

$6,652,550.01Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2020 PLANT MIX

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM120PMD115015

11/20/20 COMPLETION DATE

DICKENSON, WISE

Min: Max:

05/11/2020Date Printed:

PM1D-961-F21, N501, NONE; PM1D-961-F21, N501, PM01(339);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B975 BIZZACK CONSTRUCTION, LLC $6,126,755.68 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $6,652,550.01 108.58%

Vendor Ranking

Contract ID:

2020 PLANT MIX

BRISTOL / WISELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM120PMD115015

March 25, 2020 10:00 AM

PM1D-961-F21, N501, NONE; PM1D-961-F21, N501, PM01(339);

DICKENSON, WISE

147

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) BIZZACK CONSTRUCTION,
LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

43,935.000

GAL

2.32000 101,929.20 2.00000 87,870.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,607.150

TON

30.15000 78,605.57 30.84000 80,404.51

0030 16325

NS ASPHALT CONCRETE IM-19.0E

2,681.800

TON

85.90000 230,366.62 81.71000 219,129.88

0040 16350

ASPHALT CONC. TY. SM-12.5A

11,938.040

TON

88.29000 1,054,009.55 83.80000 1,000,407.75

0050 16360

ASPHALT CONC. TY. SM-12.5E

8,991.800

TON

100.75000 905,923.85 97.05000 872,654.19

0060 16362

ASPHALT CONC. TY. SM-19.0A

25,785.600

TON

82.48000 2,126,796.29 86.00000 2,217,561.60

0070 16368

PAVEMENT SHOULDER WEDGE
PREP.

35,600.000

LF

0.73000 25,988.00 0.96000 34,176.00
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2020 PLANT MIX

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM120PME115018

11/20/20 COMPLETION DATE

BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

05/11/2020Date Printed:

PM1E-961-F21,N501, PM01(339); PM1E-961-F21,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) BIZZACK CONSTRUCTION,
LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

4,502.670

SY

9.50000 42,775.37 4.45000 20,036.88

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

58,971.730

SY

3.38000 199,324.45 3.44000 202,862.75

0100 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

23,320.000

SY

3.58000 83,485.60 5.08000 118,465.60

0110 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

60.000

DAY

356.93000 21,415.80 185.00000 11,100.00

0120 24265

NS MAINTENANCE OF TRAFFIC
PM1E

(1)

LS

154,251.99000 154,251.99 284,000.00000 284,000.00

0130 24282

FLAGGER SERVICE

1,560.000

HR

29.00000 45,240.00 36.34000 56,690.40

0140 54020

TYPE A PVMT LINE MRKG 4"

106,700.000

LF

0.18000 19,206.00 0.18000 19,206.00

0150 54032

TYPE B CLASS I PVMT LINE MRKG
4"

208,600.000

LF

0.42000 87,612.00 0.52000 108,472.00
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2020 PLANT MIX

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM120PME115018

11/20/20 COMPLETION DATE

BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

05/11/2020Date Printed:

PM1E-961-F21,N501, PM01(339); PM1E-961-F21,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) BIZZACK CONSTRUCTION,
LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54034

TYPE B CLASS I PVMT LINE MRKG
6"

40,520.000

LF

0.61000 24,717.20 0.79000 32,010.80

0170 54040

TYPE B CLASS I PVMT LINE MRKG
12"

325.000

LF

7.00000 2,275.00 9.00000 2,925.00

0180 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

348.000

LF

9.00000 3,132.00 12.00000 4,176.00

0190 54219

INLAID PAVEMENT MARKER
ASPHALT

1,135.000

EA

32.50000 36,887.50 32.50000 36,887.50

0200 54428

TEMP. PVMT MRKG, TY. A, 4"

159,650.000

LF

0.09000 14,368.50 0.05000 7,982.50

0210 54430

TEMP. PVMT MRKG, TY. A, 6"

17,080.000

LF

0.12000 2,049.60 0.07000 1,195.60

0220 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

14.000

EA

150.00000 2,100.00 150.00000 2,100.00

Section Total with LCC: $5,262,460.09 $5,420,314.96

Life Cycle Costs:

$5,262,460.09 $5,420,314.96Section Totals:
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2020 PLANT MIX

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM120PME115018

11/20/20 COMPLETION DATE

BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

05/11/2020Date Printed:

PM1E-961-F21,N501, PM01(339); PM1E-961-F21,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) BIZZACK CONSTRUCTION,
LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

0.00000 0.00 0.00000 0.00

Section Total with LCC: $0.00 $0.00

Life Cycle Costs:

$0.00 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,420,314.96$5,262,460.09

$5,262,460.09

Contract Item Totals

$5,420,314.96Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2020 PLANT MIX

Call Order:

Letting Date: BRISTOL / LEBANON

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM120PME115018

11/20/20 COMPLETION DATE

BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

05/11/2020Date Printed:

PM1E-961-F21,N501, PM01(339); PM1E-961-F21,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $5,262,460.09 100.00%

2 B975 BIZZACK CONSTRUCTION, LLC $5,420,314.96 103.00%

Vendor Ranking

Contract ID:

2020 PLANT MIX

BRISTOL / LEBANONLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM120PME115018

March 25, 2020 10:00 AM

PM1E-961-F21,N501, PM01(339); PM1E-961-F21,N501, NONE;

BUCHANAN, RUSSELL, TAZEWELL

148

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) APAC-ATLANTIC, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

11,911.000

GAL

2.40000 28,586.40 2.00000 23,822.00 2.00000 23,822.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

918.940

TON

43.00000 39,514.42 38.32000 35,213.78 50.00000 45,947.00

0030 16340

ASPHALT CONC. TY. SM-9.5D

9,852.600

TON

97.50000 960,628.50 99.30000 978,363.18 115.00000 1,133,049.00

0040 16368

PAVEMENT SHOULDER WEDGE
PREP.

56,496.000

LF

0.18000 10,169.28 0.20000 11,299.20 1.00000 56,496.00

0050 16370

ASPHALT CONC. TY. IM-19.0D

755.310

TON

92.00000 69,488.52 130.00000 98,190.30 115.00000 86,860.65

0060 16392

ASPH. CONC. TY. BM-25.0D

893.380

TON

89.00000 79,510.82 120.00000 107,205.60 115.00000 102,738.70

0070 16515

NS FLEXIBLE PAVEMENT
PLANING 6" DEEP MILLING

2,481.600

SY

9.00000 22,334.40 7.00000 17,371.20 12.00000 29,779.20

Page 1 of 4

2020 PLANT MIX

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):246

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMF115959

11/20/20 COMPLETION DATE

HENRY

Min: Max:

05/11/2020Date Printed:

PM2F-044-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) APAC-ATLANTIC, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

2,716.270

SY

6.20000 16,840.87 5.50000 14,939.49 6.00000 16,297.62

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

56,467.540

SY

1.51000 85,265.99 1.35000 76,231.18 3.00000 169,402.62

0100 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

90.000

DAY

49.00000 4,410.00 250.00000 22,500.00 125.00000 11,250.00

0110 24265

NS MAINTENANCE OF TRAFFIC
MAINT

(1)

LS

32,000.00000 32,000.00 40,224.63000 40,224.63 60,000.00000 60,000.00

0120 24282

FLAGGER SERVICE

1,229.000

HR

20.00000 24,580.00 24.00000 29,496.00 30.00000 36,870.00

0130 54032

TYPE B CLASS I PVMT LINE MRKG
4"

71,937.000

LF

0.54000 38,845.98 0.54000 38,845.98 0.52000 37,407.24

0140 54034

TYPE B CLASS I PVMT LINE MRKG
6"

32,101.000

LF

0.72000 23,112.72 0.72000 23,112.72 0.85000 27,285.85

0150 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

135.000

LF

14.90000 2,011.50 14.90000 2,011.50 17.95000 2,423.25
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2020 PLANT MIX

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):246

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMF115959

11/20/20 COMPLETION DATE

HENRY

Min: Max:

05/11/2020Date Printed:

PM2F-044-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) APAC-ATLANTIC, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

71,717.000

LF

0.46000 32,989.82 0.46000 32,989.82 0.75000 53,787.75

0170 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

218.000

SF

6.10000 1,329.80 6.10000 1,329.80 5.25000 1,144.50

0180 54219

INLAID PAVEMENT MARKER
ASPHALT

129.000

EA

39.80000 5,134.20 39.80000 5,134.20 38.50000 4,966.50

0190 54428

TEMP. PVMT MRKG, TY. A, 4"

99,381.000

LF

0.08000 7,950.48 0.08000 7,950.48 0.15000 14,907.15

0200 54430

TEMP. PVMT MRKG, TY. A, 6"

32,101.000

LF

0.12000 3,852.12 0.12000 3,852.12 0.15000 4,815.15

0210 54530

NS TEMP. PVMT MRKG TEMP.
PAVE. MESS. MARK (STOP BAR
12" )

135.000

LF

3.10000 418.50 3.10000 418.50 5.25000 708.75

Section Total with LCC: $1,488,974.32 $1,570,501.68 $1,919,958.93

Life Cycle Costs:

$1,919,958.93$1,488,974.32 $1,570,501.68Section Totals:
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2020 PLANT MIX

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):246

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMF115959

11/20/20 COMPLETION DATE

HENRY

Min: Max:

05/11/2020Date Printed:

PM2F-044-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) APAC-ATLANTIC, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC.

0002 ALTERNATE BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 00306

NS SELECT MATERIAL SHOULDER
MAINTENANCE MATERIAL

1.000

TON

43.00000 43.00 38.32000 38.32 50.00000 50.00

Section Total with LCC: $43.00 $38.32 $50.00

Life Cycle Costs:

$50.00$43.00 $38.32Section Totals:

( ) indicates item is bid as Lump Sum

$1,570,540.00$1,489,017.32 $1,920,008.93

$1,489,017.32

Contract Item Totals

$1,570,540.00 1,920,008.93Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2020 PLANT MIX

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):246

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMF115959

11/20/20 COMPLETION DATE

HENRY

Min: Max:

05/11/2020Date Printed:

PM2F-044-F20, P401, PM02(461);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A837 APAC-ATLANTIC, INC. $1,489,017.32 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $1,570,540.00 105.47%

3 J101 J. C. JOYCE TRUCKING AND PAVING COMPANY,
INC.

$1,920,008.93 128.94%

Vendor Ranking

Contract ID:

2020 PLANT MIX

SALEM / MARTINSVILLELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM220PMF115959

March 25, 2020 10:00 AM

PM2F-044-F20, P401, PM02(461);

HENRY

246

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC. (3) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

3,936.000

GAL

2.00000 7,872.00 2.40000 9,446.40 2.00000 7,872.00

0020 16340

ASPHALT CONC. TY. SM-9.5D

3,383.930

TON

89.50000 302,861.74 90.00000 304,553.70 110.00000 372,232.30

0030 16368

PAVEMENT SHOULDER WEDGE
PREP.

5,983.000

LF

0.50000 2,991.50 0.70000 4,188.10 1.00000 5,983.00

0040 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

39,359.980

SY

1.20000 47,231.98 1.67000 65,731.17 3.00000 118,079.94

0050 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

46.000

DAY

250.00000 11,500.00 50.00000 2,300.00 100.00000 4,600.00

0060 24265

NS MAINTENANCE OF TRAFFIC
MAINT

(1)

LS

10,296.36000 10,296.36 15,000.00000 15,000.00 12,000.00000 12,000.00

0070 24282

FLAGGER SERVICE

806.000

HR

24.00000 19,344.00 20.00000 16,120.00 30.00000 24,180.00

Page 1 of 3

2020 PLANT MIX

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):247

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMG115960

11/20/20 COMPLETION DATE

PATRICK

Min: Max:

05/11/2020Date Printed:

PM2G-070-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC. (3) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54032

TYPE B CLASS I PVMT LINE MRKG
4"

44,431.000

LF

0.52000 23,104.12 0.49000 21,771.19 0.52000 23,104.12

0090 54047

TYPE B CLASS II PAVE. LINE
MARKING 12"

240.000

LF

8.75000 2,100.00 9.10000 2,184.00 8.75000 2,100.00

0100 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

560.000

LF

15.00000 8,400.00 15.20000 8,512.00 17.95000 10,052.00

0110 54402

NS PAVE. MESSAGE MARKING
WALKMAN SYMBOL

2.000

EA

450.00000 900.00 262.00000 524.00 450.00000 900.00

0120 54428

TEMP. PVMT MRKG, TY. A, 4"

44,372.000

LF

0.15000 6,655.80 0.22000 9,761.84 0.15000 6,655.80

0130 54530

NS TEMP. PVMT MRKG TEMP.
PAVE. MESS. MARK (STOP BAR
12" )

190.000

LF

5.25000 997.50 3.40000 646.00 5.25000 997.50

0140 54572

PVMT SYMB MRKG THRU ARROW
TY B, CL II

2.000

EA

395.00000 790.00 362.00000 724.00 395.00000 790.00

Page 2 of 3

2020 PLANT MIX

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):247

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMG115960

11/20/20 COMPLETION DATE

PATRICK

Min: Max:

05/11/2020Date Printed:

PM2G-070-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC. (3) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC.

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

9.000

EA

395.00000 3,555.00 262.00000 2,358.00 395.00000 3,555.00

0160 54578

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL
II

2.000

EA

825.00000 1,650.00 412.00000 824.00 825.00000 1,650.00

Section Total with LCC: $450,250.00 $464,644.40 $594,751.66

Life Cycle Costs:

$594,751.66$450,250.00 $464,644.40Section Totals:

( ) indicates item is bid as Lump Sum

$464,644.40$450,250.00 $594,751.66

$450,250.00

Contract Item Totals

$464,644.40 594,751.66Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 3

2020 PLANT MIX

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):247

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMG115960

11/20/20 COMPLETION DATE

PATRICK

Min: Max:

05/11/2020Date Printed:

PM2G-070-F20, P401, PM02(461);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $450,250.00 100.00%

2 A837 APAC-ATLANTIC, INC. $464,644.40 103.20%

3 J101 J. C. JOYCE TRUCKING AND PAVING COMPANY,
INC.

$594,751.66 132.09%

Vendor Ranking

Contract ID:

2020 PLANT MIX

SALEM / MARTINSVILLELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM220PMG115960

March 25, 2020 10:00 AM

PM2G-070-F20, P401, PM02(461);

PATRICK

247

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY MATERIALS
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

4,089.000

GAL

2.76000 11,285.64 3.14000 12,839.46

0020 16340

ASPHALT CONC. TY. SM-9.5D

4,197.840

TON

84.17000 353,332.19 105.00000 440,773.20

0030 16368

PAVEMENT SHOULDER WEDGE
PREP.

25,608.000

LF

0.31000 7,938.48 0.12000 3,072.96

0040 16370

ASPHALT CONC. TY. IM-19.0D

396.830

TON

76.24000 30,254.32 99.00000 39,286.17

0050 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

35,450.900

SY

2.60000 92,172.34 3.50000 124,078.15

0060 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

2,713.330

SY

3.66000 9,930.79 6.19000 16,795.51

0070 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

34.000

DAY

114.11000 3,879.74 235.00000 7,990.00

Page 1 of 3

2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMK115963

11/20/20 COMPLETION DATE

CRAIG, ROANOKE

Min: Max:

05/11/2020Date Printed:

PM2K-962-F20,P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY MATERIALS
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MAINT

(1)

LS

13,237.01000 13,237.01 57,500.00000 57,500.00

0090 24282

FLAGGER SERVICE

380.000

HR

26.36000 10,016.80 30.00000 11,400.00

0100 54032

TYPE B CLASS I PVMT LINE MRKG
4"

45,192.000

LF

0.55000 24,855.60 0.55000 24,855.60

0110 54034

TYPE B CLASS I PVMT LINE MRKG
6"

4,948.000

LF

0.89000 4,403.72 0.90000 4,453.20

0120 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

24.000

LF

18.85000 452.40 18.96000 455.04

0130 54428

TEMP. PVMT MRKG, TY. A, 4"

50,780.000

LF

0.16000 8,124.80 0.16000 8,124.80

0140 54430

TEMP. PVMT MRKG, TY. A, 6"

1,874.000

LF

0.16000 299.84 0.16000 299.84

0150 54530

NS TEMP. PVMT MRKG TEMP.
PAVE. MESS. MARK (STOP BAR
12" )

24.000

LF

6.25000 150.00 6.28000 150.72

Page 2 of 3

2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMK115963

11/20/20 COMPLETION DATE

CRAIG, ROANOKE

Min: Max:

05/11/2020Date Printed:

PM2K-962-F20,P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY MATERIALS
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

2.000

EA

414.75000 829.50 417.11000 834.22

Section Total with LCC: $571,163.17 $752,908.87

Life Cycle Costs:

$571,163.17 $752,908.87Section Totals:

( ) indicates item is bid as Lump Sum

$752,908.87$571,163.17

$571,163.17

Contract Item Totals

$752,908.87Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMK115963

11/20/20 COMPLETION DATE

CRAIG, ROANOKE

Min: Max:

05/11/2020Date Printed:

PM2K-962-F20,P401, PM02(461);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $571,163.17 100.00%

2 B896 BOXLEY MATERIALS COMPANY $752,908.87 131.82%

Vendor Ranking

Contract ID:

2020 PLANT MIX

SALEM / SALEMLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM220PMK115963

March 25, 2020 10:00 AM

PM2K-962-F20,P401, PM02(461);

CRAIG, ROANOKE

250

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

18,465.000

GAL

3.29000 60,749.85

0020 10700

RUMBLE STRIP, ASPHALT

52,241.000

LF

0.72000 37,613.52

0030 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

8,708.000

SY

4.50000 39,186.00

0040 13280

GUARDRAIL GR-MGS1

11,512.500

LF

19.80000 227,947.50

0050 13286

GUARDRAIL TERMINAL GR-MGS2

13.000

EA

3,080.00000 40,040.00

0060 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

9.000

EA

880.00000 7,920.00

0070 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

6.000

EA

770.00000 4,620.00

Page 1 of 6

2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):252

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMS115980

11/20/20 COMPLETION DATE

BOTETOURT

Min: Max:

05/11/2020Date Printed:

PM2S-011-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

770.00000 770.00

0090 13320

GUARDRAIL GR-2

800.000

LF

19.80000 15,840.00

0100 13401

NS GUARDRAIL GUARDRAIL MB-3
TERMINAL GR-9

1.000

EA

6,050.00000 6,050.00

0110 13401

NS GUARDRAIL MGS2 END
TERMINAL SITE PREPARATION, 6'
MODERATE

14.000

EA

825.00000 11,550.00

0120 13401

NS GUARDRAIL POST LEAVE-OUT

200.000

EA

82.50000 16,500.00

0130 13421

MEDIAN BARRIER MB-3

4,450.000

LF

28.60000 127,270.00

0140 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

870.800

TON

66.47000 57,882.08

0150 16340

ASPHALT CONC. TY. SM-9.5D

2,601.660

TON

103.54000 269,375.88

Page 2 of 6

2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):252

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMS115980

11/20/20 COMPLETION DATE

BOTETOURT

Min: Max:

05/11/2020Date Printed:

PM2S-011-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16368

PAVEMENT SHOULDER WEDGE
PREP.

11,458.000

LF

0.69000 7,906.02

0170 16392

ASPH. CONC. TY. BM-25.0D

18,116.210

TON

91.05000 1,649,480.92

0180 16403

STONE MATRIX ASPHALT SMA-
12.5 64E-22

8,906.340

TON

142.82000 1,272,003.48

0190 16515

NS FLEXIBLE PAVEMENT
PLANING 6" DEEP MILLING

574.930

SY

16.48000 9,474.85

0200 16515

NS FLEXIBLE PAVEMENT
PLANING 8" DEEP MILLING

5,280.000

SY

19.10000 100,848.00

0210 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

2,645.870

SY

14.99000 39,661.59

0220 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

20,536.270

SY

3.36000 69,001.87

0230 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

64,983.600

SY

6.00000 389,901.60

Page 3 of 6

2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):252

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMS115980

11/20/20 COMPLETION DATE

BOTETOURT

Min: Max:

05/11/2020Date Printed:

PM2S-011-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24265

NS MAINTENANCE OF TRAFFIC
PM2S

(1)

LS

225,000.00000 225,000.00

0250 24600

REMOVE EXISTING GUARDRAIL

19,225.000

LF

2.20000 42,295.00

0260 49012

NS UTILITIES HAND DIG AND
INSTALL GUARDRAIL POST

50.000

EA

110.00000 5,500.00

0265 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

550.000

LF

8.80000 4,840.00

0270 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

60,110.000

LF

3.34000 200,767.40

0280 54219

INLAID PAVEMENT MARKER
ASPHALT

362.000

EA

42.35000 15,330.70

0290 54430

TEMP. PVMT MRKG, TY. A, 6"

60,110.000

LF

0.17000 10,218.70

0295 54436

TEMP. PVMT MRKG, TY. A, 12"

550.000

LF

0.39000 214.50

Page 4 of 6

2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):252

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMS115980

11/20/20 COMPLETION DATE

BOTETOURT

Min: Max:

05/11/2020Date Printed:

PM2S-011-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $4,965,759.46

Life Cycle Costs:

$4,965,759.46Section Totals:

Page 5 of 6

2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):252

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMS115980

11/20/20 COMPLETION DATE

BOTETOURT

Min: Max:

05/11/2020Date Printed:

PM2S-011-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 00306

NS SELECT MATERIAL SHOULDER
MAINTENANCE MATERIAL

1.000

TON

0.00000 0.00

Section Total with LCC: $0.00

Life Cycle Costs:

$0.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,965,759.46

$4,965,759.46

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 6 of 6

2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):252

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMS115980

11/20/20 COMPLETION DATE

BOTETOURT

Min: Max:

05/11/2020Date Printed:

PM2S-011-F20, P401, PM02(461);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $4,965,759.46 100.00%

Vendor Ranking

Contract ID:

2020 PLANT MIX

SALEM / SALEMLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM220PMS115980

March 25, 2020 10:00 AM

PM2S-011-F20, P401, PM02(461);

BOTETOURT

252

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

15,048.000

GAL

2.73000 41,081.04

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,292.260

TON

62.94000 81,334.84

0030 16335

ASPHALT CONC. TY. SM-9.5A

13,056.360

TON

84.95000 1,109,137.78

0040 16368

PAVEMENT SHOULDER WEDGE
PREP.

125,929.000

LF

0.71000 89,409.59

0050 16383

SCRATCH/LEVEL TYPE I

150.000

TON

122.45000 18,367.50

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,185.070

SY

13.15000 15,583.67

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

46.930

SY

64.27000 3,016.19

Page 1 of 4

2020 PLANT MIX

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):255

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMV115970

11/20/20 COMPLETION DATE

GILES, MONTGOMERY, PULASKI

Min: Max:

05/11/2020Date Printed:

PM22-962-F20,P401, NONE; PM2V-962-F20,P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

32.000

DAY

115.14000 3,684.48

0090 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

30,694.66000 30,694.66

0100 24282

FLAGGER SERVICE

910.000

HR

25.44000 23,150.40

0110 54020

TYPE A PVMT LINE MRKG 4"

90,720.000

LF

0.25000 22,680.00

0120 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

43.500

LF

19.03000 827.81

0130 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

571.000

SF

6.31000 3,603.01

0140 54396

PVMT MESSAGE MARK. SCHOOL
ZONE TY B, CL II

2.000

EA

630.70000 1,261.40

0150 54428

TEMP. PVMT MRKG, TY. A, 4"

69,595.000

LF

0.11000 7,655.45

Page 2 of 4

2020 PLANT MIX

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):255

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMV115970

11/20/20 COMPLETION DATE

GILES, MONTGOMERY, PULASKI

Min: Max:

05/11/2020Date Printed:

PM22-962-F20,P401, NONE; PM2V-962-F20,P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $1,451,487.82

Life Cycle Costs:

$1,451,487.82Section Totals:
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2020 PLANT MIX

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):255

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMV115970

11/20/20 COMPLETION DATE

GILES, MONTGOMERY, PULASKI

Min: Max:

05/11/2020Date Printed:

PM22-962-F20,P401, NONE; PM2V-962-F20,P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

0.00000 0.00

Section Total with LCC: $0.00

Life Cycle Costs:

$0.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,451,487.82

$1,451,487.82

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2020 PLANT MIX

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):255

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMV115970

11/20/20 COMPLETION DATE

GILES, MONTGOMERY, PULASKI

Min: Max:

05/11/2020Date Printed:

PM22-962-F20,P401, NONE; PM2V-962-F20,P401, PM02(461);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,451,487.82 100.00%

Vendor Ranking

Contract ID:

2020 PLANT MIX

SALEM / CHRISTIANSBURGLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM220PMV115970

March 25, 2020 10:00 AM

PM22-962-F20,P401, NONE; PM2V-962-F20,P401, PM02(461);

GILES, MONTGOMERY, PULASKI

255

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY MATERIALS
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

11,418.000

GAL

2.71000 30,942.78 2.20000 25,119.60

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

904.430

TON

46.88000 42,399.68 81.88000 74,054.73

0030 16335

ASPHALT CONC. TY. SM-9.5A

9,873.040

TON

69.73000 688,447.08 80.84000 798,136.55

0040 16368

PAVEMENT SHOULDER WEDGE
PREP.

38,945.000

LF

0.26000 10,125.70 0.14000 5,452.30

0050 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

3,531.740

SY

6.09000 21,508.30 4.80000 16,952.35

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

844.800

SY

5.69000 4,806.91 7.73000 6,530.30

0070 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

34.000

DAY

111.88000 3,803.92 200.00000 6,800.00
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2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):258

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMY115973

11/20/20 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

05/11/2020Date Printed:

PM24-962-F20, P401, N/A; PM2Y-080-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY MATERIALS
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MAINT

(1)

LS

16,782.37000 16,782.37 31,000.00000 31,000.00

0090 24282

FLAGGER SERVICE

1,310.000

HR

25.85000 33,863.50 28.00000 36,680.00

0100 54020

TYPE A PVMT LINE MRKG 4"

103,678.000

LF

0.21000 21,772.38 0.20000 20,735.60

0110 54047

TYPE B CLASS II PAVE. LINE
MARKING 12"

46.000

LF

9.01000 414.46 14.90000 685.40

0120 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

146.000

LF

18.49000 2,699.54 17.33000 2,530.18

0130 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

843.000

SF

4.58000 3,860.94 5.09000 4,290.87

0140 54399

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL II

2.000

EA

1,030.00000 2,060.00 961.48000 1,922.96

0150 54428

TEMP. PVMT MRKG, TY. A, 4"

51,675.000

LF

0.05000 2,583.75 0.08000 4,134.00
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2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):258

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMY115973

11/20/20 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

05/11/2020Date Printed:

PM24-962-F20, P401, N/A; PM2Y-080-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) BOXLEY MATERIALS
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

5.000

EA

406.85000 2,034.25 329.65000 1,648.25

Section Total with LCC: $888,105.56 $1,036,673.09

Life Cycle Costs:

$888,105.56 $1,036,673.09Section Totals:

( ) indicates item is bid as Lump Sum

$1,036,673.09$888,105.56

$888,105.56

Contract Item Totals

$1,036,673.09Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2020 PLANT MIX

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):258

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMY115973

11/20/20 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

05/11/2020Date Printed:

PM24-962-F20, P401, N/A; PM2Y-080-F20, P401, PM02(461);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $888,105.56 100.00%

2 B896 BOXLEY MATERIALS COMPANY $1,036,673.09 116.73%

Vendor Ranking

Contract ID:

2020 PLANT MIX

SALEM / SALEMLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM220PMY115973

March 25, 2020 10:00 AM

PM24-962-F20, P401, N/A; PM2Y-080-F20, P401, PM02(461);

BOTETOURT, ROANOKE

258

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

9,315.000

GAL

2.83000 26,361.45

0020 10700

RUMBLE STRIP, ASPHALT

27,772.000

LF

0.72000 19,995.84

0030 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

4,630.000

SY

5.51000 25,511.30

0040 16340

ASPHALT CONC. TY. SM-9.5D

420.600

TON

96.14000 40,436.48

0050 16368

PAVEMENT SHOULDER WEDGE
PREP.

2,307.000

LF

1.48000 3,414.36

0060 16370

ASPHALT CONC. TY. IM-19.0D

5,308.230

TON

86.38000 458,524.91

0070 16392

ASPH. CONC. TY. BM-25.0D

462.440

TON

90.08000 41,656.60
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2020 PLANT MIX

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMN116383

11/20/20 COMPLETION DATE

MONTGOMERY

Min: Max:

05/11/2020Date Printed:

PM2N-060-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16403

STONE MATRIX ASPHALT SMA-
12.5 64E-22

4,067.280

TON

136.39000 554,736.32

0090 16515

NS FLEXIBLE PAVEMENT
PLANING 8" DEEP MILLING

971.520

SY

9.42000 9,151.72

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

14,053.600

SY

4.16000 58,462.98

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

38,573.340

SY

3.13000 120,734.55

0120 24265

NS MAINTENANCE OF TRAFFIC
PM2N

(1)

LS

37,360.65000 37,360.65

0130 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

31,246.000

LF

3.34000 104,361.64

0140 54219

INLAID PAVEMENT MARKER
ASPHALT

174.000

EA

42.35000 7,368.90

0150 54428

TEMP. PVMT MRKG, TY. A, 4"

31,246.000

LF

0.22000 6,874.12
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2020 PLANT MIX

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMN116383

11/20/20 COMPLETION DATE

MONTGOMERY

Min: Max:

05/11/2020Date Printed:

PM2N-060-F20, P401, PM02(461);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

Section Total with LCC: $1,514,951.82

Life Cycle Costs:

$1,514,951.82Section Totals:

( ) indicates item is bid as Lump Sum

$1,514,951.82

$1,514,951.82

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2020 PLANT MIX

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM220PMN116383

11/20/20 COMPLETION DATE

MONTGOMERY

Min: Max:

05/11/2020Date Printed:

PM2N-060-F20, P401, PM02(461);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,514,951.82 100.00%

Vendor Ranking

Contract ID:

2020 PLANT MIX

SALEM / CHRISTIANSBURGLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM220PMN116383

March 25, 2020 10:00 AM

PM2N-060-F20, P401, PM02(461);

MONTGOMERY

260

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

984,175.000

SY

1.31000 1,289,269.25

0020 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

12.000

DAY

50.00000 600.00

0030 24265

NS MAINTENANCE OF TRAFFIC
ST3A

(1)

LS

69,000.00000 69,000.00

0040 24282

FLAGGER SERVICE

1,540.000

HR

1.00000 1,540.00

0050 54020

TYPE A PVMT LINE MRKG 4"

800.000

LF

4.00000 3,200.00

0060 54428

TEMP. PVMT MRKG, TY. A, 4"

800.000

LF

3.00000 2,400.00

Section Total with LCC: $1,366,009.25

Life Cycle Costs:

$1,366,009.25Section Totals:

$1,366,009.25Contract Item Totals

Contract Time Totals

Page 1 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):334

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320STA114836

10/16/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

05/11/2020Date Printed:

ST3A-963-F20,N501, NONE;



( ) indicates item is bid as Lump Sum

$1,366,009.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):334

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320STA114836

10/16/20 COMPLETION DATE

AMHERST, APPOMATTOX, CAMPBELL, NELSON

Min: Max:

05/11/2020Date Printed:

ST3A-963-F20,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,366,009.25 100.00%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

LYNCHBURG / APPOMATTOXLetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM320STA114836

March 25, 2020 10:00 AM

ST3A-963-F20,N501, NONE;

AMHERST, APPOMATTOX, CAMPBELL, NELSON

334

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) ASPHALT MAINTENANCE
SOLUTIONS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

780,663.000

SY

1.31000 1,022,668.53 1.34000 1,046,088.42

0020 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

48.000

DAY

50.00000 2,400.00 1.00000 48.00

0030 24265

NS MAINTENANCE OF TRAFFIC
(336)

(1)

LS

55,500.00000 55,500.00 44,500.00000 44,500.00

0040 24282

FLAGGER SERVICE

740.000

HR

1.00000 740.00 1.00000 740.00

0050 54020

TYPE A PVMT LINE MRKG 4"

114,685.000

LF

0.21000 24,083.85 0.19000 21,790.15

0060 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

80.000

SF

15.00000 1,200.00 10.00000 800.00

0070 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,200.00000 2,400.00 1,000.00000 2,000.00

Page 1 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):336

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320STC114839

10/16/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

05/11/2020Date Printed:

ST3C-963-F20,N501, PM03(371); ST3C-963-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) ASPHALT MAINTENANCE
SOLUTIONS, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54428

TEMP. PVMT MRKG, TY. A, 4"

114,685.000

LF

0.10000 11,468.50 0.10000 11,468.50

Section Total with LCC: $1,120,460.88 $1,127,435.07

Life Cycle Costs:

$1,120,460.88 $1,127,435.07Section Totals:

( ) indicates item is bid as Lump Sum

$1,127,435.07$1,120,460.88

$1,120,460.88

Contract Item Totals

$1,127,435.07Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):336

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320STC114839

10/16/20 COMPLETION DATE

HALIFAX, PITTSYLVANIA

Min: Max:

05/11/2020Date Printed:

ST3C-963-F20,N501, PM03(371); ST3C-963-F20,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,120,460.88 100.00%

2 A1315 ASPHALT MAINTENANCE SOLUTIONS, LLC $1,127,435.07 100.62%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM320STC114839

March 25, 2020 10:00 AM

ST3C-963-F20,N501, PM03(371); ST3C-963-F20,N501, NONE;

HALIFAX, PITTSYLVANIA

336

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) B & S CONTRACTING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

2,944.010

TON

32.50000 95,680.33 30.50000 89,792.31 23.50000 69,184.24

0020 10417

TACK COAT

14,710.000

GAL

2.35000 34,568.50 0.05000 735.50 1.30000 19,123.00

0030 16340

ASPHALT CONC. TY. SM-9.5D

17,377.110

TON

72.00000 1,251,151.92 74.25000 1,290,250.42 90.81000 1,578,015.36

0040 16370

ASPHALT CONC. TY. IM-19.0D

2,764.610

TON

61.85000 170,991.13 85.25000 235,683.00 78.00000 215,639.58

0050 16390

ASPH. CONC. TY. BM-25.0A

760.000

TON

74.50000 56,620.00 93.25000 70,870.00 110.00000 83,600.00

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

739.200

SY

8.00000 5,913.60 4.50000 3,326.40 7.30000 5,396.16

0070 16517

FLEXIBLE PAVE. TIE-IN PLANING
ABOVE 2" - 4"

1,056.000

SY

4.10000 4,329.60 4.00000 4,224.00 9.00000 9,504.00

Page 1 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):338

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMA114882

11/20/20 COMPLETION DATE

AMHERST, NELSON

Min: Max:

05/11/2020Date Printed:

PM3A-963-F20,N501, NONE; PM3A-963-F20,N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) B & S CONTRACTING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

58,795.050

SY

1.88000 110,534.69 1.45000 85,252.82 2.30000 135,228.62

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

3,449.600

SY

6.30000 21,732.48 4.90000 16,903.04 8.75000 30,184.00

0100 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

63.000

DAY

100.00000 6,300.00 25.00000 1,575.00 125.00000 7,875.00

0110 24265

NS MAINTENANCE OF TRAFFIC
PM3A

(1)

LS

35,000.00000 35,000.00 92,000.00000 92,000.00 57,700.00000 57,700.00

0120 24282

FLAGGER SERVICE

1,720.000

HR

25.00000 43,000.00 22.50000 38,700.00 30.00000 51,600.00

0130 54032

TYPE B CLASS I PVMT LINE MRKG
4"

68,424.000

LF

0.40000 27,369.60 0.48000 32,843.52 0.51000 34,896.24

0140 54034

TYPE B CLASS I PVMT LINE MRKG
6"

79,449.000

LF

0.68000 54,025.32 0.60000 47,669.40 0.60000 47,669.40

0150 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

792.000

LF

7.00000 5,544.00 6.00000 4,752.00 7.00000 5,544.00

Page 2 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):338

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMA114882

11/20/20 COMPLETION DATE

AMHERST, NELSON

Min: Max:

05/11/2020Date Printed:

PM3A-963-F20,N501, NONE; PM3A-963-F20,N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) B & S CONTRACTING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

15,098.000

LF

4.18000 63,109.64 3.10000 46,803.80 3.90000 58,882.20

0170 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

108.000

LF

6.45000 696.60 3.95000 426.60 4.61000 497.88

0180 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

1,426.000

LF

4.60000 6,559.60 6.30000 8,983.80 7.00000 9,982.00

0190 54219

INLAID PAVEMENT MARKER
ASPHALT

996.000

EA

26.25000 26,145.00 39.00000 38,844.00 39.00000 38,844.00

0200 54400

PVMT MESSAGE MARK. ONLY

2.000

EA

520.00000 1,040.00 250.00000 500.00 388.00000 776.00

0210 54428

TEMP. PVMT MRKG, TY. A, 4"

69,081.000

LF

0.09000 6,217.29 0.07000 4,835.67 0.05000 3,454.05

0220 54440

TEMP. PVMT MRKG, TY. A, 24"

367.000

LF

3.80000 1,394.60 1.00000 367.00 1.05000 385.35

0230 54443

TEMP. PVMT SYMBOL MRKG
THRU ARROW TY. A

5.000

EA

70.85000 354.25 1.00000 5.00 78.00000 390.00
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2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):338

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMA114882

11/20/20 COMPLETION DATE

AMHERST, NELSON

Min: Max:

05/11/2020Date Printed:

PM3A-963-F20,N501, NONE; PM3A-963-F20,N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) B & S CONTRACTING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

17.000

EA

70.85000 1,204.45 1.00000 17.00 78.00000 1,326.00

0250 54532

NS TEMP. PVMT MRKG SYMB DBL
TURN ARR.THRU/LT OR RT

3.000

EA

96.00000 288.00 1.00000 3.00 155.00000 465.00

0260 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

5.000

EA

116.00000 580.00 110.00000 550.00 125.00000 625.00

0270 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

17.000

EA

116.00000 1,972.00 110.00000 1,870.00 125.00000 2,125.00

0280 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

3.000

EA

200.00000 600.00 165.00000 495.00 176.00000 528.00

Section Total with LCC: $2,032,922.60 $2,118,278.28 $2,469,440.08

Life Cycle Costs:

$2,469,440.08$2,032,922.60 $2,118,278.28Section Totals:
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2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):338

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMA114882

11/20/20 COMPLETION DATE

AMHERST, NELSON

Min: Max:

05/11/2020Date Printed:

PM3A-963-F20,N501, NONE; PM3A-963-F20,N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) B & S CONTRACTING, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

50.00000 50.00 50.00000 50.00 43.50000 43.50

Section Total with LCC: $50.00 $50.00 $43.50

Life Cycle Costs:

$43.50$50.00 $50.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,118,328.28$2,032,972.60 $2,469,483.58

$2,032,972.60

Contract Item Totals

$2,118,328.28 2,469,483.58Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):338

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMA114882

11/20/20 COMPLETION DATE

AMHERST, NELSON

Min: Max:

05/11/2020Date Printed:

PM3A-963-F20,N501, NONE; PM3A-963-F20,N501, PM03(371);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $2,032,972.60 100.00%

2 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $2,118,328.28 104.20%

3 B131 B & S CONTRACTING, INC. $2,469,483.58 121.47%

Vendor Ranking

Contract ID:

2020 PLANT MIX

LYNCHBURG / APPOMATTOXLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM320PMA114882

March 25, 2020 10:00 AM

PM3A-963-F20,N501, NONE; PM3A-963-F20,N501, PM03(371);

AMHERST, NELSON

338

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

2,221.870

TON

35.75000 79,431.85 40.00000 88,874.80

0020 10417

TACK COAT

23,884.000

GAL

2.35000 56,127.40 2.79000 66,636.36

0030 16340

ASPHALT CONC. TY. SM-9.5D

14,020.600

TON

73.00000 1,023,503.80 75.85000 1,063,462.51

0040 16360

ASPHALT CONC. TY. SM-12.5E

5,914.000

TON

85.00000 502,690.00 77.75000 459,813.50

0050 16368

PAVEMENT SHOULDER WEDGE
PREP.

16,500.000

LF

0.20000 3,300.00 0.23000 3,795.00

0060 16370

ASPHALT CONC. TY. IM-19.0D

3,519.520

TON

71.75000 252,525.56 70.50000 248,126.16

0070 16390

ASPH. CONC. TY. BM-25.0A

775.000

TON

68.00000 52,700.00 66.00000 51,150.00

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,161.600

SY

9.00000 10,454.40 17.40000 20,211.84

Page 1 of 6

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):339

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMB114883

11/20/20 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

05/11/2020Date Printed:

PM3B-963-F20,N501, PM03(371); PM3B-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

168,237.630

SY

1.86000 312,921.99 1.65000 277,592.09

0100 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

15,892.800

SY

4.51000 71,676.53 4.95000 78,669.36

0110 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

143.000

DAY

100.00000 14,300.00 98.18000 14,039.74

0120 24265

NS MAINTENANCE OF TRAFFIC
PM3B

(1)

LS

46,000.00000 46,000.00 47,256.00000 47,256.00

0130 24282

FLAGGER SERVICE

2,440.000

HR

25.00000 61,000.00 17.10000 41,724.00

0140 54020

TYPE A PVMT LINE MRKG 4"

35,060.000

LF

0.35000 12,271.00 0.26000 9,115.60

0150 54032

TYPE B CLASS I PVMT LINE MRKG
4"

63,672.000

LF

0.60000 38,203.20 0.55000 35,019.60

0160 54034

TYPE B CLASS I PVMT LINE MRKG
6"

37,295.000

LF

0.75000 27,971.25 0.89000 33,192.55

Page 2 of 6

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):339

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMB114883

11/20/20 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

05/11/2020Date Printed:

PM3B-963-F20,N501, PM03(371); PM3B-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54037

TYPE B CLASS I PVMT LINE MRKG
8"

200.000

LF

2.11000 422.00 2.10000 420.00

0180 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,312.000

LF

7.40000 9,708.80 18.85000 24,731.20

0190 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

44,550.000

LF

3.50000 155,925.00 3.19000 142,114.50

0200 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

1,640.000

LF

4.22000 6,920.80 4.31000 7,068.40

0210 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

210.000

LF

6.65000 1,396.50 6.51000 1,367.10

0220 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

4,224.000

LF

0.69000 2,914.56 2.10000 8,870.40

0230 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

64.000

SF

10.00000 640.00 6.25000 400.00
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2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):339

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMB114883

11/20/20 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

05/11/2020Date Printed:

PM3B-963-F20,N501, PM03(371); PM3B-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54219

INLAID PAVEMENT MARKER
ASPHALT

420.000

EA

46.40000 19,488.00 40.43000 16,980.60

0250 54393

PVMT MESSAGE MARK. ONLY TY
B CL II

1.000

EA

475.00000 475.00 551.25000 551.25

0260 54404

PVMT MESSAGE MARK. R/R
CROSSING

2.000

EA

265.00000 530.00 2,094.75000 4,189.50

0270 54428

TEMP. PVMT MRKG, TY. A, 4"

71,032.000

LF

0.08000 5,682.56 0.16000 11,365.12

0280 54440

TEMP. PVMT MRKG, TY. A, 24"

286.000

LF

1.05000 300.30 6.25000 1,787.50

0290 54443

TEMP. PVMT SYMBOL MRKG
THRU ARROW TY. A

2.000

EA

1.05000 2.10 210.00000 420.00

0300 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

35.000

EA

1.05000 36.75 210.00000 7,350.00

0310 54459

TEMP. PVMT SYMBOL MRKG
RAILROAD CROSSING TY. A

2.000

EA

1.05000 2.10 735.00000 1,470.00
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2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):339

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMB114883

11/20/20 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

05/11/2020Date Printed:

PM3B-963-F20,N501, PM03(371); PM3B-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 54532

NS TEMP. PVMT MRKG DOUBLE
TRUN ARROW RIGHT/THRU

1.000

EA

1.05000 1.05 420.00000 420.00

0330 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

2.000

EA

135.00000 270.00 414.75000 829.50

0340 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

35.000

EA

135.00000 4,725.00 414.75000 14,516.25

0350 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

1.000

EA

195.00000 195.00 866.25000 866.25

Section Total with LCC: $2,774,712.50 $2,784,396.68

Life Cycle Costs:

$2,774,712.50 $2,784,396.68Section Totals:
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2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):339

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMB114883

11/20/20 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

05/11/2020Date Printed:

PM3B-963-F20,N501, PM03(371); PM3B-963-F20, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

50.00000 50.00 0.00000 0.00

Section Total with LCC: $50.00 $0.00

Life Cycle Costs:

$50.00 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,784,396.68$2,774,762.50

$2,774,762.50

Contract Item Totals

$2,784,396.68Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):339

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMB114883

11/20/20 COMPLETION DATE

APPOMATTOX, CAMPBELL

Min: Max:

05/11/2020Date Printed:

PM3B-963-F20,N501, PM03(371); PM3B-963-F20, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $2,774,762.50 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $2,784,396.68 100.35%

Vendor Ranking

Contract ID:

2020 PLANT MIX

LYNCHBURG / APPOMATTOXLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM320PMB114883

March 25, 2020 10:00 AM

PM3B-963-F20,N501, PM03(371); PM3B-963-F20, N501, NONE;

APPOMATTOX, CAMPBELL

339

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) DEVCON CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

1,455.840

TON

30.00000 43,675.20 37.00000 53,866.08 15.00000 21,837.60

0020 10417

TACK COAT

9,736.000

GAL

0.50000 4,868.00 0.05000 486.80 1.00000 9,736.00

0030 16355

ASPHALT CONC. TY. SM-12.5D

10,042.930

TON

67.00000 672,876.31 69.35000 696,477.20 90.00000 903,863.70

0040 16368

PAVEMENT SHOULDER WEDGE
PREP.

59,565.000

LF

0.01000 595.65 0.05000 2,978.25 0.01000 595.65

0050 16395

ASPH. CONC. TY. BM-25.0A T

665.980

TON

70.00000 46,618.60 84.25000 56,108.82 90.00000 59,938.20

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

85,623.600

SY

1.05000 89,904.78 1.40000 119,873.04 1.00000 85,623.60

0070 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

85.000

DAY

75.00000 6,375.00 25.00000 2,125.00 10.00000 850.00

Page 1 of 4

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMC114885

11/20/20 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

05/11/2020Date Printed:

PM3C-963-F20,N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) DEVCON CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
PM3C

(1)

LS

20,011.57000 20,011.57 35,000.00000 35,000.00 10,000.00000 10,000.00

0090 24282

FLAGGER SERVICE

1,020.000

HR

15.00000 15,300.00 23.00000 23,460.00 20.00000 20,400.00

0100 54032

TYPE B CLASS I PVMT LINE MRKG
4"

57,358.000

LF

0.46000 26,384.68 0.46000 26,384.68 0.50000 28,679.00

0110 54034

TYPE B CLASS I PVMT LINE MRKG
6"

25,978.000

LF

0.57000 14,807.46 0.57000 14,807.46 0.60000 15,586.80

0120 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

100.000

LF

6.00000 600.00 6.00000 600.00 10.00000 1,000.00

0130 54219

INLAID PAVEMENT MARKER
ASPHALT

475.000

EA

38.00000 18,050.00 38.00000 18,050.00 40.00000 19,000.00

0140 54428

TEMP. PVMT MRKG, TY. A, 4"

56,810.000

LF

0.05000 2,840.50 0.05000 2,840.50 0.10000 5,681.00

0150 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

2.000

EA

0.01000 0.02 0.01000 0.02 1.00000 2.00
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2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMC114885

11/20/20 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

05/11/2020Date Printed:

PM3C-963-F20,N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) DEVCON CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

2.000

EA

125.00000 250.00 125.00000 250.00 150.00000 300.00

Section Total with LCC: $963,157.77 $1,053,307.85 $1,183,093.55

Life Cycle Costs:

$1,183,093.55$963,157.77 $1,053,307.85Section Totals:
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2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMC114885

11/20/20 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

05/11/2020Date Printed:

PM3C-963-F20,N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED

(3) DEVCON CONTRACTING,
INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

30.00000 30.00 50.00000 50.00 1.00000 1.00

Section Total with LCC: $30.00 $50.00 $1.00

Life Cycle Costs:

$1.00$30.00 $50.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,053,357.85$963,187.77 $1,183,094.55

$963,187.77

Contract Item Totals

$1,053,357.85 1,183,094.55Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMC114885

11/20/20 COMPLETION DATE

BUCKINGHAM, CUMBERLAND

Min: Max:

05/11/2020Date Printed:

PM3C-963-F20,N501, PM03(371);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C750 COLONY CONSTRUCTION, INC. $963,187.77 100.00%

2 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $1,053,357.85 109.36%

3 H610 DEVCON CONTRACTING, INC. $1,183,094.55 122.83%

Vendor Ranking

Contract ID:

2020 PLANT MIX

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM320PMC114885

March 25, 2020 10:00 AM

PM3C-963-F20,N501, PM03(371);

BUCKINGHAM, CUMBERLAND

340

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

160.010

TON

75.90000 12,144.76 72.00000 11,520.72

0020 10417

TACK COAT

19,381.000

GAL

2.00000 38,762.00 2.40000 46,514.40

0030 16355

ASPHALT CONC. TY. SM-12.5D

20,928.170

TON

92.75000 1,941,087.77 109.00000 2,281,170.53

0050 16368

PAVEMENT SHOULDER WEDGE
PREP.

33,290.000

LF

0.20000 6,658.00 0.12000 3,994.80

0060 16390

ASPH. CONC. TY. BM-25.0A

843.000

TON

98.15000 82,740.45 108.00000 91,044.00

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

545.000

SY

23.00000 12,535.00 11.90000 6,485.50

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

179,198.510

SY

1.35000 241,917.99 2.00000 358,397.02

Page 1 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):341

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PME114888

11/20/20 COMPLETION DATE

HALIFAX

Min: Max:

05/11/2020Date Printed:

PM3E-041-F20, N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

3,735.000

SY

5.90000 22,036.50 7.00000 26,145.00

0100 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

140.000

DAY

230.00000 32,200.00 30.00000 4,200.00

0110 24265

NS MAINTENANCE OF TRAFFIC
PM3E

(1)

LS

79,946.47000 79,946.47 107,000.00000 107,000.00

0120 24282

FLAGGER SERVICE

1,200.000

HR

20.00000 24,000.00 32.50000 39,000.00

0130 54020

TYPE A PVMT LINE MRKG 4"

32,984.000

LF

0.27000 8,905.68 0.26000 8,575.84

0140 54032

TYPE B CLASS I PVMT LINE MRKG
4"

12,300.000

LF

0.50000 6,150.00 0.56000 6,888.00

0150 54034

TYPE B CLASS I PVMT LINE MRKG
6"

114,055.000

LF

0.79000 90,103.45 0.74000 84,400.70

0160 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

562.000

LF

6.00000 3,372.00 6.45000 3,624.90

Page 2 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):341

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PME114888

11/20/20 COMPLETION DATE

HALIFAX

Min: Max:

05/11/2020Date Printed:

PM3E-041-F20, N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

20.000

SF

5.00000 100.00 33.05000 661.00

0180 54219

INLAID PAVEMENT MARKER
ASPHALT

630.000

EA

26.20000 16,506.00 26.20000 16,506.00

0190 54404

PVMT MESSAGE MARK. R/R
CROSSING

1.000

EA

550.00000 550.00 880.00000 880.00

0200 54428

TEMP. PVMT MRKG, TY. A, 4"

48,240.000

LF

0.17000 8,200.80 0.12000 5,788.80

0210 54440

TEMP. PVMT MRKG, TY. A, 24"

277.000

LF

1.00000 277.00 3.45000 955.65

0220 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

20.000

EA

0.01000 0.20 58.00000 1,160.00

0230 54459

TEMP. PVMT SYMBOL MRKG
RAILROAD CROSSING TY. A

1.000

EA

0.01000 0.01 480.00000 480.00

Page 3 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):341

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PME114888

11/20/20 COMPLETION DATE

HALIFAX

Min: Max:

05/11/2020Date Printed:

PM3E-041-F20, N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54532

NS TEMP. PVMT MRKG TEMP
PVMT SYMB MKG DBL TRN ARR
LT/RT TY B CL 1

2.000

EA

0.01000 0.02 144.00000 288.00

0250 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

20.000

EA

105.00000 2,100.00 109.00000 2,180.00

0260 54585

PVMT SYMB MRKG DBL TURN
ARROW, LT/RT TY B, CL I

2.000

EA

145.00000 290.00 262.00000 524.00

Section Total with LCC: $2,630,584.10 $3,108,384.86

Life Cycle Costs:

$2,630,584.10 $3,108,384.86Section Totals:

Page 4 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):341

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PME114888

11/20/20 COMPLETION DATE

HALIFAX

Min: Max:

05/11/2020Date Printed:

PM3E-041-F20, N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0002 ALTERNATE BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 00306

NS SELECT MATERIAL SHOULDER
MAINTENANCE MATERIAL

1.000

TON

75.90000 75.90 72.00000 72.00

Section Total with LCC: $75.90 $72.00

Life Cycle Costs:

$75.90 $72.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,108,456.86$2,630,660.00

$2,630,660.00

Contract Item Totals

$3,108,456.86Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):341

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PME114888

11/20/20 COMPLETION DATE

HALIFAX

Min: Max:

05/11/2020Date Printed:

PM3E-041-F20, N501, PM03(371);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $2,630,660.00 100.00%

2 A837 APAC-ATLANTIC, INC. $3,108,456.86 118.16%

Vendor Ranking

Contract ID:

2020 PLANT MIX

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM320PME114888

March 25, 2020 10:00 AM

PM3E-041-F20, N501, PM03(371);

HALIFAX

341

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

513.040

TON

41.74000 21,414.29 58.00000 29,756.32

0020 10417

TACK COAT

23,457.000

GAL

2.00000 46,914.00 2.40000 56,296.80

0030 16355

ASPHALT CONC. TY. SM-12.5D

22,383.350

TON

82.00000 1,835,434.70 106.50000 2,383,826.78

0040 16360

ASPHALT CONC. TY. SM-12.5E

2,969.820

TON

99.30000 294,903.13 119.50000 354,893.49

0050 16368

PAVEMENT SHOULDER WEDGE
PREP.

30,572.000

LF

0.25000 7,643.00 0.40000 12,228.80

0060 16370

ASPHALT CONC. TY. IM-19.0D

2,632.960

TON

74.60000 196,418.82 99.50000 261,979.52

0070 16390

ASPH. CONC. TY. BM-25.0A

775.000

TON

75.20000 58,280.00 96.00000 74,400.00

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,240.000

SY

12.00000 14,880.00 12.00000 14,880.00

Page 1 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):342

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMF114891

11/20/20 COMPLETION DATE

PITTSYLVANIA

Min: Max:

05/11/2020Date Printed:

PM3F-071-F20, N501, NONE; PM3F-071-F20, N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

228,591.240

SY

1.10000 251,450.36 2.45000 560,048.54

0100 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

3,600.000

SY

2.60000 9,360.00 5.10000 18,360.00

0110 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

328.000

DAY

225.00000 73,800.00 33.00000 10,824.00

0120 24265

NS MAINTENANCE OF TRAFFIC
PM3F

(1)

LS

83,100.00000 83,100.00 155,000.00000 155,000.00

0130 24282

FLAGGER SERVICE

1,430.000

HR

20.00000 28,600.00 33.00000 47,190.00

0140 54020

TYPE A PVMT LINE MRKG 4"

36,700.000

LF

0.24000 8,808.00 0.24000 8,808.00

0150 54032

TYPE B CLASS I PVMT LINE MRKG
4"

53,700.000

LF

0.53000 28,461.00 0.53000 28,461.00

0160 54034

TYPE B CLASS I PVMT LINE MRKG
6"

100,804.000

LF

0.80000 80,643.20 0.80000 80,643.20

Page 2 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):342

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMF114891

11/20/20 COMPLETION DATE

PITTSYLVANIA

Min: Max:

05/11/2020Date Printed:

PM3F-071-F20, N501, NONE; PM3F-071-F20, N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54037

TYPE B CLASS I PVMT LINE MRKG
8"

580.000

LF

2.00000 1,160.00 2.00000 1,160.00

0180 54040

TYPE B CLASS I PVMT LINE MRKG
12"

440.000

LF

4.00000 1,760.00 4.00000 1,760.00

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

438.000

LF

6.00000 2,628.00 6.00000 2,628.00

0200 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

67,785.000

LF

3.25000 220,301.25 3.25000 220,301.25

0210 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

600.000

LF

3.57000 2,142.00 3.57000 2,142.00

0220 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

1,450.000

LF

5.00000 7,250.00 5.00000 7,250.00

0230 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

39,000.000

LF

0.32000 12,480.00 0.32000 12,480.00

Page 3 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):342

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMF114891

11/20/20 COMPLETION DATE

PITTSYLVANIA

Min: Max:

05/11/2020Date Printed:

PM3F-071-F20, N501, NONE; PM3F-071-F20, N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54219

INLAID PAVEMENT MARKER
ASPHALT

467.000

EA

48.00000 22,416.00 48.00000 22,416.00

0250 54428

TEMP. PVMT MRKG, TY. A, 4"

73,974.000

LF

0.08000 5,917.92 0.08000 5,917.92

0260 54440

TEMP. PVMT MRKG, TY. A, 24"

93.000

LF

0.01000 0.93 0.01000 0.93

0270 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

4.000

EA

0.01000 0.04 0.01000 0.04

0280 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

4.000

EA

125.00000 500.00 125.00000 500.00

Section Total with LCC: $3,316,666.64 $4,374,152.59

Life Cycle Costs:

$3,316,666.64 $4,374,152.59Section Totals:

Page 4 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):342

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMF114891

11/20/20 COMPLETION DATE

PITTSYLVANIA

Min: Max:

05/11/2020Date Printed:

PM3F-071-F20, N501, NONE; PM3F-071-F20, N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) APAC-ATLANTIC, INC.

0002 ALTERNATE BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 00306

NS SELECT MATERIAL SHOULDER
MAINTENANCE MATERIAL

1.000

TON

41.74000 41.74 58.00000 58.00

Section Total with LCC: $41.74 $58.00

Life Cycle Costs:

$41.74 $58.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,374,210.59$3,316,708.38

$3,316,708.38

Contract Item Totals

$4,374,210.59Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 5

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):342

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMF114891

11/20/20 COMPLETION DATE

PITTSYLVANIA

Min: Max:

05/11/2020Date Printed:

PM3F-071-F20, N501, NONE; PM3F-071-F20, N501, PM03(371);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $3,316,708.38 100.00%

2 A837 APAC-ATLANTIC, INC. $4,374,210.59 131.88%

Vendor Ranking

Contract ID:

2020 PLANT MIX

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM320PMF114891

March 25, 2020 10:00 AM

PM3F-071-F20, N501, NONE; PM3F-071-F20, N501, PM03(371);

PITTSYLVANIA

342

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

1,982.450

TON

34.52000 68,434.17 29.00000 57,491.05

0020 10417

TACK COAT

14,394.000

GAL

2.00000 28,788.00 0.50000 7,197.00

0030 16355

ASPHALT CONC. TY. SM-12.5D

15,358.040

TON

64.00000 982,914.56 67.00000 1,028,988.68

0040 16368

PAVEMENT SHOULDER WEDGE
PREP.

81,104.000

LF

0.20000 16,220.80 0.01000 811.04

0050 16395

ASPH. CONC. TY. BM-25.0A T

8,921.100

TON

63.10000 562,921.41 72.00000 642,319.20

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

121,786.070

SY

1.15000 140,053.98 1.00000 121,786.07

0070 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

24.000

DAY

200.00000 4,800.00 100.00000 2,400.00

Page 1 of 3

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):343

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMD114887

11/20/20 COMPLETION DATE

CHARLOTTE, PRINCE EDWARD

Min: Max:

05/11/2020Date Printed:

PM3D-963-F20, N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
PM3D

(1)

LS

62,002.33000 62,002.33 34,998.90000 34,998.90

0090 24282

FLAGGER SERVICE

370.000

HR

19.00000 7,030.00 15.00000 5,550.00

0100 54034

TYPE B CLASS I PVMT LINE MRKG
6"

107,774.000

LF

0.62000 66,819.88 0.62000 66,819.88

0110 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

55.000

LF

6.00000 330.00 6.00000 330.00

0120 54219

INLAID PAVEMENT MARKER
ASPHALT

596.000

EA

27.40000 16,330.40 42.00000 25,032.00

0130 54428

TEMP. PVMT MRKG, TY. A, 4"

11,870.000

LF

0.06000 712.20 0.06000 712.20

0140 54440

TEMP. PVMT MRKG, TY. A, 24"

55.000

LF

0.05000 2.75 0.05000 2.75

Section Total with LCC: $1,957,360.48 $1,994,438.77

Life Cycle Costs:

$1,957,360.48 $1,994,438.77Section Totals:

Page 2 of 3

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):343

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMD114887

11/20/20 COMPLETION DATE

CHARLOTTE, PRINCE EDWARD

Min: Max:

05/11/2020Date Printed:

PM3D-963-F20, N501, PM03(371);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADAMS CONSTRUCTION
COMPANY

(2) COLONY CONSTRUCTION,
INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

34.52000 34.52 29.00000 29.00

Section Total with LCC: $34.52 $29.00

Life Cycle Costs:

$34.52 $29.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,994,467.77$1,957,395.00

$1,957,395.00

Contract Item Totals

$1,994,467.77Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2020 PLANT MIX

Call Order:

Letting Date: LYNCHBURG / DILLWYN

Contract ID:

District(s):

Counties:

Project(s):343

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM320PMD114887

11/20/20 COMPLETION DATE

CHARLOTTE, PRINCE EDWARD

Min: Max:

05/11/2020Date Printed:

PM3D-963-F20, N501, PM03(371);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A006 ADAMS CONSTRUCTION COMPANY $1,957,395.00 100.00%

2 C750 COLONY CONSTRUCTION, INC. $1,994,467.77 101.89%

Vendor Ranking

Contract ID:

2020 PLANT MIX

LYNCHBURG / DILLWYNLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM320PMD114887

March 25, 2020 10:00 AM

PM3D-963-F20, N501, PM03(371);

CHARLOTTE, PRINCE EDWARD

343

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

33,453.000

GAL

0.01000 334.53 2.00000 66,906.00 0.01000 334.53

0020 10700

RUMBLE STRIP, ASPHALT

23,813.000

LF

0.55000 13,097.15 0.42000 10,001.46 0.47000 11,192.11

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

521.420

TON

48.00000 25,028.16 68.35000 35,639.06 27.81000 14,500.69

0040 16350

ASPHALT CONC. TY. SM-12.5A

7,400.020

TON

65.45000 484,331.31 67.54000 499,797.35 73.06000 540,645.46

0050 16360

ASPHALT CONC. TY. SM-12.5E

19,805.110

TON

74.18000 1,469,143.06 79.55000 1,575,496.50 86.15000 1,706,210.23

0060 16368

PAVEMENT SHOULDER WEDGE
PREP.

48,032.000

LF

0.01000 480.32 0.29000 13,929.28 0.87000 41,787.84

0070 16371

ASPHALT CONC. TY. IM-19.0E

6,985.080

TON

72.82000 508,653.53 71.60000 500,131.73 83.07000 580,250.60

Page 1 of 7

2020 PLANT MIX

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):458

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PMD115056

11/20/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

05/11/2020Date Printed:

PM4D-026-F20, P401, NONE; PM4D-026-F20, P401, PM04-(499); PM4D-026-
F20, P401, PM04-(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16389

FLEXIBLE PAVEMENT EDGE
PLANING MAINTENANCE

3,632.640

SY

0.27000 980.81 1.85000 6,720.38 2.23000 8,100.79

0090 16410

NS ASPH. CONC. TY. SM- 12.5A
(PATCH)

338.000

TON

49.00000 16,562.00 120.60000 40,762.80 85.32000 28,838.16

0100 16412

NS ASPH. CONC. TY. IM- IM-19.0E
(PATCH)

786.000

TON

56.50000 44,409.00 108.50000 85,281.00 86.74000 68,177.64

0110 16515

NS FLEXIBLE PAVEMENT
PLANING 0-2" (PATCH)

9,475.000

SY

0.01000 94.75 6.40000 60,640.00 1.71000 16,202.25

0120 16515

NS FLEXIBLE PAVEMENT
PLANING 2"-4" (PATCH)

1,056.000

SY

0.01000 10.56 7.80000 8,236.80 23.04000 24,330.24

0130 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

5,717.340

SY

0.55000 3,144.54 4.35000 24,870.43 4.26000 24,355.87

0140 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

130,320.910

SY

0.93000 121,198.45 1.40000 182,449.27 1.07000 139,443.37

Page 2 of 7

2020 PLANT MIX

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):458

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PMD115056

11/20/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

05/11/2020Date Printed:

PM4D-026-F20, P401, NONE; PM4D-026-F20, P401, PM04-(499); PM4D-026-
F20, P401, PM04-(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

63,500.800

SY

1.43000 90,806.14 2.25000 142,876.80 2.63000 167,007.10

0160 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

102.000

DAY

0.01000 1.02 239.00000 24,378.00 154.23000 15,731.46

0170 24265

NS MAINTENANCE OF TRAFFIC
PM4D

(1)

LS

170,402.01000 170,402.01 100,400.00000 100,400.00 131,583.92000 131,583.92

0180 24282

FLAGGER SERVICE

1,154.000

HR

24.39000 28,146.06 23.00000 26,542.00 27.38000 31,596.52

0190 24360

NS SAFETY UNIFORM FLAGGERS

100.000

HR

38.00000 3,800.00 75.00000 7,500.00 30.42000 3,042.00

0200 54020

TYPE A PVMT LINE MRKG 4"

99,379.920

LF

0.22000 21,863.58 0.22000 21,863.58 0.24000 23,851.18

0210 54032

TYPE B CLASS I PVMT LINE MRKG
4"

185,186.000

LF

0.46000 85,185.56 0.46000 85,185.56 0.48000 88,889.28

0220 54034

TYPE B CLASS I PVMT LINE MRKG
6"

110.000

LF

1.00000 110.00 1.00000 110.00 2.02000 222.20

Page 3 of 7

2020 PLANT MIX

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):458

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PMD115056

11/20/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

05/11/2020Date Printed:

PM4D-026-F20, P401, NONE; PM4D-026-F20, P401, PM04-(499); PM4D-026-
F20, P401, PM04-(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54037

TYPE B CLASS I PVMT LINE MRKG
8"

350.000

LF

2.00000 700.00 2.00000 700.00 2.02000 707.00

0240 54040

TYPE B CLASS I PVMT LINE MRKG
12"

477.000

LF

3.00000 1,431.00 3.00000 1,431.00 2.52000 1,202.04

0250 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

600.000

LF

6.00000 3,600.00 6.00000 3,600.00 3.79000 2,274.00

0260 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

1,280.000

LF

3.25000 4,160.00 3.25000 4,160.00 3.54000 4,531.20

0270 54100

NS PAVEMENT MARKING
THERMOPLASTIC RUMBLE STRIP

2,024.000

LF

1.25000 2,530.00 1.25000 2,530.00 10.13000 20,503.12

0280 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

17,698.160

LF

0.33000 5,840.39 0.33000 5,840.39 0.48000 8,495.12

0290 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

1,386.000

SF

7.00000 9,702.00 7.00000 9,702.00 3.03000 4,199.58

Page 4 of 7

2020 PLANT MIX

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):458

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PMD115056

11/20/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

05/11/2020Date Printed:

PM4D-026-F20, P401, NONE; PM4D-026-F20, P401, PM04-(499); PM4D-026-
F20, P401, PM04-(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 54219

INLAID PAVEMENT MARKER
ASPHALT

826.000

EA

38.00000 31,388.00 38.00000 31,388.00 25.30000 20,897.80

0310 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

3.000

EA

325.00000 975.00 325.00000 975.00 506.96000 1,520.88

0320 54428

TEMP. PVMT MRKG, TY. A, 4"

221,106.600

LF

0.01000 2,211.07 0.04000 8,844.26 0.19000 42,010.25

0330 54436

TEMP. PVMT MRKG, TY. A, 12"

532.000

LF

1.00000 532.00 1.00000 532.00 1.00000 532.00

0340 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

20.000

EA

115.00000 2,300.00 115.00000 2,300.00 55.77000 1,115.40

0350 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

2.000

EA

165.00000 330.00 165.00000 330.00 126.74000 253.48

0360 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

8.000

EA

250.00000 2,000.00 250.00000 2,000.00 197.71000 1,581.68
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2020 PLANT MIX

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):458

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PMD115056

11/20/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

05/11/2020Date Printed:

PM4D-026-F20, P401, NONE; PM4D-026-F20, P401, PM04-(499); PM4D-026-
F20, P401, PM04-(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 54593

PVMT SYMB MRKG WRONG-WAY
ARROW TY B, CL I

1.000

EA

250.00000 250.00 250.00000 250.00 197.71000 197.71

Section Total with LCC: $3,155,732.00 $3,594,300.65 $3,776,314.70

Life Cycle Costs:

$3,776,314.70$3,155,732.00 $3,594,300.65Section Totals:

Page 6 of 7

2020 PLANT MIX

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):458

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PMD115056

11/20/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

05/11/2020Date Printed:

PM4D-026-F20, P401, NONE; PM4D-026-F20, P401, PM04-(499); PM4D-026-
F20, P401, PM04-(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0002 ALTERNATE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

45.00000 45.00 68.35000 68.35 23.08000 23.08

Section Total with LCC: $45.00 $68.35 $23.08

Life Cycle Costs:

$23.08$45.00 $68.35Section Totals:

( ) indicates item is bid as Lump Sum

$3,594,369.00$3,155,777.00 $3,776,337.78

$3,155,777.00

Contract Item Totals

$3,594,369.00 3,776,337.78Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 7 of 7

2020 PLANT MIX

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):458

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PMD115056

11/20/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

05/11/2020Date Printed:

PM4D-026-F20, P401, NONE; PM4D-026-F20, P401, PM04-(499); PM4D-026-
F20, P401, PM04-(498);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $3,155,777.00 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $3,594,369.00 113.90%

3 B850 BRANSCOME INC. $3,776,337.78 119.66%

Vendor Ranking

Contract ID:

2020 PLANT MIX

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM420PMD115056

March 25, 2020 10:00 AM

PM4D-026-F20, P401, NONE; PM4D-026-F20, P401, PM04-(499); PM4D-026-
F20, P401, PM04-(498);

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

458

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16120

EMUL. ASPHALT SLURRY SEAL
TYPE B

256,335.000

SY

2.03000 520,360.05 2.28000 584,443.80

0020 24265

NS MAINTENANCE OF TRAFFIC
SS5A

(1)

LS

32,800.00000 32,800.00 22,637.00000 22,637.00

0030 24282

FLAGGER SERVICE

315.000

HR

27.65000 8,709.75 32.00000 10,080.00

0040 54020

TYPE A PVMT LINE MRKG 4"

49,552.000

LF

0.30000 14,865.60 0.26000 12,883.52

0050 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

489.000

LF

12.90000 6,308.10 4.25000 2,078.25

0060 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

4,899.000

LF

1.00000 4,899.00 0.54000 2,645.46

0070 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

1,780.000

SF

6.00000 10,680.00 4.89000 8,704.20

Page 1 of 3

2020 SLURRY SEAL

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):545

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM520SSA114785

10/23/20 COMPLETION DATE

ISLE OF WIGHT, SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

SS5A-046-716, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,935.00000 3,870.00 545.00000 1,090.00

0090 54404

PVMT MESSAGE MARK. R/R
CROSSING

3.000

EA

1,250.00000 3,750.00 545.00000 1,635.00

0100 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

3.000

EA

250.00000 750.00 104.00000 312.00

0110 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

1.000

EA

340.00000 340.00 104.00000 104.00

0120 54621

PVMT SYMB MRKG YIELD 1’x1.5’
TY B, CL I

1.000

EA

100.00000 100.00 104.00000 104.00

Section Total with LCC: $607,432.50 $646,717.23

Life Cycle Costs:

$607,432.50 $646,717.23Section Totals:

$646,717.23$607,432.50

$607,432.50

Contract Item Totals

$646,717.23Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 3

2020 SLURRY SEAL

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):545

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM520SSA114785

10/23/20 COMPLETION DATE

ISLE OF WIGHT, SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

SS5A-046-716, P401, NONE;



( ) indicates item is bid as Lump Sum

Page 3 of 3

2020 SLURRY SEAL

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):545

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM520SSA114785

10/23/20 COMPLETION DATE

ISLE OF WIGHT, SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

SS5A-046-716, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $607,432.50 100.00%

2 S026 SLURRY PAVERS, INC. $646,717.23 106.47%

Vendor Ranking

Contract ID:

2020 SLURRY SEAL

HAMPTON ROADS / FRANKLINLetting Date:

Contract Description:

District(s):

10/23/20 COMPLETION DATE

CM520SSA114785

March 25, 2020 10:00 AM

SS5A-046-716, P401, NONE;

ISLE OF WIGHT, SOUTHAMPTON

545

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

19,299.950

GAL

1.84000 35,511.91 0.01000 193.00 2.40000 46,319.88

0020 10700

RUMBLE STRIP, ASPHALT

23,514.000

LF

0.56000 13,167.84 0.58000 13,638.12 0.55000 12,932.70

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

461.330

TON

68.72000 31,702.60 26.00000 11,994.58 55.00000 25,373.15

0040 16325

NS ASPHALT CONCRETE FIBER
REINFORCED ASPHALT
CONCRETE, TY. SM-12.5D

8,845.580

TON

70.14000 620,428.98 85.00000 751,874.30 84.40000 746,566.95

0050 16355

ASPHALT CONC. TY. SM-12.5D

11,946.520

TON

63.62000 760,037.60 73.15000 873,887.94 80.00000 955,721.60

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

192,991.340

SY

1.02000 196,851.17 0.88000 169,832.38 0.70000 135,093.94

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT FOR ROUTE 10 IN SURRY

(1)

LS

3,158.68000 3,158.68 1,000.00000 1,000.00 0.01000 0.01

Page 1 of 4

2020 PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):546

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM520PMB114786

11/20/20 COMPLETION DATE

ISLE OF WIGHT, SURRY

Min: Max:

05/11/2020Date Printed:

PM5B-046-717, P401, PM05(462);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT FOR ROUTE 460, ROUTE 10 &
ROUTE 710 IN ISLE OF WIGHT

(1)

LS

50,417.22000 50,417.22 64,232.36000 64,232.36 224,000.00000 224,000.00

0090 24282

FLAGGER SERVICE

1,970.000

HR

52.45000 103,326.50 24.39000 48,048.30 0.01000 19.70

0100 51615

14/1 ENCLOSED COND. CABLE

2,352.000

LF

3.51000 8,255.52 1.00000 2,352.00 3.00000 7,056.00

0110 51912

LOOP SAW CUT 3/8"

792.000

LF

20.04000 15,871.68 6.00000 4,752.00 26.00000 20,592.00

0120 51913

LOOP SAWCUT 5/8"

36.000

LF

23.15000 833.40 14.00000 504.00 38.00000 1,368.00

0130 54032

TYPE B CLASS I PVMT LINE MRKG
4"

179,364.000

LF

0.49000 87,888.36 0.41000 73,539.24 0.41000 73,539.24

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

3,155.000

LF

3.15000 9,938.25 3.00000 9,465.00 3.00000 9,465.00

0150 54219

INLAID PAVEMENT MARKER
ASPHALT

1,181.000

EA

37.76000 44,594.56 36.00000 42,516.00 36.00000 42,516.00

Page 2 of 4

2020 PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):546

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM520PMB114786

11/20/20 COMPLETION DATE

ISLE OF WIGHT, SURRY

Min: Max:

05/11/2020Date Printed:

PM5B-046-717, P401, PM05(462);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54428

TEMP. PVMT MRKG, TY. A, 4"

79,554.000

LF

0.07000 5,568.78 0.07000 5,568.78 0.07000 5,568.78

0170 54436

TEMP. PVMT MRKG, TY. A, 12"

520.000

LF

2.10000 1,092.00 2.00000 1,040.00 2.00000 1,040.00

0180 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

33.000

EA

99.65000 3,288.45 95.00000 3,135.00 95.00000 3,135.00

0190 56021

1" PVC CONDUIT

36.000

LF

3.40000 122.40 5.00000 180.00 9.00000 324.00

Section Total with LCC: $1,992,055.90 $2,077,753.00 $2,310,631.95

Life Cycle Costs:

$2,310,631.95$1,992,055.90 $2,077,753.00Section Totals:

Page 3 of 4

2020 PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):546

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM520PMB114786

11/20/20 COMPLETION DATE

ISLE OF WIGHT, SURRY

Min: Max:

05/11/2020Date Printed:

PM5B-046-717, P401, PM05(462);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) ALLAN MYERS VA, INC. (3) CURTIS CONTRACTING,
INC.

0002 ALTERNATE BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 00306

NS SELECT MATERIAL SHOULDER
MAINTENANCE MATERIAL

1.000

TON

109.10000 109.10 24.00000 24.00 55.00000 55.00

Section Total with LCC: $109.10 $24.00 $55.00

Life Cycle Costs:

$55.00$109.10 $24.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,077,777.00$1,992,165.00 $2,310,686.95

$1,992,165.00

Contract Item Totals

$2,077,777.00 2,310,686.95Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

2020 PLANT MIX

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):546

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM520PMB114786

11/20/20 COMPLETION DATE

ISLE OF WIGHT, SURRY

Min: Max:

05/11/2020Date Printed:

PM5B-046-717, P401, PM05(462);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $1,992,165.00 100.00%

2 G303 ALLAN MYERS VA, INC. $2,077,777.00 104.30%

3 C333 CURTIS CONTRACTING, INC. $2,310,686.95 115.99%

Vendor Ranking

Contract ID:

2020 PLANT MIX

HAMPTON ROADS / FRANKLINLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM520PMB114786

March 25, 2020 10:00 AM

PM5B-046-717, P401, PM05(462);

ISLE OF WIGHT, SURRY

546

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

50,012.000

GAL

0.01000 500.12 0.01000 500.12 0.01000 500.12

0020 10700

RUMBLE STRIP, ASPHALT

12,144.000

LF

0.80000 9,715.20 1.00000 12,144.00 1.45000 17,608.80

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,930.670

TON

20.00000 78,613.40 30.00000 117,920.10 41.00000 161,157.47

0040 16335

ASPHALT CONC. TY. SM-9.5A

22,329.650

TON

69.00000 1,540,745.85 68.10000 1,520,649.17 75.00000 1,674,723.75

0050 16350

ASPHALT CONC. TY. SM-12.5A

5,092.250

TON

69.00000 351,365.25 66.00000 336,088.50 74.00000 376,826.50

0060 16355

ASPHALT CONC. TY. SM-12.5D

16,129.540

TON

69.00000 1,112,938.26 66.60000 1,074,227.36 80.00000 1,290,363.20

0070 16368

PAVEMENT SHOULDER WEDGE
PREP.

115,000.000

LF

0.01000 1,150.00 0.01000 1,150.00 0.40000 46,000.00

Page 1 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):642

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMB116021

11/20/20 COMPLETION DATE

CAROLINE, SPOTSYLVANIA, STAFFORD

Min: Max:

05/11/2020Date Printed:

PM6B-966-F20,P401, PM06(399); PM6B-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16393

ASPH. CONC. PATCH TY. IM-19.0A

3,807.000

TON

80.00000 304,560.00 55.00000 209,385.00 115.00000 437,805.00

0090 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

70.400

SY

15.00000 1,056.00 7.50000 528.00 54.00000 3,801.60

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

146,583.600

SY

0.75000 109,937.70 0.98000 143,651.93 2.30000 337,142.28

0110 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

116.000

DAY

25.00000 2,900.00 0.01000 1.16 250.00000 29,000.00

0120 24265

NS MAINTENANCE OF TRAFFIC ***

(1)

LS

20,000.00000 20,000.00 349,815.68000 349,815.68 188,000.00000 188,000.00

0130 24282

FLAGGER SERVICE

2,299.000

HR

23.00000 52,877.00 24.39000 56,072.61 25.00000 57,475.00

0140 51615

14/1 ENCLOSED COND. CABLE

16,766.000

LF

0.50000 8,383.00 0.50000 8,383.00 0.55000 9,221.30

0150 51912

LOOP SAW CUT 3/8"

6,194.000

LF

5.00000 30,970.00 5.00000 30,970.00 5.50000 34,067.00

Page 2 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):642

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMB116021

11/20/20 COMPLETION DATE

CAROLINE, SPOTSYLVANIA, STAFFORD

Min: Max:

05/11/2020Date Printed:

PM6B-966-F20,P401, PM06(399); PM6B-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 51913

LOOP SAWCUT 5/8"

485.000

LF

18.00000 8,730.00 18.00000 8,730.00 20.00000 9,700.00

0170 54032

TYPE B CLASS I PVMT LINE MRKG
4"

261,492.000

LF

0.42000 109,826.64 0.42000 109,826.64 0.45000 117,671.40

0180 54037

TYPE B CLASS I PVMT LINE MRKG
8"

5,859.000

LF

1.54000 9,022.86 1.54000 9,022.86 1.70000 9,960.30

0190 54040

TYPE B CLASS I PVMT LINE MRKG
12"

230.000

LF

2.50000 575.00 2.50000 575.00 2.75000 632.50

0200 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,606.000

LF

5.50000 14,333.00 5.50000 14,333.00 6.00000 15,636.00

0210 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

22,182.000

LF

0.39000 8,650.98 0.39000 8,650.98 0.44000 9,760.08

0220 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

2,951.000

SF

3.45000 10,180.95 3.50000 10,328.50 3.85000 11,361.35

Page 3 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):642

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMB116021

11/20/20 COMPLETION DATE

CAROLINE, SPOTSYLVANIA, STAFFORD

Min: Max:

05/11/2020Date Printed:

PM6B-966-F20,P401, PM06(399); PM6B-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54219

INLAID PAVEMENT MARKER
ASPHALT

1,089.000

EA

26.00000 28,314.00 26.00000 28,314.00 28.50000 31,036.50

0240 54400

PVMT MESSAGE MARK. ONLY

7.000

EA

250.00000 1,750.00 250.00000 1,750.00 275.00000 1,925.00

0250 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

4.000

EA

450.00000 1,800.00 450.00000 1,800.00 500.00000 2,000.00

0260 54404

PVMT MESSAGE MARK. R/R
CROSSING

2.000

EA

500.00000 1,000.00 500.00000 1,000.00 566.00000 1,132.00

0270 54428

TEMP. PVMT MRKG, TY. A, 4"

181,889.000

LF

0.02000 3,637.78 0.01000 1,818.89 0.08000 14,551.12

0280 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

83.000

EA

85.00000 7,055.00 85.00000 7,055.00 93.00000 7,719.00

0290 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

7.000

EA

160.00000 1,120.00 160.00000 1,120.00 175.00000 1,225.00

0300 56021

1" PVC CONDUIT

375.000

LF

2.50000 937.50 2.50000 937.50 2.50000 937.50

Page 4 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):642

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMB116021

11/20/20 COMPLETION DATE

CAROLINE, SPOTSYLVANIA, STAFFORD

Min: Max:

05/11/2020Date Printed:

PM6B-966-F20,P401, PM06(399); PM6B-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

Section Total with LCC: $3,832,645.49 $4,066,749.00 $4,898,939.77

Life Cycle Costs:

$4,898,939.77$3,832,645.49 $4,066,749.00Section Totals:

Page 5 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):642

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMB116021

11/20/20 COMPLETION DATE

CAROLINE, SPOTSYLVANIA, STAFFORD

Min: Max:

05/11/2020Date Printed:

PM6B-966-F20,P401, PM06(399); PM6B-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0002 ALTERNATE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

1.00000 1.00 28.00000 28.00 35.00000 35.00

Section Total with LCC: $1.00 $28.00 $35.00

Life Cycle Costs:

$35.00$1.00 $28.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,066,777.00$3,832,646.49 $4,898,974.77

$3,832,646.49

Contract Item Totals

$4,066,777.00 4,898,974.77Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):642

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMB116021

11/20/20 COMPLETION DATE

CAROLINE, SPOTSYLVANIA, STAFFORD

Min: Max:

05/11/2020Date Printed:

PM6B-966-F20,P401, PM06(399); PM6B-966-F20,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $3,832,646.49 100.00%

2 G303 ALLAN MYERS VA, INC. $4,066,777.00 106.11%

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
PAVING COMPANY

$4,898,974.77 127.82%

Vendor Ranking

Contract ID:

2020 PLANT MIX

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM620PMB116021

March 25, 2020 10:00 AM

PM6B-966-F20,P401, PM06(399); PM6B-966-F20,P401, NONE;

CAROLINE, SPOTSYLVANIA, STAFFORD

642

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

41,773.000

GAL

0.01000 417.73 0.01000 417.73

0020 10499

NS PAVEMENT TEXTURED
ASPHALT CONCRETE

114.000

SY

68.05000 7,757.70 68.00000 7,752.00

0030 10700

RUMBLE STRIP, ASPHALT

19,430.000

LF

0.83000 16,126.90 0.65000 12,629.50

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,501.380

TON

30.00000 45,041.40 41.00000 61,556.58

0050 16350

ASPHALT CONC. TY. SM-12.5A

36,342.990

TON

61.35000 2,229,642.44 66.98000 2,434,253.47

0060 16355

ASPHALT CONC. TY. SM-12.5D

2,662.050

TON

63.25000 168,374.66 71.38000 190,017.13

0070 16368

PAVEMENT SHOULDER WEDGE
PREP.

147,666.000

LF

0.20000 29,533.20 0.01000 1,476.66

Page 1 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):643

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMC116024

11/20/20 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

05/11/2020Date Printed:

PM6C-966-F20,P401, PM06(399); PM6C-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16393

ASPH. CONC. PATCH TY. IM-19.0A

1,713.000

TON

56.30000 96,441.90 56.00000 95,928.00

0090 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

516.270

SY

16.50000 8,518.46 3.00000 1,548.81

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

291,902.400

SY

1.00000 291,902.40 0.92000 268,550.21

0110 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

166.000

DAY

100.00000 16,600.00 0.01000 1.66

0120 24265

NS MAINTENANCE OF TRAFFIC ***

(1)

LS

76,505.00000 76,505.00 202,721.09000 202,721.09

0130 24282

FLAGGER SERVICE

4,186.000

HR

25.45000 106,533.70 12.89000 53,957.54

0140 51615

14/1 ENCLOSED COND. CABLE

3,816.000

LF

0.25000 954.00 0.25000 954.00

0150 51912

LOOP SAW CUT 3/8"

972.000

LF

5.50000 5,346.00 5.50000 5,346.00

Page 2 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):643

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMC116024

11/20/20 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

05/11/2020Date Printed:

PM6C-966-F20,P401, PM06(399); PM6C-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 51913

LOOP SAWCUT 5/8"

72.000

LF

34.50000 2,484.00 34.50000 2,484.00

0170 54032

TYPE B CLASS I PVMT LINE MRKG
4"

334,193.000

LF

0.45000 150,386.85 0.39000 130,335.27

0180 54034

TYPE B CLASS I PVMT LINE MRKG
6"

185.000

LF

1.00000 185.00 1.90000 351.50

0190 54037

TYPE B CLASS I PVMT LINE MRKG
8"

387.000

LF

1.75000 677.25 0.84000 325.08

0200 54040

TYPE B CLASS I PVMT LINE MRKG
12"

902.000

LF

2.50000 2,255.00 1.95000 1,758.90

0210 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,615.000

LF

5.00000 8,075.00 6.44000 10,400.60

0220 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

99,666.000

LF

0.29000 28,903.14 0.38000 37,873.08

Page 3 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):643

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMC116024

11/20/20 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

05/11/2020Date Printed:

PM6C-966-F20,P401, PM06(399); PM6C-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

506.000

SF

6.00000 3,036.00 4.85000 2,454.10

0240 54219

INLAID PAVEMENT MARKER
ASPHALT

1,195.000

EA

38.00000 45,410.00 24.80000 29,636.00

0250 54400

PVMT MESSAGE MARK. ONLY

3.000

EA

205.00000 615.00 463.00000 1,389.00

0260 54402

NS PAVE. MESSAGE MARKING
 "STOP AHEAD"

3.000

EA

350.00000 1,050.00 1,480.00000 4,440.00

0270 54402

NS PAVE. MESSAGE MARKING
 "STOP"

2.000

EA

205.00000 410.00 560.00000 1,120.00

0280 54428

TEMP. PVMT MRKG, TY. A, 4"

309,209.000

LF

0.06000 18,552.54 0.01000 3,092.09

0290 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

50.000

EA

100.00000 5,000.00 118.00000 5,900.00

Page 4 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):643

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMC116024

11/20/20 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

05/11/2020Date Printed:

PM6C-966-F20,P401, PM06(399); PM6C-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

2.000

EA

135.00000 270.00 240.00000 480.00

0310 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

2.000

EA

175.00000 350.00 644.00000 1,288.00

0320 56021

1" PVC CONDUIT

60.000

LF

5.00000 300.00 5.00000 300.00

Section Total with LCC: $3,367,655.27 $3,570,738.00

Life Cycle Costs:

$3,367,655.27 $3,570,738.00Section Totals:

Page 5 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):643

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMC116024

11/20/20 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

05/11/2020Date Printed:

PM6C-966-F20,P401, PM06(399); PM6C-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) ALLAN MYERS VA, INC.

0002 ALTERNATE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

28.00000 28.00 39.00000 39.00

Section Total with LCC: $28.00 $39.00

Life Cycle Costs:

$28.00 $39.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,570,777.00$3,367,683.27

$3,367,683.27

Contract Item Totals

$3,570,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 6 of 6

2020 PLANT MIX

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):643

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM620PMC116024

11/20/20 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

05/11/2020Date Printed:

PM6C-966-F20,P401, PM06(399); PM6C-966-F20,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L015 LEE HY PAVING CORPORATION $3,367,683.27 100.00%

2 G303 ALLAN MYERS VA, INC. $3,570,777.00 106.03%

Vendor Ranking

Contract ID:

2020 PLANT MIX

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM620PMC116024

March 25, 2020 10:00 AM

PM6C-966-F20,P401, PM06(399); PM6C-966-F20,P401, NONE;

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

643

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 15309

NS PAVEMENT LIQUID ASPHALT
COATING (PAVEMENT MARKER
GROOVE)

1,012.000

SY

30.00000 30,360.00 15.00000 15,180.00

0020 16145

LATEX MOD. EMULSION TREAT.
TYPE C

4,890.900

TON

190.00000 929,271.00 204.12000 998,330.51

0030 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

50.000

DAY

250.00000 12,500.00 150.00000 7,500.00

0040 24265

NS MAINTENANCE OF TRAFFIC
LM7A

(1)

LS

72,500.00000 72,500.00 51,000.00000 51,000.00

0050 24282

FLAGGER SERVICE

740.000

HR

32.75000 24,235.00 28.00000 20,720.00

0060 54020

TYPE A PVMT LINE MRKG 4"

601,088.000

LF

0.15000 90,163.20 0.14000 84,152.32

Page 1 of 3

2020 LATEX MODIFIED

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):743

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720LMA115027B

10/23/20 COMPLETION DATE

ALBEMARLE, LOUISA

Min: Max:

05/11/2020Date Printed:

LM7A-967-F20,P401, PM07(318);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 54101

NS PAVEMENT MARKING
MESSAGE "STOP AHEAD" TY B CL.
II

4.000

EA

900.00000 3,600.00 925.00000 3,700.00

0080 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

282.000

SF

10.00000 2,820.00 10.00000 2,820.00

0090 54219

INLAID PAVEMENT MARKER
ASPHALT

1,958.000

EA

40.00000 78,320.00 68.00000 133,144.00

0100 54396

PVMT MESSAGE MARK. SCHOOL
ZONE TY B, CL II

2.000

EA

580.00000 1,160.00 600.00000 1,200.00

0110 54428

TEMP. PVMT MRKG, TY. A, 4"

601,088.000

LF

0.08000 48,087.04 0.09000 54,097.92

Section Total with LCC: $1,293,016.24 $1,371,844.75

Life Cycle Costs:

$1,293,016.24 $1,371,844.75Section Totals:

$1,371,844.75$1,293,016.24

$1,293,016.24

Contract Item Totals

$1,371,844.75

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 3

2020 LATEX MODIFIED

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):743

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720LMA115027B

10/23/20 COMPLETION DATE

ALBEMARLE, LOUISA

Min: Max:

05/11/2020Date Printed:

LM7A-967-F20,P401, PM07(318);



( ) indicates item is bid as Lump Sum

$1,293,016.24 $1,371,844.75Contract Grand Totals

Page 3 of 3

2020 LATEX MODIFIED

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):743

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720LMA115027B

10/23/20 COMPLETION DATE

ALBEMARLE, LOUISA

Min: Max:

05/11/2020Date Printed:

LM7A-967-F20,P401, PM07(318);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $1,293,016.24 100.00%

2 S026 SLURRY PAVERS, INC. $1,371,844.75 106.10%

Vendor Ranking

Contract ID:

2020 LATEX MODIFIED

CULPEPER / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/23/20 COMPLETION DATE

CM720LMA115027B

March 25, 2020 10:00 AM

LM7A-967-F20,P401, PM07(318);

ALBEMARLE, LOUISA

743

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

46,944.000

GAL

0.01000 469.44 1.00000 46,944.00 2.25000 105,624.00

0020 10700

RUMBLE STRIP, ASPHALT

2,536.000

LF

2.65000 6,720.40 2.75000 6,974.00 3.00000 7,608.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,849.920

TON

20.00000 56,998.40 25.00000 71,248.00 45.00000 128,246.40

0040 16335

ASPHALT CONC. TY. SM-9.5A

26,268.520

TON

71.00000 1,865,064.92 67.50000 1,773,125.10 74.00000 1,943,870.48

0050 16350

ASPHALT CONC. TY. SM-12.5A

19,227.150

TON

71.00000 1,365,127.65 68.00000 1,307,446.20 78.00000 1,499,717.70

0060 16390

ASPH. CONC. TY. BM-25.0A

582.910

TON

65.00000 37,889.15 84.00000 48,964.44 75.00000 43,718.25

0070 16515

NS FLEXIBLE PAVEMENT
PLANING GREATER THAN 4".

1,689.600

SY

5.00000 8,448.00 10.00000 16,896.00 5.00000 8,448.00

Page 1 of 10

2020 PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):749

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720PMC115076

11/20/20 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

05/11/2020Date Printed:

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

739.200

SY

11.50000 8,500.80 5.00000 3,696.00 10.00000 7,392.00

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

179,211.000

SY

0.75000 134,408.25 1.55000 277,777.05 1.75000 313,619.25

0100 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

103.000

DAY

50.00000 5,150.00 50.00000 5,150.00 175.00000 18,025.00

0110 24265

NS MAINTENANCE OF TRAFFIC
PM7C

(1)

LS

10,000.00000 10,000.00 50,000.00000 50,000.00 100,000.00000 100,000.00

0120 24282

FLAGGER SERVICE

1,768.000

HR

20.00000 35,360.00 24.00000 42,432.00 30.00000 53,040.00

0130 54020

TYPE A PVMT LINE MRKG 4"

443,166.000

LF

0.16000 70,906.56 0.16000 70,906.56 0.20000 88,633.20

0140 54028

TYPE A PAVEMENT LINE MRKG
24"

779.000

LF

3.82000 2,975.78 3.82000 2,975.78 4.20000 3,271.80

0150 54032

TYPE B CLASS I PVMT LINE MRKG
4"

9,693.000

LF

0.56000 5,428.08 0.56000 5,428.08 0.62000 6,009.66

Page 2 of 10

2020 PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):749

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720PMC115076

11/20/20 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

05/11/2020Date Printed:

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54044

TYPE B CLASS II PAVE. LINE
MARKING 6"

520.000

LF

4.20000 2,184.00 4.20000 2,184.00 4.62000 2,402.40

0170 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

1,084.000

LF

12.80000 13,875.20 12.80000 13,875.20 14.08000 15,262.72

0180 54101

NS PAVEMENT MARKING TY B CL
II STOP

1.000

EA

920.00000 920.00 920.00000 920.00 1,012.00000 1,012.00

0190 54101

NS PAVEMENT MARKING TY B CL
II STOP AHEAD

2.000

EA

1,490.00000 2,980.00 1,490.00000 2,980.00 1,639.00000 3,278.00

0200 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

2,660.000

SF

3.60000 9,576.00 3.60000 9,576.00 3.96000 10,533.60

0210 54219

INLAID PAVEMENT MARKER
ASPHALT

782.000

EA

24.80000 19,393.60 24.80000 19,393.60 27.28000 21,332.96

0220 54396

PVMT MESSAGE MARK. SCHOOL
ZONE TY B, CL II

1.000

EA

1,280.00000 1,280.00 1,280.00000 1,280.00 1,408.00000 1,408.00

Page 3 of 10

2020 PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):749

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720PMC115076

11/20/20 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

05/11/2020Date Printed:

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54399

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL II

2.000

EA

922.00000 1,844.00 922.00000 1,844.00 1,014.20000 2,028.40

0240 54428

TEMP. PVMT MRKG, TY. A, 4"

54,446.000

LF

0.03000 1,633.38 0.03000 1,633.38 0.05000 2,722.30

0250 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

42.000

EA

219.00000 9,198.00 219.00000 9,198.00 241.00000 10,122.00

0260 54578

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL
II

2.000

EA

445.00000 890.00 445.00000 890.00 490.00000 980.00

Section Total with LCC: $3,677,221.61 $3,793,737.39 $4,398,306.12

Life Cycle Costs:

$4,398,306.12$3,677,221.61 $3,793,737.39Section Totals:

Page 4 of 10

2020 PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):749

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720PMC115076

11/20/20 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

05/11/2020Date Printed:

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) CHEMUNG CONTRACTING
CORPORATION

(3) ARTHUR CONSTRUCTION
CO., INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

32.28000 32.28 25.00000 25.00 75.00000 75.00

Section Total with LCC: $32.28 $25.00 $75.00

Life Cycle Costs:

$75.00$32.28 $25.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,793,762.39$3,677,253.89 $4,398,381.12

$3,677,253.89

Contract Item Totals

$3,793,762.39 4,398,381.12Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 10

2020 PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):749

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720PMC115076

11/20/20 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

05/11/2020Date Printed:

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

46,944.000

GAL

2.15000 100,929.60

0020 10700

RUMBLE STRIP, ASPHALT

2,536.000

LF

2.65000 6,720.40

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,849.920

TON

37.00000 105,447.04

0040 16335

ASPHALT CONC. TY. SM-9.5A

26,268.520

TON

87.00000 2,285,361.24

0050 16350

ASPHALT CONC. TY. SM-12.5A

19,227.150

TON

82.00000 1,576,626.30

0060 16390

ASPH. CONC. TY. BM-25.0A

582.910

TON

79.70000 46,457.93

0070 16515

NS FLEXIBLE PAVEMENT
PLANING GREATER THAN 4".

1,689.600

SY

2.50000 4,224.00

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

739.200

SY

4.00000 2,956.80

Page 6 of 10

2020 PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):749

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720PMC115076

11/20/20 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

05/11/2020Date Printed:

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

179,211.000

SY

0.95000 170,250.45

0100 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

103.000

DAY

124.00000 12,772.00

0110 24265

NS MAINTENANCE OF TRAFFIC
PM7C

(1)

LS

57,629.75000 57,629.75

0120 24282

FLAGGER SERVICE

1,768.000

HR

28.00000 49,504.00

0130 54020

TYPE A PVMT LINE MRKG 4"

443,166.000

LF

0.16000 70,906.56

0140 54028

TYPE A PAVEMENT LINE MRKG
24"

779.000

LF

3.82000 2,975.78

0150 54032

TYPE B CLASS I PVMT LINE MRKG
4"

9,693.000

LF

0.56000 5,428.08

0160 54044

TYPE B CLASS II PAVE. LINE
MARKING 6"

520.000

LF

4.20000 2,184.00

Page 7 of 10

2020 PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):749

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720PMC115076

11/20/20 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

05/11/2020Date Printed:

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

1,084.000

LF

12.80000 13,875.20

0180 54101

NS PAVEMENT MARKING TY B CL
II STOP

1.000

EA

920.00000 920.00

0190 54101

NS PAVEMENT MARKING TY B CL
II STOP AHEAD

2.000

EA

1,490.00000 2,980.00

0200 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

2,660.000

SF

3.60000 9,576.00

0210 54219

INLAID PAVEMENT MARKER
ASPHALT

782.000

EA

24.80000 19,393.60

0220 54396

PVMT MESSAGE MARK. SCHOOL
ZONE TY B, CL II

1.000

EA

1,280.00000 1,280.00

0230 54399

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL II

2.000

EA

922.00000 1,844.00

0240 54428

TEMP. PVMT MRKG, TY. A, 4"

54,446.000

LF

0.03000 1,633.38

Page 8 of 10

2020 PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):749

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720PMC115076

11/20/20 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

05/11/2020Date Printed:

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

42.000

EA

219.00000 9,198.00

0260 54578

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL
II

2.000

EA

445.00000 890.00

Section Total with LCC: $4,561,964.11

Life Cycle Costs:

$4,561,964.11Section Totals:

Page 9 of 10

2020 PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):749

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720PMC115076

11/20/20 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

05/11/2020Date Printed:

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W-L CONSTRUCTION &
PAVING, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

0.00000 0.00

Section Total with LCC: $0.00

Life Cycle Costs:

$0.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,561,964.11

$4,561,964.11

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 10 of 10

2020 PLANT MIX

Call Order:

Letting Date: CULPEPER / WARRENTON

Contract ID:

District(s):

Counties:

Project(s):749

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM720PMC115076

11/20/20 COMPLETION DATE

FAUQUIER, RAPPAHANNOCK

Min: Max:

05/11/2020Date Printed:

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $3,677,253.89 100.00%

2 C224 CHEMUNG CONTRACTING CORPORATION $3,793,762.39 103.17%

3 A477 ARTHUR CONSTRUCTION CO., INC. $4,398,381.12 119.61%

4 W048 W-L CONSTRUCTION & PAVING, INC. $4,561,964.11 124.06%

Vendor Ranking

Contract ID:

2020 PLANT MIX

CULPEPER / WARRENTONLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM720PMC115076

March 25, 2020 10:00 AM

PM7C-967-F20,P401, PM07(318); PM7C-967-F20,P401, NONE;

FAUQUIER, RAPPAHANNOCK

749

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC. (2) PAVCON GROUP, INC. (3) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

15,337.000

GAL

0.65000 9,969.05 2.85000 43,710.45 2.60000 39,876.20

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

2,016.380

TON

35.50000 71,581.49 65.00000 131,064.70 70.00000 141,146.60

0030 16350

ASPHALT CONC. TY. SM-12.5A

17,763.570

TON

96.55000 1,715,072.68 99.50000 1,767,475.22 99.50000 1,767,475.22

0040 16368

PAVEMENT SHOULDER WEDGE
PREP.

105,700.000

LF

0.45000 47,565.00 0.50000 52,850.00 1.00000 105,700.00

0050 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

6,178.000

SY

3.50000 21,623.00 8.00000 49,424.00 5.00000 30,890.00

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

385.000

SY

53.75000 20,693.75 10.00000 3,850.00 30.00000 11,550.00

0070 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

75.000

DAY

101.60000 7,620.00 40.00000 3,000.00 100.00000 7,500.00

Page 1 of 4

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):877

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMB115316

11/20/20 COMPLETION DATE

HIGHLAND

Min: Max:

05/11/2020Date Printed:

PM8B-045-F20,N501, PM08(452);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC. (2) PAVCON GROUP, INC. (3) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

52,194.70000 52,194.70 25,000.00000 25,000.00 20,000.00000 20,000.00

0090 24282

FLAGGER SERVICE

2,283.000

HR

37.00000 84,471.00 37.00000 84,471.00 48.00000 109,584.00

0100 54020

TYPE A PVMT LINE MRKG 4"

92,100.000

LF

0.21000 19,341.00 0.28000 25,788.00 0.28000 25,788.00

0110 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

20.000

LF

21.20000 424.00 19.57000 391.40 19.50000 390.00

0120 54100

NS PAVEMENT MARKING A-1X
HIGH BUILD LATEX - W/
WARRANTY

113,720.000

LF

0.85000 96,662.00 1.37000 155,796.40 1.36000 154,659.20

0130 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

40.000

SF

6.00000 240.00 6.50000 260.00 1.00000 40.00

0140 54219

INLAID PAVEMENT MARKER
ASPHALT

1,028.000

EA

47.65000 48,984.20 41.97000 43,145.16 41.80000 42,970.40

0150 54428

TEMP. PVMT MRKG, TY. A, 4"

205,820.000

LF

0.06000 12,349.20 0.22000 45,280.40 0.22000 45,280.40

Page 2 of 4

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):877

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMB115316

11/20/20 COMPLETION DATE

HIGHLAND

Min: Max:

05/11/2020Date Printed:

PM8B-045-F20,N501, PM08(452);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC. (2) PAVCON GROUP, INC. (3) ADAMS CONSTRUCTION
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54436

TEMP. PVMT MRKG, TY. A, 12"

20.000

LF

5.30000 106.00 6.50000 130.00 6.45000 129.00

Section Total with LCC: $2,208,897.07 $2,431,636.73 $2,502,979.02

Life Cycle Costs:

$2,502,979.02$2,208,897.07 $2,431,636.73Section Totals:

Page 3 of 4

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):877

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMB115316

11/20/20 COMPLETION DATE

HIGHLAND

Min: Max:

05/11/2020Date Printed:

PM8B-045-F20,N501, PM08(452);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) B & S CONTRACTING, INC. (2) PAVCON GROUP, INC. (3) ADAMS CONSTRUCTION
COMPANY

0002 ALTERNATE BID ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

55.00000 55.00 0.00000 0.00 0.00000 0.00

Section Total with LCC: $55.00 $0.00 $0.00

Life Cycle Costs:

$0.00$55.00 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,431,636.73$2,208,952.07 $2,502,979.02

$2,208,952.07

Contract Item Totals

$2,431,636.73 2,502,979.02Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):877

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMB115316

11/20/20 COMPLETION DATE

HIGHLAND

Min: Max:

05/11/2020Date Printed:

PM8B-045-F20,N501, PM08(452);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B131 B & S CONTRACTING, INC. $2,208,952.07 100.00%

2 P1098 PAVCON GROUP, INC. $2,431,636.73 110.08%

3 A006 ADAMS CONSTRUCTION COMPANY $2,502,979.02 113.31%

Vendor Ranking

Contract ID:

2020 PLANT MIX

STAUNTON / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM820PMB115316

March 25, 2020 10:00 AM

PM8B-045-F20,N501, PM08(452);

HIGHLAND

877

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ADAMS CONSTRUCTION
COMPANY

(3) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

17,030.000

GAL

0.01000 170.30 2.50000 42,575.00 2.50000 42,575.00

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,921.570

TON

30.00000 57,647.10 52.50000 100,882.43 35.00000 67,254.95

0030 16335

ASPHALT CONC. TY. SM-9.5A

100.000

TON

100.00000 10,000.00 74.20000 7,420.00 100.00000 10,000.00

0040 16350

ASPHALT CONC. TY. SM-12.5A

13,647.320

TON

80.00000 1,091,785.60 77.55000 1,058,349.67 78.00000 1,064,490.96

0050 16355

ASPHALT CONC. TY. SM-12.5D

5,486.480

TON

80.00000 438,918.40 73.20000 401,610.34 78.00000 427,945.44

0060 16368

PAVEMENT SHOULDER WEDGE
PREP.

64,200.000

LF

0.15000 9,630.00 0.25000 16,050.00 0.20000 12,840.00

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

11,641.330

SY

3.00000 34,923.99 4.58000 53,317.29 3.00000 34,923.99

Page 1 of 8

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):887

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMR115321

11/20/20 COMPLETION DATE

PAGE

Min: Max:

05/11/2020Date Printed:

PM8R-069-F20,N501, PM08452;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ADAMS CONSTRUCTION
COMPANY

(3) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

44,810.000

SY

1.60000 71,696.00 2.28000 102,166.80 2.25000 100,822.50

0090 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

24.000

DAY

100.00000 2,400.00 85.00000 2,040.00 50.00000 1,200.00

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

50,000.00000 50,000.00 40,000.00000 40,000.00 80,000.00000 80,000.00

0110 24282

FLAGGER SERVICE

1,854.000

HR

20.00000 37,080.00 48.00000 88,992.00 35.00000 64,890.00

0120 54020

TYPE A PVMT LINE MRKG 4"

148,300.000

LF

0.20000 29,660.00 0.17000 25,211.00 0.19000 28,177.00

0130 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,000.000

LF

0.80000 1,600.00 0.78000 1,560.00 0.82000 1,640.00

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

435.000

LF

6.85000 2,979.75 11.38000 4,950.30 6.70000 2,914.50

0150 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

1,354.000

SF

5.30000 7,176.20 1.00000 1,354.00 5.20000 7,040.80

Page 2 of 8

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):887

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMR115321

11/20/20 COMPLETION DATE

PAGE

Min: Max:

05/11/2020Date Printed:

PM8R-069-F20,N501, PM08452;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ADAMS CONSTRUCTION
COMPANY

(3) CHEMUNG CONTRACTING
CORPORATION

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,400.00000 2,800.00 879.44000 1,758.88 1,380.00000 2,760.00

0170 54428

TEMP. PVMT MRKG, TY. A, 4"

148,300.000

LF

0.10000 14,830.00 0.07000 10,381.00 0.09000 13,347.00

0180 54436

TEMP. PVMT MRKG, TY. A, 12"

185.000

LF

4.00000 740.00 5.00000 925.00 3.90000 721.50

0190 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

4.000

EA

65.00000 260.00 51.73000 206.92 62.00000 248.00

0200 54532

NS TEMP. PVMT MRKG TEMP.
SCHOOL ZONE

2.000

EA

650.00000 1,300.00 258.66000 517.32 620.00000 1,240.00

0210 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

12.000

EA

125.00000 1,500.00 155.20000 1,862.40 122.00000 1,464.00

Section Total with LCC: $1,867,097.34 $1,962,130.35 $1,966,495.64

Life Cycle Costs:

$1,966,495.64$1,867,097.34 $1,962,130.35Section Totals:

Page 3 of 8

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):887

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMR115321

11/20/20 COMPLETION DATE

PAGE

Min: Max:

05/11/2020Date Printed:

PM8R-069-F20,N501, PM08452;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ADAMS CONSTRUCTION
COMPANY

(3) CHEMUNG CONTRACTING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

25.00000 25.00 0.00000 0.00 25.00000 25.00

Section Total with LCC: $25.00 $0.00 $25.00

Life Cycle Costs:

$25.00$25.00 $0.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,962,130.35$1,867,122.34 $1,966,520.64

$1,867,122.34

Contract Item Totals

$1,962,130.35 1,966,520.64Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 8

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):887

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMR115321

11/20/20 COMPLETION DATE

PAGE

Min: Max:

05/11/2020Date Printed:

PM8R-069-F20,N501, PM08452;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W-L CONSTRUCTION &
PAVING, INC.

(5) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

17,030.000

GAL

2.15000 36,614.50 2.67000 45,470.10

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

1,921.570

TON

46.00000 88,392.22 33.00000 63,411.81

0030 16335

ASPHALT CONC. TY. SM-9.5A

100.000

TON

113.00000 11,300.00 123.50000 12,350.00

0040 16350

ASPHALT CONC. TY. SM-12.5A

13,647.320

TON

88.45000 1,207,105.45 117.50000 1,603,560.10

0050 16355

ASPHALT CONC. TY. SM-12.5D

5,486.480

TON

91.00000 499,269.68 115.75000 635,060.06

0060 16368

PAVEMENT SHOULDER WEDGE
PREP.

64,200.000

LF

0.20000 12,840.00 0.28000 17,976.00

0070 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

11,641.330

SY

1.75000 20,372.33 4.00000 46,565.32

0080 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

44,810.000

SY

1.45000 64,974.50 2.00000 89,620.00

Page 5 of 8

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):887

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMR115321

11/20/20 COMPLETION DATE

PAGE

Min: Max:

05/11/2020Date Printed:

PM8R-069-F20,N501, PM08452;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W-L CONSTRUCTION &
PAVING, INC.

(5) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

24.000

DAY

500.00000 12,000.00 100.00000 2,400.00

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

25,618.62000 25,618.62 31,000.00000 31,000.00

0110 24282

FLAGGER SERVICE

1,854.000

HR

28.00000 51,912.00 30.00000 55,620.00

0120 54020

TYPE A PVMT LINE MRKG 4"

148,300.000

LF

0.19000 28,177.00 0.25000 37,075.00

0130 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,000.000

LF

0.82000 1,640.00 1.95000 3,900.00

0140 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

435.000

LF

6.70000 2,914.50 17.95000 7,808.25

0150 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

1,354.000

SF

5.20000 7,040.80 5.95000 8,056.30

0160 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,380.00000 2,760.00 695.00000 1,390.00

Page 6 of 8

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):887

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMR115321

11/20/20 COMPLETION DATE

PAGE

Min: Max:

05/11/2020Date Printed:

PM8R-069-F20,N501, PM08452;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W-L CONSTRUCTION &
PAVING, INC.

(5) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54428

TEMP. PVMT MRKG, TY. A, 4"

148,300.000

LF

0.09000 13,347.00 0.20000 29,660.00

0180 54436

TEMP. PVMT MRKG, TY. A, 12"

185.000

LF

3.90000 721.50 5.95000 1,100.75

0190 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

4.000

EA

62.00000 248.00 200.00000 800.00

0200 54532

NS TEMP. PVMT MRKG TEMP.
SCHOOL ZONE

2.000

EA

620.00000 1,240.00 350.00000 700.00

0210 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

12.000

EA

122.00000 1,464.00 395.00000 4,740.00

Section Total with LCC: $2,089,952.10 $2,698,263.69

Life Cycle Costs:

$2,089,952.10 $2,698,263.69Section Totals:

Page 7 of 8

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):887

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMR115321

11/20/20 COMPLETION DATE

PAGE

Min: Max:

05/11/2020Date Printed:

PM8R-069-F20,N501, PM08452;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) W-L CONSTRUCTION &
PAVING, INC.

(5) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

0.00000 0.00 75.00000 75.00

Section Total with LCC: $0.00 $75.00

Life Cycle Costs:

$0.00 $75.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,698,338.69$2,089,952.10

$2,089,952.10

Contract Item Totals

$2,698,338.69Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 8 of 8

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):887

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMR115321

11/20/20 COMPLETION DATE

PAGE

Min: Max:

05/11/2020Date Printed:

PM8R-069-F20,N501, PM08452;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $1,867,122.34 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $1,962,130.35 105.09%

3 C224 CHEMUNG CONTRACTING CORPORATION $1,966,520.64 105.32%

4 W048 W-L CONSTRUCTION & PAVING, INC. $2,089,952.10 111.93%

5 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $2,698,338.69 144.52%

Vendor Ranking

Contract ID:

2020 PLANT MIX

STAUNTON / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM820PMR115321

March 25, 2020 10:00 AM

PM8R-069-F20,N501, PM08452;

PAGE

887

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAVCON GROUP, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) B & S CONTRACTING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

14,310.000

GAL

2.75000 39,352.50 2.53000 36,204.30 2.06000 29,478.60

0020 16335

ASPHALT CONC. TY. SM-9.5A

11,734.190

TON

72.74000 853,544.98 78.67000 923,128.73 81.11000 951,760.15

0030 16395

ASPH. CONC. TY. BM-25.0A T

158.360

TON

147.91000 23,423.03 127.25000 20,151.31 137.00000 21,695.32

0040 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

5,155.630

SY

7.00000 36,089.41 4.89000 25,211.03 3.95000 20,364.74

0050 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

18,146.620

SY

2.00000 36,293.24 1.70000 30,849.25 2.00000 36,293.24

0060 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

51.000

DAY

40.00000 2,040.00 220.00000 11,220.00 220.00000 11,220.00

0070 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

15,000.00000 15,000.00 16,600.00000 16,600.00 18,050.00000 18,050.00

Page 1 of 4

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):888

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMS115323

11/20/20 COMPLETION DATE

AUGUSTA, ROCKINGHAM

Min: Max:

05/11/2020Date Printed:

PM8S-968-F20,N501, NONE; PM8S-968-F20,N501, PM08452;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAVCON GROUP, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) B & S CONTRACTING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24282

FLAGGER SERVICE

1,333.000

HR

35.00000 46,655.00 40.00000 53,320.00 38.50000 51,320.50

0090 54020

TYPE A PVMT LINE MRKG 4"

81,141.000

LF

0.27000 21,908.07 0.21000 17,039.61 0.24000 19,473.84

0100 54026

TYPE A PAVEMENT LINE MRKG
12"

32.000

LF

6.49000 207.68 6.22000 199.04 10.44000 334.08

0110 54032

TYPE B CLASS I PVMT LINE MRKG
4"

1,800.000

LF

2.73000 4,914.00 2.09000 3,762.00 4.00000 7,200.00

0120 54037

TYPE B CLASS I PVMT LINE MRKG
8"

140.000

LF

5.73000 802.20 5.48000 767.20 5.74000 803.60

0130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

570.000

LF

19.57000 11,154.90 18.75000 10,687.50 7.04000 4,012.80

0140 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

6,448.000

SF

2.00000 12,896.00 3.00000 19,344.00 5.95000 38,365.60

0150 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

3.000

EA

708.50000 2,125.50 679.04000 2,037.12 1,045.00000 3,135.00

Page 2 of 4

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):888

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMS115323

11/20/20 COMPLETION DATE

AUGUSTA, ROCKINGHAM

Min: Max:

05/11/2020Date Printed:

PM8S-968-F20,N501, NONE; PM8S-968-F20,N501, PM08452;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAVCON GROUP, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) B & S CONTRACTING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54404

PVMT MESSAGE MARK. R/R
CROSSING

1.000

EA

2,174.55000 2,174.55 2,084.14000 2,084.14 888.00000 888.00

0170 54428

TEMP. PVMT MRKG, TY. A, 4"

80,921.000

LF

0.14000 11,328.94 0.07000 5,664.47 0.10000 8,092.10

0180 54436

TEMP. PVMT MRKG, TY. A, 12"

90.000

LF

6.49000 584.10 5.00000 450.00 5.00000 450.00

0190 54459

TEMP. PVMT SYMBOL MRKG
RAILROAD CROSSING TY. A

1.000

EA

654.00000 654.00 626.81000 626.81 287.00000 287.00

0200 54532

NS TEMP. PVMT MRKG TEMP
SCHOOL ZONE

3.000

EA

381.50000 1,144.50 365.64000 1,096.92 287.00000 861.00

0210 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

11.000

EA

430.55000 4,736.05 412.65000 4,539.15 110.00000 1,210.00

0220 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

2.000

EA

899.25000 1,798.50 861.86000 1,723.72 205.00000 410.00

0230 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

7.000

EA

430.55000 3,013.85 412.65000 2,888.55 395.00000 2,765.00

Page 3 of 4

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):888

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMS115323

11/20/20 COMPLETION DATE

AUGUSTA, ROCKINGHAM

Min: Max:

05/11/2020Date Printed:

PM8S-968-F20,N501, NONE; PM8S-968-F20,N501, PM08452;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAVCON GROUP, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) B & S CONTRACTING, INC.

Section Total with LCC: $1,131,841.00 $1,189,594.85 $1,228,470.57

Life Cycle Costs:

$1,228,470.57$1,131,841.00 $1,189,594.85Section Totals:

( ) indicates item is bid as Lump Sum

$1,189,594.85$1,131,841.00 $1,228,470.57

$1,131,841.00

Contract Item Totals

$1,189,594.85 1,228,470.57Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

2020 PLANT MIX

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):888

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PMS115323

11/20/20 COMPLETION DATE

AUGUSTA, ROCKINGHAM

Min: Max:

05/11/2020Date Printed:

PM8S-968-F20,N501, NONE; PM8S-968-F20,N501, PM08452;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P1098 PAVCON GROUP, INC. $1,131,841.00 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $1,189,594.85 105.10%

3 B131 B & S CONTRACTING, INC. $1,228,470.57 108.54%

Vendor Ranking

Contract ID:

2020 PLANT MIX

STAUNTON / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM820PMS115323

March 25, 2020 10:00 AM

PM8S-968-F20,N501, NONE; PM8S-968-F20,N501, PM08452;

AUGUSTA, ROCKINGHAM

888

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

(2) FRANCIS O. DAY CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

25,143.000

GAL

0.01000 251.43 2.49000 62,606.07

0020 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

7.000

TON

75.00000 525.00 1,019.01000 7,133.07

0030 16340

ASPHALT CONC. TY. SM-9.5D

3,677.110

TON

72.50000 266,590.48 87.43000 321,489.73

0040 16355

ASPHALT CONC. TY. SM-12.5D

626.670

TON

78.00000 48,880.26 99.57000 62,397.53

0050 16360

ASPHALT CONC. TY. SM-12.5E

18,459.040

TON

82.75000 1,527,485.56 90.92000 1,678,295.92

0060 16365

ASPHALT CONC. TY. IM-19.0A

1,799.370

TON

71.00000 127,755.27 79.74000 143,481.76

0070 16345

ASPHALT CONC. TY. SM-9.5E

3,808.730

TON

98.55000 375,350.34 95.69000 364,457.37

Page 1 of 6

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115029N01

11/20/20 COMPLETION DATE

ARLINGTON, FAIRFAX

Min: Max:

05/11/2020Date Printed:

PM9F-96A-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

(2) FRANCIS O. DAY CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,362.000

TON

105.00000 143,010.00 149.94000 204,218.28

0090 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

71,480.390

SY

2.30000 164,404.90 3.09000 220,874.41

0100 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

165,326.770

SY

2.60000 429,849.60 3.57000 590,216.57

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

166,200.00000 166,200.00 147,250.00000 147,250.00

0115 24282

FLAGGER SERVICE

839.000

HR

26.00000 21,814.00 37.10000 31,126.90

0120 51615

14/1 ENCLOSED COND. CABLE

44,178.000

LF

0.28000 12,369.84 0.27000 11,928.06

0130 51912

LOOP SAW CUT 3/8"

14,652.000

LF

6.00000 87,912.00 6.36000 93,186.72

0140 51913

LOOP SAWCUT 5/8"

3,330.000

LF

12.00000 39,960.00 12.19000 40,592.70

Page 2 of 6

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115029N01

11/20/20 COMPLETION DATE

ARLINGTON, FAIRFAX

Min: Max:

05/11/2020Date Printed:

PM9F-96A-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

(2) FRANCIS O. DAY CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54032

TYPE B CLASS I PVMT LINE MRKG
4"

108,360.000

LF

0.75000 81,270.00 0.74000 80,186.40

0160 54034

TYPE B CLASS I PVMT LINE MRKG
6"

1,767.000

LF

0.95000 1,678.65 0.95000 1,678.65

0170 54037

TYPE B CLASS I PVMT LINE MRKG
8"

12,835.000

LF

1.15000 14,760.25 1.11000 14,246.85

0180 54040

TYPE B CLASS I PVMT LINE MRKG
12"

243.000

LF

3.20000 777.60 3.18000 772.74

0190 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

6,037.000

LF

7.00000 42,259.00 7.16000 43,224.92

0200 54219

INLAID PAVEMENT MARKER
ASPHALT

867.000

EA

38.00000 32,946.00 38.16000 33,084.72

0210 54400

PVMT MESSAGE MARK. ONLY

10.000

EA

370.00000 3,700.00 371.00000 3,710.00

Page 3 of 6

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115029N01

11/20/20 COMPLETION DATE

ARLINGTON, FAIRFAX

Min: Max:

05/11/2020Date Printed:

PM9F-96A-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

(2) FRANCIS O. DAY CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0215 54402

NS PAVE. MESSAGE MARKING
BUS

1.000

EA

690.00000 690.00 689.00000 689.00

0220 54402

NS PAVE. MESSAGE MARKING
BUS STOP

1.000

EA

690.00000 690.00 689.00000 689.00

0230 54402

NS PAVE. MESSAGE MARKING
SLOW

1.000

EA

466.00000 466.00 466.40000 466.40

0240 54428

TEMP. PVMT MRKG, TY. A, 4"

228,225.000

LF

0.10000 22,822.50 0.11000 25,104.75

0250 54430

TEMP. PVMT MRKG, TY. A, 6"

331.000

LF

0.12000 39.72 0.13000 43.03

0260 54432

TEMP. PVMT MRKG, TY. A, 8"

1,982.000

LF

0.20000 396.40 0.19000 376.58

0270 54440

TEMP. PVMT MRKG, TY. A, 24"

3,158.000

LF

1.85000 5,842.30 1.96000 6,189.68

0273 54443

TEMP. PVMT SYMBOL MRKG
THRU ARROW TY. A

29.000

EA

80.00000 2,320.00 79.50000 2,305.50
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2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115029N01

11/20/20 COMPLETION DATE

ARLINGTON, FAIRFAX

Min: Max:

05/11/2020Date Printed:

PM9F-96A-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

(2) FRANCIS O. DAY CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0277 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

91.000

EA

80.00000 7,280.00 79.50000 7,234.50

0280 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

19.000

EA

111.00000 2,109.00 111.30000 2,114.70

0290 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

93.000

EA

111.00000 10,323.00 111.30000 10,350.90

0295 54576

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY A

11.000

EA

160.00000 1,760.00 159.00000 1,749.00

0300 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

7.000

EA

196.00000 1,372.00 196.10000 1,372.70

0303 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

4.000

EA

370.00000 1,480.00 371.00000 1,484.00

0307 54625

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL I

5.000

EA

80.00000 400.00 79.50000 397.50
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2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115029N01

11/20/20 COMPLETION DATE

ARLINGTON, FAIRFAX

Min: Max:

05/11/2020Date Printed:

PM9F-96A-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

(2) FRANCIS O. DAY CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 56022

1" METAL CONDUIT

555.000

LF

4.00000 2,220.00 3.18000 1,764.90

Section Total with LCC: $3,649,961.10 $4,218,491.51

Life Cycle Costs:

$3,649,961.10 $4,218,491.51Section Totals:

( ) indicates item is bid as Lump Sum

$4,218,491.51$3,649,961.10

$3,649,961.10

Contract Item Totals

$4,218,491.51Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 6 of 6

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115029N01

11/20/20 COMPLETION DATE

ARLINGTON, FAIRFAX

Min: Max:

05/11/2020Date Printed:

PM9F-96A-F20,N501, PM09(360);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
PAVING COMPANY

$3,649,961.10 100.00%

2 D499 FRANCIS O. DAY CO., INC. $4,218,491.51 115.58%

Vendor Ranking

Contract ID:

2020 PLANT MIX

NORTHERN VA. / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

C0000115029N01

March 25, 2020 10:00 AM

PM9F-96A-F20,N501, PM09(360);

ARLINGTON, FAIRFAX

910

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

26,735.000

GAL

0.01000 267.35 2.18000 58,282.30 0.01000 267.35

0020 10700

RUMBLE STRIP, ASPHALT

68,345.000

LF

0.44000 30,071.80 0.26000 17,769.70 0.30000 20,503.50

0030 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

8,746.000

SY

2.44000 21,340.24 0.49000 4,285.54 2.30000 20,115.80

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

347.000

TON

75.00000 26,025.00 83.30000 28,905.10 45.00000 15,615.00

0050 16340

ASPHALT CONC. TY. SM-9.5D

15,545.510

TON

77.20000 1,200,113.37 65.89000 1,024,293.65 70.50000 1,095,958.46

0060 16355

ASPHALT CONC. TY. SM-12.5D

7,103.480

TON

75.15000 533,826.52 69.65000 494,757.38 70.50000 500,795.34

0070 16360

ASPHALT CONC. TY. SM-12.5E

4,259.520

TON

78.00000 332,242.56 70.82000 301,659.21 81.00000 345,021.12

Page 1 of 10

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):998

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115928N01

11/20/20 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

PM9L-053-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16368

PAVEMENT SHOULDER WEDGE
PREP.

93,572.000

LF

0.15000 14,035.80 1.35000 126,322.20 0.40000 37,428.80

0090 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,513.000

TON

90.00000 136,170.00 117.64000 177,989.32 105.00000 158,865.00

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

171,389.510

SY

1.65000 282,792.69 1.81000 310,215.01 1.75000 299,931.64

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

92,117.930

SY

1.85000 170,418.17 1.98000 182,393.50 2.38000 219,240.67

0120 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

62.000

DAY

50.00000 3,100.00 319.05000 19,781.10 240.00000 14,880.00

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

82,744.55000 82,744.55 81,025.71000 81,025.71 195,000.00000 195,000.00

0140 24282

FLAGGER SERVICE

1,537.000

HR

25.00000 38,425.00 35.00000 53,795.00 28.50000 43,804.50
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2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):998

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115928N01

11/20/20 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

PM9L-053-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 51615

14/1 ENCLOSED COND. CABLE

3,184.000

LF

1.00000 3,184.00 1.00000 3,184.00 1.10000 3,502.40

0160 51912

LOOP SAW CUT 3/8"

1,056.000

LF

4.00000 4,224.00 4.00000 4,224.00 4.40000 4,646.40

0170 51913

LOOP SAWCUT 5/8"

240.000

LF

18.50000 4,440.00 18.50000 4,440.00 20.00000 4,800.00

0180 54032

TYPE B CLASS I PVMT LINE MRKG
4"

228,604.000

LF

0.42000 96,013.68 0.52000 118,874.08 0.61000 139,448.44

0190 54034

TYPE B CLASS I PVMT LINE MRKG
6"

18,498.000

LF

0.94000 17,388.12 0.79000 14,613.42 0.85000 15,723.30

0200 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,809.000

LF

6.62000 18,595.58 5.25000 14,747.25 5.65000 15,870.85

0210 54219

INLAID PAVEMENT MARKER
ASPHALT

2,703.000

EA

22.20000 60,006.60 26.00000 70,278.00 28.00000 75,684.00

0220 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,470.00000 2,940.00 1,000.00000 2,000.00 1,100.00000 2,200.00

Page 3 of 10

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):998

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115928N01

11/20/20 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

PM9L-053-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54428

TEMP. PVMT MRKG, TY. A, 4"

491,354.000

LF

0.06000 29,481.24 0.06000 29,481.24 0.06000 29,481.24

0240 54440

TEMP. PVMT MRKG, TY. A, 24"

616.000

LF

3.20000 1,971.20 1.00000 616.00 1.00000 616.00

0250 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

14.000

EA

121.00000 1,694.00 85.00000 1,190.00 92.50000 1,295.00

0260 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

1.000

EA

265.00000 265.00 250.00000 250.00 271.00000 271.00

0270 56022

1" METAL CONDUIT

40.000

LF

5.00000 200.00 5.00000 200.00 5.00000 200.00

Section Total with LCC: $3,111,976.47 $3,145,572.71 $3,261,165.81

Life Cycle Costs:

$3,261,165.81$3,111,976.47 $3,145,572.71Section Totals:

Page 4 of 10

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):998

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115928N01

11/20/20 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

PM9L-053-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) FRANCIS O. DAY CO., INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

75.00000 75.00 86.25000 86.25 40.00000 40.00

Section Total with LCC: $75.00 $86.25 $40.00

Life Cycle Costs:

$40.00$75.00 $86.25Section Totals:

( ) indicates item is bid as Lump Sum

$3,145,658.96$3,112,051.47 $3,261,205.81

$3,112,051.47

Contract Item Totals

$3,145,658.96 3,261,205.81Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 5 of 10

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):998

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115928N01

11/20/20 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

PM9L-053-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

26,735.000

GAL

2.00000 53,470.00 2.25000 60,153.75

0020 10700

RUMBLE STRIP, ASPHALT

68,345.000

LF

0.50000 34,172.50 0.55000 37,589.75

0030 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

8,746.000

SY

2.50000 21,865.00 2.00000 17,492.00

0040 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

347.000

TON

50.00000 17,350.00 75.00000 26,025.00

0050 16340

ASPHALT CONC. TY. SM-9.5D

15,545.510

TON

72.20000 1,122,385.82 78.00000 1,212,549.78

0060 16355

ASPHALT CONC. TY. SM-12.5D

7,103.480

TON

74.65000 530,274.78 81.00000 575,381.88

0070 16360

ASPHALT CONC. TY. SM-12.5E

4,259.520

TON

81.00000 345,021.12 110.00000 468,547.20

0080 16368

PAVEMENT SHOULDER WEDGE
PREP.

93,572.000

LF

0.20000 18,714.40 0.10000 9,357.20

Page 6 of 10

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):998

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115928N01

11/20/20 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

PM9L-053-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,513.000

TON

115.00000 173,995.00 95.00000 143,735.00

0100 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

171,389.510

SY

2.05000 351,348.50 1.75000 299,931.64

0110 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

92,117.930

SY

4.50000 414,530.69 2.45000 225,688.93

0120 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

62.000

DAY

50.00000 3,100.00 250.00000 15,500.00

0130 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

80,000.00000 80,000.00 75,000.00000 75,000.00

0140 24282

FLAGGER SERVICE

1,537.000

HR

30.00000 46,110.00 25.00000 38,425.00

0150 51615

14/1 ENCLOSED COND. CABLE

3,184.000

LF

1.00000 3,184.00 2.00000 6,368.00

0160 51912

LOOP SAW CUT 3/8"

1,056.000

LF

4.00000 4,224.00 6.60000 6,969.60

Page 7 of 10

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):998

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115928N01

11/20/20 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

PM9L-053-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 51913

LOOP SAWCUT 5/8"

240.000

LF

18.50000 4,440.00 22.00000 5,280.00

0180 54032

TYPE B CLASS I PVMT LINE MRKG
4"

228,604.000

LF

0.42000 96,013.68 0.46000 105,157.84

0190 54034

TYPE B CLASS I PVMT LINE MRKG
6"

18,498.000

LF

0.94000 17,388.12 1.05000 19,422.90

0200 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,809.000

LF

6.62000 18,595.58 8.60000 24,157.40

0210 54219

INLAID PAVEMENT MARKER
ASPHALT

2,703.000

EA

22.20000 60,006.60 24.50000 66,223.50

0220 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

2.000

EA

1,470.00000 2,940.00 1,620.00000 3,240.00

0230 54428

TEMP. PVMT MRKG, TY. A, 4"

491,354.000

LF

0.06000 29,481.24 0.05000 24,567.70

0240 54440

TEMP. PVMT MRKG, TY. A, 24"

616.000

LF

3.20000 1,971.20 3.55000 2,186.80

Page 8 of 10

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):998

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115928N01

11/20/20 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

PM9L-053-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) ARTHUR CONSTRUCTION
CO., INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

14.000

EA

121.00000 1,694.00 135.00000 1,890.00

0260 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

1.000

EA

265.00000 265.00 500.00000 500.00

0270 56022

1" METAL CONDUIT

40.000

LF

5.00000 200.00 15.00000 600.00

Section Total with LCC: $3,452,741.23 $3,471,940.87

Life Cycle Costs:

$3,452,741.23 $3,471,940.87Section Totals:
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2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):998

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115928N01

11/20/20 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

PM9L-053-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHEMUNG CONTRACTING
CORPORATION

(5) ARTHUR CONSTRUCTION
CO., INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

3.50000 3.50 100.00000 100.00

Section Total with LCC: $3.50 $100.00

Life Cycle Costs:

$3.50 $100.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,472,040.87$3,452,744.73

$3,452,744.73

Contract Item Totals

$3,472,040.87Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 10 of 10

2020 PLANT MIX

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):998

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115928N01

11/20/20 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

PM9L-053-F20,N501, PM09(360);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $3,112,051.47 100.00%

2 D499 FRANCIS O. DAY CO., INC. $3,145,658.96 101.08%

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
PAVING COMPANY

$3,261,205.81 104.79%

4 C224 CHEMUNG CONTRACTING CORPORATION $3,452,744.73 110.95%

5 A477 ARTHUR CONSTRUCTION CO., INC. $3,472,040.87 111.57%

Vendor Ranking

Contract ID:

2020 PLANT MIX

NORTHERN VA. / LEESBURGLetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

C0000115928N01

March 25, 2020 10:00 AM

PM9L-053-F20,N501, PM09(360);

LOUDOUN

998

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

331,690.10000 331,690.10 250,000.00000 250,000.00

0020 10497

NS PAVEMENT PAVEMENT CRACK
SEAL TY B

4,000.000

LB

3.25000 13,000.00 3.00000 12,000.00

0030 10505

NS PAVEMENT ASPHALT
PATCHING TYPE II (IM-19.0D)

700.000

TON

67.46000 47,222.00 375.00000 262,500.00

0040 15301

PATCH CEMENT CONC. PAVE.,
TYPE I

1,000.000

SY

81.26000 81,260.00 250.00000 250,000.00

0050 15302

PATCH CEMENT CONC. PAVE.,
TYPE II

400.000

SY

162.51000 65,004.00 250.00000 100,000.00

0060 15305

PATCH CEMENT CONC. PAVE.,
TYPE IV-A

9,750.000

SY

270.86000 2,640,885.00 260.00000 2,535,000.00

Page 1 of 4

CONCRETE PAVEMENT REPAIR & THMACO

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):A78

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000107429N01B

11/11/20 COMPLETION DATE

HAMPTON

Min: Max:

05/11/2020Date Printed:

0664-114-305, N501, PM05(462);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 15309

NS PAVEMENT LIQUID ASPHALT
COATING (PAVEMENT MARKER
GROOVE)

194.000

SY

30.60000 5,936.40 25.00000 4,850.00

0080 15321

CLEAN AND RESEAL
LONGITUDINAL JOINT

15,000.000

LF

5.36000 80,400.00 2.25000 33,750.00

0090 15322

CLEAN AND RESEAL
TRANSVERSE  JOINT

1,500.000

LF

5.36000 8,040.00 3.00000 4,500.00

0100 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

20.000

TON

65.88000 1,317.60 110.00000 2,200.00

0110 16378

THIN HOT MIX ASPHALT
CONCRETE

3,126.640

TON

128.30000 401,147.91 184.00000 575,301.76

0120 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

7,814.400

SY

1.81000 14,144.06 1.00000 7,814.40

0130 16532

RIGID PAVEMENT TIE-IN PLANING
0" - 2"

8,400.480

SY

5.52000 46,370.65 1.00000 8,400.48

Page 2 of 4

CONCRETE PAVEMENT REPAIR & THMACO

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):A78

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000107429N01B

11/11/20 COMPLETION DATE

HAMPTON

Min: Max:

05/11/2020Date Printed:

0664-114-305, N501, PM05(462);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

30,552.79000 30,552.79 212,000.00000 212,000.00

0150 54034

TYPE B CLASS I PVMT LINE MRKG
6"

33,752.000

LF

0.98000 33,076.96 1.00000 33,752.00

0160 54037

TYPE B CLASS I PVMT LINE MRKG
8"

2,500.000

LF

2.17000 5,425.00 2.00000 5,000.00

0170 54040

TYPE B CLASS I PVMT LINE MRKG
12"

3,300.000

LF

3.25000 10,725.00 3.00000 9,900.00

0180 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

44,435.000

LF

0.35000 15,552.25 0.32000 14,219.20

0190 54220

INLAID PAVEMENT MARKER
CONCRETE

570.000

EA

39.00000 22,230.00 36.00000 20,520.00

0200 54430

TEMP. PVMT MRKG, TY. A, 6"

20,430.000

LF

0.24000 4,903.20 0.22000 4,494.60

0210 54432

TEMP. PVMT MRKG, TY. A, 8"

3,300.000

LF

0.41000 1,353.00 0.38000 1,254.00

Page 3 of 4

CONCRETE PAVEMENT REPAIR & THMACO

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):A78

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000107429N01B

11/11/20 COMPLETION DATE

HAMPTON

Min: Max:

05/11/2020Date Printed:

0664-114-305, N501, PM05(462);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

Section Total with LCC: $3,860,235.92 $4,347,456.44

Life Cycle Costs:

$3,860,235.92 $4,347,456.44Section Totals:

( ) indicates item is bid as Lump Sum

$4,347,456.44$3,860,235.92

$3,860,235.92

Contract Item Totals

$4,347,456.44Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

CONCRETE PAVEMENT REPAIR & THMACO

Call Order:

Letting Date: HAMPTON ROADS / NORFOLK

Contract ID:

District(s):

Counties:

Project(s):A78

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000107429N01B

11/11/20 COMPLETION DATE

HAMPTON

Min: Max:

05/11/2020Date Printed:

0664-114-305, N501, PM05(462);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $3,860,235.92 100.00%

2 C333 CURTIS CONTRACTING, INC. $4,347,456.44 112.62%

Vendor Ranking

Contract ID:

CONCRETE PAVEMENT REPAIR & THMACO

HAMPTON ROADS / NORFOLKLetting Date:

Contract Description:

District(s):

11/11/20 COMPLETION DATE

C000107429N01B

March 25, 2020 10:00 AM

0664-114-305, N501, PM05(462);

HAMPTON

A78

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

878,000.00000 878,000.00 980,000.00000 980,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

786,000.00000 786,000.00 375,000.00000 375,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

375,000.00000 375,000.00 300,000.00000 300,000.00

0040 00120

REGULAR EXCAVATION

45,437.000

CY

35.00000 1,590,295.00 30.00000 1,363,110.00

0050 00137

NS BORROW EXCAVATION MIN.
CBR 10

11,549.000

CY

34.00000 392,666.00 7.00000 80,843.00

0060 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

983.000

CY

6.00000 5,898.00 75.00000 73,725.00

0070 00355

GEOTEXTILE SUBGRADE
STABILIZATION

3,545.000

SY

2.00000 7,090.00 3.00000 10,635.00

Page 1 of 35

SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00525

CONCRETE CLASS A3 MISC.

82.060

CY

1,020.00000 83,701.20 850.00000 69,751.00

0090 00529

FLOWABLE BACKFILL

40.000

CY

600.00000 24,000.00 700.00000 28,000.00

0100 00540

REINF. STEEL

328.000

LB

1.50000 492.00 5.00000 1,640.00

0110 00571

ENDWALL PIPE GRATE EW-11
TYPE I

8.500

LF

155.00000 1,317.50 200.00000 1,700.00

0120 00588

UNDERDRAIN UD-4

13,378.000

LF

12.50000 167,225.00 11.00000 147,158.00

0130 00590

CROSSDRAIN CD-1

53.000

LF

40.00000 2,120.00 26.00000 1,378.00

0140 00591

CROSSDRAIN CD-2

545.000

LF

68.00000 37,060.00 26.00000 14,170.00

0150 00595

OUTLET PIPE

172.000

LF

38.00000 6,536.00 22.00000 3,784.00

0160 00596

ENDWALL EW-12

7.000

EA

764.00000 5,348.00 900.00000 6,300.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 01060

6" PIPE

10.000

LF

82.50000 825.00 200.00000 2,000.00

0180 01150

15" PIPE

98.000

LF

93.00000 9,114.00 200.00000 19,600.00

0190 01154

15" RADIAL PIPE

905.000

LF

93.50000 84,617.50 120.00000 108,600.00

0200 01156

STORM SEWER PIPE 15"

5,181.000

LF

98.50000 510,328.50 120.00000 621,720.00

0210 01184

18" RADIAL PIPE

147.000

LF

112.00000 16,464.00 120.00000 17,640.00

0220 01186

STORM SEWER PIPE 18"

1,652.000

LF

117.00000 193,284.00 120.00000 198,240.00

0230 01242

24" CONC. PIPE

41.000

LF

182.00000 7,462.00 140.00000 5,740.00

0240 01246

STORM SEWER PIPE 24"

1,926.000

LF

145.00000 279,270.00 123.00000 236,898.00

0250 01306

STORM SEWER PIPE 30"

492.000

LF

175.00000 86,100.00 200.00000 98,400.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 01360

36" PIPE

153.000

LF

232.00000 35,496.00 200.00000 30,600.00

0270 01362

36" CONC. PIPE

100.000

LF

303.00000 30,300.00 250.00000 25,000.00

0280 01366

STORM SEWER PIPE 36"

50.000

LF

216.00000 10,800.00 250.00000 12,500.00

0290 01426

STORM SEWER PIPE 42"

243.000

LF

242.00000 58,806.00 300.00000 72,900.00

0300 01480

48" PIPE

97.000

LF

275.00000 26,675.00 325.00000 31,525.00

0310 01481

JACKED & BORED 48" PIPE

120.000

LF

2,100.00000 252,000.00 3,000.00000 360,000.00

0320 01482

48" CONC. PIPE

128.000

LF

470.00000 60,160.00 200.00000 25,600.00

0330 01486

STORM SEWER PIPE 48"

57.000

LF

300.00000 17,100.00 235.00000 13,395.00

0340 02142

23" X 14" ELLIPTICAL CONC. PIPE

176.000

LF

132.00000 23,232.00 225.00000 39,600.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66
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C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 02222

34" X 22" ELLIPTICAL CONC. PIPE

389.000

LF

170.00000 66,130.00 180.00000 70,020.00

0360 06150

15" END SECTION ES-1 OR 2

2.000

EA

740.00000 1,480.00 1,200.00000 2,400.00

0370 06240

24" END SECTION ES-1 OR 2

1.000

EA

1,100.00000 1,100.00 1,600.00000 1,600.00

0380 06740

DROP INLET DI-1

6.000

EA

3,020.00000 18,120.00 5,000.00000 30,000.00

0390 06749

DROP INLET DI-2B,L=8'

1.000

EA

5,438.00000 5,438.00 8,000.00000 8,000.00

0400 06815

DROP INLET DI-3A

19.000

EA

3,208.00000 60,952.00 5,000.00000 95,000.00

0410 06816

DROP INLET DI-3AA

8.000

EA

4,415.00000 35,320.00 6,000.00000 48,000.00

0420 06817

DROP INLET DI-3B,L=4'

13.000

EA

3,500.00000 45,500.00 6,000.00000 78,000.00

0430 06818

DROP INLET DI-3B,L=6'

25.000

EA

4,000.00000 100,000.00 6,000.00000 150,000.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:
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Counties:
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Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 06819

DROP INLET DI-3B,L=8'

14.000

EA

4,635.00000 64,890.00 7,000.00000 98,000.00

0450 06820

DROP INLET DI-3B,L=10'

4.000

EA

4,700.00000 18,800.00 7,000.00000 28,000.00

0460 06821

DROP INLET DI-3B,L=12'

1.000

EA

5,080.00000 5,080.00 8,000.00000 8,000.00

0470 06826

DROP INLET DI-3BB,L=4'

4.000

EA

4,865.00000 19,460.00 7,000.00000 28,000.00

0480 06827

DROP INLET DI-3BB,L=6'

2.000

EA

5,320.00000 10,640.00 12,000.00000 24,000.00

0490 06828

DROP INLET DI-3BB,L=8'

1.000

EA

5,325.00000 5,325.00 8,000.00000 8,000.00

0500 06835

DROP INLET DI-3C,L=6'

6.000

EA

4,706.00000 28,236.00 8,000.00000 48,000.00

0510 07106

DROP INLET DI-4A

2.000

EA

4,665.00000 9,330.00 8,000.00000 16,000.00

0520 07110

DROP INLET DI-4B,L=6'

4.000

EA

5,778.00000 23,112.00 10,000.00000 40,000.00
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SMART SCALE - ROADWAY WIDENING
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 07112

DROP INLET DI-4B,L=8'

1.000

EA

4,438.00000 4,438.00 8,000.00000 8,000.00

0540 07114

DROP INLET DI-4B,L=10'

1.000

EA

5,722.00000 5,722.00 8,000.00000 8,000.00

0550 07506

DROP INLET DI-5

5.000

EA

4,325.00000 21,625.00 7,000.00000 35,000.00

0560 07508

DROP INLET DI-7

4.000

EA

4,285.00000 17,140.00 7,000.00000 28,000.00

0570 09046

MANHOLE MH-1

2.000

LF

3,178.00000 6,356.00 2,000.00000 4,000.00

0580 09056

MANHOLE MH-1 OR 2

25.000

LF

930.00000 23,250.00 800.00000 20,000.00

0590 09057

FRAME & COVER MH-1

8.000

EA

504.00000 4,032.00 800.00000 6,400.00

0600 09148

EROSION CONTROL STONE
CLASS A1 EC-1

93.000

TON

173.00000 16,089.00 200.00000 18,600.00

0610 09150

EROSION CONTROL STONE
CLASS I, EC-1

188.300

TON

194.00000 36,530.20 125.00000 23,537.50
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0620 09155

GABIONS

309.000

CY

175.00000 54,075.00 300.00000 92,700.00

0630 09215

PAVED DITCH PG-5

136.000

SY

70.00000 9,520.00 120.00000 16,320.00

0640 09250

SLOPE DRAIN

1.000

EA

3,000.00000 3,000.00 1,800.00000 1,800.00

0650 10003

NS AGGR. MATERIAL CRUSHER
RUN NO. 25 OR 25 STORMWATER
MANAGEMENT

301.000

TON

50.00000 15,050.00 50.00000 15,050.00

0660 10128

AGGR. BASE MATL. TY. I NO. 21B

25,214.000

TON

28.50000 718,599.00 28.00000 705,992.00

0670 10239

AGGR. MATL. NO. 25 OR 26

42.000

TON

50.00000 2,100.00 150.00000 6,300.00

0680 10250

NS AGGR. MATERIAL NO. 57
STONE

54.000

TON

50.00000 2,700.00 100.00000 5,400.00

0690 10250

NS AGGR. MATERIAL TY. I NO. 21B

95.800

TON

50.00000 4,790.00 100.00000 9,580.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 10598

NS ASPHALT CONCRETE SM-9.5
AL

1,161.000

TON

92.20000 107,044.20 110.00000 127,710.00

0710 10608

ASPHALT CONCRETE TY. SM-
12.5D

3,556.000

TON

88.00000 312,928.00 110.00000 391,160.00

0720 10610

ASPHALT CONCRETE TY. IM-19.0A

1,883.000

TON

83.20000 156,665.60 100.00000 188,300.00

0730 10611

ASPHALT CONCRETE TY. IM-19.0D

3,741.000

TON

77.50000 289,927.50 100.00000 374,100.00

0740 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

23,594.000

SY

2.00000 47,188.00 2.75000 64,883.50

0750 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

14,011.000

SY

2.15000 30,123.65 4.00000 56,044.00

0760 10635

ASPHALT CONC.TY. SM-9.5A

3,348.000

TON

94.00000 314,712.00 115.00000 385,020.00

0770 10642

ASPHALT CONCRETE TY. BM-
25.0A

14,622.000

TON

76.30000 1,115,658.60 85.00000 1,242,870.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:
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Counties:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

10,146.000

LF

2.00000 20,292.00 2.00000 20,292.00

0790 12020

STD. CURB CG-2

2,383.000

LF

36.00000 85,788.00 33.00000 78,639.00

0800 12022

RADIAL CURB CG-2

616.000

LF

36.00000 22,176.00 33.00000 20,328.00

0810 12600

STD. COMB. CURB & GUTTER CG-
6

5,372.000

LF

35.00000 188,020.00 33.00000 177,276.00

0820 12610

RADIAL COMB. CURB & GUTTER
CG-6

2,896.000

LF

35.00000 101,360.00 33.00000 95,568.00

0830 12700

STD. COMB. CURB & GUTTER CG-
7

6,049.000

LF

35.00000 211,715.00 33.00000 199,617.00

0840 12710

RADIAL COMB. CURB & GUTTER
CG-7

3,337.000

LF

35.00000 116,795.00 33.00000 110,121.00

0850 12940

ENTRANCE GUTTER CG-9D

128.000

SY

95.50000 12,224.00 110.00000 14,080.00

Page 10 of 35

SMART SCALE - ROADWAY WIDENING
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 13108

CG-12 DETECTABLE WARNING
SURFACE

147.000

SY

236.00000 34,692.00 300.00000 44,100.00

0870 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

2,794.000

SY

51.00000 142,494.00 60.00000 167,640.00

0880 13232

GEOTEXTILE DRAINAGE FABRIC

812.000

SY

2.80000 2,273.60 5.00000 4,060.00

0890 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

360.000

LF

58.00000 20,880.00 75.00000 27,000.00

0900 13510

DIRECTIONAL ISLAND CURB SI-3

83.000

LF

27.00000 2,241.00 50.00000 4,150.00

0910 13570

NS RETAINING WALL MSE
STRUCTURE

4,256.000

SF

97.00000 412,832.00 110.00000 468,160.00

0920 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

1.000

EA

7,200.00000 7,200.00 12,000.00000 12,000.00

0930 13605

IMPACT ATTEN. SER. TY. 1 TL-2,
<40 MPH

2.000

EA

7,200.00000 14,400.00 9,000.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0940 21020

MEDIAN STRIP MS-1

1,570.000

SY

75.00000 117,750.00 100.00000 157,000.00

0950 21110

MEDIAN STRIP MS-1A

341.000

SY

115.00000 39,215.00 130.00000 44,330.00

0960 22501

FENCE FE-W1

1,000.000

LF

5.50000 5,500.00 7.00000 7,000.00

0970 22541

LINE BRACE UNIT FE-W1,FE-W2

1.000

EA

153.00000 153.00 180.00000 180.00

0980 22581

CORNER BRACE UNIT FE-W1,FE-
W2

2.000

EA

153.00000 306.00 180.00000 360.00

0990 22643

FENCE FE-CL

50.000

LF

45.00000 2,250.00 55.00000 2,750.00

1000 22645

FENCE FE-CL VINYL COATED

212.000

LF

28.00000 5,936.00 35.00000 7,420.00

1010 22655

LINE BRACE UNIT FE-CL VINYL
COATED

1.000

EA

205.00000 205.00 250.00000 250.00

1020 22663

CORNER BRACE UNIT FE-CL

2.000

EA

189.00000 378.00 250.00000 500.00
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(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1030 22665

CORNER BRACE UNIT FE-CL
VINYL COATED

3.000

EA

205.00000 615.00 250.00000 750.00

1040 23570

HIGH VISIBILITY FENCE, 4'

88.000

LF

30.00000 2,640.00 8.00000 704.00

1050 23600

NS FENCE FE-CL MOD

568.000

LF

21.00000 11,928.00 25.00000 14,200.00

1060 23601

NS BRACE CORNER UNIT FE-CL
MOD.

6.000

EA

210.00000 1,260.00 250.00000 1,500.00

1070 23601

NS BRACE LINE UNIT FE-CL MOD

4.000

EA

210.00000 840.00 250.00000 1,000.00

1080 24100

ALLAYING DUST

1,200.000

HR

40.00000 48,000.00 40.00000 48,000.00

1090 24150

TYPE 3 BARRICADE 4'

2.000

EA

535.00000 1,070.00 450.00000 900.00

1100 24152

TYPE 3 BARRICADE 8'

28.000

EA

602.00000 16,856.00 600.00000 16,800.00
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(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1110 24160

TEMPORARY (CONSTRUCTION)
SIGN

3,563.000

SF

38.00000 135,394.00 30.00000 106,890.00

1120 24260

CR. RUN AGGR. NO. 25 OR 26

304.000

TON

50.00000 15,200.00 50.00000 15,200.00

1130 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

184.000

DAY

100.00000 18,400.00 58.00000 10,672.00

1140 24272

TRUCK MOUNTED ATTENUATOR

800.000

HR

26.00000 20,800.00 75.00000 60,000.00

1150 24278

GROUP 2 CHANNELIZING
DEVICES

182,307.000

DAY

1.00000 182,307.00 2.00000 364,614.00

1160 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

134,880.000

HR

0.50000 67,440.00 0.55000 74,184.00

1170 24281

ELECTRONIC ARROW BOARD

1,901.000

HR

6.00000 11,406.00 6.00000 11,406.00

1180 24282

FLAGGER SERVICE

813.000

HR

35.00000 28,455.00 28.00000 22,764.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1190 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

1,597.000

LF

28.00000 44,716.00 32.00000 51,104.00

1200 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL INTERSECTION
1

(1)

LS

26,250.00000 26,250.00 30,000.00000 30,000.00

1210 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL INTERSECTION
2

(1)

LS

47,250.00000 47,250.00 30,000.00000 30,000.00

1220 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL INTERSECTION
3

(1)

LS

57,750.00000 57,750.00 30,000.00000 30,000.00

1230 24355

NS POLICE PATROL UNIFORM
FLAGGERS

1,500.000

HR

98.00000 147,000.00 110.00000 165,000.00

1240 24400

OBSCURING ROADWAY

58.400

UNIT

460.00000 26,864.00 650.00000 37,960.00

1250 24420

DEMOLITION OF PAVEMENT RIGID

272.000

SY

15.00000 4,080.00 10.00000 2,720.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1260 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

45,254.000

SY

1.30000 58,830.20 2.00000 90,508.00

1270 24502

NS REMOVE EXIST. TELEPHONE
MANHOLE

5.000

EA

1,260.00000 6,300.00 5,000.00000 25,000.00

1280 24503

NS REMOVE EXIST. AND
SALVAGE SIGNAL EQUIPMENT

(1)

LS

1,260.00000 1,260.00 30,000.00000 30,000.00

1290 24503

NS REMOVE EXIST. BOX
CULVERT

(1)

LS

32,000.00000 32,000.00 40,000.00000 40,000.00

1300 24503

NS REMOVE EXIST. SIGNAL
EQUIPMENT

(1)

LS

26,250.00000 26,250.00 30,000.00000 30,000.00

1310 24600

REMOVE EXISTING GUARDRAIL

327.000

LF

10.50000 3,433.50 8.00000 2,616.00

1320 24602

NS REMOVE EXIST. FENCE ...

1,891.000

LF

3.00000 5,673.00 6.00000 11,346.00

1330 24825

NS MODIFY EXIST. DROP INLET

3.000

EA

2,650.00000 7,950.00 4,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1340 25004

HANDRAIL HR-1 TYPE III

50.000

LF

200.00000 10,000.00 200.00000 10,000.00

1350 25505

FIELD OFFICE TY.I

34.000

MO

4,120.00000 140,080.00 3,600.00000 122,400.00

1360 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

13,545.00000 13,545.00 4,000.00000 4,000.00

1370 25567

PROGRESS SCHEDULE UPDATES

32.000

EA

685.00000 21,920.00 1,300.00000 41,600.00

1380 25575

NS CONTRACT UNIFORM
FLAGGERS

160.000

HR

98.00000 15,680.00 110.00000 17,600.00

1390 27024

NS TOPSOIL 3" CLASS B

9.960

ACRE

27,000.00000 268,920.00 28,000.00000 278,880.00

1400 27101

TEMPORARY SEED

996.000

LB

13.50000 13,446.00 16.00000 15,936.00

1410 27102

REGULAR SEED

2,739.000

LB

18.40000 50,397.60 12.00000 32,868.00

1420 27103

OVERSEEDING

2,191.000

LB

8.50000 18,623.50 5.00000 10,955.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1430 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

57,657.000

SY

1.00000 57,657.00 0.60000 34,594.20

1440 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

50,808.000

SY

1.20000 60,969.60 0.80000 40,646.40

1450 27230

FERTILIZER NITROGEN - N

822.000

LB

5.00000 4,110.00 1.00000 822.00

1460 27231

FERTILIZER PHOSPHOROUS - P

523.000

LB

5.00000 2,615.00 1.00000 523.00

1470 27232

FERTILIZER POTASSIUM - K

523.000

LB

5.00000 2,615.00 1.00000 523.00

1480 27250

LIME

44.820

TON

230.00000 10,308.60 240.00000 10,756.80

1490 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

1,130.000

SY

5.00000 5,650.00 3.00000 3,390.00

1500 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

1,161.000

SY

5.00000 5,805.00 4.00000 4,644.00
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(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1510 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

607.000

SY

10.00000 6,070.00 5.00000 3,035.00

1520 27410

CHECK DAM, ROCK TY. I

10.000

EA

2,280.00000 22,800.00 500.00000 5,000.00

1530 27415

CHECK DAM ROCK TY. II

59.000

EA

340.00000 20,060.00 400.00000 23,600.00

1540 27422

DEWATERING BASIN EC-8

3.000

EA

2,780.00000 8,340.00 900.00000 2,700.00

1550 27430

SILTATION CONTROL
EXCAVATION

3,802.000

CY

8.00000 30,416.00 20.00000 76,040.00

1560 27440

MOWING

400.000

HR

55.00000 22,000.00 50.00000 20,000.00

1570 27451

INLET PROTECTION TYPE A

15.000

EA

300.00000 4,500.00 600.00000 9,000.00

1580 27461

INLET PROTECTION TYPE B

111.000

EA

340.00000 37,740.00 180.00000 19,980.00

1590 27505

TEMP. SILT FENCE TYPE A

17,316.000

LF

2.25000 38,961.00 4.00000 69,264.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1600 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

13,640.000

CY

21.00000 286,440.00 19.00000 259,160.00

1610 27548

NS STORM WATER MANAGEMENT
CONSTRUCTION RECORD
DOCUMENTS

(1)

LS

14,130.00000 14,130.00 8,000.00000 8,000.00

1620 27568

STORM WATER MANAGEMENT
RISER PIPE 60"

15.000

LF

875.00000 13,125.00 1,700.00000 25,500.00

1630 27580

TEMP. SEDIMENT BASIN
EXCAVATION

387.000

CY

20.00000 7,740.00 28.00000 10,836.00

1640 40003

1" WATER SERVICE LINE

649.000

LF

35.00000 22,715.00 55.00000 35,695.00

1650 40006

2" WATER SERVICE LINE

38.000

LF

98.00000 3,724.00 90.00000 3,420.00

1660 40061

6" DI WATER MAIN

542.000

LF

300.00000 162,600.00 160.00000 86,720.00

1670 40081

8" DI WATER MAIN

3,699.000

LF

159.00000 588,141.00 180.00000 665,820.00
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(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1680 40121

12" DI WATER MAIN

2,928.000

LF

253.00000 740,784.00 300.00000 878,400.00

1690 40908

8" OFFSET EXIST. PIPE

60.000

LF

204.00000 12,240.00 400.00000 24,000.00

1700 40912

12" OFFSET EXIST. PIPE

30.000

LF

356.00000 10,680.00 490.00000 14,700.00

1710 41006

6" GATE VALVE & BOX

18.000

EA

1,263.00000 22,734.00 1,700.00000 30,600.00

1720 41008

8" GATE VALVE & BOX

19.000

EA

1,708.00000 32,452.00 2,200.00000 41,800.00

1730 41012

12" GATE VALVE & BOX

18.000

EA

3,012.00000 54,216.00 4,000.00000 72,000.00

1740 41104

ADJUST EXIST. VALVE BOX

4.000

EA

368.00000 1,472.00 700.00000 2,800.00

1750 41398

8" X 6" TAPPING SLEEVE VALVE &
BOX

1.000

EA

5,900.00000 5,900.00 8,000.00000 8,000.00

1760 41400

12"X6" TAPPING SLEEVE VALVE &
BOX

1.000

EA

6,250.00000 6,250.00 9,000.00000 9,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1770 41820

FIRE HYDRANT

13.000

EA

3,700.00000 48,100.00 6,000.00000 78,000.00

1780 41840

2" AIR RELEASE VALVE & BOX

4.000

EA

5,075.00000 20,300.00 8,000.00000 32,000.00

1790 41972

1" WATER METER & BOX

7.000

EA

1,052.00000 7,364.00 1,200.00000 8,400.00

1800 41977

ADJUST EXIST. WATER METER
BOX

1.000

EA

420.00000 420.00 580.00000 580.00

1810 42044

4" SANITARY SERVICE LATERAL
CONNECTION

124.000

LF

112.00000 13,888.00 100.00000 12,400.00

1820 42060

6" SAN. SEWER PIPE

135.000

LF

116.00000 15,660.00 150.00000 20,250.00

1830 42080

8" SAN. SEWER PIPE

2,119.000

LF

238.00000 504,322.00 200.00000 423,800.00

1840 42087

8" SANITARY SEWER FORCE MAIN

1,242.000

LF

258.00000 320,436.00 120.00000 149,040.00

1850 42708

8" SANITARY DROP CONNECTION

13.000

LF

422.00000 5,486.00 340.00000 4,420.00
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(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1860 42755

SANITARY SEWER MANHOLE

265.000

LF

548.00000 145,220.00 640.00000 169,600.00

1870 42764

MANHOLE FRAME & COVER F&C-1

24.000

EA

1,010.00000 24,240.00 770.00000 18,480.00

1880 42765

ADJUST EXIST FRAME & COVER

5.000

EA

702.00000 3,510.00 2,600.00000 13,000.00

1890 42788

2" AIR RELEASE VALVE & BOX
FORCE MAIN

2.000

EA

7,600.00000 15,200.00 12,000.00000 24,000.00

1900 42845

4" SEWER CLEANOUT

3.000

EA

676.00000 2,028.00 550.00000 1,650.00

1910 44204

NS OFFSET EXISTING PIPE
FORCE MAIN 8" PIPE

30.000

LF

330.00000 9,900.00 360.00000 10,800.00

1920 44301

NS SEWER UTILITY 8" PLUG
VALVE & BOX FORCE MAIN

2.000

EA

3,800.00000 7,600.00 5,500.00000 11,000.00

1930 45505

CONNECT TO EXIST. A/C PIPE

2.000

EA

2,900.00000 5,800.00 2,600.00000 5,200.00

Page 23 of 35

SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID
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(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1940 45506

REMOVE EXIST. A/C PIPE

135.000

LF

120.00000 16,200.00 130.00000 17,550.00

1950 45582

24" STEEL ENCASE. PIPE

27.000

LF

200.00000 5,400.00 500.00000 13,500.00

1960 45640

FLOWABLE BACKFILL UTILITY

64.000

CY

300.00000 19,200.00 350.00000 22,400.00

1970 50108

SIGN PANEL

1,131.000

SF

30.45000 34,438.95 45.00000 50,895.00

1980 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

35.000

EA

110.25000 3,858.75 140.00000 4,900.00

1990 50302

REMOVE EXISTING 2 POST SIGN
STRUCTURE

3.000

EA

966.00000 2,898.00 1,200.00000 3,600.00

2000 50320

REMOVE EXISTING 1 POST SIGN
PANEL

59.000

EA

52.50000 3,097.50 65.00000 3,835.00

2010 50322

REMOVE EXISTING 2 POST SIGN
PANEL

9.000

EA

630.00000 5,670.00 800.00000 7,200.00
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(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2020 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

12.000

EA

288.75000 3,465.00 350.00000 4,200.00

2030 50342

RELOCATE EXISTING 2 POST
GROUND MOUNTED SIGN PANEL

2.000

EA

1,837.50000 3,675.00 2,300.00000 4,600.00

2040 50430

SIGN POST STP-1, 2", 14 GAUGE

900.000

LF

19.95000 17,955.00 25.00000 22,500.00

2050 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

150.000

LF

47.25000 7,087.50 60.00000 9,000.00

2060 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

465.000

LF

36.75000 17,088.75 47.00000 21,855.00

2070 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

75.000

LF

57.75000 4,331.25 70.00000 5,250.00

2080 50487

CONCRETE SIGN FOUNDATION
STP-1, TYPE C

32.000

EA

472.50000 15,120.00 600.00000 19,200.00

2090 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

68.000

EA

315.00000 21,420.00 400.00000 27,200.00
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(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2100 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

6.000

EA

420.00000 2,520.00 525.00000 3,150.00

2110 52002

NS TRAFFIC SIGNALIZATION
MCCAIN ATC 2070 CONTROLLER
WITH D-4 FIRMWARE

3.000

EA

5,607.00000 16,821.00 48,000.00000 144,000.00

2115 52002

NS TRAFFIC SIGNALIZATION ATC
CABINET 5 DOOR
CONFIGURATION

3.000

EA

28,665.00000 85,995.00 40,000.00000 120,000.00

2120 51170

ELECTRICAL SERVICE SE-5

3.000

EA

2,625.00000 7,875.00 10,000.00000 30,000.00

2130 51185

TRAFFIC SIGNAL HEAD SECTION
12" HVS BACKPLATE

124.000

EA

210.00000 26,040.00 540.00000 66,960.00

2140 51199

PEDESTRIAN ACTUATION PA-3

10.000

EA

350.00000 3,500.00 1,000.00000 10,000.00

2150 51210

PEDESTAL POLE PF-2 10'

11.000

EA

2,100.00000 23,100.00 2,000.00000 22,000.00
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C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2160 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

111.000

CY

840.00000 93,240.00 2,400.00000 266,400.00

2170 51240

CONCRETE FOUNDATION PF-2

11.000

EA

3,150.00000 34,650.00 2,000.00000 22,000.00

2180 51248

CONCRETE FOUNDATION CF-4

3.000

EA

5,145.00000 15,435.00 6,000.00000 18,000.00

2190 51475

SIGNAL MAST ARM POLE MP-3,
TYPE A

1.000

EA

12,810.00000 12,810.00 16,000.00000 16,000.00

2200 51476

SIGNAL MAST ARM POLE MP-3,
TYPE B1

7.000

EA

14,805.00000 103,635.00 20,000.00000 140,000.00

2210 51478

SIGNAL MAST ARM POLE MP-3,
TYPE C

1.000

EA

7,875.00000 7,875.00 20,000.00000 20,000.00

2220 51486

MAST ARM 40'

1.000

EA

4,725.00000 4,725.00 6,000.00000 6,000.00

2230 51487

MAST ARM 49'

1.000

EA

5,250.00000 5,250.00 8,000.00000 8,000.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2240 51488

MAST ARM 60'

4.000

EA

6,300.00000 25,200.00 15,000.00000 60,000.00

2250 51490

MAST ARM 70'

3.000

EA

8,925.00000 26,775.00 20,000.00000 60,000.00

2260 51491

MAST ARM 75' CASE 1 LOADING

1.000

EA

10,500.00000 10,500.00 25,000.00000 25,000.00

2270 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION CAMERA 360
DEGREE

3.000

EA

5,800.00000 17,400.00 6,000.00000 18,000.00

2275 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION CAMERA
TRADITIONAL ADVANCED

6.000

EA

4,515.00000 27,090.00 10,000.00000 60,000.00

2280 52001

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION CABLE

2,945.000

LF

1.10000 3,239.50 9.00000 26,505.00

2290 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION SYSTEM

3.000

EA

22,234.00000 66,702.00 30,000.00000 90,000.00

2300 51523

EVP DETECTION SYSTEM 3-WAY

1.000

EA

5,250.00000 5,250.00 12,000.00000 12,000.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2310 51524

EVP DETECTION SYSTEM 4-WAY

2.000

EA

5,250.00000 10,500.00 15,000.00000 30,000.00

2320 51525

EVP DETECTOR CABLE

2,950.000

LF

4.20000 12,390.00 5.00000 14,750.00

2330 51598

8/3 CONDUCTOR CABLE

275.000

LF

3.15000 866.25 6.00000 1,650.00

2340 51602

14/4 CONDUCTOR CABLE

10,505.000

LF

3.70000 38,868.50 5.00000 52,525.00

2350 51607

14/7 CONDUCTOR CABLE

4,300.000

LF

2.90000 12,470.00 6.00000 25,800.00

2360 51830

HANGER ASSEMBLY SM-3, ONE
WAY

33.000

EA

231.00000 7,623.00 650.00000 21,450.00

2370 51834

HANGER ASSEMBLY SMB-2, ONE
WAY

11.000

EA

244.00000 2,684.00 540.00000 5,940.00

2380 51838

HANGER ASSEMBLY SMB-3, ONE
WAY

5.000

EA

173.25000 866.25 450.00000 2,250.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2390 51942

RELOCATE EXISTING SIGNAL
EQUIPMENT

(1)

LS

2,457.00000 2,457.00 10,000.00000 10,000.00

2400 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

3.000

EA

7,350.00000 22,050.00 5,000.00000 15,000.00

2410 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

3.000

EA

2,782.50000 8,347.50 5,000.00000 15,000.00

2420 51997

UNINTERRUPTIBLE POWER
SUPPLY CABINET DETACHED

3.000

EA

3,570.00000 10,710.00 5,000.00000 15,000.00

2430 52001

NS TRAFFIC SIGNALIZATION
ANTENNA CABLE

195.000

LF

3.15000 614.25 10.00000 1,950.00

2440 52002

NS TRAFFIC SIGNALIZATION
ACCESSIBLE PEDESTRIAN
SYSTEM PUSH BUTTON
STATIONS

6.000

EA

4,200.00000 25,200.00 2,000.00000 12,000.00

2450 52002

NS TRAFFIC SIGNALIZATION
MOUNTING EXTENDER

5.000

EA

132.00000 660.00 1,000.00000 5,000.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2460 52403

PEDESTRIAN SIGNAL HEAD SP-8

16.000

EA

510.00000 8,160.00 750.00000 12,000.00

2470 54032

TYPE B CLASS I PVMT LINE MRKG
4"

40,230.000

LF

0.65000 26,149.50 1.00000 40,230.00

2480 54034

TYPE B CLASS I PVMT LINE MRKG
6"

30.000

LF

3.70000 111.00 5.00000 150.00

2490 54037

TYPE B CLASS I PVMT LINE MRKG
8"

1,170.000

LF

1.65000 1,930.50 3.00000 3,510.00

2500 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,840.000

LF

6.85000 19,454.00 9.00000 25,560.00

2510 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

2,000.000

LF

0.85000 1,700.00 2.00000 4,000.00

2520 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

200.000

LF

0.85000 170.00 2.00000 400.00

2530 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

357.000

SF

2.70000 963.90 4.00000 1,428.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2540 54107

NS PAVEMENT MARKING
MESSAGE "SCHOOL" TYPE B
CLASS II

1.000

EA

1,000.00000 1,000.00 1,500.00000 1,500.00

2550 54219

INLAID PAVEMENT MARKER
ASPHALT

230.000

EA

38.00000 8,740.00 50.00000 11,500.00

2560 54240

TEMP. PAVE. MARKER 1 WAY

2,471.000

EA

9.00000 22,239.00 12.00000 29,652.00

2570 54242

TEMP. PAVE. MARKER 2 WAY

733.000

EA

9.00000 6,597.00 12.00000 8,796.00

2580 54393

PVMT MESSAGE MARK. ONLY TY
B CL II

7.000

EA

567.00000 3,969.00 700.00000 4,900.00

2590 54428

TEMP. PVMT MRKG, TY. A, 4"

113,399.000

LF

0.20000 22,679.80 0.25000 28,349.75

2600 54432

TEMP. PVMT MRKG, TY. A, 8"

16,225.000

LF

0.25000 4,056.25 1.00000 16,225.00

2610 54440

TEMP. PVMT MRKG, TY. A, 24"

3,384.000

LF

2.70000 9,136.80 3.25000 10,998.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2620 54443

TEMP. PVMT SYMBOL MRKG
THRU ARROW TY. A

3.000

EA

42.00000 126.00 50.00000 150.00

2630 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

102.000

EA

42.00000 4,284.00 50.00000 5,100.00

2640 54532

NS TEMP. PVMT MRKG SCHOOL
ZONE

2.000

EA

473.00000 946.00 600.00000 1,200.00

2650 54532

NS TEMP. PVMT MRKG
THRU/RIGHT ARROW, TY. A

3.000

EA

262.50000 787.50 330.00000 990.00

2660 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

86.000

EA

300.00000 25,800.00 380.00000 32,680.00

2670 54578

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL
II

8.000

EA

500.00000 4,000.00 640.00000 5,120.00

2680 55587

JUNCTION BOX JB-S2

9.000

EA

1,575.00000 14,175.00 2,000.00000 18,000.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2690 55588

JUNCTION BOX JB-S3

4.000

EA

1,155.00000 4,620.00 3,000.00000 12,000.00

2700 55589

JUNCTION BOX JB-S4

17.000

EA

4,725.00000 80,325.00 3,800.00000 64,600.00

2710 56014

ELECT. SER. GRD. ELECTRODE
10'

15.000

EA

157.50000 2,362.50 200.00000 3,000.00

2720 56050

BORED CONDUIT 2"

3,500.000

LF

10.50000 36,750.00 35.00000 122,500.00

2730 56051

BORED CONDUIT 3"

2,290.000

LF

15.75000 36,067.50 55.00000 125,950.00

2740 56053

2" PVC CONDUIT

6,925.000

LF

5.25000 36,356.25 7.00000 48,475.00

2750 56054

 3" PVC CONDUIT

435.000

LF

10.50000 4,567.50 10.00000 4,350.00

2760 56200

TRENCH EXCAVATION ECI-1

3,920.000

LF

10.50000 41,160.00 13.00000 50,960.00

2770 56205

TEST BORE

9.000

EA

2,835.00000 25,515.00 4,500.00000 40,500.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL EXCAVATION,
INC.

(2) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

2780 57203

FIBER OPTIC DROP CABLE 12
STRAND

4,060.000

LF

12.60000 51,156.00 3.00000 12,180.00

2790 57204

PRE-TERMINATED FIBER PATCH
PANEL

3.000

EA

525.00000 1,575.00 900.00000 2,700.00

2800 62046

RAILING, BR27D  3 RAILS

440.000

LF

340.00000 149,600.00 450.00000 198,000.00

Section Total with LCC: $18,176,369.00 $19,687,095.15

Life Cycle Costs:

$18,176,369.00 $19,687,095.15Section Totals:

( ) indicates item is bid as Lump Sum

$19,687,095.15$18,176,369.00

$18,176,369.00

Contract Item Totals

$19,687,095.15Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SMART SCALE - ROADWAY WIDENING

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B66

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000018003C01

06/01/23 COMPLETION DATE

FREDERICK

Min: Max:

05/11/2020Date Printed:

0277-034-103, C501, STP-5138(172);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G181 GENERAL EXCAVATION, INC. $18,176,369.00 100.00%

2 S018 SHIRLEY CONTRACTING COMPANY, LLC $19,687,095.15 108.31%

Vendor Ranking

Contract ID:

SMART SCALE - ROADWAY WIDENING

STAUNTON / EDINBURGLetting Date:

Contract Description:

District(s):

06/01/23 COMPLETION DATE

C0000018003C01

March 25, 2020 10:00 AM

0277-034-103, C501, STP-5138(172);

FREDERICK

B66

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

882,000.00000 882,000.00 900,000.00000 900,000.00 910,000.00000 910,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

214,000.00000 214,000.00 50,000.00000 50,000.00 300,000.00000 300,000.00

0030 00120

REGULAR EXCAVATION

10,927.000

CY

23.72000 259,188.44 40.00000 437,080.00 50.00000 546,350.00

0040 00140

BORROW EXCAVATION

15,385.000

CY

20.71000 318,623.35 25.00000 384,625.00 30.00000 461,550.00

0050 00355

GEOTEXTILE SUBGRADE
STABILIZATION

4,675.000

SY

2.20000 10,285.00 1.00000 4,675.00 2.00000 9,350.00

0060 00525

CONCRETE CLASS A3 MISC.

8.600

CY

915.00000 7,869.00 2,000.00000 17,200.00 2,000.00000 17,200.00

0070 00529

FLOWABLE BACKFILL

5.200

CY

306.36000 1,593.07 550.00000 2,860.00 500.00000 2,600.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00540

REINF. STEEL

402.000

LB

13.00000 5,226.00 1.00000 402.00 2.50000 1,005.00

0090 00574

ENDWALL GRATE & FRAME EW-
11A

2.000

EA

3,000.00000 6,000.00 2,450.00000 4,900.00 3,200.00000 6,400.00

0100 00588

UNDERDRAIN UD-4

1,882.000

LF

9.50000 17,879.00 18.00000 33,876.00 13.00000 24,466.00

0110 00595

OUTLET PIPE

146.000

LF

27.90000 4,073.40 25.00000 3,650.00 14.00000 2,044.00

0120 00596

ENDWALL EW-12

2.000

EA

780.00000 1,560.00 1,700.00000 3,400.00 720.00000 1,440.00

0130 01156

STORM SEWER PIPE 15"

786.000

LF

62.40000 49,046.40 90.00000 70,740.00 70.00000 55,020.00

0140 01182

18" CONC. PIPE

254.000

LF

91.45000 23,228.30 245.00000 62,230.00 84.00000 21,336.00

0150 01186

STORM SEWER PIPE 18"

12.000

LF

86.35000 1,036.20 245.00000 2,940.00 80.00000 960.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 01240

24" PIPE

7.000

LF

188.00000 1,316.00 450.00000 3,150.00 160.00000 1,120.00

0170 01246

STORM SEWER PIPE 24"

32.000

LF

86.00000 2,752.00 200.00000 6,400.00 90.00000 2,880.00

0180 07506

DROP INLET DI-5

3.000

EA

5,335.00000 16,005.00 7,500.00000 22,500.00 3,300.00000 9,900.00

0190 09056

MANHOLE MH-1 OR 2

29.400

LF

414.00000 12,171.60 500.00000 14,700.00 300.00000 8,820.00

0200 09057

FRAME & COVER MH-1

5.000

EA

708.00000 3,540.00 630.00000 3,150.00 830.00000 4,150.00

0210 09150

EROSION CONTROL STONE
CLASS I, EC-1

31.400

TON

79.00000 2,480.60 175.00000 5,495.00 72.00000 2,260.80

0220 09250

SLOPE DRAIN

6.000

EA

642.64000 3,855.84 5,200.00000 31,200.00 700.00000 4,200.00

0230 10065

AGGR. MATL. NO. 1

1,373.000

TON

42.10000 57,803.30 37.00000 50,801.00 40.00000 54,920.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 10128

AGGR. BASE MATL. TY. I NO. 21B

5,830.000

TON

42.50000 247,775.00 38.00000 221,540.00 40.00000 233,200.00

0250 10245

AGGR. BASE MATL. TY. I NO. 21B

2,402.000

TON

42.50000 102,085.00 40.00000 96,080.00 40.00000 96,080.00

0260 10611

ASPHALT CONCRETE TY. IM-19.0D

3,186.000

TON

95.30000 303,625.80 89.00000 283,554.00 90.00000 286,740.00

0270 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

933.000

SY

2.95000 2,752.35 14.00000 13,062.00 2.75000 2,565.75

0280 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

14,825.000

SY

2.35000 34,838.75 5.00000 74,125.00 2.20000 32,615.00

0290 10637

ASPHALT CONCRETE TY. SM-9.5E

2,067.000

TON

125.80000 260,028.60 113.00000 233,571.00 120.00000 248,040.00

0300 10642

ASPHALT CONCRETE TY. BM-
25.0A

13,239.000

TON

86.30000 1,142,525.70 81.00000 1,072,359.00 82.00000 1,085,598.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 11070

NS SAW-CUT ASPH CONC SAW
CUT TO 12" DEPTH

8,422.000

LF

3.25000 27,371.50 8.00000 67,376.00 1.40000 11,790.80

0320 12030

STD. CURB CG-3

213.000

LF

40.80000 8,690.40 105.00000 22,365.00 42.00000 8,946.00

0330 12322

ASPHALT CONC. CURB TY. MC-3B

141.500

LF

35.20000 4,980.80 35.00000 4,952.50 34.00000 4,811.00

0340 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

6.000

TON

351.80000 2,110.80 150.00000 900.00 332.00000 1,992.00

0350 13280

GUARDRAIL GR-MGS1

2,325.000

LF

21.75000 50,568.75 19.50000 45,337.50 20.00000 46,500.00

0360 13282

GUARDRAIL GR-MGS1, 9' POST

150.000

LF

33.45000 5,017.50 30.00000 4,500.00 27.00000 4,050.00

0370 13283

RADIAL GUARDRAIL GR-MGS1

62.500

LF

24.55000 1,534.38 22.00000 1,375.00 25.00000 1,562.50

0380 13286

GUARDRAIL TERMINAL GR-MGS2

9.000

EA

2,872.00000 25,848.00 2,575.00000 23,175.00 3,100.00000 27,900.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76
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Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

6.000

EA

1,098.00000 6,588.00 985.00000 5,910.00 940.00000 5,640.00

0400 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

9.000

EA

948.00000 8,532.00 850.00000 7,650.00 775.00000 6,975.00

0410 13349

GUARDRAIL TERMINAL SITE
PREPARATION

1.000

EA

1,003.00000 1,003.00 900.00000 900.00 1,100.00000 1,100.00

0420 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

6.000

EA

2,230.00000 13,380.00 2,000.00000 12,000.00 2,655.00000 15,930.00

0430 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

1,115.00000 2,230.00 1,000.00000 2,000.00 664.00000 1,328.00

0440 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

1,790.000

LF

44.00000 78,760.00 45.00000 80,550.00 80.00000 143,200.00

0450 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

1.000

EA

32,790.00000 32,790.00 17,000.00000 17,000.00 11,000.00000 11,000.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:
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Counties:

Project(s):B76
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 15309

NS PAVEMENT - LIQUID ASPHALT
COATING (PAVEMENT MARKER
GROOVE)

183.000

SY

23.45000 4,291.35 8.00000 1,464.00 23.00000 4,209.00

0470 21021

NS MEDIAN STRIP CONCRETE
PAVER UNITS

373.000

SY

100.70000 37,561.10 165.00000 61,545.00 230.00000 85,790.00

0480 24100

ALLAYING DUST

500.000

HR

0.15000 75.00 70.00000 35,000.00 40.00000 20,000.00

0490 24152

TYPE 3 BARRICADE 8'

12.000

EA

428.00000 5,136.00 265.00000 3,180.00 600.00000 7,200.00

0500 24160

TEMPORARY (CONSTRUCTION)
SIGN

2,170.000

SF

25.70000 55,769.00 14.00000 30,380.00 38.00000 82,460.00

0510 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

10.000

DAY

890.00000 8,900.00 150.00000 1,500.00 1,000.00000 10,000.00

0520 24272

TRUCK MOUNTED ATTENUATOR

4,308.000

HR

15.60000 67,204.80 30.00000 129,240.00 30.00000 129,240.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020
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LYNCHBURG
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 24278

GROUP 2 CHANNELIZING
DEVICES

70,671.000

DAY

1.00000 70,671.00 0.25000 17,667.75 0.70000 49,469.70

0540 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,360.000

HR

7.20000 24,192.00 16.00000 53,760.00 7.50000 25,200.00

0550 24281

ELECTRONIC ARROW BOARD

2,756.000

HR

11.66000 32,134.96 12.00000 33,072.00 6.50000 17,914.00

0560 24282

FLAGGER SERVICE

50.000

HR

32.15000 1,607.50 78.00000 3,900.00 55.00000 2,750.00

0570 24286

FLEXIBLE POST DELINEATOR

36.000

EA

91.50000 3,294.00 60.00000 2,160.00 132.00000 4,752.00

0580 24288

WARNING LIGHT TY. B

2,200.000

DAY

6.25000 13,750.00 0.35000 770.00 3.20000 7,040.00

0590 24400

OBSCURING ROADWAY

2.000

UNIT

1,482.65000 2,965.30 9,000.00000 18,000.00 1,600.00000 3,200.00

0600 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

7,994.000

SY

12.80000 102,323.20 8.00000 63,952.00 6.40000 51,161.60
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Call Order:
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Counties:

Project(s):B76
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Contract Time:

March 25, 2020
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C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 24501

NS REMOVE EXIST. GUARDRAIL

3,344.380

LF

6.60000 22,072.91 1.00000 3,344.38 5.00000 16,721.90

0620 24502

NS REMOVE EXIST. REMOVE -
DISPOSE EXISTING FLEXIBLE
POST DELINEATOR

36.000

EA

93.90000 3,380.40 500.00000 18,000.00 40.00000 1,440.00

0630 24712

NS RESET EXIST. RELAP
EXISTING GUARDRAIL

145.750

LF

16.70000 2,434.03 8.00000 1,166.00 11.10000 1,617.83

0640 24831

NS ADJUST EXIST. DROP INLET
REPLACE GRATE TOP WITH MH
FRAME AND COVER.  RESTORE
AFTER CONSTRUCTION

1.000

EA

5,060.00000 5,060.00 7,500.00000 7,500.00 5,000.00000 5,000.00

0650 25505

FIELD OFFICE TY.I

38.000

MO

3,030.00000 115,140.00 3,000.00000 114,000.00 3,000.00000 114,000.00

0660 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

1,606.00000 1,606.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0670 25567

PROGRESS SCHEDULE UPDATES

36.000

EA

265.00000 9,540.00 250.00000 9,000.00 250.00000 9,000.00
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Call Order:
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Counties:

Project(s):B76
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March 25, 2020
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07/31/23 COMPLETION DATE

LYNCHBURG
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NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 26127

DRY RIPRAP CL.I 26"

100.000

TON

77.00000 7,700.00 80.00000 8,000.00 64.00000 6,400.00

0690 27101

TEMPORARY SEED

514.000

LB

13.45000 6,913.30 15.00000 7,710.00 16.60000 8,532.40

0700 27102

REGULAR SEED

370.000

LB

16.15000 5,975.50 16.00000 5,920.00 17.70000 6,549.00

0710 27103

OVERSEEDING

296.000

LB

4.50000 1,332.00 11.00000 3,256.00 12.20000 3,611.20

0720 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

9,015.000

SY

0.50000 4,507.50 1.00000 9,015.00 1.10000 9,916.50

0730 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

24,877.000

SY

0.65000 16,170.05 1.00000 24,877.00 1.20000 29,852.40

0740 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

22,084.000

SY

1.10000 24,292.40 1.00000 22,084.00 1.30000 28,709.20

0750 27230

FERTILIZER NITROGEN - N

493.000

LB

1.10000 542.30 1.00000 493.00 1.20000 591.60
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Call Order:
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Contract ID:
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Counties:

Project(s):B76
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Contract Time:

March 25, 2020
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C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:
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NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 27231

FERTILIZER PHOSPHOROUS - P

675.000

LB

1.10000 742.50 1.00000 675.00 1.20000 810.00

0770 27232

FERTILIZER POTASSIUM - K

336.000

LB

1.10000 369.60 1.00000 336.00 1.20000 403.20

0780 27250

LIME

24.000

TON

200.00000 4,800.00 115.00000 2,760.00 130.00000 3,120.00

0790 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

1,913.000

SY

4.40000 8,417.20 6.00000 11,478.00 6.40000 12,243.20

0800 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

226.000

SY

4.50000 1,017.00 6.00000 1,356.00 6.40000 1,446.40

0805 27410

CHECK DAM, ROCK TY. I

4.000

EA

268.00000 1,072.00 825.00000 3,300.00 1,000.00000 4,000.00

0810 27415

CHECK DAM ROCK TY. II

50.000

EA

294.00000 14,700.00 825.00000 41,250.00 200.00000 10,000.00

0820 27430

SILTATION CONTROL
EXCAVATION

749.000

CY

0.15000 112.35 50.00000 37,450.00 10.00000 7,490.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 27451

INLET PROTECTION TYPE A

7.000

EA

378.00000 2,646.00 1,800.00000 12,600.00 250.00000 1,750.00

0840 27505

TEMP. SILT FENCE TYPE A

2,573.000

LF

3.40000 8,748.20 20.00000 51,460.00 4.40000 11,321.20

0850 27548

NS STORM WATER MANAGEMENT
PERMANENT SWM FACILITY AS-
BUILT DOCUMENTATION

(1)

LS

5,500.00000 5,500.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0860 27548

NS STORM WATER MANAGEMENT
WATER QUALITY DRY SWALE
BMP- 3

(1)

LS

7,725.00000 7,725.00 25,000.00000 25,000.00 12,100.00000 12,100.00

0870 27548

NS STORM WATER MANAGEMENT
WATER QUALITY DRY SWALE
BMP-1

(1)

LS

7,790.00000 7,790.00 25,000.00000 25,000.00 12,100.00000 12,100.00

0880 27548

NS STORM WATER MANAGEMENT
WATER QUALITY DRY SWALE
BMP-2

(1)

LS

7,730.00000 7,730.00 12,000.00000 12,000.00 12,100.00000 12,100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 27600

CLOSING WELL

1.000

EA

4,900.00000 4,900.00 1,500.00000 1,500.00 3,000.00000 3,000.00

0900 40002

3/4" WATER SERVICE LINE

181.000

LF

49.00000 8,869.00 50.00000 9,050.00 60.00000 10,860.00

0910 40061

6" DI WATER MAIN

55.000

LF

81.00000 4,455.00 150.00000 8,250.00 170.00000 9,350.00

0920 40121

12" DI WATER MAIN

838.000

LF

213.00000 178,494.00 139.00000 116,482.00 155.00000 129,890.00

0930 40241

24" DI WATER MAIN

868.000

LF

363.00000 315,084.00 460.00000 399,280.00 505.00000 438,340.00

0940 40412

24" BEND

8.000

EA

4,275.00000 34,200.00 5,000.00000 40,000.00 5,550.00000 44,400.00

0950 40428

24" BRANCH

2.000

EA

4,515.00000 9,030.00 6,500.00000 13,000.00 7,200.00000 14,400.00

0960 40992

NS WATER UTILITY 24" SOLID
SLEEVE

2.000

EA

4,365.00000 8,730.00 5,800.00000 11,600.00 6,420.00000 12,840.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 41006

6" GATE VALVE & BOX

3.000

EA

1,285.00000 3,855.00 1,600.00000 4,800.00 1,800.00000 5,400.00

0980 41012

12" GATE VALVE & BOX

3.000

EA

3,015.00000 9,045.00 4,200.00000 12,600.00 4,650.00000 13,950.00

0990 41031

24" BUTTERFLY VALVE &
MANHOLE

2.000

EA

22,900.00000 45,800.00 25,000.00000 50,000.00 27,700.00000 55,400.00

1000 41104

ADJUST EXIST. VALVE BOX

4.000

EA

1,220.00000 4,880.00 500.00000 2,000.00 553.00000 2,212.00

1010 41820

FIRE HYDRANT

2.000

EA

4,355.00000 8,710.00 5,000.00000 10,000.00 5,530.00000 11,060.00

1020 41835

1" AIR RELEASE VALVE &
MANHOLE

1.000

EA

5,290.00000 5,290.00 6,000.00000 6,000.00 6,640.00000 6,640.00

1030 41845

2" AIR RELEASE VALVE &
MANHOLE

1.000

EA

5,600.00000 5,600.00 6,500.00000 6,500.00 7,200.00000 7,200.00

1040 42765

ADJUST EXIST FRAME & COVER

1.000

EA

610.00000 610.00 1,000.00000 1,000.00 1,106.00000 1,106.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1050 45640

FLOWABLE BACKFILL UTILITY

82.000

CY

252.40000 20,696.80 200.00000 16,400.00 222.00000 18,204.00

1060 50108

SIGN PANEL

9.000

SF

61.36000 552.24 33.00000 297.00 50.00000 450.00

1070 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

6.000

EA

585.00000 3,510.00 250.00000 1,500.00 90.00000 540.00

1080 50430

SIGN POST STP-1, 2", 14 GAUGE

7.000

LF

58.01000 406.07 27.00000 189.00 21.00000 147.00

1090 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

16.000

EA

405.00000 6,480.00 400.00000 6,400.00 500.00000 8,000.00

1100 50558

CONC. SIGN FOUND., SSP-VI A 4'
DIA. X 9'6" DEPTH

2.000

EA

4,375.00000 8,750.00 700.00000 1,400.00 3,610.00000 7,220.00

1110 50614

RELOC. EXIST. SIGN STRUCT. TY.
VIA RELOC. EXIST. SIGN STRUCT.
TY. VIA

1.000

EA

5,200.00000 5,200.00 1,000.00000 1,000.00 1,900.00000 1,900.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1120 50902

NS TRAFFIC SIGN - RELOCATE
EXIST. 1 POST GROUND MOUNT
SIGN STRUCTURE TY. STP-1

12.000

EA

357.00000 4,284.00 250.00000 3,000.00 240.00000 2,880.00

1130 50902

NS TRAFFIC SIGN - RELOCATE
EXIST. 2 POST GROUND MOUNT
SIGN STRUCTURE TY. STP-1

2.000

EA

720.00000 1,440.00 350.00000 700.00 780.00000 1,560.00

1140 54032

TYPE B CLASS I PVMT LINE MRKG
4"

300.000

LF

3.90000 1,170.00 4.00000 1,200.00 0.85000 255.00

1150 54034

TYPE B CLASS I PVMT LINE MRKG
6"

12,900.000

LF

1.20000 15,480.00 1.00000 12,900.00 0.90000 11,610.00

1160 54037

TYPE B CLASS I PVMT LINE MRKG
8"

2,035.000

LF

1.85000 3,764.75 2.00000 4,070.00 1.40000 2,849.00

1170 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

210.000

LF

18.65000 3,916.50 17.00000 3,570.00 8.60000 1,806.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:
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118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1180 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

2,600.000

LF

1.15000 2,990.00 1.00000 2,600.00 0.90000 2,340.00

1190 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

150.000

SF

5.60000 840.00 5.00000 750.00 6.60000 990.00

1200 54219

INLAID PAVEMENT MARKER
ASPHALT

183.000

EA

50.20000 9,186.60 45.00000 8,235.00 46.00000 8,418.00

1210 54240

TEMP. PAVE. MARKER 1 WAY

500.000

EA

11.16000 5,580.00 10.00000 5,000.00 16.00000 8,000.00

1220 54430

TEMP. PVMT MRKG, TY. A, 6"

10,800.000

LF

0.80000 8,640.00 0.70000 7,560.00 0.45000 4,860.00

1230 54432

TEMP. PVMT MRKG, TY. A, 8"

6,500.000

LF

0.80000 5,200.00 0.75000 4,875.00 0.73000 4,745.00

1240 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

24.000

LF

70.00000 1,680.00 63.00000 1,512.00 11.00000 264.00
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SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76
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Contract Time:

March 25, 2020
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C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG
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(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
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118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1250 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

7.000

EA

430.00000 3,010.00 390.00000 2,730.00 140.00000 980.00

1260 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

2.000

EA

430.00000 860.00 390.00000 780.00 675.00000 1,350.00

1270 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

413.000

CY

1,080.00000 446,040.00 1,650.00000 681,450.00 1,200.00000 495,600.00

1280 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

244.400

CY

600.00000 146,640.00 475.00000 116,090.00 500.00000 122,200.00

1290 60490

BRIDGE DECK GROOVING

1,761.000

SY

12.00000 21,132.00 2.00000 3,522.00 11.00000 19,371.00

1300 60495

COVER DEPTH SURVEY

1,334.000

SY

9.50000 12,673.00 4.00000 5,336.00 3.00000 4,002.00

1310 61713

CORROSION RESISTANT REINF.
STEEL CL. III

97,850.000

LB

3.28000 320,948.00 3.00000 293,550.00 3.00000 293,550.00
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Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1320 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(439700)

LB

1,320,000.00000 1,320,000.00 835,000.00000 835,000.00 725,000.00000 725,000.00

1330 62024

CONCRETE PARAPET 42"

516.000

LF

311.00000 160,476.00 400.00000 206,400.00 300.00000 154,800.00

1340 62414

ADHESIVE BASED JOINT SEALER
CLASS I, 3"

192.000

LF

144.00000 27,648.00 58.00000 11,136.00 40.00000 7,680.00

1350 62533

NS BRIDGE SUPERSTRUCTURE
CORROSION RESISTANT REINF.
STEEL, CLASS III BRIDGE
APPROACH SLAB

35,240.000

LB

3.15000 111,006.00 3.00000 105,720.00 3.00000 105,720.00

1360 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 16"

57.000

SY

106.00000 6,042.00 245.00000 13,965.00 370.00000 21,090.00

1370 64011

STRUCTURE EXCAVATION

4,000.000

CY

15.00000 60,000.00 24.00000 96,000.00 40.00000 160,000.00

1380 64015

SELECT BACKFILL ABUTMENT
ZONE

8,050.000

TON

45.50000 366,275.00 45.00000 362,250.00 42.00000 338,100.00
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Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76
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Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1390 64032

GEOCOMPOSITE WALL DRAIN

422.000

SY

53.00000 22,366.00 70.00000 29,540.00 61.00000 25,742.00

1400 65013

CONCRETE CLASS A3

699.500

CY

875.00000 612,062.50 1,225.00000 856,887.50 900.00000 629,550.00

1410 65093

CONCRETE CLASS T3

11.400

CY

1,200.00000 13,680.00 1,150.00000 13,110.00 900.00000 10,260.00

1420 65200

REINF. STEEL

84,730.000

LB

1.36000 115,232.80 2.00000 169,460.00 2.10000 177,933.00

1430 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

471.000

SY

162.00000 76,302.00 225.00000 105,975.00 71.00000 33,441.00

1440 66921

NS BRIDGE SUBSTRUCTURE
PERMANENT STEEL CASING 42"
DIA.

1,357.000

LF

145.00000 196,765.00 300.00000 407,100.00 150.00000 203,550.00

1450 66921

NS BRIDGE SUBSTRUCTURE
ROCK SOCKET 36" DIA.

259.000

LF

1,380.00000 357,420.00 600.00000 155,400.00 1,040.00000 269,360.00
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Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76
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Contract Time:

March 25, 2020
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C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG
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05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1460 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT 42" DIA.

370.000

LF

578.00000 213,860.00 600.00000 222,000.00 450.00000 166,500.00

1470 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT 42" DIA.

987.000

LF

578.00000 570,486.00 600.00000 592,200.00 560.00000 552,720.00

1480 66922

NS BRIDGE SUBSTRUCTURE
RETAINING STRUCTURE
(PERMANENT SOIL NAIL WALLS)

13,933.000

SF

252.50000 3,518,082.50 250.00000 3,483,250.00 300.00000 4,179,900.00

1490 66923

NS BRIDGE SUBSTRUCTURE
REINFORCING STEEL DRILLED
SHAFTS

131,190.000

LB

1.30000 170,547.00 2.75000 360,772.50 2.30000 301,737.00

1500 66924

NS BRIDGE SUBSTRUCTURE
CROSS HOLE SONIC LOGGING
TEST

12.000

EA

3,000.00000 36,000.00 1,800.00000 21,600.00 3,000.00000 36,000.00
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118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1510 66924

NS BRIDGE SUBSTRUCTURE
THERMAL INTEGRITY PROFILING
(TIP)

37.000

EA

5,050.00000 186,850.00 550.00000 20,350.00 3,320.00000 122,840.00

1520 66924

NS BRIDGE SUBSTRUCTURE
VERIFICATION TEST NAILS

10.000

EA

850.00000 8,500.00 900.00000 9,000.00 2,000.00000 20,000.00

1530 66927

NS BRIDGE SUBSTRUCTURE
TEMPORARY RETAINING
STRUCTURES

(1)

LS

879,000.00000 879,000.00 425,000.00000 425,000.00 1,000,000.00000 1,000,000.00

1540 67350

NS WATER LINE WATER LINE
(B627)

(1)

LS

268,500.00000 268,500.00 220,000.00000 220,000.00 200,000.00000 200,000.00

1550 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 1865)

(1)

LS

135,000.00000 135,000.00 800,000.00000 800,000.00 400,000.00000 400,000.00

1560 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 1867)

(1)

LS

770,000.00000 770,000.00 700,000.00000 700,000.00 400,000.00000 400,000.00
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Call Order:
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118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1570 70000

NS DEMO. OF BLDG. DEMO OF
BLDG. (D2)

(1)

LS

700.00000 700.00 2,000.00000 2,000.00 2,000.00000 2,000.00

1580 70000

NS DEMO. OF BLDG. DEMO OF
BLDG. (D3)

(1)

LS

1,300.00000 1,300.00 5,000.00000 5,000.00 2,000.00000 2,000.00

1590 70005

NS DEMOLITION WITH ACM DEMO
OF BLDG. (D1)

(1)

LS

11,000.00000 11,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00

1600 70012

CLOSE SEPTIC TANK

1.000

EA

5,000.00000 5,000.00 500.00000 500.00 4,000.00000 4,000.00

1610 70112

CAT II NF ACM

2.000

SF

600.00000 1,200.00 500.00000 1,000.00 2,200.00000 4,400.00

1620 70116

NS ASBESTOS REMOVAL (STR.
NO. 1865)

(1)

LS

1,700.00000 1,700.00 5,000.00000 5,000.00 7,000.00000 7,000.00

1630 70116

NS ASBESTOS REMOVAL (STR.
NO. 1867)

(1)

LS

1,700.00000 1,700.00 5,000.00000 5,000.00 4,300.00000 4,300.00
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Call Order:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W. C. ENGLISH,
INCORPORATED

(2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ORDERS CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1640 70200

NS CLEARING PARCEL NO. DEMO
OF BLDG. (D4,D5,D500)

(1)

LS

500.00000 500.00 10,000.00000 10,000.00 3,500.00000 3,500.00

Section Total with LCC: $16,926,303.04 $17,482,671.13 $17,641,010.18

Life Cycle Costs:

$17,641,010.18$16,926,303.04 $17,482,671.13Section Totals:

( ) indicates item is bid as Lump Sum

$17,482,671.13$16,926,303.04 $17,641,010.18

$16,926,303.04

Contract Item Totals

$17,482,671.13 17,641,010.18Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

750,000.00000 750,000.00 1,000,000.00000 1,000,000.00

0020 00110

CLEARING AND GRUBBING

(1)

LS

600,000.00000 600,000.00 150,000.00000 150,000.00

0030 00120

REGULAR EXCAVATION

10,927.000

CY

40.00000 437,080.00 25.00000 273,175.00

0040 00140

BORROW EXCAVATION

15,385.000

CY

10.00000 153,850.00 5.00000 76,925.00

0050 00355

GEOTEXTILE SUBGRADE
STABILIZATION

4,675.000

SY

5.00000 23,375.00 6.00000 28,050.00

0060 00525

CONCRETE CLASS A3 MISC.

8.600

CY

1,500.00000 12,900.00 2,000.00000 17,200.00

0070 00529

FLOWABLE BACKFILL

5.200

CY

150.00000 780.00 600.00000 3,120.00

0080 00540

REINF. STEEL

402.000

LB

2.00000 804.00 0.80000 321.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00574

ENDWALL GRATE & FRAME EW-
11A

2.000

EA

2,500.00000 5,000.00 9,000.00000 18,000.00

0100 00588

UNDERDRAIN UD-4

1,882.000

LF

10.00000 18,820.00 11.00000 20,702.00

0110 00595

OUTLET PIPE

146.000

LF

15.00000 2,190.00 19.00000 2,774.00

0120 00596

ENDWALL EW-12

2.000

EA

1,500.00000 3,000.00 1,000.00000 2,000.00

0130 01156

STORM SEWER PIPE 15"

786.000

LF

50.00000 39,300.00 80.00000 62,880.00

0140 01182

18" CONC. PIPE

254.000

LF

70.00000 17,780.00 110.00000 27,940.00

0150 01186

STORM SEWER PIPE 18"

12.000

LF

90.00000 1,080.00 200.00000 2,400.00

0160 01240

24" PIPE

7.000

LF

80.00000 560.00 550.00000 3,850.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 01246

STORM SEWER PIPE 24"

32.000

LF

100.00000 3,200.00 325.00000 10,400.00

0180 07506

DROP INLET DI-5

3.000

EA

3,000.00000 9,000.00 6,000.00000 18,000.00

0190 09056

MANHOLE MH-1 OR 2

29.400

LF

1,500.00000 44,100.00 1,000.00000 29,400.00

0200 09057

FRAME & COVER MH-1

5.000

EA

500.00000 2,500.00 1,500.00000 7,500.00

0210 09150

EROSION CONTROL STONE
CLASS I, EC-1

31.400

TON

60.00000 1,884.00 130.00000 4,082.00

0220 09250

SLOPE DRAIN

6.000

EA

500.00000 3,000.00 3,500.00000 21,000.00

0230 10065

AGGR. MATL. NO. 1

1,373.000

TON

50.00000 68,650.00 60.00000 82,380.00

0240 10128

AGGR. BASE MATL. TY. I NO. 21B

5,830.000

TON

45.00000 262,350.00 65.00000 378,950.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 10245

AGGR. BASE MATL. TY. I NO. 21B

2,402.000

TON

45.00000 108,090.00 50.00000 120,100.00

0260 10611

ASPHALT CONCRETE TY. IM-19.0D

3,186.000

TON

90.00000 286,740.00 85.00000 270,810.00

0270 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

933.000

SY

2.75000 2,565.75 2.50000 2,332.50

0280 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

14,825.000

SY

2.20000 32,615.00 2.00000 29,650.00

0290 10637

ASPHALT CONCRETE TY. SM-9.5E

2,067.000

TON

118.00000 243,906.00 110.00000 227,370.00

0300 10642

ASPHALT CONCRETE TY. BM-
25.0A

13,239.000

TON

82.00000 1,085,598.00 75.00000 992,925.00

0310 11070

NS SAW-CUT ASPH CONC SAW
CUT TO 12" DEPTH

8,422.000

LF

5.00000 42,110.00 1.30000 10,948.60

0320 12030

STD. CURB CG-3

213.000

LF

100.00000 21,300.00 35.00000 7,455.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 12322

ASPHALT CONC. CURB TY. MC-3B

141.500

LF

32.00000 4,528.00 35.00000 4,952.50

0340 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

6.000

TON

320.00000 1,920.00 350.00000 2,100.00

0350 13280

GUARDRAIL GR-MGS1

2,325.000

LF

22.00000 51,150.00 20.00000 46,500.00

0360 13282

GUARDRAIL GR-MGS1, 9' POST

150.000

LF

26.00000 3,900.00 25.00000 3,750.00

0370 13283

RADIAL GUARDRAIL GR-MGS1

62.500

LF

24.00000 1,500.00 22.00000 1,375.00

0380 13286

GUARDRAIL TERMINAL GR-MGS2

9.000

EA

3,000.00000 27,000.00 3,000.00000 27,000.00

0390 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

6.000

EA

900.00000 5,400.00 900.00000 5,400.00

0400 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

9.000

EA

825.00000 7,425.00 800.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 13349

GUARDRAIL TERMINAL SITE
PREPARATION

1.000

EA

1,000.00000 1,000.00 800.00000 800.00

0420 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

6.000

EA

2,350.00000 14,100.00 2,500.00000 15,000.00

0430 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

650.00000 1,300.00 600.00000 1,200.00

0440 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

1,790.000

LF

80.00000 143,200.00 65.00000 116,350.00

0450 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

1.000

EA

20,000.00000 20,000.00 8,000.00000 8,000.00

0460 15309

NS PAVEMENT - LIQUID ASPHALT
COATING (PAVEMENT MARKER
GROOVE)

183.000

SY

22.00000 4,026.00 20.00000 3,660.00

0470 21021

NS MEDIAN STRIP CONCRETE
PAVER UNITS

373.000

SY

212.00000 79,076.00 100.00000 37,300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 24100

ALLAYING DUST

500.000

HR

5.00000 2,500.00 35.00000 17,500.00

0490 24152

TYPE 3 BARRICADE 8'

12.000

EA

350.00000 4,200.00 600.00000 7,200.00

0500 24160

TEMPORARY (CONSTRUCTION)
SIGN

2,170.000

SF

24.00000 52,080.00 35.00000 75,950.00

0510 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

10.000

DAY

250.00000 2,500.00 425.00000 4,250.00

0520 24272

TRUCK MOUNTED ATTENUATOR

4,308.000

HR

28.00000 120,624.00 10.00000 43,080.00

0530 24278

GROUP 2 CHANNELIZING
DEVICES

70,671.000

DAY

1.00000 70,671.00 0.40000 28,268.40

0540 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3,360.000

HR

10.00000 33,600.00 6.00000 20,160.00

0550 24281

ELECTRONIC ARROW BOARD

2,756.000

HR

8.00000 22,048.00 4.00000 11,024.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 24282

FLAGGER SERVICE

50.000

HR

30.00000 1,500.00 40.00000 2,000.00

0570 24286

FLEXIBLE POST DELINEATOR

36.000

EA

100.00000 3,600.00 85.00000 3,060.00

0580 24288

WARNING LIGHT TY. B

2,200.000

DAY

3.00000 6,600.00 0.50000 1,100.00

0590 24400

OBSCURING ROADWAY

2.000

UNIT

1,000.00000 2,000.00 3,000.00000 6,000.00

0600 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

7,994.000

SY

8.00000 63,952.00 11.00000 87,934.00

0610 24501

NS REMOVE EXIST. GUARDRAIL

3,344.380

LF

2.20000 7,357.64 3.00000 10,033.14

0620 24502

NS REMOVE EXIST. REMOVE -
DISPOSE EXISTING FLEXIBLE
POST DELINEATOR

36.000

EA

50.00000 1,800.00 1,500.00000 54,000.00

0630 24712

NS RESET EXIST. RELAP
EXISTING GUARDRAIL

145.750

LF

11.00000 1,603.25 10.00000 1,457.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 24831

NS ADJUST EXIST. DROP INLET
REPLACE GRATE TOP WITH MH
FRAME AND COVER.  RESTORE
AFTER CONSTRUCTION

1.000

EA

2,500.00000 2,500.00 8,000.00000 8,000.00

0650 25505

FIELD OFFICE TY.I

38.000

MO

3,800.00000 144,400.00 3,500.00000 133,000.00

0660 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

10,500.00000 10,500.00 85,000.00000 85,000.00

0670 25567

PROGRESS SCHEDULE UPDATES

36.000

EA

600.00000 21,600.00 1,000.00000 36,000.00

0680 26127

DRY RIPRAP CL.I 26"

100.000

TON

75.00000 7,500.00 90.00000 9,000.00

0690 27101

TEMPORARY SEED

514.000

LB

16.00000 8,224.00 15.00000 7,710.00

0700 27102

REGULAR SEED

370.000

LB

17.00000 6,290.00 15.00000 5,550.00

0710 27103

OVERSEEDING

296.000

LB

12.00000 3,552.00 6.00000 1,776.00

Page 33 of 47

SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

9,015.000

SY

1.00000 9,015.00 0.80000 7,212.00

0730 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

24,877.000

SY

1.15000 28,608.55 0.80000 19,901.60

0740 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

22,084.000

SY

1.25000 27,605.00 1.20000 26,500.80

0750 27230

FERTILIZER NITROGEN - N

493.000

LB

1.10000 542.30 2.00000 986.00

0760 27231

FERTILIZER PHOSPHOROUS - P

675.000

LB

1.10000 742.50 2.00000 1,350.00

0770 27232

FERTILIZER POTASSIUM - K

336.000

LB

1.10000 369.60 2.00000 672.00

0780 27250

LIME

24.000

TON

125.00000 3,000.00 300.00000 7,200.00

0790 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

1,913.000

SY

6.10000 11,669.30 5.00000 9,565.00
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(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

226.000

SY

6.10000 1,378.60 5.00000 1,130.00

0805 27410

CHECK DAM, ROCK TY. I

4.000

EA

500.00000 2,000.00 1,200.00000 4,800.00

0810 27415

CHECK DAM ROCK TY. II

50.000

EA

300.00000 15,000.00 800.00000 40,000.00

0820 27430

SILTATION CONTROL
EXCAVATION

749.000

CY

15.00000 11,235.00 50.00000 37,450.00

0830 27451

INLET PROTECTION TYPE A

7.000

EA

1,000.00000 7,000.00 500.00000 3,500.00

0840 27505

TEMP. SILT FENCE TYPE A

2,573.000

LF

5.00000 12,865.00 3.50000 9,005.50

0850 27548

NS STORM WATER MANAGEMENT
PERMANENT SWM FACILITY AS-
BUILT DOCUMENTATION

(1)

LS

7,500.00000 7,500.00 3,000.00000 3,000.00
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(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 27548

NS STORM WATER MANAGEMENT
WATER QUALITY DRY SWALE
BMP- 3

(1)

LS

10,000.00000 10,000.00 11,000.00000 11,000.00

0870 27548

NS STORM WATER MANAGEMENT
WATER QUALITY DRY SWALE
BMP-1

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00

0880 27548

NS STORM WATER MANAGEMENT
WATER QUALITY DRY SWALE
BMP-2

(1)

LS

10,000.00000 10,000.00 13,000.00000 13,000.00

0890 27600

CLOSING WELL

1.000

EA

2,500.00000 2,500.00 1,000.00000 1,000.00

0900 40002

3/4" WATER SERVICE LINE

181.000

LF

52.00000 9,412.00 80.00000 14,480.00

0910 40061

6" DI WATER MAIN

55.000

LF

92.00000 5,060.00 160.00000 8,800.00

0920 40121

12" DI WATER MAIN

838.000

LF

112.00000 93,856.00 190.00000 159,220.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0930 40241

24" DI WATER MAIN

868.000

LF

212.00000 184,016.00 170.00000 147,560.00

0940 40412

24" BEND

8.000

EA

6,050.00000 48,400.00 5,500.00000 44,000.00

0950 40428

24" BRANCH

2.000

EA

6,050.00000 12,100.00 8,500.00000 17,000.00

0960 40992

NS WATER UTILITY 24" SOLID
SLEEVE

2.000

EA

5,500.00000 11,000.00 15,000.00000 30,000.00

0970 41006

6" GATE VALVE & BOX

3.000

EA

3,000.00000 9,000.00 1,800.00000 5,400.00

0980 41012

12" GATE VALVE & BOX

3.000

EA

3,600.00000 10,800.00 3,000.00000 9,000.00

0990 41031

24" BUTTERFLY VALVE &
MANHOLE

2.000

EA

20,000.00000 40,000.00 20,000.00000 40,000.00

1000 41104

ADJUST EXIST. VALVE BOX

4.000

EA

400.00000 1,600.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 41820

FIRE HYDRANT

2.000

EA

4,200.00000 8,400.00 3,500.00000 7,000.00

1020 41835

1" AIR RELEASE VALVE &
MANHOLE

1.000

EA

2,800.00000 2,800.00 6,500.00000 6,500.00

1030 41845

2" AIR RELEASE VALVE &
MANHOLE

1.000

EA

3,500.00000 3,500.00 8,500.00000 8,500.00

1040 42765

ADJUST EXIST FRAME & COVER

1.000

EA

400.00000 400.00 1,200.00000 1,200.00

1050 45640

FLOWABLE BACKFILL UTILITY

82.000

CY

300.00000 24,600.00 600.00000 49,200.00

1060 50108

SIGN PANEL

9.000

SF

40.00000 360.00 60.00000 540.00

1070 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

6.000

EA

450.00000 2,700.00 500.00000 3,000.00

1080 50430

SIGN POST STP-1, 2", 14 GAUGE

7.000

LF

28.00000 196.00 60.00000 420.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1090 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

16.000

EA

750.00000 12,000.00 400.00000 6,400.00

1100 50558

CONC. SIGN FOUND., SSP-VI A 4'
DIA. X 9'6" DEPTH

2.000

EA

8,200.00000 16,400.00 4,000.00000 8,000.00

1110 50614

RELOC. EXIST. SIGN STRUCT. TY.
VIA RELOC. EXIST. SIGN STRUCT.
TY. VIA

1.000

EA

8,000.00000 8,000.00 5,000.00000 5,000.00

1120 50902

NS TRAFFIC SIGN - RELOCATE
EXIST. 1 POST GROUND MOUNT
SIGN STRUCTURE TY. STP-1

12.000

EA

800.00000 9,600.00 350.00000 4,200.00

1130 50902

NS TRAFFIC SIGN - RELOCATE
EXIST. 2 POST GROUND MOUNT
SIGN STRUCTURE TY. STP-1

2.000

EA

900.00000 1,800.00 700.00000 1,400.00

1140 54032

TYPE B CLASS I PVMT LINE MRKG
4"

300.000

LF

1.10000 330.00 0.80000 240.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1150 54034

TYPE B CLASS I PVMT LINE MRKG
6"

12,900.000

LF

2.20000 28,380.00 0.85000 10,965.00

1160 54037

TYPE B CLASS I PVMT LINE MRKG
8"

2,035.000

LF

2.50000 5,087.50 1.30000 2,645.50

1170 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

210.000

LF

5.75000 1,207.50 8.00000 1,680.00

1180 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

2,600.000

LF

1.65000 4,290.00 0.90000 2,340.00

1190 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

150.000

SF

6.25000 937.50 6.00000 900.00

1200 54219

INLAID PAVEMENT MARKER
ASPHALT

183.000

EA

70.00000 12,810.00 42.00000 7,686.00

1210 54240

TEMP. PAVE. MARKER 1 WAY

500.000

EA

12.00000 6,000.00 15.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 54430

TEMP. PVMT MRKG, TY. A, 6"

10,800.000

LF

1.10000 11,880.00 0.45000 4,860.00

1230 54432

TEMP. PVMT MRKG, TY. A, 8"

6,500.000

LF

1.50000 9,750.00 0.70000 4,550.00

1240 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

24.000

LF

10.50000 252.00 10.00000 240.00

1250 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

7.000

EA

475.00000 3,325.00 125.00000 875.00

1260 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

2.000

EA

1,000.00000 2,000.00 615.00000 1,230.00

1270 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

413.000

CY

1,600.00000 660,800.00 1,900.00000 784,700.00

1280 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

244.400

CY

775.00000 189,410.00 700.00000 171,080.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1290 60490

BRIDGE DECK GROOVING

1,761.000

SY

10.00000 17,610.00 2.50000 4,402.50

1300 60495

COVER DEPTH SURVEY

1,334.000

SY

10.00000 13,340.00 2.00000 2,668.00

1310 61713

CORROSION RESISTANT REINF.
STEEL CL. III

97,850.000

LB

3.50000 342,475.00 4.60000 450,110.00

1320 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(439700)

LB

1,200,000.00000 1,200,000.00 875,000.00000 875,000.00

1330 62024

CONCRETE PARAPET 42"

516.000

LF

150.00000 77,400.00 300.00000 154,800.00

1340 62414

ADHESIVE BASED JOINT SEALER
CLASS I, 3"

192.000

LF

150.00000 28,800.00 110.00000 21,120.00

1350 62533

NS BRIDGE SUPERSTRUCTURE
CORROSION RESISTANT REINF.
STEEL, CLASS III BRIDGE
APPROACH SLAB

35,240.000

LB

3.50000 123,340.00 4.60000 162,104.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1360 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 16"

57.000

SY

275.00000 15,675.00 300.00000 17,100.00

1370 64011

STRUCTURE EXCAVATION

4,000.000

CY

50.00000 200,000.00 35.00000 140,000.00

1380 64015

SELECT BACKFILL ABUTMENT
ZONE

8,050.000

TON

42.00000 338,100.00 60.00000 483,000.00

1390 64032

GEOCOMPOSITE WALL DRAIN

422.000

SY

15.00000 6,330.00 100.00000 42,200.00

1400 65013

CONCRETE CLASS A3

699.500

CY

940.00000 657,530.00 1,200.00000 839,400.00

1410 65093

CONCRETE CLASS T3

11.400

CY

1,150.00000 13,110.00 550.00000 6,270.00

1420 65200

REINF. STEEL

84,730.000

LB

1.60000 135,568.00 1.70000 144,041.00

1430 66740

CONCRETE SLAB SLOPE
PROTECTION 4"

471.000

SY

160.00000 75,360.00 110.00000 51,810.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1440 66921

NS BRIDGE SUBSTRUCTURE
PERMANENT STEEL CASING 42"
DIA.

1,357.000

LF

295.00000 400,315.00 155.00000 210,335.00

1450 66921

NS BRIDGE SUBSTRUCTURE
ROCK SOCKET 36" DIA.

259.000

LF

1,950.00000 505,050.00 1,100.00000 284,900.00

1460 66921

NS BRIDGE SUBSTRUCTURE
SPECIAL EXCAVATION DRILLED
SHAFT 42" DIA.

370.000

LF

1,450.00000 536,500.00 550.00000 203,500.00

1470 66921

NS BRIDGE SUBSTRUCTURE
STANDARD EXCAVATION DRILLED
SHAFT 42" DIA.

987.000

LF

950.00000 937,650.00 460.00000 454,020.00

1480 66922

NS BRIDGE SUBSTRUCTURE
RETAINING STRUCTURE
(PERMANENT SOIL NAIL WALLS)

13,933.000

SF

195.00000 2,716,935.00 275.00000 3,831,575.00

1490 66923

NS BRIDGE SUBSTRUCTURE
REINFORCING STEEL DRILLED
SHAFTS

131,190.000

LB

1.75000 229,582.50 2.50000 327,975.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1500 66924

NS BRIDGE SUBSTRUCTURE
CROSS HOLE SONIC LOGGING
TEST

12.000

EA

8,000.00000 96,000.00 2,000.00000 24,000.00

1510 66924

NS BRIDGE SUBSTRUCTURE
THERMAL INTEGRITY PROFILING
(TIP)

37.000

EA

3,000.00000 111,000.00 2,000.00000 74,000.00

1520 66924

NS BRIDGE SUBSTRUCTURE
VERIFICATION TEST NAILS

10.000

EA

10,000.00000 100,000.00 7,500.00000 75,000.00

1530 66927

NS BRIDGE SUBSTRUCTURE
TEMPORARY RETAINING
STRUCTURES

(1)

LS

750,000.00000 750,000.00 1,300,000.00000 1,300,000.00

1540 67350

NS WATER LINE WATER LINE
(B627)

(1)

LS

260,000.00000 260,000.00 500,000.00000 500,000.00

1550 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 1865)

(1)

LS

600,000.00000 600,000.00 1,300,000.00000 1,300,000.00

Page 45 of 47

SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

Call Order:

Letting Date: LYNCHBURG / APPOMATTOX

Contract ID:

District(s):

Counties:

Project(s):B76

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000104599B27

07/31/23 COMPLETION DATE

LYNCHBURG

Min: Max:

05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1560 67900

NS DISM. & REM. EXIST. STR.
(STR. NO. 1867)

(1)

LS

600,000.00000 600,000.00 1,500,000.00000 1,500,000.00

1570 70000

NS DEMO. OF BLDG. DEMO OF
BLDG. (D2)

(1)

LS

5,000.00000 5,000.00 2,000.00000 2,000.00

1580 70000

NS DEMO. OF BLDG. DEMO OF
BLDG. (D3)

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00

1590 70005

NS DEMOLITION WITH ACM DEMO
OF BLDG. (D1)

(1)

LS

15,000.00000 15,000.00 15,000.00000 15,000.00

1600 70012

CLOSE SEPTIC TANK

1.000

EA

7,500.00000 7,500.00 1,000.00000 1,000.00

1610 70112

CAT II NF ACM

2.000

SF

1,500.00000 3,000.00 500.00000 1,000.00

1620 70116

NS ASBESTOS REMOVAL (STR.
NO. 1865)

(1)

LS

2,500.00000 2,500.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAYMES BROTHERS, INC. (5) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1630 70116

NS ASBESTOS REMOVAL (STR.
NO. 1867)

(1)

LS

2,500.00000 2,500.00 5,000.00000 5,000.00

1640 70200

NS CLEARING PARCEL NO. DEMO
OF BLDG. (D4,D5,D500)

(1)

LS

12,000.00000 12,000.00 10,000.00000 10,000.00

Section Total with LCC: $18,014,515.49 $20,155,196.14

Life Cycle Costs:

$18,014,515.49 $20,155,196.14Section Totals:

( ) indicates item is bid as Lump Sum

$20,155,196.14$18,014,515.49

$18,014,515.49

Contract Item Totals

$20,155,196.14Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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05/11/2020Date Printed:

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E009 W. C. ENGLISH, INCORPORATED $16,926,303.04 100.00%

2 B873 BRAYMAN CONSTRUCTION CORPORATION $17,482,671.13 103.29%

3 O017 ORDERS CONSTRUCTION COMPANY, INC. $17,641,010.18 104.22%

4 H018 HAYMES BROTHERS, INC. $18,014,515.49 106.43%

5 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $20,155,196.14 119.08%

Vendor Ranking

Contract ID:

SGR* - BRIDGE & APPROACH REPLACEMENTS OVER NS RAILROAD

LYNCHBURG / APPOMATTOXLetting Date:

Contract Description:

District(s):

07/31/23 COMPLETION DATE

C0000104599B27

March 25, 2020 10:00 AM

(NFO)0029-118-777, C502, NHPP-5118(293); (NFO)0029-118-777, C501,
NHPP-5118(291); (NFO)0029-118-777,B622, NHPP-5118(293); (NFO)0029-
118-777, B627, NHPP-5118(291);

LYNCHBURG

B76

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

930,000.00000 930,000.00 950,000.00000 950,000.00 1,000,000.00000 1,000,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

60,000.00000 60,000.00 100,000.00000 100,000.00 401,217.84000 401,217.84

0030 00108

NS MONITORING OF ADJACENT
STRUCTURES VIBRATION
MONITORING

(1)

LS

36,000.00000 36,000.00 10,000.00000 10,000.00 38,116.00000 38,116.00

0040 00110

CLEARING AND GRUBBING

(1)

LS

600,000.00000 600,000.00 80,000.00000 80,000.00 490,526.22000 490,526.22

0050 00120

REGULAR EXCAVATION

136.000

CY

57.00000 7,752.00 350.00000 47,600.00 178.49000 24,274.64

0060 00136

BORROW EXCAVATION

731.000

CY

20.00000 14,620.00 80.00000 58,480.00 45.21000 33,048.51

0070 00525

CONCRETE CLASS A3 MISC.

2.000

CY

2,500.00000 5,000.00 5,000.00000 10,000.00 2,205.09000 4,410.18
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 01150

15" PIPE

99.000

LF

85.00000 8,415.00 130.00000 12,870.00 65.04000 6,438.96

0090 01152

15" CONC. PIPE

73.000

LF

145.00000 10,585.00 200.00000 14,600.00 89.48000 6,532.04

0100 01182

18" CONC. PIPE

59.000

LF

165.00000 9,735.00 250.00000 14,750.00 126.66000 7,472.94

0110 01242

24" CONC. PIPE

52.000

LF

165.00000 8,580.00 250.00000 13,000.00 118.26000 6,149.52

0120 06150

15" END SECTION ES-1 OR 2

1.000

EA

1,100.00000 1,100.00 800.00000 800.00 2,022.91000 2,022.91

0130 06748

DROP INLET DI-2B,L=6'

1.000

EA

5,000.00000 5,000.00 8,000.00000 8,000.00 5,137.60000 5,137.60

0140 06817

DROP INLET DI-3B,L=4'

1.000

EA

5,200.00000 5,200.00 8,000.00000 8,000.00 3,598.54000 3,598.54

0150 08962

DROP INLET DI-13 TY.I

1.000

EA

4,200.00000 4,200.00 7,000.00000 7,000.00 4,402.31000 4,402.31

Page 2 of 53

SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 09056

MANHOLE MH-1 OR 2

13.300

LF

530.00000 7,049.00 800.00000 10,640.00 3,088.83000 41,081.44

0170 09057

FRAME & COVER MH-1

1.000

EA

580.00000 580.00 1,000.00000 1,000.00 371.19000 371.19

0180 09150

EROSION CONTROL STONE
CLASS I, EC-1

25.000

TON

150.00000 3,750.00 375.00000 9,375.00 150.66000 3,766.50

0190 09250

SLOPE DRAIN

2.000

EA

2,200.00000 4,400.00 5,000.00000 10,000.00 3,031.31000 6,062.62

0200 10128

AGGR. BASE MATL. TY. I NO. 21B

629.000

TON

41.00000 25,789.00 60.00000 37,740.00 32.15000 20,222.35

0210 10608

ASPHALT CONCRETE TY. SM-
12.5D

375.000

TON

105.00000 39,375.00 100.00000 37,500.00 104.53000 39,198.75

0220 10610

ASPHALT CONCRETE TY. IM-19.0A

130.000

TON

110.00000 14,300.00 110.00000 14,300.00 112.40000 14,612.00

0230 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,438.000

SY

7.00000 17,066.00 6.00000 14,628.00 5.78000 14,091.64
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 10642

ASPHALT CONCRETE TY. BM-
25.0A

123.000

TON

108.00000 13,284.00 110.00000 13,530.00 109.25000 13,437.75

0250 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

289.000

LF

5.50000 1,589.50 6.00000 1,734.00 1.58000 456.62

0260 12020

STD. CURB CG-2

143.000

LF

35.00000 5,005.00 45.00000 6,435.00 32.09000 4,588.87

0270 12322

ASPHALT CONC. CURB TY. MC-3B

87.000

LF

62.00000 5,394.00 70.00000 6,090.00 63.03000 5,483.61

0280 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

4.000

TON

190.00000 760.00 200.00000 800.00 194.34000 777.36

0290 12600

STD. COMB. CURB & GUTTER CG-
6

7.000

LF

60.00000 420.00 50.00000 350.00 37.44000 262.08

0300 12610

RADIAL COMB. CURB & GUTTER
CG-6

86.000

LF

42.00000 3,612.00 45.00000 3,870.00 37.44000 3,219.84
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 13108

CG-12 DETECTABLE WARNING
SURFACE

4.000

SY

275.00000 1,100.00 200.00000 800.00 427.85000 1,711.40

0320 13212

R/W MONUMENT RM-2

4.000

EA

380.00000 1,520.00 500.00000 2,000.00 250.00000 1,000.00

0330 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

71.000

SY

200.00000 14,200.00 60.00000 4,260.00 66.45000 4,717.95

0340 13282

GUARDRAIL GR-MGS1, 9' POST

89.000

LF

32.00000 2,848.00 35.00000 3,115.00 26.40000 2,349.60

0350 13285

RADIAL GUARDRAIL GR-MGS1, 9'
POST

165.000

LF

32.00000 5,280.00 35.00000 5,775.00 29.56000 4,877.40

0360 13286

GUARDRAIL TERMINAL GR-MGS2

2.000

EA

3,100.00000 6,200.00 3,000.00000 6,000.00 3,695.43000 7,390.86

0370 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

2.000

EA

460.00000 920.00 500.00000 1,000.00 844.67000 1,689.34

0380 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

1,050.00000 1,050.00 1,200.00000 1,200.00 791.88000 791.88
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 13320

GUARDRAIL GR-2

138.000

LF

26.00000 3,588.00 30.00000 4,140.00 23.23000 3,205.74

0400 13372

NS SP. DES. GR.BR.ATTACH BR-
GR (DBL SIDED FOA)

1.000

EA

3,100.00000 3,100.00 3,500.00000 3,500.00 4,223.35000 4,223.35

0410 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

2.000

EA

2,000.00000 4,000.00 2,000.00000 4,000.00 2,375.64000 4,751.28

0420 13502

SIGN ISLAND SI-2

49.000

SY

120.00000 5,880.00 90.00000 4,410.00 110.36000 5,407.64

0430 13710

NS IMPACT ATTENUATOR
(ATTENUATOR)

1.000

EA

24,000.00000 24,000.00 9,000.00000 9,000.00 15,600.00000 15,600.00

0440 21020

MEDIAN STRIP MS-1

48.000

SY

150.00000 7,200.00 90.00000 4,320.00 96.27000 4,620.96

0450 24100

ALLAYING DUST

200.000

HR

90.00000 18,000.00 60.00000 12,000.00 70.00000 14,000.00

0460 24152

TYPE 3 BARRICADE 8'

32.000

EA

310.00000 9,920.00 325.00000 10,400.00 274.56000 8,785.92
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,606.000

SF

28.00000 44,968.00 40.00000 64,240.00 14.82000 23,800.92

0480 24272

TRUCK MOUNTED ATTENUATOR

280.000

HR

52.00000 14,560.00 60.00000 16,800.00 19.76000 5,532.80

0490 24278

GROUP 2 CHANNELIZING
DEVICES

48,600.000

DAY

0.35000 17,010.00 0.15000 7,290.00 0.20000 9,720.00

0500 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

8,210.000

HR

3.70000 30,377.00 3.50000 28,735.00 6.07000 49,834.70

0510 24281

ELECTRONIC ARROW BOARD

1,440.000

HR

7.50000 10,800.00 1.50000 2,160.00 3.85000 5,544.00

0520 24282

FLAGGER SERVICE

1,440.000

HR

120.00000 172,800.00 12.00000 17,280.00 35.00000 50,400.00

0530 24286

FLEXIBLE POST DELINEATOR

9.000

EA

210.00000 1,890.00 200.00000 1,800.00 208.00000 1,872.00

0540 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

48.000

LF

120.00000 5,760.00 200.00000 9,600.00 35.00000 1,680.00
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL (TEMP)

(1)

LS

31,000.00000 31,000.00 25,000.00000 25,000.00 50,000.00000 50,000.00

0560 24410

DEMOLITION OF PAVEMENT
COMBINATION

673.000

SY

9.00000 6,057.00 35.00000 23,555.00 15.00000 10,095.00

0570 24535

NS ADJUST EXIST. (ADJUST EXIST
JUNCTION BOX)

2.000

EA

1,200.00000 2,400.00 4,000.00000 8,000.00 1,500.00000 3,000.00

0580 24600

REMOVE EXISTING GUARDRAIL

562.000

LF

2.05000 1,152.10 3.50000 1,967.00 2.34000 1,315.08

0590 24825

NS MODIFY EXIST. (CONTROLLER
CABINET)

1.000

EA

1,100.00000 1,100.00 1,000.00000 1,000.00 1,092.79000 1,092.79

0600 25004

HANDRAIL HR-1 TYPE III

66.000

LF

320.00000 21,120.00 250.00000 16,500.00 260.00000 17,160.00

0610 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

6,100.00000 6,100.00 5,000.00000 5,000.00 40,000.00000 40,000.00

0620 25567

PROGRESS SCHEDULE UPDATES

22.000

EA

900.00000 19,800.00 300.00000 6,600.00 2,000.00000 44,000.00
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0625 26127

DRY RIPRAP CL.I 26"

20.000

TON

70.00000 1,400.00 150.00000 3,000.00 85.00000 1,700.00

0630 27101

TEMPORARY SEED

43.000

LB

27.00000 1,161.00 15.00000 645.00 29.95000 1,287.85

0640 27102

REGULAR SEED

52.000

LB

38.00000 1,976.00 15.00000 780.00 38.74000 2,014.48

0650 27103

OVERSEEDING

41.000

LB

39.00000 1,599.00 8.00000 328.00 4.30000 176.30

0660 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

363.000

SY

1.80000 653.40 0.80000 290.40 0.48000 174.24

0670 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

3,533.000

SY

2.00000 7,066.00 1.20000 4,239.60 0.62000 2,190.46

0680 27230

FERTILIZER NITROGEN - N

31.000

LB

53.00000 1,643.00 2.00000 62.00 1.06000 32.86

0690 27231

FERTILIZER PHOSPHOROUS - P

44.000

LB

18.00000 792.00 2.00000 88.00 1.06000 46.64
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 27232

FERTILIZER POTASSIUM - K

22.000

LB

9.00000 198.00 2.00000 44.00 1.06000 23.32

0710 27250

LIME

1.480

TON

3,100.00000 4,588.00 300.00000 444.00 192.53000 284.94

0720 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

16.000

SY

5.50000 88.00 2.20000 35.20 2.10000 33.60

0730 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

400.000

SY

8.20000 3,280.00 5.00000 2,000.00 4.41000 1,764.00

0740 27415

CHECK DAM ROCK TY. II

2.000

EA

510.00000 1,020.00 1,200.00000 2,400.00 890.58000 1,781.16

0750 27422

DEWATERING BASIN EC-8

2.000

EA

1,150.00000 2,300.00 925.00000 1,850.00 1,256.12000 2,512.24

0760 27430

SILTATION CONTROL
EXCAVATION

130.000

CY

80.00000 10,400.00 90.00000 11,700.00 75.13000 9,766.90

0770 27461

INLET PROTECTION TYPE B

5.000

EA

430.00000 2,150.00 450.00000 2,250.00 624.00000 3,120.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 27504

TEMP. SILT FENCE TYPE B

249.000

LF

6.00000 1,494.00 9.00000 2,241.00 3.54000 881.46

0790 27505

TEMP. SILT FENCE TYPE A

311.000

LF

4.00000 1,244.00 8.00000 2,488.00 3.54000 1,100.94

0800 27525

TURBIDITY CURTAIN, PERVIOUS

1,450.000

LF

26.00000 37,700.00 65.00000 94,250.00 41.26000 59,827.00

0810 45604

36" JACKED STEEL ENCASEMENT
PIPE

166.000

LF

700.00000 116,200.00 750.00000 124,500.00 744.46000 123,580.36

0820 50108

SIGN PANEL

420.000

SF

28.00000 11,760.00 60.00000 25,200.00 33.28000 13,977.60

0830 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

16.000

EA

280.00000 4,480.00 200.00000 3,200.00 91.52000 1,464.32

0840 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

5.000

EA

530.00000 2,650.00 100.00000 500.00 228.80000 1,144.00

0850 50430

SIGN POST STP-1, 2", 14 GAUGE

218.000

LF

37.00000 8,066.00 50.00000 10,900.00 19.24000 4,194.32
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

19.000

EA

1,000.00000 19,000.00 250.00000 4,750.00 374.40000 7,113.60

0870 50974

NS TRAFFIC (REMOVE/REINSTALL
OVERHEAD SIGN)

(1)

LS

6,800.00000 6,800.00 10,000.00000 10,000.00 12,064.00000 12,064.00

0880 51170

ELECTRICAL SERVICE SE-5

1.000

EA

5,100.00000 5,100.00 5,000.00000 5,000.00 5,078.58000 5,078.58

0890 51212

PEDESTAL POLE PF-2 12'

3.000

EA

1,300.00000 3,900.00 1,000.00000 3,000.00 1,278.79000 3,836.37

0900 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

9.000

CY

1,700.00000 15,300.00 2,000.00000 18,000.00 1,746.57000 15,719.13

0910 51240

CONCRETE FOUNDATION PF-2

3.000

EA

1,100.00000 3,300.00 1,500.00000 4,500.00 1,084.86000 3,254.58

0920 51245

CONCRETE FOUNDATION CF-1

1.000

EA

2,400.00000 2,400.00 2,500.00000 2,500.00 2,431.33000 2,431.33

0930 51507

VIDEO DETECTION CAMERA

3.000

EA

2,500.00000 7,500.00 2,500.00000 7,500.00 2,577.61000 7,732.83

Page 12 of 53

SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0940 51508

VIDEO DETECTION CABLE

425.000

LF

4.20000 1,785.00 4.00000 1,700.00 4.24000 1,802.00

0950 51541

NS DETECTOR (VIDEO
DETECTION)

1.000

EA

14,000.00000 14,000.00 15,000.00000 15,000.00 14,100.72000 14,100.72

0960 51602

14/4 CONDUCTOR CABLE

1,750.000

LF

4.30000 7,525.00 4.50000 7,875.00 4.39000 7,682.50

0970 51607

14/7 CONDUCTOR CABLE

1,350.000

LF

5.00000 6,750.00 5.00000 6,750.00 4.98000 6,723.00

0980 51614

NS CONDUCTOR CABLE (NO. 6
EGC)

2,200.000

LF

3.50000 7,700.00 3.50000 7,700.00 3.48000 7,656.00

0990 51614

NS CONDUCTOR CABLE (REMOVE
EXISTING CONDUCTOR CABLE)

4,675.000

LF

2.60000 12,155.00 2.50000 11,687.50 2.59000 12,108.25

1000 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,500.000

LF

3.60000 5,400.00 3.50000 5,250.00 3.65000 5,475.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 51834

HANGER ASSEMBLY SMB-2, ONE
WAY

6.000

EA

390.00000 2,340.00 390.00000 2,340.00 402.40000 2,414.40

1020 51840

NS HANGER ASSEMBLY (MAST
ARM HANGER ASSEMBLY, SMD-2)

9.000

EA

330.00000 2,970.00 330.00000 2,970.00 340.09000 3,060.81

1030 51840

NS HANGER ASSEMBLY (SM-3
CLUSTER)

1.000

EA

650.00000 650.00 650.00000 650.00 669.08000 669.08

1040 51840

NS HANGER ASSEMBLY (SM-3 IN-
LINE)

7.000

EA

440.00000 3,080.00 500.00000 3,500.00 454.12000 3,178.84

1050 51934

REMOVE EXISTING FOUNDATION

2.000

EA

1,700.00000 3,400.00 2,000.00000 4,000.00 1,738.96000 3,477.92

1060 51935

REMOVE EXISTING SIGNAL HEAD

7.000

EA

160.00000 1,120.00 150.00000 1,050.00 161.57000 1,130.99

1070 51937

REMOVE EXISTING
MANHOLE/JUNCTION BOX

3.000

EA

375.00000 1,125.00 500.00000 1,500.00 365.70000 1,097.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1080 51961

NS MODIFY (EXIST. CONTROLLER
CABINET)

1.000

EA

4,000.00000 4,000.00 5,000.00000 5,000.00 4,124.10000 4,124.10

1090 51962

NS RELOCATE (EXIST
CONTROLLER CABINET)

1.000

EA

1,400.00000 1,400.00 3,000.00000 3,000.00 1,415.88000 1,415.88

1100 51962

NS RELOCATE (EXIST MAST ARM
SIGN)

4.000

EA

600.00000 2,400.00 600.00000 2,400.00 620.15000 2,480.60

1110 51962

NS RELOCATE (EXIST MAST ARM
SIGNAL POLE)

1.000

EA

4,600.00000 4,600.00 5,000.00000 5,000.00 4,709.04000 4,709.04

1120 51962

NS RELOCATE (EXIST MAST ARM)

2.000

EA

1,600.00000 3,200.00 2,000.00000 4,000.00 1,600.65000 3,201.30

1130 51962

NS RELOCATE (EXIST
UNINTERUPTIBLE POWER
SUPPLY & CABINET)

1.000

EA

1,000.00000 1,000.00 1,200.00000 1,200.00 1,030.99000 1,030.99

1140 51963

NS REMOVE (EXIST ELECTRICAL
SERVICE)

1.000

EA

320.00000 320.00 500.00000 500.00 323.15000 323.15
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1150 51963

NS REMOVE (EXIST OH SIGN-
MAST ARM/SPAN WIRE)

6.000

EA

160.00000 960.00 200.00000 1,200.00 161.57000 969.42

1160 51963

NS REMOVE (EXIST PUSH
BUTTON)

2.000

EA

105.00000 210.00 150.00000 300.00 106.64000 213.28

1170 52002

NS TRAFFIC SIGNALIZATION
(SIGNAL HEAD SECTION 12" HVSB
BACKPLATE)

33.000

EA

405.00000 13,365.00 500.00000 16,500.00 411.78000 13,588.74

1180 52002

NS TRAFFIC SIGNALIZATION
PEDESTRIAN ACTUATION PA-2

1.000

EA

1,725.00000 1,725.00 2,000.00000 2,000.00 1,763.25000 1,763.25

1190 52002

NS TRAFFIC SIGNALIZATION
PEDESTRIAN ACTUATION PA-3

3.000

EA

2,600.00000 7,800.00 2,800.00000 8,400.00 2,646.98000 7,940.94

1200 52403

PEDESTRIAN SIGNAL HEAD SP-8

4.000

EA

620.00000 2,480.00 800.00000 3,200.00 630.93000 2,523.72

1210 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,849.000

LF

0.65000 1,851.85 0.65000 1,851.85 0.66000 1,880.34
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1220 54034

TYPE B CLASS I PVMT LINE MRKG
6"

311.000

LF

1.50000 466.50 1.50000 466.50 1.50000 466.50

1230 54037

TYPE B CLASS I PVMT LINE MRKG
8"

96.000

LF

1.60000 153.60 1.60000 153.60 1.60000 153.60

1240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

130.000

LF

6.50000 845.00 6.50000 845.00 6.52000 847.60

1250 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

166.000

LF

4.50000 747.00 4.25000 705.50 4.49000 745.34

1260 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

2,444.000

LF

4.60000 11,242.40 4.50000 10,998.00 4.76000 11,633.44

1270 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

4,000.000

LF

0.70000 2,800.00 0.70000 2,800.00 0.73000 2,920.00

1280 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

500.000

LF

0.70000 350.00 0.70000 350.00 0.73000 365.00

Page 17 of 53

SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1290 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

450.000

SF

4.40000 1,980.00 4.25000 1,912.50 4.49000 2,020.50

1300 54392

PVMT MESSAGE MARK. ONLY TY
B CL I

3.000

EA

520.00000 1,560.00 550.00000 1,650.00 534.81000 1,604.43

1310 54428

TEMP. PVMT MRKG, TY. A, 4"

1,700.000

LF

0.50000 850.00 0.45000 765.00 0.47000 799.00

1320 54440

TEMP. PVMT MRKG, TY. A, 24"

36.000

LF

2.10000 75.60 2.25000 81.00 2.14000 77.04

1330 54443

TEMP. PVMT SYMBOL MRKG
THRU ARROW TY. A

3.000

EA

58.00000 174.00 60.00000 180.00 58.83000 176.49

1340 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

4.000

EA

58.00000 232.00 60.00000 240.00 58.83000 235.32

1350 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

1.000

EA

105.00000 105.00 125.00000 125.00 106.96000 106.96
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1360 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

9.000

EA

105.00000 945.00 125.00000 1,125.00 106.96000 962.64

1370 55060

6 CONDUCTOR CABLE

5,600.000

LF

2.00000 11,200.00 4.00000 22,400.00 3.32000 18,592.00

1380 55080

8 CONDUCTOR CABLE

1,100.000

LF

1.05000 1,155.00 4.00000 4,400.00 3.21000 3,531.00

1390 55126

CONDUCTOR CABLE, NO. 8 EGC

950.000

LF

1.05000 997.50 4.00000 3,800.00 3.21000 3,049.50

1400 55346

ELECT. SERVICE SE-8 TYPE A

1.000

EA

13,000.00000 13,000.00 6,000.00000 6,000.00 7,660.91000 7,660.91

1410 55352

CONTROL CENTER CCW-1 TYPE C

1.000

EA

10,700.00000 10,700.00 10,000.00000 10,000.00 10,806.59000 10,806.59

1420 55385

ELECTRICAL SERVICE WORK PAD

1.000

EA

1,600.00000 1,600.00 1,000.00000 1,000.00 3,027.98000 3,027.98

1430 55505

NS LUMINAIRE (LED POST TOP
LUMINAIRE)

12.000

EA

1,920.00000 23,040.00 2,000.00000 24,000.00 4,258.44000 51,101.28
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1440 55587

JUNCTION BOX JB-S2

3.000

EA

1,550.00000 4,650.00 2,000.00000 6,000.00 941.56000 2,824.68

1450 55588

JUNCTION BOX JB-S3

1.000

EA

1,550.00000 1,550.00 2,000.00000 2,000.00 1,061.40000 1,061.40

1460 56014

ELECT. SER. GRD. ELECTRODE
10'

10.000

EA

260.00000 2,600.00 200.00000 2,000.00 147.65000 1,476.50

1470 56032

2" METAL CONDUIT

25.000

LF

10.50000 262.50 20.00000 500.00 29.42000 735.50

1480 56050

BORED CONDUIT 2"

215.000

LF

46.00000 9,890.00 30.00000 6,450.00 49.75000 10,696.25

1490 56052

BORED CONDUIT 4"

200.000

LF

46.00000 9,200.00 50.00000 10,000.00 51.36000 10,272.00

1500 56053

2" PVC CONDUIT

180.000

LF

13.50000 2,430.00 10.00000 1,800.00 5.29000 952.20

1510 56054

 3" PVC CONDUIT

100.000

LF

5.20000 520.00 10.00000 1,000.00 6.68000 668.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1520 56055

4" PVC CONDUIT

50.000

LF

5.20000 260.00 10.00000 500.00 8.77000 438.50

1530 56200

TRENCH EXCAVATION ECI-1

250.000

LF

15.40000 3,850.00 10.00000 2,500.00 16.05000 4,012.50

1540 56205

TEST BORE

3.000

EA

2,600.00000 7,800.00 3,000.00000 9,000.00 4,160.00000 12,480.00

1550 59000

NS LIGHTING (16' DECORATIVE
LIGHTING POLE)

12.000

EA

2,600.00000 31,200.00 3,000.00000 36,000.00 3,828.31000 45,939.72

1560 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

1,719.700

CY

800.00000 1,375,760.00 1,000.00000 1,719,700.00 843.45000 1,450,480.97

1570 60490

BRIDGE DECK GROOVING

4,924.000

SY

2.50000 12,310.00 3.00000 14,772.00 2.99000 14,722.76

1580 60495

COVER DEPTH SURVEY

6,053.000

SY

1.00000 6,053.00 0.80000 4,842.40 0.99000 5,992.47

1590 61712

CORROSION RESISTANT REINF.
STEEL CL. II

304,040.000

LB

2.80000 851,312.00 3.00000 912,120.00 2.72000 826,988.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1600 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(1836400)

LB

3,402,000.00000 3,402,000.00 2,932,000.00000 2,932,000.00 3,659,133.32000 3,659,133.32

1610 62021

NS RAILING CPSR 3 RAIL
(LIGHTWEIGHT)

1,008.000

LF

300.00000 302,400.00 325.00000 327,600.00 344.00000 346,752.00

1620 62021

NS RAILING TEXAS C-411,
42" (LIGHTWEIGHT)

2,016.000

LF

460.00000 927,360.00 275.00000 554,400.00 391.27000 788,800.32

1630 64876

NS PILE MICROPILE LOAD TEST

2.000

EA

20,000.00000 40,000.00 20,000.00000 40,000.00 32,974.84000 65,949.68

1640 66924

NS BRIDGE SUBSTRUCTURE
REBAR CONNECTIONS

23.000

EA

165.00000 3,795.00 500.00000 11,500.00 211.99000 4,875.77

1650 66926

NS BRIDGE SUBSTRUCTURE
ACTIVATED SPRAY ZINC SYSTEM

1,216.000

SY

260.00000 316,160.00 380.00000 462,080.00 357.53000 434,756.48

1660 67260

NS BRIDGE CONDUIT SYSTEM
LIGHTING B614

(1)

LS

95,000.00000 95,000.00 35,000.00000 35,000.00 39,900.00000 39,900.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1670 67280

NS TELEPH. COND. SYS.
MISCELLANEOUS

(1)

LS

190,000.00000 190,000.00 125,000.00000 125,000.00 132,236.06000 132,236.06

1680 67400

DECK DRAINAGE SYSTEM

(1)

LS

130,000.00000 130,000.00 90,000.00000 90,000.00 94,267.00000 94,267.00

1690 67910

NS NBIS ACCESS, UNDER BRIDGE
STR. NO. 1948

2.000

DAY

4,100.00000 8,200.00 3,000.00000 6,000.00 3,748.60000 7,497.20

1700 68172

CRACK REPAIR TYPE B

1,746.000

LF

39.00000 68,094.00 85.00000 148,410.00 100.00000 174,600.00

1710 68197

CONCRETE SURFACE
PENETRANT SEALER

2,713.000

SY

28.00000 75,964.00 50.00000 135,650.00 51.00000 138,363.00

1720 68476

NS ENV.& WORKER PROTECTION
(TYPE B), STR. NO. 1948

(1)

LS

13,000.00000 13,000.00 15,000.00000 15,000.00 18,069.48000 18,069.48

1730 68476

NS ENV.& WORKER PROTECTION
SPRAYED ZINC

(1)

LS

52,000.00000 52,000.00 50,000.00000 50,000.00 69,064.35000 69,064.35
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1740 68492

NS MATERIAL DISPOSAL (TYPE B),
STR. NO. 1948

(1)

LS

100.00000 100.00 15,000.00000 15,000.00 5,528.25000 5,528.25

1750 68522

TOOTH EXPANSION JOINT
ASSEMBLY 2"

114.000

LF

1,900.00000 216,600.00 2,500.00000 285,000.00 1,950.36000 222,341.04

1760 68900

NS REM. PORT. OF EX.STR. STR.
NO. 1948

(1)

LS

1,400,000.00000 1,400,000.00 1,300,000.00000 1,300,000.00 3,351,099.91000 3,351,099.91

1770 69002

EMBEDDED GALVANIC ANODES

270.000

EA

38.00000 10,260.00 130.00000 35,100.00 64.46000 17,404.20

1780 69008

GEOCOMPOSITE WALL DRAIN

119.000

SY

42.00000 4,998.00 75.00000 8,925.00 72.27000 8,600.13

1790 69010

PIPE UNDERDRAIN 6"

264.000

LF

20.00000 5,280.00 20.00000 5,280.00 30.14000 7,956.96

1800 69011

STRUCTURE EXCAVATION

715.000

CY

40.00000 28,600.00 95.00000 67,925.00 29.34000 20,978.10

1810 69014

SELECT BACKFILL ABUTMENT
ZONE

800.000

TON

30.00000 24,000.00 65.00000 52,000.00 42.93000 34,344.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1820 69025

NS CONCRETE CLASS A4
(LIGHTWEIGHT)

270.800

CY

4,000.00000 1,083,200.00 6,000.00000 1,624,800.00 2,777.01000 752,014.31

1830 69025

NS CONCRETE CLASS A4 (SCC)

36.800

CY

1,600.00000 58,880.00 3,000.00000 110,400.00 2,231.46000 82,117.73

1840 69030

CONCRETE CLASS A3

253.500

CY

1,500.00000 380,250.00 2,000.00000 507,000.00 1,474.03000 373,666.61

1850 69068

NS TEMPORARY SUPPORT OF
EXCAVATION TEMPORARY
SHORING

(1)

L S

62,000.00000 62,000.00 50,000.00000 50,000.00 30,225.00000 30,225.00

1860 69091

CORROSION RESISTANT REINF.
STEEL CL. I

64,550.000

LB

2.00000 129,100.00 2.50000 161,375.00 1.88000 121,354.00

1870 69169

NS PILE MICROPILE (7")

1,251.000

LF

145.00000 181,395.00 135.00000 168,885.00 134.98000 168,859.98

1880 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

308.000

SY

1,770.00000 545,160.00 2,600.00000 800,800.00 1,676.74000 516,435.92
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH B. FAY CO. (2) CORMAN KOKOSING
CONSTRUCTION COMPANY

(3) ARCHER WESTERN
CONSTRUCTION, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1890 69614

NS TEMP. CAUSEWAY
(TEMPORARY CAUSEWAY)

(1)

LS

2,540,000.00000 2,540,000.00 2,200,000.00000 2,200,000.00 1,884,131.46000 1,884,131.46

1900 69620

COFFERDAM

4.000

EA

55,000.00000 220,000.00 60,000.00000 240,000.00 85,354.00000 341,416.00

1910 69639

DRY RIPRAP CL. II 38"

3,004.000

TON

50.00000 150,200.00 60.00000 180,240.00 53.00000 159,212.00

1920 69835

WATERPROOFING - EPOXY RESIN
TYPE EP-3B/EP-3T EP-3B/EP-3T

510.000

SY

38.00000 19,380.00 110.00000 56,100.00 68.53000 34,950.30

1930 69901

NS BR. SUBSTR. WID./REPAIR
TEXAS C-411, 42" (LIGHTWEIGHT)

112.000

LF

480.00000 53,760.00 325.00000 36,400.00 400.00000 44,800.00

Section Total with LCC: $17,887,782.95 $17,950,800.05 $19,670,528.14

Life Cycle Costs:

$19,670,528.14$17,887,782.95 $17,950,800.05Section Totals:

$17,950,800.05$17,887,782.95 $19,670,528.14

$17,887,782.95

Contract Item Totals

$17,950,800.05

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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( ) indicates item is bid as Lump Sum

$17,887,782.95 $17,950,800.05 19,670,528.14Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

1,105,000.00000 1,105,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

210,000.00000 210,000.00

0030 00108

NS MONITORING OF ADJACENT
STRUCTURES VIBRATION
MONITORING

(1)

LS

45,000.00000 45,000.00

0040 00110

CLEARING AND GRUBBING

(1)

LS

93,000.00000 93,000.00

0050 00120

REGULAR EXCAVATION

136.000

CY

250.00000 34,000.00

0060 00136

BORROW EXCAVATION

731.000

CY

44.00000 32,164.00

0070 00525

CONCRETE CLASS A3 MISC.

2.000

CY

2,000.00000 4,000.00

0080 01150

15" PIPE

99.000

LF

190.00000 18,810.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01152

15" CONC. PIPE

73.000

LF

168.00000 12,264.00

0100 01182

18" CONC. PIPE

59.000

LF

325.00000 19,175.00

0110 01242

24" CONC. PIPE

52.000

LF

168.00000 8,736.00

0120 06150

15" END SECTION ES-1 OR 2

1.000

EA

1,500.00000 1,500.00

0130 06748

DROP INLET DI-2B,L=6'

1.000

EA

11,000.00000 11,000.00

0140 06817

DROP INLET DI-3B,L=4'

1.000

EA

4,900.00000 4,900.00

0150 08962

DROP INLET DI-13 TY.I

1.000

EA

4,600.00000 4,600.00

0160 09056

MANHOLE MH-1 OR 2

13.300

LF

710.00000 9,443.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 09057

FRAME & COVER MH-1

1.000

EA

1,100.00000 1,100.00

0180 09150

EROSION CONTROL STONE
CLASS I, EC-1

25.000

TON

153.00000 3,825.00

0190 09250

SLOPE DRAIN

2.000

EA

2,700.00000 5,400.00

0200 10128

AGGR. BASE MATL. TY. I NO. 21B

629.000

TON

38.00000 23,902.00

0210 10608

ASPHALT CONCRETE TY. SM-
12.5D

375.000

TON

109.00000 40,875.00

0220 10610

ASPHALT CONCRETE TY. IM-19.0A

130.000

TON

118.00000 15,340.00

0230 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,438.000

SY

7.00000 17,066.00

0240 10642

ASPHALT CONCRETE TY. BM-
25.0A

123.000

TON

114.00000 14,022.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

289.000

LF

7.00000 2,023.00

0260 12020

STD. CURB CG-2

143.000

LF

85.00000 12,155.00

0270 12322

ASPHALT CONC. CURB TY. MC-3B

87.000

LF

60.00000 5,220.00

0280 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

4.000

TON

204.00000 816.00

0290 12600

STD. COMB. CURB & GUTTER CG-
6

7.000

LF

90.00000 630.00

0300 12610

RADIAL COMB. CURB & GUTTER
CG-6

86.000

LF

90.00000 7,740.00

0310 13108

CG-12 DETECTABLE WARNING
SURFACE

4.000

SY

800.00000 3,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 13212

R/W MONUMENT RM-2

4.000

EA

880.00000 3,520.00

0330 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

71.000

SY

130.00000 9,230.00

0340 13282

GUARDRAIL GR-MGS1, 9' POST

89.000

LF

35.00000 3,115.00

0350 13285

RADIAL GUARDRAIL GR-MGS1, 9'
POST

165.000

LF

35.00000 5,775.00

0360 13286

GUARDRAIL TERMINAL GR-MGS2

2.000

EA

3,850.00000 7,700.00

0370 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

2.000

EA

962.00000 1,924.00

0380 13315

GUARDRAIL TERMINAL GR-11

1.000

EA

852.00000 852.00

0390 13320

GUARDRAIL GR-2

138.000

LF

15.00000 2,070.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 13372

NS SP. DES. GR.BR.ATTACH BR-
GR (DBL SIDED FOA)

1.000

EA

7,300.00000 7,300.00

0410 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

2.000

EA

2,565.00000 5,130.00

0420 13502

SIGN ISLAND SI-2

49.000

SY

125.00000 6,125.00

0430 13710

NS IMPACT ATTENUATOR
(ATTENUATOR)

1.000

EA

25,000.00000 25,000.00

0440 21020

MEDIAN STRIP MS-1

48.000

SY

125.00000 6,000.00

0450 24100

ALLAYING DUST

200.000

HR

35.00000 7,000.00

0460 24152

TYPE 3 BARRICADE 8'

32.000

EA

425.00000 13,600.00

0470 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,606.000

SF

74.00000 118,844.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 24272

TRUCK MOUNTED ATTENUATOR

280.000

HR

54.00000 15,120.00

0490 24278

GROUP 2 CHANNELIZING
DEVICES

48,600.000

DAY

1.00000 48,600.00

0500 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

8,210.000

HR

7.00000 57,470.00

0510 24281

ELECTRONIC ARROW BOARD

1,440.000

HR

5.00000 7,200.00

0520 24282

FLAGGER SERVICE

1,440.000

HR

33.00000 47,520.00

0530 24286

FLEXIBLE POST DELINEATOR

9.000

EA

750.00000 6,750.00

0540 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

48.000

LF

55.00000 2,640.00

0550 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL (TEMP)

(1)

LS

33,025.00000 33,025.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 24410

DEMOLITION OF PAVEMENT
COMBINATION

673.000

SY

16.00000 10,768.00

0570 24535

NS ADJUST EXIST. (ADJUST EXIST
JUNCTION BOX)

2.000

EA

1,280.00000 2,560.00

0580 24600

REMOVE EXISTING GUARDRAIL

562.000

LF

2.00000 1,124.00

0590 24825

NS MODIFY EXIST. (CONTROLLER
CABINET)

1.000

EA

1,150.00000 1,150.00

0600 25004

HANDRAIL HR-1 TYPE III

66.000

LF

305.00000 20,130.00

0610 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

15,000.00000 15,000.00

0620 25567

PROGRESS SCHEDULE UPDATES

22.000

EA

800.00000 17,600.00

0625 26127

DRY RIPRAP CL.I 26"

20.000

TON

95.00000 1,900.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 27101

TEMPORARY SEED

43.000

LB

50.00000 2,150.00

0640 27102

REGULAR SEED

52.000

LB

50.00000 2,600.00

0650 27103

OVERSEEDING

41.000

LB

45.00000 1,845.00

0660 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

363.000

SY

3.00000 1,089.00

0670 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

3,533.000

SY

3.50000 12,365.50

0680 27230

FERTILIZER NITROGEN - N

31.000

LB

7.00000 217.00

0690 27231

FERTILIZER PHOSPHOROUS - P

44.000

LB

7.00000 308.00

0700 27232

FERTILIZER POTASSIUM - K

22.000

LB

7.00000 154.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 27250

LIME

1.480

TON

450.00000 666.00

0720 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

16.000

SY

5.00000 80.00

0730 27327

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 3

400.000

SY

5.00000 2,000.00

0740 27415

CHECK DAM ROCK TY. II

2.000

EA

450.00000 900.00

0750 27422

DEWATERING BASIN EC-8

2.000

EA

1,100.00000 2,200.00

0760 27430

SILTATION CONTROL
EXCAVATION

130.000

CY

30.00000 3,900.00

0770 27461

INLET PROTECTION TYPE B

5.000

EA

330.00000 1,650.00

0780 27504

TEMP. SILT FENCE TYPE B

249.000

LF

10.00000 2,490.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 27505

TEMP. SILT FENCE TYPE A

311.000

LF

6.00000 1,866.00

0800 27525

TURBIDITY CURTAIN, PERVIOUS

1,450.000

LF

40.00000 58,000.00

0810 45604

36" JACKED STEEL ENCASEMENT
PIPE

166.000

LF

1,800.00000 298,800.00

0820 50108

SIGN PANEL

420.000

SF

29.00000 12,180.00

0830 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

16.000

EA

288.00000 4,608.00

0840 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

5.000

EA

545.00000 2,725.00

0850 50430

SIGN POST STP-1, 2", 14 GAUGE

218.000

LF

38.00000 8,284.00

0860 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

19.000

EA

1,020.00000 19,380.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0870 50974

NS TRAFFIC (REMOVE/REINSTALL
OVERHEAD SIGN)

(1)

LS

7,158.00000 7,158.00

0880 51170

ELECTRICAL SERVICE SE-5

1.000

EA

5,365.00000 5,365.00

0890 51212

PEDESTAL POLE PF-2 12'

3.000

EA

1,350.00000 4,050.00

0900 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

9.000

CY

1,845.00000 16,605.00

0910 51240

CONCRETE FOUNDATION PF-2

3.000

EA

1,145.00000 3,435.00

0920 51245

CONCRETE FOUNDATION CF-1

1.000

EA

2,570.00000 2,570.00

0930 51507

VIDEO DETECTION CAMERA

3.000

EA

2,725.00000 8,175.00

0940 51508

VIDEO DETECTION CABLE

425.000

LF

4.45000 1,891.25
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0950 51541

NS DETECTOR (VIDEO
DETECTION)

1.000

EA

14,900.00000 14,900.00

0960 51602

14/4 CONDUCTOR CABLE

1,750.000

LF

4.50000 7,875.00

0970 51607

14/7 CONDUCTOR CABLE

1,350.000

LF

5.20000 7,020.00

0980 51614

NS CONDUCTOR CABLE (NO. 6
EGC)

2,200.000

LF

3.60000 7,920.00

0990 51614

NS CONDUCTOR CABLE (REMOVE
EXISTING CONDUCTOR CABLE)

4,675.000

LF

2.70000 12,622.50

1000 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,500.000

LF

3.80000 5,700.00

1010 51834

HANGER ASSEMBLY SMB-2, ONE
WAY

6.000

EA

420.00000 2,520.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1020 51840

NS HANGER ASSEMBLY (MAST
ARM HANGER ASSEMBLY, SMD-2)

9.000

EA

355.00000 3,195.00

1030 51840

NS HANGER ASSEMBLY (SM-3
CLUSTER)

1.000

EA

705.00000 705.00

1040 51840

NS HANGER ASSEMBLY (SM-3 IN-
LINE)

7.000

EA

480.00000 3,360.00

1050 51934

REMOVE EXISTING FOUNDATION

2.000

EA

1,825.00000 3,650.00

1060 51935

REMOVE EXISTING SIGNAL HEAD

7.000

EA

170.00000 1,190.00

1070 51937

REMOVE EXISTING
MANHOLE/JUNCTION BOX

3.000

EA

405.00000 1,215.00

1080 51961

NS MODIFY (EXIST. CONTROLLER
CABINET)

1.000

EA

4,355.00000 4,355.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1090 51962

NS RELOCATE (EXIST
CONTROLLER CABINET)

1.000

EA

1,495.00000 1,495.00

1100 51962

NS RELOCATE (EXIST MAST ARM
SIGN)

4.000

EA

655.00000 2,620.00

1110 51962

NS RELOCATE (EXIST MAST ARM
SIGNAL POLE)

1.000

EA

4,975.00000 4,975.00

1120 51962

NS RELOCATE (EXIST MAST ARM)

2.000

EA

1,690.00000 3,380.00

1130 51962

NS RELOCATE (EXIST
UNINTERUPTIBLE POWER
SUPPLY & CABINET)

1.000

EA

1,090.00000 1,090.00

1140 51963

NS REMOVE (EXIST ELECTRICAL
SERVICE)

1.000

EA

340.00000 340.00

1150 51963

NS REMOVE (EXIST OH SIGN-
MAST ARM/SPAN WIRE)

6.000

EA

170.00000 1,020.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1160 51963

NS REMOVE (EXIST PUSH
BUTTON)

2.000

EA

110.00000 220.00

1170 52002

NS TRAFFIC SIGNALIZATION
(SIGNAL HEAD SECTION 12" HVSB
BACKPLATE)

33.000

EA

435.00000 14,355.00

1180 52002

NS TRAFFIC SIGNALIZATION
PEDESTRIAN ACTUATION PA-2

1.000

EA

1,860.00000 1,860.00

1190 52002

NS TRAFFIC SIGNALIZATION
PEDESTRIAN ACTUATION PA-3

3.000

EA

2,795.00000 8,385.00

1200 52403

PEDESTRIAN SIGNAL HEAD SP-8

4.000

EA

665.00000 2,660.00

1210 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,849.000

LF

0.65000 1,851.85

1220 54034

TYPE B CLASS I PVMT LINE MRKG
6"

311.000

LF

1.50000 466.50
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March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1230 54037

TYPE B CLASS I PVMT LINE MRKG
8"

96.000

LF

1.65000 158.40

1240 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

130.000

LF

6.80000 884.00

1250 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

166.000

LF

4.65000 771.90

1260 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

2,444.000

LF

4.95000 12,097.80

1270 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

4,000.000

LF

0.75000 3,000.00

1280 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

500.000

LF

0.75000 375.00

1290 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

450.000

SF

4.65000 2,092.50
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1300 54392

PVMT MESSAGE MARK. ONLY TY
B CL I

3.000

EA

558.00000 1,674.00

1310 54428

TEMP. PVMT MRKG, TY. A, 4"

1,700.000

LF

0.45000 765.00

1320 54440

TEMP. PVMT MRKG, TY. A, 24"

36.000

LF

2.20000 79.20

1330 54443

TEMP. PVMT SYMBOL MRKG
THRU ARROW TY. A

3.000

EA

61.00000 183.00

1340 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

4.000

EA

61.00000 244.00

1350 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

1.000

EA

110.00000 110.00

1360 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

9.000

EA

110.00000 990.00
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1370 55060

6 CONDUCTOR CABLE

5,600.000

LF

4.25000 23,800.00

1380 55080

8 CONDUCTOR CABLE

1,100.000

LF

3.80000 4,180.00

1390 55126

CONDUCTOR CABLE, NO. 8 EGC

950.000

LF

3.45000 3,277.50

1400 55346

ELECT. SERVICE SE-8 TYPE A

1.000

EA

5,625.00000 5,625.00

1410 55352

CONTROL CENTER CCW-1 TYPE C

1.000

EA

8,785.00000 8,785.00

1420 55385

ELECTRICAL SERVICE WORK PAD

1.000

EA

1,112.00000 1,112.00

1430 55505

NS LUMINAIRE (LED POST TOP
LUMINAIRE)

12.000

EA

1,980.00000 23,760.00

1440 55587

JUNCTION BOX JB-S2

3.000

EA

1,980.00000 5,940.00
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1450 55588

JUNCTION BOX JB-S3

1.000

EA

2,250.00000 2,250.00

1460 56014

ELECT. SER. GRD. ELECTRODE
10'

10.000

EA

175.00000 1,750.00

1470 56032

2" METAL CONDUIT

25.000

LF

21.00000 525.00

1480 56050

BORED CONDUIT 2"

215.000

LF

30.00000 6,450.00

1490 56052

BORED CONDUIT 4"

200.000

LF

55.00000 11,000.00

1500 56053

2" PVC CONDUIT

180.000

LF

7.75000 1,395.00

1510 56054

 3" PVC CONDUIT

100.000

LF

9.00000 900.00

1520 56055

4" PVC CONDUIT

50.000

LF

8.55000 427.50
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Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1530 56200

TRENCH EXCAVATION ECI-1

250.000

LF

8.50000 2,125.00

1540 56205

TEST BORE

3.000

EA

3,365.00000 10,095.00

1550 59000

NS LIGHTING (16' DECORATIVE
LIGHTING POLE)

12.000

EA

3,189.00000 38,268.00

1560 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

1,719.700

CY

1,075.00000 1,848,677.50

1570 60490

BRIDGE DECK GROOVING

4,924.000

SY

5.00000 24,620.00

1580 60495

COVER DEPTH SURVEY

6,053.000

SY

1.65000 9,987.45

1590 61712

CORROSION RESISTANT REINF.
STEEL CL. II

304,040.000

LB

3.77000 1,146,230.80

1600 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(1836400)

LB

4,437,111.00000 4,437,111.00
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1610 62021

NS RAILING CPSR 3 RAIL
(LIGHTWEIGHT)

1,008.000

LF

410.00000 413,280.00

1620 62021

NS RAILING TEXAS C-411,
42" (LIGHTWEIGHT)

2,016.000

LF

445.00000 897,120.00

1630 64876

NS PILE MICROPILE LOAD TEST

2.000

EA

17,600.00000 35,200.00

1640 66924

NS BRIDGE SUBSTRUCTURE
REBAR CONNECTIONS

23.000

EA

345.00000 7,935.00

1650 66926

NS BRIDGE SUBSTRUCTURE
ACTIVATED SPRAY ZINC SYSTEM

1,216.000

SY

285.00000 346,560.00

1660 67260

NS BRIDGE CONDUIT SYSTEM
LIGHTING B614

(1)

LS

80,000.00000 80,000.00

1670 67280

NS TELEPH. COND. SYS.
MISCELLANEOUS

(1)

LS

185,000.00000 185,000.00
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1680 67400

DECK DRAINAGE SYSTEM

(1)

LS

215,000.00000 215,000.00

1690 67910

NS NBIS ACCESS, UNDER BRIDGE
STR. NO. 1948

2.000

DAY

5,000.00000 10,000.00

1700 68172

CRACK REPAIR TYPE B

1,746.000

LF

78.00000 136,188.00

1710 68197

CONCRETE SURFACE
PENETRANT SEALER

2,713.000

SY

43.00000 116,659.00

1720 68476

NS ENV.& WORKER PROTECTION
(TYPE B), STR. NO. 1948

(1)

LS

80,000.00000 80,000.00

1730 68476

NS ENV.& WORKER PROTECTION
SPRAYED ZINC

(1)

LS

54,000.00000 54,000.00

1740 68492

NS MATERIAL DISPOSAL (TYPE B),
STR. NO. 1948

(1)

LS

5,500.00000 5,500.00
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1750 68522

TOOTH EXPANSION JOINT
ASSEMBLY 2"

114.000

LF

2,450.00000 279,300.00

1760 68900

NS REM. PORT. OF EX.STR. STR.
NO. 1948

(1)

LS

1,295,000.00000 1,295,000.00

1770 69002

EMBEDDED GALVANIC ANODES

270.000

EA

62.00000 16,740.00

1780 69008

GEOCOMPOSITE WALL DRAIN

119.000

SY

19.00000 2,261.00

1790 69010

PIPE UNDERDRAIN 6"

264.000

LF

8.00000 2,112.00

1800 69011

STRUCTURE EXCAVATION

715.000

CY

75.00000 53,625.00

1810 69014

SELECT BACKFILL ABUTMENT
ZONE

800.000

TON

50.00000 40,000.00

1820 69025

NS CONCRETE CLASS A4
(LIGHTWEIGHT)

270.800

CY

2,650.00000 717,620.00
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1830 69025

NS CONCRETE CLASS A4 (SCC)

36.800

CY

14,350.00000 528,080.00

1840 69030

CONCRETE CLASS A3

253.500

CY

1,535.00000 389,122.50

1850 69068

NS TEMPORARY SUPPORT OF
EXCAVATION TEMPORARY
SHORING

(1)

L S

270,000.00000 270,000.00

1860 69091

CORROSION RESISTANT REINF.
STEEL CL. I

64,550.000

LB

3.50000 225,925.00

1870 69169

NS PILE MICROPILE (7")

1,251.000

LF

140.00000 175,140.00

1880 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

308.000

SY

1,998.00000 615,384.00

1890 69614

NS TEMP. CAUSEWAY
(TEMPORARY CAUSEWAY)

(1)

LS

2,690,500.00000 2,690,500.00
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WAGMAN HEAVY CIVIL,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1900 69620

COFFERDAM

4.000

EA

205,000.00000 820,000.00

1910 69639

DRY RIPRAP CL. II 38"

3,004.000

TON

105.00000 315,420.00

1920 69835

WATERPROOFING - EPOXY RESIN
TYPE EP-3B/EP-3T EP-3B/EP-3T

510.000

SY

95.00000 48,450.00

1930 69901

NS BR. SUBSTR. WID./REPAIR
TEXAS C-411, 42" (LIGHTWEIGHT)

112.000

LF

445.00000 49,840.00

Section Total with LCC: $21,647,978.65

Life Cycle Costs:

$21,647,978.65Section Totals:

( ) indicates item is bid as Lump Sum

$21,647,978.65

$21,647,978.65

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

Call Order:

Letting Date: FREDERICKSBURG / FREDERICKSBURG

Contract ID:

District(s):

Counties:

Project(s):B77

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000105535B14

04/21/22 COMPLETION DATE

FREDERICKSBURG, STAFFORD

Min: Max:

05/11/2020Date Printed:

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F204 JOSEPH B. FAY CO. $17,887,782.95 100.00%

2 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $17,950,800.05 100.35%

3 A210 ARCHER WESTERN CONSTRUCTION, LLC $19,670,528.14 109.97%

4 W002 WAGMAN HEAVY CIVIL, INC. $21,647,978.65 121.02%

Vendor Ranking

Contract ID:

SGR CHATHAM BRIDGE REHAB AND  REPLACEMENT

FREDERICKSBURG / FREDERICKSBURGLetting Date:

Contract Description:

District(s):

04/21/22 COMPLETION DATE

C0000105535B14

March 25, 2020 10:00 AM

(NFO)0003-089-686, C501, B603, BR-5111(366); (NFO)0003-089-686, U501,
BR-5111(366); (NFO)0003-089-686, C501,B614, BR-5111(366); (NFO)0003-
111-293, B603, BR 5111(364); (NFO)0003-111-293, C501, BR-5111(364);

FREDERICKSBURG, STAFFORD

B77

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

80,000.00000 80,000.00 65,000.00000 65,000.00 124,000.00000 124,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

25,000.00000 25,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

125,000.00000 125,000.00 10,100.00000 10,100.00 100,000.00000 100,000.00

0040 00120

REGULAR EXCAVATION

3,091.000

CY

30.00000 92,730.00 26.50000 81,911.50 40.00000 123,640.00

0050 00140

BORROW EXCAVATION

3,981.000

CY

35.00000 139,335.00 34.50000 137,344.50 40.00000 159,240.00

0060 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

177.000

CY

40.00000 7,080.00 200.00000 35,400.00 10.00000 1,770.00

0070 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

322.000

CY

50.00000 16,100.00 300.00000 96,600.00 30.00000 9,660.00

Page 1 of 28

REPLACE BRIDGE OVER MARTINS CREEK WITH BOX CULVERT

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B95

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000094726C01

09/03/21 COMPLETION DATE

ROANOKE

Min: Max:

05/11/2020Date Printed:

0221-080-768, D612, STP-5128(395); 0221-080-768, C501, D612, STP-
5128(395);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00506

NS BEDDING MATL. AGGR. NO. 1

248.000

TON

35.00000 8,680.00 75.00000 18,600.00 35.00000 8,680.00

0090 00506

NS BEDDING MATL. AGGR. NO.
21B

242.000

TON

30.00000 7,260.00 70.00000 16,940.00 35.00000 8,470.00

0100 00523

NS PRECAST BOX CULVERT
TRIPLE 9' X 9' (PARALLEL SINGLE
BARRELS)

58.000

LF

6,000.00000 348,000.00 6,750.00000 391,500.00 6,000.00000 348,000.00

0110 01182

18" CONC. PIPE

49.000

LF

80.00000 3,920.00 235.00000 11,515.00 80.00000 3,920.00

0120 02090

NS PIPE 72" TEMPORARY CMP

251.000

LF

165.00000 41,415.00 350.00000 87,850.00 750.00000 188,250.00

0130 06181

18" END SECTION ES-1

1.000

EA

900.00000 900.00 1,615.00000 1,615.00 1,000.00000 1,000.00

0140 09150

EROSION CONTROL STONE
CLASS I, EC-1

535.000

TON

45.00000 24,075.00 56.25000 30,093.75 50.00000 26,750.00

0150 09152

EROSION CONTROL STONE
CLASS II, EC-1

40.000

TON

55.00000 2,200.00 70.00000 2,800.00 60.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item ID
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 10103

AGGR. MATL. NO. 25 OR 26

48.000

TON

35.00000 1,680.00 45.00000 2,160.00 45.00000 2,160.00

0170 10128

AGGR. BASE MATL. TY. I NO. 21B

1,795.000

TON

30.00000 53,850.00 25.00000 44,875.00 40.00000 71,800.00

0180 10611

ASPHALT CONCRETE TY. IM-19.0D

285.000

TON

150.00000 42,750.00 165.00000 47,025.00 125.67000 35,815.95

0190 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

15.000

SY

55.00000 825.00 210.00000 3,150.00 54.49000 817.35

0200 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

455.000

SY

15.00000 6,825.00 15.00000 6,825.00 14.01000 6,374.55

0210 10636

ASPHALT CONC.TY. SM-9.5D

408.000

TON

150.00000 61,200.00 140.00000 57,120.00 138.47000 56,495.76

0220 10642

ASPHALT CONCRETE TY. BM-
25.0A

884.000

TON

125.00000 110,500.00 105.00000 92,820.00 117.06000 103,481.04

0230 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

391.000

LF

6.00000 2,346.00 5.00000 1,955.00 5.00000 1,955.00
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(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13283

RADIAL GUARDRAIL GR-MGS1

20.000

LF

45.00000 900.00 30.00000 600.00 25.00000 500.00

0250 13286

GUARDRAIL TERMINAL GR-MGS2

3.000

EA

5,000.00000 15,000.00 3,000.00000 9,000.00 2,750.00000 8,250.00

0260 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

3.000

EA

1,000.00000 3,000.00 850.00000 2,550.00 800.00000 2,400.00

0270 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

1.000

EA

3,000.00000 3,000.00 2,850.00000 2,850.00 2,700.00000 2,700.00

0280 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

4.000

EA

2,600.00000 10,400.00 2,350.00000 9,400.00 2,200.00000 8,800.00

0290 13400

NS GUARDRAIL SERVICE GR
BEAM BRIDGE RAIL

42.000

LF

50.00000 2,100.00 80.00000 3,360.00 75.00000 3,150.00

0300 13400

NS GUARDRAIL SERVICE GR-
MGS1 9' POST

172.000

LF

60.00000 10,320.00 30.00000 5,160.00 28.00000 4,816.00
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(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 13400

NS GUARDRAIL SERVICE GR-
MGS1 RADIAL

108.000

LF

50.00000 5,400.00 26.25000 2,835.00 25.00000 2,700.00

0320 13400

NS GUARDRAIL SERVICE GR-
MGS1A

26.000

LF

50.00000 1,300.00 35.00000 910.00 30.00000 780.00

0330 13400

NS GUARDRAIL SERVICE GR-
MGS1A RADIAL

15.000

LF

50.00000 750.00 35.00000 525.00 32.00000 480.00

0340 13401

NS GUARDRAIL SERVICE FIXED
OBJECT ATTACHMENT BR-GR-1F

2.000

EA

2,500.00000 5,000.00 3,150.00000 6,300.00 3,000.00000 6,000.00

0350 13401

NS GUARDRAIL SERVICE GR-
MGS2 TERMINAL

2.000

EA

3,000.00000 6,000.00 3,000.00000 6,000.00 2,750.00000 5,500.00

0360 13401

NS GUARDRAIL SERVICE GR-
MGS4 HEIGHT TRANSITION

6.000

EA

1,000.00000 6,000.00 800.00000 4,800.00 750.00000 4,500.00

0370 13401

NS GUARDRAIL TERMINAL GR-
MGS2 TL-2

8.000

EA

2,700.00000 21,600.00 2,730.00000 21,840.00 2,600.00000 20,800.00
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(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 13462

MEDIAN BARRIER MB-7F

96.000

LF

50.00000 4,800.00 180.00000 17,280.00 150.00000 14,400.00

0390 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

250.000

LF

35.00000 8,750.00 92.00000 23,000.00 40.00000 10,000.00

0400 13544

NS WALL TEMPORARY SHORING
A (STA. 53+28.42 TO STA.
54+17.80)

(1)

LS

35,000.00000 35,000.00 34,000.00000 34,000.00 45,000.00000 45,000.00

0410 13544

NS WALL TEMPORARY SHORING
B (STA. 53+97.00 TO STA.
55+40.00)

(1)

LS

56,000.00000 56,000.00 51,750.00000 51,750.00 65,000.00000 65,000.00

0420 13544

NS WALL TEMPORARY SHORING
C (STA. 13+39.00 TO STA.
13+99.00)

(1)

LS

12,000.00000 12,000.00 2,750.00000 2,750.00 25,000.00000 25,000.00

0430 22681

FENCE FE-B

40.000

LF

22.00000 880.00 30.00000 1,200.00 25.00000 1,000.00

0440 24100

ALLAYING DUST

100.000

HR

0.01000 1.00 50.00000 5,000.00 75.00000 7,500.00
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(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 24152

TYPE 3 BARRICADE 8'

8.000

EA

450.00000 3,600.00 650.00000 5,200.00 275.00000 2,200.00

0460 24160

TEMPORARY (CONSTRUCTION)
SIGN

640.000

SF

30.00000 19,200.00 25.50000 16,320.00 24.00000 15,360.00

0470 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

100.000

DAY

90.00000 9,000.00 180.00000 18,000.00 100.00000 10,000.00

0480 24278

GROUP 2 CHANNELIZING
DEVICES

11,251.000

DAY

1.00000 11,251.00 1.25000 14,063.75 0.45000 5,062.95

0490 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,680.000

HR

4.00000 6,720.00 6.30000 10,584.00 10.00000 16,800.00

0500 24282

FLAGGER SERVICE

1,200.000

HR

30.00000 36,000.00 36.75000 44,100.00 35.00000 42,000.00

0510 24288

WARNING LIGHT TY. B

872.000

DAY

2.00000 1,744.00 2.25000 1,962.00 2.00000 1,744.00

0520 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

40.000

LF

40.00000 1,600.00 125.00000 5,000.00 75.00000 3,000.00
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(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 24420

DEMOLITION OF PAVEMENT RIGID

50.000

SY

1.00000 50.00 12.00000 600.00 20.00000 1,000.00

0540 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

3,343.000

SY

1.00000 3,343.00 9.60000 32,092.80 10.00000 33,430.00

0550 24602

NS REMOVE EXIST. FENCE
BARBED WIRE

40.000

LF

1.00000 40.00 3.60000 144.00 10.00000 400.00

0560 25507

FIELD OFFICE TY.III

14.000

MO

3,000.00000 42,000.00 2,400.00000 33,600.00 1,500.00000 21,000.00

0570 27013

TOPSOIL CLASS A

300.000

CY

75.00000 22,500.00 125.00000 37,500.00 35.00000 10,500.00

0580 27101

TEMPORARY SEED

75.000

LB

16.00000 1,200.00 15.75000 1,181.25 15.00000 1,125.00

0590 27102

REGULAR SEED

131.000

LB

13.00000 1,703.00 12.60000 1,650.60 15.00000 1,965.00

0600 27103

OVERSEEDING

105.000

LB

4.50000 472.50 4.50000 472.50 10.00000 1,050.00
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(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 27104

LEGUME SEED

28.000

LB

31.00000 868.00 30.50000 854.00 50.00000 1,400.00

0620 27105

LEGUME OVERSEEDING

23.000

LB

30.00000 690.00 27.50000 632.50 50.00000 1,150.00

0630 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

2,299.000

SY

3.00000 6,897.00 0.75000 1,724.25 2.00000 4,598.00

0640 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

5,869.000

SY

3.00000 17,607.00 0.80000 4,695.20 2.50000 14,672.50

0650 27230

FERTILIZER NITROGEN - N

72.000

LB

3.00000 216.00 2.10000 151.20 2.00000 144.00

0660 27231

FERTILIZER PHOSPHOROUS - P

98.000

LB

3.00000 294.00 2.10000 205.80 2.00000 196.00

0670 27232

FERTILIZER POTASSIUM - K

49.000

LB

3.00000 147.00 2.10000 102.90 2.00000 98.00

0680 27250

LIME

3.380

TON

300.00000 1,014.00 300.00000 1,014.00 250.00000 845.00
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(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

104.000

SY

3.50000 364.00 3.50000 364.00 5.00000 520.00

0700 27345

TEMPORARY DIVERSION DIKE

222.000

LF

5.00000 1,110.00 11.50000 2,553.00 10.00000 2,220.00

0710 27410

CHECK DAM, ROCK TY. I

1.000

EA

400.00000 400.00 500.00000 500.00 500.00000 500.00

0720 27415

CHECK DAM ROCK TY. II

3.000

EA

600.00000 1,800.00 500.00000 1,500.00 500.00000 1,500.00

0730 27422

DEWATERING BASIN EC-8

4.000

EA

4,500.00000 18,000.00 1,675.00000 6,700.00 1,000.00000 4,000.00

0740 27430

SILTATION CONTROL
EXCAVATION

362.000

CY

0.01000 3.62 18.00000 6,516.00 15.00000 5,430.00

0750 27504

TEMP. SILT FENCE TYPE B

180.000

LF

7.00000 1,260.00 8.40000 1,512.00 8.00000 1,440.00

0760 27505

TEMP. SILT FENCE TYPE A

1,740.000

LF

6.00000 10,440.00 5.25000 9,135.00 3.00000 5,220.00
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(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 27580

TEMP. SEDIMENT BASIN
EXCAVATION

44.000

CY

1.00000 44.00 24.00000 1,056.00 50.00000 2,200.00

0780 50108

SIGN PANEL

117.100

SF

32.00000 3,747.20 35.70000 4,180.47 22.00000 2,576.20

0790 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

11.000

EA

255.00000 2,805.00 315.00000 3,465.00 175.00000 1,925.00

0800 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

1.000

EA

500.00000 500.00 210.00000 210.00 75.00000 75.00

0810 50430

SIGN POST STP-1, 2", 14 GAUGE

100.000

LF

40.00000 4,000.00 35.70000 3,570.00 16.00000 1,600.00

0820 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

12.000

LF

42.00000 504.00 31.50000 378.00 20.00000 240.00

0830 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

70.000

LF

45.00000 3,150.00 23.10000 1,617.00 20.00000 1,400.00
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(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

40.000

LF

48.00000 1,920.00 21.00000 840.00 18.00000 720.00

0850 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

4.000

EA

1,000.00000 4,000.00 735.00000 2,940.00 785.00000 3,140.00

0860 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

5.000

EA

350.00000 1,750.00 420.00000 2,100.00 395.00000 1,975.00

0870 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

2.000

EA

325.00000 650.00 525.00000 1,050.00 425.00000 850.00

0880 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,700.000

LF

2.25000 6,075.00 0.80000 2,160.00 2.00000 5,400.00

0890 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

30.000

LF

30.00000 900.00 15.75000 472.50 24.95000 748.50

0900 54100

NS PAVEMENT MARKING
TEMPORARY TYPE B CLASS I
PAVEMENT LINE MARKING 4"

4,920.000

LF

1.75000 8,610.00 0.75000 3,690.00 1.50000 7,380.00
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(1) BORING CONTRACTORS,
INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) NATIONAL BRIDGE
BUILDERS, LLC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0910 54100

NS PAVEMENT MARKING TYPE A
24" LINE

60.000

LF

11.00000 660.00 5.25000 315.00 9.50000 570.00

0920 54100

NS PAVEMENT MARKING TYPE A
TEMPORARY LINE

1,310.000

LF

2.50000 3,275.00 0.75000 982.50 2.00000 2,620.00

0930 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

3,978.000

LF

2.50000 9,945.00 0.75000 2,983.50 2.00000 7,956.00

0940 54219

INLAID PAVEMENT MARKER
ASPHALT

12.000

EA

310.00000 3,720.00 100.00000 1,200.00 275.00000 3,300.00

0950 54242

TEMP. PAVE. MARKER 2 WAY

58.000

EA

13.00000 754.00 20.00000 1,160.00 10.95000 635.10

0960 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 1023)

(1)

LS

100,000.00000 100,000.00 55,550.00000 55,550.00 25,000.00000 25,000.00

Section Total with LCC: $1,788,415.32 $1,824,860.47 $1,924,836.90

Life Cycle Costs:

$1,924,836.90$1,788,415.32 $1,824,860.47Section Totals:

$1,824,860.47$1,788,415.32 $1,924,836.90Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,788,415.32 $1,824,860.47 1,924,836.90Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

75,000.00000 75,000.00 100,000.00000 100,000.00 130,000.00000 130,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

28,000.00000 28,000.00 40,000.00000 40,000.00 63,500.00000 63,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

15,000.00000 15,000.00 100,000.00000 100,000.00 73,000.00000 73,000.00

0040 00120

REGULAR EXCAVATION

3,091.000

CY

34.74000 107,381.34 35.00000 108,185.00 38.75000 119,776.25

0050 00140

BORROW EXCAVATION

3,981.000

CY

19.39000 77,191.59 24.00000 95,544.00 15.00000 59,715.00

0060 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

177.000

CY

32.59000 5,768.43 70.00000 12,390.00 26.00000 4,602.00

0070 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

322.000

CY

90.96000 29,289.12 115.00000 37,030.00 26.00000 8,372.00

0080 00506

NS BEDDING MATL. AGGR. NO. 1

248.000

TON

45.15000 11,197.20 65.00000 16,120.00 45.00000 11,160.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00506

NS BEDDING MATL. AGGR. NO.
21B

242.000

TON

71.90000 17,399.80 63.00000 15,246.00 40.00000 9,680.00

0100 00523

NS PRECAST BOX CULVERT
TRIPLE 9' X 9' (PARALLEL SINGLE
BARRELS)

58.000

LF

7,845.90000 455,062.20 6,700.00000 388,600.00 8,675.00000 503,150.00

0110 01182

18" CONC. PIPE

49.000

LF

106.11000 5,199.39 72.00000 3,528.00 75.00000 3,675.00

0120 02090

NS PIPE 72" TEMPORARY CMP

251.000

LF

314.36000 78,904.36 230.00000 57,730.00 390.00000 97,890.00

0130 06181

18" END SECTION ES-1

1.000

EA

947.63000 947.63 1,000.00000 1,000.00 975.00000 975.00

0140 09150

EROSION CONTROL STONE
CLASS I, EC-1

535.000

TON

46.54000 24,898.90 70.00000 37,450.00 52.00000 27,820.00

0150 09152

EROSION CONTROL STONE
CLASS II, EC-1

40.000

TON

85.00000 3,400.00 120.00000 4,800.00 60.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 10103

AGGR. MATL. NO. 25 OR 26

48.000

TON

85.33000 4,095.84 33.00000 1,584.00 33.50000 1,608.00

0170 10128

AGGR. BASE MATL. TY. I NO. 21B

1,795.000

TON

47.65000 85,531.75 34.00000 61,030.00 33.50000 60,132.50

0180 10611

ASPHALT CONCRETE TY. IM-19.0D

285.000

TON

198.90000 56,686.50 155.00000 44,175.00 162.10000 46,198.50

0190 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

15.000

SY

293.46000 4,401.90 215.00000 3,225.00 70.30000 1,054.50

0200 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

455.000

SY

20.39000 9,277.45 18.00000 8,190.00 18.10000 8,235.50

0210 10636

ASPHALT CONC.TY. SM-9.5D

408.000

TON

193.17000 78,813.36 147.00000 59,976.00 178.60000 72,868.80

0220 10642

ASPHALT CONCRETE TY. BM-
25.0A

884.000

TON

142.70000 126,146.80 110.00000 97,240.00 151.00000 133,484.00

0230 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

391.000

LF

1.56000 609.96 7.00000 2,737.00 6.50000 2,541.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13283

RADIAL GUARDRAIL GR-MGS1

20.000

LF

44.02000 880.40 27.00000 540.00 32.25000 645.00

0250 13286

GUARDRAIL TERMINAL GR-MGS2

3.000

EA

3,888.41000 11,665.23 3,000.00000 9,000.00 3,550.00000 10,650.00

0260 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

3.000

EA

1,393.96000 4,181.88 900.00000 2,700.00 1,030.00000 3,090.00

0270 13345

ALTERNATE BREAKAWAY CABLE
TERMINAL GR-9

1.000

EA

3,815.05000 3,815.05 3,000.00000 3,000.00 3,500.00000 3,500.00

0280 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

4.000

EA

3,228.12000 12,912.48 2,400.00000 9,600.00 2,840.00000 11,360.00

0290 13400

NS GUARDRAIL SERVICE GR
BEAM BRIDGE RAIL

42.000

LF

58.69000 2,464.98 82.00000 3,444.00 97.00000 4,074.00

0300 13400

NS GUARDRAIL SERVICE GR-
MGS1 9' POST

172.000

LF

73.37000 12,619.64 30.00000 5,160.00 36.00000 6,192.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 13400

NS GUARDRAIL SERVICE GR-
MGS1 RADIAL

108.000

LF

58.69000 6,338.52 27.00000 2,916.00 32.25000 3,483.00

0320 13400

NS GUARDRAIL SERVICE GR-
MGS1A

26.000

LF

58.69000 1,525.94 33.00000 858.00 40.00000 1,040.00

0330 13400

NS GUARDRAIL SERVICE GR-
MGS1A RADIAL

15.000

LF

58.69000 880.35 35.00000 525.00 41.25000 618.75

0340 13401

NS GUARDRAIL SERVICE FIXED
OBJECT ATTACHMENT BR-GR-1F

2.000

EA

2,934.65000 5,869.30 3,300.00000 6,600.00 3,870.00000 7,740.00

0350 13401

NS GUARDRAIL SERVICE GR-
MGS2 TERMINAL

2.000

EA

3,815.05000 7,630.10 3,000.00000 6,000.00 3,550.00000 7,100.00

0360 13401

NS GUARDRAIL SERVICE GR-
MGS4 HEIGHT TRANSITION

6.000

EA

1,320.59000 7,923.54 825.00000 4,950.00 970.00000 5,820.00

0370 13401

NS GUARDRAIL TERMINAL GR-
MGS2 TL-2

8.000

EA

3,741.69000 29,933.52 2,850.00000 22,800.00 3,350.00000 26,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 13462

MEDIAN BARRIER MB-7F

96.000

LF

143.94000 13,818.24 355.00000 34,080.00 280.00000 26,880.00

0390 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

250.000

LF

93.57000 23,392.50 55.00000 13,750.00 52.00000 13,000.00

0400 13544

NS WALL TEMPORARY SHORING
A (STA. 53+28.42 TO STA.
54+17.80)

(1)

LS

36,372.77000 36,372.77 170,000.00000 170,000.00 52,000.00000 52,000.00

0410 13544

NS WALL TEMPORARY SHORING
B (STA. 53+97.00 TO STA.
55+40.00)

(1)

LS

45,802.46000 45,802.46 60,000.00000 60,000.00 37,400.00000 37,400.00

0420 13544

NS WALL TEMPORARY SHORING
C (STA. 13+39.00 TO STA.
13+99.00)

(1)

LS

36,372.77000 36,372.77 35,000.00000 35,000.00 16,125.00000 16,125.00

0430 22681

FENCE FE-B

40.000

LF

22.00000 880.00 22.00000 880.00 32.25000 1,290.00

0440 24100

ALLAYING DUST

100.000

HR

25.00000 2,500.00 65.00000 6,500.00 26.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 24152

TYPE 3 BARRICADE 8'

8.000

EA

499.94000 3,999.52 400.00000 3,200.00 325.00000 2,600.00

0460 24160

TEMPORARY (CONSTRUCTION)
SIGN

640.000

SF

35.22000 22,540.80 25.00000 16,000.00 18.50000 11,840.00

0470 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

100.000

DAY

30.00000 3,000.00 125.00000 12,500.00 52.00000 5,200.00

0480 24278

GROUP 2 CHANNELIZING
DEVICES

11,251.000

DAY

1.50000 16,876.50 1.00000 11,251.00 0.65000 7,313.15

0490 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,680.000

HR

8.71000 14,632.80 5.00000 8,400.00 7.75000 13,020.00

0500 24282

FLAGGER SERVICE

1,200.000

HR

25.00000 30,000.00 28.00000 33,600.00 32.25000 38,700.00

0510 24288

WARNING LIGHT TY. B

872.000

DAY

2.93000 2,554.96 3.00000 2,616.00 5.00000 4,360.00
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Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

40.000

LF

93.57000 3,742.80 50.00000 2,000.00 130.00000 5,200.00

0530 24420

DEMOLITION OF PAVEMENT RIGID

50.000

SY

37.57000 1,878.50 27.00000 1,350.00 65.00000 3,250.00

0540 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

3,343.000

SY

4.76000 15,912.68 10.00000 33,430.00 8.25000 27,579.75

0550 24602

NS REMOVE EXIST. FENCE
BARBED WIRE

40.000

LF

7.43000 297.20 10.00000 400.00 6.50000 260.00

0560 25507

FIELD OFFICE TY.III

14.000

MO

2,500.00000 35,000.00 2,700.00000 37,800.00 1,300.00000 18,200.00

0570 27013

TOPSOIL CLASS A

300.000

CY

68.63000 20,589.00 40.00000 12,000.00 80.00000 24,000.00

0580 27101

TEMPORARY SEED

75.000

LB

23.40000 1,755.00 16.00000 1,200.00 19.35000 1,451.25

0590 27102

REGULAR SEED

131.000

LB

23.48000 3,075.88 18.00000 2,358.00 57.20000 7,493.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 27103

OVERSEEDING

105.000

LB

16.14000 1,694.70 3.00000 315.00 14.19000 1,489.95

0610 27104

LEGUME SEED

28.000

LB

117.39000 3,286.92 52.00000 1,456.00 103.20000 2,889.60

0620 27105

LEGUME OVERSEEDING

23.000

LB

117.39000 2,699.97 52.00000 1,196.00 103.20000 2,373.60

0630 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

2,299.000

SY

1.39000 3,195.61 0.70000 1,609.30 1.22000 2,804.78

0640 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

5,869.000

SY

1.84000 10,798.96 1.00000 5,869.00 1.35000 7,923.15

0650 27230

FERTILIZER NITROGEN - N

72.000

LB

1.47000 105.84 2.00000 144.00 1.29000 92.88

0660 27231

FERTILIZER PHOSPHOROUS - P

98.000

LB

1.47000 144.06 2.00000 196.00 1.29000 126.42

0670 27232

FERTILIZER POTASSIUM - K

49.000

LB

1.47000 72.03 2.00000 98.00 1.29000 63.21
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Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 27250

LIME

3.380

TON

183.41000 619.93 240.00000 811.20 161.25000 545.03

0690 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

104.000

SY

7.02000 730.08 3.50000 364.00 3.50000 364.00

0700 27345

TEMPORARY DIVERSION DIKE

222.000

LF

5.98000 1,327.56 5.00000 1,110.00 10.25000 2,275.50

0710 27410

CHECK DAM, ROCK TY. I

1.000

EA

362.57000 362.57 475.00000 475.00 325.00000 325.00

0720 27415

CHECK DAM ROCK TY. II

3.000

EA

301.83000 905.49 475.00000 1,425.00 325.00000 975.00

0730 27422

DEWATERING BASIN EC-8

4.000

EA

1,844.20000 7,376.80 2,500.00000 10,000.00 2,000.00000 8,000.00

0740 27430

SILTATION CONTROL
EXCAVATION

362.000

CY

24.84000 8,992.08 16.00000 5,792.00 9.00000 3,258.00

0750 27504

TEMP. SILT FENCE TYPE B

180.000

LF

7.13000 1,283.40 8.00000 1,440.00 19.00000 3,420.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 27505

TEMP. SILT FENCE TYPE A

1,740.000

LF

4.25000 7,395.00 4.00000 6,960.00 6.50000 11,310.00

0770 27580

TEMP. SEDIMENT BASIN
EXCAVATION

44.000

CY

42.95000 1,889.80 25.00000 1,100.00 65.00000 2,860.00

0780 50108

SIGN PANEL

117.100

SF

51.65000 6,048.22 28.00000 3,278.80 70.00000 8,197.00

0790 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

11.000

EA

444.30000 4,887.30 315.00000 3,465.00 390.00000 4,290.00

0800 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

1.000

EA

125.06000 125.06 315.00000 315.00 260.00000 260.00

0810 50430

SIGN POST STP-1, 2", 14 GAUGE

100.000

LF

46.95000 4,695.00 17.00000 1,700.00 44.00000 4,400.00

0820 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

12.000

LF

64.57000 774.84 21.00000 252.00 39.00000 468.00
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REPLACE BRIDGE OVER MARTINS CREEK WITH BOX CULVERT

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B95

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000094726C01

09/03/21 COMPLETION DATE

ROANOKE

Min: Max:

05/11/2020Date Printed:

0221-080-768, D612, STP-5128(395); 0221-080-768, C501, D612, STP-
5128(395);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0830 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

70.000

LF

61.33000 4,293.10 22.50000 1,575.00 29.00000 2,030.00

0840 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

40.000

LF

58.40000 2,336.00 19.00000 760.00 26.00000 1,040.00

0850 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

4.000

EA

507.69000 2,030.76 1,000.00000 4,000.00 900.00000 3,600.00

0860 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

5.000

EA

462.21000 2,311.05 550.00000 2,750.00 525.00000 2,625.00

0870 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

2.000

EA

462.21000 924.42 550.00000 1,100.00 650.00000 1,300.00

0880 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,700.000

LF

2.93000 7,911.00 2.25000 6,075.00 5.25000 14,175.00

0890 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

30.000

LF

36.61000 1,098.30 27.00000 810.00 32.00000 960.00
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REPLACE BRIDGE OVER MARTINS CREEK WITH BOX CULVERT

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B95

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000094726C01

09/03/21 COMPLETION DATE

ROANOKE

Min: Max:

05/11/2020Date Printed:

0221-080-768, D612, STP-5128(395); 0221-080-768, C501, D612, STP-
5128(395);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 54100

NS PAVEMENT MARKING
TEMPORARY TYPE B CLASS I
PAVEMENT LINE MARKING 4"

4,920.000

LF

2.20000 10,824.00 1.75000 8,610.00 1.95000 9,594.00

0910 54100

NS PAVEMENT MARKING TYPE A
24" LINE

60.000

LF

13.94000 836.40 10.00000 600.00 12.25000 735.00

0920 54100

NS PAVEMENT MARKING TYPE A
TEMPORARY LINE

1,310.000

LF

2.93000 3,838.30 2.20000 2,882.00 2.60000 3,406.00

0930 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

3,978.000

LF

2.93000 11,655.54 2.20000 8,751.60 2.60000 10,342.80

0940 54219

INLAID PAVEMENT MARKER
ASPHALT

12.000

EA

403.52000 4,842.24 300.00000 3,600.00 355.00000 4,260.00

0950 54242

TEMP. PAVE. MARKER 2 WAY

58.000

EA

16.06000 931.48 12.00000 696.00 14.15000 820.70

0960 68900

NS REM. PORT. OF EX.STR. (STR.
NO. 1023)

(1)

LS

86,882.17000 86,882.17 115,000.00000 115,000.00 190,000.00000 190,000.00
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REPLACE BRIDGE OVER MARTINS CREEK WITH BOX CULVERT

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B95

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000094726C01

09/03/21 COMPLETION DATE

ROANOKE

Min: Max:

05/11/2020Date Printed:

0221-080-768, D612, STP-5128(395); 0221-080-768, C501, D612, STP-
5128(395);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E. C. PACE COMPANY, INC. (5) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(6) BURLEIGH
CONSTRUCTION CO., INC.

Section Total with LCC: $1,953,964.81 $2,078,768.90 $2,167,313.27

Life Cycle Costs:

$2,167,313.27$1,953,964.81 $2,078,768.90Section Totals:

( ) indicates item is bid as Lump Sum

$2,078,768.90$1,953,964.81 $2,167,313.27

$1,953,964.81

Contract Item Totals

$2,078,768.90 2,167,313.27Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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REPLACE BRIDGE OVER MARTINS CREEK WITH BOX CULVERT

Call Order:

Letting Date: SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B95

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000094726C01

09/03/21 COMPLETION DATE

ROANOKE

Min: Max:

05/11/2020Date Printed:

0221-080-768, D612, STP-5128(395); 0221-080-768, C501, D612, STP-
5128(395);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B991 BORING CONTRACTORS, INC. $1,788,415.32 100.00%

2 S138 SOWERS CONSTRUCTION CO., INC. $1,824,860.47 102.04%

3 N1625 NATIONAL BRIDGE BUILDERS, LLC. $1,924,836.90 107.63%

4 P091 E. C. PACE COMPANY, INC. $1,953,964.81 109.26%

5 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $2,078,768.90 116.24%

6 W210 BURLEIGH CONSTRUCTION CO., INC. $2,167,313.27 121.19%

Vendor Ranking

Contract ID:

REPLACE BRIDGE OVER MARTINS CREEK WITH BOX CULVERT

SALEM / SALEMLetting Date:

Contract Description:

District(s):

09/03/21 COMPLETION DATE

C0000094726C01

March 25, 2020 10:00 AM

0221-080-768, D612, STP-5128(395); 0221-080-768, C501, D612, STP-
5128(395);

ROANOKE

B95

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

139,900.00000 139,900.00 62,000.00000 62,000.00 292,580.71000 292,580.71

0020 00102

CONSTRUCTION SURVEYING MIN.
-PLAN

(1)

LS

90,400.00000 90,400.00 10,535.00000 10,535.00 12,267.44000 12,267.44

0025 00118

NS EXCAVATION UNDERCUT

107.000

CY

25.00000 2,675.00 35.00000 3,745.00 15.07000 1,612.49

0030 00125

GRADING

(1)

LS

253,000.00000 253,000.00 202,314.00000 202,314.00 176,193.29000 176,193.29

0040 00128

EXTRA EXCAVATION

332.000

CY

20.00000 6,640.00 28.50000 9,462.00 27.39000 9,093.48

0050 00137

NS BORROW EXCAVATION
MINIMUM CBR 10

422.000

CY

30.00000 12,660.00 21.95000 9,262.90 36.60000 15,445.20

0060 01152

15" CONC. PIPE

569.000

LF

52.00000 29,588.00 100.00000 56,900.00 93.81000 53,377.89

0070 01182

18" CONC. PIPE

359.000

LF

67.50000 24,232.50 113.00000 40,567.00 101.22000 36,337.98
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 06150

15" END SECTION ES-1 OR 2

3.000

EA

1,000.00000 3,000.00 950.00000 2,850.00 911.24000 2,733.72

0090 06747

DROP INLET DI-2B,L=4'

1.000

EA

2,600.00000 2,600.00 3,950.00000 3,950.00 7,481.47000 7,481.47

0100 06748

DROP INLET DI-2B,L=6'

3.000

EA

2,800.00000 8,400.00 4,170.00000 12,510.00 7,990.57000 23,971.71

0110 06783

DROP INLET DI-2E,L=6

1.000

EA

3,100.00000 3,100.00 9,920.00000 9,920.00 10,428.11000 10,428.11

0120 06818

DROP INLET DI-3B,L=6'

1.000

EA

2,300.00000 2,300.00 5,550.00000 5,550.00 5,938.23000 5,938.23

0130 08990

NS DROP INLET MOD. DI-3B, L=8'

1.000

EA

3,600.00000 3,600.00 5,800.00000 5,800.00 5,755.44000 5,755.44

0140 09046

MANHOLE MH-1

2.600

LF

600.00000 1,560.00 1,500.00000 3,900.00 2,129.37000 5,536.36

0150 09057

FRAME & COVER MH-1

1.000

EA

600.00000 600.00 800.00000 800.00 948.16000 948.16

0160 09150

EROSION CONTROL STONE
CLASS I, EC-1

2.800

TON

300.00000 840.00 380.00000 1,064.00 283.75000 794.50
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 09249

PIPE TIE IN

2.000

EA

2,300.00000 4,600.00 1,415.00000 2,830.00 6,108.18000 12,216.36

0180 10128

AGGR. BASE MATL. TY. I NO. 21B

883.000

TON

30.00000 26,490.00 48.50000 42,825.50 29.49000 26,039.67

0190 10607

ASPHALT CONCRETE TY. SM-
12.5A

1,463.000

TON

81.00000 118,503.00 116.50000 170,439.50 127.30000 186,239.90

0200 10608

ASPHALT CONCRETE TY. SM-
12.5D

224.000

TON

101.50000 22,736.00 115.00000 25,760.00 127.30000 28,515.20

0210 10610

ASPHALT CONCRETE TY. IM-19.0A

173.000

TON

89.00000 15,397.00 167.00000 28,891.00 173.60000 30,032.80

0220 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

13,781.000

SY

2.75000 37,897.75 3.63000 50,025.03 3.47000 47,820.07

0230 10642

ASPHALT CONCRETE TY. BM-
25.0A

259.000

TON

98.75000 25,576.25 133.00000 34,447.00 173.60000 44,962.40

0240 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

2,129.000

LF

3.00000 6,387.00 2.40000 5,109.60 5.79000 12,326.91
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 12020

STD. CURB CG-2

365.000

LF

20.00000 7,300.00 28.50000 10,402.50 39.83000 14,537.95

0260 12022

RADIAL CURB CG-2

157.000

LF

20.00000 3,140.00 28.50000 4,474.50 39.70000 6,232.90

0270 12600

STD. COMB. CURB & GUTTER CG-
6

778.000

LF

22.00000 17,116.00 31.20000 24,273.60 40.98000 31,882.44

0280 12610

RADIAL COMB. CURB & GUTTER
CG-6

487.000

LF

22.00000 10,714.00 31.20000 15,194.40 40.86000 19,898.82

0290 13108

CG-12 DETECTABLE WARNING
SURFACE

17.000

SY

350.00000 5,950.00 396.00000 6,732.00 462.92000 7,869.64

0300 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

570.000

SY

45.00000 25,650.00 62.00000 35,340.00 74.59000 42,516.30

0310 24160

TEMPORARY (CONSTRUCTION)
SIGN

636.000

SF

12.50000 7,950.00 18.50000 11,766.00 28.93000 18,399.48

0320 24272

TRUCK MOUNTED ATTENUATOR

6,480.000

HR

0.01000 64.80 0.10000 648.00 52.53000 340,394.40
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24278

GROUP 2 CHANNELIZING
DEVICES

36,180.000

DAY

0.01000 361.80 0.05000 1,809.00 0.31000 11,215.80

0340 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,688.000

HR

2.00000 5,376.00 1.00000 2,688.00 11.57000 31,100.16

0350 24281

ELECTRONIC ARROW BOARD

4,320.000

HR

0.01000 43.20 1.00000 4,320.00 5.79000 25,012.80

0360 24282

FLAGGER SERVICE

224.000

HR

40.00000 8,960.00 26.50000 5,936.00 26.74000 5,989.76

0365 24330

NS TRAFFIC CONTROL MODIFY
SIGNAL

1.000

EA

6,500.00000 6,500.00 19,250.00000 19,250.00 4,384.04000 4,384.04

0370 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

593.000

SY

9.00000 5,337.00 6.00000 3,558.00 19.37000 11,486.41

0380 24500

NS REMOVE EXIST. SIDEWALK
AND ENTRANCE

157.000

SY

12.00000 1,884.00 26.60000 4,176.20 16.72000 2,625.04

0390 24502

NS REMOVE EXIST. ELECTRICAL
SERVICE

1.000

EA

1,500.00000 1,500.00 1,240.00000 1,240.00 844.04000 844.04
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 24503

NS REMOVE EXIST. AND DISPOSE
SIGNAL EQUIPMENT

(1)

LS

2,000.00000 2,000.00 4,600.00000 4,600.00 3,122.85000 3,122.85

0410 27101

TEMPORARY SEED

37.000

LB

5.00000 185.00 30.00000 1,110.00 23.15000 856.55

0420 27102

REGULAR SEED

30.000

LB

20.00000 600.00 84.00000 2,520.00 11.57000 347.10

0430 27103

OVERSEEDING

24.000

LB

3.00000 72.00 10.00000 240.00 11.57000 277.68

0440 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

908.000

SY

0.75000 681.00 2.00000 1,816.00 3.47000 3,150.76

0450 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

2,093.000

SY

0.75000 1,569.75 2.00000 4,186.00 5.79000 12,118.47

0460 27230

FERTILIZER NITROGEN - N

22.000

LB

1.00000 22.00 4.50000 99.00 1.16000 25.52

0470 27231

FERTILIZER PHOSPHOROUS - P

33.000

LB

1.00000 33.00 4.50000 148.50 1.16000 38.28
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 27232

FERTILIZER POTASSIUM - K

16.000

LB

1.00000 16.00 4.50000 72.00 1.16000 18.56

0490 27250

LIME

1.070

TON

500.00000 535.00 400.00000 428.00 347.20000 371.50

0500 27410

CHECK DAM, ROCK TY. I

1.000

EA

450.00000 450.00 360.00000 360.00 775.62000 775.62

0510 27415

CHECK DAM ROCK TY. II

6.000

EA

60.00000 360.00 180.00000 1,080.00 279.07000 1,674.42

0520 27430

SILTATION CONTROL
EXCAVATION

423.000

CY

0.01000 4.23 0.10000 42.30 29.39000 12,431.97

0530 27451

INLET PROTECTION TYPE A

3.000

EA

100.00000 300.00 390.00000 1,170.00 518.81000 1,556.43

0540 27461

INLET PROTECTION TYPE B

8.000

EA

100.00000 800.00 130.00000 1,040.00 267.83000 2,142.64

0550 27505

TEMP. SILT FENCE TYPE A

2,031.000

LF

0.25000 507.75 2.45000 4,975.95 2.60000 5,280.60

0560 40121

12" DI WATER MAIN

46.000

LF

989.00000 45,494.00 600.00000 27,600.00 1,516.07000 69,739.22

Page 7 of 15

SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 41104

ADJUST EXIST. VALVE BOX

1.000

EA

1,500.00000 1,500.00 440.00000 440.00 1,626.01000 1,626.01

0580 42067

6" SANITARY SEWER FORCE MAIN

551.000

LF

255.00000 140,505.00 280.00000 154,280.00 280.07000 154,318.57

0590 42087

8" SANITARY SEWER FORCE MAIN

22.000

LF

1,200.00000 26,400.00 1,000.00000 22,000.00 347.19000 7,638.18

0600 44301

NS SEWER UTILITY 6" PLUG OR
CAP FORCE MAIN

2.000

EA

150.00000 300.00 400.00000 800.00 4,860.69000 9,721.38

0610 45640

FLOWABLE BACKFILL UTILITY

4.000

CY

1,000.00000 4,000.00 380.00000 1,520.00 1,157.31000 4,629.24

0620 50108

SIGN PANEL

100.250

SF

24.95000 2,501.24 28.70000 2,877.18 37.08000 3,717.27

0630 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

5.000

EA

300.00000 1,500.00 100.00000 500.00 531.99000 2,659.95

0640 50430

SIGN POST STP-1, 2", 14 GAUGE

193.000

LF

19.95000 3,850.35 22.00000 4,246.00 44.84000 8,654.12
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0643 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

12.000

LF

14.95000 179.40 16.50000 198.00 44.84000 538.08

0647 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

32.000

LF

19.95000 638.40 22.00000 704.00 44.84000 1,434.88

0650 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

50.000

LF

19.95000 997.50 22.00000 1,100.00 43.41000 2,170.50

0660 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

22.000

EA

295.00000 6,490.00 325.00000 7,150.00 489.76000 10,774.72

0670 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

2.000

EA

395.00000 790.00 435.00000 870.00 489.76000 979.52

0690 51170

ELECTRICAL SERVICE SE-5

1.000

EA

3,900.00000 3,900.00 5,500.00000 5,500.00 6,250.05000 6,250.05

0700 52002

NS TRAFFIC SIGNALIZATION APS
PEDESTRIAN ACTUATION (PA-2)

4.000

EA

1,300.00000 5,200.00 2,750.00000 11,000.00 474.88000 1,899.52

0710 51210

PEDESTAL POLE PF-2 10'

4.000

EA

1,100.00000 4,400.00 55.00000 220.00 1,127.38000 4,509.52
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 51240

CONCRETE FOUNDATION PF-2

4.000

EA

2,100.00000 8,400.00 55.00000 220.00 1,023.01000 4,092.04

0730 51243

NS CONC FOUNDATION CF-5

1.000

EA

3,800.00000 3,800.00 4,400.00000 4,400.00 3,961.29000 3,961.29

0740 52002

NS TRAFFIC SIGNALIZATION
LOOP DETECTOR AMPLIFIER

8.000

EA

490.00000 3,920.00 550.00000 4,400.00 234.90000 1,879.20

0745 51598

8/3 CONDUCTOR CABLE

25.000

LF

3.00000 75.00 5.50000 137.50 2.63000 65.75

0750 51602

14/4 CONDUCTOR CABLE

1,130.000

LF

1.50000 1,695.00 1.10000 1,243.00 2.13000 2,406.90

0760 51607

14/7 CONDUCTOR CABLE

1,410.000

LF

1.65000 2,326.50 2.20000 3,102.00 2.39000 3,369.90

0765 51614

NS CONDUCTOR CABLE 12/4

1,500.000

LF

1.50000 2,250.00 1.10000 1,650.00 2.15000 3,225.00

0770 51615

14/1 ENCLOSED COND. CABLE

4,350.000

LF

1.50000 6,525.00 0.30000 1,305.00 1.88000 8,178.00

0780 51700

14/2 CONDUCTOR CABLE
SHIELDED

5,260.000

LF

1.55000 8,153.00 2.20000 11,572.00 2.17000 11,414.20
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 51834

HANGER ASSEMBLY SMB-2, ONE
WAY

4.000

EA

150.00000 600.00 242.00000 968.00 433.94000 1,735.76

0800 51912

LOOP SAW CUT 3/8"

1,400.000

LF

16.00000 22,400.00 7.70000 10,780.00 27.63000 38,682.00

0810 51913

LOOP SAWCUT 5/8"

250.000

LF

18.00000 4,500.00 22.00000 5,500.00 42.19000 10,547.50

0820 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

10.000

EA

600.00000 6,000.00 280.00000 2,800.00 368.25000 3,682.50

0822 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY - TYPE 2

1.000

EA

6,800.00000 6,800.00 6,900.00000 6,900.00 8,572.89000 8,572.89

0823 52002

NS TRAFFIC SIGNALIZATION
UNINTERRUPTIBLE POWER
SUPPLY - BATTERY PACK (8
PACK)

1.000

EA

3,250.00000 3,250.00 4,000.00000 4,000.00 3,398.14000 3,398.14

0824 52002

NS TRAFFIC SIGNALIZATION
ADVANCED TRANSPORTATION
CONTROLLER (ATC)

1.000

EA

4,500.00000 4,500.00 9,520.00000 9,520.00 6,179.23000 6,179.23
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0825 52002

NS TRAFFIC SIGNALIZATION
ADVANCED TRANSPORTATION
CONTROLLER (ATC) CABINET (5-
DOOR, 32 OUTPUT, HV)

1.000

EA

30,800.00000 30,800.00 35,300.00000 35,300.00 34,090.80000 34,090.80

0830 52002

NS TRAFFIC SIGNALIZATION
PEDESTRIAN SIGNAL HEAD SP-9

4.000

EA

1,050.00000 4,200.00 670.00000 2,680.00 1,075.76000 4,303.04

0840 54032

TYPE B CLASS I PVMT LINE MRKG
4"

9,576.000

LF

0.49000 4,692.24 0.88000 8,426.88 0.72000 6,894.72

0850 54034

TYPE B CLASS I PVMT LINE MRKG
6"

209.000

LF

1.49000 311.41 1.64000 342.76 1.53000 319.77

0860 54037

TYPE B CLASS I PVMT LINE MRKG
8"

323.000

LF

1.99000 642.77 2.19000 707.37 1.62000 523.26

0870 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

521.000

LF

3.49000 1,818.29 3.84000 2,000.64 7.64000 3,980.44

0880 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

225.000

LF

1.99000 447.75 2.19000 492.75 0.83000 186.75
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 54219

INLAID PAVEMENT MARKER
ASPHALT

40.000

EA

49.95000 1,998.00 54.95000 2,198.00 71.75000 2,870.00

0900 54400

PVMT MESSAGE MARK. ONLY

3.000

EA

125.00000 375.00 137.50000 412.50 509.21000 1,527.63

0910 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

18.000

EA

55.00000 990.00 60.50000 1,089.00 116.89000 2,104.02

0920 55126

CONDUCTOR CABLE, NO. 8 EGC

900.000

LF

1.50000 1,350.00 0.85000 765.00 1.19000 1,071.00

0930 55385

ELECTRICAL SERVICE WORK PAD

1.000

EA

1,900.00000 1,900.00 1,100.00000 1,100.00 1,735.96000 1,735.96

0940 55587

JUNCTION BOX JB-S2

11.000

EA

2,900.00000 31,900.00 860.00000 9,460.00 1,740.02000 19,140.22

0950 55588

JUNCTION BOX JB-S3

1.000

EA

3,100.00000 3,100.00 970.00000 970.00 1,863.54000 1,863.54

0960 56014

ELECT. SER. GRD. ELECTRODE
10'

5.000

EA

350.00000 1,750.00 110.00000 550.00 110.90000 554.50
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 56021

1" PVC CONDUIT

60.000

LF

5.00000 300.00 9.70000 582.00 8.87000 532.20

0980 56026

1 1/4" METAL CONDUIT

10.000

LF

15.00000 150.00 14.60000 146.00 24.68000 246.80

0990 56052

BORED CONDUIT 4"

500.000

LF

25.00000 12,500.00 49.50000 24,750.00 23.15000 11,575.00

1000 56053

2" PVC CONDUIT

220.000

LF

10.00000 2,200.00 22.00000 4,840.00 11.77000 2,589.40

1010 56054

 3" PVC CONDUIT

130.000

LF

15.00000 1,950.00 22.00000 2,860.00 12.34000 1,604.20

1020 56055

4" PVC CONDUIT

20.000

LF

18.00000 360.00 22.00000 440.00 12.88000 257.60

1030 56200

TRENCH EXCAVATION ECI-1

375.000

LF

4.50000 1,687.50 22.00000 8,250.00 16.00000 6,000.00

1040 59050

NS COMMUNICATION EQUIP.
CELLULAR ROUTER

1.000

EA

1,980.00000 1,980.00 4,950.00000 4,950.00 3,896.19000 3,896.19
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) J. L. KENT & SONS, INC. (3) CURTIS CONTRACTING,
INC.

Section Total with LCC: $1,399,908.38 $1,399,969.06 $2,177,746.49

Life Cycle Costs:

$2,177,746.49$1,399,908.38 $1,399,969.06Section Totals:

( ) indicates item is bid as Lump Sum

$1,399,969.06$1,399,908.38 $2,177,746.49

$1,399,908.38

Contract Item Totals

$1,399,969.06 2,177,746.49Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMART SCALE - INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C12

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109466M01

06/07/21 COMPLETION DATE

KING WILLIAM

Min: Max:

05/11/2020Date Printed:

0030-050-585, M501, STP-050-6(037);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H301 HOWARD BROTHERS CONTRACTOR, INC. $1,399,908.38 100.00%

2 K003 J. L. KENT & SONS, INC. $1,399,969.06 100.00%

3 C333 CURTIS CONTRACTING, INC. $2,177,746.49 155.56%

Vendor Ranking

Contract ID:

SMART SCALE - INTERSECTION IMPROVEMENTS

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

06/07/21 COMPLETION DATE

C0000109466M01

March 25, 2020 10:00 AM

0030-050-585, M501, STP-050-6(037);

KING WILLIAM

C12

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

88,786.76000 88,786.76 95,000.00000 95,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

30,325.14000 30,325.14 12,000.00000 12,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

7,616.77000 7,616.77 278,000.00000 278,000.00

0040 00120

REGULAR EXCAVATION

2,549.000

CY

38.44000 97,983.56 34.00000 86,666.00

0050 00305

NS SELECT MATERIAL TY II MIN
CBR-10

3,425.000

CY

38.59000 132,170.75 25.00000 85,625.00

0060 00540

REINF. STEEL

320.000

LB

4.37000 1,398.40 1.00000 320.00

0070 00574

ENDWALL GRATE & FRAME EW-
11A

2.000

EA

2,725.11000 5,450.22 6,800.00000 13,600.00
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SUPER-ELEVATION CORRECTION AND RIGHT TURN LANE ADDITION

Call Order:

Letting Date: HAMPTON ROADS / SUFFOLK

Contract ID:

District(s):

Counties:

Project(s):C32

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107041C01

10/30/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

(NFO) 0058-087-658, C501, HSIP-087-5 (043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00588

UNDERDRAIN UD-4

544.000

LF

18.71000 10,178.24 24.00000 13,056.00

0090 00596

ENDWALL EW-12

3.000

EA

2,410.01000 7,230.03 725.00000 2,175.00

0100 01122

12" CONC. PIPE

92.000

LF

158.18000 14,552.56 115.00000 10,580.00

0110 01182

18" CONC. PIPE

31.000

LF

178.60000 5,536.60 140.00000 4,340.00

0120 01242

24" CONC. PIPE

4.000

LF

434.86000 1,739.44 350.00000 1,400.00

0130 09150

EROSION CONTROL STONE
CLASS I, EC-1

4.500

TON

289.35000 1,302.08 230.00000 1,035.00

0140 10100

AGGR. MATL. NO. 21B

886.000

TON

47.95000 42,483.70 50.00000 44,300.00

0150 10610

ASPHALT CONCRETE TY. IM-19.0A

861.000

TON

115.87000 99,764.07 111.00000 95,571.00

0160 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

373.000

SY

10.94000 4,080.62 12.00000 4,476.00
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SUPER-ELEVATION CORRECTION AND RIGHT TURN LANE ADDITION

Call Order:

Letting Date: HAMPTON ROADS / SUFFOLK

Contract ID:

District(s):

Counties:

Project(s):C32

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107041C01

10/30/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

(NFO) 0058-087-658, C501, HSIP-087-5 (043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

3,685.000

SY

12.66000 46,652.10 6.00000 22,110.00

0180 10642

ASPHALT CONCRETE TY. BM-
25.0A

378.000

TON

106.65000 40,313.70 126.00000 47,628.00

0190 10700

RUMBLE STRIP, ASPHALT

960.000

LF

16.31000 15,657.60 15.00000 14,400.00

0200 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

108.000

SY

6.20000 669.60 6.00000 648.00

0210 10985

NS HYDRAULIC CEM. CONC. 8"
UNBONDED OVERLAY (FOR
PAVEMENT WIDENING)

343.000

SY

122.87000 42,144.41 160.00000 54,880.00

0220 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

711.000

LF

6.15000 4,372.65 6.00000 4,266.00

0230 11071

NS SAW-CUT
HYDR.CEM.CONC.PAVE. (7"
DEPTH)

523.000

LF

7.84000 4,100.32 6.00000 3,138.00
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SUPER-ELEVATION CORRECTION AND RIGHT TURN LANE ADDITION

Call Order:

Letting Date: HAMPTON ROADS / SUFFOLK

Contract ID:

District(s):

Counties:

Project(s):C32

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107041C01

10/30/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

(NFO) 0058-087-658, C501, HSIP-087-5 (043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 16249

NONTRACKING TACK COAT

2,411.000

GAL

3.41000 8,221.51 4.50000 10,849.50

0250 16350

ASPHALT CONC. TY. SM-12.5A

31.000

TON

126.01000 3,906.31 160.00000 4,960.00

0260 16360

ASPHALT CONC. TY. SM-12.5E

499.000

TON

129.15000 64,445.85 200.00000 99,800.00

0270 24100

ALLAYING DUST

200.000

HR

109.78000 21,956.00 72.00000 14,400.00

0280 24150

TYPE 3 BARRICADE 4'

4.000

EA

400.75000 1,603.00 470.00000 1,880.00

0290 24152

TYPE 3 BARRICADE 8'

4.000

EA

532.09000 2,128.36 400.00000 1,600.00

0300 24160

TEMPORARY (CONSTRUCTION)
SIGN

3,277.000

SF

36.37000 119,184.49 5.00000 16,385.00

0310 24272

TRUCK MOUNTED ATTENUATOR

2,400.000

HR

13.12000 31,488.00 5.00000 12,000.00

0320 24278

GROUP 2 CHANNELIZING
DEVICES

16,905.000

DAY

0.76000 12,847.80 0.01000 169.05
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SUPER-ELEVATION CORRECTION AND RIGHT TURN LANE ADDITION

Call Order:

Letting Date: HAMPTON ROADS / SUFFOLK

Contract ID:

District(s):

Counties:

Project(s):C32

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107041C01

10/30/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

(NFO) 0058-087-658, C501, HSIP-087-5 (043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

288.000

HR

26.21000 7,548.48 0.01000 2.88

0340 24281

ELECTRONIC ARROW BOARD

2,160.000

HR

6.93000 14,968.80 0.01000 21.60

0350 24288

WARNING LIGHT TY. B

1,050.000

DAY

6.89000 7,234.50 0.01000 10.50

0360 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

355.000

SY

39.24000 13,930.20 12.50000 4,437.50

0370 27022

TOPSOIL CLASS B 2"

0.900

ACRE

27,200.38000 24,480.34 5,000.00000 4,500.00

0380 27101

TEMPORARY SEED

90.000

LB

27.26000 2,453.40 24.00000 2,160.00

0390 27102

REGULAR SEED

135.000

LB

22.30000 3,010.50 20.00000 2,700.00

0400 27103

OVERSEEDING

108.000

LB

28.50000 3,078.00 24.00000 2,592.00
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SUPER-ELEVATION CORRECTION AND RIGHT TURN LANE ADDITION

Call Order:

Letting Date: HAMPTON ROADS / SUFFOLK

Contract ID:

District(s):

Counties:

Project(s):C32

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107041C01

10/30/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

(NFO) 0058-087-658, C501, HSIP-087-5 (043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

5,445.000

SY

4.88000 26,571.60 2.50000 13,612.50

0420 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

4,356.000

SY

5.03000 21,910.68 4.25000 18,513.00

0430 27230

FERTILIZER NITROGEN - N

86.000

LB

2.48000 213.28 2.50000 215.00

0440 27231

FERTILIZER PHOSPHOROUS - P

118.000

LB

2.48000 292.64 2.50000 295.00

0450 27232

FERTILIZER POTASSIUM - K

59.000

LB

3.72000 219.48 2.50000 147.50

0460 27250

LIME

4.050

TON

495.62000 2,007.26 360.00000 1,458.00

0470 27284

EROSION CONTROL MULCH

1,660.000

SY

0.69000 1,145.40 1.25000 2,075.00

0480 27415

CHECK DAM ROCK TY. II EC-4

13.000

EA

389.82000 5,067.66 300.00000 3,900.00
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SUPER-ELEVATION CORRECTION AND RIGHT TURN LANE ADDITION

Call Order:

Letting Date: HAMPTON ROADS / SUFFOLK

Contract ID:

District(s):

Counties:

Project(s):C32

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107041C01

10/30/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

(NFO) 0058-087-658, C501, HSIP-087-5 (043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 27430

SILTATION CONTROL
EXCAVATION

822.000

CY

14.05000 11,549.10 0.01000 8.22

0500 27451

INLET PROTECTION TYPE A EC-6

5.000

EA

342.71000 1,713.55 685.00000 3,425.00

0510 27505

TEMP. SILT FENCE TYPE A EC-5

4,372.000

LF

3.47000 15,170.84 3.00000 13,116.00

0520 50108

SIGN PANEL

193.000

SF

30.91000 5,965.63 25.00000 4,825.00

0530 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

6.000

EA

257.50000 1,545.00 300.00000 1,800.00

0540 50430

SIGN POST STP-1, 2", 14 GAUGE

19.000

LF

24.72000 469.68 13.00000 247.00

0550 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

24.000

LF

12.33000 295.92 10.00000 240.00

0560 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

52.000

LF

24.72000 1,285.44 10.00000 520.00
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SUPER-ELEVATION CORRECTION AND RIGHT TURN LANE ADDITION

Call Order:

Letting Date: HAMPTON ROADS / SUFFOLK

Contract ID:

District(s):

Counties:

Project(s):C32

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107041C01

10/30/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

(NFO) 0058-087-658, C501, HSIP-087-5 (043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

44.000

LF

24.72000 1,087.68 10.00000 440.00

0580 50487

CONCRETE SIGN FOUNDATION
STP-1, TYPE C

4.000

EA

489.43000 1,957.72 735.00000 2,940.00

0590 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

2.000

EA

309.77000 619.54 820.00000 1,640.00

0600 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

4.000

EA

340.74000 1,362.96 800.00000 3,200.00

0610 54032

TYPE B CLASS I PVMT LINE MRKG
4"

3,444.000

LF

2.22000 7,645.68 1.25000 4,305.00

0620 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

12.000

LF

24.72000 296.64 10.00000 120.00

0630 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

400.000

LF

2.47000 988.00 2.70000 1,080.00
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SUPER-ELEVATION CORRECTION AND RIGHT TURN LANE ADDITION

Call Order:

Letting Date: HAMPTON ROADS / SUFFOLK

Contract ID:

District(s):

Counties:

Project(s):C32

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107041C01

10/30/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

(NFO) 0058-087-658, C501, HSIP-087-5 (043);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANSCOME INC. (2) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 54219

INLAID PAVEMENT MARKER
ASPHALT

16.000

EA

123.84000 1,981.44 100.00000 1,600.00

0650 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

5.000

EA

365.52000 1,827.60 250.00000 1,250.00

0660 60403

CONCRETE CLASS A3

5.000

CY

3,637.34000 18,186.70 3,000.00000 15,000.00

0670 68409

SILICONE JOINT SEALANT 1-1/2"

1,605.000

LF

9.29000 14,910.45 30.00000 48,150.00

Section Total with LCC: $1,193,282.43 $1,217,804.25

Life Cycle Costs:

$1,193,282.43 $1,217,804.25Section Totals:

( ) indicates item is bid as Lump Sum

$1,217,804.25$1,193,282.43

$1,193,282.43

Contract Item Totals

$1,217,804.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SUPER-ELEVATION CORRECTION AND RIGHT TURN LANE ADDITION

Call Order:

Letting Date: HAMPTON ROADS / SUFFOLK

Contract ID:

District(s):

Counties:

Project(s):C32

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107041C01

10/30/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

(NFO) 0058-087-658, C501, HSIP-087-5 (043);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B850 BRANSCOME INC. $1,193,282.43 100.00%

2 C333 CURTIS CONTRACTING, INC. $1,217,804.25 102.05%

Vendor Ranking

Contract ID:

SUPER-ELEVATION CORRECTION AND RIGHT TURN LANE ADDITION

HAMPTON ROADS / SUFFOLKLetting Date:

Contract Description:

District(s):

10/30/20 COMPLETION DATE

C0000107041C01

March 25, 2020 10:00 AM

(NFO) 0058-087-658, C501, HSIP-087-5 (043);

SOUTHAMPTON

C32

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) EL-X  ENTERPRISES (3) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

50,000.00000 50,000.00 45,550.00000 45,550.00 100,000.00000 100,000.00

0020 00102

CONSTRUCTION SURVEYING MIN.
-PLAN

(1)

LS

10,500.00000 10,500.00 15,000.00000 15,000.00 10,000.00000 10,000.00

0030 00125

GRADING

(1)

LS

313,868.00000 313,868.00 80,000.00000 80,000.00 50,000.00000 50,000.00

0040 00140

BORROW EXCAVATION

422.000

CY

16.00000 6,752.00 25.00000 10,550.00 20.00000 8,440.00

0050 01152

15" CONC. PIPE

45.000

LF

16.50000 742.50 100.00000 4,500.00 200.00000 9,000.00

0060 01182

18" CONC. PIPE

24.000

LF

18.75000 450.00 120.00000 2,880.00 200.00000 4,800.00

0070 06151

15" END SECTION ES-1

4.000

EA

525.00000 2,100.00 1,500.00000 6,000.00 1,500.00000 6,000.00

0080 06181

18" END SECTION ES-1

1.000

EA

740.00000 740.00 1,500.00000 1,500.00 1,500.00000 1,500.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) EL-X  ENTERPRISES (3) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 06818

DROP INLET DI-3B,L=6'

1.000

EA

3,500.00000 3,500.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0100 06819

DROP INLET DI-3B,L=8'

1.000

EA

3,500.00000 3,500.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0110 09150

EROSION CONTROL STONE
CLASS I, EC-1

2.800

TON

200.00000 560.00 100.00000 280.00 750.00000 2,100.00

0120 09225

PAVED FLUME PG-4

9.000

SY

200.00000 1,800.00 250.00000 2,250.00 600.00000 5,400.00

0130 10103

AGGR. MATL. NO. 25 OR 26

48.000

TON

35.00000 1,680.00 40.00000 1,920.00 115.00000 5,520.00

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

66.000

TON

55.00000 3,630.00 40.00000 2,640.00 115.00000 7,590.00

0150 10607

ASPHALT CONCRETE TY. SM-
12.5A

3.000

TON

450.00000 1,350.00 400.00000 1,200.00 500.00000 1,500.00

0160 10610

ASPHALT CONCRETE TY. IM-19.0A

3.000

TON

450.00000 1,350.00 400.00000 1,200.00 500.00000 1,500.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) EL-X  ENTERPRISES (3) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10642

ASPHALT CONCRETE TY. BM-
25.0A

4.000

TON

400.00000 1,600.00 400.00000 1,600.00 500.00000 2,000.00

0180 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

147.000

LF

10.00000 1,470.00 5.00000 735.00 10.00000 1,470.00

0190 12020

STD. CURB CG-2

759.000

LF

25.00000 18,975.00 100.00000 75,900.00 60.00000 45,540.00

0200 12022

RADIAL CURB CG-2

24.000

LF

25.00000 600.00 30.00000 720.00 70.00000 1,680.00

0210 12030

STD. CURB CG-3

192.000

LF

25.00000 4,800.00 30.00000 5,760.00 60.00000 11,520.00

0220 12032

RADIAL CURB CG-3

68.000

LF

25.00000 1,700.00 30.00000 2,040.00 70.00000 4,760.00

0230 12610

RADIAL COMB. CURB & GUTTER
CG-6

216.000

LF

25.00000 5,400.00 30.00000 6,480.00 75.00000 16,200.00

0240 12710

RADIAL COMB. CURB & GUTTER
CG-7

20.000

LF

25.00000 500.00 30.00000 600.00 75.00000 1,500.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) EL-X  ENTERPRISES (3) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 12940

ENTRANCE GUTTER CG-9D

69.000

SY

100.00000 6,900.00 125.00000 8,625.00 200.00000 13,800.00

0260 13108

CG-12 DETECTABLE WARNING
SURFACE

37.000

SY

350.00000 12,950.00 300.00000 11,100.00 650.00000 24,050.00

0270 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

1,922.000

SY

50.00000 96,100.00 46.00000 88,412.00 70.00000 134,540.00

0280 13222

HYDRAULIC CEMENT CONC.
SIDEWALK 7"

15.000

SY

65.00000 975.00 120.00000 1,800.00 200.00000 3,000.00

0290 13244

NS SAW CUT H.C.C. ITEMS CURB,
GUTTER, AND ENTRANCES

339.000

LF

5.00000 1,695.00 8.00000 2,712.00 10.00000 3,390.00

0300 14120

REMOVE COMB. CURB AND
GUTTER

201.000

LF

20.00000 4,020.00 10.00000 2,010.00 25.00000 5,025.00

0310 24100

ALLAYING DUST

50.000

HR

0.01000 0.50 0.01000 0.50 10.00000 500.00

0320 24150

TYPE 3 BARRICADE 4'

3.000

EA

400.00000 1,200.00 800.00000 2,400.00 1,000.00000 3,000.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) EL-X  ENTERPRISES (3) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24160

TEMPORARY (CONSTRUCTION)
SIGN

896.000

SF

0.01000 8.96 30.00000 26,880.00 20.00000 17,920.00

0340 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

63.000

DAY

0.01000 0.63 600.00000 37,800.00 200.00000 12,600.00

0350 24272

TRUCK MOUNTED ATTENUATOR

350.000

HR

15.50000 5,425.00 25.00000 8,750.00 35.00000 12,250.00

0360 24278

GROUP 2 CHANNELIZING
DEVICES

3,682.000

DAY

0.01000 36.82 3.00000 11,046.00 3.50000 12,887.00

0370 24281

ELECTRONIC ARROW BOARD

350.000

HR

5.00000 1,750.00 20.00000 7,000.00 25.00000 8,750.00

0380 24282

FLAGGER SERVICE

200.000

HR

40.00000 8,000.00 18.00000 3,600.00 25.00000 5,000.00

0390 24302

NS BARRICADE TYPE 3 -
4' (Purchased by VDOT)

2.000

EA

400.00000 800.00 1,200.00000 2,400.00 1,000.00000 2,000.00

0400 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

17.000

SY

28.50000 484.50 20.00000 340.00 50.00000 850.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) EL-X  ENTERPRISES (3) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 24825

NS MODIFY EXIST. DROP INLET
DI-7

1.000

EA

3,500.00000 3,500.00 4,000.00000 4,000.00 10,000.00000 10,000.00

0420 27101

TEMPORARY SEED

58.000

LB

4.00000 232.00 0.05000 2.90 15.00000 870.00

0430 27102

REGULAR SEED

98.000

LB

6.00000 588.00 30.00000 2,940.00 20.00000 1,960.00

0440 27103

OVERSEEDING

78.000

LB

2.50000 195.00 20.00000 1,560.00 15.00000 1,170.00

0450 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

2,563.000

SY

0.01000 25.63 3.00000 7,689.00 2.00000 5,126.00

0460 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

3,463.000

SY

0.01000 34.63 10.00000 34,630.00 2.00000 6,926.00

0470 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

242.000

SY

4.00000 968.00 15.00000 3,630.00 3.00000 726.00

0480 27230

FERTILIZER NITROGEN - N

54.000

LB

1.00000 54.00 3.00000 162.00 20.00000 1,080.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) EL-X  ENTERPRISES (3) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 27231

FERTILIZER PHOSPHOROUS - P

76.000

LB

1.00000 76.00 3.00000 228.00 20.00000 1,520.00

0500 27232

FERTILIZER POTASSIUM - K

38.000

LB

1.00000 38.00 3.00000 114.00 20.00000 760.00

0510 27250

LIME

2.680

TON

0.50000 1.34 800.00000 2,144.00 500.00000 1,340.00

0520 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

89.000

SY

5.00000 445.00 25.00000 2,225.00 20.00000 1,780.00

0530 27419

CHECK DAM ROCK TYPE I
TEMPORARY

4.000

EA

0.01000 0.04 900.00000 3,600.00 750.00000 3,000.00

0540 27430

SILTATION CONTROL
EXCAVATION

770.000

CY

0.01000 7.70 0.01000 7.70 2.00000 1,540.00

0550 27451

INLET PROTECTION TYPE A

6.000

EA

45.50000 273.00 500.00000 3,000.00 800.00000 4,800.00

0560 27461

INLET PROTECTION TYPE B

27.000

EA

50.00000 1,350.00 500.00000 13,500.00 200.00000 5,400.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) EL-X  ENTERPRISES (3) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 27505

TEMP. SILT FENCE TYPE A

3,376.000

LF

1.00000 3,376.00 5.00000 16,880.00 3.00000 10,128.00

0580 50108

SIGN PANEL

16.000

SF

24.95000 399.20 50.00000 800.00 50.00000 800.00

0590 50320

REMOVE EXISTING 1 POST SIGN
PANEL

2.000

EA

780.00000 1,560.00 100.00000 200.00 250.00000 500.00

0600 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

4.000

EA

225.00000 900.00 500.00000 2,000.00 350.00000 1,400.00

0610 50430

SIGN POST STP-1, 2", 14 GAUGE

12.000

LF

19.95000 239.40 30.00000 360.00 75.00000 900.00

0620 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

12.000

LF

9.99000 119.88 60.00000 720.00 50.00000 600.00

0630 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

24.000

LF

19.99000 479.76 60.00000 1,440.00 75.00000 1,800.00

0640 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

12.000

LF

19.99000 239.88 60.00000 720.00 75.00000 900.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) EL-X  ENTERPRISES (3) JIREH CONSTRUCTION
COMPANY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

1.000

EA

295.00000 295.00 500.00000 500.00 1,000.00000 1,000.00

0660 50487

CONCRETE SIGN FOUNDATION
STP-1, TYPE C

2.000

EA

395.00000 790.00 1,200.00000 2,400.00 1,500.00000 3,000.00

0670 54466

TYPE E TEMP. PVMT MRKG 6"

1,000.000

LF

2.49000 2,490.00 3.00000 3,000.00 8.00000 8,000.00

0680 54542

TYPE D, CLASS III TEMP. PVMT
MRKG 4"

260.000

LF

1.99000 517.40 10.00000 2,600.00 5.00000 1,300.00

0690 55140

CONCRETE FOUNDATION LF-1 TY.
A

1.000

EA

4,500.00000 4,500.00 1,800.00000 1,800.00 3,000.00000 3,000.00

Section Total with LCC: $601,608.77 $613,033.10 $658,908.00

Life Cycle Costs:

$658,908.00$601,608.77 $613,033.10Section Totals:

$613,033.10$601,608.77 $658,908.00

$601,608.77

Contract Item Totals

$613,033.10

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



( ) indicates item is bid as Lump Sum

$601,608.77 $613,033.10 658,908.00Contract Grand Totals
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) CONRAD BROTHERS OF
VIRGINIA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

65,859.07000 65,859.07 87,700.00000 87,700.00

0020 00102

CONSTRUCTION SURVEYING MIN.
-PLAN

(1)

LS

11,907.00000 11,907.00 68,500.00000 68,500.00

0030 00125

GRADING

(1)

LS

176,194.90000 176,194.90 459,500.00000 459,500.00

0040 00140

BORROW EXCAVATION

422.000

CY

37.72000 15,917.84 54.45000 22,977.90

0050 01152

15" CONC. PIPE

45.000

LF

118.31000 5,323.95 121.00000 5,445.00

0060 01182

18" CONC. PIPE

24.000

LF

124.34000 2,984.16 151.25000 3,630.00

0070 06151

15" END SECTION ES-1

4.000

EA

920.80000 3,683.20 1,815.00000 7,260.00

0080 06181

18" END SECTION ES-1

1.000

EA

1,052.26000 1,052.26 2,420.00000 2,420.00

0090 06818

DROP INLET DI-3B,L=6'

1.000

EA

5,055.93000 5,055.93 5,445.00000 5,445.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) CONRAD BROTHERS OF
VIRGINIA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 06819

DROP INLET DI-3B,L=8'

1.000

EA

5,055.93000 5,055.93 6,050.00000 6,050.00

0110 09150

EROSION CONTROL STONE
CLASS I, EC-1

2.800

TON

347.90000 974.12 211.75000 592.90

0120 09225

PAVED FLUME PG-4

9.000

SY

334.27000 3,008.43 242.00000 2,178.00

0130 10103

AGGR. MATL. NO. 25 OR 26

48.000

TON

93.76000 4,500.48 54.45000 2,613.60

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

66.000

TON

93.76000 6,188.16 56.10000 3,702.60

0150 10607

ASPHALT CONCRETE TY. SM-
12.5A

3.000

TON

631.29000 1,893.87 302.50000 907.50

0160 10610

ASPHALT CONCRETE TY. IM-19.0A

3.000

TON

631.29000 1,893.87 272.25000 816.75

0170 10642

ASPHALT CONCRETE TY. BM-
25.0A

4.000

TON

631.30000 2,525.20 242.00000 968.00
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) CONRAD BROTHERS OF
VIRGINIA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

147.000

LF

9.75000 1,433.25 7.26000 1,067.22

0190 12020

STD. CURB CG-2

759.000

LF

35.21000 26,724.39 39.93000 30,306.87

0200 12022

RADIAL CURB CG-2

24.000

LF

35.23000 845.52 42.35000 1,016.40

0210 12030

STD. CURB CG-3

192.000

LF

35.21000 6,760.32 42.35000 8,131.20

0220 12032

RADIAL CURB CG-3

68.000

LF

35.21000 2,394.28 44.77000 3,044.36

0230 12610

RADIAL COMB. CURB & GUTTER
CG-6

216.000

LF

37.10000 8,013.60 45.98000 9,931.68

0240 12710

RADIAL COMB. CURB & GUTTER
CG-7

20.000

LF

37.24000 744.80 48.40000 968.00

0250 12940

ENTRANCE GUTTER CG-9D

69.000

SY

168.88000 11,652.72 132.58000 9,148.02
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SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) CONRAD BROTHERS OF
VIRGINIA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13108

CG-12 DETECTABLE WARNING
SURFACE

37.000

SY

403.64000 14,934.68 441.15000 16,322.55

0270 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

1,922.000

SY

70.42000 135,347.24 81.07000 155,816.54

0280 13222

HYDRAULIC CEMENT CONC.
SIDEWALK 7"

15.000

SY

121.50000 1,822.50 90.75000 1,361.25

0290 13244

NS SAW CUT H.C.C. ITEMS CURB,
GUTTER, AND ENTRANCES

339.000

LF

33.94000 11,505.66 14.52000 4,922.28

0300 14120

REMOVE COMB. CURB AND
GUTTER

201.000

LF

36.01000 7,238.01 12.10000 2,432.10

0310 24100

ALLAYING DUST

50.000

HR

0.89000 44.50 121.00000 6,050.00

0320 24150

TYPE 3 BARRICADE 4'

3.000

EA

630.88000 1,892.64 605.00000 1,815.00
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Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) CONRAD BROTHERS OF
VIRGINIA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24160

TEMPORARY (CONSTRUCTION)
SIGN

896.000

SF

31.05000 27,820.80 22.99000 20,599.04

0340 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

63.000

DAY

124.99000 7,874.37 72.60000 4,573.80

0350 24272

TRUCK MOUNTED ATTENUATOR

350.000

HR

62.25000 21,787.50 205.70000 71,995.00

0360 24278

GROUP 2 CHANNELIZING
DEVICES

3,682.000

DAY

2.14000 7,879.48 2.42000 8,910.44

0370 24281

ELECTRONIC ARROW BOARD

350.000

HR

11.75000 4,112.50 30.25000 10,587.50

0380 24282

FLAGGER SERVICE

200.000

HR

45.19000 9,038.00 42.35000 8,470.00

0390 24302

NS BARRICADE TYPE 3 -
4' (Purchased by VDOT)

2.000

EA

317.79000 635.58 605.00000 1,210.00

0400 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

17.000

SY

71.13000 1,209.21 121.00000 2,057.00

Page 15 of 20

SMART SCALE - PEDESTRIAN IMPROVEMENTS

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) CONRAD BROTHERS OF
VIRGINIA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 24825

NS MODIFY EXIST. DROP INLET
DI-7

1.000

EA

5,055.93000 5,055.93 4,235.00000 4,235.00

0420 27101

TEMPORARY SEED

58.000

LB

39.60000 2,296.80 42.35000 2,456.30

0430 27102

REGULAR SEED

98.000

LB

25.61000 2,509.78 33.88000 3,320.24

0440 27103

OVERSEEDING

78.000

LB

12.95000 1,010.10 42.35000 3,303.30

0450 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

2,563.000

SY

0.89000 2,281.07 1.88000 4,818.44

0460 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

3,463.000

SY

1.49000 5,159.87 2.12000 7,341.56

0470 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

242.000

SY

2.20000 532.40 7.26000 1,756.92

0480 27230

FERTILIZER NITROGEN - N

54.000

LB

22.72000 1,226.88 2.42000 130.68
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Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) CONRAD BROTHERS OF
VIRGINIA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 27231

FERTILIZER PHOSPHOROUS - P

76.000

LB

22.72000 1,726.72 2.42000 183.92

0500 27232

FERTILIZER POTASSIUM - K

38.000

LB

22.72000 863.36 2.42000 91.96

0510 27250

LIME

2.680

TON

1,356.34000 3,634.99 544.50000 1,459.26

0520 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

89.000

SY

8.63000 768.07 3.63000 323.07

0530 27419

CHECK DAM ROCK TYPE I
TEMPORARY

4.000

EA

2,172.26000 8,689.04 605.00000 2,420.00

0540 27430

SILTATION CONTROL
EXCAVATION

770.000

CY

0.89000 685.30 36.30000 27,951.00

0550 27451

INLET PROTECTION TYPE A

6.000

EA

271.97000 1,631.82 302.50000 1,815.00

0560 27461

INLET PROTECTION TYPE B

27.000

EA

229.61000 6,199.47 302.50000 8,167.50
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Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):C33

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109468M01

01/20/21 COMPLETION DATE

GLOUCESTER

Min: Max:

05/11/2020Date Printed:

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) CONRAD BROTHERS OF
VIRGINIA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0570 27505

TEMP. SILT FENCE TYPE A

3,376.000

LF

3.45000 11,647.20 3.63000 12,254.88

0580 50108

SIGN PANEL

16.000

SF

26.95000 431.20 23.60000 377.60

0590 50320

REMOVE EXISTING 1 POST SIGN
PANEL

2.000

EA

197.90000 395.80 605.00000 1,210.00

0600 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

4.000

EA

540.00000 2,160.00 605.00000 2,420.00

0610 50430

SIGN POST STP-1, 2", 14 GAUGE

12.000

LF

21.55000 258.60 13.31000 159.72

0620 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

12.000

LF

10.79000 129.48 14.52000 174.24

0630 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

24.000

LF

21.59000 518.16 14.52000 348.48

0640 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

12.000

LF

21.59000 259.08 13.31000 159.72
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J.S.G. CORPORATION (5) CONRAD BROTHERS OF
VIRGINIA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

1.000

EA

318.60000 318.60 363.00000 363.00

0660 50487

CONCRETE SIGN FOUNDATION
STP-1, TYPE C

2.000

EA

426.60000 853.20 484.00000 968.00

0670 54466

TYPE E TEMP. PVMT MRKG 6"

1,000.000

LF

2.69000 2,690.00 3.63000 3,630.00

0680 54542

TYPE D, CLASS III TEMP. PVMT
MRKG 4"

260.000

LF

2.15000 559.00 2.42000 629.20

0690 55140

CONCRETE FOUNDATION LF-1 TY.
A

1.000

EA

534.60000 534.60 1,210.00000 1,210.00

Section Total with LCC: $690,756.44 $1,155,122.49

Life Cycle Costs:

$690,756.44 $1,155,122.49Section Totals:

$1,155,122.49$690,756.44

$690,756.44

Contract Item Totals

$1,155,122.49

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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Call Order:

Letting Date: FREDERICKSBURG / SALUDA
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Counties:
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Contract Time:

March 25, 2020
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( ) indicates item is bid as Lump Sum

$690,756.44 $1,155,122.49Contract Grand Totals
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March 25, 2020

Contract Description:
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Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H301 HOWARD BROTHERS CONTRACTOR, INC. $601,608.77 100.00%

2 E971 EL-X  ENTERPRISES $613,033.10 101.90%

3 J273 JIREH CONSTRUCTION COMPANY, INC. $658,908.00 109.52%

4 J978 J.S.G. CORPORATION $690,756.44 114.82%

5 C556 CONRAD BROTHERS OF VIRGINIA, INC. $1,155,122.49 192.01%

Vendor Ranking

Contract ID:

SMART SCALE - PEDESTRIAN IMPROVEMENTS

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

01/20/21 COMPLETION DATE

C0000109468M01

March 25, 2020 10:00 AM

0017-036-612, M501, NHPP-5A04(008); 0017-036-611, M501, NHPP-
5A04(010);

GLOUCESTER

C33

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00128

EXTRA EXCAVATION

1,006.000

CY

21.14000 21,266.84 32.45000 32,644.70 35.25000 35,461.50

0020 00506

NS BEDDING MATL. AGGR. NO.
21A OR 21B

991.000

TON

21.35000 21,157.85 108.85000 107,870.35 25.73000 25,498.43

0030 00507

BEDDING MATL. AGGR. NO. 57

230.000

TON

27.01000 6,212.30 108.85000 25,035.50 33.04000 7,599.20

0040 00596

ENDWALL EW-12

16.000

EA

600.00000 9,600.00 654.00000 10,464.00 2,081.03000 33,296.48

0050 00598

NS UNDERDRAIN MODIFIED UD-4
OUTLET

570.000

LF

25.00000 14,250.00 36.20000 20,634.00 20.81000 11,861.70

0060 10417

TACK COAT

34,451.000

GAL

0.01000 344.51 2.90000 99,907.90 2.60000 89,572.60

0070 10598

NS ASPHALT CONCRETE PARTIAL
DEPTH PCC PATCHING (PATCH
MAT. TYPE IM-19.0D)

600.000

TON

56.00000 33,600.00 1,662.25000 997,350.00 1,194.77000 716,862.00

Page 1 of 8

PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):C34

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PM1115256

05/28/21 COMPLETION DATE

DINWIDDIE

Min: Max:

05/11/2020Date Printed:

PM41-026-F20,P401, PM04(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 10700

RUMBLE STRIP, ASPHALT

72,336.000

LF

0.22000 15,913.92 0.25000 18,084.00 0.37000 26,764.32

0090 10981

CONT. REINF. HYDRAULIC CONC.
PAVE. 8"

2,429.000

SY

107.89000 262,064.81 321.00000 779,709.00 587.61000 1,427,304.69

0100 11011

ANCHOR SLAB TYPE I 8" DEPTH

530.000

SY

204.97000 108,634.10 425.40000 225,462.00 1,062.39000 563,066.70

0110 13232

GEOTEXTILE DRAINAGE FABRIC

7,180.000

SY

0.34000 2,441.20 5.45000 39,131.00 2.57000 18,452.60

0120 13280

GUARDRAIL GR-MGS1

30,050.000

LF

17.00000 510,850.00 17.70000 531,885.00 22.83000 686,041.50

0130 13286

GUARDRAIL TERMINAL GR-MGS2

29.000

EA

2,500.00000 72,500.00 2,503.50000 72,601.50 3,121.54000 90,524.66

0140 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

24.000

EA

850.00000 20,400.00 961.15000 23,067.60 1,294.86000 31,076.64

0150 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

13.000

EA

650.00000 8,450.00 707.50000 9,197.50 809.29000 10,520.77

Page 2 of 8

PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):C34

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PM1115256

05/28/21 COMPLETION DATE

DINWIDDIE

Min: Max:

05/11/2020Date Printed:

PM41-026-F20,P401, PM04(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13372

NS SP. DES. GR.BR.ATTACH BR-
GR 45/A

2.000

EA

2,500.00000 5,000.00 4,571.65000 9,143.30 7,081.27000 14,162.54

0170 13385

FIXED OBJECT ATTACH. GR-FOA-
3 TY. I

2.000

EA

2,200.00000 4,400.00 2,394.70000 4,789.40 3,121.54000 6,243.08

0180 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

5.000

EA

2,200.00000 11,000.00 2,394.70000 11,973.50 2,659.09000 13,295.45

0190 13401

NS GUARDRAIL HAND DIG POST
HOLE

150.000

EA

75.00000 11,250.00 27.20000 4,080.00 98.27000 14,740.50

0200 13401

NS GUARDRAIL MGS2 END
TERMINAL SITE PREPARATION, 6'
MODERATE

29.000

EA

1,250.00000 36,250.00 1,894.00000 54,926.00 520.26000 15,087.54

0210 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

9,894.780

TON

34.50000 341,369.91 34.70000 343,348.87 25.75000 254,790.59

0220 16355

ASPHALT CONC. TY. SM-12.5D

4,420.530

TON

67.23000 297,192.23 67.35000 297,722.70 114.81000 507,521.05

Page 3 of 8

PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):C34

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PM1115256

05/28/21 COMPLETION DATE

DINWIDDIE

Min: Max:

05/11/2020Date Printed:

PM41-026-F20,P401, PM04(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 16366

ASPH. CONC. TY. BM-25.0D+0.4

2,764.610

TON

74.08000 204,802.31 62.75000 173,479.28 107.87000 298,218.48

0240 16370

ASPHALT CONC. TY. IM-19.0D

8,730.550

TON

65.00000 567,485.75 64.30000 561,374.37 109.10000 952,503.01

0250 16371

ASPHALT CONC. TY. IM-19.0E

789.890

TON

86.81000 68,570.35 98.10000 77,488.21 124.45000 98,301.81

0260 16387

MACHINING SHOULDERS

68,094.000

LF

2.43000 165,468.42 1.10000 74,903.40 0.78000 53,113.32

0270 16392

ASPH. CONC. TY. BM-25.0D

32.270

TON

93.45000 3,015.63 100.00000 3,227.00 213.02000 6,874.16

0280 16403

STONE MATRIX ASPHALT SMA-
12.5 64E-22

12,764.050

TON

112.61000 1,437,359.67 104.15000 1,329,375.81 139.30000 1,778,032.17

0290 16405

STONE MATRIX ASPHALT SMA-
19.0 64E-22

13,261.360

TON

91.00000 1,206,783.76 89.20000 1,182,913.31 126.55000 1,678,225.11

0300 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

5,133.000

SY

0.25000 1,283.25 3.10000 15,912.30 5.54000 28,436.82

Page 4 of 8

PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):C34

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PM1115256

05/28/21 COMPLETION DATE

DINWIDDIE

Min: Max:

05/11/2020Date Printed:

PM41-026-F20,P401, PM04(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

24,112.000

SY

2.02000 48,706.24 2.20000 53,046.40 2.43000 58,592.16

0320 16532

RIGID PAVEMENT TIE-IN PLANING
0" - 2"

10,978.000

SY

0.25000 2,744.50 6.60000 72,454.80 4.63000 50,828.14

0330 16549

NS AGGREGATE MATERIAL NO. 3

3,949.440

TON

32.76000 129,383.65 63.00000 248,814.72 33.03000 130,450.00

0340 24265

NS MAINTENANCE OF TRAFFIC
PM41

(1)

LS

580,011.17000 580,011.17 459,904.28000 459,904.28 419,995.06000 419,995.06

0350 24420

DEMOLITION OF PAVEMENT RIGID

10,139.000

SY

22.00000 223,058.00 41.00000 415,699.00 34.41000 348,882.99

0360 24600

REMOVE EXISTING GUARDRAIL

32,400.000

LF

2.00000 64,800.00 0.90000 29,160.00 2.78000 90,072.00

0370 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

81,378.000

LF

3.15000 256,340.70 3.45000 280,754.10 4.03000 327,953.34

0380 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

495.000

LF

3.67000 1,816.65 4.00000 1,980.00 5.77000 2,856.15

Page 5 of 8

PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):C34

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PM1115256

05/28/21 COMPLETION DATE

DINWIDDIE

Min: Max:

05/11/2020Date Printed:

PM41-026-F20,P401, PM04(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

1,795.000

LF

6.20000 11,129.00 6.75000 12,116.25 8.72000 15,652.40

0400 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

2,452.000

LF

3.75000 9,195.00 4.10000 10,053.20 4.90000 12,014.80

0410 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

83,668.000

LF

0.32000 26,773.76 0.35000 29,283.80 0.57000 47,690.76

0420 54219

INLAID PAVEMENT MARKER
ASPHALT

629.000

EA

39.00000 24,531.00 42.45000 26,701.05 28.85000 18,146.65

0430 54220

INLAID PAVEMENT MARKER
CONCRETE

12.000

EA

45.00000 540.00 49.00000 588.00 34.59000 415.08

0440 54430

TEMP. PVMT MRKG, TY. A, 6"

163,746.000

LF

0.12000 19,649.52 0.15000 24,561.90 0.22000 36,024.12

0450 54436

TEMP. PVMT MRKG, TY. A, 12"

3,590.000

LF

1.00000 3,590.00 1.10000 3,949.00 1.14000 4,092.60

0460 65710

PIER PROTECTION SYSTEM, 54"

422.000

LF

480.00000 202,560.00 680.30000 287,086.60 360.57000 152,160.54

Page 6 of 8

PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):C34

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PM1115256

05/28/21 COMPLETION DATE

DINWIDDIE

Min: Max:

05/11/2020Date Printed:

PM41-026-F20,P401, PM04(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

Section Total with LCC: $7,073,746.00 $9,093,854.60 $11,209,276.21

Life Cycle Costs:

$11,209,276.21$7,073,746.00 $9,093,854.60Section Totals:

Page 7 of 8

PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):C34

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PM1115256

05/28/21 COMPLETION DATE

DINWIDDIE

Min: Max:

05/11/2020Date Printed:

PM41-026-F20,P401, PM04(498);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) ADAMS CONSTRUCTION
COMPANY

(3) BRANSCOME INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 16243

SHOULDER MAINTENANCE
MATERIAL

1.000

TON

31.00000 31.00 34.70000 34.70 26.31000 26.31

Section Total with LCC: $31.00 $34.70 $26.31

Life Cycle Costs:

$26.31$31.00 $34.70Section Totals:

( ) indicates item is bid as Lump Sum

$9,093,889.30$7,073,777.00 $11,209,302.52

$7,073,777.00

Contract Item Totals

$9,093,889.30 11,209,302.52Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 8 of 8

PAVEMENT REHABILITATION

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):C34

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM420PM1115256

05/28/21 COMPLETION DATE

DINWIDDIE

Min: Max:

05/11/2020Date Printed:

PM41-026-F20,P401, PM04(498);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $7,073,777.00 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $9,093,889.30 128.56%

3 B850 BRANSCOME INC. $11,209,302.52 158.46%

Vendor Ranking

Contract ID:

PAVEMENT REHABILITATION

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

05/28/21 COMPLETION DATE

CM420PM1115256

March 25, 2020 10:00 AM

PM41-026-F20,P401, PM04(498);

DINWIDDIE

C34

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

161,434.04000 161,434.04

0020 10128

AGGR. BASE MATL. TY. I NO. 21B

29,438.000

TON

17.39000 511,926.82

0030 10607

ASPHALT CONCRETE TY. SM-
12.5A

7,892.000

TON

90.69000 715,725.48

0040 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

20,244.000

SY

6.43000 130,168.92

0050 10700

RUMBLE STRIP, ASPHALT

155,101.000

LF

0.17000 26,367.17

0060 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

20,017.500

SY

0.31000 6,205.43

0070 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

88,000.000

LF

0.01000 880.00

Page 1 of 3

TRENCH WIDEN AND INSTALL RUMBLE STRIPS

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C35

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109924N01

11/03/20 COMPLETION DATE

LEE, SCOTT

Min: Max:

05/11/2020Date Printed:

0058-961-436, N501, HSIP-961-1(114);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16395

ASPH. CONC. TY. BM-25.0A T

12,376.000

TON

116.55000 1,442,422.80

0090 24100

ALLAYING DUST

500.000

HR

0.10000 50.00

0100 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

180.000

DAY

105.52000 18,993.60

0110 24265

NS MAINTENANCE OF TRAFFIC
EBL

(1)

LS

74,166.61000 74,166.61

0120 24265

NS MAINTENANCE OF TRAFFIC
WBL

(1)

LS

73,889.38000 73,889.38

0130 24282

FLAGGER SERVICE

1,000.000

HR

32.45000 32,450.00

0140 54034

TYPE B CLASS I PVMT LINE MRKG
6"

129,137.000

LF

0.78000 100,726.86

Section Total with LCC: $3,295,407.11

Life Cycle Costs:

$3,295,407.11Section Totals:

Page 2 of 3

TRENCH WIDEN AND INSTALL RUMBLE STRIPS

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C35

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109924N01

11/03/20 COMPLETION DATE

LEE, SCOTT

Min: Max:

05/11/2020Date Printed:

0058-961-436, N501, HSIP-961-1(114);



( ) indicates item is bid as Lump Sum

$3,295,407.11

$3,295,407.11

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

TRENCH WIDEN AND INSTALL RUMBLE STRIPS

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C35

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109924N01

11/03/20 COMPLETION DATE

LEE, SCOTT

Min: Max:

05/11/2020Date Printed:

0058-961-436, N501, HSIP-961-1(114);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $3,295,407.11 100.00%

Vendor Ranking

Contract ID:

TRENCH WIDEN AND INSTALL RUMBLE STRIPS

BRISTOL / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/03/20 COMPLETION DATE

C0000109924N01

March 25, 2020 10:00 AM

0058-961-436, N501, HSIP-961-1(114);

LEE, SCOTT

C35

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

129,226.40000 129,226.40

0020 10128

AGGR. BASE MATL. TY. I NO. 21B

5,068.500

TON

13.10000 66,397.35

0030 10608

ASPHALT CONCRETE TY. SM-
12.5D

1,689.500

TON

90.80000 153,406.60

0040 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

14,080.000

SY

6.87000 96,729.60

0050 10700

RUMBLE STRIP, ASPHALT

63,360.000

LF

0.11000 6,969.60

0060 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

7,040.000

SY

1.50000 10,560.00

0070 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

63,360.000

LF

0.01000 633.60

Page 1 of 4

TRENCH WIDEN, INSTALL RUMBLE STRIPS, & UPGRADE GUARDRAIL

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):C36

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109921N01

09/13/20 COMPLETION DATE

WASHINGTON

Min: Max:

05/11/2020Date Printed:

(NFO)0011-095-815,N501, HSIP-670-1(017);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 13280

GUARDRAIL GR-MGS1

6,850.000

LF

18.13000 124,190.50

0090 13286

GUARDRAIL TERMINAL GR-MGS2

15.000

EA

2,867.31000 43,009.65

0100 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

3.000

EA

1,083.00000 3,249.00

0110 13310

GUARDRAIL TERMINAL GR-6
NCHRP 350

25.000

LF

108.21000 2,705.25

0120 13320

GUARDRAIL GR-2

150.000

LF

18.15000 2,722.50

0130 13346

REMOVE GR-7 TERMINAL

5.000

EA

163.00000 815.00

0140 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION (6' MODERATE)

15.000

EA

1,000.00000 15,000.00

0150 16395

ASPH. CONC. TY. BM-25.0A T

3,379.200

TON

131.71000 445,074.43

Page 2 of 4

TRENCH WIDEN, INSTALL RUMBLE STRIPS, & UPGRADE GUARDRAIL

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):C36

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109921N01

09/13/20 COMPLETION DATE

WASHINGTON

Min: Max:

05/11/2020Date Printed:

(NFO)0011-095-815,N501, HSIP-670-1(017);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24100

ALLAYING DUST

500.000

HR

0.01000 5.00

0170 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

180.000

DAY

80.00000 14,400.00

0180 24265

NS MAINTENANCE OF TRAFFIC
NBL

(1)

LS

83,930.00000 83,930.00

0190 24265

NS MAINTENANCE OF TRAFFIC
SBL

(1)

LS

83,930.00000 83,930.00

0200 24282

FLAGGER SERVICE

1,040.000

HR

33.36000 34,694.40

0210 24504

NS REMOVE EXISTING REMOVE
GR-9 TERMINAL

1.000

EA

163.00000 163.00

0220 24600

REMOVE EXISTING GUARDRAIL

2,287.500

LF

1.20000 2,745.00

0230 54034

TYPE B CLASS I PVMT LINE MRKG
6"

63,360.000

LF

0.85000 53,856.00

Page 3 of 4

TRENCH WIDEN, INSTALL RUMBLE STRIPS, & UPGRADE GUARDRAIL

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):C36

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109921N01

09/13/20 COMPLETION DATE

WASHINGTON

Min: Max:

05/11/2020Date Printed:

(NFO)0011-095-815,N501, HSIP-670-1(017);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

Section Total with LCC: $1,374,412.88

Life Cycle Costs:

$1,374,412.88Section Totals:

( ) indicates item is bid as Lump Sum

$1,374,412.88

$1,374,412.88

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

TRENCH WIDEN, INSTALL RUMBLE STRIPS, & UPGRADE GUARDRAIL

Call Order:

Letting Date: BRISTOL / ABINGDON

Contract ID:

District(s):

Counties:

Project(s):C36

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000109921N01

09/13/20 COMPLETION DATE

WASHINGTON

Min: Max:

05/11/2020Date Printed:

(NFO)0011-095-815,N501, HSIP-670-1(017);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $1,374,412.88 100.00%

Vendor Ranking

Contract ID:

TRENCH WIDEN, INSTALL RUMBLE STRIPS, & UPGRADE GUARDRAIL

BRISTOL / ABINGDONLetting Date:

Contract Description:

District(s):

09/13/20 COMPLETION DATE

C0000109921N01

March 25, 2020 10:00 AM

(NFO)0011-095-815,N501, HSIP-670-1(017);

WASHINGTON

C36

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

228,990.00000 228,990.00

0020 10128

AGGR. BASE MATL. TY. I NO. 21B

30,400.000

TON

16.97000 515,888.00

0030 10608

ASPHALT CONCRETE TY. SM-
12.5D

9,400.000

TON

91.45000 859,630.00

0040 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

27,200.000

SY

5.70000 155,040.00

0050 10700

RUMBLE STRIP, ASPHALT

280,600.000

LF

0.14000 39,284.00

0060 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

28,250.000

SY

0.30000 8,475.00

0070 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

190,650.000

LF

0.01000 1,906.50

Page 1 of 3

TRENCH WIDEN AND INSTALL RUMBLE STRIPS

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C37

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107073N01

10/16/20 COMPLETION DATE

LEE, SCOTT, WISE

Min: Max:

05/11/2020Date Printed:

0023-961-369,N501, HSIP-961-1(113); 0023-097-893,N501, HSIP-097-1(113);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16395

ASPH. CONC. TY. BM-25.0A T

15,100.000

TON

131.28000 1,982,328.00

0090 24100

ALLAYING DUST

500.000

HR

0.10000 50.00

0100 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

195,695.80000 195,695.80

0110 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

4,800.000

HR

0.10000 480.00

0120 24282

FLAGGER SERVICE

400.000

HR

31.38000 12,552.00

0130 54034

TYPE B CLASS I PVMT LINE MRKG
6"

240,750.000

LF

0.78000 187,785.00

Section Total with LCC: $4,188,104.30

Life Cycle Costs:

$4,188,104.30Section Totals:

$4,188,104.30Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 2 of 3

TRENCH WIDEN AND INSTALL RUMBLE STRIPS

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C37

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107073N01

10/16/20 COMPLETION DATE

LEE, SCOTT, WISE

Min: Max:

05/11/2020Date Printed:

0023-961-369,N501, HSIP-961-1(113); 0023-097-893,N501, HSIP-097-1(113);



( ) indicates item is bid as Lump Sum

$4,188,104.30Contract Grand Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

TRENCH WIDEN AND INSTALL RUMBLE STRIPS

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C37

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000107073N01

10/16/20 COMPLETION DATE

LEE, SCOTT, WISE

Min: Max:

05/11/2020Date Printed:

0023-961-369,N501, HSIP-961-1(113); 0023-097-893,N501, HSIP-097-1(113);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $4,188,104.30 100.00%

Vendor Ranking

Contract ID:

TRENCH WIDEN AND INSTALL RUMBLE STRIPS

BRISTOL / WISELetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

C0000107073N01

March 25, 2020 10:00 AM

0023-961-369,N501, HSIP-961-1(113); 0023-097-893,N501, HSIP-097-1(113);

LEE, SCOTT, WISE

C37

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

1,763.000

GAL

3.25000 5,729.75 2.20000 3,878.60 2.75000 4,848.25

0020 10700

RUMBLE STRIP, ASPHALT

3,757.000

LF

2.00000 7,514.00 2.45000 9,204.65 7.00000 26,299.00

0030 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

1,710.000

SY

1.75000 2,992.50 3.90000 6,669.00 1.50000 2,565.00

0040 15309

NS PAVEMENT LIQUID ASPHALT
COATING - INLAID PAVEMENT
MARKER GROOVE

22.000

SY

128.00000 2,816.00 290.00000 6,380.00 50.00000 1,100.00

0050 16355

ASPHALT CONC. TY. SM-12.5D

1,230.000

TON

139.00000 170,970.00 161.00000 198,030.00 164.00000 201,720.00

0060 16370

ASPHALT CONC. TY. IM-19.0D

602.610

TON

128.00000 77,134.08 136.00000 81,954.96 164.00000 98,828.04

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

5,682.450

SY

9.50000 53,983.28 5.00000 28,412.25 7.00000 39,777.15

Page 1 of 6

2020 INTERSTATE PATCHING CONTRACT

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C43

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PM0116429

11/20/20 COMPLETION DATE

FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

05/11/2020Date Printed:

PM80-968-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEATHERMAN-COLLINS
CONTRACTING, L.L.C.

(2) W-L CONSTRUCTION &
PAVING, INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

5,478.280

SY

11.00000 60,261.08 5.15000 28,213.14 9.00000 49,304.52

0090 24265

NS MAINTENANCE OF TRAFFIC
PM80

(1)

LS

38,739.11000 38,739.11 44,313.08000 44,313.08 10,500.00000 10,500.00

0100 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

8,612.000

LF

3.50000 30,142.00 6.22000 53,566.64 7.00000 60,284.00

0110 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

910.000

LF

5.00000 4,550.00 8.10000 7,371.00 9.50000 8,645.00

0120 54219

INLAID PAVEMENT MARKER
ASPHALT

31.000

EA

51.00000 1,581.00 177.00000 5,487.00 195.00000 6,045.00

0130 54430

TEMP. PVMT MRKG, TY. A, 6"

3,792.000

LF

0.10000 379.20 0.28000 1,061.76 3.00000 11,376.00

Section Total with LCC: $456,792.00 $474,542.08 $521,291.96

Life Cycle Costs:

$521,291.96$456,792.00 $474,542.08Section Totals:

$474,542.08$456,792.00 $521,291.96Contract Item Totals

Contract Time Totals

Page 2 of 6

2020 INTERSTATE PATCHING CONTRACT

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C43

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PM0116429

11/20/20 COMPLETION DATE

FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

05/11/2020Date Printed:

PM80-968-F20,N501, NONE;



( ) indicates item is bid as Lump Sum

$456,792.00 $474,542.08 521,291.96Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 6

2020 INTERSTATE PATCHING CONTRACT

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C43

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PM0116429

11/20/20 COMPLETION DATE

FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

05/11/2020Date Printed:

PM80-968-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ADAMS CONSTRUCTION
COMPANY

(5) FINLEY ASPHALT &
SEALING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

1,763.000

GAL

2.60000 4,583.80 5.00000 8,815.00

0020 10700

RUMBLE STRIP, ASPHALT

3,757.000

LF

7.52000 28,252.64 3.06000 11,496.42

0030 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

1,710.000

SY

10.75000 18,382.50 4.68000 8,002.80

0040 15309

NS PAVEMENT LIQUID ASPHALT
COATING - INLAID PAVEMENT
MARKER GROOVE

22.000

SY

16.00000 352.00 348.00000 7,656.00

0050 16355

ASPHALT CONC. TY. SM-12.5D

1,230.000

TON

213.70000 262,851.00 418.29000 514,496.70

0060 16370

ASPHALT CONC. TY. IM-19.0D

602.610

TON

161.34000 97,225.10 418.29000 252,065.74

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

5,682.450

SY

14.22000 80,804.44 33.03000 187,691.32

0080 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

5,478.280

SY

16.61000 90,994.23 66.06000 361,895.18

Page 4 of 6

2020 INTERSTATE PATCHING CONTRACT

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C43

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PM0116429

11/20/20 COMPLETION DATE

FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

05/11/2020Date Printed:

PM80-968-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ADAMS CONSTRUCTION
COMPANY

(5) FINLEY ASPHALT &
SEALING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24265

NS MAINTENANCE OF TRAFFIC
PM80

(1)

LS

12,000.00000 12,000.00 186,000.00000 186,000.00

0100 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

8,612.000

LF

7.52000 64,762.24 7.46000 64,245.52

0110 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

910.000

LF

10.21000 9,291.10 9.72000 8,845.20

0120 54219

INLAID PAVEMENT MARKER
ASPHALT

31.000

EA

209.59000 6,497.29 212.40000 6,584.40

0130 54430

TEMP. PVMT MRKG, TY. A, 6"

3,792.000

LF

3.22000 12,210.24 1.39000 5,270.88

Section Total with LCC: $688,206.58 $1,623,065.16

Life Cycle Costs:

$688,206.58 $1,623,065.16Section Totals:

( ) indicates item is bid as Lump Sum

$1,623,065.16$688,206.58

$688,206.58

Contract Item Totals

$1,623,065.16Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 6

2020 INTERSTATE PATCHING CONTRACT

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C43

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PM0116429

11/20/20 COMPLETION DATE

FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

05/11/2020Date Printed:

PM80-968-F20,N501, NONE;



( ) indicates item is bid as Lump Sum

Page 6 of 6

2020 INTERSTATE PATCHING CONTRACT

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C43

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM820PM0116429

11/20/20 COMPLETION DATE

FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN

Min: Max:

05/11/2020Date Printed:

PM80-968-F20,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W959 WEATHERMAN-COLLINS CONTRACTING, L.L.C. $456,792.00 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $474,542.08 103.89%

3 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $521,291.96 114.12%

4 A006 ADAMS CONSTRUCTION COMPANY $688,206.58 150.66%

5 F373 FINLEY ASPHALT & SEALING, INC. $1,623,065.16 355.32%

Vendor Ranking

Contract ID:

2020 INTERSTATE PATCHING CONTRACT

STAUNTON / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM820PM0116429

March 25, 2020 10:00 AM

PM80-968-F20,N501, NONE;

FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN

C43

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) EL-X  ENTERPRISES (3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

56,000.00000 56,000.00 40,000.00000 40,000.00 46,810.00000 46,810.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

7,000.00000 7,000.00 8,000.00000 8,000.00 8,500.00000 8,500.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

81,057.00000 81,057.00 23,000.00000 23,000.00 5,650.00000 5,650.00

0040 00120

REGULAR EXCAVATION

1,024.000

CY

48.00000 49,152.00 30.00000 30,720.00 31.00000 31,744.00

0050 00141

NS BORROW EXCAVATION Min
CBR-15

516.000

CY

40.00000 20,640.00 25.00000 12,900.00 67.50000 34,830.00

0060 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

588.000

CY

50.00000 29,400.00 30.00000 17,640.00 65.50000 38,514.00

0070 00507

BEDDING MATL. AGGR. NO. 57

183.000

TON

90.00000 16,470.00 35.00000 6,405.00 115.00000 21,045.00

Page 1 of 14

CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) EL-X  ENTERPRISES (3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00523

NS PRECAST BOX CULVERT 2 -
STD. 12' X 6' PRECAST BOX
CULVERTS

96.000

LF

1,100.00000 105,600.00 3,000.00000 288,000.00 4,630.00000 444,480.00

0090 09148

EROSION CONTROL STONE
CLASS A1 EC-1

53.000

TON

175.00000 9,275.00 60.00000 3,180.00 115.00000 6,095.00

0100 10607

ASPHALT CONCRETE TY. SM-
12.5A

117.000

TON

225.00000 26,325.00 150.00000 17,550.00 195.00000 22,815.00

0110 10642

ASPHALT CONCRETE TY. BM-
25.0A

365.000

TON

135.00000 49,275.00 150.00000 54,750.00 165.00000 60,225.00

0120 11070

NS SAW-CUT ASPH CONC 12"
DEPTH

900.000

LF

6.00000 5,400.00 5.00000 4,500.00 5.50000 4,950.00

0130 13212

R/W MONUMENT RM-2

20.000

EA

100.00000 2,000.00 60.00000 1,200.00 425.00000 8,500.00

0140 13232

GEOTEXTILE DRAINAGE FABRIC

833.000

SY

4.00000 3,332.00 5.00000 4,165.00 3.50000 2,915.50

0150 13280

GUARDRAIL GR-MGS1

400.000

LF

18.00000 7,200.00 50.00000 20,000.00 23.50000 9,400.00

Page 2 of 14

CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) EL-X  ENTERPRISES (3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 13286

GUARDRAIL TERMINAL GR-MGS2

4.000

EA

1,000.00000 4,000.00 2,000.00000 8,000.00 3,425.00000 13,700.00

0170 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

4.000

EA

800.00000 3,200.00 2,000.00000 8,000.00 835.00000 3,340.00

0180 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

4.000

EA

1,000.00000 4,000.00 3,500.00000 14,000.00 3,105.00000 12,420.00

0185 13460

MEDIAN BARRIER MB-7D

52.000

LF

75.00000 3,900.00 200.00000 10,400.00 53.50000 2,782.00

0190 24100

ALLAYING DUST

160.000

HR

1.00000 160.00 0.01000 1.60 53.50000 8,560.00

0200 24152

TYPE 3 BARRICADE 8'

12.000

EA

300.00000 3,600.00 500.00000 6,000.00 415.00000 4,980.00

0210 24160

TEMPORARY (CONSTRUCTION)
SIGN

2,809.000

SF

29.00000 81,461.00 30.00000 84,270.00 16.50000 46,348.50

0220 24278

GROUP 2 CHANNELIZING
DEVICES

448.000

DAY

4.00000 1,792.00 2.00000 896.00 2.50000 1,120.00
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) EL-X  ENTERPRISES (3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,688.000

HR

0.50000 1,344.00 30.00000 80,640.00 5.60000 15,052.80

0240 24288

WARNING LIGHT TY. B

2,080.000

DAY

1.00000 2,080.00 5.00000 10,400.00 2.25000 4,680.00

0250 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

80.000

LF

75.00000 6,000.00 185.00000 14,800.00 53.50000 4,280.00

0260 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

298.000

SY

30.00000 8,940.00 20.00000 5,960.00 8.50000 2,533.00

0270 25505

FIELD OFFICE TY.I

4.000

MO

3,000.00000 12,000.00 1,200.00000 4,800.00 3,650.00000 14,600.00

0280 26117

DRY RIPRAP CL. AI

179.000

TON

140.00000 25,060.00 70.00000 12,530.00 38.00000 6,802.00

0290 27012

TOPSOIL CLASS A 2"

0.100

ACRE

20,000.00000 2,000.00 10,000.00000 1,000.00 15,800.00000 1,580.00

0300 27101

TEMPORARY SEED

10.000

LB

40.00000 400.00 30.00000 300.00 75.00000 750.00

Page 4 of 14

CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) EL-X  ENTERPRISES (3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 27102

REGULAR SEED

15.000

LB

40.00000 600.00 30.00000 450.00 115.00000 1,725.00

0320 27103

OVERSEEDING

12.000

LB

40.00000 480.00 30.00000 360.00 75.00000 900.00

0330 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

1,089.000

SY

2.00000 2,178.00 8.00000 8,712.00 8.50000 9,256.50

0340 27230

FERTILIZER NITROGEN - N

10.000

LB

2.00000 20.00 2.00000 20.00 6.80000 68.00

0350 27231

FERTILIZER PHOSPHOROUS - P

13.000

LB

2.00000 26.00 2.00000 26.00 6.80000 88.40

0360 27232

FERTILIZER POTASSIUM - K

7.000

LB

2.00000 14.00 2.00000 14.00 11.50000 80.50

0370 27250

LIME

0.450

TON

300.00000 135.00 500.00000 225.00 1,850.00000 832.50

0380 27275

NS EROSION CONTROL
TURBIDITY CURTAIN, PERVIOUS,
TYPE I

190.000

LF

80.00000 15,200.00 50.00000 9,500.00 28.80000 5,472.00
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) EL-X  ENTERPRISES (3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 27288

EROSION CONTROL MULCH

0.100

ACRE

2,000.00000 200.00 1,000.00000 100.00 4,160.00000 416.00

0400 27422

DEWATERING BASIN EC-8

1.000

EA

2,000.00000 2,000.00 30,000.00000 30,000.00 1,865.00000 1,865.00

0410 27430

SILTATION CONTROL
EXCAVATION

223.000

CY

1.00000 223.00 0.01000 2.23 8.55000 1,906.65

0420 27504

TEMP. SILT FENCE TYPE B

1,290.000

LF

6.00000 7,740.00 3.00000 3,870.00 3.25000 4,192.50

0430 27510

COFFERDAM

2.000

EA

40,000.00000 80,000.00 40,000.00000 80,000.00 18,950.00000 37,900.00

0440 51965

NS INSTALL & REMOVE TEMP
PIPE (MIN. OF 2- 42" CULVERTS)

(1)

LS

40,000.00000 40,000.00 10,000.00000 10,000.00 27,300.00000 27,300.00

0450 54032

TYPE B CLASS I PVMT LINE MRKG
4"

4,180.000

LF

0.10000 418.00 1.00000 4,180.00 1.05000 4,389.00

0460 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

4,800.000

LF

0.10000 480.00 1.00000 4,800.00 1.05000 5,040.00
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) EL-X  ENTERPRISES (3) FRANCO'S LIBERTY
BRIDGE, INC.

Section Total with LCC: $777,777.00 $946,266.83 $991,433.85

Life Cycle Costs:

$991,433.85$777,777.00 $946,266.83Section Totals:

( ) indicates item is bid as Lump Sum

$946,266.83$777,777.00 $991,433.85

$777,777.00

Contract Item Totals

$946,266.83 991,433.85Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

80,000.00000 80,000.00 92,545.00000 92,545.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

12,000.00000 12,000.00 12,000.00000 12,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

100.00000 100.00 50,000.00000 50,000.00

0040 00120

REGULAR EXCAVATION

1,024.000

CY

28.00000 28,672.00 50.00000 51,200.00

0050 00141

NS BORROW EXCAVATION Min
CBR-15

516.000

CY

27.00000 13,932.00 35.00000 18,060.00

0060 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

588.000

CY

50.00000 29,400.00 50.00000 29,400.00

0070 00507

BEDDING MATL. AGGR. NO. 57

183.000

TON

145.00000 26,535.00 75.00000 13,725.00

0080 00523

NS PRECAST BOX CULVERT 2 -
STD. 12' X 6' PRECAST BOX
CULVERTS

96.000

LF

2,925.00000 280,800.00 7,500.00000 720,000.00
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 09148

EROSION CONTROL STONE
CLASS A1 EC-1

53.000

TON

110.00000 5,830.00 175.00000 9,275.00

0100 10607

ASPHALT CONCRETE TY. SM-
12.5A

117.000

TON

185.00000 21,645.00 190.00000 22,230.00

0110 10642

ASPHALT CONCRETE TY. BM-
25.0A

365.000

TON

155.00000 56,575.00 190.00000 69,350.00

0120 11070

NS SAW-CUT ASPH CONC 12"
DEPTH

900.000

LF

6.00000 5,400.00 7.00000 6,300.00

0130 13212

R/W MONUMENT RM-2

20.000

EA

300.00000 6,000.00 500.00000 10,000.00

0140 13232

GEOTEXTILE DRAINAGE FABRIC

833.000

SY

3.00000 2,499.00 20.00000 16,660.00

0150 13280

GUARDRAIL GR-MGS1

400.000

LF

18.00000 7,200.00 50.00000 20,000.00

0160 13286

GUARDRAIL TERMINAL GR-MGS2

4.000

EA

2,300.00000 9,200.00 6,500.00000 26,000.00
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

4.000

EA

820.00000 3,280.00 2,200.00000 8,800.00

0180 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

4.000

EA

2,450.00000 9,800.00 4,250.00000 17,000.00

0185 13460

MEDIAN BARRIER MB-7D

52.000

LF

120.00000 6,240.00 375.00000 19,500.00

0190 24100

ALLAYING DUST

160.000

HR

0.01000 1.60 65.00000 10,400.00

0200 24152

TYPE 3 BARRICADE 8'

12.000

EA

400.00000 4,800.00 750.00000 9,000.00

0210 24160

TEMPORARY (CONSTRUCTION)
SIGN

2,809.000

SF

2.00000 5,618.00 10.00000 28,090.00

0220 24278

GROUP 2 CHANNELIZING
DEVICES

448.000

DAY

0.01000 4.48 10.00000 4,480.00

0230 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,688.000

HR

0.01000 26.88 10.00000 26,880.00
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 24288

WARNING LIGHT TY. B

2,080.000

DAY

0.01000 20.80 15.00000 31,200.00

0250 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

80.000

LF

130.00000 10,400.00 400.00000 32,000.00

0260 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

298.000

SY

52.00000 15,496.00 35.00000 10,430.00

0270 25505

FIELD OFFICE TY.I

4.000

MO

6,000.00000 24,000.00 3,000.00000 12,000.00

0280 26117

DRY RIPRAP CL. AI

179.000

TON

115.00000 20,585.00 475.00000 85,025.00

0290 27012

TOPSOIL CLASS A 2"

0.100

ACRE

1.00000 0.10 50,000.00000 5,000.00

0300 27101

TEMPORARY SEED

10.000

LB

24.00000 240.00 35.00000 350.00

0310 27102

REGULAR SEED

15.000

LB

24.00000 360.00 35.00000 525.00

0320 27103

OVERSEEDING

12.000

LB

24.00000 288.00 35.00000 420.00
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

1,089.000

SY

6.00000 6,534.00 3.00000 3,267.00

0340 27230

FERTILIZER NITROGEN - N

10.000

LB

6.00000 60.00 1,500.00000 15,000.00

0350 27231

FERTILIZER PHOSPHOROUS - P

13.000

LB

6.00000 78.00 1,000.00000 13,000.00

0360 27232

FERTILIZER POTASSIUM - K

7.000

LB

6.00000 42.00 1,500.00000 10,500.00

0370 27250

LIME

0.450

TON

600.00000 270.00 18,000.00000 8,100.00

0380 27275

NS EROSION CONTROL
TURBIDITY CURTAIN, PERVIOUS,
TYPE I

190.000

LF

35.00000 6,650.00 65.00000 12,350.00

0390 27288

EROSION CONTROL MULCH

0.100

ACRE

1.00000 0.10 37,500.00000 3,750.00

0400 27422

DEWATERING BASIN EC-8

1.000

EA

2,400.00000 2,400.00 5,000.00000 5,000.00
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) TIDEWATER UTILITY
CONSTRUCTION, INC.

0001 ALL PROJECT BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 27430

SILTATION CONTROL
EXCAVATION

223.000

CY

0.01000 2.23 1.00000 223.00

0420 27504

TEMP. SILT FENCE TYPE B

1,290.000

LF

11.00000 14,190.00 5.00000 6,450.00

0430 27510

COFFERDAM

2.000

EA

152,500.00000 305,000.00 90,000.00000 180,000.00

0440 51965

NS INSTALL & REMOVE TEMP
PIPE (MIN. OF 2- 42" CULVERTS)

(1)

LS

25,000.00000 25,000.00 200,000.00000 200,000.00

0450 54032

TYPE B CLASS I PVMT LINE MRKG
4"

4,180.000

LF

0.90000 3,762.00 2.00000 8,360.00

0460 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

4,800.000

LF

0.30000 1,440.00 2.00000 9,600.00

Section Total with LCC: $1,052,377.19 $1,943,445.00

Life Cycle Costs:

$1,052,377.19 $1,943,445.00Section Totals:

$1,943,445.00$1,052,377.19Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



( ) indicates item is bid as Lump Sum

$1,052,377.19 $1,943,445.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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CULVERT REPLACEMENT

Call Order:

Letting Date: HAMPTON ROADS / FRANKLIN

Contract ID:

District(s):

Counties:

Project(s):C46

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000113409D661

09/29/20 COMPLETION DATE

SOUTHAMPTON

Min: Max:

05/11/2020Date Printed:

0671-087-685, M501, D661, STP-BR05(283);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $777,777.00 100.00%

2 E971 EL-X  ENTERPRISES $946,266.83 121.66%

3 F991 FRANCO'S LIBERTY BRIDGE, INC. $991,433.85 127.47%

4 C333 CURTIS CONTRACTING, INC. $1,052,377.19 135.31%

5 T537 TIDEWATER UTILITY CONSTRUCTION, INC. $1,943,445.00 249.87%

Vendor Ranking

Contract ID:

CULVERT REPLACEMENT

HAMPTON ROADS / FRANKLINLetting Date:

Contract Description:

District(s):

09/29/20 COMPLETION DATE

C000113409D661

March 25, 2020 10:00 AM

0671-087-685, M501, D661, STP-BR05(283);

SOUTHAMPTON

C46

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REGLAS PAINTING CO.,
INC.

(2) MANOLIS PAINTING, INC. (3) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

250.000

TON

87.00000 21,750.00 94.00000 23,500.00 72.50000 18,125.00

0020 16325

NS ASPHALT CONCRETE TY. BM-
25.0A T

157.000

TON

240.00000 37,680.00 260.00000 40,820.00 200.00000 31,400.00

0030 16340

ASPHALT CONC. TY. SM-9.5D

55.000

TON

318.00000 17,490.00 344.00000 18,920.00 265.00000 14,575.00

0040 24265

NS MAINTENANCE OF TRAFFIC
(FED. STR. NO. 00484)

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
(FED. STR. NO. 00486)

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
(FED. STR. NO. 13021)

(1)

LS

5,000.00000 5,000.00 15,000.00000 15,000.00 10,000.00000 10,000.00

Page 1 of 9

RECOAT  STRUCTURES (FED. STR. NOS. 00484, 00486 & 13021)

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C50

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000115109N01

11/30/20 COMPLETION DATE

ALBEMARLE, ORANGE

Min: Max:

05/11/2020Date Printed:

BRDG-967-477,N501, STP-BR07(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REGLAS PAINTING CO.,
INC.

(2) MANOLIS PAINTING, INC. (3) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,000.000

HR

1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

0080 54022

TYPE A PVMT LINE MRKG 6"

500.000

LF

38.00000 19,000.00 20.00000 10,000.00 9.95000 4,975.00

0090 68472

NS RECOAT EX. STR. (FED. STR.
NO. 00484)

(1)

LS

62,250.00000 62,250.00 158,334.00000 158,334.00 122,000.00000 122,000.00

0100 68472

NS RECOAT EX. STR. (FED. STR.
NO. 00486)

(1)

LS

62,250.00000 62,250.00 158,334.00000 158,334.00 122,000.00000 122,000.00

0110 68472

NS RECOAT EX. STR. (FED. STR.
NO. 13021)

(1)

LS

57,000.00000 57,000.00 98,000.00000 98,000.00 90,000.00000 90,000.00

0120 68474

NS ENV. PROT. & HEALTH &
SAFETY (FED. STR. NO. 00484)

(1)

LS

20,000.00000 20,000.00 8,000.00000 8,000.00 65,000.00000 65,000.00

0130 68474

NS ENV. PROT. & HEALTH &
SAFETY (FED. STR. NO. 00486)

(1)

LS

20,000.00000 20,000.00 8,000.00000 8,000.00 65,000.00000 65,000.00

Page 2 of 9

RECOAT  STRUCTURES (FED. STR. NOS. 00484, 00486 & 13021)

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C50

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000115109N01

11/30/20 COMPLETION DATE

ALBEMARLE, ORANGE

Min: Max:

05/11/2020Date Printed:

BRDG-967-477,N501, STP-BR07(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REGLAS PAINTING CO.,
INC.

(2) MANOLIS PAINTING, INC. (3) ELITE CONSTRUCTORS
OFVIRGINIA,INC USED IN VA

ELITE CONTR,INC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 68474

NS ENV. PROT. & HEALTH &
SAFETY (FED. STR. NO. 13021)

(1)

LS

20,000.00000 20,000.00 8,000.00000 8,000.00 65,000.00000 65,000.00

0150 68490

NS DISPOSAL OF MATERIAL (FED.
STR. NO. 00484)

(1)

LS

1,000.00000 1,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0160 68490

NS DISPOSAL OF MATERIAL (FED.
STR. NO. 00486)

(1)

LS

1,000.00000 1,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0170 68490

NS DISPOSAL OF MATERIAL (FED.
STR. NO. 13021)

(1)

LS

1,000.00000 1,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

Section Total with LCC: $360,420.00 $586,908.00 $639,075.00

Life Cycle Costs:

$639,075.00$360,420.00 $586,908.00Section Totals:

( ) indicates item is bid as Lump Sum

$586,908.00$360,420.00 $639,075.00

$360,420.00

Contract Item Totals

$586,908.00 639,075.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 9

RECOAT  STRUCTURES (FED. STR. NOS. 00484, 00486 & 13021)

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C50

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000115109N01

11/30/20 COMPLETION DATE

ALBEMARLE, ORANGE

Min: Max:

05/11/2020Date Printed:

BRDG-967-477,N501, STP-BR07(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SPARTAN CONTRACTING,
LLC

(5) K.V.K. CONTRACTING, INC. (6) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

250.000

TON

72.50000 18,125.00 72.50000 18,125.00 87.00000 21,750.00

0020 16325

NS ASPHALT CONCRETE TY. BM-
25.0A T

157.000

TON

200.00000 31,400.00 200.00000 31,400.00 240.00000 37,680.00

0030 16340

ASPHALT CONC. TY. SM-9.5D

55.000

TON

265.00000 14,575.00 265.00000 14,575.00 318.00000 17,490.00

0040 24265

NS MAINTENANCE OF TRAFFIC
(FED. STR. NO. 00484)

(1)

LS

25,000.00000 25,000.00 10,000.00000 10,000.00 21,000.00000 21,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
(FED. STR. NO. 00486)

(1)

LS

25,000.00000 25,000.00 10,000.00000 10,000.00 21,000.00000 21,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
(FED. STR. NO. 13021)

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 13,000.00000 13,000.00

0070 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,000.000

HR

1.00000 5,000.00 0.50000 2,500.00 2.00000 10,000.00

0080 54022

TYPE A PVMT LINE MRKG 6"

500.000

LF

9.95000 4,975.00 0.50000 250.00 11.51000 5,755.00
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RECOAT  STRUCTURES (FED. STR. NOS. 00484, 00486 & 13021)

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C50

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000115109N01

11/30/20 COMPLETION DATE

ALBEMARLE, ORANGE

Min: Max:

05/11/2020Date Printed:

BRDG-967-477,N501, STP-BR07(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SPARTAN CONTRACTING,
LLC

(5) K.V.K. CONTRACTING, INC. (6) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68472

NS RECOAT EX. STR. (FED. STR.
NO. 00484)

(1)

LS

130,000.00000 130,000.00 230,352.53000 230,352.53 190,500.00000 190,500.00

0100 68472

NS RECOAT EX. STR. (FED. STR.
NO. 00486)

(1)

LS

135,000.00000 135,000.00 255,255.51000 255,255.51 190,500.00000 190,500.00

0110 68472

NS RECOAT EX. STR. (FED. STR.
NO. 13021)

(1)

LS

102,925.00000 102,925.00 74,706.97000 74,706.97 170,500.00000 170,500.00

0120 68474

NS ENV. PROT. & HEALTH &
SAFETY (FED. STR. NO. 00484)

(1)

LS

50,000.00000 50,000.00 4,701.07000 4,701.07 20,000.00000 20,000.00

0130 68474

NS ENV. PROT. & HEALTH &
SAFETY (FED. STR. NO. 00486)

(1)

LS

50,000.00000 50,000.00 5,209.29000 5,209.29 20,000.00000 20,000.00

0140 68474

NS ENV. PROT. & HEALTH &
SAFETY (FED. STR. NO. 13021)

(1)

LS

40,000.00000 40,000.00 1,524.63000 1,524.63 20,000.00000 20,000.00

0150 68490

NS DISPOSAL OF MATERIAL (FED.
STR. NO. 00484)

(1)

LS

2,000.00000 2,000.00 1,500.00000 1,500.00 1,500.00000 1,500.00

Page 5 of 9

RECOAT  STRUCTURES (FED. STR. NOS. 00484, 00486 & 13021)

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C50

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000115109N01

11/30/20 COMPLETION DATE

ALBEMARLE, ORANGE

Min: Max:

05/11/2020Date Printed:

BRDG-967-477,N501, STP-BR07(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SPARTAN CONTRACTING,
LLC

(5) K.V.K. CONTRACTING, INC. (6) M & J CONSTRUCTION CO.
OF PINELLAS COUNTY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 68490

NS DISPOSAL OF MATERIAL (FED.
STR. NO. 00486)

(1)

LS

2,000.00000 2,000.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0170 68490

NS DISPOSAL OF MATERIAL (FED.
STR. NO. 13021)

(1)

LS

1,000.00000 1,000.00 1,500.00000 1,500.00 1,500.00000 1,500.00

Section Total with LCC: $647,000.00 $673,100.00 $763,675.00

Life Cycle Costs:

$763,675.00$647,000.00 $673,100.00Section Totals:

( ) indicates item is bid as Lump Sum

$673,100.00$647,000.00 $763,675.00

$647,000.00

Contract Item Totals

$673,100.00 763,675.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 9

RECOAT  STRUCTURES (FED. STR. NOS. 00484, 00486 & 13021)

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C50

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000115109N01

11/30/20 COMPLETION DATE

ALBEMARLE, ORANGE

Min: Max:

05/11/2020Date Printed:

BRDG-967-477,N501, STP-BR07(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TITAN INDUSTRIAL
SERVICES, INC.

(8) SOUTHERN ROAD &
BRIDGE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

250.000

TON

80.00000 20,000.00 200.00000 50,000.00

0020 16325

NS ASPHALT CONCRETE TY. BM-
25.0A T

157.000

TON

210.00000 32,970.00 300.00000 47,100.00

0030 16340

ASPHALT CONC. TY. SM-9.5D

55.000

TON

300.00000 16,500.00 300.00000 16,500.00

0040 24265

NS MAINTENANCE OF TRAFFIC
(FED. STR. NO. 00484)

(1)

LS

5,000.00000 5,000.00 25,000.00000 25,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
(FED. STR. NO. 00486)

(1)

LS

5,000.00000 5,000.00 25,000.00000 25,000.00

0060 24265

NS MAINTENANCE OF TRAFFIC
(FED. STR. NO. 13021)

(1)

LS

12,000.00000 12,000.00 25,000.00000 25,000.00

0070 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,000.000

HR

1.00000 5,000.00 1.00000 5,000.00

0080 54022

TYPE A PVMT LINE MRKG 6"

500.000

LF

12.00000 6,000.00 5.00000 2,500.00
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RECOAT  STRUCTURES (FED. STR. NOS. 00484, 00486 & 13021)

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C50

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000115109N01

11/30/20 COMPLETION DATE

ALBEMARLE, ORANGE

Min: Max:

05/11/2020Date Printed:

BRDG-967-477,N501, STP-BR07(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TITAN INDUSTRIAL
SERVICES, INC.

(8) SOUTHERN ROAD &
BRIDGE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 68472

NS RECOAT EX. STR. (FED. STR.
NO. 00484)

(1)

LS

200,000.00000 200,000.00 200,000.00000 200,000.00

0100 68472

NS RECOAT EX. STR. (FED. STR.
NO. 00486)

(1)

LS

200,000.00000 200,000.00 200,000.00000 200,000.00

0110 68472

NS RECOAT EX. STR. (FED. STR.
NO. 13021)

(1)

LS

75,000.00000 75,000.00 200,000.00000 200,000.00

0120 68474

NS ENV. PROT. & HEALTH &
SAFETY (FED. STR. NO. 00484)

(1)

LS

70,000.00000 70,000.00 20,000.00000 20,000.00

0130 68474

NS ENV. PROT. & HEALTH &
SAFETY (FED. STR. NO. 00486)

(1)

LS

70,000.00000 70,000.00 20,000.00000 20,000.00

0140 68474

NS ENV. PROT. & HEALTH &
SAFETY (FED. STR. NO. 13021)

(1)

LS

50,000.00000 50,000.00 20,000.00000 20,000.00

0150 68490

NS DISPOSAL OF MATERIAL (FED.
STR. NO. 00484)

(1)

LS

1,000.00000 1,000.00 15,000.00000 15,000.00
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RECOAT  STRUCTURES (FED. STR. NOS. 00484, 00486 & 13021)

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C50

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000115109N01

11/30/20 COMPLETION DATE

ALBEMARLE, ORANGE

Min: Max:

05/11/2020Date Printed:

BRDG-967-477,N501, STP-BR07(311);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TITAN INDUSTRIAL
SERVICES, INC.

(8) SOUTHERN ROAD &
BRIDGE, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 68490

NS DISPOSAL OF MATERIAL (FED.
STR. NO. 00486)

(1)

LS

1,000.00000 1,000.00 15,000.00000 15,000.00

0170 68490

NS DISPOSAL OF MATERIAL (FED.
STR. NO. 13021)

(1)

LS

1,000.00000 1,000.00 10,000.00000 10,000.00

Section Total with LCC: $770,470.00 $896,100.00

Life Cycle Costs:

$770,470.00 $896,100.00Section Totals:

( ) indicates item is bid as Lump Sum

$896,100.00$770,470.00

$770,470.00

Contract Item Totals

$896,100.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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RECOAT  STRUCTURES (FED. STR. NOS. 00484, 00486 & 13021)

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):C50

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C000115109N01

11/30/20 COMPLETION DATE

ALBEMARLE, ORANGE

Min: Max:

05/11/2020Date Printed:

BRDG-967-477,N501, STP-BR07(311);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 R081 REGLAS PAINTING CO., INC. $360,420.00 100.00%

2 M1038 MANOLIS PAINTING, INC. $586,908.00 162.84%

3 E989 ELITE CONSTRUCTORS OFVIRGINIA,INC USED IN
VA ELITE CONTR,INC

$639,075.00 177.31%

4 S1256 SPARTAN CONTRACTING, LLC $647,000.00 179.51%

5 K214 K.V.K. CONTRACTING, INC. $673,100.00 186.75%

6 M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY,
INC.

$763,675.00 211.88%

7 T567 TITAN INDUSTRIAL SERVICES, INC. $770,470.00 213.77%

8 S1346 SOUTHERN ROAD & BRIDGE, LLC $896,100.00 248.63%

Vendor Ranking

Contract ID:

RECOAT  STRUCTURES (FED. STR. NOS. 00484, 00486 & 13021)

CULPEPER / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/30/20 COMPLETION DATE

C000115109N01

March 25, 2020 10:00 AM

BRDG-967-477,N501, STP-BR07(311);

ALBEMARLE, ORANGE

C50

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANCO'S LIBERTY
BRIDGE, INC.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

41,610.00000 41,610.00 53,000.00000 53,000.00 85,000.00000 85,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

8,680.00000 8,680.00 128,000.00000 128,000.00 15,000.00000 15,000.00

0030 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

500.000

LF

12.50000 6,250.00 38.50000 19,250.00 10.00000 5,000.00

0040 16224

AGGR. MATL. NO.10

100.000

TON

63.50000 6,350.00 208.00000 20,800.00 120.00000 12,000.00

0050 16345

ASPHALT CONC. TY. SM-9.5E

65.000

TON

310.00000 20,150.00 730.00000 47,450.00 425.00000 27,625.00

0060 16390

ASPH. CONC. TY. BM-25.0A

25.000

TON

650.00000 16,250.00 525.00000 13,125.00 425.00000 10,625.00

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

2,000.000

SY

15.00000 30,000.00 20.00000 40,000.00 10.00000 20,000.00

Page 1 of 3

APPROACH SLAB REPLACEMENT

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):C59

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115670B01

08/31/20 COMPLETION DATE

ARLINGTON

Min: Max:

05/11/2020Date Printed:

0066-000-897, B620, NHPP-BR09(303);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANCO'S LIBERTY
BRIDGE, INC.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24160

TEMPORARY (CONSTRUCTION)
SIGN

290.000

SF

35.00000 10,150.00 35.00000 10,150.00 75.00000 21,750.00

0090 24278

GROUP 2 CHANNELIZING
DEVICES

22,800.000

DAY

0.50000 11,400.00 1.00000 22,800.00 0.50000 11,400.00

0100 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

120.000

HR

25.00000 3,000.00 40.00000 4,800.00 50.00000 6,000.00

0110 24281

ELECTRONIC ARROW BOARD ...

120.000

HR

12.50000 1,500.00 5.50000 660.00 15.00000 1,800.00

0120 27451

INLET PROTECTION TYPE A

3.000

EA

1,025.00000 3,075.00 575.50000 1,726.50 350.00000 1,050.00

0130 27505

TEMP. SILT FENCE TYPE A

200.000

LF

2.25000 450.00 10.00000 2,000.00 15.00000 3,000.00

0140 38930

NS CONCRETE PRECAST SLAB A
(25'X10'4"X16")

8.000

EA

23,850.00000 190,800.00 45,170.00000 361,360.00 60,000.00000 480,000.00

0150 38930

NS CONCRETE PRECAST SLAB B
(25'X10'8"X16")

8.000

EA

23,850.00000 190,800.00 45,170.00000 361,360.00 62,500.00000 500,000.00

Page 2 of 3

APPROACH SLAB REPLACEMENT

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):C59

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115670B01

08/31/20 COMPLETION DATE

ARLINGTON

Min: Max:

05/11/2020Date Printed:

0066-000-897, B620, NHPP-BR09(303);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANCO'S LIBERTY
BRIDGE, INC.

(2) FORT MYER
CONSTRUCTION
CORPORATION

(3) SAGRES CONSTRUCTION
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 68042

NS CONCRETE VHPC

11.500

CY

1,080.00000 12,420.00 12,780.00000 146,970.00 5,000.00000 57,500.00

Section Total with LCC: $552,885.00 $1,233,451.50 $1,257,750.00

Life Cycle Costs:

$1,257,750.00$552,885.00 $1,233,451.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,233,451.50$552,885.00 $1,257,750.00

$552,885.00

Contract Item Totals

$1,233,451.50 1,257,750.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 3

APPROACH SLAB REPLACEMENT

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):C59

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000115670B01

08/31/20 COMPLETION DATE

ARLINGTON

Min: Max:

05/11/2020Date Printed:

0066-000-897, B620, NHPP-BR09(303);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F991 FRANCO'S LIBERTY BRIDGE, INC. $552,885.00 100.00%

2 F034 FORT MYER CONSTRUCTION CORPORATION $1,233,451.50 223.09%

3 S1016 SAGRES CONSTRUCTION CORPORATION $1,257,750.00 227.49%

Vendor Ranking

Contract ID:

APPROACH SLAB REPLACEMENT

NORTHERN VA. / FAIRFAXLetting Date:

Contract Description:

District(s):

08/31/20 COMPLETION DATE

C0000115670B01

March 25, 2020 10:00 AM

0066-000-897, B620, NHPP-BR09(303);

ARLINGTON

C59

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BIZZACK CONSTRUCTION,
LLC

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

36,988.000

GAL

2.00000 73,976.00 2.65000 98,018.20

0020 16362

ASPHALT CONC. TY. SM-19.0A

41,076.720

TON

76.00000 3,121,830.72 82.99000 3,408,956.99

0030 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

1,079.470

SY

10.69000 11,539.53 12.99000 14,022.32

0040 24265

NS MAINTENANCE OF TRAFFIC
C61

(1)

LS

118,000.00000 118,000.00 50,938.00000 50,938.00

0050 24282

FLAGGER SERVICE

1,180.000

HR

33.00000 38,940.00 33.37000 39,376.60

0060 54020

TYPE A PVMT LINE MRKG 4"

187,700.000

LF

0.19000 35,663.00 0.20000 37,540.00

0070 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

50.000

LF

15.00000 750.00 15.00000 750.00
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ASPHALT STRENGTHENING

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C61

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM119PM2108745

12/31/20 COMPLETION DATE

DICKENSON

Min: Max:

05/11/2020Date Printed:

9999-025-810,N501, NONE; 9999-025-R99,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BIZZACK CONSTRUCTION,
LLC

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54047

TYPE B CLASS II PAVE. LINE
MARKING 12"

80.000

LF

12.25000 980.00 12.26000 980.80

0090 54404

PVMT MESSAGE MARK. R/R
CROSSING

4.000

EA

1,200.00000 4,800.00 1,500.00000 6,000.00

Section Total with LCC: $3,406,479.25 $3,656,582.91

Life Cycle Costs:

$3,406,479.25 $3,656,582.91Section Totals:

( ) indicates item is bid as Lump Sum

$3,656,582.91$3,406,479.25

$3,406,479.25

Contract Item Totals

$3,656,582.91Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ASPHALT STRENGTHENING

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):C61

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

CM119PM2108745

12/31/20 COMPLETION DATE

DICKENSON

Min: Max:

05/11/2020Date Printed:

9999-025-810,N501, NONE; 9999-025-R99,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B975 BIZZACK CONSTRUCTION, LLC $3,406,479.25 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $3,656,582.91 107.34%

Vendor Ranking

Contract ID:

ASPHALT STRENGTHENING

BRISTOL / WISELetting Date:

Contract Description:

District(s):

12/31/20 COMPLETION DATE

CM119PM2108745

March 25, 2020 10:00 AM

9999-025-810,N501, NONE; 9999-025-R99,N501, NONE;

DICKENSON

C61

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) KANAWHA STONE
COMPANY, INC.

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00096

NS MOBILIZATION SITE ....

2.000

EA

18,000.00000 36,000.00 73,600.00000 147,200.00 38,000.00000 76,000.00

0020 00123

GRADING RURAL RUSTIC ...

8,976.000

LF

7.25000 65,076.00 10.00000 89,760.00 12.00000 107,712.00

0030 00128

EXTRA EXCAVATION

500.000

CY

35.27000 17,635.00 39.00000 19,500.00 150.00000 75,000.00

0040 00134

NS TEST EXCAVATION TEST PIT
EXCAVATION IN PAVED AREAS

4.000

EA

800.00000 3,200.00 700.00000 2,800.00 1,200.00000 4,800.00

0050 00134

NS TEST EXCAVATION TEST PIT
EXCAVATION IN UNPAVED AREAS

16.000

EA

450.00000 7,200.00 450.00000 7,200.00 900.00000 14,400.00

0060 00355

GEOTEXTILE SUBGRADE
STABILIZATION

300.000

SY

2.00000 600.00 2.21000 663.00 7.00000 2,100.00

0070 00525

CONCRETE CLASS A3 MISC.

36.000

CY

800.00000 28,800.00 950.00000 34,200.00 1,700.00000 61,200.00

Page 1 of 13

RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) KANAWHA STONE
COMPANY, INC.

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00540

REINF. STEEL

400.000

LB

8.00000 3,200.00 2.50000 1,000.00 9.00000 3,600.00

0090 01150

15" PIPE

785.000

LF

92.00000 72,220.00 99.00000 77,715.00 120.00000 94,200.00

0100 01180

18" PIPE

376.000

LF

98.00000 36,848.00 100.00000 37,600.00 140.00000 52,640.00

0110 01242

24" CONC. PIPE

400.000

LF

158.00000 63,200.00 150.00000 60,000.00 200.00000 80,000.00

0120 01302

30" CONC. PIPE

116.000

LF

180.00000 20,880.00 180.00000 20,880.00 280.00000 32,480.00

0130 02142

23" X 14" ELLIPTICAL CONC. PIPE

180.000

LF

185.00000 33,300.00 160.00000 28,800.00 230.00000 41,400.00

0140 06240

24" END SECTION ES-1 OR 2

9.000

EA

1,500.00000 13,500.00 1,100.00000 9,900.00 1,155.00000 10,395.00

0150 06500

23" X 14" END SECTION ES-1A

12.000

EA

1,400.00000 16,800.00 1,800.00000 21,600.00 1,400.00000 16,800.00

0160 09150

EROSION CONTROL STONE
CLASS I, EC-1

1,000.000

TON

80.00000 80,000.00 67.00000 67,000.00 138.00000 138,000.00
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RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) KANAWHA STONE
COMPANY, INC.

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 10011

HYDRAULIC CEMENT

500.000

TON

165.00000 82,500.00 172.00000 86,000.00 190.00000 95,000.00

0180 10026

MANIPULATION 6"

23,467.000

SY

3.00000 70,401.00 4.85000 113,814.95 3.45000 80,961.15

0190 10067

AGGR. MATL. NO. 1

200.000

TON

44.00000 8,800.00 35.00000 7,000.00 80.00000 16,000.00

0200 10090

AGGR. MATL. NO. 21A

5,000.000

TON

34.00000 170,000.00 40.00000 200,000.00 28.00000 140,000.00

0210 10128

AGGR. BASE MATL. TY. I NO. 21B

7,100.000

TON

34.00000 241,400.00 26.00000 184,600.00 28.00000 198,800.00

0220 10635

ASPHALT CONC.TY. SM-9.5A

4,076.000

TON

89.00000 362,764.00 80.00000 326,080.00 74.00000 301,624.00

0230 10642

ASPHALT CONCRETE TY. BM-
25.0A

6,625.000

TON

85.00000 563,125.00 65.00000 430,625.00 60.00000 397,500.00

0240 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

200.000

LF

1.00000 200.00 10.00000 2,000.00 6.00000 1,200.00

Page 3 of 13

RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) KANAWHA STONE
COMPANY, INC.

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13215

MAILBOX POST, SINGLE

32.000

EA

50.00000 1,600.00 220.00000 7,040.00 235.00000 7,520.00

0260 16162

MODIFIED DOUBLE SEAL

21,941.000

SY

4.65000 102,025.65 5.40000 118,481.40 6.00000 131,646.00

0270 24100

ALLAYING DUST

200.000

HR

25.00000 5,000.00 100.00000 20,000.00 78.00000 15,600.00

0280 24152

TYPE 3 BARRICADE 8'

4.000

EA

400.00000 1,600.00 530.00000 2,120.00 1,200.00000 4,800.00

0290 24160

TEMPORARY (CONSTRUCTION)
SIGN

384.000

SF

16.00000 6,144.00 45.00000 17,280.00 20.00000 7,680.00

0300 24278

GROUP 2 CHANNELIZING
DEVICES

100.000

DAY

2.00000 200.00 4.00000 400.00 22.00000 2,200.00

0310 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

100.000

HR

25.00000 2,500.00 11.00000 1,100.00 12.00000 1,200.00

0320 24281

ELECTRONIC ARROW BOARD

100.000

HR

6.00000 600.00 8.00000 800.00 6.00000 600.00
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RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) KANAWHA STONE
COMPANY, INC.

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 24282

FLAGGER SERVICE

1,280.000

HR

25.00000 32,000.00 70.00000 89,600.00 23.00000 29,440.00

0340 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

2,347.000

SY

3.00000 7,041.00 2.00000 4,694.00 15.00000 35,205.00

0350 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

15,238.000

SY

2.50000 38,095.00 3.10000 47,237.80 5.80000 88,380.40

0360 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

620.000

SY

4.00000 2,480.00 5.20000 3,224.00 8.15000 5,053.00

0370 27415

CHECK DAM ROCK TY. II

200.000

EA

75.00000 15,000.00 40.00000 8,000.00 550.00000 110,000.00

0380 27430

SILTATION CONTROL
EXCAVATION

120.000

CY

1.00000 120.00 14.04000 1,684.80 105.00000 12,600.00

0390 27451

INLET PROTECTION TYPE A

20.000

EA

150.00000 3,000.00 260.00000 5,200.00 465.00000 9,300.00

0400 27505

TEMP. SILT FENCE TYPE A

4,000.000

LF

3.00000 12,000.00 7.10000 28,400.00 5.00000 20,000.00
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RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

(2) KANAWHA STONE
COMPANY, INC.

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 50108

SIGN PANEL

132.000

SF

16.00000 2,112.00 19.00000 2,508.00 76.00000 10,032.00

0420 50430

SIGN POST STP-1, 2", 14 GAUGE

244.000

LF

10.00000 2,440.00 30.00000 7,320.00 41.00000 10,004.00

0430 50490

CONCRETE SIGN FOUNDATION
STP-1, TYPE F

26.000

EA

150.00000 3,900.00 400.00000 10,400.00 870.00000 22,620.00

0440 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

3.000

EA

300.00000 900.00 450.00000 1,350.00 290.00000 870.00

0450 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

5.000

EA

300.00000 1,500.00 450.00000 2,250.00 755.00000 3,775.00

0460 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

40.000

LF

50.00000 2,000.00 21.00000 840.00 220.00000 8,800.00

Section Total with LCC: $2,239,906.65 $2,355,867.95 $2,579,137.55

Life Cycle Costs:

$2,579,137.55$2,239,906.65 $2,355,867.95Section Totals:

$2,355,867.95$2,239,906.65 $2,579,137.55Contract Item Totals

Contract Time Totals
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RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



( ) indicates item is bid as Lump Sum

$2,239,906.65 $2,355,867.95 2,579,137.55Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

(5) FINLEY ASPHALT &
SEALING, INC.

(6) SAGRES CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00096

NS MOBILIZATION SITE ....

2.000

EA

50,000.00000 100,000.00 38,600.00000 77,200.00 90,000.00000 180,000.00

0020 00123

GRADING RURAL RUSTIC ...

8,976.000

LF

20.00000 179,520.00 19.72000 177,006.72 20.00000 179,520.00

0030 00128

EXTRA EXCAVATION

500.000

CY

50.00000 25,000.00 50.00000 25,000.00 35.00000 17,500.00

0040 00134

NS TEST EXCAVATION TEST PIT
EXCAVATION IN PAVED AREAS

4.000

EA

1,000.00000 4,000.00 750.00000 3,000.00 750.00000 3,000.00

0050 00134

NS TEST EXCAVATION TEST PIT
EXCAVATION IN UNPAVED AREAS

16.000

EA

500.00000 8,000.00 500.00000 8,000.00 550.00000 8,800.00

0060 00355

GEOTEXTILE SUBGRADE
STABILIZATION

300.000

SY

6.75000 2,025.00 3.00000 900.00 5.00000 1,500.00

0070 00525

CONCRETE CLASS A3 MISC.

36.000

CY

500.00000 18,000.00 1,500.00000 54,000.00 950.00000 34,200.00

0080 00540

REINF. STEEL

400.000

LB

10.00000 4,000.00 2.00000 800.00 3.00000 1,200.00
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RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

(5) FINLEY ASPHALT &
SEALING, INC.

(6) SAGRES CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01150

15" PIPE

785.000

LF

120.00000 94,200.00 187.06000 146,842.10 110.00000 86,350.00

0100 01180

18" PIPE

376.000

LF

130.00000 48,880.00 193.28000 72,673.28 125.00000 47,000.00

0110 01242

24" CONC. PIPE

400.000

LF

200.00000 80,000.00 207.30000 82,920.00 175.00000 70,000.00

0120 01302

30" CONC. PIPE

116.000

LF

230.00000 26,680.00 226.89000 26,319.24 210.00000 24,360.00

0130 02142

23" X 14" ELLIPTICAL CONC. PIPE

180.000

LF

300.00000 54,000.00 221.34000 39,841.20 200.00000 36,000.00

0140 06240

24" END SECTION ES-1 OR 2

9.000

EA

1,700.00000 15,300.00 4,095.14000 36,856.26 1,500.00000 13,500.00

0150 06500

23" X 14" END SECTION ES-1A

12.000

EA

2,700.00000 32,400.00 4,756.87000 57,082.44 1,950.00000 23,400.00

0160 09150

EROSION CONTROL STONE
CLASS I, EC-1

1,000.000

TON

85.00000 85,000.00 100.00000 100,000.00 45.00000 45,000.00

0170 10011

HYDRAULIC CEMENT

500.000

TON

180.00000 90,000.00 196.28000 98,140.00 75.00000 37,500.00
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RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

(5) FINLEY ASPHALT &
SEALING, INC.

(6) SAGRES CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10026

MANIPULATION 6"

23,467.000

SY

3.50000 82,134.50 4.63000 108,652.21 25.00000 586,675.00

0190 10067

AGGR. MATL. NO. 1

200.000

TON

40.00000 8,000.00 40.00000 8,000.00 55.00000 11,000.00

0200 10090

AGGR. MATL. NO. 21A

5,000.000

TON

35.00000 175,000.00 30.00000 150,000.00 50.00000 250,000.00

0210 10128

AGGR. BASE MATL. TY. I NO. 21B

7,100.000

TON

35.00000 248,500.00 30.00000 213,000.00 50.00000 355,000.00

0220 10635

ASPHALT CONC.TY. SM-9.5A

4,076.000

TON

81.00000 330,156.00 90.17000 367,532.92 105.00000 427,980.00

0230 10642

ASPHALT CONCRETE TY. BM-
25.0A

6,625.000

TON

75.00000 496,875.00 90.17000 597,376.25 100.00000 662,500.00

0240 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

200.000

LF

5.00000 1,000.00 6.00000 1,200.00 5.00000 1,000.00

0250 13215

MAILBOX POST, SINGLE

32.000

EA

300.00000 9,600.00 350.00000 11,200.00 250.00000 8,000.00

0260 16162

MODIFIED DOUBLE SEAL

21,941.000

SY

5.15000 112,996.15 5.58000 122,430.78 6.00000 131,646.00
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RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

(5) FINLEY ASPHALT &
SEALING, INC.

(6) SAGRES CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 24100

ALLAYING DUST

200.000

HR

100.00000 20,000.00 35.00000 7,000.00 30.00000 6,000.00

0280 24152

TYPE 3 BARRICADE 8'

4.000

EA

750.00000 3,000.00 1,000.00000 4,000.00 500.00000 2,000.00

0290 24160

TEMPORARY (CONSTRUCTION)
SIGN

384.000

SF

30.00000 11,520.00 15.00000 5,760.00 45.00000 17,280.00

0300 24278

GROUP 2 CHANNELIZING
DEVICES

100.000

DAY

10.00000 1,000.00 10.00000 1,000.00 10.00000 1,000.00

0310 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

100.000

HR

25.00000 2,500.00 35.00000 3,500.00 25.00000 2,500.00

0320 24281

ELECTRONIC ARROW BOARD

100.000

HR

10.00000 1,000.00 35.00000 3,500.00 10.00000 1,000.00

0330 24282

FLAGGER SERVICE

1,280.000

HR

30.00000 38,400.00 25.00000 32,000.00 30.00000 38,400.00

0340 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

2,347.000

SY

10.00000 23,470.00 6.78000 15,912.66 15.00000 35,205.00

Page 11 of 13

RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

(5) FINLEY ASPHALT &
SEALING, INC.

(6) SAGRES CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

15,238.000

SY

4.50000 68,571.00 3.00000 45,714.00 2.50000 38,095.00

0360 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

620.000

SY

9.00000 5,580.00 3.00000 1,860.00 5.00000 3,100.00

0370 27415

CHECK DAM ROCK TY. II

200.000

EA

400.00000 80,000.00 250.00000 50,000.00 200.00000 40,000.00

0380 27430

SILTATION CONTROL
EXCAVATION

120.000

CY

25.00000 3,000.00 15.00000 1,800.00 35.00000 4,200.00

0390 27451

INLET PROTECTION TYPE A

20.000

EA

225.00000 4,500.00 350.00000 7,000.00 200.00000 4,000.00

0400 27505

TEMP. SILT FENCE TYPE A

4,000.000

LF

5.00000 20,000.00 5.00000 20,000.00 5.00000 20,000.00

0410 50108

SIGN PANEL

132.000

SF

45.00000 5,940.00 43.20000 5,702.40 45.00000 5,940.00

0420 50430

SIGN POST STP-1, 2", 14 GAUGE

244.000

LF

25.00000 6,100.00 50.40000 12,297.60 20.00000 4,880.00
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RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ARTHUR CONSTRUCTION
CO., INC.

(5) FINLEY ASPHALT &
SEALING, INC.

(6) SAGRES CONSTRUCTION
CORPORATION

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 50490

CONCRETE SIGN FOUNDATION
STP-1, TYPE F

26.000

EA

500.00000 13,000.00 434.40000 11,294.40 250.00000 6,500.00

0440 50759

RELOC. EXIST. SIGN PANEL TY.
SP-1

3.000

EA

500.00000 1,500.00 519.60000 1,558.80 275.00000 825.00

0450 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

5.000

EA

500.00000 2,500.00 469.20000 2,346.00 150.00000 750.00

0460 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

40.000

LF

100.00000 4,000.00 31.20000 1,248.00 45.00000 1,800.00

Section Total with LCC: $2,646,847.65 $2,819,467.26 $3,476,106.00

Life Cycle Costs:

$3,476,106.00$2,646,847.65 $2,819,467.26Section Totals:

( ) indicates item is bid as Lump Sum

$2,819,467.26$2,646,847.65 $3,476,106.00

$2,646,847.65

Contract Item Totals

$2,819,467.26 3,476,106.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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RURAL RUSTIC ROADS RENEWABLE CONTRACT

Call Order:

Letting Date: NORTHERN VA. / MANASSAS

Contract ID:

District(s):

Counties:

Project(s):C72

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C0000116580N01

06/30/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

9999-053-221, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $2,239,906.65 100.00%

2 K108 KANAWHA STONE COMPANY, INC. $2,355,867.95 105.18%

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
PAVING COMPANY

$2,579,137.55 115.14%

4 A477 ARTHUR CONSTRUCTION CO., INC. $2,646,847.65 118.17%

5 F373 FINLEY ASPHALT & SEALING, INC. $2,819,467.26 125.87%

6 S1016 SAGRES CONSTRUCTION CORPORATION $3,476,106.00 155.19%

Vendor Ranking

Contract ID:

RURAL RUSTIC ROADS RENEWABLE CONTRACT

NORTHERN VA. / MANASSASLetting Date:

Contract Description:

District(s):

06/30/21 COMPLETION DATE

C0000116580N01

March 25, 2020 10:00 AM

9999-053-221, N501, NONE;

LOUDOUN

C72

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00098

NS MOBILIZATION Emergency

20.000

EA

2,000.00000 40,000.00 50.00000 1,000.00

0020 13280

GUARDRAIL GR-MGS1

300.000

LF

30.00000 9,000.00 25.00000 7,500.00

0030 13283

RADIAL GUARDRAIL GR-MGS1

12.500

LF

38.00000 475.00 25.00000 312.50

0040 13286

GUARDRAIL TERMINAL GR-MGS2

52.000

EA

3,250.00000 169,000.00 3,250.00000 169,000.00

0050 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

4.000

EA

1,200.00000 4,800.00 1,800.00000 7,200.00

0060 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

37.000

EA

900.00000 33,300.00 2,000.00000 74,000.00

0070 13320

GUARDRAIL GR-2

500.000

LF

30.00000 15,000.00 25.00000 12,500.00

0080 13323

GUARDRAIL GR-2A

150.000

LF

36.00000 5,400.00 25.00000 3,750.00

Page 1 of 5

ON-CALL GUARDRAIL HITS REPAIR

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U87

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C00000116460N01

06/10/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

GR9H-96A-L02,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 13346

REMOVE GR-7 TERMINAL

2.000

EA

500.00000 1,000.00 1,080.00000 2,160.00

0100 13401

NS GUARDRAIL  ,TERMINAL SITE
PREP. (4-FT MODERATE)

10.000

EA

1,000.00000 10,000.00 800.00000 8,000.00

0110 13401

NS GUARDRAIL  ,TERMINAL SITE
PREP. (6-FT MODERATE)

10.000

EA

1,000.00000 10,000.00 800.00000 8,000.00

0120 13401

NS GUARDRAIL  ,TERMINAL SITE
PREP. (MINOR)

10.000

EA

1,000.00000 10,000.00 800.00000 8,000.00

0130 13401

NS GUARDRAIL ,(CAT 350
TERMINAL)

3.000

EA

5,500.00000 16,500.00 1,500.00000 4,500.00

0140 13607

IMPACT ATTEN. STD. IA-1, TL-
3>=40 MPH DES.SP.

1.000

EA

30,000.00000 30,000.00 35,000.00000 35,000.00

0150 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

100.000

TON

100.00000 10,000.00 70.00000 7,000.00

0160 16387

MACHINING SHOULDERS

500.000

LF

10.00000 5,000.00 8.00000 4,000.00
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ON-CALL GUARDRAIL HITS REPAIR

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U87

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C00000116460N01

06/10/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

GR9H-96A-L02,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 16398

MANUAL SHOULDERS
RESTORATION

100.000

LF

12.00000 1,200.00 1.00000 100.00

0180 17323

GUARDRAIL BEAM

500.000

LF

26.00000 13,000.00 20.00000 10,000.00

0190 17325

RADIAL GUARDRAIL BEAM

250.000

LF

28.00000 7,000.00 20.00000 5,000.00

0200 17329

POST (WOOD, CONC., OR STEEL)

17.000

EA

100.00000 1,700.00 750.00000 12,750.00

0210 17331

OFFSET BLOCK

15.000

EA

30.00000 450.00 40.00000 600.00

0220 17341

REALIGN POST

15.000

EA

30.00000 450.00 100.00000 1,500.00

0230 17451

GUARDRAIL DELINEATOR

30.000

EA

10.00000 300.00 5.00000 150.00

0240 24272

TRUCK MOUNTED ATTENUATOR

200.000

HR

20.00000 4,000.00 0.10000 20.00

0250 24278

GROUP 2 CHANNELIZING
DEVICES

500.000

DAY

1.00000 500.00 0.01000 5.00
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ON-CALL GUARDRAIL HITS REPAIR

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U87

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C00000116460N01

06/10/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

GR9H-96A-L02,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

3.000

HR

50.00000 150.00 50.00000 150.00

0270 24281

ELECTRONIC ARROW BOARD

102.000

HR

5.00000 510.00 0.01000 1.02

0280 24282

FLAGGER SERVICE

115.000

HR

30.00000 3,450.00 1.00000 115.00

0290 24502

NS REMOVE EXIST. GUARDRAIL
TERMINAL

49.000

EA

250.00000 12,250.00 1,535.00000 75,215.00

0300 24600

REMOVE EXISTING GUARDRAIL

2,500.000

LF

2.00000 5,000.00 0.01000 25.00

0310 24703

NS REMOVE EXIST  GUARDRAIL
(RAIL ONLY)

250.000

LF

2.00000 500.00 40.00000 10,000.00

0320 25570

NS CONTRACT CONTRACT
ESTABLISHMENT

(1)

LS

1.00000 1.00 50.00000 50.00

0330 49012

NS UTILITIES  ,HAND DIG AND
INSTALL GUARDRAIL POST

6.000

EA

400.00000 2,400.00 175.00000 1,050.00
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ON-CALL GUARDRAIL HITS REPAIR

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U87

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C00000116460N01

06/10/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

GR9H-96A-L02,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC.

Section Total with LCC: $422,336.00 $468,653.52

Life Cycle Costs:

$422,336.00 $468,653.52Section Totals:

( ) indicates item is bid as Lump Sum

$468,653.52$422,336.00

$422,336.00

Contract Item Totals

$468,653.52Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ON-CALL GUARDRAIL HITS REPAIR

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):U87

Tabulation of Bids

Contract Time:

March 25, 2020

Contract Description:

C00000116460N01

06/10/21 COMPLETION DATE

LOUDOUN

Min: Max:

05/11/2020Date Printed:

GR9H-96A-L02,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M004 MAKCO, INCORPORATED $422,336.00 100.00%

2 L159 L. S. LEE, INC. $468,653.52 110.97%

Vendor Ranking

Contract ID:

ON-CALL GUARDRAIL HITS REPAIR

NORTHERN VA. / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

06/10/21 COMPLETION DATE

C00000116460N01

March 25, 2020 10:00 AM

GR9H-96A-L02,N501, NONE;

LOUDOUN

U87

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 05/11/2020


