APPROVED DECEMBER 7, 2016

BID RESULTS FOR THE CTB

September 28, 2016
DESIGN BUILD PROJECT

Estimated
RECOMMENDATION Number Construction
UPC No. & Project No. Location and Work Type Contractor of Bids  Bid Amount Cost
MISCELLANEOUS
105463, 0606-088-653, C501  Route 606 Bridge Replacement over [-95 with AWARD Shirley Contracting Company, 2 $16,469,882.70  $12,857,164.00
100829, 0606-088-622, C501, Route 606 Widening and Associated Lorton, Virginia

B634

Contract #C00105463DB89

Design, ROW, Construction
& QA/QC

Improvements

Project has two components to include:
demolition and replacement of existing Route
606 bridge over 1-95 and related
improvements; and widening of Route 606
adjacent to the interchange to four lane typical
section

1 Recommended for Award: $16,469,882.70
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