

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
100	MOBILIZATION	LS	\$ 1,000.00	\$ 5,100,000.00	\$ 141,982.20
101	CONSTRUCTION SURVEYING CONSTR.	LS	\$ 1,000.00	\$ 1,128,004.68	\$ 40,291.29
102	CONSTRUCTION SURVEYING MIN.-PLAN	LS	\$ 2,457.35	\$ 30,200.00	\$ 13,794.02
104	DESIGN BUILD	EA	\$ 1.00	\$ 70,829,767.50	\$ 1.16
110	CLEARING AND GRUBBING	LS	\$ 2,500.00	\$ 562,200.00	\$ 59,126.32
111	CLEARING AND GRUBBING	ACRE	\$ 110.00	\$ 50,000.00	\$ 17,055.00
120	REGULAR EXCAVATION	CY	\$ 5.24	\$ 1,628.70	\$ 17.88
124	ROCK EXCAVATION	CY	\$ 72.00	\$ 1,450.00	\$ 204.19
125	GRADING	LS	\$ 7,500.00	\$ 352,000.00	\$ 88,314.21
126	EARTHWORK	LS	\$ 22,500.00	\$ 22,500.00	\$ 22,500.00
128	EXTRA EXCAVATION	CY	\$ 4.00	\$ 16.60	\$ 12.56
140	BORROW EXCAVATION	CY	\$ 1.00	\$ 125.00	\$ 20.85
143	BORROW EXCAVATION MIN. CBR-30	CY	\$ 73.00	\$ 73.00	\$ 73.00
150	EMBANKMENT	CY	\$ 6.00	\$ 32.00	\$ 17.80
155	GEOTEXTILE EMBANKMENT STAB.	SY	\$ 1.40	\$ 24.00	\$ 2.77
190	SURCHARGE PLACEMENT & REMOVAL	CY	\$ 15.00	\$ 15.00	\$ 15.00
200	SETTLEMENT PLATE	EA	\$ 1,050.00	\$ 3,500.00	\$ 1,773.52
211	MINOR STR. EXCAV. PIPE CULVERT	CY	\$ 1.00	\$ 100.00	\$ 16.46
212	MINOR STR. EXCAV. BOX CULVERT	CY	\$ 24.00	\$ 100.00	\$ 28.58
270	SELECT MATL. TY. I MIN. CBR-30	TON	\$ 20.00	\$ 100.00	\$ 23.36
272	SELECT MATL. TY. I MIN. CBR-30	CY	\$ 36.00	\$ 45.00	\$ 38.48
290	SELECT MATL. TY. II MIN. CBR-30	CY	\$ 70.99	\$ 70.99	\$ 70.99
355	GEOTEXTILE SUBGRADE STAB.	SY	\$ 1.50	\$ 97.98	\$ 2.77
505	BEDDING MATL.AGGR.NO. 25 OR 26	TON	\$ 15.60	\$ 185.00	\$ 51.58
515	TEMPORARY SHEET PILING	SF	\$ 30.00	\$ 30.00	\$ 30.00
522	CONCRETE CLASS A4 BOX CULVERT	CY	\$ 500.00	\$ 2,000.00	\$ 1,259.60
525	CONCRETE CLASS A3 MISC.	CY	\$ 190.00	\$ 4,300.00	\$ 736.06
529	FLOWABLE BACKFILL	CY	\$ 135.00	\$ 1,070.00	\$ 331.89
535	CONCRETE CLASS C1	CY	\$ 800.00	\$ 800.00	\$ 800.00
540	REINF. STEEL	LB	\$ 1.00	\$ 6.00	\$ 1.47
541	CORROSION RESISTANT REINF.STEEL CL. I	LB	\$ 1.80	\$ 2.50	\$ 1.85
542	EPOXY COATED REINF. STEEL	LB	\$ 3.00	\$ 10.00	\$ 4.17
571	ENDWALL PIPE GRATE EW-11 TY.I	LF	\$ 100.00	\$ 100.00	\$ 100.00
574	ENDWALL GRATE & FRAME EW-11A	EA	\$ 1,755.00	\$ 9,400.00	\$ 6,207.86

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
580	UNDERDRAIN UD-1	LF	\$ 17.85	\$ 25.00	\$ 17.97
585	UNDERDRAIN UD-2	LF	\$ 62.00	\$ 62.00	\$ 62.00
588	UNDERDRAIN UD-4	LF	\$ 9.30	\$ 35.00	\$ 15.45
589	UNDERDRAIN UD-5, GEOCOMPOSITE	LF	\$ 11.58	\$ 21.10	\$ 18.59
590	CROSSDRAIN CD-1	LF	\$ 21.20	\$ 39.00	\$ 25.43
591	CROSSDRAIN CD-2	LF	\$ 6.83	\$ 57.86	\$ 21.50
592	CROSSDRAIN CD-1&2	LF	\$ 25.00	\$ 25.00	\$ 25.00
595	OUTLET PIPE	LF	\$ 6.60	\$ 252.00	\$ 22.68
596	ENDWALL EW-12	EA	\$ 400.00	\$ 3,500.00	\$ 675.78
597	UNDERDRAIN UD-7	LF	\$ 13.00	\$ 24.70	\$ 15.75
1120	12" PIPE	LF	\$ 34.45	\$ 140.74	\$ 81.10
1122	12" CONC. PIPE	LF	\$ 78.00	\$ 135.00	\$ 104.68
1126	STORM SEWER PIPE 12"	LF	\$ 42.50	\$ 125.00	\$ 69.53
1150	15" PIPE	LF	\$ 25.00	\$ 450.00	\$ 72.77
1152	15" CONC. PIPE	LF	\$ 43.73	\$ 250.00	\$ 77.54
1156	STORM SEWER PIPE 15"	LF	\$ 20.00	\$ 275.00	\$ 87.65
1180	18" PIPE	LF	\$ 30.00	\$ 670.00	\$ 71.57
1181	JACKED & BORED 18" PIPE	LF	\$ 375.00	\$ 1,300.00	\$ 504.20
1182	18" CONC. PIPE	LF	\$ 55.00	\$ 500.00	\$ 98.66
1186	STORM SEWER PIPE 18"	LF	\$ 50.00	\$ 240.00	\$ 98.43
1210	21" PIPE	LF	\$ 60.00	\$ 60.00	\$ 60.00
1212	21" CONC. PIPE	LF	\$ 110.00	\$ 146.57	\$ 126.36
1216	STORM SEWER PIPE 21"	LF	\$ 148.51	\$ 148.51	\$ 148.51
1240	24" PIPE	LF	\$ 40.00	\$ 182.00	\$ 91.40
1241	JACKED & BORED 24" PIPE	LF	\$ 190.00	\$ 1,500.00	\$ 1,071.15
1242	24" CONC. PIPE	LF	\$ 60.62	\$ 407.40	\$ 103.24
1246	STORM SEWER PIPE 24"	LF	\$ 64.00	\$ 190.00	\$ 125.11
1276	STORM SEWER PIPE 27"	LF	\$ 121.00	\$ 121.00	\$ 121.00
1300	30" PIPE	LF	\$ 96.00	\$ 700.00	\$ 123.03
1301	JACKED & BORED 30" PIPE	LF	\$ 360.00	\$ 1,505.91	\$ 902.49
1302	30" CONC. PIPE	LF	\$ 103.79	\$ 169.00	\$ 118.20
1306	STORM SEWER PIPE 30"	LF	\$ 71.00	\$ 253.22	\$ 190.27
1360	36" PIPE	LF	\$ 50.00	\$ 204.89	\$ 159.85
1361	JACKED & BORED 36" PIPE	LF	\$ 495.00	\$ 1,641.84	\$ 1,103.10

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
1362	36" CONC. PIPE	LF	\$ 130.00	\$ 585.00	\$ 192.50
1366	STORM SEWER PIPE 36"	LF	\$ 78.00	\$ 268.06	\$ 207.56
1367	INVERSION PIPE LINER 36"	LF	\$ 500.00	\$ 500.00	\$ 500.00
1421	JACKED & BORED 42" PIPE	LF	\$ 700.00	\$ 2,275.04	\$ 2,115.33
1422	42" CONC. PIPE	LF	\$ 216.00	\$ 875.00	\$ 524.93
1426	STORM SEWER PIPE 42"	LF	\$ 176.00	\$ 259.12	\$ 223.70
1481	JACKED & BORED 48" PIPE	LF	\$ 700.00	\$ 700.00	\$ 700.00
1482	48" CONC. PIPE	LF	\$ 205.00	\$ 635.00	\$ 347.67
1486	STORM SEWER PIPE 48"	LF	\$ 280.30	\$ 325.00	\$ 289.39
1540	54" PIPE	LF	\$ 128.00	\$ 195.00	\$ 159.74
1541	JACKED & BORED 54" PIPE	LF	\$ 840.00	\$ 1,225.00	\$ 1,006.70
1542	54" CONC. PIPE	LF	\$ 315.00	\$ 315.00	\$ 315.00
1546	STORM SEWER PIPE 54"	LF	\$ 292.88	\$ 292.88	\$ 292.88
1601	JACKED & BORED 60" PIPE	LF	\$ 2,900.00	\$ 2,900.00	\$ 2,900.00
1602	60" CONC. PIPE	LF	\$ 380.00	\$ 423.00	\$ 393.08
1606	STORM SEWER PIPE 60"	LF	\$ 329.39	\$ 329.39	\$ 329.39
1661	JACKED & BORED 66" PIPE	LF	\$ 930.00	\$ 930.00	\$ 930.00
1662	66" CONC. PIPE	LF	\$ 294.63	\$ 294.63	\$ 294.63
1720	72" PIPE	LF	\$ 190.60	\$ 190.60	\$ 190.60
1722	72" CONC. PIPE	LF	\$ 490.98	\$ 490.98	\$ 490.98
1726	STORM SEWER PIPE 72"	LF	\$ 450.00	\$ 450.00	\$ 450.00
2080	108" PIPE	LF	\$ 1,030.00	\$ 1,030.00	\$ 1,030.00
2142	23" X 14" ELLIPTICAL CONC. PIPE	LF	\$ 78.19	\$ 195.00	\$ 90.86
2190	30" X 19" ELLIPTICAL PIPE	LF	\$ 161.00	\$ 396.27	\$ 303.90
2192	30" X 19" ELLIPTICAL CONC. PIPE	LF	\$ 113.50	\$ 325.00	\$ 151.27
2220	34" X 22" ELLIPTICAL PIPE	LF	\$ 172.50	\$ 290.00	\$ 204.55
4110	17" X 13" ARCH PIPE	LF	\$ 40.00	\$ 169.00	\$ 65.70
4130	21" X 15" ARCH PIPE	LF	\$ 72.00	\$ 72.00	\$ 72.00
4180	28" X 20" ARCH PIPE	LF	\$ 84.50	\$ 84.50	\$ 84.50
6120	12" END SECTION ES-1 OR 2	EA	\$ 500.00	\$ 950.00	\$ 800.00
6121	12" END SECTION ES-1	EA	\$ 984.00	\$ 984.00	\$ 984.00
6150	15" END SECTION ES-1 OR 2	EA	\$ 232.50	\$ 2,500.00	\$ 871.80
6151	15" END SECTION ES-1	EA	\$ 350.00	\$ 1,244.65	\$ 1,017.66
6180	18" END SECTION ES-1 OR 2	EA	\$ 243.50	\$ 1,322.40	\$ 768.87

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
6181	18" END SECTION ES-1	EA	\$ 775.00	\$ 1,600.00	\$ 1,261.92
6240	24" END SECTION ES-1 OR 2	EA	\$ 332.00	\$ 1,750.00	\$ 924.13
6241	24" END SECTION ES-1	EA	\$ 580.03	\$ 1,644.36	\$ 1,055.41
6271	27" END SECTION ES-1	EA	\$ 1,725.00	\$ 1,725.00	\$ 1,725.00
6300	30" END SECTION ES-1 OR 2	EA	\$ 1,235.00	\$ 1,235.00	\$ 1,235.00
6301	30" END SECTION ES-1	EA	\$ 1,473.00	\$ 2,191.04	\$ 1,872.47
6360	36" END SECTION ES-1 OR 2	EA	\$ 705.00	\$ 3,000.00	\$ 1,590.00
6361	36" END SECTION ES-1	EA	\$ 970.00	\$ 2,982.47	\$ 2,325.74
6421	42" END SECTION ES-1	EA	\$ 2,270.00	\$ 3,624.38	\$ 3,285.79
6481	48" END SECTION ES-1	EA	\$ 4,607.67	\$ 4,607.67	\$ 4,607.67
6485	54" END SECTION ES-1	EA	\$ 5,704.13	\$ 5,704.13	\$ 5,704.13
6491	60" END SECTION ES-1	EA	\$ 7,375.15	\$ 7,375.15	\$ 7,375.15
6500	23" X 14" END SECTION ES-1A	EA	\$ 1,960.20	\$ 3,420.00	\$ 2,690.10
6502	30" X 19" END SECTION ES-1A	EA	\$ 2,491.50	\$ 3,105.00	\$ 2,959.36
6511	17" X 13" END SECTION ES-3	EA	\$ 350.00	\$ 350.00	\$ 350.00
6740	DROP INLET DI-1	EA	\$ 2,240.00	\$ 7,395.05	\$ 4,246.01
6745	DROP INLET DI-2A	EA	\$ 2,750.00	\$ 6,400.00	\$ 4,669.37
6747	DROP INLET DI-2B,L=4'	EA	\$ 3,700.00	\$ 8,536.82	\$ 5,857.36
6748	DROP INLET DI-2B,L=6'	EA	\$ 3,000.00	\$ 9,554.33	\$ 6,334.06
6749	DROP INLET DI-2B,L=8'	EA	\$ 4,000.00	\$ 10,282.42	\$ 8,595.23
6750	DROP INLET DI-2B,L=10'	EA	\$ 3,400.00	\$ 9,782.00	\$ 6,967.72
6751	DROP INLET DI-2B,L=12'	EA	\$ 5,391.00	\$ 8,000.00	\$ 6,140.45
6752	DROP INLET DI-2B,L=14'	EA	\$ 6,637.46	\$ 10,370.81	\$ 8,056.09
6753	DROP INLET DI-2B,L=16'	EA	\$ 5,400.00	\$ 5,400.00	\$ 5,400.00
6755	DROP INLET DI-2B,L=20'	EA	\$ 8,800.00	\$ 8,800.00	\$ 8,800.00
6756	DROP INLET DI-2BB,L=4'	EA	\$ 5,200.00	\$ 5,200.00	\$ 5,200.00
6758	DROP INLET DI-2BB,L=8'	EA	\$ 10,223.48	\$ 10,223.48	\$ 10,223.48
6759	DROP INLET DI-2BB,L=10'	EA	\$ 10,518.11	\$ 10,518.11	\$ 10,518.11
6760	DROP INLET DI-2BB,L=12'	EA	\$ 5,900.00	\$ 5,900.00	\$ 5,900.00
6762	DROP INLET DI-2BB,L=16'	EA	\$ 10,960.06	\$ 10,960.06	\$ 10,960.06
6765	DROP INLET DI-2C,L=6'	EA	\$ 3,000.00	\$ 11,792.40	\$ 7,048.10
6766	DROP INLET DI-2C,L=8'	EA	\$ 4,871.00	\$ 6,500.00	\$ 5,685.50
6783	DROP INLET DI-2E,L=6	EA	\$ 4,732.00	\$ 25,566.31	\$ 14,332.77
6785	DROP INLET DI-2E,L=10'	EA	\$ 6,659.00	\$ 13,900.00	\$ 10,279.50

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
6815	DROP INLET DI-3A	EA	\$ 2,300.00	\$ 9,750.00	\$ 4,424.26
6816	DROP INLET DI-3AA	EA	\$ 3,800.00	\$ 4,737.00	\$ 4,268.50
6817	DROP INLET DI-3B,L=4'	EA	\$ 2,250.00	\$ 7,958.81	\$ 6,008.99
6818	DROP INLET DI-3B,L=6'	EA	\$ 3,400.00	\$ 8,192.27	\$ 5,909.79
6819	DROP INLET DI-3B,L=8'	EA	\$ 3,500.00	\$ 9,750.00	\$ 6,340.42
6820	DROP INLET DI-3B,L=10'	EA	\$ 4,500.00	\$ 9,483.02	\$ 7,282.65
6821	DROP INLET DI-3B,L=12'	EA	\$ 4,050.00	\$ 12,727.83	\$ 6,414.73
6822	DROP INLET DI-3B,L=14'	EA	\$ 4,455.00	\$ 10,105.63	\$ 6,480.09
6823	DROP INLET DI-3B,L=16'	EA	\$ 4,400.00	\$ 8,950.00	\$ 7,157.50
6824	DROP INLET DI-3B,L=18'	EA	\$ 5,000.00	\$ 11,335.71	\$ 7,986.90
6825	DROP INLET DI-3B,L=20'	EA	\$ 6,900.00	\$ 6,900.00	\$ 6,900.00
6826	DROP INLET DI-3BB,L=4'	EA	\$ 4,792.00	\$ 4,792.00	\$ 4,792.00
6827	DROP INLET DI-3BB,L=6'	EA	\$ 4,936.00	\$ 9,080.33	\$ 8,389.61
6828	DROP INLET DI-3BB,L=8'	EA	\$ 6,069.00	\$ 10,326.60	\$ 7,957.44
6829	DROP INLET DI-3BB,L=10'	EA	\$ 7,100.00	\$ 7,600.00	\$ 7,350.00
6833	DROP INLET DI-3BB,L=18'	EA	\$ 11,630.34	\$ 11,630.34	\$ 11,630.34
6835	DROP INLET DI-3C,L=6'	EA	\$ 2,600.00	\$ 8,259.20	\$ 5,282.03
6836	DROP INLET DI-3C,L=8'	EA	\$ 4,470.00	\$ 8,639.86	\$ 7,031.12
6837	DROP INLET DI-3C,L=10'	EA	\$ 7,950.00	\$ 8,989.72	\$ 8,643.15
6838	DROP INLET DI-3C,L=12'	EA	\$ 7,500.00	\$ 9,431.67	\$ 8,143.89
6839	DROP INLET DI-3C,L=14'	EA	\$ 13,339.19	\$ 13,339.19	\$ 13,339.19
6842	DROP INLET DI-3C,L=20'	EA	\$ 10,400.00	\$ 10,400.00	\$ 10,400.00
6853	DROP INLET DI-3E,L=4'	EA	\$ 9,442.72	\$ 9,442.72	\$ 9,442.72
7004	DROP INLET DI-3F,L=6'	EA	\$ 3,300.00	\$ 9,954.63	\$ 7,736.42
7106	DROP INLET DI-4A	EA	\$ 6,200.00	\$ 11,229.65	\$ 9,797.30
7110	DROP INLET DI-4B,L=6'	EA	\$ 5,700.00	\$ 8,750.00	\$ 7,606.25
7112	DROP INLET DI-4B,L=8'	EA	\$ 6,100.00	\$ 10,459.19	\$ 8,279.60
7114	DROP INLET DI-4B,L=10'	EA	\$ 9,030.00	\$ 9,030.00	\$ 9,030.00
7116	DROP INLET DI-4B,L=12'	EA	\$ 5,150.00	\$ 8,100.00	\$ 6,625.00
7118	DROP INLET DI-4B,L=14'	EA	\$ 5,560.00	\$ 5,560.00	\$ 5,560.00
7126	DROP INLET DI-4BB,L=6'	EA	\$ 6,900.00	\$ 6,900.00	\$ 6,900.00
7130	DROP INLET DI-4BB,L=10'	EA	\$ 12,911.97	\$ 12,911.97	\$ 12,911.97
7206	DROP INLET DI-4C,L=8'	EA	\$ 3,540.00	\$ 10,433.41	\$ 7,782.53
7208	DROP INLET DI-4C,L=10'	EA	\$ 9,500.00	\$ 9,500.00	\$ 9,500.00

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
7214	DROP INLET DI-4C,L=16'	EA	\$ 13,169.78	\$ 13,169.78	\$ 13,169.78
7226	DROP INLET DI-4CC,L=14'	EA	\$ 12,800.00	\$ 12,800.00	\$ 12,800.00
7304	DROP INLET DI-4D	EA	\$ 11,888.14	\$ 11,888.14	\$ 11,888.14
7308	DROP INLET DI-4E,L=6'	EA	\$ 10,547.58	\$ 10,547.58	\$ 10,547.58
7404	DROP INLET DI-4F,L=6'	EA	\$ 10,827.48	\$ 10,827.48	\$ 10,827.48
7506	DROP INLET DI-5	EA	\$ 2,000.00	\$ 9,975.74	\$ 5,029.20
7508	DROP INLET DI-7	EA	\$ 2,583.90	\$ 9,375.21	\$ 6,288.47
7510	DROP INLET DI-7A	EA	\$ 2,306.00	\$ 7,200.00	\$ 4,092.72
7512	DROP INLET DI-7B	EA	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00
8188	DROP INLET DI-10H TY. I,L=6	EA	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00
8190	DROP INLET DI-10H TY. I,L=10'	EA	\$ 4,500.00	\$ 9,293.39	\$ 8,555.95
8191	DROP INLET DI-10H TY. I,L=12'	EA	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00
8192	DROP INLET DI-10H TY. I,L=14'	EA	\$ 4,700.00	\$ 4,700.00	\$ 4,700.00
8193	DROP INLET DI-10H TY. I,L=16'	EA	\$ 4,700.00	\$ 6,900.00	\$ 6,166.67
8195	DROP INLET DI-10H TY. I,L=20'	EA	\$ 13,000.00	\$ 13,000.00	\$ 13,000.00
8198	DROP INLET DI-10H TY. II,L=8'	EA	\$ 11,777.66	\$ 11,777.66	\$ 11,777.66
8201	DROP INLET DI-10H TY. II,L=14'	EA	\$ 8,625.13	\$ 8,625.13	\$ 8,625.13
8222	DROP INLET DI-10I TY. I,L=10'	EA	\$ 7,881.19	\$ 7,881.19	\$ 7,881.19
8250	DROP INLET DI-10K TY. I,L=4'	EA	\$ 6,100.00	\$ 6,100.00	\$ 6,100.00
8251	DROP INLET DI-10K TY. I,L=6'	EA	\$ 5,700.00	\$ 5,700.00	\$ 5,700.00
8255	DROP INLET DI-10K TY. I,L=14'	EA	\$ 8,500.00	\$ 8,500.00	\$ 8,500.00
8262	DROP INLET DI-10K TY. II,L=8'	EA	\$ 8,400.00	\$ 8,400.00	\$ 8,400.00
8263	DROP INLET DI-10K TY. II,L=10'	EA	\$ 8,200.00	\$ 8,200.00	\$ 8,200.00
8264	DROP INLET DI-10K TY. II,L=12'	EA	\$ 8,600.00	\$ 8,900.00	\$ 8,660.00
8270	DROP INLET DI-10K TY. III,L=4'	EA	\$ 7,674.94	\$ 7,674.94	\$ 7,674.94
8271	DROP INLET DI-10K TY. III,L=6'	EA	\$ 8,024.81	\$ 8,024.81	\$ 8,024.81
8273	DROP INLET DI-10K TY. III,L=10'	EA	\$ 10,088.45	\$ 10,088.45	\$ 10,088.45
8275	DROP INLET DI-10K TY. III,L=14'	EA	\$ 7,866.45	\$ 7,866.45	\$ 7,866.45
8276	DROP INLET DI-10K TY. III,L=16'	EA	\$ 8,065.33	\$ 8,065.33	\$ 8,065.33
8280	DROP INLET DI-10L TY. I,L=6'	EA	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00
8293	DROP INLET DI-10L TY. II,L=12'	EA	\$ 8,100.00	\$ 8,100.00	\$ 8,100.00
8303	DROP INLET DI-10L TY. III,L=12'	EA	\$ 7,836.98	\$ 7,836.98	\$ 7,836.98
8304	DROP INLET DI-10L TY. III,L=14'	EA	\$ 7,906.96	\$ 7,906.96	\$ 7,906.96
8511	DROP INLET DI-14B TY. I,L=8'	EA	\$ 13,906.36	\$ 13,906.36	\$ 13,906.36

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
8513	DROP INLET DI-14B TY. I,L=12'	EA	\$ 7,660.22	\$ 7,660.22	\$ 7,660.22
8515	DROP INLET DI-14B TY. I,L=16'	EA	\$ 7,711.77	\$ 7,711.77	\$ 7,711.77
8517	DROP INLET DI-14B TY. I,L=20'	EA	\$ 7,741.23	\$ 7,741.23	\$ 7,741.23
8531	DROP INLET DI-14C TY. I,L=8'	EA	\$ 9,564.25	\$ 9,564.25	\$ 9,564.25
8532	DROP INLET DI-14C TY. I,L=10'	EA	\$ 11,015.30	\$ 11,015.30	\$ 11,015.30
8533	DROP INLET DI-14C TY. I,L=12'	EA	\$ 7,814.89	\$ 7,814.89	\$ 7,814.89
8540	DROP INLET DI-14C TY. II,L=6'	EA	\$ 12,064.92	\$ 12,064.92	\$ 12,064.92
8560	DROP INLET DI-14E TY. I,L=4'	EA	\$ 7,697.05	\$ 7,697.05	\$ 7,697.05
8561	DROP INLET DI-14E TY. I,L=6'	EA	\$ 7,623.39	\$ 7,623.39	\$ 7,623.39
8562	DROP INLET DI-14E TY. I,L=8'	EA	\$ 7,733.86	\$ 7,733.86	\$ 7,733.86
8571	DROP INLET DI-14E TY. II,L=6'	EA	\$ 13,736.94	\$ 13,736.94	\$ 13,736.94
8572	DROP INLET DI-14E TY. II,L=8'	EA	\$ 11,158.93	\$ 11,158.93	\$ 11,158.93
8573	DROP INLET DI-14E TY. II,L=10'	EA	\$ 12,285.89	\$ 12,285.89	\$ 12,285.89
8574	DROP INLET DI-14E TY. II,L=12'	EA	\$ 14,466.15	\$ 14,466.15	\$ 14,466.15
8576	DROP INLET DI-14E TY. II,L=16'	EA	\$ 17,125.17	\$ 17,125.17	\$ 17,125.17
8578	DROP INLET DI-14E TY. II,L=20'	EA	\$ 15,777.25	\$ 15,777.25	\$ 15,777.25
8602	DROP INLET DI-14F TY. I,L=8'	EA	\$ 7,586.56	\$ 7,586.56	\$ 7,586.56
8608	DROP INLET DI-14F TY. I,L=20'	EA	\$ 9,335.17	\$ 9,335.17	\$ 9,335.17
8900	DROP INLET DI-12,L=4'	EA	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00
8902	DROP INLET DI-12,L=6'	EA	\$ 3,300.00	\$ 4,304.00	\$ 3,802.00
8904	DROP INLET DI-12,L=8'	EA	\$ 3,900.00	\$ 8,650.00	\$ 5,616.67
8906	DROP INLET DI-12,L=10'	EA	\$ 4,300.00	\$ 7,000.00	\$ 5,650.00
8914	DROP INLET DI-12A,L=6'	EA	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
8924	DROP INLET DI-12B,L=4'	EA	\$ 2,450.00	\$ 2,450.00	\$ 2,450.00
8926	DROP INLET DI-12B,L=6'	EA	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00
8930	DROP INLET DI-12B,L=8'	EA	\$ 4,920.00	\$ 4,920.00	\$ 4,920.00
8962	DROP INLET DI-13 TY.I	EA	\$ 3,000.00	\$ 7,719.14	\$ 5,317.36
8965	DROP INLET DI-13 TY.II	EA	\$ 5,500.00	\$ 9,899.40	\$ 9,270.91
9046	MANHOLE MH-1	LF	\$ 550.00	\$ 1,600.00	\$ 1,218.18
9055	MANHOLE MH-2	LF	\$ 325.00	\$ 3,792.10	\$ 727.84
9056	MANHOLE MH-1 OR 2	LF	\$ 220.00	\$ 1,500.00	\$ 716.89
9057	FRAME & COVER MH-1	EA	\$ 247.50	\$ 1,500.00	\$ 771.79
9125	ENERGY DISSIPATOR EG-1	EA	\$ 1,331.12	\$ 1,331.12	\$ 1,331.12
9126	ENERGY DISSIPATOR EG-1A	EA	\$ 1,750.00	\$ 1,750.00	\$ 1,750.00

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
9148	EROS.CTRL.STONE CL.A1 EC-1	TON	\$ 39.50	\$ 500.00	\$ 75.50
9149	EROS.CTRL.STONE CL. A1 EC-1	SY	\$ 33.74	\$ 122.40	\$ 97.07
9150	EROS.CTRL.STONE CL. I, EC-1	TON	\$ 24.00	\$ 550.00	\$ 81.22
9151	EROS.CTRL.STONE CL. I, EC-1	SY	\$ 30.00	\$ 120.00	\$ 45.14
9152	EROS.CTRL.STONE CL. II, EC-1	TON	\$ 25.00	\$ 270.00	\$ 110.40
9155	GABIONS	CY	\$ 178.00	\$ 275.00	\$ 201.59
9165	PIPE SPILLOUT PS-2	EA	\$ 3,400.00	\$ 3,400.00	\$ 3,400.00
9185	PAVED DITCH PG-2A	SY	\$ 54.40	\$ 420.00	\$ 95.77
9215	PAVED DITCH PG-5	SY	\$ 80.00	\$ 420.00	\$ 98.00
9225	PAVED FLUME PG-4	SY	\$ 50.00	\$ 230.00	\$ 76.22
9248	DITCH FLUME CONNECTOR PG-7	EA	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
9250	SLOPE DRAIN	EA	\$ 100.00	\$ 2,674.55	\$ 1,154.79
10000	LIME	TON	\$ 200.00	\$ 200.00	\$ 200.00
10011	HYDRAULIC CEMENT	TON	\$ 135.00	\$ 200.00	\$ 175.35
10013	CEM.STAB.AGGR.MATL.NO. 21A	TON	\$ 40.00	\$ 60.00	\$ 55.70
10017	CEM.S.AGR.BAS.MATL.TY.I N.21A	TON	\$ 45.00	\$ 75.00	\$ 64.90
10026	MANIPULATION 6"	SY	\$ 10.00	\$ 10.00	\$ 10.00
10041	CO.MAT.FINE AGGR.OR AGGR.NO.10	TON	\$ 30.00	\$ 30.00	\$ 30.00
10062	ASPH-STAB. OPEN-GRADED MATERIAL	TON	\$ 155.00	\$ 225.00	\$ 169.16
10065	AGGR. MATL. NO. 1	TON	\$ 0.01	\$ 133.00	\$ 29.77
10090	AGGR. MATL. NO. 21A	TON	\$ 30.00	\$ 75.00	\$ 47.95
10098	AGGR. MATL. NO. 21A OR 22	CY	\$ 100.00	\$ 100.00	\$ 100.00
10099	AGGR. MATL. NO. 21A OR 21B	TON	\$ 23.14	\$ 145.00	\$ 24.70
10100	AGGR. MATL. NO. 21B	TON	\$ 20.00	\$ 80.00	\$ 33.30
10103	AGGR. MATL. NO. 25 OR 26	TON	\$ 16.35	\$ 55.00	\$ 37.77
10113	AGGR.BASE MAT.TY. I NO.21A OR 21B	TON	\$ 19.57	\$ 50.00	\$ 19.67
10121	AGGR.BASE MAT.TY. I NO.21A OR 21B	TON	\$ 20.00	\$ 150.00	\$ 41.89
10122	AGGR.BASE MAT.TY. I NO.21A OR 21B	CY	\$ 154.69	\$ 154.69	\$ 154.69
10123	AGGR. BASE MATL. TY. I NO. 21A	TON	\$ 18.00	\$ 280.65	\$ 19.97
10128	AGGR. BASE MATL. TY. I NO. 21B	TON	\$ 0.01	\$ 1,000.00	\$ 28.75
10416	LIQUID ASPHALT	GAL	\$ 3.00	\$ 40.00	\$ 5.52
10417	TACK COAT	GAL	\$ 0.01	\$ 27.61	\$ 1.61
10424	BLOTTED SEAL COAT TY. D	SY	\$ 5.20	\$ 644.43	\$ 11.85
10468	COVER MATL. AGGR. NO. 68	TON	\$ 60.00	\$ 220.00	\$ 117.14



STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
10478	COVER MATL. AGGR. NO. 78	TON	\$ 166.77	\$ 166.77	\$ 166.77
10480	COVER MATL. AGGR. NO. 8	TON	\$ 23.00	\$ 220.00	\$ 204.85
10495	PILOT VEHICLE	HR	\$ 0.01	\$ 96.45	\$ 17.10
10603	ASPHALT CONCRETE TY. SM-19.0A	TON	\$ 52.33	\$ 210.00	\$ 53.76
10604	ASPHALT CONCRETE TY. SM-19.0D	TON	\$ 75.19	\$ 75.19	\$ 75.19
10605	ASPH. CONC. TY. SM-19.0E	TON	\$ 62.99	\$ 62.99	\$ 62.99
10607	ASPHALT CONCRETE TY. SM-12.5A	TON	\$ 56.95	\$ 335.00	\$ 99.12
10608	ASPHALT CONCRETE TY. SM-12.5D	TON	\$ 74.68	\$ 948.50	\$ 96.31
10609	ASPHALT CONC. TY. SM-12.5E	TON	\$ 93.47	\$ 268.00	\$ 118.77
10610	ASPHALT CONCRETE TY. IM-19.0A	TON	\$ 65.94	\$ 280.00	\$ 100.22
10611	ASPHALT CONCRETE TY. IM-19.0D	TON	\$ 70.00	\$ 275.00	\$ 95.86
10612	ASPHALT CONCRETE TY. IM-19.0E	TON	\$ 99.00	\$ 99.00	\$ 99.00
10614	ASPHALT CONCRETE TY. IM-19.0E	TON	\$ 86.13	\$ 102.00	\$ 92.91
10625	FLX.PAV.TIE-IN PLANING 0"-2"	SY	\$ 20.90	\$ 22.00	\$ 21.81
10627	FLEX. PAVE.TIE-IN PLANING ABOVE 2"-4"	SY	\$ 5.52	\$ 22.00	\$ 18.04
10628	FLEXIBLE PAVE.PLANING 0"-2"	SY	\$ 1.37	\$ 100.00	\$ 5.43
10629	FLEXIBLE PAVE. PLANING ABOVE 2"-4"	SY	\$ 3.55	\$ 25.00	\$ 7.06
10633	RIGID PAVEMENT PLANING 0"-2"	SY	\$ 22.49	\$ 22.49	\$ 22.49
10635	ASPHALT CONC.TY. SM-9.5A	TON	\$ 76.29	\$ 520.00	\$ 120.33
10636	ASPHALT CONC.TY. SM-9.5D	TON	\$ 78.00	\$ 1,200.00	\$ 121.50
10637	ASPHALT CONCRETE TY. SM-9.5E	TON	\$ 150.00	\$ 150.00	\$ 150.00
10642	ASPHALT CONCRETE TY. BM-25.0A	TON	\$ 61.00	\$ 1,800.00	\$ 93.46
10643	ASPHALT CONCRETE TY. BM-25.0D	TON	\$ 69.49	\$ 350.00	\$ 88.86
10700	RUMBLE STRIP, ASPHALT	LF	\$ 0.08	\$ 18.00	\$ 0.34
10701	LIQ.ASPH. RUMBLE STRIP COATING	SY	\$ 0.25	\$ 17.60	\$ 1.05
10706	PAVEMENT SHOULDER WEDGE PREP.	LF	\$ 0.01	\$ 0.92	\$ 0.19
10781	PLAIN HYDR. CEM.CONC. PAVE. 8"	SY	\$ 57.18	\$ 57.18	\$ 57.18
10881	REINF. HYDR.CEM.CONC. PAVE. 8"	SY	\$ 114.65	\$ 114.65	\$ 114.65
10981	CONT.REINF.HYDR.CONC.PAVE. 8"	SY	\$ 79.81	\$ 79.81	\$ 79.81
11011	ANCHOR SLAB TYPE I 8" DEPTH	SY	\$ 200.00	\$ 200.00	\$ 200.00
11020	CONC. CL. A4 BRIDGE APPR. SLAB	CY	\$ 499.40	\$ 499.40	\$ 499.40
11040	CONCRETE ENTRANCE PAVE. 7"	SY	\$ 95.00	\$ 185.00	\$ 113.39
12020	STD. CURB CG-2	LF	\$ 14.00	\$ 85.00	\$ 28.62
12022	RADIAL CURB CG-2	LF	\$ 14.00	\$ 85.00	\$ 30.68

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
12030	STD. CURB CG-3	LF	\$ 14.13	\$ 125.00	\$ 36.69
12032	RADIAL CURB CG-3	LF	\$ 19.50	\$ 85.00	\$ 37.01
12111	STD. MED. CURB MC-1	LF	\$ 37.00	\$ 70.00	\$ 37.24
12311	ASPHALT CONC. CURB MC-3	LF	\$ 299.50	\$ 299.50	\$ 299.50
12322	ASPHALT CONC. CURB TY. MC-3B	LF	\$ 5.90	\$ 530.00	\$ 21.98
12505	ASPH.CONC.CURB BACKUP MATL.	TON	\$ 100.00	\$ 2,700.00	\$ 197.87
12600	STD. COMB. CURB & GUTTER CG-6	LF	\$ 18.00	\$ 125.00	\$ 27.34
12610	RAD. COMB. CURB & GUTTER CG-6	LF	\$ 18.00	\$ 110.00	\$ 32.28
12700	STD. COMB. CURB & GUTTER CG-7	LF	\$ 20.52	\$ 110.00	\$ 36.53
12710	RAD. COMB. CURB & GUTTER CG-7	LF	\$ 24.00	\$ 110.00	\$ 34.87
12910	ENTRANCE GUTTER CG-9A	SY	\$ 107.80	\$ 107.80	\$ 107.80
12920	ENTRANCE GUTTER CG-9B	SY	\$ 320.00	\$ 320.00	\$ 320.00
12940	ENTRANCE GUTTER CG-9D	SY	\$ 54.00	\$ 188.75	\$ 106.30
13102	RAD. COMB. CURB & GUTTER CG-11	LF	\$ 21.55	\$ 27.40	\$ 23.59
13108	CG-12 DETECTABLE WARNING SURFACE	SY	\$ 60.00	\$ 1,485.50	\$ 415.29
13114	ENTRANCE GUTTER CG-13	SY	\$ 82.09	\$ 99.00	\$ 83.38
13212	R/W MONUMENT RM-2	EA	\$ 115.72	\$ 252.00	\$ 168.36
13215	MAILBOX POST, SINGLE	EA	\$ 145.00	\$ 750.00	\$ 332.87
13216	MAILBOX POST, DOUBLE	EA	\$ 500.00	\$ 750.00	\$ 625.00
13217	MAILBOX POST, MULTIPLE	EA	\$ 50.00	\$ 50.00	\$ 50.00
13220	HYDR. CEMENT CONC. SIDEWALK 4"	SY	\$ 40.00	\$ 442.51	\$ 62.55
13222	HYDR. CEMENT CONC. SIDEWALK 7"	SY	\$ 70.00	\$ 400.00	\$ 106.62
13224	EXPOSED AGGR. SIDEWALK 4"	SY	\$ 61.90	\$ 61.90	\$ 61.90
13232	GEOTEXTILE DRAINAGE FABRIC	SY	\$ 0.65	\$ 10.00	\$ 1.95
13280	GUARDRAIL GR-MGS1	LF	\$ 16.00	\$ 685.98	\$ 19.48
13281	GUARDRAIL GR-MGS1A	LF	\$ 20.00	\$ 50.00	\$ 25.65
13282	GUARDRAIL GR-MGS1, 9' POST	LF	\$ 20.00	\$ 45.00	\$ 24.38
13283	RADIAL GUARDRAIL GR-MGS1	LF	\$ 17.92	\$ 45.00	\$ 20.69
13284	RADIAL GUARDRAIL GR-MGS1A	LF	\$ 20.00	\$ 60.00	\$ 25.30
13285	RADIAL GUARDRAIL GR-MGS1, 9' POST	LF	\$ 20.00	\$ 50.00	\$ 27.47
13286	GUARDRAIL TERMINAL GR-MGS2	EA	\$ 1,700.00	\$ 3,750.00	\$ 2,555.01
13287	GUARDRAIL END ANCHORAGE GR-MGS3	EA	\$ 650.00	\$ 4,856.00	\$ 958.67
13288	GUARDRAIL HEIGHT TRANSITION GR-MGS4	EA	\$ 100.00	\$ 1,387.00	\$ 588.12
13290	GUARDRAIL GR-8 NCHRP 350 TL-3	LF	\$ 5.00	\$ 20.00	\$ 12.60

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
13291	RAD.GRDRAIL GR-8 NCHRP 350 TL-3	LF	\$ 20.00	\$ 20.00	\$ 20.00
13292	GUARDRAIL GR-8A NCHRP 350 TL-3	LF	\$ 12.00	\$ 22.00	\$ 13.38
13293	RAD.GRDRAIL GR-8A NCHRP 350TL-3	LF	\$ 20.00	\$ 20.00	\$ 20.00
13294	GUARDRAIL GR-8B NCHRP 350 TL-3	LF	\$ 16.00	\$ 28.00	\$ 22.29
13295	RADIAL GUARDRAIL GR-8B NCHRP 350 TL-3	LF	\$ 34.00	\$ 34.00	\$ 34.00
13310	GUARDRAIL TERMINAL GR-6 NCHRP 350	LF	\$ 20.00	\$ 194.92	\$ 88.30
13312	GUARDRAIL TERMINAL GR-7 NCHRP 350	EA	\$ 100.00	\$ 3,100.00	\$ 1,854.86
13315	GUARDRAIL TERMINAL GR-11	EA	\$ 375.00	\$ 1,535.00	\$ 719.71
13320	GUARDRAIL GR-2	LF	\$ 10.00	\$ 70.00	\$ 15.90
13321	GUARDRAIL GR-2 7' POST	LF	\$ 22.00	\$ 22.00	\$ 22.00
13322	GUARDRAIL GR-2 8' POST	LF	\$ 12.00	\$ 44.00	\$ 21.16
13323	GUARDRAIL GR-2A	LF	\$ 14.00	\$ 50.00	\$ 24.52
13331	RAD. GUARDRAIL GR-2	LF	\$ 12.00	\$ 37.00	\$ 19.20
13333	RAD. GUARDRAIL GR-2A	LF	\$ 15.00	\$ 26.00	\$ 19.58
13335	GUARDRAIL GR-3	LF	\$ 8.00	\$ 10.00	\$ 8.73
13336	GUARDRAIL TERMINAL GR-3	EA	\$ 100.00	\$ 1,000.00	\$ 400.00
13345	ALT.BREAKAWAY CABLE TERM. GR-9	EA	\$ 1,300.00	\$ 6,500.00	\$ 2,549.97
13346	REMOVE GR-7 TERMINAL	EA	\$ 0.01	\$ 2,000.00	\$ 397.95
13349	GUARDRAIL TER.SITE PREPARATION	EA	\$ 60.00	\$ 2,200.00	\$ 615.99
13355	GUARDRAIL GR-10	LF	\$ 20.00	\$ 40.00	\$ 26.47
13359	GUARDRAIL TER. GR-8 TYPE II	EA	\$ 100.00	\$ 100.00	\$ 100.00
13375	RAILING, TEXAS T-6	LF	\$ 25.00	\$ 150.00	\$ 62.56
13383	FIXED OBJECT ATTACH. GR-FOA-1 TY. I	EA	\$ 500.00	\$ 4,300.00	\$ 2,259.74
13384	FIXED OBJECT ATTACH. GR-FOA-1 TY. II	EA	\$ 100.00	\$ 1,600.00	\$ 639.28
13385	FIXED OBJECT ATTACH. GR-FOA-3 TY. I	EA	\$ 830.00	\$ 1,800.00	\$ 1,371.86
13386	FIXED OBJECT ATTACH. GR-FOA-3 TY.II	EA	\$ 200.00	\$ 868.87	\$ 479.92
13389	FIXED OBJECT ATTACH. GR-FOA-4 TY. I	EA	\$ 1,500.00	\$ 3,246.00	\$ 1,904.60
13390	FIXED OBJECT ATTACH. GR-FOA-4 TY. II	EA	\$ 450.00	\$ 5,000.00	\$ 1,801.25
13391	FIXED OBJECT ATTACH. GR-FOA-4 TY. III	EA	\$ 300.00	\$ 2,164.00	\$ 637.64
13392	FIXED OBJECT ATTACH. GR-FOA-2 TY. I	EA	\$ 500.00	\$ 5,015.00	\$ 2,155.08
13393	FIXED OBJECT ATTACH. GR-FOA-2 TY. II	EA	\$ 100.00	\$ 2,500.00	\$ 680.79
13421	MEDIAN BARRIER MB-3	LF	\$ 21.00	\$ 72.00	\$ 26.85
13422	MEDIAN BARRIER MB-3A	LF	\$ 35.00	\$ 40.00	\$ 39.05
13460	MEDIAN BARRIER MB-7D	LF	\$ 8.00	\$ 150.00	\$ 54.43

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
13461	MEDIAN BARRIER MB-7E	LF	\$ 193.58	\$ 410.00	\$ 253.85
13462	MEDIAN BARRIER MB-7F	LF	\$ 22.00	\$ 300.00	\$ 99.13
13470	MEDIAN BARRIER MB-9A	LF	\$ 100.00	\$ 300.00	\$ 150.00
13480	CABLE BARRICADE CR-1	EA	\$ 1,400.00	\$ 2,000.00	\$ 1,500.00
13485	MEDIAN BARRIER MB-8A TYPE I	LF	\$ 222.00	\$ 222.73	\$ 222.70
13486	MEDIAN BARRIER MB-8A TYPE II	LF	\$ 254.38	\$ 254.38	\$ 254.38
13487	MEDIAN BARRIER MB-8A TYPE III	LF	\$ 230.00	\$ 728.11	\$ 281.01
13495	TRAF. BARR. SER. CONC. SGL FC PAR.MB-10A	LF	\$ 20.10	\$ 90.00	\$ 45.77
13496	TRAF. BARR. SER. CONC. DBL FC PAR.MB-11A	LF	\$ 1.00	\$ 65.00	\$ 33.00
13500	SIGN ISLAND SI-1	EA	\$ 4,104.71	\$ 4,104.71	\$ 4,104.71
13502	SIGN ISLAND SI-2	SY	\$ 112.88	\$ 112.88	\$ 112.88
13510	DIRECTIONAL ISLAND CURB SI-3	LF	\$ 14.00	\$ 33.75	\$ 18.60
13520	RETAINING WALL RW-2	CY	\$ 850.00	\$ 850.00	\$ 850.00
13530	RETAINING WALL RW-3	CY	\$ 493.18	\$ 1,200.00	\$ 653.35
13540	CONC. CLASS A3 RETAINING WALL	CY	\$ 625.00	\$ 2,000.00	\$ 716.67
13561	POROUS BACKFILL	CY	\$ 80.00	\$ 400.00	\$ 103.15
13565	RETAINING WALL EXCAVATION	CY	\$ 30.00	\$ 200.00	\$ 50.62
13592	TRAF.BAR.SER.GD.RAIL TER.GR-6	LF	\$ 160.00	\$ 160.00	\$ 160.00
13600	IMPACT ATTENUATION UNIT	EA	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00
13601	BULL NOSE BARRIER	EA	\$ 3,000.00	\$ 12,100.00	\$ 5,292.86
13603	IMPACT ATTEN. TY.1 TL-3, LOW MAINTENANCE	EA	\$ 8,500.00	\$ 40,000.00	\$ 28,208.75
13604	IMPACT ATTEN.SER. TY. 1 TL-3, >=40 MPH	EA	\$ 407.00	\$ 25,400.00	\$ 9,996.99
13605	IMPACT ATTEN.SER.TY.1 TL-2,<40 MPH	EA	\$ 5,500.00	\$ 21,350.00	\$ 11,320.53
13606	IMPCT ATTEN. STD.IA-2 TL-2 <40MPH DES.SP	EA	\$ 3,459.48	\$ 17,669.50	\$ 9,236.06
13607	IMPCT ATTN. ST.IA-1, TL-3,>=40MPH DES.SP	EA	\$ 9,500.00	\$ 74,000.00	\$ 19,868.97
13610	IMPACT ATT.SER.TY.III TL-3>45 MPH DES SP	EA	\$ 3,600.00	\$ 3,600.00	\$ 3,600.00
13611	IMPACT ATTENUATOR SER. TYPE I	EA	\$ 2,000.00	\$ 17,312.00	\$ 7,379.63
13623	IMPACT ATTEN. SER. TYPE II-12	EA	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00
13630	IMPACT ATTEN. SER. TYPE I-A	EA	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00
14100	REMOVE SIDEWALK AND ENTRANCE	SY	\$ 9.00	\$ 100.00	\$ 29.80
14120	REMOVE COMB. CURB AND GUTTER	LF	\$ 10.00	\$ 29.12	\$ 16.82
14260	CRUSHER RUN AGGR. NO. 25 OR 26	TON	\$ 20.00	\$ 158.54	\$ 41.49
14270	AGGR. MATL. NO. 25 OR 26	TON	\$ 28.00	\$ 326.38	\$ 38.68
14300	CEMENT CONCRETE SIDEWALK 4"	SY	\$ 40.00	\$ 110.00	\$ 58.22

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
14350	BORROW EXCAVATION	CY	\$ 25.00	\$ 25.00	\$ 25.00
14380	PAVEMENT RESTORATION	TON	\$ 75.00	\$ 300.00	\$ 168.78
14406	6" PIPE UNDERDRAIN	LF	\$ 53.23	\$ 53.23	\$ 53.23
14411	PIPE TIE IN	EA	\$ 0.01	\$ 6,000.00	\$ 2,564.56
14414	CURB CG-2	LF	\$ 30.00	\$ 45.00	\$ 32.69
14416	COMB. CURB & GUTTER CG-6	LF	\$ 35.70	\$ 35.70	\$ 35.70
14440	SAW CUT SIDEWALK	LF	\$ 1.00	\$ 11.10	\$ 7.39
14450	SAW CUT CURB, GUTTER AND ENTRANCES	LF	\$ 3.49	\$ 25.00	\$ 7.12
14500	CLASS A-3 CONCRETE	CY	\$ 175.00	\$ 860.00	\$ 434.07
14502	REINFORCING STEEL	LB	\$ 1.00	\$ 10.00	\$ 3.44
14504	STEEL DROP INLET FRAME	EA	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
15290	PATCH.CEM.CONC.PAVE.TY.CRCP-A	SY	\$ 116.52	\$ 116.52	\$ 116.52
15301	PATCH.CEM.CONC.PAVE. TY. I	SY	\$ 164.00	\$ 530.00	\$ 182.19
15302	PATCH.CEM.CONC.PAVE. TY. II	SY	\$ 154.52	\$ 260.66	\$ 171.21
15303	PATCH.CEM.CONC.PAVE. TY. III-P	SY	\$ 450.00	\$ 450.00	\$ 450.00
15305	PATCH.CEM.CONC.PAVE.TY. IV-A	SY	\$ 178.00	\$ 193.00	\$ 185.88
15321	CLEAN AND RESEAL LONG. JOINT	LF	\$ 1.45	\$ 6.00	\$ 2.37
15322	CLEAN AND RESEAL TRAN. JOINT	LF	\$ 1.45	\$ 6.00	\$ 3.55
15350	GRIND CONCRETE PAVEMENT	SY	\$ 11.00	\$ 11.00	\$ 11.00
16110	EMUL. ASPH. SLURRY SEAL TYPE A	SY	\$ 2.12	\$ 2.15	\$ 2.13
16120	EMUL. ASPH. SLURRY SEAL TYPE B	SY	\$ 1.92	\$ 2.22	\$ 2.02
16130	EMUL. ASPH. SLURRY SEAL TYPE C	SY	\$ 2.00	\$ 2.36	\$ 2.07
16144	LATEX MOD. EMUL. TREAT. TYPE B	TON	\$ 257.44	\$ 284.21	\$ 259.82
16145	LATEX MOD. EMUL. TREAT. TYPE C	TON	\$ 183.46	\$ 282.06	\$ 206.14
16146	LATEX MOD.EMUL.TREAT.RUTFILLING	TON	\$ 275.00	\$ 275.00	\$ 275.00
16161	MODIFIED SINGLE SEAL	SY	\$ 0.96	\$ 1.95	\$ 1.18
16162	MODIFIED DOUBLE SEAL	SY	\$ 1.51	\$ 4.50	\$ 1.80
16242	AGR.BASE MAT.TY.I OR II NO. 21A OR21B	TON	\$ 0.01	\$ 500.00	\$ 35.56
16249	NONTRACKING TACK COAT	GAL	\$ 3.15	\$ 3.15	\$ 3.15
16260	LIQUID ASPHALT MATL. CRS-2L	GAL	\$ 15.00	\$ 15.00	\$ 15.00
16326	ASPH. CONC. TY. SM-4.75A	TON	\$ 78.12	\$ 92.64	\$ 80.94
16327	ASPH. CONC. TY. SM-4.75D	TON	\$ 66.57	\$ 66.57	\$ 66.57
16330	ASPH. CONC. TY. SM-9.0A	TON	\$ 58.75	\$ 100.00	\$ 68.35
16335	ASPH. CONC. TY. SM-9.5A	TON	\$ 55.52	\$ 200.00	\$ 69.27

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
16337	ASPH. CONC. TY. SM-9.5A SL SPOT LEVEL	TON	\$ 96.40	\$ 138.82	\$ 106.91
16340	ASPH. CONC. TY. SM-9.5D	TON	\$ 58.50	\$ 225.00	\$ 78.59
16342	ASPH. CONC. TY. SM-9.5D SL SPOT LEVEL	TON	\$ 130.00	\$ 132.34	\$ 130.39
16345	ASPH. CONC TY. SM-9.5E	TON	\$ 79.00	\$ 160.00	\$ 83.96
16350	ASPH. CONC. TY. SM-12.5A	TON	\$ 46.00	\$ 95.00	\$ 63.51
16355	ASPH. CONC. TY. SM-12.5D	TON	\$ 59.77	\$ 238.00	\$ 76.93
16360	ASPH. CONC. TY. SM-12.5E	TON	\$ 64.75	\$ 565.00	\$ 73.39
16362	ASPH. CONC. TY. SM-19.0A	TON	\$ 52.06	\$ 302.50	\$ 57.78
16365	ASPH. CONC. TY. IM-19.0A	TON	\$ 54.00	\$ 170.00	\$ 67.00
16370	ASPH. CONC. TY. IM-19.0D	TON	\$ 54.51	\$ 234.39	\$ 82.82
16371	ASPH. CONC. TY. IM-19.0E	TON	\$ 65.00	\$ 100.00	\$ 79.74
16373	ASPH. CONC. TY. IM-19.0A T	TON	\$ 60.00	\$ 150.00	\$ 93.79
16374	ASPH. CONC. TY. IM-19.0D T	TON	\$ 75.00	\$ 200.00	\$ 106.01
16382	PAVE. REINFORCEMENT FABRIC	SY	\$ 7.00	\$ 7.00	\$ 7.00
16387	MACHINING SHOULDERS	LF	\$ 0.01	\$ 17.00	\$ 0.59
16390	ASPH. CONC. TY. BM-25.0A	TON	\$ 55.00	\$ 160.00	\$ 79.95
16392	ASPH. CONC. TY. BM-25.0D	TON	\$ 84.00	\$ 135.75	\$ 84.73
16395	ASPH. CONC. TY. BM-25.0A T	TON	\$ 60.00	\$ 200.00	\$ 88.22
16397	ASPH. CONC. TY. BM-25.0D T	TON	\$ 95.00	\$ 130.78	\$ 129.87
16398	MANUAL SHOULDERS RESTORATION	LF	\$ 0.05	\$ 25.00	\$ 2.98
16401	STONE MATRIX ASPH. SMA-9.5 64E-22	TON	\$ 88.00	\$ 109.00	\$ 98.72
16402	STONE MATRIX ASPH. SMA-12.5 64H-22	TON	\$ 108.00	\$ 115.00	\$ 111.95
16403	STONE MATRIX ASPH. SMA-12.5 64E-22	TON	\$ 84.73	\$ 147.50	\$ 109.18
16404	STONE MATRIX ASPH. SMA-19.0 64H-22	TON	\$ 110.00	\$ 110.00	\$ 110.00
16405	STONE MATRIX ASPH. SMA-19.0 64E-22	TON	\$ 76.46	\$ 121.30	\$ 89.90
16502	SURF.PREPARATION & RESTOR. TY. II	TON	\$ 72.00	\$ 430.00	\$ 101.84
16504	SURF.PREPARATION & RESTOR.TY. III	TON	\$ 95.45	\$ 1,380.00	\$ 237.13
16516	FLX.PAV.TIE-IN PLANING 0"-2"	SY	\$ 0.10	\$ 253.56	\$ 6.23
16517	FLEX. PAVE.TIE-IN PLANING ABOVE 2"-4"	SY	\$ 3.54	\$ 25.00	\$ 8.72
16522	FLEXIBLE PAVE.PLANING 0"-2"	SY	\$ 0.31	\$ 40.00	\$ 1.74
16523	FLEXIBLE PAVEMENT PLANING ABOVE 2"-4"	SY	\$ 0.83	\$ 25.00	\$ 3.39
16532	RIGID PAV.TIE-IN PLANING 0"-2"	SY	\$ 0.35	\$ 80.00	\$ 5.15
16535	RIGID PAVEMENT PLANING 0"-2"	SY	\$ 3.00	\$ 45.00	\$ 6.52
17311	W BEAM TERM CONNECTOR	EA	\$ 0.01	\$ 60.00	\$ 32.84

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
17313	W BEAM END SECT FLARED	EA	\$ 0.01	\$ 46.00	\$ 32.00
17315	W BEAM END SECT BUFFER	EA	\$ 35.00	\$ 46.00	\$ 36.65
17317	W BEAM END SECT ROUNDED	EA	\$ 30.00	\$ 60.00	\$ 35.11
17321	W BEAM BACKUP PLATE	EA	\$ 5.00	\$ 20.00	\$ 6.33
17323	GUARDRAIL BEAM	LF	\$ 5.00	\$ 31.00	\$ 11.18
17325	RADIAL GUARDRAIL BEAM	LF	\$ 9.00	\$ 35.00	\$ 13.25
17327	RUB RAIL	LF	\$ 5.00	\$ 75.00	\$ 13.74
17329	POST (WOOD, CONC., OR STEEL)	EA	\$ 40.00	\$ 77.00	\$ 52.99
17330	RUB RAIL OFFSET BLOCK	EA	\$ 1.00	\$ 20.00	\$ 6.96
17331	OFFSET BLOCK	EA	\$ 6.00	\$ 66.00	\$ 11.52
17336	BR-GR POST ATTACHMENT VARIOUS TYPES	EA	\$ 100.00	\$ 4,800.00	\$ 459.17
17338	DRILL HOLE	EA	\$ 1.00	\$ 75.00	\$ 24.63
17341	REALIGN POST	EA	\$ 0.01	\$ 500.00	\$ 1.99
17342	STEEL TUBE GR-7	EA	\$ 1.00	\$ 100.00	\$ 89.00
17343	TERMINAL CONNECTOR, GR-7	EA	\$ 1.00	\$ 40.00	\$ 13.00
17344	SOIL PLATE GR-7	EA	\$ 1.00	\$ 25.00	\$ 4.43
17346	BUFFERED END ASSEMBLY GR-7	EA	\$ 1.00	\$ 40.00	\$ 2.11
17348	BREAKAWAY POST GR-7	EA	\$ 1.00	\$ 300.00	\$ 48.75
17351	CABLE ASSEM.& ANCHOR PLATES GR-7	EA	\$ 1.00	\$ 25.00	\$ 8.74
17352	STRUT AND YOKE ASSEMBLY GR-7	EA	\$ 1.00	\$ 25.00	\$ 9.67
17353	CABLE GR-3	LF	\$ 4.00	\$ 4.00	\$ 4.00
17355	POST S3X5.7 GR-3	EA	\$ 50.00	\$ 100.00	\$ 64.17
17357	END POST CAPS, GR-3	EA	\$ 1.00	\$ 10.00	\$ 4.60
17359	BEARING PLATE, GR-3	EA	\$ 5.00	\$ 10.00	\$ 7.50
17361	HOOK BOLTS, GR-3	EA	\$ 1.00	\$ 5.00	\$ 2.68
17363	BREAKAWAY ANCHOR ANGLE, GR-3	EA	\$ 5.00	\$ 10.00	\$ 7.22
17365	STEEL TURNBUCKLE CABLE ASSEM. GR-3	EA	\$ 5.00	\$ 70.00	\$ 23.57
17367	SPRING CABLE END ASSEM. GR-3	EA	\$ 5.00	\$ 130.00	\$ 40.71
17369	CONCRETE ANCHOR ASSEMBLY, GR-3	EA	\$ 5.00	\$ 50.00	\$ 20.00
17371	RE-TENSION EXIST. CABLE GUARDRAIL, GR-3	EA	\$ 20.00	\$ 100.00	\$ 51.54
17374	EMERGENCY MOBILIZATION	EA	\$ 3.00	\$ 30,000.00	\$ 745.35
17381	POST STEEL GR-8 BENT PLATE OR S3X5.7 ST	EA	\$ 40.00	\$ 100.00	\$ 41.28
17383	END POST SUPPORT ANGLES, GR-8	EA	\$ 1.00	\$ 25.00	\$ 7.00
17451	GUARDRAIL DELINEATOR	EA	\$ 0.01	\$ 12.00	\$ 3.25

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
17501	GUARDRAIL BEAM (ST. OWNED)	LF	\$ 0.01	\$ 15.00	\$ 0.28
17503	POST (WOOD, CONC. OR STEEL) (ST. OWNED)	EA	\$ 0.01	\$ 0.01	\$ 0.01
21020	MEDIAN STRIP MS-1	SY	\$ 82.09	\$ 500.00	\$ 117.64
21110	MEDIAN STRIP MS-1A	SY	\$ 112.00	\$ 130.00	\$ 121.83
21215	MEDIAN STRIP MS-2	LF	\$ 36.94	\$ 120.00	\$ 38.08
22501	FENCE FE-W1	LF	\$ 12.98	\$ 14.00	\$ 13.18
22511	FENCE FE-W2	LF	\$ 12.00	\$ 19.00	\$ 16.44
22541	LINE BRACE UNIT FE-W1,FE-W2	EA	\$ 175.00	\$ 470.00	\$ 317.00
22581	CORNER BRACE UNIT FE-W1,FE-W2	EA	\$ 175.00	\$ 525.00	\$ 442.56
22643	FENCE FE-CL	LF	\$ 1.10	\$ 60.00	\$ 16.36
22653	LINE BRACE UNIT FE-CL	EA	\$ 125.63	\$ 620.00	\$ 231.95
22663	CORNER BRACE UNIT FE-CL	EA	\$ 135.68	\$ 1,500.00	\$ 297.60
22674	GATE FE-CL L=3'	EA	\$ 2,300.00	\$ 2,300.00	\$ 2,300.00
22675	GATE FE-CL L=10'	EA	\$ 500.00	\$ 500.00	\$ 500.00
22677	GATE FE-CL L=14'	EA	\$ 1,000.00	\$ 1,320.00	\$ 1,213.33
22681	FENCE FE-B	LF	\$ 13.50	\$ 50.00	\$ 19.43
22685	FENCE WOOD BOARD	LF	\$ 60.00	\$ 60.00	\$ 60.00
22721	LINE BRACE UNIT FE-B	EA	\$ 375.00	\$ 620.00	\$ 497.50
22741	CORNER BRACE UNIT FE-B	EA	\$ 500.00	\$ 500.00	\$ 500.00
22908	GATE FE-G L=12'	EA	\$ 500.00	\$ 1,735.74	\$ 1,117.87
23042	WATER GATE FE-4 TY.II	EA	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
23043	WATER GATE FE-4 TY.III	LF	\$ 186.34	\$ 280.00	\$ 227.97
23527	POST METAL	EA	\$ 185.00	\$ 185.00	\$ 185.00
23560	TEMP. SAFETY FENCE 4'	LF	\$ 1.00	\$ 11.00	\$ 2.50
23570	HIGH VISIBILITY FENCE, 4 FEET	LF	\$ 5.03	\$ 5.03	\$ 5.03
24100	ALLAYING DUST	HR	\$ -	\$ 240.00	\$ 25.91
24150	TYPE 3 BARRICADE 4'	EA	\$ 175.00	\$ 1,000.00	\$ 362.04
24152	TYPE 3 BARRICADE 8'	EA	\$ 37.54	\$ 1,150.00	\$ 390.71
24160	TEMPORARY (CONSTRUCTION) SIGN	SF	\$ 0.01	\$ 100.00	\$ 15.34
24260	CR. RUN AGGR. NO. 25 OR 26	TON	\$ 15.00	\$ 100.00	\$ 24.57
24267	TEMPORARY DETECTABLE WARNING STRIP	LF	\$ 15.00	\$ 17.00	\$ 16.13
24268	AUTOMATED FLAGGER ASSISTANCE DEVICE	HR	\$ 70.00	\$ 100.00	\$ 76.67
24269	PORTABLE TEMPORARY RUMBLE STRIP	EA	\$ 300.00	\$ 1,400.00	\$ 700.00
24271	GROUP 2 LONGITUDINAL CHANNELIZING DEVICE	LF	\$ 8.00	\$ 8.00	\$ 8.00



STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
24272	TRUCK MOUNTED ATTENUATOR	HR	\$ 0.01	\$ 250.00	\$ 16.41
24278	GROUP 2 CHANNELIZING DEVICES	DAY	\$ 0.01	\$ 40.00	\$ 0.69
24279	PORT.CHANGEABLE MESS. SIGN	HR	\$ 0.01	\$ 60.00	\$ 5.87
24281	ELECTRONIC ARROW BOARD	HR	\$ 0.01	\$ 150.00	\$ 3.83
24282	FLAGGER SERVICE	HR	\$ -	\$ 200.00	\$ 23.37
24285	TEMPORARY ASPHALT MEDIAN	LF	\$ 35.00	\$ 35.00	\$ 35.00
24286	FLEXIBLE POST DELINEATOR	EA	\$ 68.01	\$ 347.42	\$ 102.97
24287	WARNING LIGHT TY. A	DAY	\$ 2.00	\$ 2.00	\$ 2.00
24288	WARNING LIGHT TY. B	DAY	\$ 0.10	\$ 50.00	\$ 1.80
24289	WARNING LIGHT TY. C	DAY	\$ 5.00	\$ 5.00	\$ 5.00
24290	TRAFFIC BARRIER SER. CONC. MB-7D PC	LF	\$ 15.00	\$ 226.29	\$ 28.56
24292	TRAF.BARR.SER.CONC.LATERAL SUP	EA	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
24400	OBSCURING ROADWAY	UNIT	\$ 0.01	\$ 2,500.00	\$ 216.57
24410	DEMO. OF PVMT. COMBINATION	SY	\$ 1.58	\$ 25.75	\$ 5.11
24420	DEMO. OF PAVEMENT RIGID	SY	\$ 4.04	\$ 660.00	\$ 13.33
24430	DEMO. OF PAVEMENT FLEXIBLE	SY	\$ 1.00	\$ 100.00	\$ 5.76
24600	REMOVE EXISTING GUARDRAIL	LF	\$ 0.01	\$ 100.00	\$ 1.71
25002	HANDRAIL HR-1 TYPE I	LF	\$ 105.00	\$ 105.00	\$ 105.00
25003	HANDRAIL HR-1 TYPE II	LF	\$ 120.60	\$ 150.00	\$ 121.47
25004	HANDRAIL HR-1 TYPE III	LF	\$ 139.00	\$ 350.00	\$ 188.22
25505	FIELD OFFICE TY.I	MO	\$ 0.01	\$ 16,000.00	\$ 2,487.55
25506	FIELD OFFICE TY.II	MO	\$ 800.00	\$ 3,000.00	\$ 1,571.03
25507	FIELD OFFICE TY.III	MO	\$ 300.00	\$ 4,639.70	\$ 2,067.80
25561	FORMAL PARTNERING	DAY	\$ 13,897.60	\$ 13,897.60	\$ 13,897.60
25565	PROGRESS SCHEDULE BASELINE	LS	\$ 500.00	\$ 40,000.00	\$ 11,192.50
25567	PROGRESS SCHEDULE UPDATES	EA	\$ 100.00	\$ 5,000.00	\$ 624.64
25591	DESIGN BUILD PRELIMINARY ENG	EA	\$ 1.00	\$ 1.00	\$ 1.00
25593	DESIGN BUILD QAQC	EA	\$ 1.00	\$ 1.00	\$ 1.00
26100	ROCKFILL	TON	\$ 43.50	\$ 71.50	\$ 43.55
26116	DRY RIPRAP CL. AI	SY	\$ 74.20	\$ 75.00	\$ 74.35
26117	DRY RIPRAP CL. AI	TON	\$ 24.40	\$ 350.00	\$ 44.69
26119	DRY RIPRAP CL.I 18"	TON	\$ 22.51	\$ 62.00	\$ 27.82
26126	DRY RIPRAP CL.I 26"	SY	\$ 75.00	\$ 125.00	\$ 80.65
26127	DRY RIPRAP CL.I 26"	TON	\$ 34.00	\$ 150.00	\$ 48.14

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
26239	DRY RIPRAP CL.II 38"	TON	\$ 30.00	\$ 125.00	\$ 61.28
26262	DRY RIPRAP CL.III 36"	TON	\$ 25.00	\$ 25.00	\$ 25.00
26267	DRY RIPRAP CL.III 53"	TON	\$ 56.00	\$ 56.00	\$ 56.00
26640	CONCRETE RIPRAP IN BAGS	CY	\$ 1,394.59	\$ 1,394.59	\$ 1,394.59
27000	SEL TREE REMOVAL TRIM AND CLEAN	ACRE	\$ 1,437.26	\$ 7,005.00	\$ 3,719.88
27012	TOPSOIL CLASS A 2"	ACRE	\$ 2,700.00	\$ 38,000.00	\$ 8,248.25
27013	TOPSOIL CLASS A	CY	\$ 18.70	\$ 30.00	\$ 25.29
27022	TOPSOIL CLASS B 2"	ACRE	\$ 1.00	\$ 20,000.00	\$ 12,667.24
27023	TOPSOIL CLASS B	CY	\$ 12.00	\$ 350.00	\$ 36.19
27100	PERMANENT SEED	LB	\$ 5.00	\$ 55.00	\$ 11.48
27101	TEMPORARY SEED	LB	\$ 2.00	\$ 200.00	\$ 14.70
27102	REGULAR SEED	LB	\$ 2.96	\$ 155.00	\$ 16.88
27103	OVERSEEDING	LB	\$ 1.00	\$ 200.00	\$ 9.80
27104	LEGUME SEED	LB	\$ 14.00	\$ 125.00	\$ 39.20
27105	LEGUME OVERSEEDING	LB	\$ 1.00	\$ 118.00	\$ 35.05
27110	HYDRAULIC EROSION CONTROL PRODUCT TYPE 1	SY	\$ 0.09	\$ 5.50	\$ 0.75
27111	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2	SY	\$ 0.01	\$ 25.00	\$ 0.77
27112	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3	SY	\$ 0.01	\$ 51.18	\$ 1.02
27113	HYDRAULIC EROSION CONTROL PRODUCT TYPE 4	SY	\$ 0.89	\$ 52.39	\$ 1.51
27120	SEDIMENT RETENTION ROLL 18" MIN	LF	\$ 3.58	\$ 20.00	\$ 8.04
27210	FERTILIZER 10-20-10	LB	\$ 2.00	\$ 12.75	\$ 4.78
27215	FERTILIZER 15-30-15	LB	\$ -	\$ 35.00	\$ 1.52
27221	FERTILIZER 10-10-10	LB	\$ 0.80	\$ 1.00	\$ 0.96
27226	FERTILIZER 46-0-0	LB	\$ 1.10	\$ 5.00	\$ 1.70
27230	FERTILIZER NITROGEN - N	LB	\$ 0.75	\$ 167.50	\$ 2.04
27231	FERTILIZER PHOSPHOROUS - P	LB	\$ 0.75	\$ 138.87	\$ 1.93
27232	FERTILIZER POTASSIUM - K	LB	\$ 0.75	\$ 275.00	\$ 2.31
27250	LIME	TON	\$ 100.00	\$ 1,250.00	\$ 254.82
27284	EROSION CONTROL MULCH	SY	\$ 0.28	\$ 10.00	\$ 0.54
27288	EROSION CONTROL MULCH	ACRE	\$ 1.00	\$ 1.00	\$ 1.00
27300	SOD	SY	\$ 3.50	\$ 30.00	\$ 6.59
27318	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1	SY	\$ 0.50	\$ 13.00	\$ 3.18
27319	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2	SY	\$ 0.25	\$ 12.00	\$ 3.62
27320	ROLLED EROSION CTRL EC-2 TYPE 3	SY	\$ 1.29	\$ 5.80	\$ 3.65

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
27321	ROLLED EROSION CTRL EC-2 TYPE 4	SY	\$ 1.00	\$ 20.00	\$ 3.82
27325	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1	SY	\$ 1.48	\$ 15.00	\$ 4.62
27326	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 2	SY	\$ 4.00	\$ 71.00	\$ 6.35
27327	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 3	SY	\$ 2.80	\$ 32.00	\$ 3.23
27336	TEMP.DIVE.CHANNEL LINING CL. A	SY	\$ 8.86	\$ 8.86	\$ 8.86
27337	TEMP.DIVE.CHANNEL LINING CL. B	SY	\$ 40.57	\$ 40.57	\$ 40.57
27340	TEMP.DIVE.CHANNEL EXCAVATION	CY	\$ 3.07	\$ 18.75	\$ 4.75
27345	TEMPORARY DIVERSION DIKE	LF	\$ 1.00	\$ 60.00	\$ 5.42
27401	EROSION CONTROL RIPRAP	TON	\$ 38.00	\$ 120.00	\$ 42.91
27410	CHECK DAM, ROCK TY. I	EA	\$ 165.00	\$ 2,000.00	\$ 496.73
27415	CHECK DAM ROCK TY. II	EA	\$ 40.00	\$ 750.00	\$ 216.28
27422	DEWATERING BASIN EC-8	EA	\$ 1.00	\$ 5,000.00	\$ 1,288.47
27430	SILTATION CONTROL EXCAVATION	CY	\$ -	\$ 542.85	\$ 11.40
27440	MOWING	HR	\$ 25.00	\$ 125.00	\$ 66.81
27451	INLET PROTECTION , TYPE A	EA	\$ 0.01	\$ 1,500.00	\$ 333.94
27461	INLET PROTECTION , TYPE B	EA	\$ 0.01	\$ 2,000.00	\$ 222.84
27500	GEOTEXTILE FABRIC	SY	\$ 2.25	\$ 35.00	\$ 3.58
27504	TEMP. SILT FENCE TYPE B	LF	\$ 1.73	\$ 11.00	\$ 2.83
27505	TEMP. SILT FENCE TYPE A	LF	\$ 0.50	\$ 26.00	\$ 2.86
27506	TEMP. FILTER BARRIER	LF	\$ 0.01	\$ 20.00	\$ 4.41
27510	COFFERDAM	EA	\$ 500.00	\$ 13,500.00	\$ 7,945.66
27525	TURBIDITY CURTAIN, PERVIOUS	LF	\$ 25.00	\$ 30.00	\$ 28.95
27526	TURBIDITY CURTAIN, IMPERVIOUS	LF	\$ 15.79	\$ 100.00	\$ 26.64
27545	STORM WATER MAN. BASIN EXCAV.	CY	\$ 3.25	\$ 40.00	\$ 10.22
27550	STORMWATER MAN.DRAIN.STR.SWM-1	LF	\$ 697.00	\$ 4,500.00	\$ 1,373.13
27560	STORM WATER MAN.RISER PIPE 36"	LF	\$ 1,385.00	\$ 1,385.00	\$ 1,385.00
27568	STORM WATER MAN.RISER PIPE 60"	LF	\$ 1,468.00	\$ 2,060.00	\$ 1,764.00
27580	TEMP. SEDIMENT BASIN EXCAVATION	CY	\$ 5.00	\$ 25.00	\$ 11.40
27600	CLOSING WELL	EA	\$ 1,779.88	\$ 4,500.00	\$ 2,258.69
28805	BED PREPARATION	UNIT	\$ 128.70	\$ 235.40	\$ 180.11
28810	MULCHING	CY	\$ 60.50	\$ 250.00	\$ 91.08
28811	REMULCHING	CY	\$ 100.00	\$ 110.00	\$ 108.33
28844	OVERSIZE PLANTING PIT	EA	\$ 20.70	\$ 165.00	\$ 53.22
28860	REMOVE STAKES, GUYS & WIRE ATTACHMENTS	EA	\$ 11.00	\$ 11.00	\$ 11.00

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
40002	3/4" WATER SERVICE LINE	LF	\$ 14.00	\$ 313.99	\$ 41.62
40003	1" WATER SERVICE LINE	LF	\$ 24.00	\$ 172.65	\$ 54.54
40005	1 1/2" WATER SERVICE LINE	LF	\$ 273.10	\$ 273.10	\$ 273.10
40006	2" WATER SERVICE LINE	LF	\$ 9.60	\$ 214.17	\$ 116.81
40012	DESIGN BUILD UTILITIES	EA	\$ 1.00	\$ 1.00	\$ 1.00
40020	2" WATER MAIN	LF	\$ 27.00	\$ 100.00	\$ 50.91
40041	4" DI WATER MAIN	LF	\$ 558.20	\$ 600.00	\$ 564.53
40060	6" WATER MAIN	LF	\$ 18.00	\$ 351.75	\$ 23.44
40061	6" DI WATER MAIN	LF	\$ 31.00	\$ 470.00	\$ 210.15
40080	8" WATER MAIN	LF	\$ 80.00	\$ 101.00	\$ 90.07
40081	8" DI WATER MAIN	LF	\$ 92.40	\$ 334.71	\$ 140.10
40100	10" WATER MAIN	LF	\$ 55.09	\$ 55.09	\$ 55.09
40101	10" DI WATER MAIN	LF	\$ 140.00	\$ 680.00	\$ 307.52
40121	12" DI WATER MAIN	LF	\$ 78.60	\$ 301.91	\$ 119.34
40161	16" DI WATER MAIN	LF	\$ 84.00	\$ 477.98	\$ 149.96
40300	30" WATER MAIN	LF	\$ 547.58	\$ 547.58	\$ 547.58
40360	36" WATER MAIN	LF	\$ 583.09	\$ 583.09	\$ 583.09
40365	42" DI WATER MAIN	LF	\$ 3,004.90	\$ 3,004.90	\$ 3,004.90
40406	16" BEND	EA	\$ 1,500.00	\$ 2,655.42	\$ 1,944.18
40414	30" BEND	EA	\$ 9,460.83	\$ 9,460.83	\$ 9,460.83
40417	42" BEND	EA	\$ 21,757.97	\$ 21,757.97	\$ 21,757.97
40422	16" BRANCH	EA	\$ 1,627.00	\$ 3,074.53	\$ 2,344.51
40440	16" PLUG OR CAP	EA	\$ 300.00	\$ 878.00	\$ 415.60
40460	16" REDUCER	EA	\$ 1,632.00	\$ 1,632.00	\$ 1,632.00
40908	8" OFFSET EXIST. PIPE	LF	\$ 206.69	\$ 206.69	\$ 206.69
41002	2" GATE VALVE & BOX	EA	\$ 709.15	\$ 1,970.40	\$ 1,420.06
41004	4" GATE VALVE & BOX	EA	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
41006	6" GATE VALVE & BOX	EA	\$ 530.00	\$ 15,750.00	\$ 1,869.97
41008	8" GATE VALVE & BOX	EA	\$ 562.00	\$ 2,592.00	\$ 1,610.12
41010	10" GATE VALVE & BOX	EA	\$ 2,300.00	\$ 9,950.00	\$ 3,468.65
41012	12" GATE VALVE & BOX	EA	\$ 750.00	\$ 4,196.23	\$ 2,256.70
41016	16" GATE VALVE & BOX	EA	\$ 7,610.00	\$ 7,610.00	\$ 7,610.00
41018	16" BUTTERFLY VALVE & BOX	EA	\$ 2,700.00	\$ 8,500.00	\$ 4,968.62
41104	ADJUST EXIST. VALVE BOX	EA	\$ 110.00	\$ 950.00	\$ 353.59

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
41312	12" INSERTING VALVE & BOX	EA	\$ 32,040.00	\$ 32,040.00	\$ 32,040.00
41398	8" X 6" TAP.SLEEVE VALVE & BOX	EA	\$ 3,707.75	\$ 3,707.75	\$ 3,707.75
41399	10"X6" TAP.SLEEVE VALVE & BOX	EA	\$ 31,050.00	\$ 31,050.00	\$ 31,050.00
41400	12"X6" TAPPING SLEEVE VALVE & BOX	EA	\$ 5,057.16	\$ 5,057.16	\$ 5,057.16
41815	2" BLOW-OFF VALVE & BOX	EA	\$ 1,908.46	\$ 3,900.00	\$ 2,904.23
41816	2" BLOW-OFF VALVE & MANHOLE	EA	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
41818	4" BLOW-OFF VALVE & MANHOLE	EA	\$ 3,200.00	\$ 3,200.00	\$ 3,200.00
41820	FIRE HYDRANT	EA	\$ 900.00	\$ 26,250.00	\$ 3,889.60
41827	ADJUST EXIST. FIRE HYDRANT	EA	\$ 1,228.00	\$ 1,228.00	\$ 1,228.00
41828	ADJ.EXIST.WATER MANHOLE FRAME & COVE	EA	\$ 430.00	\$ 430.00	\$ 430.00
41830	1" AIR RELEASE VALVE & BOX	EA	\$ 2,514.00	\$ 4,055.00	\$ 3,517.25
41835	1" AIR RELEASE VALVE & MANHOLE	EA	\$ 1,650.00	\$ 1,650.00	\$ 1,650.00
41840	2" AIR RELEASE VALVE & BOX	EA	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00
41850	ADJUST EXIST. AIR RELEASE VALVE BOX	EA	\$ 320.74	\$ 922.00	\$ 521.16
41967	5/8" WATER METER BOX & YOKE	EA	\$ 500.00	\$ 4,000.00	\$ 977.68
41968	1" WATER METER BOX & YOKE	EA	\$ 424.54	\$ 424.54	\$ 424.54
41970	5/8" WATER METER & BOX	EA	\$ 324.35	\$ 1,200.00	\$ 633.09
41971	3/4" WATER METER & BOX	EA	\$ 555.00	\$ 555.00	\$ 555.00
41972	1" WATER METER & BOX	EA	\$ 324.37	\$ 2,700.00	\$ 1,908.12
41976	RELOC. EXIST. WATER METER & BOX	EA	\$ 395.00	\$ 1,658.00	\$ 1,026.50
41977	ADJUST EXIST. WATER METER BOX	EA	\$ 150.00	\$ 520.00	\$ 352.95
42040	4" SAN. SEWER PIPE	LF	\$ 45.00	\$ 45.00	\$ 45.00
42044	4" SANITARY SERVICE LATERAL CONNECTION	LF	\$ 15.00	\$ 304.02	\$ 143.19
42047	4" SANITARY SEWER FORCE MAIN	LF	\$ 577.50	\$ 577.50	\$ 577.50
42060	6" SAN. SEWER PIPE	LF	\$ 196.80	\$ 196.80	\$ 196.80
42080	8" SAN. SEWER PIPE	LF	\$ 55.00	\$ 264.65	\$ 142.23
42082	8" DI SANITARY SEWER PIPE	LF	\$ 115.00	\$ 323.68	\$ 218.19
42087	8" SANITARY SEWER FORCE MAIN	LF	\$ 237.39	\$ 257.50	\$ 240.19
42107	10" SANITARY SEWER FORCE MAIN	LF	\$ 159.30	\$ 159.30	\$ 159.30
42122	12" DI SANITARY SEWER PIPE	LF	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
42127	12" SANITARY SEWER FORCE MAIN	LF	\$ 255.11	\$ 255.11	\$ 255.11
42242	24" DI SANITARY SEWER PIPE	LF	\$ 441.38	\$ 441.38	\$ 441.38
42247	24" SANITARY SEWER FORCE MAIN	LF	\$ 498.23	\$ 498.23	\$ 498.23
42367	36" SANITARY SEWER FORCE MAIN	LF	\$ 3,823.22	\$ 3,823.22	\$ 3,823.22

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
42487	48" SANITARY SEWER FORCE MAIN	LF	\$ 9,875.82	\$ 9,875.82	\$ 9,875.82
42490	16" BEND FORCE MAIN	EA	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00
42493	24" BEND FORCE MAIN	EA	\$ 5,683.71	\$ 5,683.71	\$ 5,683.71
42496	36" BEND FORCE MAIN	EA	\$ 20,225.72	\$ 20,225.72	\$ 20,225.72
42498	48" BEND FORCE MAIN	EA	\$ 35,351.16	\$ 35,351.16	\$ 35,351.16
42510	16" PLUG OR CAP FORCE MAIN	EA	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
42513	24" PLUG OR CAP FORCE MAIN	EA	\$ 3,566.44	\$ 3,566.44	\$ 3,566.44
42610	10" VALVE & BOX FORCE MAIN	EA	\$ 2,590.00	\$ 2,590.00	\$ 2,590.00
42616	16" VALVE & BOX FORCE MAIN	EA	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00
42635	ADJUST EXISTING VALVE BOX-FORCE MAIN	EA	\$ 414.25	\$ 414.25	\$ 414.25
42708	8" SANITARY DROP CONNECTION	LF	\$ 50.00	\$ 245.00	\$ 206.00
42715	15" SANITARY DROP CONNECTION	LF	\$ 900.00	\$ 900.00	\$ 900.00
42755	SANITARY SEWER MANHOLE	LF	\$ 375.00	\$ 4,571.74	\$ 953.75
42758	MANHOLE FRAME & COVER WF & C-1	EA	\$ 500.00	\$ 800.00	\$ 725.00
42764	MANHOLE FRAME & COVER F&C-1	EA	\$ 490.00	\$ 1,055.86	\$ 780.29
42765	ADJUST EXIST FRAME & COVER	EA	\$ 165.00	\$ 1,900.00	\$ 562.16
42771	RECONSTRUCT EXISTING SANITARY MANHOLE	LF	\$ 500.00	\$ 3,219.38	\$ 1,736.22
42788	2" AIR RELEASE VALVE & BOX FORCE MAIN	EA	\$ 4,169.24	\$ 6,520.00	\$ 5,303.29
42845	4" SEWER CLEANOUT	EA	\$ 300.00	\$ 1,580.00	\$ 624.92
44208	8" OFFSET EXIST. PIPE FORCE MAIN	LF	\$ 237.77	\$ 237.77	\$ 237.77
44500	ADJ EXIST. SMALL GAS VALVE BOX	EA	\$ 110.00	\$ 110.00	\$ 110.00
45505	CONNECT TO EXIST. A/C PIPE	EA	\$ 1,000.00	\$ 3,750.00	\$ 1,561.76
45506	REMOVE EXIST. A/C PIPE	LF	\$ 19.00	\$ 135.00	\$ 58.74
45572	18" STEEL ENCASE. PIPE	LF	\$ 93.24	\$ 93.24	\$ 93.24
45592	30" STEEL ENCASE. PIPE	LF	\$ 403.00	\$ 403.00	\$ 403.00
45602	36" STEEL ENCASE. PIPE	LF	\$ 250.00	\$ 312.65	\$ 258.21
45604	36" JACKED STEEL ENCASEMENT PIPE	LF	\$ 890.88	\$ 890.88	\$ 890.88
45622	48" STEEL ENCASE. PIPE	LF	\$ 370.31	\$ 370.31	\$ 370.31
50012	ROAD EDGE DELINEATOR, ED-2	EA	\$ 100.00	\$ 275.00	\$ 174.15
50018	ROAD EDGE DEL. ED-3 TY. I D-1	EA	\$ 84.00	\$ 84.00	\$ 84.00
50030	BARRIER DELINEATOR	EA	\$ 30.00	\$ 30.00	\$ 30.00
50108	SIGN PANEL	SF	\$ 15.00	\$ 13,000.00	\$ 28.43
50110	OVERLAY SIGN PANEL	SF	\$ 14.00	\$ 25.75	\$ 15.53
50204	SIGN POST WOOD 4" X 4"	LF	\$ 25.00	\$ 25.00	\$ 25.00

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
50206	SIGN POST WOOD 6" X 6"	LF	\$ 20.00	\$ 30.00	\$ 27.39
50402	VA SIGN POST, S3 x 5.7	LF	\$ 41.00	\$ 47.38	\$ 44.19
50404	VA SIGN POST, W4 x 13	LF	\$ 50.00	\$ 155.09	\$ 58.45
50406	VA SIGN POST, W6 x 12	LF	\$ 51.00	\$ 144.00	\$ 64.17
50410	VIA SIGN POST, W10 X 12	LF	\$ 47.00	\$ 47.00	\$ 47.00
50411	VIA SIGN POST, W12 X 14	LF	\$ 100.00	\$ 100.00	\$ 100.00
50412	VIA SIGN POST, W12 X 16	LF	\$ 47.38	\$ 66.00	\$ 56.15
50413	VIA SIGN POST, W12 X 19	LF	\$ 61.50	\$ 61.50	\$ 61.50
50414	VIA SIGN POST, W14 X 22	LF	\$ 80.00	\$ 80.00	\$ 80.00
50415	VIA SIGN POST, W14 X 26	LF	\$ 53.50	\$ 200.00	\$ 130.43
50416	VIA SIGN POST, W16 X 26	LF	\$ 94.00	\$ 125.00	\$ 109.50
50417	VIA SIGN POST, W16 X 31	LF	\$ 135.00	\$ 202.34	\$ 190.49
50421	VIA SIGN POST, W21 X 44	LF	\$ 140.00	\$ 140.00	\$ 140.00
50430	SIGN POST STP-1, 2", 14 GAUGE	LF	\$ 5.31	\$ 88.00	\$ 16.36
50432	SIGN POST STP-1, 2 3/16", 10 GAUGE	LF	\$ 7.70	\$ 85.00	\$ 24.38
50434	SIGN POST STP-1, 2 1/2", 10 GAUGE	LF	\$ 11.00	\$ 175.00	\$ 26.97
50436	SIGN POST STP-1, 2 1/2", 12 GAUGE	LF	\$ 5.00	\$ 130.00	\$ 22.05
50485	CONC. SIGN FDN. STP-1 TY.A	EA	\$ 100.00	\$ 981.38	\$ 401.46
50486	CONC. SIGN FDN. STP-1 TY.B	EA	\$ 220.00	\$ 1,500.00	\$ 506.17
50487	CONC. SIGN FDN. STP-1 TY.C	EA	\$ 250.00	\$ 750.00	\$ 350.00
50488	CONC. SIGN FDN. STP-1 TY.D	EA	\$ 71.40	\$ 952.79	\$ 289.36
50489	CONC. SIGN FDN. STP-1 TY.E	EA	\$ 124.20	\$ 952.79	\$ 441.07
50490	CONC. SIGN FDN. STP-1, TY.F	EA	\$ 75.00	\$ 1,074.00	\$ 354.70
50500	CONC.SGN.FOUND.SSP-V A 1' DIA.X 3' DEPTH	EA	\$ 315.00	\$ 1,046.71	\$ 717.79
50501	CONC.SGN.FDN.SSP-V A 2'6" DIA.X 7' DEPTH	EA	\$ 1,184.51	\$ 3,250.00	\$ 2,217.26
50502	CONC.SGN.FOUND.SSP-V A 1'9" DIA.X 4'6" D	EA	\$ 318.00	\$ 2,750.00	\$ 661.26
50503	CONC.FOUND.SSP-V A 2'6" DIA.X 6' D	EA	\$ 800.00	\$ 2,118.00	\$ 1,239.33
50528	CONC.SGN.FOUND.SSP-VI A 3'0" DIA.X 7' DE	EA	\$ 1,400.81	\$ 4,500.00	\$ 2,561.79
50532	CONC.SGN.FOUND.SSP-VI A 3'0" DIA.X 8' DE	EA	\$ 3,850.00	\$ 3,850.00	\$ 3,850.00
50544	CONC.SGN.FOUND.SSP-VI A 3'6" DIA.X 9' DE	EA	\$ 4,400.00	\$ 4,400.00	\$ 4,400.00
50558	CONC.SGN.FOUND.SSP-VI A 4' DIA.X 9'6" DE	EA	\$ 2,633.39	\$ 3,466.00	\$ 3,049.70
50575	CONC.FOUND.O/H SIGN STRUCTURE	CY	\$ 1,000.00	\$ 1,960.37	\$ 1,255.35
50600	REMOVE TY.I SIGNS	EA	\$ 108.00	\$ 420.00	\$ 258.72
50610	RELOC.EXIST.SIGN STRUCT.TY. I	EA	\$ 200.00	\$ 1,000.00	\$ 510.08

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
50612	RELOC.EXIST.SIGN STRUCT.TY.III	EA	\$ 1,539.50	\$ 1,539.50	\$ 1,539.50
50613	RELOC.EXIST.SIGN STRUCT.TY.VA	EA	\$ 220.00	\$ 347.15	\$ 231.56
50614	RELOC.EXIST.SIGN STRUCT.TY.VIA	EA	\$ 470.00	\$ 1,392.64	\$ 667.71
50617	RELOC.EXIST.SIGN STR.TY.WP-1	EA	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
50623	REPL.WITH SIGN TY.SP-4 ON O/H STR.	EA	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
50660	REM.SALVAGE SIGN STRUCT.TY.I	EA	\$ 300.00	\$ 300.00	\$ 300.00
50662	REM.SALVAGE SIGN STRUCT.TY.III	EA	\$ 990.87	\$ 990.87	\$ 990.87
50696	REM.SAL.O/H STR.& LGTS.TY.DC-1	EA	\$ 16,000.00	\$ 16,000.00	\$ 16,000.00
50759	RELOC.EXIST.SIGN PANEL TY.SP-1	EA	\$ 55.00	\$ 2,250.00	\$ 448.98
50760	RELOC.SIGN TY.SP-1 TO O/H STR.	EA	\$ 2,525.00	\$ 2,525.00	\$ 2,525.00
50761	RELOC.EXIST.SIGN PANEL TY.SP-2	EA	\$ 1,979.00	\$ 1,979.00	\$ 1,979.00
50762	RELOC.EXIST.SIGN PANEL TY.SP-3	EA	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00
50860	REM.-DISPOSE SIGN STRUCT.TY.I	EA	\$ 100.00	\$ 2,484.58	\$ 342.55
50862	REM.-DISPOSE SIGN STR.TY.III	EA	\$ 650.38	\$ 650.38	\$ 650.38
50863	REM.-DISPOSE SIGN STR. TY. V A	EA	\$ 173.57	\$ 850.00	\$ 406.44
50864	REM.-DISPOSE SIGN STR.TY. VI A	EA	\$ 1,050.00	\$ 1,595.00	\$ 1,231.67
50867	REM.-DISPOSE SIGN STR.TY. WP-1	EA	\$ 75.00	\$ 2,500.00	\$ 401.25
50868	REM.-DISPOSE SIGN STR.TY. WP-2	EA	\$ 357.62	\$ 357.62	\$ 357.62
50881	REM.DIS.SIGN TY.SP-1 FROM O/H ST	EA	\$ 649.00	\$ 649.00	\$ 649.00
50882	REM.DIS.SIGN TY.SP-2 FROM O/H ST	EA	\$ 3,638.00	\$ 3,638.00	\$ 3,638.00
50883	REM.DIS.SIGN TY.SP-3 FROM O/H ST	EA	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
51005	MASTER CONTROLLER, TY. A	EA	\$ 6,497.08	\$ 6,497.08	\$ 6,497.08
51030	LOCAL CONTROLLER, TY. A	EA	\$ 17,500.00	\$ 24,000.00	\$ 19,428.05
51031	LOCAL CONTROLLER, TY. B	EA	\$ 28,750.00	\$ 28,750.00	\$ 28,750.00
51162	FLASHING BEACON FB-2	EA	\$ 440.00	\$ 4,500.00	\$ 3,146.67
51163	FLASHER	EA	\$ 800.00	\$ 1,775.00	\$ 975.41
51170	ELECTRICAL SERVICE SE-5	EA	\$ 2,600.00	\$ 6,050.00	\$ 3,353.19
51183	TRAF.SIG.HEAD SECT.12" SEL.VIEW	EA	\$ 100.00	\$ 813.71	\$ 683.94
51184	TRAF. SIG. HEAD SEC 12" LED	EA	\$ 200.00	\$ 960.00	\$ 304.72
51198	PEDESTRIAN ACTUATION PA-2	EA	\$ 150.00	\$ 325.00	\$ 206.30
51199	PEDESTRIAN ACTUATION PA-3	EA	\$ 661.29	\$ 1,975.00	\$ 764.38
51200	PEDESTRIAN ACTUATION PA-4	EA	\$ 955.00	\$ 2,800.00	\$ 1,184.54
51210	PEDESTAL POLE PF-2 10'	EA	\$ 768.46	\$ 1,229.71	\$ 1,119.41
51212	PEDESTAL POLE PF-2 12'	EA	\$ 575.00	\$ 1,375.00	\$ 648.53



STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
51238	CONC. FOUND. SIGNAL POLE PF-8	CY	\$ 857.45	\$ 2,300.00	\$ 1,364.44
51240	CONC. FOUNDATION PF-2	EA	\$ 385.95	\$ 2,600.00	\$ 904.53
51245	CONCRETE FOUND. CF-1	EA	\$ 622.26	\$ 1,875.50	\$ 1,248.88
51246	CONCRETE FOUND. CF-2	EA	\$ 1,100.00	\$ 2,327.82	\$ 1,992.96
51247	CONCRETE FOUND. CF-3	EA	\$ 745.20	\$ 4,050.00	\$ 2,014.84
51248	CONCRETE FOUNDATION CF-4	EA	\$ 1,600.00	\$ 4,250.00	\$ 2,439.43
51460	WOOD POLE CL. 4 40'	EA	\$ 500.00	\$ 500.00	\$ 500.00
51475	SIGNAL MAST ARM POLE MP-3, TY. A	EA	\$ 6,836.42	\$ 13,500.00	\$ 9,053.63
51476	SIGNAL MAST ARM POLE MP-3, TY. B1	EA	\$ 7,537.21	\$ 12,989.68	\$ 9,787.72
51477	SIGNAL MAST ARM POLE MP-3, TY. B2	EA	\$ 7,841.26	\$ 12,482.00	\$ 10,631.17
51478	SIGNAL MAST ARM POLE MP-3, TY. C	EA	\$ 9,110.12	\$ 11,500.00	\$ 10,062.49
51479	SIGNAL MAST ARM POLE MP-3, TY. D	EA	\$ 7,233.15	\$ 9,600.00	\$ 8,097.58
51480	SIGNAL MAST ARM POLE MP-3, TY. E1	EA	\$ 8,029.48	\$ 11,639.07	\$ 10,607.76
51481	SIGNAL MAST ARM POLE MP-3, TY. E2	EA	\$ 8,355.25	\$ 11,594.10	\$ 9,974.68
51482	SIGNAL MAST ARM POLE MP-3, TY. F	EA	\$ 9,546.86	\$ 14,420.09	\$ 11,448.86
51485	MAST ARM 30'	EA	\$ 2,694.00	\$ 3,532.13	\$ 2,973.38
51486	MAST ARM 40'	EA	\$ 2,392.50	\$ 6,000.00	\$ 3,757.03
51487	MAST ARM 49'	EA	\$ 3,530.00	\$ 6,800.00	\$ 4,715.28
51488	MAST ARM 60'	EA	\$ 5,637.50	\$ 9,000.00	\$ 6,411.79
51489	MAST ARM 65'	EA	\$ 6,263.00	\$ 7,873.24	\$ 6,780.21
51490	MAST ARM 70'	EA	\$ 7,612.00	\$ 9,550.00	\$ 8,184.67
51491	MAST ARM 75' CASE 1 LOADING	EA	\$ 8,197.00	\$ 11,125.00	\$ 9,475.35
51492	MAST ARM 75' CASE 2 LOADING	EA	\$ 8,557.70	\$ 10,343.16	\$ 9,742.91
51507	VIDEO DET. CAMERA	EA	\$ 2,530.00	\$ 17,850.00	\$ 3,513.04
51508	VIDEO DET. CABLE	LF	\$ 2.59	\$ 8.00	\$ 3.58
51521	EVP DETECTION SYSTEM 1-WAY	EA	\$ 6,350.00	\$ 6,350.00	\$ 6,350.00
51523	EVP DETECTION SYSTEM 3-WAY	EA	\$ 5,800.00	\$ 7,800.00	\$ 6,580.53
51524	EVP DETECTION SYSTEM 4-WAY	EA	\$ 7,287.68	\$ 10,500.00	\$ 8,482.07
51525	EVP DETECTOR CABLE	LF	\$ 1.00	\$ 8.00	\$ 2.08
51526	AUX. PREEMPTION OPTICAL DET.	EA	\$ 899.21	\$ 899.21	\$ 899.21
51540	LOOP DETECTOR AMPLIFIER	EA	\$ 256.55	\$ 450.00	\$ 342.74
51598	8/3 CONDUCTOR CABLE	LF	\$ 4.33	\$ 10.00	\$ 6.22
51600	14/2 CONDUCTOR CABLE	LF	\$ 1.00	\$ 3.65	\$ 2.29
51601	14/3 CONDUCTOR CABLE	LF	\$ 0.77	\$ 3.65	\$ 1.71

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
51602	14/4 CONDUCTOR CABLE	LF	\$ 0.50	\$ 5.77	\$ 3.85
51603	14/5 CONDUCTOR CABLE	LF	\$ 1.00	\$ 5.00	\$ 2.17
51607	14/7 CONDUCTOR CABLE	LF	\$ 1.00	\$ 6.28	\$ 2.34
51615	14/1 ENCLOSED COND. CABLE	LF	\$ 0.50	\$ 20.00	\$ 1.81
51700	14/2 CONDUCTOR CABLE SHIELDED	LF	\$ 0.95	\$ 4.73	\$ 1.82
51730	SPAN WIRE 1/2"	LF	\$ 3.94	\$ 5.00	\$ 4.95
51735	TETHER WIRE, 1/4"	LF	\$ 3.00	\$ 8.00	\$ 4.02
51826	HANGER ASSEMBLY SW-2, ONE WAY	EA	\$ 180.21	\$ 201.19	\$ 192.27
51827	HANGER ASSEMBLY SW-2, TWO WAY	EA	\$ 242.68	\$ 242.68	\$ 242.68
51830	HANGER ASSEMBLY SM-3, ONE WAY	EA	\$ 242.05	\$ 552.76	\$ 341.24
51832	HANGER ASSEMBLY SMB-1, ONE WAY	EA	\$ 148.54	\$ 220.00	\$ 172.47
51834	HANGER ASSEMBLY SMB-2, ONE WAY	EA	\$ 207.77	\$ 450.00	\$ 371.04
51835	HANGER ASSEMBLY SMB-2, TWO WAY	EA	\$ 234.09	\$ 501.28	\$ 419.79
51838	HANGER ASSM.SMB-3, ONE WAY	EA	\$ 52.00	\$ 349.71	\$ 195.82
51839	HANGER ASSM.SMB-3, TWO WAY	EA	\$ 240.67	\$ 490.00	\$ 402.67
51912	LOOP SAW CUT 3/8"	LF	\$ 6.00	\$ 63.15	\$ 10.10
51913	LOOP SAW CUT 5/8"	LF	\$ 6.00	\$ 85.00	\$ 21.18
51933	REMOVE EXISTING POLE	EA	\$ 750.00	\$ 9,350.00	\$ 1,264.53
51934	REMOVE EXISTING FOUNDATION	EA	\$ 492.22	\$ 2,750.00	\$ 1,130.71
51935	REMOVE EXISTING SIGNAL HEAD	EA	\$ 38.84	\$ 205.00	\$ 134.08
51936	REMOVE EXISTING CONTROLLER	EA	\$ 136.46	\$ 2,187.50	\$ 406.10
51937	REMOVE EXISTING MANHOLE/JUNCTION BOX	EA	\$ 100.00	\$ 1,395.00	\$ 327.63
51938	RELOCATE EXISTING SIGNAL HEAD	EA	\$ 425.00	\$ 645.14	\$ 567.03
51939	AUXILIARY DETECTOR RACK	EA	\$ 1,524.71	\$ 1,524.71	\$ 1,524.71
51945	ILLUMINATED TRAFFIC CONTROL SIGN	EA	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00
51951	INSTALL SIGN	EA	\$ 180.00	\$ 4,285.00	\$ 437.89
51956	PORTABLE TRAFFIC CONTROL SIGNAL	LS	\$ 7,300.00	\$ 53,750.00	\$ 30,525.00
51993	UNINTERRUPTIBLE POWER SUPPLY TYPE 1	EA	\$ 2,900.00	\$ 5,800.00	\$ 5,041.94
51994	UNINTERRUPTIBLE POWER SUPPLY TYPE 2	EA	\$ 3,175.00	\$ 8,747.00	\$ 4,612.48
51995	UNINTERRUPT. PWR SUPPLY BATTERY PAC	EA	\$ 425.00	\$ 4,000.00	\$ 825.54
51996	UNINTERRUPTIBLE POWER SUPPLY CABINET ATT	EA	\$ 1,086.00	\$ 4,100.00	\$ 3,146.75
51997	UNINTERRUPT. PWR SUPPLY CABINET DET	EA	\$ 2,150.00	\$ 3,000.00	\$ 2,725.47
52401	PEDESTRIAN SIGNAL HEAD SP-6	EA	\$ 403.78	\$ 403.78	\$ 403.78
52402	PEDESTRIAN SIGNAL HEAD SP-7	EA	\$ 487.91	\$ 487.91	\$ 487.91

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
52403	PEDESTRIAN SIGNAL HEAD SP-8	EA	\$ 390.60	\$ 925.00	\$ 533.28
52404	PEDESTRIAN SIGNAL HEAD SP-9	EA	\$ 520.41	\$ 850.00	\$ 735.57
52424	ELECTRICAL SERVICE SE-3 TYPE A	EA	\$ 186.17	\$ 2,891.00	\$ 2,078.31
52425	ELECTRICAL SERVICE SE-3 TYPE B	EA	\$ 1,650.00	\$ 3,277.00	\$ 2,370.26
52426	ELECTRICAL SERVICE SE-4 TYPE A	EA	\$ 2,230.19	\$ 2,700.00	\$ 2,582.55
54020	TYPE A PVMT LINE MRKG 4"	LF	\$ 0.05	\$ 28.36	\$ 0.07
54022	TY A PVMT LINE MRKG 6"	LF	\$ 0.01	\$ 5.00	\$ 0.11
54024	TYPE A PVMT LINE MRKG 8"	LF	\$ 0.15	\$ 3.10	\$ 0.30
54026	TYPE A PAVEMENT LINE MRKG 12"	LF	\$ 0.73	\$ 3.18	\$ 1.13
54028	TYPE A PAVEMENT LINE MRKG 24"	LF	\$ 0.80	\$ 20.00	\$ 4.89
54032	TYPE B CLASS I PVMT LINE MRKG 4"	LF	\$ 0.40	\$ 50.00	\$ 0.59
54033	BONUS ELIG.TY B CLASS I PVMT LINE MRKG	LF	\$ 0.56	\$ 0.95	\$ 0.85
54034	TY B CL I PVMT LINE MRKG 6"	LF	\$ 0.55	\$ 24.00	\$ 0.93
54035	BONUS ELIG.TY B CL I PVMT LINE MRKG 6"	LF	\$ 1.25	\$ 2.64	\$ 1.90
54037	TYPE B CLASS I PVMT LINE MRKG 8"	LF	\$ 0.95	\$ 7.75	\$ 1.71
54038	BONUS ELIG. TY.B CL.I PVMT LINE MRKG 8"	LF	\$ 1.38	\$ 2.81	\$ 2.17
54039	BONUS ELIG.TY.B CL.I PVMT LINE MRKG 12"	LF	\$ 3.90	\$ 7.50	\$ 5.89
54040	TY B CL I PVMT LINE MRKG 12"	LF	\$ 1.36	\$ 55.00	\$ 4.13
54041	BONUS ELIGI.TY.B CL.I PVMT LINE MRKG 24"	LF	\$ 7.28	\$ 13.75	\$ 9.87
54042	TY.B CL.I PAVE. LINE MARK. 24"	LF	\$ 1.40	\$ 60.00	\$ 8.11
54043	TY.B CL.II PAVE. LINE MARK. 4"	LF	\$ 1.25	\$ 20.00	\$ 3.00
54044	TY.B CL.II PAVE. LINE MARK. 6"	LF	\$ 3.75	\$ 5.00	\$ 4.93
54047	TY.B CL.II PAVE. LINE MARK. 12"	LF	\$ 9.05	\$ 12.00	\$ 9.71
54048	TY.B CL.II PAVE. LINE MARK. 24"	LF	\$ 15.00	\$ 30.00	\$ 18.18
54049	TY.B CL.III PVMT LINE MRKG 4"	LF	\$ 0.95	\$ 1.00	\$ 0.95
54050	TY.B CL.III PVMT LINE MRKG 6"	LF	\$ 1.30	\$ 1.30	\$ 1.30
54051	TY.B CL.III PVMT LINE MRKG 8"	LF	\$ 1.70	\$ 1.70	\$ 1.70
54054	TY.B CL.III PVMT LINE MRKG 24"	LF	\$ 14.50	\$ 14.50	\$ 14.50
54060	TY.B CL.IV PVMT LINE MRKG 24"	LF	\$ 12.50	\$ 69.64	\$ 21.33
54075	TY.B CL.VI PVMT LINE MRKG 4"	LF	\$ 2.00	\$ 16.60	\$ 3.10
54076	TY.B CL.VI PVMT LINE MRKG 6"	LF	\$ 2.92	\$ 8.26	\$ 3.43
54077	TY.B CL.VI PVMT LINE MRKG 8"	LF	\$ 3.50	\$ 8.00	\$ 4.47
54078	TY.B CL.VI PVMT LINE MRKG12"	LF	\$ 6.00	\$ 13.20	\$ 8.31
54079	TY.B CL.VI CONTRAST PVMT MRKG, 4"	LF	\$ 3.80	\$ 10.45	\$ 5.84

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
54080	TY.B CL.VI CONTRAST PVMT MRKG, 6"	LF	\$ 5.00	\$ 11.75	\$ 6.65
54105	ERADICATE EX. LINEAR PVMT MRKG	LF	\$ 0.01	\$ 15.87	\$ 0.52
54106	ERAD. EXIST.NONLINEAR PVMT MRKG	SF	\$ 0.50	\$ 59.50	\$ 4.14
54210	REM.EXIST.RAISED PAVE. MARKER	EA	\$ 4.05	\$ 55.00	\$ 10.95
54216	REPL.LENS SNOW PLOW.RAISED MARKER	EA	\$ 5.50	\$ 38.40	\$ 11.39
54217	SNOW PLOW.RAISED PAVE.MARK.ASPH.CONC	EA	\$ 20.00	\$ 500.00	\$ 31.31
54218	SNOW PLOW.RAISED PAVE.MARK.HYD. CONC	EA	\$ 25.50	\$ 150.00	\$ 48.38
54240	TEMP. PAVE. MARKER 1 WAY	EA	\$ 4.00	\$ 30.00	\$ 11.70
54242	TEMP. PAVE. MARKER 2 WAY	EA	\$ 4.50	\$ 45.00	\$ 14.10
54250	PAVEMENT MESSAGE MARK. BICYCLE ARROW	EA	\$ 120.00	\$ 160.00	\$ 156.62
54254	PAVEMENT MESSAGE MARK. BICYCLE LANE SYM.	EA	\$ 247.50	\$ 300.00	\$ 279.53
54256	PVMT MESSAGE, 6', CHARACTER TY. B,CL.I	EA	\$ 70.00	\$ 250.00	\$ 98.60
54257	PVMT MESSAGE, 6', CHARACTER TY. B,CL.II	EA	\$ 291.34	\$ 291.34	\$ 291.34
54260	PVMT MESSAGE, 8', CHARACTER, TY. A	EA	\$ 51.23	\$ 51.23	\$ 51.23
54261	PVMT MESSAGE, 8', CHARACTER TY. B,CL.I	EA	\$ 75.00	\$ 595.00	\$ 123.99
54262	PVMT MESSAGE, 8', CHARACTER TY. B,CL.II	EA	\$ 146.00	\$ 400.00	\$ 221.94
54266	PVMT MESSAGE, 10', CHARACTER TY. B,CL.I	EA	\$ 95.00	\$ 500.00	\$ 108.68
54300	PAVE.MESS.MARK.ELONG.ARROW SIN	EA	\$ 92.56	\$ 262.50	\$ 105.53
54301	BONUS ELIG.PVMT.MESS.MRK.ELONG.ARROW SGL	EA	\$ 115.70	\$ 328.13	\$ 165.44
54310	PVMT.MESS.MRKG.ELONG.ARROW DBL	EA	\$ 190.00	\$ 315.00	\$ 215.00
54311	BONUS ELIG.PVMT.MESS.MRK.ELONG.ARROW DBL	EA	\$ 237.50	\$ 393.75	\$ 280.93
54391	PVMT MESSAGE MARK. ONLY TY A	EA	\$ 635.00	\$ 635.00	\$ 635.00
54392	PVMT MESSAGE MARK. ONLY TY B CL I	EA	\$ 325.00	\$ 325.00	\$ 325.00
54393	PVMT MESSAGE MARK. ONLY TY B CL II	EA	\$ 580.00	\$ 588.50	\$ 582.13
54395	PVMT MSG MARK. SCHOOL ZONE TY B CL I	EA	\$ 450.00	\$ 450.00	\$ 450.00
54396	PVMT MSG MARK. SCHOOL ZONE TY B CL II	EA	\$ 550.00	\$ 1,725.00	\$ 1,007.90
54399	PVMT MSG MARK. R/R CROSSING TY B, CL II	EA	\$ 968.00	\$ 1,669.50	\$ 1,425.93
54400	PVMT MESSAGE MARK. ONLY	EA	\$ 100.00	\$ 1,150.00	\$ 373.47
54401	PVMT MESSAGE MARK. SCHOOL ZONE	EA	\$ 55.00	\$ 2,465.19	\$ 851.58
54403	BONUS ELIG.PAVE.MESSAGE MARK.SCHOOL ZONE	EA	\$ 1,125.00	\$ 1,775.00	\$ 1,402.50
54404	PVMT MESSAGE MARK.R/R CROSSING	EA	\$ 200.00	\$ 2,000.00	\$ 897.00
54405	BONUS ELIGIBLE PAVE.MESSAGE MARK."ONLY"	EA	\$ 467.50	\$ 550.00	\$ 501.56
54428	TEMP. PVMT MRKG, TY. A, 4"	LF	\$ 0.01	\$ 25.00	\$ 0.14
54430	TEMP. PVMT MRKG, TY. A, 6"	LF	\$ 0.01	\$ 0.75	\$ 0.28

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
54432	TEMP. PVMT MRKG, TY. A, 8"	LF	\$ 0.01	\$ 2.90	\$ 0.73
54436	TEMP. PVMT MRKG, TY. A, 12"	LF	\$ 0.10	\$ 5.26	\$ 0.92
54440	TEMP. PVMT MRKG, TY. A, 24"	LF	\$ 0.10	\$ 19.00	\$ 2.24
54457	TEMP.PVMT SYMB MKG SNGL TURN ARROW TY A	EA	\$ 24.00	\$ 279.35	\$ 62.13
54459	TEMP.PVMT SYMBOL MRKG R/R CROSSING TY A	EA	\$ 324.15	\$ 1,000.00	\$ 587.29
54466	TYPE E TEMP. PVMT MRKG 6"	LF	\$ 2.00	\$ 5.00	\$ 2.53
54510	TYPE D, CLASS I TEMP. PVMT MRKG 4"	LF	\$ 1.43	\$ 1.43	\$ 1.43
54512	TY. D, CL. II TEMP. PVMT MRKG 4"	LF	\$ 0.75	\$ 5.25	\$ 1.42
54516	TY.D,CL.II TEMP. PVMT MRKG 8"	LF	\$ 2.00	\$ 10.50	\$ 3.25
54520	TY. D, CL. II TEMP. PVMT MRKG 12"	LF	\$ 5.75	\$ 10.00	\$ 6.37
54524	TY.D,CL.II TEMP. PVMT MRKG 24"	LF	\$ 7.40	\$ 50.00	\$ 16.04
54570	PVMT SYMB MRKG THRU ARROW TY A	EA	\$ 35.86	\$ 207.00	\$ 80.55
54571	PVMT SYMB MRKG THRU ARROW TY B, CL I	EA	\$ 56.35	\$ 1,200.00	\$ 122.40
54572	PVMT SYMB MRKG THRU ARROW TY B, CL II	EA	\$ 207.95	\$ 445.00	\$ 286.25
54573	PVMT SYMB MRKG SGL TURN ARROW TY A	EA	\$ 35.86	\$ 530.00	\$ 45.41
54574	PVMT.SYMB MRKG SGL TURN ARR. TY B CL I	EA	\$ 56.35	\$ 550.00	\$ 110.29
54575	PVMT SYMB MRKG SGL TURN ARR. TY B CL II	EA	\$ 75.00	\$ 600.00	\$ 319.67
54576	MRKG DBL TURN ARR. THRU/LT OR RT TY A	EA	\$ 46.10	\$ 480.00	\$ 258.76
54577	DBL TURN ARR.THRU/LT OR RT TY B, CL I	EA	\$ 97.33	\$ 880.00	\$ 169.62
54578	DBL TURN ARR.THRU/LT OR RT TY B, CL II	EA	\$ 250.00	\$ 900.00	\$ 553.98
54581	PVMT SYMB MRKG TRPL TURN ARR TY B, CL I	EA	\$ 215.00	\$ 530.07	\$ 318.77
54582	PVMT SYMB MRKG TRPL TURN ARR TY B CL II	EA	\$ 296.00	\$ 650.00	\$ 501.80
54585	SYMB MRKG DBL TURN ARR LT/RT TY.B CL I	EA	\$ 149.02	\$ 480.00	\$ 228.08
54586	SYMB MRKG DBL TURN ARR LT/RT TY.B CL II	EA	\$ 445.00	\$ 847.33	\$ 509.23
54588	SYMG MRKG LANE REDUCTION ARROW TY A	EA	\$ 51.23	\$ 51.23	\$ 51.23
54589	SYMB MRKG LANE REDUCTION ARR TY B CL I	EA	\$ 100.00	\$ 1,848.90	\$ 386.86
54590	SYMB MRKG LANE REDUCTION ARR TY B CL II	EA	\$ 500.00	\$ 1,300.00	\$ 918.31
54592	SYMB MRKG WRONG-WAY ARROW TY A	EA	\$ 300.00	\$ 300.00	\$ 300.00
54593	SYMB MRKG WRONG-WAY ARROW TY B CL I	EA	\$ 135.00	\$ 550.00	\$ 242.19
54597	PVMT SYMB MRKG FISH HOOK, LFT TY B CL I	EA	\$ 409.80	\$ 508.50	\$ 480.30
54601	SYMB MRKG FISH HOOK LFT/THRU TY B CL I	EA	\$ 409.80	\$ 409.80	\$ 409.80
54617	MRKG HOV DIAMND CONC SURF TY B CL I	EA	\$ 150.00	\$ 150.00	\$ 150.00
54620	PVMT SYMB MRKG YIELD 1?x1.5? TY A	EA	\$ 30.00	\$ 30.00	\$ 30.00
54621	PVMT SYMB MRKG YIELD 1?x1.5? TY B CL	EA	\$ 25.00	\$ 250.00	\$ 124.57

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
54622	SYMG MRKG YIELD 1?x1.5? TY B CL II	EA	\$ 44.00	\$ 50.00	\$ 48.36
54625	PVMT SYMB MRKG YIELD 2?x3? TY B CL I	EA	\$ 35.51	\$ 200.00	\$ 76.38
54626	PVMT SYMB MRKG YIELD 2?x3? TY B CL I	EA	\$ 100.00	\$ 100.00	\$ 100.00
54629	PVMT SYMB MRKG R/R CROSSING TY B CL I	EA	\$ 650.00	\$ 650.00	\$ 650.00
54630	PVMT SYMB MRKG R/R CROSSING TY B CL II	EA	\$ 850.00	\$ 850.00	\$ 850.00
54651	SYMB MRKG BICYCLE THRU ARROW TY B CL I	EA	\$ 86.81	\$ 238.53	\$ 116.97
54652	SYMB MRKG BICYCLE THRU ARROW TY B CL II	EA	\$ 275.00	\$ 420.00	\$ 401.88
54655	SYMB MRKG BICYCLE TURN ARROW TY B CL I	EA	\$ 136.00	\$ 136.00	\$ 136.00
54658	SYMB MRKG HELMETED BICYCLIST TY A	EA	\$ 235.00	\$ 235.00	\$ 235.00
54659	SYMB MRKG HELMETED BICYCLIST TY B CL I	EA	\$ 220.40	\$ 583.07	\$ 280.46
54660	SYMB MRKG HELMETED BICYCLIST TY B CL II	EA	\$ 275.00	\$ 450.00	\$ 428.13
54662	PVMT SYMB MRKG SHARED LANE TY A	EA	\$ 120.00	\$ 120.00	\$ 120.00
54664	PVMT SYMB MRKG SHARED LANE TY B CL II	EA	\$ 55.00	\$ 560.00	\$ 223.33
55000	00 CONDUCTOR CABLE	LF	\$ 4.38	\$ 4.38	\$ 4.38
55001	0 CONDUCTOR CABLE	LF	\$ 1.00	\$ 1.00	\$ 1.00
55010	1 CONDUCTOR CABLE	LF	\$ 2.50	\$ 3.35	\$ 3.04
55020	2 CONDUCTOR CABLE	LF	\$ 1.00	\$ 8.70	\$ 2.60
55040	4 CONDUCTOR CABLE	LF	\$ 1.26	\$ 5.60	\$ 1.66
55060	6 CONDUCTOR CABLE	LF	\$ 0.85	\$ 5.30	\$ 2.35
55080	8 CONDUCTOR CABLE	LF	\$ 0.60	\$ 4.30	\$ 1.28
55100	10 CONDUCTOR CABLE	LF	\$ 0.50	\$ 1.29	\$ 0.64
55126	CONDUCTOR CABLE, NO. 8 EGC	LF	\$ 0.71	\$ 8.66	\$ 1.58
55140	CONCRETE FOUNDATION LF-1 TY. A	EA	\$ 640.00	\$ 3,000.00	\$ 1,805.73
55143	CONC. FOUND. HIGH MAST LIGHT. POLE	CY	\$ 1,437.66	\$ 1,437.66	\$ 1,437.66
55189	LIGHTING POLE LP-2 TYPE E	EA	\$ 2,039.41	\$ 2,039.41	\$ 2,039.41
55190	LIGHTING POLE LP-2 TYPE F	EA	\$ 2,250.00	\$ 2,250.00	\$ 2,250.00
55191	LIGHTING POLE LP-2 TYPE G	EA	\$ 3,069.42	\$ 3,069.42	\$ 3,069.42
55193	LIGHTING POLE LP-2 TYPE I	EA	\$ 3,120.92	\$ 3,120.92	\$ 3,120.92
55198	LIGHTING POLE LP-3 TYPE 4	EA	\$ 21,308.97	\$ 21,308.97	\$ 21,308.97
55199	LIGHTING POLE LP-3 TYPE 5	EA	\$ 23,710.01	\$ 23,710.01	\$ 23,710.01
55346	ELECT. SERVICE SE-8 TYPE A	EA	\$ 2,800.00	\$ 2,800.00	\$ 2,800.00
55347	ELECT. SERVICE SE-8 TYPE B	EA	\$ 4,783.00	\$ 4,783.00	\$ 4,783.00
55348	ELECT. SERVICE SE-9 TYPE A	EA	\$ 1,854.01	\$ 6,228.98	\$ 3,590.00
55352	CONTROL CENTER CCW-1 TYPE C	EA	\$ 4,000.00	\$ 4,409.64	\$ 4,273.09

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
55353	CONTROL CENTER CCW-1 TYPE D	EA	\$ 12,700.00	\$ 15,965.10	\$ 14,913.15
55385	ELECTRICAL SERVICE WORK PAD	EA	\$ 350.00	\$ 2,675.00	\$ 628.92
55500	LUMINAIRE 150 WATT H.P.S. POLE-MOUNT	EA	\$ 486.00	\$ 486.00	\$ 486.00
55502	LUMINAIRE 250 WATT H.P.S. POLE-MNT	EA	\$ 593.96	\$ 593.96	\$ 593.96
55580	JUNCTION BOX JB-R1	EA	\$ 2,235.02	\$ 2,235.02	\$ 2,235.02
55581	JUNCTION BOX JB-R2	EA	\$ 2,474.70	\$ 3,300.00	\$ 2,749.80
55586	JUNCTION BOX JB-S1	EA	\$ 824.01	\$ 2,000.00	\$ 1,100.10
55587	JUNCTION BOX JB-S2	EA	\$ 850.00	\$ 2,655.00	\$ 1,222.13
55588	JUNCTION BOX JB-S3	EA	\$ 900.00	\$ 2,600.00	\$ 1,469.69
56014	ELECT. SER. GRD. ELECTRODE 10'	EA	\$ 100.00	\$ 525.00	\$ 174.13
56021	1" PVC CONDUIT	LF	\$ 0.75	\$ 42.50	\$ 4.25
56022	1" METAL CONDUIT	LF	\$ 1.00	\$ 45.00	\$ 9.18
56026	1 1/4" METAL CONDUIT	LF	\$ 8.00	\$ 38.50	\$ 16.18
56028	1 1/2" METAL CONDUIT	LF	\$ 2.19	\$ 50.00	\$ 11.85
56032	2" METAL CONDUIT	LF	\$ 6.73	\$ 41.00	\$ 19.93
56050	BORED CONDUIT 2"	LF	\$ 15.45	\$ 105.00	\$ 20.68
56051	BORED CONDUIT 3"	LF	\$ 15.00	\$ 49.00	\$ 25.76
56052	BORED CONDUIT 4"	LF	\$ 6.99	\$ 55.00	\$ 41.00
56053	2" PVC CONDUIT	LF	\$ 2.00	\$ 23.25	\$ 4.94
56054	3" PVC CONDUIT	LF	\$ 3.00	\$ 65.00	\$ 9.57
56055	4" PVC CONDUIT	LF	\$ 5.92	\$ 50.00	\$ 14.00
56200	TRENCH EXCAVATION ECI-1	LF	\$ 2.50	\$ 135.00	\$ 8.17
56202	TRENCH EXCAVATION ECI-2	LF	\$ 15.00	\$ 80.00	\$ 42.31
56205	TEST BORE	EA	\$ 150.00	\$ 7,471.50	\$ 2,658.87
57010	ITS CONTROLLER CABINET GROUND MOUNTED	EA	\$ 8,820.00	\$ 13,802.09	\$ 10,798.26
57011	ITS CONTROLLER CABINET POLE MOUNTED	EA	\$ 8,433.02	\$ 10,000.00	\$ 9,101.08
57040	BROADBAND SERVICE	EA	\$ 2,664.47	\$ 2,664.47	\$ 2,664.47
57050	UNINTERRUPTIBLE POWER SUPPLY ITS-CC	EA	\$ 5,436.76	\$ 6,890.74	\$ 5,843.05
57060	CCTV CAMERA DIGITAL	EA	\$ 5,247.70	\$ 5,912.24	\$ 5,488.46
57061	CCTV CAMERA ANALOG	EA	\$ 5,595.57	\$ 5,595.57	\$ 5,595.57
57070	DIGITAL VIDEO ENCODER	EA	\$ 2,293.84	\$ 2,936.92	\$ 2,533.74
57071	DIGITAL VIDEO DECODER	EA	\$ 2,293.84	\$ 2,399.91	\$ 2,384.76
57091	CCTV CAMERA POLE 40'	EA	\$ 5,398.56	\$ 5,398.56	\$ 5,398.56
57093	CCTV CAMERA POLE 60' W/LOWERING DEVICE	EA	\$ 24,308.15	\$ 28,549.65	\$ 26,428.90

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
57100	DYNAMIC MSG. SIGN TYPE 1 FULL COLOR	EA	\$ 116,500.00	\$ 147,290.92	\$ 139,593.19
57104	DYNAMIC MSG. SIGN TYPE 2A FULL COLOR	EA	\$ 93,200.00	\$ 93,200.00	\$ 93,200.00
57130	DMS BUTTERFLY STRUCTURE TYPE 1	EA	\$ 25,100.00	\$ 25,100.00	\$ 25,100.00
57140	DMS COMMUNICATION CABLE	LF	\$ 1.25	\$ 6.18	\$ 4.85
57150	DMS SUPPORT MATERIALS PACKAGE	EA	\$ 5,400.00	\$ 5,400.00	\$ 5,400.00
57165	VDS COMPOSITE CABLE	LF	\$ 1.55	\$ 1.55	\$ 1.55
57190	CELLULAR/PCS WIRELESS MODEM	EA	\$ 1,100.00	\$ 7,260.00	\$ 1,775.56
57191	900 MHZ WIRELESS ETHERNET DIST. RADIO	EA	\$ 3,995.74	\$ 3,995.74	\$ 3,995.74
57192	5.8 GHZ WIRELESS BROADBAND RADIO	EA	\$ 1,968.71	\$ 4,734.33	\$ 2,768.45
57200	FIBER OPTIC CABLE 24 STRAND	LF	\$ 1.65	\$ 1.65	\$ 1.65
57203	FIBER OPTIC DROP CABLE 12 STRAND	LF	\$ 1.42	\$ 13.00	\$ 5.00
57204	PRE-TERMINATED FIBER PATCH PANEL	EA	\$ 437.00	\$ 1,400.00	\$ 684.14
57210	UNDERGROUND SPLICE ENCLOSURE	EA	\$ 1,482.58	\$ 3,800.00	\$ 2,049.50
57221	MANAGED FIELD ETHERNET SWITCH Gbps	EA	\$ 2.66	\$ 3,400.00	\$ 2,000.78
57227	DIST.SFP MODULE 1Gbps, LC, SHORT HAUL	EA	\$ 4.79	\$ 638.71	\$ 334.24
57228	DIST.SFP MODULE 1Gbps, LC, MED. HAUL	EA	\$ 1,009.51	\$ 1,280.95	\$ 1,213.09
57257	L3 FIELD AGG. ETHERNET SWITCH HARDENED	EA	\$ 4,613.00	\$ 4,613.00	\$ 4,613.00
57300	ETHERNET TERMINAL SERVER	EA	\$ 851.62	\$ 851.62	\$ 851.62
57351	BORED ITS CONDUIT HDPE 2"	LF	\$ 17.21	\$ 17.21	\$ 17.21
57352	BORED ITS CONDUIT HDPE 3"	LF	\$ 17.51	\$ 17.51	\$ 17.51
57361	ITS CONDUIT HDPE 2"	LF	\$ 2.86	\$ 4.64	\$ 3.37
60120	STRUCTURE EXCAVATION	CY	\$ 32.95	\$ 60.00	\$ 38.96
60200	STEEL SHEET PILING	SF	\$ 36.59	\$ 36.59	\$ 36.59
60403	CONCRETE CLASS A3	CY	\$ 630.00	\$ 1,145.00	\$ 796.51
60404	CONCRETE CLASS A4	CY	\$ 750.00	\$ 2,400.00	\$ 1,260.31
60409	CONC. CLASS A4 MOD. LOW SHRINKAGE	CY	\$ 565.00	\$ 1,478.03	\$ 877.67
60411	CONC. CLASS A4 MOD. LTWT LOW SHRINKAGE	CY	\$ 820.00	\$ 1,500.00	\$ 964.01
60450	CONC. CL. A4 BRIDGE APPR. SLAB	CY	\$ 385.90	\$ 825.00	\$ 493.78
60452	REINF. STEEL BRIDGE APPR. SLAB	LB	\$ 1.00	\$ 2.51	\$ 1.39
60490	BRIDGE DECK GROOVING	SY	\$ 2.75	\$ 296.00	\$ 6.04
60495	COVER DEPTH SURVEY	SY	\$ 1.00	\$ 16.00	\$ 5.45
60515	GRDRAIL, THRIE BEAM	LF	\$ 18.00	\$ 130.00	\$ 107.16
61132	PREST.CONC.SLAB 3'X18"X(+30'-35')	EA	\$ 17,965.00	\$ 17,965.00	\$ 17,965.00
61133	PREST.CONC.SLAB 3'X21"X(+30'-35')	EA	\$ 17,700.00	\$ 17,700.00	\$ 17,700.00



STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
61135	PREST.CONC.SLAB 3'X15"X(+35'-40')	EA	\$ 11,200.00	\$ 11,200.00	\$ 11,200.00
61137	PREST.CONC.SLAB 3'X18"X(+35'-40')	EA	\$ 12,500.00	\$ 17,500.00	\$ 16,000.00
61142	PREST.CONC.SLAB 3'X21"X(+40'-45')	EA	\$ 16,000.00	\$ 16,000.00	\$ 16,000.00
61150	PREST. CONC. SLAB 3' X 21" X(+50'-55')	EA	\$ 18,000.00	\$ 21,250.00	\$ 19,430.00
61180	PREST. CONC. SLAB 4' X 15" X(+30'-35')	EA	\$ 14,000.00	\$ 14,650.00	\$ 14,537.93
61182	PREST. CONC. SLAB 4' X 21" X(+30'-35')	EA	\$ 19,000.00	\$ 19,000.00	\$ 19,000.00
61185	PREST. CONC. SLAB 4' X 15" X(+35'-40')	EA	\$ 11,200.00	\$ 11,200.00	\$ 11,200.00
61186	PREST. CONC. SLAB 4' X 18" X(+35'-40')	EA	\$ 15,500.00	\$ 15,500.00	\$ 15,500.00
61190	PREST. CONC. SLAB 4' X 18" X(+40'-45')	EA	\$ 20,490.00	\$ 20,490.00	\$ 20,490.00
61191	PREST. CONC. SLAB 4' X 21" X(+40'-45')	EA	\$ 15,000.00	\$ 20,000.00	\$ 16,475.41
61208	PREST.CONC.BEAM,BULB-T 29" DEPTH +60'-70	EA	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
61211	PREST.CONC.BEAM,BULB-T 29" DEPTH +50'-60	EA	\$ 21,000.00	\$ 21,000.00	\$ 21,000.00
61214	PREST.CONC.BEAM,BULB-T 37"DEPTH +60'-70'	EA	\$ 26,000.00	\$ 26,000.00	\$ 26,000.00
61215	PREST.CONC.BEAM,BULB-T 37"DEPTH +70'-80'	EA	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00
61247	PREST.CONC.BEAM,BULB-T61"DPTH +110'-120'	EA	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00
61267	PREST.CONC.BEAM,BULB-T77"DPTH +120'-130'	EA	\$ 51,310.47	\$ 51,310.47	\$ 51,310.47
61269	PREST.CONC.BEAM,BULB-T77"DPTH +140'-150'	EA	\$ 56,354.15	\$ 56,354.15	\$ 56,354.15
61637	PREST.CONC.BOX BEAM 3' X 2'3"X(+45'-50')	EA	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
61700	REINF. STEEL	LB	\$ 1.00	\$ 1.70	\$ 1.10
61711	CORROSION RESISTANT REINF.STEEL CL. I	LB	\$ 1.95	\$ 4.85	\$ 2.27
61712	CORROSION RESISTANT REINF.STEEL CL. II	LB	\$ 3.17	\$ 4.51	\$ 3.44
61713	CORROSION RESISTANT REINF.STEEL CL. III	LB	\$ 3.40	\$ 4.40	\$ 3.64
61811	STR.STEEL PLATE GIRDER ASTM A709 GRADE50	LS	\$ 188,000.00	\$ 188,000.00	\$ 188,000.00
61812	STR.ST.PLATE GIRDER ASTM A709 GR.50W	LS	\$ 200,000.00	\$ 2,410,000.00	\$ 744,050.79
61821	STR.STEEL ROLLED BEAM ASTM A709 GRADE50	LS	\$ 95,000.00	\$ 135,100.00	\$ 119,563.23
61822	STR.STEEL ROLLED BEAM ASTM A709 GRADE50W	LS	\$ 170,790.24	\$ 255,000.00	\$ 212,895.12
61980	BEARING DEVICE	LB	\$ 4.46	\$ 4.46	\$ 4.46
62004	ARCHITECTURAL TREATMENT	SY	\$ 262.50	\$ 262.50	\$ 262.50
62010	CONCRETE PARAPET	LF	\$ 74.00	\$ 81.51	\$ 80.46
62016	RAILING, TEXAS T-6	LF	\$ 120.00	\$ 120.00	\$ 120.00
62024	CONCRETE PARAPET 42"	LF	\$ 190.00	\$ 190.00	\$ 190.00
62032	RAILING,KANSAS CORRAL 32" W/CURB	LF	\$ 135.00	\$ 292.03	\$ 209.53
62033	RAILING,KANSAS CORRAL 32" W/OUT CURB	LF	\$ 110.00	\$ 381.00	\$ 231.00
62040	BR. MED. BARRIER TY. MC	LF	\$ 90.00	\$ 90.00	\$ 90.00

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
62041	RAILING, BR27C 1 RAIL	LF	\$ 210.00	\$ 250.00	\$ 234.37
62043	RAILING, BR27C 3 RAILS	LF	\$ 255.00	\$ 503.27	\$ 392.86
62045	RAILING, BR27D 2 RAILS	LF	\$ 218.72	\$ 390.00	\$ 262.50
62046	RAILING, BR27D 3 RAILS	LF	\$ 16.71	\$ 290.00	\$ 125.98
62080	RAILING, ILLINOIS STEEL	LF	\$ 275.00	\$ 275.00	\$ 275.00
62115	TRAF.BARR.SER.CONC.SNGL FCE PRAPET MB10A	LF	\$ 40.00	\$ 79.00	\$ 60.28
62116	TRAF.BARR.SER.CONC.DBL.FACE PAR.MB-11A	LF	\$ 22.00	\$ 47.00	\$ 40.44
62190	EPOXY OVERLAY	SY	\$ 40.00	\$ 90.00	\$ 81.92
62220	LUMBER, TREATED	MFBM	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00
62402	TOOTH EXP.JT. ASSEMBLY 2"	LF	\$ 1,501.77	\$ 1,501.77	\$ 1,501.77
62412	ADHESIVE BASED JT. SEALER CL. I, 2"	LF	\$ 40.00	\$ 62.00	\$ 45.50
62413	ADHESIVE BASED JT. SEALER CL. I, 2-1/2"	LF	\$ 45.00	\$ 45.00	\$ 45.00
62414	ADHESIVE BASED JT. SEALER CL. I, 3"	LF	\$ 50.00	\$ 140.00	\$ 77.50
62418	ADHESIVE BASED JT. SEALER CLASS II, 2"	LF	\$ 40.00	\$ 40.00	\$ 40.00
62419	ADHESIVE BASED JT. SEALER CLASS II, 3"	LF	\$ 55.00	\$ 55.00	\$ 55.00
62420	ADHESIVE BASED JT. SEALER CL. II, 4-1/2"	LF	\$ 65.00	\$ 65.00	\$ 65.00
62421	ADHESIVE BASED JT. SEALER CL. II, 5-1/2"	LF	\$ 140.00	\$ 140.00	\$ 140.00
62425	ADHESIVE BASED JT. SEALER CL. III, 1/2"	LF	\$ 28.00	\$ 28.00	\$ 28.00
62426	ADHESIVE BASED JT. SEALER CL. III, 1"	LF	\$ 33.00	\$ 33.00	\$ 33.00
62427	ADHESIVE BASED JT. SEALER CL. III, 2"	LF	\$ 58.00	\$ 99.14	\$ 79.35
62428	ADHESIVE BASED JT. SEALER CL. III, 3"	LF	\$ 68.00	\$ 99.14	\$ 72.39
62429	ADHESIVE BASED JT. SEALER CL. III, 4"	LF	\$ 23.00	\$ 80.00	\$ 36.30
62492	ELASTOMERIC EXPANS. DAM 2+''-3''	LF	\$ 450.00	\$ 450.00	\$ 450.00
64011	STRUCTURE EXCAVATION	CY	\$ 9.50	\$ 179.00	\$ 29.04
64015	SELECT BACKFILL ABUTMENT ZONE	TON	\$ 22.00	\$ 74.00	\$ 33.48
64030	POROUS BACKFILL	CY	\$ 85.00	\$ 250.00	\$ 205.42
64032	GEOCOMPOSITE WALL DRAIN	SY	\$ 12.00	\$ 100.00	\$ 30.17
64036	PIPE UNDERDRAIN 6"	LF	\$ 3.00	\$ 50.00	\$ 18.60
64040	SHEET PILES STEEL	SF	\$ 48.00	\$ 48.74	\$ 48.52
64045	TEMPORARY SHEET PILING	SF	\$ 30.00	\$ 250.00	\$ 43.42
64101	DYNAMIC PILE TEST	EA	\$ 738.00	\$ 7,113.63	\$ 1,870.22
64102	DYNAMIC PILE TEST END BEARING PILES	EA	\$ 1,160.00	\$ 3,000.00	\$ 1,766.96
64110	STEEL PILES 10"	LF	\$ 49.69	\$ 73.75	\$ 58.61
64112	STEEL PILES 12"	LF	\$ 38.00	\$ 146.40	\$ 55.51

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
64114	STEEL PILES 14"	LF	\$ 49.00	\$ 91.00	\$ 73.83
64412	PRESTR. CONC CARBON STL PILES 12"	LF	\$ 39.56	\$ 39.56	\$ 39.56
64414	PRESTR. CONC CARBON STL PILES 14"	LF	\$ 78.00	\$ 116.00	\$ 90.56
64416	PRESTR. CONCRETE PILES 16"	LF	\$ 100.00	\$ 100.00	\$ 100.00
64418	PRESTR. CONC.CARBON STL STRAND PILES 18"	LF	\$ 101.38	\$ 101.38	\$ 101.38
64420	PRESTR. CONC CARBON STL STRAND PILES 20"	LF	\$ 140.00	\$ 140.00	\$ 140.00
64424	PRESTR.CONC. CARBON STL STRAND PILES 24"	LF	\$ 135.46	\$ 195.00	\$ 138.02
64755	PILE POINT FOR 10" STEEL PILE	EA	\$ 91.72	\$ 110.00	\$ 100.38
64759	DRIVING TEST FOR 10" STEEL PILE	LF	\$ 74.01	\$ 83.32	\$ 80.03
64765	PILE POINT FOR 12" STEEL PILE	EA	\$ 100.00	\$ 150.00	\$ 127.33
64768	DRIVING TEST FOR 12" STEEL PILE	LF	\$ 75.00	\$ 214.67	\$ 128.99
64775	PILE POINT FOR 14" STEEL PILE	EA	\$ 223.00	\$ 223.00	\$ 223.00
64778	DRIVING TEST FOR 14" STEEL PILE	LF	\$ 119.00	\$ 119.00	\$ 119.00
64808	DRIVING TEST FOR 12" PRESTR. CONC. PILE	LF	\$ 90.35	\$ 90.35	\$ 90.35
64818	DRIVING TEST FOR 14" PRESTR. CONC. PILE	LF	\$ 94.00	\$ 375.00	\$ 266.09
64824	DRIVING TEST FOR 16" PRESTR. CONC. PILE	LF	\$ 200.00	\$ 200.00	\$ 200.00
64828	DRIVING TEST FOR 18" PRESTR. CONC. PILE	LF	\$ 131.81	\$ 131.81	\$ 131.81
64848	DRIVING TEST FOR 20" PRESTR. CONC.PILE	LF	\$ 250.00	\$ 250.00	\$ 250.00
64868	DRIVING TEST FOR 24" PRESTR. CONC. PILE	LF	\$ 190.00	\$ 190.00	\$ 190.00
65004	ARCHITECTURAL TREATMENT	SY	\$ 262.50	\$ 262.50	\$ 262.50
65013	CONCRETE CLASS A3	CY	\$ 450.00	\$ 14,730.55	\$ 685.68
65014	CONCRETE CLASS A4	CY	\$ 1,472.24	\$ 3,500.00	\$ 2,486.12
65022	CONCRETE CLASS B2	CY	\$ 260.00	\$ 300.00	\$ 266.23
65200	REINF. STEEL	LB	\$ 0.88	\$ 3.75	\$ 1.31
65211	CORROSION RESISTANT REINF.STEEL CL. I	LB	\$ 1.70	\$ 7.50	\$ 2.36
65213	CORROSION RESISTANT REINF.STEEL CL. III	LB	\$ 3.35	\$ 4.00	\$ 3.38
65700	CONCRETE PARAPET	LF	\$ 60.00	\$ 194.76	\$ 141.23
65708	PIER PROTECTION SYSTEM, 42"	LF	\$ 650.00	\$ 650.00	\$ 650.00
65710	PIER PROTECTION SYSTEM, 54"	LF	\$ 250.00	\$ 250.00	\$ 250.00
65822	RAILING,KANSAS CORRAL 32" W/CURB	LF	\$ 165.00	\$ 165.00	\$ 165.00
65823	RAILING,KANSAS CORRAL 32" W/OUT CURB	LF	\$ 300.00	\$ 300.00	\$ 300.00
65824	RAILING, BR27C 1 RAIL	LF	\$ 190.00	\$ 250.00	\$ 224.58
65826	RAILING, BR27C 3 RAILS	LF	\$ 250.00	\$ 450.00	\$ 294.90
66115	TEMP. CAUSEWAY	LS	\$ 1.00	\$ 650,000.00	\$ 170,733.50

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
66120	COFFERDAM	EA	\$ 1.00	\$ 100,000.00	\$ 24,088.03
66123	DRY RIPRAP CL. A1 20"	SY	\$ 43.00	\$ 43.00	\$ 43.00
66124	DRY RIPRAP CL. A1 20"	TON	\$ 32.00	\$ 51.00	\$ 50.66
66126	DRY RIPRAP CL.I 26"	SY	\$ 63.00	\$ 63.00	\$ 63.00
66127	DRY RIPRAP CL.I 26"	TON	\$ 41.00	\$ 200.00	\$ 60.23
66239	DRY RIPRAP CL.II 38"	TON	\$ 32.00	\$ 110.00	\$ 63.79
66720	CONC. BLOCK SLOPE PROTECTION	SY	\$ 87.53	\$ 120.00	\$ 107.43
66740	CONC. SLAB SLOPE PROTECTION 4"	SY	\$ 73.00	\$ 230.00	\$ 122.61
67086	PED. FENCE 6'	LF	\$ 138.86	\$ 150.00	\$ 144.55
67088	PED. FENCE 8'	LF	\$ 55.00	\$ 200.00	\$ 136.32
67089	PED. FENCE 10'	LF	\$ 150.00	\$ 150.00	\$ 150.00
67110	TRAFFIC BARRIER SERVICE CONC.	LF	\$ 10.00	\$ 85.00	\$ 39.86
67400	DECK DRAINAGE SYSTEM	LS	\$ 4,036.14	\$ 40,000.00	\$ 17,132.50
68010	CONCRETE PARAPET	LF	\$ 126.37	\$ 350.00	\$ 210.62
68016	RAILING, TEXAS T-6	LF	\$ 45.00	\$ 75.00	\$ 57.00
68019	GUARDRAIL, THRIE BEAM	LF	\$ 20.00	\$ 20.00	\$ 20.00
68023	RAILING,KANSAS CORRAL 32" W/OUT CURB	LF	\$ 110.00	\$ 300.00	\$ 197.89
68024	RAILING, BR27C 1 RAIL	LF	\$ 240.00	\$ 240.00	\$ 240.00
68028	RAILING, BR27D 2 RAILS	LF	\$ 173.78	\$ 173.78	\$ 173.78
68029	RAILING, BR27D 3 RAILS	LF	\$ 225.00	\$ 225.00	\$ 225.00
68040	CONCRETE CLASS A4	CY	\$ 490.00	\$ 18,000.00	\$ 2,615.79
68043	CONC. CLASS A4 MOD.LOW SHRINKAGE	CY	\$ 475.00	\$ 1,390.00	\$ 929.19
68047	CONCRETE PARAPET 42"	LF	\$ 65.00	\$ 65.00	\$ 65.00
68074	SHOTCRETE, TYPE A	SF	\$ 100.00	\$ 150.00	\$ 100.26
68076	SHOTCRETE, TYPE B	SF	\$ 150.00	\$ 150.00	\$ 150.00
68085	COVER DEPTH SURVEY	SY	\$ 8.81	\$ 150.00	\$ 27.68
68090	BRIDGE DECK GROOVING	SY	\$ 2.50	\$ 59.30	\$ 9.26
68091	CORROSION RESISTANT REINF.STEEL CL. I	LB	\$ 2.00	\$ 10.00	\$ 2.69
68092	CORROSION RESISTANT REINF.STEEL CL. II	LB	\$ 3.14	\$ 12.00	\$ 3.14
68093	CORROSION RESISTANT REINF.STEEL CL. III	LB	\$ 3.50	\$ 30.35	\$ 6.60
68100	REINF. STEEL	LB	\$ 2.00	\$ 5.00	\$ 3.46
68108	STR.STEEL PLATE GIRDER ASTM A709 GR. 50W	LS	\$ 215,000.00	\$ 6,127,738.17	\$ 1,814,256.18
68112	STR.STEEL ROLLED BEAM ASTM A709 GR.36	LS	\$ 36,000.00	\$ 36,000.00	\$ 36,000.00
68113	STR.STEEL ROLLED BEAM ASTM A709 GR. 50	LS	\$ 33,240.00	\$ 335,000.00	\$ 184,120.00

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
68166	REPLACE ANCHOR BOLT	EA	\$ 575.00	\$ 2,500.00	\$ 1,742.39
68167	REPLACE HIGH STRENGTH GROUT	LF	\$ 26.00	\$ 100.00	\$ 27.02
68168	FURNISH ASPHALT PLUG JOINT	CF	\$ 250.00	\$ 250.00	\$ 250.00
68169	PLACE ASPHALT PLUG JOINT	LF	\$ 150.00	\$ 150.00	\$ 150.00
68170	CRACK REPAIR TYPE A	LF	\$ 10.00	\$ 100.00	\$ 41.33
68172	CRACK REPAIR TYPE B	LF	\$ 10.00	\$ 100.00	\$ 33.26
68174	CRACK REPAIR TYPE C	LF	\$ 4.00	\$ 100.00	\$ 29.92
68175	CRACK REPAIR TYPE C	SY	\$ 18.00	\$ 100.00	\$ 42.12
68176	CRACK REPAIR TYPE D	LF	\$ 100.00	\$ 100.00	\$ 100.00
68180	EMBEDDED GALVANIC ANODES	EA	\$ 14.00	\$ 60.87	\$ 30.66
68190	CONC. SURFACE COLOR COATING	SY	\$ 35.00	\$ 120.00	\$ 93.79
68191	FIBER REINFORCED POLYMER WRAPS	SF	\$ 100.00	\$ 263.36	\$ 260.15
68192	REPLACE BEARING	EA	\$ 1,970.70	\$ 5,000.00	\$ 3,121.35
68193	RESET EXIST. ROCKER EXPN. BEARING	EA	\$ 550.00	\$ 5,000.00	\$ 2,049.58
68194	MODIFY EXIST. ROCKER EXPANSION BEARING	EA	\$ 1,050.00	\$ 4,000.00	\$ 1,640.00
68195	MODIFY EXIST. FIXED BEARING	EA	\$ 632.00	\$ 4,000.00	\$ 1,061.12
68198	GRINDING MINOR DEFECT	EA	\$ 600.00	\$ 600.00	\$ 600.00
68199	STRUCTURAL STEEL HEAT-STRAIGHTENING	LS	\$ 78,000.00	\$ 78,000.00	\$ 78,000.00
68200	ULTRASONIC IMPACT TREATMENT	LF	\$ 450.00	\$ 532.05	\$ 515.19
68201	MODIFY STEEL BEAM/GIRDER END	EA	\$ 750.00	\$ 3,000.00	\$ 1,200.00
68202	PARTIAL BEAM/GIRDER REPLACEMENT	LB	\$ 9.67	\$ 100.00	\$ 11.49
68217	REINF. STL. SPLICER #4 BAR	EA	\$ 32.00	\$ 42.00	\$ 37.11
68218	REINF. STL. SPLICER #5 BAR	EA	\$ 38.00	\$ 55.00	\$ 47.56
68219	REINF. STL. SPLICER #6 BAR	EA	\$ 52.00	\$ 55.00	\$ 52.86
68220	REINF. STL. SPLICER #7 BAR	EA	\$ 64.00	\$ 64.00	\$ 64.00
68221	REINF. STL. SPLICER #8 BAR	EA	\$ 80.00	\$ 80.00	\$ 80.00
68225	PARAPET CLOSURE TYPE A	EA	\$ 879.00	\$ 6,000.00	\$ 1,870.96
68226	PARAPET CLOSURE TYPE B	EA	\$ 452.00	\$ 7,000.00	\$ 1,973.38
68227	PARAPET CLOSURE TYPE C	EA	\$ 400.00	\$ 6,000.00	\$ 1,768.42
68228	PARAPET CLOSURE TYPE D	EA	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
68241	CRACK REPAIR DRILL CRACK ARREST HOLES	EA	\$ 100.00	\$ 12,000.00	\$ 864.22
68258	REMOVE ASPHALT CONCRETE OVERLAY	SY	\$ 10.00	\$ 25.00	\$ 12.16
68265	CONC. CLASS A-4 BRIDGE APPR. SLAB	CY	\$ 330.00	\$ 330.00	\$ 330.00
68270	REINF. STEEL BRIDGE APPR. SLAB	LB	\$ 1.70	\$ 1.70	\$ 1.70

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
68312	H.E.S. PATCHING TYPE A	SY	\$ 200.00	\$ 350.00	\$ 222.36
68313	TYPE A MILLING 1/2"	SY	\$ 10.00	\$ 35.00	\$ 15.82
68314	TYPE A MILLING 1"	SY	\$ 13.00	\$ 45.00	\$ 18.44
68315	TYPE A MILLING 1-1/2"	SY	\$ 15.40	\$ 80.00	\$ 38.98
68316	TYPE A MILLING 1-3/4"	SY	\$ 80.00	\$ 80.00	\$ 80.00
68320	PATCHING TYPE B	SY	\$ 400.00	\$ 400.00	\$ 400.00
68322	H.E.S. PATCHING TYPE B	SY	\$ 375.00	\$ 1,000.00	\$ 510.20
68330	PATCHING TYPE C	SY	\$ 650.00	\$ 2,000.00	\$ 920.00
68332	H.E.S. PATCHING TYPE C	SY	\$ 300.00	\$ 1,000.00	\$ 626.82
68339	DECK SLAB CLOSURE	SY	\$ 384.89	\$ 1,560.00	\$ 884.74
68340	EPOXY-MORTAR PATCHING	GAL	\$ 260.00	\$ 260.00	\$ 260.00
68401	WATERPROOFING MEMBRANE TYPE I	SY	\$ 85.00	\$ 200.00	\$ 93.12
68402	WATERPROOFING MEMBRANE TYPE II	SY	\$ 85.00	\$ 85.00	\$ 85.00
68403	WATERPROOFING MEMBRANE TYPE III	SY	\$ 85.00	\$ 85.00	\$ 85.00
68404	EPOXY RESIN TYPE EP-5LV	SY	\$ 45.00	\$ 75.00	\$ 60.54
68406	EPOXY RESIN TYPE EP-3B/EP-3T	SY	\$ 14.00	\$ 183.44	\$ 58.68
68408	SILICONE JOINT SEALANT 1"	LF	\$ 23.00	\$ 55.00	\$ 41.72
68409	SILICONE JOINT SEALANT 1-1/2"	LF	\$ 35.00	\$ 55.00	\$ 37.42
68410	SILICONE JOINT SEALANT 2"	LF	\$ 48.00	\$ 56.25	\$ 53.34
68411	SILICONE JOINT SEALANT 2-1/2"	LF	\$ 55.00	\$ 55.00	\$ 55.00
68412	SILICONE JOINT SEALANT 3"	LF	\$ 50.00	\$ 60.00	\$ 50.50
68500	LUMBER, TREATED	MFBM	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
68510	LUMBER, UNTREATED	MFBM	\$ 1,400.00	\$ 1,400.00	\$ 1,400.00
68529	ADHESIVE BASED JNT.SEALER CL. I, 2"	LF	\$ 68.00	\$ 100.00	\$ 87.11
68530	ADHESIVE BASED JNT.SEALER CL. I, 2-1/2"	LF	\$ 95.00	\$ 95.00	\$ 95.00
68531	ADHESIVE BASED JNT.SEALER CL. I, 3"	LF	\$ 90.00	\$ 120.00	\$ 111.29
68533	ADHESIVE BASED JNT. SEALER CL. II, 2"	LF	\$ 50.00	\$ 100.00	\$ 64.93
68534	ADHESIVE BASED JNT. SEALER CL. II, 3"	LF	\$ 60.00	\$ 60.00	\$ 60.00
68535	ADHESIVE BASED JNT.SEALER CL. II, 4 1/2"	LF	\$ 75.00	\$ 125.00	\$ 89.93
68536	ADHESIVE BASED JNT.SEALER CL. II, 5 1/2"	LF	\$ 95.00	\$ 95.00	\$ 95.00
68538	ADHESIVE BASED JNT.SEALER CL. III, 1/2"	LF	\$ 70.00	\$ 70.00	\$ 70.00
68539	ADHESIVE BASED JNT.SEALER CL. III. 1"	LF	\$ 75.00	\$ 75.00	\$ 75.00
68540	ADHESIVE BASED JNT.SEALER CL. III, 2"	LF	\$ 85.00	\$ 100.00	\$ 89.48
68541	ADHESIVE BASED JNT.SEALER CL. III, 3"	LF	\$ 95.00	\$ 95.00	\$ 95.00

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
68542	ADHESIVE BASED JNT.SEALER CL. III, 4"	LF	\$ 100.00	\$ 105.00	\$ 103.48
68550	ELASTOMERIC EXP. DAM 0" TO 2"	LF	\$ 150.00	\$ 285.00	\$ 165.25
68552	ELASTOMERIC EXP. DAM 2+" TO 3"	LF	\$ 225.00	\$ 390.00	\$ 269.80
68553	ELASTOMERIC EXP. DAM 3+" TO 4"	LF	\$ 300.00	\$ 390.00	\$ 354.17
68570	EXPANSION JOINT REMOVAL	LF	\$ 10.00	\$ 300.00	\$ 115.00
68572	RECONSTRUCT EXPANSION JOINT	LF	\$ 120.00	\$ 250.00	\$ 225.50
68573	RECONSTRUCT EXPANSION JOINT, HES	LF	\$ 130.00	\$ 700.00	\$ 238.99
68574	CLEAN AND RESEAL EXPANSION JOINT	LF	\$ 30.00	\$ 75.00	\$ 41.38
68575	EXPANSION JOINT PREPARATION	LF	\$ 5.00	\$ 50.00	\$ 34.32
68576	SAW CUTTING	LF	\$ 2.69	\$ 50.00	\$ 5.93
68578	RECONSTRUCT BACK WALL	LF	\$ 200.00	\$ 200.00	\$ 200.00
68579	RECONSTRUCT BACK WALL, HES	LF	\$ 115.00	\$ 500.00	\$ 266.64
68580	BEAM END REPAIR	EA	\$ 1,000.00	\$ 3,750.00	\$ 1,331.18
68590	JACKING AND BLOCKING BEAM	EA	\$ 925.00	\$ 3,680.00	\$ 2,533.08
68600	CONC. SUPERSTR. SURFACE REPAIR	SY	\$ 800.00	\$ 3,000.00	\$ 1,122.98
68605	FURN LATEX MOD CONCRETE 1-1/4" - 1-3/4"	CY	\$ 850.00	\$ 1,750.00	\$ 1,020.50
68606	FURN SILICA FUME CONC 1-1/4" - 1-3/4"	CY	\$ 250.00	\$ 550.00	\$ 412.50
68607	PLACE LATEX MODIFIED CONCRETE OVERLAY	SY	\$ 50.00	\$ 110.00	\$ 64.60
68608	PLACE SILICA FUME CONCRETE OVERLAY	SY	\$ 45.00	\$ 75.00	\$ 59.57
68609	PLACE CLASS A4 BRIDGE DECK CONC OVERLAY	SY	\$ 75.00	\$ 75.00	\$ 75.00
68613	FURN.HIGH EARLY MOD CONC. 2-1/4"-2-3/4"	CY	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
68614	FURN.VERY ERLY MOD.CONC. 2-1/4"- 2-3/4"	CY	\$ 1,000.00	\$ 1,200.00	\$ 1,055.25
68615	PLC.HIGH EARLY MOD.CONC.OVERLAY	SY	\$ 95.00	\$ 95.00	\$ 95.00
68616	PLACE VERY EARLY MOD.CONC.OVERLAY	SY	\$ 50.00	\$ 120.00	\$ 85.69
68617	FURN.LATEX MOD.CONC. 2-1/4" - 2-3/4"	CY	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00
68622	FURN.CL. A4 BRIDGE DECK CONC. 4"-4-1/2"	CY	\$ 180.00	\$ 180.00	\$ 180.00
68642	TYPE A HYDRO-DEMOLITION 1/2"	SY	\$ 45.00	\$ 133.00	\$ 75.39
68645	TYPE B HYDRO-DEMOLITION 4"	SY	\$ 90.00	\$ 175.00	\$ 145.28
68665	REPLACE CONCRETE CURB	LF	\$ 100.00	\$ 300.00	\$ 289.74
68666	REPLACE CONCRETE RAILS TYPE A	LF	\$ 100.00	\$ 1,000.00	\$ 153.66
68667	REPLACE CONCRETE RAILS TYPE B	LF	\$ 90.00	\$ 500.00	\$ 223.71
68670	REPLACE CONCRETE POST	EA	\$ 500.00	\$ 1,000.00	\$ 583.94
68675	EPOXY OVERLAY	SY	\$ 42.21	\$ 70.00	\$ 46.90
68760	TRAF.BARR.SER.CONC.SINGLE FACE	LF	\$ 15.00	\$ 125.00	\$ 43.18

STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
68762	TRAF.BARR.SER.CONC.DOUBLE FACE	LF	\$ 12.00	\$ 150.00	\$ 45.83
69007	FLOWABLE BACKFILL	CY	\$ 2.40	\$ 500.00	\$ 268.94
69008	GEOCOMPOSITE WALL DRAIN	SY	\$ 25.00	\$ 29.00	\$ 28.19
69009	POROUS BACKFILL	CY	\$ 60.00	\$ 209.00	\$ 99.77
69010	PIPE UNDERDRAIN 6"	LF	\$ 10.00	\$ 100.00	\$ 27.90
69011	STRUCTURE EXCAVATION	CY	\$ 15.17	\$ 200.00	\$ 35.73
69012	TEMPORARY SHEET PILING	SF	\$ 75.00	\$ 75.00	\$ 75.00
69014	SELECT BACKFILL ABUTMENT ZONE	TON	\$ 12.00	\$ 119.24	\$ 36.46
69016	RAILING, TEXAS T-6	LF	\$ 70.00	\$ 232.00	\$ 114.88
69030	CONCRETE CLASS A3	CY	\$ 450.00	\$ 3,000.00	\$ 1,132.73
69040	CONCRETE CLASS A4	CY	\$ 650.00	\$ 850.00	\$ 735.11
69073	FIBER REINFORCED POLYMER WRAPS	SF	\$ 66.00	\$ 66.00	\$ 66.00
69074	SHOTCRETE, TYPE A	SF	\$ 415.00	\$ 415.00	\$ 415.00
69083	RAILING, BR27D 3 RAILS	LF	\$ 225.00	\$ 225.00	\$ 225.00
69091	CORROSION RESISTANT REINF.STEEL CL. I	LB	\$ 2.20	\$ 11.89	\$ 2.73
69093	CORROSION RESISTANT REINF.STEEL CL. III	LB	\$ 3.50	\$ 3.50	\$ 3.50
69100	REINF. STEEL	LB	\$ 1.50	\$ 3.00	\$ 1.54
69426	DYNAMIC PILE TEST	EA	\$ 1,200.00	\$ 2,415.00	\$ 1,373.57
69427	DYNAMIC PILE TEST END BEARING PILES	EA	\$ 738.00	\$ 738.00	\$ 738.00
69430	DRIVING TEST FOR 12" PRESTR. CONC. PILES	LF	\$ 87.41	\$ 87.41	\$ 87.41
69442	DRIVING TEST FOR 24" PRESTR. CONC. PILES	LF	\$ 209.90	\$ 209.90	\$ 209.90
69464	F.R.P. JACKET 24" SQUARE PILES	LF	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
69500	CONCRETE SUBSTRUCT. SURFACE REPAIR	SY	\$ 1.00	\$ 2,500.00	\$ 899.08
69507	WELDED WIRE FABRIC	LB	\$ 5.00	\$ 5.00	\$ 5.00
69620	COFFERDAM	EA	\$ 1,500.00	\$ 4,000.00	\$ 2,550.00
69627	DRY RIPRAP CL. I 26"	TON	\$ 42.78	\$ 126.00	\$ 84.69
69710	PIER PROTECTION SYSTEM 54"	LF	\$ 350.00	\$ 350.00	\$ 350.00
69740	CONCRETE SLAB SLOPE PROTECTION 4"	SY	\$ 110.00	\$ 110.00	\$ 110.00
69815	RECONSTRUCT BRIDGE SEAT TYPE A	EA	\$ 25.00	\$ 4,138.16	\$ 2,085.90
69816	RECONSTRUCT BRIDGE SEAT TYPE B	EA	\$ 752.00	\$ 7,803.39	\$ 6,393.11
69817	RECONSTRUCT BRIDGE SEAT TYPE C	EA	\$ 7,448.69	\$ 7,448.69	\$ 7,448.69
69825	REINFORCING STEEL SPLICER #4 BAR	EA	\$ 25.00	\$ 25.00	\$ 25.00
69826	REINFORCING STEEL SPLICER #5 BAR	EA	\$ 25.00	\$ 25.00	\$ 25.00
69827	REINFORCING STEEL SPLICER #6 BAR	EA	\$ 25.00	\$ 25.00	\$ 25.00



**STATEWIDE AVERAGES Sept 1, 2016 THROUGH Oct 1, 2018**

<b>ITEM</b>	<b>ITEM DESCRIPTION</b>	<b>UNIT</b>	<b>MINIMUM</b>	<b>MAXIMUM</b>	<b>AVERAGE</b>
70093	DESIGN BUILD RIGHT OF WAY (ADMIN COSTS)	EA	\$ 1.00	\$ 1.00	\$ 1.00
70102	REMOVE AND DISPOSE OF FRIABLE ASBESTOS	LF	\$ 57.00	\$ 57.00	\$ 57.00
70110	FRIABLE ACM	SF	\$ 12.24	\$ 18.00	\$ 12.80
70112	CAT II NF ACM	SF	\$ 3.06	\$ 57.00	\$ 22.09
70113	CAT II NF ACM	LF	\$ 3.06	\$ 3.06	\$ 3.06
70114	CAT I NF ACM	SF	\$ 47.46	\$ 47.46	\$ 47.46
85160	ELECTRONIC ARROW	HR	\$ 1.75	\$ 1.75	\$ 1.75