

APPROVED SEPTEMBER 21, 2016

Bid Amount: Greater Than 5 Million

Letting Date: 7/6/2016

BID RESULTS FOR THE CTB

Report created on : 7/7/16

INTERSTATE

Order No.	UPC No. Project No.	Location and Work Type	Vendor Name	No Of Bidders	Bid Amount	Estimated Construction Cost.
J66	57048	FROM: 0.757 MI. S. CURLEW DRIVE	TUTOR PERINI CORPORATION	4	\$107,380,000.00	\$111,544,370.40
	0264-122-108,C508,B602-5, B616	TO: 0.832 MI. E. WBL I-64	NEW ROCHELLE			
	STATE	NORFOLK	NY			
	Construction Funds	HAMPTON ROADS DISTRICT				
		RTE 264 - INTERCHANGE IMPROVEMENTS - 64 WB RAMP TO 264 EB				

1 Recommended for AWARD: \$107,380,000.00